

## DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING February, 2019

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 Cr & above & 2 largest value contracts

Annexure-II

S. No.	NIT No./Rfx no.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2800000485 dt 14.12.18	Consultancy services for preparation of detailed feasibility report for establishment of one 850 TPD ASU including balancing/allied facilities at VSP.	Open	14.12.18	Two Bid	11.1.19	2	1.MN Dastur & Co. 2.MECON Ltd	NIL	Yes	VSP/CONT/M(099)/151/19/PC/46 dtd.1.2.2019	MN Dastur & Co (P) Ltd., Kolkata.	33.57	31.05.19
2	2800000486 dt 14.12.18	Augmentation of existing CCP of VSP, to run Battery#5 along with Batteries#1,2,3 & 4. MBC treatment plant package SE-13. (Supply)	Open	14.12.18	Two bid	8.1.19	2	1.Gaja Engg.Pvt.Ltd. 2.Effwa Infra & Research	Nil	Yes	VSP/PC/MECH /CCP/MBC/54 Dtd.6.2.19 (Supply)	Gaja Engg Pvt. Ltd. Hyderabad.	944	05.01.20
3		Augmentation of existing CCP of VSP, to run Battery#5 along with Batteries #1,2,3 & 4. MBC treatment plant package SE-13. (Erection)									VSP/PC/MECH /CCP/MBC/55 Dtd.6.2.19 (Erection)			05.01.20
4	2800000490 dt.26.11.18	Supply of Gas valves for Augmentation of the existing Coal Chemical Plant for operation of Five batteries.	LTE	26.11.18	Two	10.12.18	2	1.Joshi Jampala Engg (P) Ltd. 2.Chemtech Indl Vavles Ltd	NIL	Yes	VSP/CONT/C/(002)/055/19/PC/Civil/35 Dtd. 15.2.19	Joshijampala Engg Pvt. Ltd, M-64, Addl. MIDC, Satara-415004, Maharashtra.	253	14.08.19
5	2800000488 dt 17.12.18	Supply of technological valves, group-I for Augmentation of the existing Coal Chemical Plant for operation of five batteries.	LTE	17.12.18	Two	9.1.19	6	1.Fluidtech Equip (P) Ltd 2.AV Valves 3.S&M Indl Valves 4.Kalpana Valves Mfg.Co.,	1.Hawa Valves 2.AP Sales & Services		VSP/CONT/CO B/TV-GRP-I/19/PC/M/76 dtd.20.2.19	Fluidtech Equipment Pvt. Ltd., 87/4, Makardah Road, Kadamtala, Howrah-711101.	58.17	19.06.19

# DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING January, 2019

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 Cr & above & 2 largest value contracts

Annexure-II

S. No.	NIT No./Rfx no.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2800000350 dt.9.6.18	Design, Engg & supply of all equipments (FOR site)including commissioning spares for balance works for upgradation of Telecommunication System of BF-1.	Short Open	9.6.18	Two	2.8.18	3	1.Neural Integrated 2.Sunnet Solution	Nectar Infotech	Yes	VSP/CONT/E/014/46/19/PC/E/07 dtd.4.1.19	Sunnet Solutions Pvt. Ltd Flat no. 106, Sri nilayam complex, 5 <sup>th</sup> Lance, Dwaraka nagar, Visakhapatnam	41.24	3.4.19
2		Storage at site, handling, erection, commissioning & PG Tests of all plant and eqpt including supervision of all site services and insurance for balance works for upgradation of Telecommunication System of BF-1.									VSP/CONT/E014/46/19/PC/E/08 dtd.4.1.19			3.5.19
3	2800000470 Dt.27.11.18	Design, Manufacture and supply: installation of electrostatic Tar Precipitator	LTE	27.11.18	Two	6.12.18	3	1.Elex India 2.KC Cottrell	GE Process Engg	Yes	VSP/CONT/19/PC/Mech/ET P/02 dtd.4.1.19	M/s.Elex India Pvt.Ltd, Wagle Indl. Estate, Thane	228.92	30.9.19
4		Storage, handling, erection of Electrostatic Tar Precipitator									VSP/CONT/19/PC/Mech/ET P/03 dtd.4.1.19			30.9.19
5	2800000372 dt 14.7.18	Shifting of Air Compressor from P-11 to TPP & BH (Chilled Water plant-2)(Supply)	Open	14.7.18	Two	16.8.18	4	1.V&S Constn 2.Vijaya Engg 3.Reshmi Enterprises	Swamy constrn.	Yes	VSP/CONT/PC/MECH/14/Dtd 12.1.19	Reshma Enterprises, Marvel School, New Gajuwaka, Visakhapatnam 26	76.93	11.6.19
6		Shifting of Air Compressor from P-11 to TPP & BH (Chilled Waterplant-2) (Erection)									VSP/CONT/PC/MECH/15/Dtd 12.1.19			11.6.19

7	VSP-86 OF 2010-11 Dtd.15.1.11	Indigenous 2 year Normal O&M Spares for BOF-3 Complex.	Global Open Tender	15.1.11	Two	--	1	SMS India (P) Ltd.,	Nil	Yes	VSP/CONT/PC /MECH/17/Dtd 12.1.19	SMS (I) Pvt., Ltd., Udyog vihar, Gurgaon-122016	232.64	13.10.19
8	2600003241 dt.29.11.18	Civil works for augmentation of existing coal chemical plant for operation of five batteries.	Open	29.11.18	Two	14.12.18	9	1.Sai Lakshmi 2.Orion Enterprises 3.KV Ramana Reddy 4.PJR Project Con.(P) Ltd 5.Surya Sakthi components (P) Ltd	1.D Srinivasa Rao 2.BTL Infra 3.Sai Infra 4.Jahnavi Constn	Yes	VSP/CONT/C(002)/056/19/PC/CIVIL/10 Dtd/17.1.19	Sai Laxmi Enterprises, Greenlands Colony,VUDA Phase-VI, Kurmanapalem, Visakhapatnam-46.	204.74	16.5.19
9	2800000321 dtd.7.5.18	Supply of plant and eqpt. (FOR site) for upgradation of controls by VVVF drives for crane mechanisms of Coke Car repair Shop-1&2 and ARS Crane in CO&CCP.	Open	7.5.18	Two	14.6.18	5	1.Shivpra Cranes Pvt.Ltd., 2.RSP Control Projects Pvt.Ltd	1.Danfoss Industries Pvt.Ltd 2.Control Technique (India) Pvt.Ltd 3.Amtech Electronics India Ltd	Yes	VSP/CONT/E(02)/59/19/PC/Elec/35 dtd.21.1.19	Shivpra Cranes Pvt.Ltd., Saifabad, Hyderabad-500004.	79.99	20.8.19
10		Design, Engg, Storage, Handling, erection of Plant & eqpt. Including commissioning and PG tests, training of VSP personnel and Compre - hensive/Transit, Storage cum erection insurance for upgradation of controls by VVVF drives for crane mechanisms of Coke Car repair Shop-1&2 and ARS Crane in CO&CCP.									VSP/CONT/E(02)/59/19/PC/Elec/36 dtd.21.1.19			20.12.19
11	2800003110 dt 21.4.18	Supply of plant & eqpt. (FOR site) for upgradation of LC cum MCC(41LC5) in Chilled Water Plant-3.	Open	21.4.18	Two	5.6.18	3	1.Jai Enterprises 2.Nandini Enterprises 3.Monitor Engg Works	Nil	Yes	VSP/CONT/E(038)/08/19/PC/Elec/37 dtd.21.1.19	Nandini Enterprises, Plot No.35, Sharpur Nagar, Jeedimetla, Hyderabad-500055	73.49	20.12.19
12		Design, Engg, Storage, Handling, Erection of Plant & eqpt, including commissioning and PG Tests and comprehensive/ Transit, Storage cum erection insurance for upgradation LC cum									VSP/CONT/E(038)/08/19/PC/Elec/38 dtd.21.1.19			20.2.20

		MCC(41LC5) in Chilled Water Plant-3.												
13	2800000430 dtd 9.10.18	Design, Engg and supply of plant, machinery and all equipments (FOR site) including commissioning spares for balance works for extension of business LAN.	Open	9.10.18	Two	26.11.18	3	1.Sunnet Solutions 2.Mastek Systems 3.ACS Technologies ltd	Nil	Yes	VSP/CONT/Expand/E(014)/94/19/PC/Elec/43 dtd .24.1.19	Sunnet Solutions Pvt. Ltd., Flat no.106, Sri nilayam complex 5 <sup>th</sup> Lance, Dwaraka nagar, Visakhapatnam	169.99	23.6.19
14		Storage, handling, erection, testing, commissioning and PG Tests of plant and eqpt including supervision of all site services and insurance for balance works for extension of Bussiness LAN.									VSP/CONT/Expn/E(014)/94/19/PC/Elec/44 dtd .24.1.19			23.7.19
15	2800000471 dt.26.11.18	Fixing of consultant for preparation of detailed project report (DPR) for installation of Non-recovery(NR-HR) type battery on build, own &operate (BOO) mode of execution and associate facilities in VSP premises for interfacing with the BOO basis Battery as per spec.no.VSP/DEM/DE/18-40"	Open	26.11.18	Two	19.12.18	2	1.MN Dastur Co.(P) Ltd., 2.MECON	Nil	Yes	VSP/CONT/M(099)/151/19/PC/32 dtd 24.1.19	MN Dastur & Co.,(P) Ltd.	33.91	23.4.19
16	2600003252 dtd 30.11.18	Supply (FOR site basis) of all equipment/items for "Augmentation of the existing CCP for operation of five batteries- electrical and instrumentation package.	Open	30.11.18	Two	15.12.18	5	1.Nish techno Projects Pvt.ltd	1.Jai Enterprises 2.Cosmic Power System(P) Ltd. 3.Konstelec Engg Pvt.Ltd 4.Essel Project Pvt.ltd.	Yes	VSP/CONT/E(02)/61/19/PC/E/21 Dtd 14.1.19	Nish Techno Projects Pvt. Ltd.,, C-20/2, R.No.15, Hoji Wale Indl. Estate, Sachin Palsane Road, Surat-394230	365.20	13.9.19
17		Erection, testing and commissioning of all equipment/iems for "Augmentation of the existing CCP for operation of five batteries-electrical and instrumentation package									VSP/CONT/E(02)/61/19/PC/E/22 Dtd 14.1.19			13.9.19

18	2800000460 dtd 24.11.18	Design, Engg, and supply of Plant and eqpt including technological structures (FOR) augmentation of existing CCP of RINL- Ammonia Columns Package SE-04	LTE	24.11.18	Two	17.12.18	2	1.E&C Projects Pvt.Ltd.	1.ISG EC	Yes	VSP/CONT/19 /PC/M/Ammonia/82/ dtd.23.1.19	E&C Projects Pvt.Ltd., GT Road, Ghaziabad-201009	381.73	13.10.19
19		Storage, Handling, erection of plant and equipment –Ammonia Columns Package SE-04									VSP/CONT/19 /PC/M/Ammonia/83/ dtd.23.1.19			13.10.19
20	2800000444 dt 9.1.18	Storage, handling, erection of plant and equipment, building structures, refractories including commissioning and PG Tests of PGC including Civil works and dismantling of Existing equipment, refractories and building structures.	LTE	9.1.18	Two	24.11.18	3	1.Nubag 2.Sri Lakshmi Prabha 3.BTLEPC	Nil	Yes	VSP/PC/Mech /CCP/PGC/10 dtd 9.1.19	Sri Lakshmi Prabha Engg. Ind. Pvt.Ltd., IDA, Auto nagar, Visakhapatnam – 530 012	761.14	8.10.19
21		D&E, Manufacture, fabrication, assembly, testing of cooler, Supply (FOR) Visakhapatnam Steel Plant, Visakhapatnam of PGC Package.									VSP/PC/Mech /CCP/PGC/9 dtd 9.1.19			8.10.19

Checked by : AGM(PC)/AK Jha

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING December, 2018**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 Cr & above & 2 largest value contracts

S. No.	NIT No./Rfx no.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2800000170 did.2.1.18	Design, Engg and supply of all eqpt., (FOR site) including commissioning spares for "upgradation of Tele- communications system of BF-2.	Open	2.1.18	Two	6.3.18	03	1.Neural Integrated Systems Pvt. Ltd., 2.Kumanneni 3.Haritorela Elect.	Nil	Yes	VSP/CONT/ E(04)/43/ 18/PC/Elec/ 427 dtd 03.12.18	Neural Integrated Systems Pvt. Ltd., Millenium Business Park Mahape, Navi Mumbai- 400710	213.28	02.08.19
2		Storage at site, handling, erection, commissioning and PG Tests of Plant and eqpt., including supervision of all site services, insurance for "up-gradation of Telecommunications system of BF-2.									VSP/CONT/E (04)/43/ 18/PC/Elec/ 428 dtd 03.12.18		11.72	02.12.19
3	2800000361 did,15,5,18	Design, Engg, supply of building steel structures including sheeting & glazing and illumination system for 'Civil Structures & other misc. works for construction of covered shed with space structure at Boiler Coal Storage Beds of VSP.	Open	15.5.18	Two	25.6.18	5	1.Power Max India Pvt.Ltd., 2.Bidge & Roof Co(I) Ltd 3.MD.Esthappan Infrastructure Ltd., 4.Mecon Ltd.,	M/s.Hamtek Technologies	Yes	VSP/CONT/ C(126)/105/ 18/PC/Civil/ 336 dtd.11.12.18	MD.Esthappan Infrastructure Ltd.,Ernakulam Dist, Kerala - 683572	1003	10.10.19
4		Storage, handling, erection of building steel structures									VSP/CONT/C (126)/105/ 18/PC/Civil/		735	10.10.19

		including sheeting and glazing & illumination system for 'Civil Structures & other misc. works for construction of covered shed with space structure at Boiler Coal Storage Beds of VSP.									337 dtd.11.12.18			
--	--	---	--	--	--	--	--	--	--	--	---------------------	--	--	--

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING November, 2018**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 Cr & above & 2 largest value contracts

S. No.	NIT No./Rfx no.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2800000330 dt.19.5.18	Supply of equipment (for site) for "upgradation of CNC Systems, motors and drive controls for three numbers CNC lathes at RS&RS .	Open	19.5.18	Two	9.7.18	6	1.Maxif Motion 2.Sharp Line 3.CNC India	1.Krishna Engg 2.Himnesh 3.East India Automaion	Yes	VSP/CONT/E(094)/03/18/PC/ELEC/390 dtd.5.11.18	M/s.CNC India Tools & Services Pvt Ltd., Peenya Indl. Area, 2 <sup>nd</sup> Stage, Bangaluru-560058	187.38	4.5.19
2		Design, Engg, and storage and handling, erectin, commissioning, PG Tests, comprehensive/ transit, storage cum erection insurance and training for "up-gradation of CNC Systems, motors and drive controls for three numbers CNC lathes at RS&RS .									VSP/CONT/E(095)/03/18/PC/ELEC/391 dtd.5.11.18		46.84	4.5.19
3	2600002718 did.10.8.18	Evacuation of Ashpond and site development works for Visakhapatnam Steel Plant.	Open	10.8.18	Two	11.9.18	4	1.Siri Constrn 2.KV Ramana Reddy 3.Sri Ganesh Constrn. 4.Indus Projects	Nil	Yes	VSP/CONT/C(010)/013/18/PC/CIVIL/314 dtd 9.11.18	MV Ramana Reddy, Kurmannapalem, Visakhapatnam-46	1366.44	8.8.19



4	2600003056 dt.30.10.18	Supply (for site) of all items for crane power conductor system, power wiring, lighting, earthing, lightning protection system for restoration of slag yard of SMS-1.	Open	30.10.18	Two	9.11.18	9	1.Srinivasa engg Works 2.Sri Vidhya constrn works 3.Madhi constrn 4.Rao Engg. 5.Monitor Engg. 6.Cosmic Power 7.JR Constrn.	1.VVS Enterprises 2.Bhargavi Power	Yes	VSP/CONT/E (05)/101/  18/PC/ELEC /421 dtd.30.11.18	Srinivasa Engg works, Vuda Colony, Pedagantyada, Visakhapatnam-44	56.64	29.5.19
5		Erection, Testing, Commissioning of all items for "crane power conductor system, power wiring, lighting, earthing, lightning protection system for restoration of slag yard of SMS-1.								Yes	VSP/CONT/E (05)/101/  18/PC/ELEC /422 dtd.30.11.18		12.86	

## Annexure-II

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING October, 2018**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 Cr & above & 2 largest value contracts

S. No.	NIT No./Rfx no.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	Rfx No. 2600002914	Fabrication of Structural Steel work in SMS-1 Slag yard. Spec.No.VSP-SMS-1-STF-001: Part A of BOQ.	LTE	28.9.18	Two	3.10.18	5	1.Bridge & Roof 2.Kalathil Bros 3.Vijay Engg 4.Surya Shakti 5.Indo Engg.	Nil	Yes	VSP/CONT/18 /PC/Civil/294 dtd 5.10.18	Kalathil Brothers construction Co.Pvt.Ltd., Gajuwaka, Visakhapatnam -26	115.49	5.11.18
2		Fabrication of Structural Steel owk in SMS-1 Slag yard. Spec.No.VSP-SMS-1-STF-001: Part B of BOQ.									VSP/CONT/18 /PC/Civil/295 dtd 5.10.18	Indo Engg Works, Auto Nagar, Vizag-12	76.99	5.11.18
3	Rfx No. 2600002915	Erection, alignment, strengthening and modification of structural steel and cladding work in Slag Yard, SMS-1. SPEC.No.VSP-SMS-1STF-002.	LTE	28.9.18	Two	3.10.18	5	1.Bridge & Roof 2.Kalathil Bros 3.Vijay Engg 4.Surya Shaktii 5.Indo Engg.	Nil	Yes	VSP/CONT/18 /PC/Civil/ 297 dtd 8.10.18	Bridge and Roof Company (I) Ltd., Kankaria Centre, Russell street, Kolkata-700071.	336.41	7.1.19

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING September, 2018**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 Cr & above & 2 largest value contracts

S. No.	NIT No./Rfx no.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	VSP-44 Did.20.3.18	Supply of Plant and equipment (for site) for "Instrumentation & Automation system for inter connection of TB-4&TB-5 discharges to existing cold blast headers- 1&2 of BF-1&2 (Spec.No.VSP-TB-4-TB-5-DISCHARGE-47A-0007-INS-0001, Rev.02)	Nomination	20.3.18	Two	7.5.18	1	BHEL	NA	YES	VSP/CONT/ E(010)32/18 / PC (E)/308 dtd 1.9.18	Bharat Heavy Electricals Ltd., Sarojinidevi Road, Secunderabad -500003	59.41	1.3.19
2		Design& Engg, storage, handling, erection of Plant & equipment including commissioning and PG tests and comprehensive/ transit, storage cum erection insurance for "Instrumen- tation and Automation system for inter connection of TB-4&TB-5 discharges to existing cold blast headers- 1&2 of BF-1&2 (Spec.No.VSP-TB-4-TB-5-DISCHARGE-47A-0007-INS-0001, Rev.02)									VSP/CONT/ E(010)32/18 / PC (E)/309 dtd 1.9.18		17.87	1.3.19

## Annexure-II

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING August, 2018**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 Cr & above & 2 largest value contracts

S. No.	NIT No./Rfx no.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2800000162 dtd 11.12.17	Design, engg, and supply of Plant and equipment (for site) for single girder EOT Crane and Hoist for ECR of Mills. Spec.No. VSP-63-00-ELE-001	Open	11.12.17	Two	13.3.18	8	1.Brady 2.Monotech 3.Peegasus 4.Meeka	1.Romesh & Co 2.Electro Therapy 3.Game 4.Siddharth material	Yes	VSP/CONT/EX PAND/M(37)/18/PC/ELEC/281 Dtd 11.8.18	Meeka Machinery Pvt Ltd, 3822/B, Phase-IV, GIDC, VATVA, Ahmedabad - 382445	30.31	11.4.19
2		Storage, handling, erection of plant and equipment, including commissioning and PG TESTS & comprehensive/ transit, storage cum erection insurance for single girder EOT Crane and Hoist for ECR of Mills. Spec.No. VSP-63-00-ELE-001									VSP/CONT/EX PAND/M(37)/18/PC/ELEC/282 Dtd 11.8.18		5.95	11.6.19
3	2800000181 dtd 18.1.18	Design, engg and supply of all equipment/items (for site) including commissioning spares for balance works for intelligent addressable microprocessor based Automatic Fire Detection & Alarm system,									VSP/CONT/E(038)/07/18/PC/Elec/294 DTD 22.8.18		151.14	22.2.19

		automatic clean agent system, Hydrant systems and Fire Extinguishers for various areas in ASU(IV-V) as per technical spec.No. VSP-ASU-V-16-UTF001(BAL).	open	18.1.18	Two	13.3.15	3	Technico (India) Pvt Ltd.,	1.Firewin Safety Engrs. 2.Aneela Engg.	Yes		Technico (India) Pvt Ltd.,12, Janak Road Kolkata-700029		
4		Storage at site, handling, erection, commissioning and PG Tests of equipment/items including supervision of all site services and insurance and training for balance works for intelligent addressable microprocessor based Automatic Fire Detection & Alarm system, automatic clean agent system, Hydrant systems and Fire Extinguishers for various areas in ASU(IV-V) as per technical spec.No. VSP-ASU-V-16-UTF—001 (BAL).									VSP/CONT/E(038)/07/18/PC/Elec/295 DTD 22.8.18		17.57	22.2.19

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING July, 2018**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 Cr & above & 2 largest value contracts

S. No.	NIT No./Rfx no.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos.and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	Nomination	Consultancy services for obtaining environmental clearance for VSP's capital expansion project of 6.3 MTPA to 7.3 MTPA by carrying out all the activities as per the observations and recommendations of violation committee issue by MoEF.	Nomination	Nomination	Nomination	Nomination	1	MECON	NA	NA	VSP/CONT/M(099)/18/PC/208 dt 21.7.18	M/s.MECON	90.50	29.10.18
2	VSP-14	Supply, performance of Saw Blade Handling machine for STM.	Global	16.9.17	Two bid	28.10.17	1	MD Sales	NA	Yes	VSP/CONT/EXPAND/32/18/PC/Mech/254 dt 26.7.18	MD Sales Visakhapatnam	30	26.12.18
3	Rfx No. 2600001907	Supply (for site) of all items for 25KVAC, 50 Hz, OH electrification and 30 Mtr.High Mast Towers for Coal tippler (CT-3) of COB-5 project as per Spec.No.VSP/ CT3/ OHE.	Open	31.1.18	Two bid	20.3.18	4	1.ETOE 2.BNE Infra	1.Jai Enterprises 2.S&S Electrical	Yes	VSP/CONT/E(02)/58/18/PC / Elec/268 dt.31.7.18	ETOE Transportation Infrastructure Pvt.Ltd., Yelehanka New Town, Bengaluru-560064	331.37	31.5.19
4		Erection, Testing and commissioning of all items for "25KVAC, 50 Hz, OH electrification and 30 Mtr.High Mast Towers for Coal tippler (CT-3) of COB-5 project as per spec.No.VSP/CT3/OHE.									VSP/CONT/E(02)/58/18/PC /Elec/269 dt.31.7.18		134.52	31.5.19

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING June, 2018**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 Cr & above & 2 largest value contracts

S. No.	NIT No./Rfx no.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders received.	Nos. and names of parties qualified after technical evaluation M/s.	Nos.and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	VSP-53	Design engg and supply of plant and equipment (for site) for yard management system for CDY of VSP (Spec.No.VSP-CDY-IAC-0003)	Open	14.3.17	Two	2.5.17	3	e-measure-matics	1.Kernex 2.Danieli	Yes	VSP/CONT/E (098)/09/18/ PC/E/214 dt 5.6.18	e-Measure-matics Pvt.ltd., Chandiwali, Farm Road, Powai, Mumbai-400 072	827	5.3.19
2		Storage, handling, erection of plant and equipment including commissioning and PG Tests, training of VSP's personnel and comprehensive/transit, storage cum erection insurance for yard management system for CDY of VSP (Spec.No.VSP-CDY-IAC-0003)									VSP/CONT/E (098)/09/18/ PC/E/215 dt 5.6.18		107	5.6.19
3	2600002125	Additional civil and strl work at Iron ore storage augmentation area of VSP.	Open	15.3.18	Two	16.4.18	6	1.KV Ramana Reddy 2.Suryashakti 3.Spacetech	1.BTL Infra 2.Electro mech energies 3.Sri laxmi	Yes	VSP/CONT/C (126)/004/18 /PC/C/211 dt 19.6.18	KVRamana Reddy, Kurmanna -palem, Visakhapate m-530046	333	19.3.19
4		Design, engg and supply of plant and eqpt. (for site) for replacement of									VSP/CONT/E (018)/65/ Non-		55.56	20.12.18

	2800000110	obsolete analysers of one ASU	Open	17.10.17	Two	27.11.17	6	1.Chemitrols Industries 2.Emerson 3.Steam Eqpt.	1.Analyser Ltd 2.Adoge Ltd 3.Spectris Ltd	Yes	AMR/18/PC/ Elec/ 236 dt.20.6.18	Steam equipments Pvt.Ltd, Industrial Estate, Kandhwa Bk, Pune-411048		
5		Storage, Handling, erection of plant and equipment including commissioning and PG Tests, training for VSP Personnel and Comprehensive/transit storage cum erectin insurance for replacement of obsolete analysers of one ASU.									1.65		20.5.19	
6	2600000233	Consultancy Services for evaluate, advice and assistance to participae in the bidding process of e-auction of iron ore mines by RINL.	Open	2.2.18	Two	2.3.18	3	Axykno Capita	1.PSM Energy 2.SRK Mining	Yes	VSP/CONT/M (1099)/  200/18/PC/159 dt 15.6.18	Axykno Capital Level 3, Bajaj Nagar, Nagpur.	19.58	15.6.19
7	2600000242	Design, engg & supply of plant and equipment (for site) for VSP 7.3 mtpa expn project – Extension of DSL in FG Bay in SMS-2 complex as per TS NO.VSP-7.3-04-PRS-04.	Open	5.2.18	Two	19.2.18	4	1.Srinivasa Engg Works 2.Unique Industries	1.Srinivasa Engg 2.Anupam Inds.	Yes	VSP/CONT/E(05)/98/18/PC /Elec/241 dtd 30.6.18	Srinivasa engg works, Vinayaka nagar, VUDA Colony, Visakhapatnam - 530044	59.74	30.8.18
8		Storage, handling, erection of plant and eqpt., including commissioning and PG Tests and comprehensive/transit, storage cum erection insurance for MTPA7.3 mtpa expn project – Extension of DSL in FG Bay in SMS-2 complex as per TS NO.VSP-7.3-04-PRS-04									VSP/CONT/E(05)/98/18/PC /Elec/242 dtd 30.6.18		8.14	30.9.18



## Annexure-II

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING May, 2018**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 Cr & above & 2 largest value contracts

S. No.	NIT No./Rfx no.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2600002095 dtd 8.3.18	Supply of yard pipe line work for interconnection of TB-4 & 5 discharge lines with existing cold blast headers-1&2 in PPP & 3 H	Open	8.3.18	Two	7.4.18	8	1.VS Constrn 2.Vijaya engg.	1.Mahalaxmi con. 2.Swamy constrn. 3.Bhavani Consn. 4.Space tech projects 5.Santhi fab. 6.Electromech.	Yes	DLOA NO. VSP/CONT/C(033)/002/18/PC/CIVIL/165 dtd 3.5.18	V&S Constructions, D.No.8-7-19/1, Neelkamal Road, Old Gajuwaka, Visakhapatnam-26	42.02	25.10.18
2		Erection of yard pipe line work for interconnection of TB-4 & 5 discharge lines with existing cold blast headers-1&2 in PPP & 3 H									DLOA NO. VSP/CONT/C(033)/002/18/PC/CIVIL/166 dtd 3.5.18		173.61	25.10.18
3	2600001885 dtd 20.1.18	Construction of Township quarters at Forged wheel plant, Lalganj, Raebareli, UP.	Open	20.1.18	Two	21.2.18	3	1.City Pride Bldg constrn 2.Saket Infra	KNY Projects Pvt. Ltd.,	Yes	FLOA NO. VSP/CONT/C(074)/006/18/PC/CIVIL/180 dtd 19.5.18	City Pride Build con. Pvt. Ltd., POCKET-N250A, Surita Vihar, New Delhi-110 076	2254	19.8.19
4	VSP-32 Dtd 12.1.18	Design, engg. and supply of plant and equipment (for site) for "Replacement of DCS of	Nomination								VSP/CONT/E(018)66/Non-AMR/18/PROJ CONT/ELEC/2	Siemens Ltd., Power Generation Services	358.61	28.7.19

		TB-1,2 & 3 of TPP.									06 Dtd 28.5.18	controls & degi tilisation R&D		
5	VSP-32 Dtd 12.1.18	Storage handling, erec - tion of Plant & eqpt., including commissioning and PG Tests, Trg for VRP Personnel and compre - hensive/transit, Storae cum erection insurance for "Replacement of DCS of TB-1,2 & 3 of TPP.	Nomina tion	12.1.18	Two	20.2.18	1	Siemens Ltd	-----	Nomina -tion	VSP/CONT/E( 018)66/Non- AMR/18/PROJ CONT/ELEC/2 07 Dtd 28.5.18	Centre Bldg.,, Thane, Belapur Road, Thane- 400708.		28.11.19
6	2800000750 dtd 19.1.18	Consultancy services for evaluation, advice and assistance to participate in bidding process of e- auction of coal mines (blocks to RINL)	Open	19.1.18	Two	27.2.18	4	1.Crisil Advisory 2.Axykno Capital 3.SRK Mining	PSM Energy	Yes	VSP/CONT/M/ 099/200/18/P C/127 Dtd.9.5.18	AXYKNO Capital Services, Nagpur.	19.94	9.5.19

## Annexure-II

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING April, 2018

Civil : Rs.1.00 Cr and above.  
Electrical / Mech. Rs.30 lakhs & above  
Consultancy : 2 Cr & above & 2 largest value contracts

S. No.	NIT No./Rfx no.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tend ers recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos.and names of parties not qualified after tech / commercial evalua tion	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
	----- N I L -----													

## Annexure-II

### DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING March, 2018

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 Cr & above & 2 largest value contracts

S. No.	NIT No./Rfx no.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2800000123	Design, engg, mfg, supply of plant, M/c equipment and commissioning spares on door delivery basis of ACVS for various premises of WRM-2 as per spec.No.VSP-6.3-06-UTV-002 (Rev.B)	Open	21.10.17	Two	21.11.17	4	1.Cold Star 2.Gemini Shreewas 3.Tap Engg 4.Tolson	Nil	Yes	VSP/CONT/EX PN/28/18/PC /Mech/137 dt.7.3.18	Tap Engg., 152,(SP) St. main road, 4 <sup>th</sup> Lane, Ambattur Indl.Estate, CHENNAI- 600058	129.70	7.11.18
2		Storage, handling, erection (incl. associated civil & Strl. Works if any), commissioning and PG Tests of plant & eqpt. Including supervision of all works and insurance of ACVS for various premises of WRM-2 as per spec.No.VSP-6.3-06-UTV-002 (Rev.B)									VSP/CONT/EX PN/28/18/PC /Mech/138 dt.7.3.18		18.29	
3	2600001735	Supply (for site) of all items for VSP 6.3 MTPA Expn project balance of works for load centre sub-station for RM-2 (Spec No.VSP-6.3-06-ELE-005).	Open	13.12.17	Two	3.1.18	6	1.Bhargavi Power 2.Monitor Engg	1.Ganga Raju 2.Jai Enterprises 3.T Krishna Rao 4.Srinivasa Engg.	Yes	VSP/CONT/EX PN/E(014)/92 /18/PC/Elec/ 117 dt.13.3.18	Monitor Engg Works, LIG-98, Rajeev Nagar, Visakhapatnam-	29	13.6.18
4		Installation, Testing and commissioning of all items for VSP 6.3 MTPA									VSP/CONT/EX PN/E(014)/92 /18/PC/Elec/			

		Expn project balance of works for load centre sub-station for RM-2 (Spec No.VSP-6.3-06-ELE-005).									118 dt.13.3.18	530 046	1.67	
5	2600002002	Balance Civil Works of Electrical sub-stations at Ukkunagaam, VSP.(spec.No.VSP/DECS/TS/ 17-09	Open	14.2.18	Two	14.3.18	20	1.Surya Shakti 2.Orion Enterprises 3.D Srinivasa Rao 4.Electro Mech 5.Ramadevi	1.Sri Sai Ganesh Gngg Works 2.Jahnavi Constrn. 3.VN Murthy 4.Ganga Raju 5.Swarna Constrnn 6.Bhavani Indl. 7.TKR Projects 8.B Sudhakar Reddy 9. KV Ramana 10.Sree Ratna Con. 11.Integral Infra 12.Sri Sai Srinivasa 13. J Narasimha Rao 14.D Dastagiri 15.P Venkata Raju	Yes	VSP/CONT/C(09)/079/18/PC/Civil/133 dtd.31.3.18	Surya Shakti Components Pvt. Ltd, HP Road, Moosapet, Hyderabad-18	105.16	31.12.18

**Annexure-II**

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING February, 2018**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 Cr & above & 2 largest value contracts

S. No.	NIT No./Rfx no.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2600001308 Dt 26.9.17	Track works for Coal Tippler-3 (CT-3), SPEC No.VSP-CT-3-RLY.	Open	26.9.17	Two	27.10.17	3	1.PJR Constrn 2.Indus Projects	National Constrn.	Yes	FLOA no.VSP/CONT/C (014)/228/18/PC/Civil/84 Dt.22.2.18	PJR Construction Pvt.Ltd., Behind CMR Central, Maddilapalem, VSP-13.	1163	21.2.19
2	2600001603 Dt 17.11.17	Civil & Associated works for construction of 4 nos. of Guard ponds at VSP. Spec.No. VSP/DEG/EnMD/17-19	Open	17.11.17	Two	18.12.17	4	1.KV Ramana Reddy 2.SIRI Constrn 3.Sai Laxmi.	1.CIPEL	Yes	FLOA no.VSP/CONT/C (093)/11/18/PC/Civil/85 Dt.22.2.18	Sai Lakshmi Enterprises, Green lands Colony, VUDA Phase-VI, Kurmanna-palem, VSP-46	914	21.2.20
3	2800000160 Dt 21.11.17	Design, Engineering and supply of plant & equipment (for site) for 'one no. 100T electronic road weigh bridge for Retail Outlet of VSP.	Open	21.11.17	Two	19.12.17	4	1.ACME Automation 2.Unique Systems	1.Sensor System 2.Srivani Industries.	Yes	FLOA.NO. VSP/CONT/E(083)/15/18/PC/E/85 dtd 21.2.18	M/s.Unique Instruments , BJ Patel Road, Malad (West), Mumbai-400 064	43.20	21.7.18
4	2800000160 Dt 21.11.17	Storage, handling, erection of Plant and equipment including commissioning and PG tests and comprehensive/ transit, storage cum erection insurance' for 'one no. 100T electronic road weigh bridge for Retail Outlet of Visakhapatnam steel plant.									FLOA.NO. VSP/CONT/E (083)/15/18/PC/E/86 dtd 21.2.18		1.63	21.7.18

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JANUARY, 2018**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 Cr & above & 2 largest value contracts

S. No.	NIT No./Rfx no.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contract or M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	VSP-51 OF 2016-17 dt.6.3.17	Supply (for site)of all items for *25 KV AC overhead electrification works of Railway tracks for Rly. Controlled yards in CDY area of VSP (Spec.No.VSP/CDY/Elec/0001)	Open	6.3.17	Two	3.5.17	3	1.BME Infa 2.ETOE Transportation. 3.Bright Power Projects	Nil	Yes	FLOA: VSP/CONT/E(098)/08/CDY/18/PC/E/29 dt/9/1/18	ETOE Transportation	470.71	9.7.18
2		Erection, Testing and Commissioning of all items for *25 KV AC overhead electrification works of Railway tracks for Rly. Controlled yards in CDY area of VSP (Spec.No.VSP/CDY/Elec/0001)									FLOA: VSP/CONT/E(098)/08/CDY/18/PC/E/30 dt/9/1/18		86.02	9.10.18
3		Civil works for construction of labour gates (entry & exit) at VSP.(Spec.No. VSP/DEC/Misc/17-26	Open	14.10.17	Two	14.11.17	14	1.D.Srinivasa Rao 2.K Ganga Raju 3.Sri Sai Laxmi Engg.Works 4.Orion Enterprises 5.Durga Engg Enterprises.	1.Electro Mech Engrs. 2.KV Ramna Reddy 3.K Venkateswara Rao 4.Sri Sai Ganesh Engg Works. 5. VA Naidu 6.Jahnavi Construn 7.Sri Murugan Constrn. 8.N Ch Pulla Rao 9.Sri Vidya Con.Works	YES	DLOA: VSP/CONT/C(001)/0060/18/PC/C/09 dtd 6.1.2018	K Ganga Raju	161.62	6.10.18

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING December, 2017**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 Cr & above & 2 largest value contracts

S. No.	NIT No./Rfx no.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	VSP-54 of 16-17 dtd 15.03.17	Design & Engg, storage at site, handling, erection of plant and equipment, bldg. steel structures and refractories including commissioning and PG test for Four Girder EOT cranes in SMS-2 of VSP	Open	15.03.17	Two	10.05.17	6	1. Mukund 2. Anupam 3. WMI Kone Cranes 4. Dalian	1 Unique 2 Taiyan	YES	VSP/CONT/7.3 MTPA/030/17/ Proj(Contracts) /Mech/937dt 28.12.17	M/s Anupam Industries Ltd., GIDC, Anand, Gujrat	487.46	27.12.18
2		Supply of plant & equipment including technical structures for Four Girder EOT cranes and electrical hoists in SMS-2 of VSP									VSP/CONT/7.3 MTPA/030/17/ Proj(Contracts) /Mech/936dt 28.12.17		2801.97	27.12.18
3	Rfx no. 2600001669 dt. 01.12.17	Fabrication and erection of structural steel work & supply and installation of sheeting works at MadharamMines for 6.3 MTPA, Part A of BOQ	Open	01.12.17	Two	15.12.17	5	1 Surya shakti 2 Sangha Erector	1. Swamy 2. Franco India 3. Durga Engg	YES	VSP/CONT/Exp n/C(001)/17 PC/Civil/370 dt 29.12.17	M/s. SuryaShakti Components Pvt.Ltd., Moosapet, Hyderabad	432.55	28.05.18
4		Fabrication and erection of structural steel work & supply and installation of sheeting works at MadharamMines for 6.3 MTPA, Part B of BOQ									VSP/CONT/Exp n/C(001)/17 PC/Civil/371 dt 29.12.17		7.60	28.05.18



**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING November, 2017**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 Cr & above & 2 largest value contracts

S. No.	NIT No./Rfx no.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	VSP-40 of 16-17 dtd 21.1.17	Design, Engg and supply of plant and equipment (for site) for 'Upgradation of Controls by VVVF drives for main hoist mechanism of 50/10T capacity FH and BD Bay cranes in CCD of SMS-1 (Spec.No.VSP/DEE-SMS-062).	Open	21.1.17	Two	8.3.17	4	RSP Control Proj. Ltd.,	1.Cotmac 2.Monk automation 3.Man Inds.	YES	VSP/CONT/E (05)/97/Non-AMR/17/PC/ Elec/442 dt 9.11.17.	RSP Control Projects Pvt. Ltd., Plot No. 222 & 223, SIDCO Women's Indl. Park, Red Hills, Avadi Road, Kattur Village, Chennai-600 062	170.14	9.5.18
2		Storage, Handling, Erection of Plant & equipments including commissioning and PG tests Comprehensive/ transit, storage cum erection insurance and training for Upgradation of Controls by VVVF drives for main hoist mechanism of 50/10T capacity FH and BD Bay cranes in CCD of SMS-1 (Spec. No. VSP/ DEE-SMS-062).									VSP/CONT/E(05)/97/Non-AMR/17/PC/ Elec/443 dt 9.11.17.		23.60	9.9.18
3	VSP-55 of 16-17 dtd 31.3.17	Construction of Administrative building, Gate Complex and Watch Tower at Forged Wheel Plant, Ialgunj, Raebareli, UP (pkg.No.WP-O&C, Spec.No.MEC/11/11/123 N/CS/WP- O&C.	Open	31.3.17	Two	12.5.17	3	1.SRICO Project 2.Rally Tech	M/s.Creators	YES	VSP/CONT/C(074)/17 PC/Civil/374 dt 27.11.17	M/s.Rally Tech Services Pvt. Ltd., Bagule complex, Aihar (vil), Infront of Rail Coach Factory, Lalgunj, raebareli- 229206 (UP.)	927.93	27.2.19

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING October, 2017**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 Cr & above & 2 largest value contracts

S. No.	NIT No./Rfx no.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2800000080 & 2800000120 dtd.15.5.17	Design, Engg., and supply of Air Conditioning System at CWC-1.	Open	15.5.17	Two	29.6.12	5	1.Gemini Shrews 2.Cold Star 3.Velocity 4.Industrial Project.	M/s.National AirCon.	YES	VSP/CONT/Non AMR/34/17/PC /Mech/ 735 dtd 4.10.2017	M/s.Cold Star Engg Works.	80.68	4.10.18
2		Erection of plant and equipment, etc., of Air Conditioning System at CWC-1.									VSP/CONT/Non AMR/34/17/PC /Mech/ 736 dtd 4.10.2017		20.35	
3	2800000071 & 2800000122 dtd.20.5.17	Design, Engg., and supply of Air Conditioning System at CWC-2.	Open	20.5.17	Two	30.6.17	6	1.Gemini Shrews 2.Cold Star 3.Velocity 4.Industrial Project. 5.Talson Engrs	M/s.National AirCon.	YES	VSP/CONT/Non AMR/34/17/PC /Mech/ 774 dtd 17.10.2017	M/s. Talson Engineers, New Delhi.	38.19	17.10.18
4		Erection of plant and equipment, etc., of Air Conditioning System at CWC-2.									VSP/CONT/Non AMR/34/17/PC /Mech/ 775 dtd 17.10.2017		38.05	
5	260000860 dtd 19.5.17	Civil works for raising of Western Compartment, Embankment of Ash Pond from +14M to +18M. Bund work.	Open	19.5.17	Two	20.6.17	7	1.HSCL 2.Siri Constrn 3.KV Ramana Reddy 4.Mythri Infra 5.Industrial Project 6. Sail Laxmi	M/s.Electro Mech.	YES	VSP/CONT/ C(010)/17/PC/ Civil/ 276 dtd 18.10.2017	M/s.Siri constructions, Khairatabd Hyderabad-500 082.	1012.72	18.4.19
6		Civil works for raising of Western Compartment, Embankment of Ash Pond from +14M to +18M. Supply of pipes.									VSP/CONT/C(010)/17/PC/civil / 277 dtd 18.10.2017		146.07	
7		Civil works for raising of Western Compartment,									VSP/CONT/C(010)/17/PC/civil		18.51	

		Embankment of Ash Pond from +14M to +18M. Erection of pipes.									/ 217 dtd 18.10.2017			
8	Nomination	Engg Consultancy services for TB-4 & 5 with existing cold blast water in TPP 2BH.	---- Nomination -----								VSP/CONT/M/(099)/17/PC/436 dtd 16.10.17	M/s.MN Dastur & Co., Kolkatha	155	16.8.19
9	2800000024 dtd 24.3.17	Design, Engg., & Supply of Plant and equipment of 2 nos. In-motion Rail Weigh Bridge for CDY Project.	Open	24.3.17	Two	1.6.17	1	M/s.Essae Digitronic	Nil	YES	VSP/CONT/C(013)/005/17/PC/Civil/283 dtd 24.10.17	M/s. Essac Digitronics Pvt.Ltd.,#34-35, Bammasandia Industrial Area, Anakel Talu, Bangalore-560 099	29.44	24.8.18
10		Storage, handling, erection of 2 nos. of In-motion Rail Weigh Bridge for CDY Project.									VSP/CONT/C(013)/005/17/PC/Civil/284 dtd 24.10.17		3.84	
11	VSP-03, 2017-18 Dtd. 4.5.17	Design, Engg & supply of Plant and equipment (for site) for "Solic State interlocking based railway signaling system for unloading yard in central Despatch Yard area (Spec.No.VSP-cdy-1AC-0001 R1)	Open	4.5.17	Two	8.6.17	3	1.TexMco Rail 2.SS Rail 3.ETOE Transinfra	Nil	YES	VSP/CONT/E/(098)/06/CDY/17/PC/E/428 Dtd 28.10.17	M/s.ETOE Transportation Infrastructure Pvt.Ltd., Amrutha Varshini, 325, 3rd A-Cross, Sector-A, Yalahanka New Town, Bengaluru-560 064	1061.25	28.5.18
12		Storage, Handling, erection of Plant and equipment including commissioning and PG Tests 'Congrehensional Transit, storage cum erection insurance and training for "Solic State interlocking based railway signaling system for unloading yard in central Despatch Yard area (Spec.No.VSP-cdy-1AC-0001 R1)									VSP/CONT/E/(098)/06/CDY/17/PC/E/429 Dtd 28.10.17		218.18	28.7.18

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING September 2017**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 Cr & above & 2 largest value contracts

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	VSP-10 dt 30.6.16	Laying of additional steam, chilled water and oxygen pipe for 6.3 Mtpa expn of VSP. Supply of items.	Open	30.6.16	Two	1.8.16	4	1.Spacotech 2.Vijaya Engg 3.B&R 4.Precision Engg	1.Mahalaxmi Constrn. 2.V&S Constructions 3.Reshmi Enterprises 4.Electro mach enterprises	Yes	VSP/CONT/EXP N/ C(001)/059/17 /PC/ CIVIL/247 dt.9.9.2017	M/s.Vijaya Engg Works, S-4, Sunny side homes, Near Raghavendra temple, Waltair main road, Visakhapatnam-530002.	353	9.5.18
2		Laying of additional steam, chilled water and oxygen pipe for 6.3 Mtpa expn of VSP. Fabrication, erection, testing and commissioning.									VSP/CONT/EXP N/ C(001)/059/17 /PC/ CIVIL/248 dt.9.9.2017			9.5.18
3	VSP-20 dt 15.9.16	Design, Manufacturing, supply of all eqpt including comm.. spares of replacement of Air Blasters in TPP.	Open	15.9.16	Two	28.1.16	2	1.Kaveri	DR Air Boost	Yes	VSP/CONT/Non -AMR / 025/17/ PROJ. CONT/ MECH/664 dtd.1.9.17	M/s. Kavery Ultra Polymers Pvt. Ltd.,	36.58	1.12.17
4		Storage, handling, Erection, etc., of Replacement of Air Blaster in TPP									VSP/CONT/Non AMR/025/17/PROJ. CONT/MECH/665 dtd.1.9.17			1.2.18
5	Rfx No. 280000030 dt 23.3.17	Design, Engg, Supply of Plant and equipt, etc. of 2 nos. 100T capacity WB at CDY.	Open	23.3.17	Two	5.5.17	3	1.ACME 2.Sensor & Systems 3.Unique Instruments.	Nil	Yes	VSP/CONT/EXP N/32/17/PROJ/ CONT/Mech/ 675 dt 5.9.17.	M/s.Unique Instruments , Mumbai	76.80	5.7.18
6		Storage, handling, execution, etc., for 2 noz. of 100T RWB at CDY.									VSP/CONT/EXP N/32/17/PROJ/ CONT/Mech/ 674 dt 5.9.17.			5.7.18

7	VSP-56 dtd 30.3.16	Coal Chemical plant including chilled water and MBC treatment plant.	Open	30.3.16	Two	16.5.16	3	1.Constortium of M/s.Hutni 2.Consortium of M/s.ACRE 3.Constortium of M/s.MBE	Nil	Yes	VSP/CONT/M(0 24)/ 110/17/PROJ/C ONT/ MECH/712 dtd 18.9.17	Consortium of M/s.Hutni Project Frydik, Czech Republic, M/s.Hutni Project FK (India)Pvt. Ltd., Kolar and Bhilai Engg.Corp'n, Bhilai.	50672	18.11.19
8	VSP-33 dtd 23.12.16	Design, Engg. manufacturing supply for balance works for transfer pumping station and sewage pump house.	Open	23.12.16	Two	28.2.17	4	1.Aqua Design 2.Effwa Infra & Research 3.Confident Engg.	M/s.Aosto pure System	Yes.	VSP/CON/EXPN / BAL(W) 17/PC/ MECH/724 dtd.26.9.2017	M/s.Effwa Infra & Research Pvt.Ltd., 07, Vardhaman Complex, LBS Marg, Gokul Nagar, Thane (W)-400 601	2387.73	26.3.18
9		Storage, handling, erection commissioning and PG Test for balance works for transfer pumping station and sewage pump house.									VSP/CON/EXPN / BAL(W) 17/PC/MECH/ 725 dtd.26.9.2017			
10		Associated units and structural works for balance works for transfer pumping station and sewage pump house									VSP/CON/EXPN / BAL(W) 17/PC/MECH/ 726 dtd.26.9.2017			

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING AUGUST, 2017**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 Cr & above & 2 largest value contracts

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	VSP-37 / 2016-17	Supply (for sit) of all items for "Crane Power Conductors, Power Wiring lighting, Earthing & lightening protection for extension of ERS (Elec. Repair Shop). Spec.No. VSP/DEE/ ERS-001.	Open	29.12.16	Two	30.1.17	12	1.Sachin Elecls 2.Eprosys Engg 3.Jai Enterpss. 4.Geeba Electcl 5.Srinivasa Engg 6.Madhu Const. 7.Radha Engg 8.Suryodaya Electrical 9.VVS Enterprsr. 10.Bhargavi Power	1.Monitor Engg. 2.T.Krishna Rao	YES	FAX LOAN NO.  VSP/CONT/E(023)/01/17/PC/Elec /371 dtd 30.8.17	M/s.VVS Enterprises, 27-8-307/32, TF-2, Swarna Plaza, Sriram nagar, Srinagar, Gajuwaka, Visakhapatnm - 530026.	33.14	30.1.18
2		Installation, testing and commissioning of all items for "Crane Power Conductors, Power Wiring lighting, Earthing & lightening protection for extension of ERS (Elec. Repair Shop). Spec.No. VSP/DEE/ERS-001.									FAX LOAN NO.  VSP/CONT/E(023)/01/17/PC/Elec /372 dtd 30.8.17			01.03.18
3	VSP-17 2016-17	Engaging assessment agency for CMMs Level-3 Certification Audit for IT & ERP division at VSP AS PER Spec.No.VSP/IT/CMMI /004/RO	Open	9.8.16	Two	15.9.16	3	1.Mavreick Quality 2.Quality Works 3. Q&I India	Nil	YES	VSP/CONT/M (099/ 193/ 17/PC/ 383  dt 30.8.17	M/s.Maverick Quality Advisory Services Pvt.Ltd.,, Gaziabad.	6.99	30.1.18

ANNEXURE-II

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JULY, 2017**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 Cr & above & 2 largest value contracts

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
	VSP-23 of 2016-17 dtd 3.10.16	Installation and commissioning of Propane Storage and Handling facility on BOOM basis and supply/delivery of propane at specified takeover point at RINL Wheel Plant at Lalganj, Raebareli, UP.	Limited	3.10.16	Two	28.11.16	2	M/s.IOCL	M/s.GAIL	YES	VSP/17/PC/ Mech/Propane/580 dtd 19.7.2017	M/s.IOCL, Kapurthala Complex, Aligarh, Lucknow-226024	27900.24	18.10.18

ANNEXURE-II

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JUNE, 2017**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 Cr & above & 2 largest value contracts

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
	VSP-31 20.12.16	Design, Engg, and supply of all equipment/items (for site) including commissioning spares for "Solar Power Evacuation to Grid through CPRS (Spec. No.VSP-DEE-DNW-012)	Open	20.11.16	Two	20.01.17	3	03 1)Rally Tech 2)Jai Enterprises 3)Cosmic Power	NIL	Yes	FAX LOA NO.VSP/CONT/ E(078)/ 78/AMR/ 17/ Proj.contracts(E ) /270 dtd 06.06.2017  DETAILED LOA No.VSP/CONT/ E(078)/ 78/AMR/ 17/ Proj.contracts(E ) /296 Dt.21.6.2017	M/sJai Eneterprises, Shop No.3, Natraj Plaza, Kurmannapale m, Visakhapatnam- 530 046.	310.16	6.2.18
2	VSP-31 20.12.16	Storage at site, handling, erection, commissioning and PG Tests of equipment items including supervision of all site services and insurance for "Solar Power Evacuation to Grid through CPRS (Spec. No.VSP-DEE-DNW-012) including training of VSP Personnel.									FAX LOA NO.VSP/CONT/ E(078)/ 78/AMR/ 17/ Proj.contracts(E ) /271 dtd 06.06.2017 DETAILED LOA No. NO.VSP/CONT/ E(078)/ 78/AMR/ 17/ Proj.contracts(E ) /297 Dt.21.6.2017		86.55	6.2.18



3	VSP-25 12.10.16	Design, Manufacture, supply of 1 no.of High Pressure Nitrogen Compressor (Spec.No. VSP-HPNC-16-PRO-001)	Open	12.10.16	Two	09.11.16	02	1)Linde India Ltd. 2) ATLAS CAPCO Ltd.,	NIL	YES	No.VSP/CONT/7.3mtpa/27/17 /Proj.cont/ Mech/466 dtd 6.6.2017	M/s.Linde(l) Ltd., Oxygen House, P-43, Taratola Road, Kolkata.	3039	5.6.18
4	VSP-25 12.10.16	Storage at site, erection, start-up, testing and commissioning of 1 no High Pressure Nitrogen compressor House (Spec.No.VSP-HPNC-16-PRO-001)									No.VSP/CONT/7.3mtpa/27/17 /Proj.cont/ Mech/467 dtd 6.6.2017		115	5.6.18
5	VSP-50 16-17	Supply (for site) of all items for "Railway Signalling and telecom works for railway controlled yards in CDY area (Spec.No.VSP-CDY-1AC-0002)	Open	23.02.17	Two	23.3.17	04	1)SS Rail works 2)Hytronics 3)Kiran India 4) ETOE transport	NIL	YES	FAX LOA no.VSP/CONT/E (098)/07/CDY/ 17/Proj Cont/Elec/286 dtd 14.6.2017  Detailed LOA : To be issued	M/s.Hytronics Enterprises, 3 <sup>rd</sup> Floor, Sai Ratna Complex, B-1, Electronic complex, ECIL X Road, Kushiaguda, Hyderabad-500062		
6	VSP-50 16-17	Erection, testing and commissioning of all items for "Railway Signalling and telecom works for railway controlled yards in CDY area (Spec.No.VSP-CDY-1AC-0002)									FAX LOA no.VSP/CONT/E (098)/07/CDY/ 17/Proj Cont/Elec/287 dtd 14.6.2017  Detailed LOA :To be issued.			
7	VSP-22	Design, engineering and supply of plant, machinery and equipment (for site) including commissioning spares for "Addl 220/33 KV 110 MVA Transformer along with associated electrics of LBSS-6 under									FAX LOA NO. VSP/CONT/E(078/77/ 17/PROJ.CONT/ (ELEC)/301 dtd 23.6.2017  Detailed LOA No. To be issued.	M/s.Danieli India Ltd., 1, Hari Mohan		

		additional balancing facilities required for 7.3 MTPA Stage (Spec.No.VSP/DEE-7.3-PDS-001).	Open	24.9.16	Two	24.10.16	03	1)Danieli 2)Siemens 3)ABB India	NIL	YES		Ghosh Road, Furnace Building, Traratola, Kolkata-700091.		
8	VSP-22	Storage, Handling, Erection (including associated civil & structural works), commissioning and PG Tests of Plant and Equipment including supervision of all site services and insurance for "Addl 220/33 KV 110 MVA Transformer along with associated electrics of LBSS-6 under additional balancing facilities required for 7.3 MTPA Stage (Spec.No.VSP/DEE-7.3-PDS-001).									FAX LOA NO.VSP/CONT/E(078/77/17/PROJ.CONT/(ELEC)/302  dtd 23.6.2017  Detailed LOA No.  To be issued.	M/s.Danieli India Ltd., 1, Hari Mohan Ghosh Road, Furnace Building, Traratola, Kolkata-700091.		
9	VSP-35	Supply (for site) of all items for Area Lighting at CTK Yard of CO & CCP (Spec.No.VSP/DEE-GEN-019).	Open	27.12.16	Two	27.01.17	7	1)Radha Engg 2)Suryodaya 3)Jai Enter. 4)Cosmic 5)Bhargavi 6)Madhu 7)Srinivas	1)Bhargavi 2)Madhu 3)Srinivas	YES	FAX LOA NO.  VSP/CONT/E(02)/57/17/PROJ. CONT/(ELEC)/303  dtd 23.6.2017  Detailed LOA No.To be issued.	M/s.Suryodaya electrical works, D.No.39-13-36/1, Near Municipal High School 60 ft.Road, Muralinagara, Viskhapatnam-530007	30.05	23.9.17
10	VSP-35	Erection, Testing and commissioning of all items for Area Lighting at CTK Yard of CO & CCP									FAX LOA NO. VSP/CONT/E(02)/57/17/PROJ.CONT/		2.53	23.9.17

		(Spec.No.VSP/DEE-GEN-019).									(ELEC)/304 dtd 23.6.2017 Detailed LOA No. To be issued.			
11	VSP-21	Design, Engineering and supply of all equipment/items (for site) including commissioning spares for "Upgradation of Crane Controls by Variable Voltage Variable Frequency Drives for 100 + 20T Cranes at LP Bay of SMS-1 (Spec.No.VSP-DEE-SMS-061).	Open	19.09.16	Two	17.1016	4	1)FAFECO 2)Unique Indl. Handler 3)RSP Control proj 4)Rally Tech.	NIL	YES	FAX LOA NO. VSP/CONT/E(05)/96/Non-AMR 17/PROJ.CONT/(ELEC)/314 dtd 28.6.2017 Detailed LOA No. To be issued.	M/s.Rally Tech Services Pvt. Ltd, Plot No.67 & 68, First Floor, B-Block, Autonagar, Visakhapatnam-530012	253.40	27.4.18
12	VSP-21	Storage at site, Handling, Erection, Commissioning and PG Tests of Equipment/items including supervision of all site services and insurance for "Upgradation of Crane Controls by Variable Voltage Variable Frequency Drives for 100 + 20T Cranes at LP Bay of SMS-1 (Spec.No.VSP-DEE-SMS-061) including training of VSP Personnel.									FAX LOA NO. VSP/CONT/E(05)/96/Non-AMR 17/PROJ.CONT/(ELEC)/315 dtd 28.6.2017 Detailed LOA No. To be issued.		9.20	27.4.18
13	VSP-30 16-17	Ash Water Pipe line from Ash pond to TPP at VSP Spec.No.VSP/DEW-TPP-1101 (R-5).						1)East End tech 2) Vishnu Infra & Energy Sol. 3)Vijya Engg.Works 4)Ravi Krishna Industries 5)Tara India Constr 6)PVR Engg.Works	4	1)Neelima 2)Infinite Shipping &	FAX LOA No. VSP/CONT/C(OI0)/010/17/PC/CIVIL/173 dtd 17.6.2017	M/s.Tara India construc- tion,		

			Open	02.12.16	Two	03.1.17	15	7)Mahalaxmi Cons. 8)Nagarjuna Engg Cons. 9)Jai Enterpri. 10)Global Tech Engg. 11)V&S Const. 12)Jyothi Erec. 13)Jeelima Constr. 14)Infinite Shipp & Engg. 15)H-tech Engg & Proj	engg.pvt. 3)H-Tech Engg & Proj 4)Vijaya Engg	YES	Detailed LOA No.VSP/CONT/ C(010)/010/17 /PC/CIVIL/178 dtd 24.6.2017	D.No.9-8-139/1, Gandhinagar, Gajuwaka, Visakhapatnam-26	85.20	16.2.17
14	VSP-02 17-18	Modifications and maintenance of 11KV overhead lines, Sub-Station and other electrical installations of construction power system and general illumination in expansion area of up-keeping of construction Power System, construction lighting and other electrical installations.	Short Open	01.05.17	Two	22.05.17	7	1)Srinivasa Engg Works 2)Power Cones 3)Srinivas Engg & co., 4)Bhrgavi Power Links 5)Sindhura Automation & Services 6)GK Electri-cals & Rewore works. 7)Rao Engg. company			Detailed LOA No.VSP/CONT/ E(014)/107/17 /PC/ELEC/ 322 Dtd 30.6.2017.	M/s.Srinivasa Engg.Works, Plot No.LIG-377, Vinayaka nagar, Near Timpony Steel City School, VUDA Colony, Pedagantyada, Visakhapatnam-530 044	23.18	29.6.18

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING MAY, 2017**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 largest value contracts

Store Purchase : Rs.2 Cr. and above.  
 Service Contracts: 2 largest contracts  
 Supplies of medicines: 4 largest value contracts

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	VSP-27	Design, Engineering, Supply ( for site basis) of the work "one number 100 Ton Electronic Road Weighbridge at Ferro Alloy Stores (Spec.No.VSP-DEIA/Weighbridge-005, Rev.1)	Open	2.11.16	Two bid	29.12.16	2	1.ACME Automation.  2. Sensor & System	NA	Yes	FAX LOA No. VSP/ CONT/E(062)/05/ AMR/17/ PC(Elec)/235 dt 18.5.2017  Detailed LOA : To be issued	M/s.ACME Automation Pvt.Ltd., 18(k), Light Industrial Area, Bhilai – 490 026	82	18.10.17
2	VSP-27	Erection, Testing and commissioning of the work "one number 100 Ton electronic Road Weighbridge at Ferro Alloy Stores ((Spec.No.VSP-DEIA/Weighbridge-005, Rev.1)	Open	2.11.16	Two bid	29.12.16	2	1.ACME Automation.  2. Sensor & System	NA	Yes	FAX LOA No. VSP/ CONT/E(062)/05/ AMR/17/ PC(Elec)/236 dtd 18.5.2017  Detailed LOA : To be issued	M/s.ACME Automation Pvt.Ltd., 18(k), Light Industrial Area, Bhilai – 490 026		18.11.17

## ANNEXURE-II

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING APRIL, 2017**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 largest value contracts

Store Purchase : Rs.2 Cr. and above.  
 Service Contracts: 2 largest contracts  
 Supplies of medicines: 4 largest value contracts

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	VSP-29 of 2016-17 dtd 11.11.16	Laying of Nitrogen pipe work at VSP-Supply and Fabrication, Erection, Testing and commissioning of Pipe work including structural work.	Open	11.11.16	Two	17.12.16	04	1.Space tech 2.Vishnu Infra & 3.Ravi krishna	M/s.HiTech	Yes	VSP/CONT/C(001)/056/17/PC /CIVIL/107 & 108 dtd 11.4.17  DLOA: VSP/CONT/C(001)/056/17/PC /CIVIL/121 & 122 dtd 22.4.17	M/s.SpaceTech Projects & Systems pvt.Ltd., AA-24, Salt Lake city, Kolkata-700064	190.32	21.12.17 8 months from LOA
2	VSP-38 of 2016-17 dtd 07.01.17	Design, engineering and Supply of all equipment /items (for site) including commissioning spares for VSP-6.3 MTPA Expansion Project – Electrical, Instrumentation and Level-I Automation, FDA and Telecommunication system at CRMP (SPEC.No.VSP-6.3-05-ELI-001) and storage at site, handling, erection, commissioning and PG Tests of equipment/items including supervision of all site services and insurance for VSP 6.3 MTPA expansion project	Nomination	07.01.17	Two	28.01.17  Extended one week 4.2.17.  10.02.17	Nomination	M/s.ABB Ltd	NA	YES	FAX LOA No. VSP/CONT/EXP N/E(014)/91/17/PC/ELEC/189 & 190 Dtd 21.4.2017.  DLOA No. VSP/CONT/ EXPN/E(014)/91/17/ PC/ELEC/193 & 194  Dtd 24.4.2017	M/s.ABB India Ltd., PA-CT, Plot no.4A, 5&6, 2 <sup>nd</sup> Phase, Poonya Industrial Area, Bangaluru-560058	512.48	21.9.17 5 Months

		electrical, instrumentation and LEVEL-I Automation, FDA & telecommunication system at CRMP.												
3	VSP-39 OF 2016-17 Dtd 11.1.17	Design, manufacture, and supply of plant, machinery and equipment for "Mechanical Utilities and Aux.works of 500 TPD Vertical Shaft Kiln-2 at CRMP" complete in all respects as per Spec.No.VSP-6.3-05-UTL-001 AND Storage, handling, erection (including associated civil structural works if any ), commissioning and PG test of Plant and equipment including supervision of all site services and insurance of equipment for mechanical, utilities and aux.works of 500 TPD Vertical shaft kiln-2 at CRMP Complete in all respects as per Spec.No.VSP-6.3-05-UTL-001.	Open	11.1.17	Two	8.2.17 (Extended One week) 20.2.17	2	1.Kalathil Bros 2.Sreevan constrn.	Nil	Yes	FAX LOA No.VSP/CONT/ MECH/EXPN/C RMP/17/PC/ MECH/356 & 357 Dtd 28.4.17	M/s.Kalathil Brothers Construction Co., Pvt.Ltd., D.No.10-10-94, Ground floor, Sairam nagar, New Gajuwaka, Visakhapatnam	184.99	28.10.17
4	Nomination	Conducting a study and preparation of study report for interconnection of TB-4 and TB-5 discharges to existing cold blast Headers- 1&2 and laying of a separate Cold Blast header from Blower House to BF-1&2 end at VSP.	Nomination			8.2.17 (Extended) 20.2.17	1	MN Dastur Co	Nil	Yes	FAX LOI No. VSP/CONT/ M (099)/197/17/ PROJ/CONT/17 0 Dtd 01.04.17DLOA : FAX LOI No. VSP/CONT/ M(099)/197/ 17/PROJ/CONT /129 Dtd 25.04.17	M/s.MN Dastur & Co.,(P) Ltd., P-17, Mission Road, Extension, Kolkata-700 013.	17	06.05.17 5 weeks

5	Nomina tion	Providing consulting Engineering Services for Installation of High Pressure Nitrogen Compressor with interconnection to existing Air Separation Plant – 1 at VSP.	Nomina tion	NA	Nomina tion	NA	NA	Nomination	MN Dastur Co	Yes	FAX LOI No. VSP/CONT/ M (099)/ 198/  17/PROJ/CONT / 218 Dtd 25.04.17	M/s.MN Dastur & Co.(P) Ltd., P- 17, Mission Road, Extension, Kolkata-700 013.	85.56	25.10.19



ANNEXURE-II

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING MARCH, 2017**

Civil :	Rs.1.00 Cr and above.	Store Purchase :	Rs.2 Cr. and above.
Electrical / Mech.	Rs.30 lakhs & above	Service Contracts:	2 largest contracts
Consultancy :	2 largest value contracts	Supplies of medicines:	4 largest value contracts
Horticulture:	Rs.2 lakhs & above		

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
<b>CIVIL :</b>														
1	VSP-28 of 16-17 9.11.16	Construction of Shed with labs, parking shed and extension of toilet block in existing R&D Centre at Civil Defence Building of VSP – Spec.No.VSP-DECS-MIS-RDC-16-01.	Open	9.11.16	Two	9.2.16	08	(05) 1)Tauman engg Ltd 2)HSCL 3)Durga engg.enter 4)BTL infra 5)K.Ganga Raju.	(03) 1)KV Ramana Reddy 2)IND Power 3) jai Enterprises	Yes	VSP/CONT/C(091)/077/17/PC/ Civil/60 dtd 2.3.17.	M/s.Durga Engineering Enterprises, D.No. 30-9-11/1, Ramalayam backside, Vadlapudi, RHC, Visakhapatnam-46	251.49	11.3.18
<b>MECH &amp; ELEC :</b>														
2	VSP-02 of 16-17 23.4.16	Design, Engineering, manufacture, assembly, testing, supply, erection, commissioning of 12 nos. of RTG Cranes. (Spec.No. VSP-CDY—MMH-0005.	Global	23.4.16	Two	7.6.16	04	(03) 1) Cimolai Technology Spa. 2)Mi Jack 3)Heneen Weihva	1)Anupam Industries	Yes	VSP/17/PC/M ECH/ CDY/201 dtd 6.3.2017.	M/s.Cimolai Tech Spa special Equipments, Italy.	7076	6.3.18
3	VSP-36 of 16-17 28.12.16	Manufacture and supply of Refractories for CRMP Kiln-2 at VSP.	Nomina tion	28.12.16	Two	28.12.16	01	Jiangsu Nuoming High Temperature Refy Matl.Co., Ltd	-----	Yes	VSP/CONT/ EXPN/29/17/ PROJ CONT/ MECH/ 227	M/s.Jiangsu Nuoming High Temperature Rfy. Matl. Co., Ltd., Baihe Road, Yixing	339.69	16.6.17

											dtd 16.3.17.	Economic Devpt. Zone, Yixing City, Jiangsu Province, 214267, China.		
4	Nomination	Design. Manufacture, supply of all eqpt., Dismantling, Erection, Testing and commissioning, for revamping of Electro Static Precipitator (ESP) of 1 no. of Boiler in TPP of VSP as per Spec.No. TPP/Works/2016-17/elec/01	Nomination	31.3.16	Nomination	31.3.17	01	BHEL	-----	Yes	VSP/CONT/Non-AMR/033/17/PC/Mech /271 dtd 31.3.17.	M/s.BHEL, Ek Tara Bldg., 39, Sarojini Devi Road, Secunderabad-500003	3519.23	30.6.18

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING FEBRUARY, 2017

Civil :	Rs.1.00 Cr and above.	Store Purchase :	Rs.2 Cr. and above.
Electrical / Mech.	Rs.30 lakhs & above	Service Contracts:	2 largest contracts
Consultancy :	2 largest value contracts	Supplies of medicines:	4 largest value contracts
Horticulture:	Rs.2 lakhs & above		

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
<div style="display: flex; justify-content: space-between;"> <span>-</span> <span>----</span> <span>NIL</span> <span>.....</span> </div>														

**Electrical & Mechanical Works (Rs.30 lakhs & above)**

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
<b>1.</b>	VSP-18	Design, Engg. and supply of all equipment /items(for site) including commissioning spares for "extension of Business LAN in Air Separation Unit (ASU-V) Spec.no.VSP-ASU-V-16-ELA-001.	<b>OPEN</b>	22.8.16	Two	3.10.16	Two	1.Sunnet Solutions 2.Mastek Systems	NIL	<b>Yes</b>	VSP/CON/E (01)/07/AS U-V/ 17/Proj. Contracts/ Elec/80 dtd 16.2.17.	M/s.Mastek Systems, 10-12-1, Rednam's Alcezar Level-2, Old Jail Junction, Rednam Gardens, Visakhapatnam -530 002.	38.69	16.6.17
<b>2</b>		Storage of site, handling, Erection, Commissioning and PG Tests of Equipment/ items including supervision of all site services and insurance of "Extension of Business LAN in Air Separation Unit (ASU-V) SPEC.No.VSP-ASU-V16-ELA-001.									VSP/CON/E (01)/07/AS U-V/ 17/Proj. Contracts/ Elec/81 dtd 16.2.17.			16.8.17

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1		Design, Engineering and supply of all equipment/ items (for site) including commissioning spares for "upgradation of controls by VVVF drives for Aux. Hoist Mechanism of FD and BD Bay Cranes in CCD of SMS-1 (Spec.No. VSP/ DEE-SMS-059).									VSP/CONT/ E(05)/95/ Non-AMR/ 17/ Project Contracts/ Elec/95 dtd.23.2.17			23.8.17
2	VSP-54	Storage at site, Handling , Erection, commissioning and PG Tests of eqpt. /items including supervision of all site services and insurance – "up-gradation of controls by VVVF drives for Aux.Hoist Mechanism of FH and BD Bay cranes in CCD of SMS-1 (Spec.No.VSP/DEE-SMS-059) including Trg. of VSP personnel.	OPEN	24.3.16	Two	7.5.16	Six	4 Qualified 1.Monk Automation 2.Mish Tech 3.Rally Tech 4.Cotmech Electronics	1.Mens-Tech 2.Parkar	YES	VSP/CONT/ E(05)/95/N on-AMR/17/ Project Contracts/ Elec/96 dtd.23.2.17	M/s.Monk Automation Pvt. Ltd., Plot no.L-19, MIDC, Ambad, Nashik – 422010	54.92	23.12.17



ANNEXURE-II

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JANUARY, 2017**

Civil :	Rs.1.00 Cr and above.	Store Purchase :	Rs.2 Cr. and above.
Electrical / Mech.	Rs.30 lakhs & above	Service Contracts:	2 largest contracts
Consultancy :	2 largest value contracts	Supplies of medicines:	4 largest value contracts
Horticulture:	Rs.2 lakhs & above		

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
		- ---- NIL -----												

**Electrical & Mechanical Works (Rs.30 lakhs & above)**

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1.	VSP-12	"Surveillance CCVM System for security of VSP Spec.No. VSP /Telecom/Sur.CCVM /001, REV.7).	Open	11.7.16	Two	26.8.16	5	1.ACS Technology 2.Neural Integrated system 3.Polixyl Security 4.Pedvak 5.Tyco Fire & Safety	Nil	Yes	FAX LOA No. VSP/CONT/E(020)/57/17/ PROJCONT/ ELEC/ 26, 27,28 dt 16.1.17	M/s.Neural Integrated Systems Pvt.Ltd., Unit-117, Bldg.No.2, Sector-I, Millennium Business Park, Mahape, Navi Mumbai – 400 710	514.37	16.1.22

2.	VSP-16 OF 16- 17 dtd 26.7.16	"Pump house equipment, associated piping, electrical, instrumentation & other miscellaneous facilities for additional water reservoir (KBR-2) at VSP" complete in all respects as per spec. No.VSP/DEW-NR- MECH-1502.	Open	26.7.16	Two	7.9.16	3	1.L&T 2.WPIL 3.Ravnag EPC	Nil	Yes	VSP/CONT/ M (26)/ KBR-2 / 17/ PC/MECH/ 93 , 94. Dt30.1.2017	M/s.Larson & Tourbo Ltd., Industrial water systems Business Unit , Water Effluent Treatment , Mount Poornamali Road, Manapakkam, P.B. No.979, Chennai – 600 089	5742.00	30.1.18
----	---------------------------------------	---	------	---------	-----	--------	---	------------------------------------	-----	-----	--	--	---------	---------



**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING DECEMBER, 2016**

Civil : Rs.1.00 Cr and above.      Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above      Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts      Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
<b>1</b>		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
	VSP-10 of 16-17 dtd 30.6.16	Laying of additional steam, chilled water and oxygen pipe line for 6.3 MTPA expn and related areas (Spec.no.vsp-6.3-00-UTL-007 – Supply of bought out items as per Annexure 5A of Specification.	Open	30.6.16	Two Bid	1.8.16	4	1.B & R 2.Space Tech. 3.Ravi Krishna 4.Unitech	Nil	Yes	VSP/CONT/ EXPN/ C(001)056/ 16/PC/Civil / 439 dt 8.12.16	Ravi Krishna, Industrial Services 7-8-38, Chattivanipalem, NH-5 Road, Gajuwaka, Visakhapatnam-26	267.60	8.8.17

**Electrical & Mechanical Works (Rs.30 lakhs & above)**

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	VSP-19 OF 16-17 dtd 3.9.16	Engaging an Expert third party agency for formulation of pre-start-up review procedure including risk and assessment study and certification of balance units of 3.0 MTPA stage on completion of revamping and modernization as per Spec.no. SP/M&CR/MISC/2016/01	open	3.9.16	Two bid	7.10.16	2	1.PDIL  2.Mecon Ltd.	Nil	Yes	VSP/CONT/MISC/26/16/PC/MEC H/1157 dtd 17.12.16	M/s.PDIL, PDIL Bhavan, A-14, Sector-1, Noida-201301, Dist. Gautambudha Nagar (UP).	47.69	17.8.18

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING OCTOBER 2016**

Civil : Rs.1.00 Cr and above.      Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above      Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts      Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1	VSP-08 of 2016-17 dt.01.8.16	Railway Track works in Central Despatch Yard (CDY) and wagon repair shop in VSP (VSP-CDY-CON-0004).	Open	01.8.16	Two	13.7.16	3	1. Kalindee 2. Premco Rail 3. ARSS Infrastructure	Nil	Yes	VSP/CONT/ C(013)/ 004/16/PC/Civil/400 dtd.27.10.16	Kalindee Railway Nirman (Engg.) Ltd., Birla Mills Complex, GT Road, Near Clock Tower, Komal Nagar, New Delhi - 07.	5703.88	6.03.18
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
2	VSP-42 of 14-15 dt.26.12.14	One (1) No. 100 + 63/20T Four Girder EOT cranes for Slag Yard of SMS-I at VSP. (Specn No.VSP/DEMH/SMS-1/Cranes/14/01)	Global	26.12.14	Two	27.2.15	7	1. AMT International 2. Unique 3. Anupam 4. Mukund 5. Danieli	1. Demag Cranes (PQC) 2. HEC (TR)	Yes	VSP/CONT/ AMR/ 020/16/Proj. (Contracts)/ Mech/ 918 & 919 dtd.01.10.16	AMT International PO Box No.66, GT Road, Sirhind Side, Mandi Gobindgarh - 147301, Punjab.	1054.47	01.2.18

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
3	VSP-34 of 15-16 dtd.17.10.15	LT Panels for Madharam Dolomite Mines. (VSP-DEE-MDM-024).	Open	17.10.15	Two	21.12.15	7	1. Cosmic 2. Parth Energy 3. Rally Tech 4. Madhavi Entp	1. Man Industries 2. G Sons Power 3. Caterpillar Electrics.	Yes	VSP/CONT/E(068)/04/Non-AMR/16/Proj. Contracts/(Elec)/581 & 582 dtd.10.10.16 .	Madhavi Enterprises, Flat No.1-D, ENR Towers, Pichaiiah Street, Labbipet, Vijayawada - 520010.	39.72	09.4.17
4	VSP-03 of 16-17 dtd.21.4.16	415V LCSS sub-station, yard lighting and street lighting of Central Despatch Yard (VSP-CDY-EOLE-0002).	Open	21.4.16	Two	23.5.16	10	1. Bajaj Electricals 2. Rally Tech, 3. Jakson Ltd., 4. Tuaman Engg, 5. Cosmic Power, 6. Amararaja Infra 7. Sachin Elect.	1. Modern Electric, (PQC) 2. Jai Entp (PQC) 3. Srinivasa Elect. (PQC)	Yes	VSP/CONT/CDY/E(098)/04/16/Proj. Contracts/(Elec)/ 583 & 584 dtd.12.10.16 .	Cosmic Power Systems Pvt Ltd., Plot No.85/4, Block-D, Autonagar, Visakhapatnam - 530012.	537.88	
5	VSP-47 of 15-16 dtd.11.02.16	Installation of Twin LHF in SMS-2 (VSP-TLHF-0001-PRS-0001).	Global	11.2.16	Two	21.3.16	3	1. Constr. M/s Primetals Technology -BEEKAY, 2. Constr. M/s Danieli 3. M/s SMS India)	1. Mecon, 2. G Agro & Mechanical Engg.,	Yes	VSP/CONT/M(05)/201/16/Proj. (Contracts)/ Mech/ 973 dtd.22.10.16 .	Consortium of M/s. Primetals Technologies, Germany GmbH, M/s. Primetals India Pvt Ltd., and M/s. Beekay Engg Corpn.,	9402.82	21.4.18

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
6	VSP-04 of 16-17 dt.02.5.16	Road and Static rail weighbridges (4 nos. each type) for CDY area (VSP-CDY-MMH-0002)	Open	02.5.16	Two	31.5.16	3	ACME Automation	1. Senlogic Auto-2. Sartorius Mechatronics	Yes	VSP/CONT/ E(098)/ 05/ CDY/16/Proj Contracts/ Elec/608 & 609 dtd.24.10.16	ACME Automation Pvt Ltd., 18(K), Light Industrial Area, Bhilai - 490026 Chattishgarh.	352.80	23.8.17
		<b>Consultancy works</b>												
7	VSP-13 of 2016-17 dtd.11.7.16	Consultancy services for Installation of Rebar Mill at VSP (VSP/DE/ 16-17/ME-01).	Open	11.7.16	Two	11.8.16	2	1. Mecon 2.M.N. Dastur Ltd.	Nil	Yes	VSP/Cons/M (099)/ 192/ 16/ Proj. Contracts/ 368 dt.12.10.16.	MN Dastur & Co., Kolkata.	517.50	11.10.20
8	VSP-51 of 2016-17 dtd.11.3.16	Consultancy services for evaluation, advice and assistance to participate in bidding process of e-auction of coal mines / block (VSP-mine-MA-002)	Open	11.3.16	Two	9.4.16	9	1.aXYKno, 2.Tata consulting, 3.Crisil	1. Indian mine planners , kolkata, 2. Infrastructure Devp consulting, nagpaur, 3. Dastur, kolkata, 4. AHome consult. Hyderabad, 5.Accenture sercie , Mumbai 6. Price water cooper Ltd,	Yes	VSP/CONT/ M(099)/190/ 16/Proj. (Contracts)/ 726 dtd.22.10.16	Crisil Risk & Infrastructure Solutions Ltd., Plot-46, Sec-44, Opp: PF Office, Gurgaon - 122003	20.04	21.4.17

[illegible]

2	VSP- 24 of 15- 16 dt.15. 9.15	Consultancy services for Conducting RMEIA and Oceanography studies required for setting up 45 MLD desalination plant at VSP.	Open	15.9.16	Two	29.10.15	4	1.Indomer 2.Mecon 3.EIL 4.Dastur & Co.,	Nil	Yes	VSP/Cons/ M(199)/ 182/16/Proj .Contracts/ 651 dt.12.09.16 .	Indomer Coastal Hyderalic 53, Gandhi Road, Alwar Thirunapur, Chennai - 87	78.09	11.9.17
---	--	---	------	---------	-----	----------	---	---	-----	-----	---	---	-------	---------

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING AUGUST 2016**

Civil : Rs.1.00 Cr and above.      Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above      Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts      Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1	VSP-41 of 2015-16 dt.15.7.16.	Detailed exploration of Limestone, dolomite and manganese deposits of JLM, MDM & GMM mines of VSP.	Open	15.7.16	Two	15.2.16	5	1.M/s Super Engg. Works, 2.M/s Holtec consulting, 3.M/s GeoTech Exploration, 4.M/s MAPP Drilling	M/s.SAI Universal (PQC)	Yes	VSP/CONT/ C(115)/004/16/PC/Civil/316 dt.03.08.16.	MAPP Drilling & Exploation Pvt Ltd., Plot No.205/3, Phase-II, IDA, Cherlapally, Hyderabad - 500001.	164.47	12.2.18
2	VSP-01 of 2016-17 dt.21.4.16	Civil & Associated works for Central Despatch Yard (CDY) and extension of wagon repair shop in VSP (Specn No.VSP-CDY-CON-003)	Open	21.4.16	Two	23,.5.16	4	1.M/s Gannon Dunkerley, 2.M/s Vijaya Engg, 3.M/s Bridege & Roof	HSCL (PQC)	Yes	VSP/CONT/ C(013)/003/16/PC/Civil/609 dtd.20.08.16	Vijaya Engineering Works, S-4, Sunny side homes, Near Raghavendras wamy Temple, Waltair main Road, Visakhapatna m - 530002.	6278.75	28.2.18



S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
3	VSP-26 of 2015-16 dtd.21.09.15	Upgradation of crane controls by VVVF drives for PSY & SSY cranes of BF (Specn No.VSP/DEE-BF-035).	Open	21.9.15	Two	14.11.15	5	1.Nish Techno Projects, 2.Shivpa cranes	1.M/s.MAN Industries (PQC) 2.M/s.ABB (Comm.) 3.Monk Automation (PQC)	Yes	VSP/CONT/E(04)/45/No n-AMR/16/ Proj.Contracts/ Elec/463 & 464 dtd.02.08.16	Shivpra Cranes Pvt Ltd., 405, Taramandal Complex, 5-9-13, Saifabad, Hyderabad - 500004.	156.81	2.12.17
		Consultancy works												
4	VSP-06 of 20116-17 dtd.21.5.16	Consultancy services for revamping and modernization of CCD and auxiliaries of SMS-I (Specn No.VSP/DE/SMS/CNS LT/2016/01-Rev1.	Open	24.6.16	Two	21.6.16	2	1.MN Dastur 2.Mecon	Nil	Yes	VSP/CONT/M(099)/91/16/Proj. Contracts/ 596 dtd.17.8.16	MN Dastur & Co., Kolkata – 13.	1322.50	16.2.22

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JULY 2016**

Civil : Rs.1.00 Cr and above.      Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above      Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts      Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1	VSP-43 of 2015-16 dt.15.1.16	Construction of Additional water storage reservoir and associated structures at VSP.	Open	15.1.16	Two	12.3.16	6	1. L&T 2. NCC	1. Ganonon 2. HES Infra, 3. Navyuga Engg, 4. Prasad & Co.,	Yes	VSP/CONT /C(051)/ 076/16/PC / Civil/277 dtd.09.7.16	L&T Ltd., Mount Poonamallee Manapakkam, PB No.975, Chennai - 600089.	31485.00	19.07.16 / 18.07.18
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
2	VSP-40 of 2015-16 dt.01.12.15	Fire detection & alarm system and fire protection system for Compressor House-3 (Specn No.VSP-6.3-13-UTL-061)	Open	01.12.15	Two	20.1.16	4	1.Blue fence system Pvt. Ltd., 2.Mehta & Associates, 3.Polixel security system Pvt Ltd., 4.MX Systems	Nil	Yes	VSP/CONT /Expn/ E(014)/90/ 16/Proj. Contracts/ Elec/ 391 & 392 dtd.06.7.16	Polixel Security Systems pvt Ltd., Plot No.38, Sector-32, Institutional Area, Gurgaon - 122001, Haryana.	63.54	06.07.16 / 05.10.16
3	VSP-19 of 2015-16 dtd. 05.08.15.	Upgradation of main hoist and auxiliary hoist controls of LRS crane pf Blast Furnace" (Specn No.VSP/DEE-BF-034).	Open	5.8.15	Two	15.10.15	3	1.Cotmac Electronics	1.Intricate engg. (Tech) 2.Xpeedas industrial automation tech. (Comm.)	Yes	VSP/CONT /E(04)/ 44/ Non-AMR/16/ Proj. Contracts/ Elec/412 & 413 dtd.15.7.16	Cotmac Electronics Pvt Ltd., Pradam Arcade, H.No.2-22-140, Plot No.62, ICRSAT Colony, Center Point, Boinpally, Secunderabad - 500009	82.23	15.07.16 / 14.12.16

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
4	VSP-06 of 2015-16 dt.22.4.15	Upgradation & replacement of 245KV circuit breakers at LBSS-1-4 (Specn No.VSP/ DEE-DNW-011)	Open	22.4.15	Two	10.6.15	3	1.Siemens	1.ABB (Tech) 2.Alstom (Comml.)	Yes	VSP/CONT /E(014)/ 104/Non-AMR/16/ Proj.Contracts/Elec/4 51 & 452 dt.28.7.16.	Siemens Ltd., Sigaphi Achi Building, 9th Floor, 18/3, Rukhmani Lakshmipathi Road, Egmore, Chennai - 600008.	427.79	28.07.16 / 27.10.17
	<b>Nomination basis</b>													
5	Nomination	Assistance to Joint working group and carrying out technical audit, due diligence & valuation of 2x850 TPD ACP from BOO to BOT.	----- Nomination -----								VSP/CONT /M(099)/19 4/16/Proj.Contracts/ dt.08.07.16 .	MECON Ltd., Ranchi	139.87	7.11.16

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JUNE 2016**

Civil : Rs.1.00 Cr and above.      Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above      Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts      Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1														
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
1	VSP-18 of 2015-16 dtd.13.7.15	Air Conditioning system and its electrical works and lighting of wards 1,2,3 & 4 on door delivery basis of Air (ACS) providing power supply to ACS& modfn. Of lighting of wards 1,2,3 & 4 at VSGH of VSP.	Open	13.7.15	Two	15.9.15	2	1.Cold Star Engg Works 2.Gemini	Nil	Yes	VSP/CONT/N on-AMR/023/16/ Proj. Contacts/ Mech/564 & 565 dtd.01.06.16.	Cold Star Engg Works, 18-32-9, Balacheruvu, VSP-44.	54.76	30.5.17
2	VSP-46 of 2015-16 dt.05.02.20 16.	Road weighbridge of existing NSY & relocated NSY.	Open	05.2.16	Two	29.3.16	3	1.Sensors & Systems 3.ACME Auto-mation 3.Rice Lakie	Nil	Yes	VSP/CONT/ E(098)/03/ CDY/ 16/Proj. Contracts/ Elec/376 & 377 dtd.27.6.16.	ACME Automation Pvt Ltd., 18(K), Light Industrial Area, Bhilai - 490026 Chattishgarh.	106.95	26.1.17

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING MAY 2016**

Civil : Rs.1.00 Cr and above.      Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above      Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts      Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1	VSP-42 of 15-16 dt.13.1.16	Relocation of New Steel Yard - Civil & associated works in VSP (Specn No.VSP-CDY-CON-0002)	Open	13.1.16	Two	16.2.16	7	1.Bridge & Roof 2.KV Ramana Reddy 3.GR Constns India 4.Franco Proj.	1. Sree Ganesh 2.Soundarya Entp.	Yes	VSP/CONT /C(013)/ 002/16/PC/ Civil/ 186 dt.19.05.16	KV Ramana Reddy, D.No.31-19-3/2, Kurmanapalem, Visakhapatnam 530046.	1391.93	28.5.17
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
2	VSP-30 of 15-16 dt.15.10.15	IP based CCM system & Telecom cable network for two (2) nos. In-motion Rail weigh bridges at MGMT (Specn No.VSP/DEIA/MGMT/CCVM &TELE/058).	Open	15.10.15	Two	21.12.15	3	1.Sunnet Solutions 2.Polixel 3.Haritasa	Nil	Yes	VSP/CONT /E(098)/02/ Non-AMR/ 16/ Proj. Contracts/ Elect/262 & 263 dt.04.5.16	Polixel Security Systems Pvt Ltd., Plot No.38, Sector-32 Institutional Area, Gurgaon, Haryana - 122001.	30.52	03.11.16
3	VSP-10 of 15-16 dt.13.5.16	"Plant machinery & eqpt including commg. Spares for 1 No. Wheel on Boom Reclaimer with feed table complete with all electricals and accessories (Specn No.VSP/DEMH/15/001).	Open	13.5.16	Two	07.7.15	3	1.Elecon EPC Proj. 2.Energio Engg.	Bengal Tools	Yes	VSP/CONT /AMR/ 16/ Proj. Contracts/ Mech/502 & 503 dtd.13.5.16	Energio Engg. Projects Ltd., 249-C, Udyogvihar, Phase- IV, Gurgaon, Haryana - 122016.	1014.00	12.1.18

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
4	VSP-36 of 15-16 dt.26.10.15	Data communication network of BF-3, service office, RMPSY traffic office and additional office building near Appiikkonda weighbridge. (Specn No.VSP-6.3-00-ELA-003).	Open	26.10.15	Two	14.12.15	3	1.Sunnet Solutions 2.ITI Ltd., 3.Infonet Asia	Nil	Yes	VSP/CONT /Expn/ E(014)/89/16/Proj. Contracts/ Elect/ 317 & 318 dtd.30.5.16 .	Sunnet Solutions Pvt Ltd., #106, Srinilayam Complex, 5th Lane, Dwarakanagar , Vizag - 530016.	43.53	29.11.16
		<b>Nomination basis</b>												
5	Nomination	Detailed exploration work (Phase-II) for Iron Ore in Block-I&II, Bhilwara.	----- Nomination -----								VSP/CONT /M(099)/187/16/Proj .Contracts/ 297 dt.02.5.16.	MECL, Dr.Babasaheb Ambedkar Bhavan, Seminar Hills, Nagpur.	506.47	01.4.17
		<b>Consultancy services</b>												
6	VSP-52 of 15-16 dt.12.3.16	Preparation of EIA/EMP report & environmental clearance.	Open	12.3.16	Two	02.4.16	9	1.Mecon Ltd. 2.MN Dastur 3.Bhagavathi Ana Ltd. 4.Enviro-tech East Pvt Ltd., 5.Global Tech	1.Consulting Engrs (CTD & EMD not submitted) 2.Vardhan (PQC R) 3.Ultra-tech (PQC R) 4.Envision (PQC R)	Yes	VSP/CONT /M(99)/16/ Proj.Contra cts/317 dtd.06.5.16	Bhagavathi Ana Labs Pvt Ltd., Plot No.7-2-C-788/F, Industrial Estate, Sanathnagar, Hyderabad - 500108	18.32	05.5.17

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING APRIL 2016**

Civil : Rs.1.00 Cr and above.      Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above      Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts      Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1	VSP-39 of 2015-16 dtd.26.11.15	Structural steel & roof sheeting work for AB Bay of Power Plant and Blower House in TPP at VSP (Part-A & Part-B) (Specn VSP-DES-TPP-002)	Open	26.11.15	Two	28.12.15	7	1.Indo Engg 2.Tathya Engg 3.Surya shakthi 4.Franco India 5.Srinivasa Industries.	1.Green Time 2.Durga Entp.	Yes	VSP/CONT/ C(010)/ 009/Part-A&B/ 16/ PC/ Civil/150 &151 dt.27.04.16.	Indo Engg Works, D-7(B). B-Block, Autonagar, Visakhapatnam-12.	503.06	26.4.17
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
2	VSP-57 of 2014-15 dtd.19.3.15	Main Receiving sub-station (MRSS) package for Forged Whell Plant (package No.WP-05) at Lalganj, Raebareli (Specn. MEC/11/ E1/ 123N/TS/WP-05)	Open	19.3.15	Two	30.9.13	3	1. Rally Tech Services Pvt Ltd 2. ABB Ltd. 3. Sterling Wilson Pvt. Ltd.	Nil	Yes	VSP/E(029 )/04/16/Proj .Contracts/ Elec/226 & 227 dt.18.4.16.	Rally Tech Services Pvt Ltd., Plot No.67 & 68 1st Floor B-Block, Autonagar, Vizag - 530012.	1788.55	17.12.17
3	VSP-33 of 2015-16 dtd.14.10.15	Data communication network for RMHP shift office, RMHP sotre bldg, 1-14 LBDS2 cum LCSS bldg, 1-14 2LC2 (LCSS cum control bldg.) & Control room for Tippler WT-3 & WT-4 (VSP-IOA-AUG-01-ELA-001).	Open	14.10.15	Two	27.11.15	2	1. M/s Sunnet Solutions 2. M/s ITI Ltd.,	Nil	Yes	VSP/CONT /E(01)/ 15/ IOA/16/ Proj. Contracts/Elec/ 249 & 250 dt.23.4.16.	Sunnet Solutions Pvt Ltd., #106, Srinilayam Vomplex, 5th Lane, Dwarakanagar , Vizag - 530016.	52.63	22.10.16

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING MARCH 2016**

Civil : Rs.1.00 Cr and above.      Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above      Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts      Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
		----- NIL -----												
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
1	VSP-23 of 2015-16 dtd.15.9.15	Solar Photovoltaic Power Plant of 5MW capacity (approved to achieve net minimum guaranteed generation of 8000 MWH in first year (Specn No.VSP/DEU/50/555R-1).	Open	15.9.15	Two	16.10.15	8	1.Harsaha Abbakus Solar 2.BOSCH Ltd., 3.Lanco Solar 4.BHEL 5.Ujaas Engg. Ltd.,	1.Tavasya Venture 2.Vikram Solar 3.Jakson Engrs	.Yes	VSP/CONT /Spl. /16/ Proj.Contra cts/Mech/ 310 & 311 dtd.16.3.16 .	Ujaas Engg Ltd., 701, NRK Business Park, Vijay Nagar Square, Indore 452010, India	3473.53	15.9.16
2	VSP-07 of 2015-16 dtd.23.04.15.	Up-gradation of GCM Roller table motors & controls of CCM with variable voltages variable frequency drives in CCM within CCD of SMS-1 (Specn No.VSP/DEE-SMS-057).	Open	23.4.15	Two	15.6.15	7	1.Rally Tech services 2.ABB 3.Cosmic	1.MAN Industries 2.Cotmac Electronics 3.Coronet Engrs. 4.Amtech Electronics	Yes	VSP/CONT /(05)/ 94/ 16/ Proj. (Contracts) /Elect/ 159 & 160 dt.21.03.16 .	Rally Tech Services Pvt Ltd., Plot No.67 & 68 1st Floor, B-Block, Autonagar, Vizag - 12.	224.26	20.1.17



S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender s recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos.and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
3	VSP-51 of 2014-15 dt.24.3.15	COB-5 - Power Distribution system. (Specn MEC/S/123/G/11/E-1/A/007, R-4).	Open	24.3.15	Two	19.6.15	3	1.Danieli 2.Siemens 3.L&T Ltd.,	---	Yes	VSP/CONT/E(02)/56/CO B-5/16/ Proj. Contracts/ Elec/178 to 181 dtd.28.03.16 .	Consortium of M/s. Danieli India Ltd., Technopolis, 5th Floor, B-Wing, Block-BP, Plot No.IV, Sector-V, Salt Lake, Kolkata - 700091. & Gillanders Arbuthnot & Co. Ltd., (MICCO Division) C-4, Gillander House, N.S. Road, Kolkata - 700001.	14710.82	27.3.17

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING FEBRUARY 2016**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 largest value contracts  
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.  
 Service Contracts: 2 largest contracts  
 Supplies of medicines: 4 largest value contracts

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1	VSP-31 of 2015-16 dt.09.10.15	Civil works for Extension of Electrical Repair Shop in VSP.	Open	9.10.15	Two	9/11/15	8	1. Visakha Engg. works 2. K V S Constructions 3. Durga Engg. Entp. 4. K Ganga Raju 5. Franco India	1.Sunitha padmasri Entp. 2.Kumar Engg. Services 3.Lakshmi Industries	Yes	VSP/CONT/ C(034)/ 002/16/Proj. Contracts/ Civil/49 dtd.02.02.16	K Ganga Raju, D.No.11-138/A, Appikonda, Odapeta, T.Devada (PO) Visakhapatnam-31.	129.31	11.2.17
2	VSP-48 of 2014-15 dtd.29.01.15	Site levelling and providing Construction Power & Construction Water for Forged Wheel Plant at Lalgunj, Raibareli, UP.	Open	29.1.15	Two	5/3/15	2	1. Hitech Competent Builders 2. Rajkumar Bajpai	M/s Reliable Infrastructures (party did not extend offer validity)	Yes	VSP/CONT/ C(074)/ 002/16/PC/ Civil/66 dtd.19.02.16	Hi-Tech Competent Builders Pvt Ltd., G-17, Phase-F, RICCO Industrial Area Bhiwadi, Alwar, Rajasthan - 301019	812.22	01.9.16

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
3	VSP-08 of 2013-14 dt.17.5.13	Forged Wheel Manufacturing Plant of capacity 1,00,000 wheels per year and its associated services and auxiliary facilities on TTK basis at Ialganj, Rae Bareilly, UP, India (Spec No.MEC/11/ 24/ 123M/TS/WP-01).	Global Open	17.5.13	Two	30.9.13	4	Consortium of M/s SMS Meer GmbH, Germany & ERA Infra Engineers (I) & NIELS-SIMMONS-HEGENSCH EIDT, Germany	1.Taiyuan Heavy Industries, China 2.Techno fab manufacture & Heavy mechanical, China & MCC-CERI, China 3. Shriram EPC & GP UKRGI PROMEZ, Ukraine & JSC URALMASH plant, Russia)	Yes	VSP/CONT/ M(025)/ 101/16/Proj. (Contracts)/ Mech/ 261 dtd.29.02.16	Consortium of M/s SMS Meer GmbH, Germany & SMS India pvt Ltd., Gurgaon & NIELS-SIMMONS-HEGENSCH EIDT, Germany	140999.00	30 months (w.e.f. commencement of contract)
		<b>Nomination Basis</b>												
4	VSP-37 of 14-15 dt.2.12.14	Up-gradation of DCs of TG-4 in TPP&BH.	Nomination	2.12.14	----- Nomination -----						VSP/CONT/ E(010)/29/ Non-AMR/16/Proj. Contracts/ Elec/115 & 116 dtd.27.02.16	BHEL, Power Sector+SSBG, Ek-Tava Building 39-SD Road Secunderabad - 500003.	280.00	26.3.17

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JANUARY 2016**

Civil : Rs.1.00 Cr and above.      Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above      Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts      Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1	VSP-29 of 2014-15 dtd.26.9.15	Misc. Civil & strl. Works in Blast Furnace-1 (capital repairs) in VSP. (Specn No.VSP--BF.1-CRC&S-002).	Open	26.9.15	Two	27.10.15	8	1.Franco 2.D Sreenivasa Rao 3.Srinivasa Industries 4.Yogendra Constns 5.K Ganga Raju 6. Sree Murugan 7.KV Ramana Reddy 8.Durga Engg Entp.	-	Yes	VSP/CONT/C(004)/029/16/PC/Civil/6 dtd.04.01.2016.	Durga Engg. Entp. D.No.30-9-11/1, Ramalayam backside Vadlapudi, RHC, Visakhapatnam 26.	166.50	13.7.16
2	VSP-28 of 2015-16 dtd.26.9.15	Structural steel & cladding works for Extension of Electrical Repair shop at VSP (Spec.VSP-DES-ERS-01)	Open	26.9.15	Two	26.10.15	17	1.Amma Engg 2.JK Constns 3.CLT Engg 4.Indo Engg 5.Surya Shakti 6.K Ganga raju 7.Mahalaxmi Constns 8.Sailaja Industries 9.TS Ramalinga Reddy 10.Raghavendra Engg.	1.Santhi Fab 2.D Sreenivasa Rao 3.Ganesh Fabn 4.Radha Madhav 5.Bhavani Ind. 6.Jayalaxmi Constns 7.Swamy Constns	Yes	VSP/CONT/C(034)/001/16/Proj. Contracs/Civil/33 dtd.20.01.16.	Sailaja Industries, 10-1-36, Mehar Nagar, Old Gajuwaka, VSP-26.	88.93	19.1.17

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
3	VSP-41 of 2014-15 dtd.23.12.14	Double Girder EOT cranes & electric wire rope hoists for Turbo Blower-5 complex.	Open	23.12.14	Two	20.1.15	10	1.Alpha Services 2.Mukand 3.Pedavak Cranes 4.Anupam Industries 5.Furnace & Foundry 6.Heavy Engg 7.Shivpriya Cranes 8.AMT International 9.VM Engrs. 10.Unique Industrial	-	Yes	VSP/CONT/M(010)/144/16/PC/Mech/23 & 24 dtd.09.01.16	Unique Industrial Handlers Pvt Ltd., 206-207, Nahar & She Industrial Estate, Chapala, Andheri (E), Mumbai.	182.85	8.11.16
4	VSP-20 of 2014-15 dtd.23.8.14	Power Distribution , Auxiliary power wiring and illumination system for Madharam Dolomite Mines (Specn No.VSP-6.3-11-ELE-001(R2).	Open	23.8.14	Two	5.9.14	5	1.Bajaj Elect. 2.Amara Raju 3.Cosmic Power systems	1.Avaids Techno-vators 2.L&T	Yes	VSP/Expn/E(014)/82/16/Proj.Contracts/ Elect/ 11 & 12 dtd.11.1.16.	Bajaj Electricals Ltd., Engg & Project Business Unit, 801, 10th Floor, Rustomjee Aspiree, Bhanu Shankar Yagnik Marg, Opp.Eastern Express Highway, Sion (East), Mumbai - 400022.	663.00	10.1.17

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
5	VSP-05 of 2015-16 dt.17.4.15	Raising of ashpond eastern compartment for VSP (VSP/DEW-AP-1401 (R1).	Open	17.4.15	Two	13.8.15	14	1.Thermo Systems 2.Bridge & Roof 3.Vijaya Engg 4.Sri Laxmiprabha 5.Gopal Technocon 6.Tuaman Engg 7.Hi-Technocrats 8.SRR Projects 9.Rounaq International 10.Nuberg Engg.	1.Infinite Shipping 2.Unitech Machines 3.Ramakrishna Engg 4.Compressors & Controls	Yes	VSP/CONT/16/ Proj.Contracts/ Mech/ 61 & 62 dtd.18.01.2016.	Vijaya Engg works, s-4, Sunny side Home, Near Raghavendra Swamy Temple, Waltair, Main Road, Visakhapatnam	900.00	17.1.17
6	VSP-37 of 2013-14 dt.24.10.13	Water system including fire fighting pump house for the instn of COB-5 along with by-product plant and associated facilities (Specn No.MEC/S/123K/11/40/A/013).	Open	24.10.13	Two	8.1.14	7	1.TATA Projects 2.Technofab 3.Voltas 4.Flowmore Ltd.,	1.NICCO 2.L&T 3.Thermax	Yes	VSP/CONT/COB-5/M(024)/107/16/PC/Mech/67 & 68 dtd.19.01.16.	Technofab Engg Ltd., 507, Eros Apartments, 56, Nehru Palace, New Delhi - 110019	8863.15	18.7.17

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING DECEMBER 2015**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 largest value contracts  
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.  
 Service Contracts: 2 largest contracts  
 Supplies of medicines: 4 largest value contracts

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
		----- NIL-----												
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
1	VSP-13 of 2015-16 dt.18.5.15	Upgradation of CNC systems, motors & drive control system of CNC lathes (03) nos. at RS&RS. (Specn No.VSP/DEE-RS&RS-005).	LTE	18.5.15	Two	22.6.15	3	1.Sharpline Automation 2.Wendt	HMT Ltd.,	Yes	VSP/E(094)/02/15/Proj. (Contracts)/ Elec/903 & 904 dt.28.12.15	Sharpline Automation Pvt Ltd., No.19/19, TTL Industrial Area, Vishnunagar, Digha, Navi Mumbai 400708	234.52	27.6.16
2	VSP-21 of 2015-16 dt.3.9.15	Repairs for damaged lighting instns in VSP (VSP/6.3/E/026)	Open	3.9.15	Two	1.10.15	8	1.Srinivasa Industries 2.Tuaman Engg. 3.Sree Krishna Entp. 4.Jai Entp. 5.Sachin Elect.	1.Perfect Engg 2.Powertech Engg 3.Kaypee Elect	Yes	VSP/CONT/E(04)/105/15/Proj. Contracts/ Elect/910 & 911 dt.30.12.15	Jai Enterprises, Shop No.3, Natraj Plaza, Kurmannapalem, Vizag- 46.	148.90	29.4.16

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
		<b>Nomination basis</b>												
3	Nomination	Preparation of project report for rebuilding of Coke oven Battery-1 (VSP/DET/COB-1/REBUILD/CONSULT-01-R-1).	----- Nomination -----								VSP/CONT /M(099)/ 183/15/ Proj. Contracts/ Mech/1501 dt.22.12.15 .	Mecon Ltd., Vivekananda Path, Doranda, Ranchi 834002.	50.00	21.3.16



**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING NOVEMBER 2015**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 largest value contracts  
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.  
 Service Contracts: 2 largest contracts  
 Supplies of medicines: 4 largest value contracts

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1	VSP-32 of 2015-16 dt.9.10.15	Evacuation of Ashpond & site development works at VSP. (Part-A & B)	Open	9.10.15	Two	24.10.15	6	1.Sree Ganesh 2.KV Ramana Reddy 3.RS Devp. & Constn 4.BLA Projects 5.Indus Projects 6.Ramlal Agarwal	----	Yes	VSP/CONT/ C(010)/008/ Part-A/15/ Proj.Cont/ Civil/616 & 617 dtd.10.11.5.	Indus Projects Pvt Ltd., Corporate Office, 7-1-26. Begumpet, Greenlands, Hyderabad - 500016.	1563.75	9.8.16
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
2	VSP-55 of 2014-15 dt.10.3.15	Augmentation of Raw material preparation area for revamping & upgradation of MS-1&2.	Open	10.3.15	Two	21.4.15	5	1.Energ Engg 2.Shriram EPC 3.The Indure Pvt Ltd., 4.BHEL	Tata Proj.	Yes	VSP/CONT/ M(03)/118/1 5/PC/Mech/ 1368 & 1369 dt.4.11.15.	Energ Engg Projects Ltd., 249-C, Udyog Vihar, Phase-IV, Gurgaon - 122016.	10980.00	3.7.17

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos.and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
3	VSP-03 of 2015-16 dt.15.4.15.	Power wiring, lighting, earthing and lightning protection system for Open Bay at Structural Shop & ES&F.	Open	15.4.15	Two	8.6.15	4	1.Sachin Electricals 2.Madhu Constns 3.Radha Engg Works 4.Srinivasa Engg Works	---	Yes	VSP/E(018)/32/15/ Proj. (Contracts) / Elec/834 & 835 dt.20.11.15	Sachin Electricals Pvt Ltd., 2B/536 Vasundara Sahidabad, Gaziabad - 201010	30.53	19.2.16
4	VSP-20 of 2015-16 dt.27.8.15	Consultancy services for Twin LHF along with associated equipment, auxiliaries and services in SMS-2.	Open	27.8.15	Two	28.9.15	2	1.Mecon 2.MN Dastur & Co.,	----	Yes	VSP/CONT/M(099)/181/15/Proj. Contracts/ Mech/ 1395 dtd/20.11.15	MN Dastur & Co., P-17,Mission view extension, Kolkata - 700 013.	214.32	19.11.18
5	VSP-09 of 2015-16 dt.02.5.15	Oxygen Trace Detection System .	Open	2.5.15	Two	10.6.15	3	1.Cinque Solutions 2.SR Techno-crats	Intra Project Consultants	Yes	VSP/CONT/ Expn/E(014) /88/15/ Proj. Contracts/ Elec/854 & 855 dt.30.11.15.	Cinque Solutions Pvt Ltd., 304 Ankita Janki Devi School Road, Andheri West, Mumbai - 400053.	46.50	29.4.16

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
6	VSP-12 of 2015-16 dt.16.5.15	Partial charging & repair of existing bulk material charging system (BMCS) to facilitate continuous iron ore feeding to suit Secondary Emission Control System after revamping in converters of SMS-1.	Open	16.5.15	Two	3.7.15	4	Rally Tech Services	1.Ananshee I Hydraulics 2.Sarojini Engg 3.Bhilai Techneeds	Yes	VSP/CONT/ Spl. AMR/ 022/15/Proj. Contracts/Mech/ 1419 & 1420 dtd.30.11.15	Rallytech Services Pvt Ltd., Plot No.67&68 1st Floor, B-Block, Autonagar, Vizag - 530012.	138.00	29.5.17
		<b>Nomination basis</b>												
7	Nomination	Project Management consultancy for the Civil works of additional reservoir.	Nomination								VSP/CONT/ M(099)/1815 /Proj. Contrats/ Mech/ 1387 dtd.16.11.15	WAPCOS Ltd., 76-C, Industrial Area, Sector-18, Gurgaon - 122015.	1135.00	15.11.18

Store Purchase :	Rs.2 Cr. and above.
Service Contracts:	2 largest contracts
Supplies of medicines:	4 largest value contracts

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos.and names of parties not qualified after tech / commercial evalua tion	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Schedu led date of comple- tion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1	VSP-17 OF 2015-16 DT.11.7.15	Supply & erection of Galvanised wind ties for Raft Monitor sheeting for structures in Rolling Mills (WRM-2. STM, SBM). (VSP-6.3-00-STR-010)	Open	11.7.15	Two	17.8.15	4	1.Ramana Mech works 2.Indo Engg Works 3.Raghavendra Engg works	Santhi Fabricators	Yes	VSP/CONT/ Expn/C(006) / 004/15/ Proj.Cont/ Civil/570 dtd.12.10.15	Raghavendra Engg Services, D.No.21-180, Kakani Nagar, NAD Post, Visakhapatnam 53009.	144.67	11.4.16
2	VSP-16 of 2015-16 dt.30.6.15	Civil, structural & associated works for COB-5 in VSP.	Open	30.6.15	Two	31.7.15	6	1.Kalyani Gblal Engg 2.B&R 3.HSCL 4.Vijaya Engg 5.Gannon & Dunkerly & Co.	Srico Projects	Yes	VSP/CONT/ C(002)/ 051/ 15/PC/Civil/ 595, 596, 597 & 599 dt.27.10.15	Vijaya Engg Works, S-4, Sunny Side Homes, Near Raghavendraswamy Temple, Waltair Main Road, Vizag.	3734.88	5.11.17
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
		----- NIL -----												

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING SEPTEMBER 2015**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 largest value contracts  
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.  
 Service Contracts: 2 largest contracts  
 Supplies of medicines: 4 largest value contracts

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
		----- NIL -----												
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
1	VSP-01 of 2015-16 dt.02.4.15	HDPE underground pipeline for disposal of effluent for CPP-2 under 6.3 Mtpa (Spec No.VSP-6.3-17-WTS-002R3).	Open	02.4.15	Two	30.4.15	4	1.Sowmya Entp. 2.Swamy Constns 3.Jai Entp. 4.S. Ravindranath	---	Yes	VSP/CONT/M(10)/ 145/15/Proj. Contracts (Mech)/1079 & 1080 dtd.01.09.15	Jai Enterprises, Shop No.3, Nataraj Plaza, Kurmanna-palem, Visakhapatnam.	85.85	31.12.15
2	VSP-44 of 2014-15 dt.02.01.15	Data Acquisition System for transmission of real time data of Captive Power Plant of VSP. (Specn No.VSP/DEIA/DAS-API-001 Ro).	Open	02.1.15	Two	9.2.15	4	1.Masibbus Automation 2.Nish Techno Proj. 3.MB Control & Systems 4.Stratto Entp.	---	Yes	VSP/CONT/ Expn/ E(014)/ 84/15/Proj Contracts (Elect)/636 & 637 dt.04.09.15.	Stratto Enterprises, S.No.5, Sawatamali Nagar, Bhumkar Vasti, Narhegaon, Pune-411041.	67.00	03.5.16

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
3	VSP-58 of 2014-15 dt.20.03.15	Upgradation of Power wiring and lighting in canteens of CO&CCP-1 & CO&CCP-2. (Spec No.VSP/DEE-COCCP-036 (R1)).	Open	20.3.15	Two	8.5.15	5	1.Madhu Constn Co. 2.Radha Engg Works 3.Bhargavi Power Links 4.Srinivasa Engg. 5.Sachin Electricals	---	Yes	VSP/CONT/E(02)/55/15/ Proj.Contracts (Elect)/ 656 & 657 dtd.14.09.15	Srinivasa Engg Works, Plot No.LIG-377,Vinayaka Nagar, Timpany Steel City School, Vuda Colony, Pedagantyada , Vizag-530044.	39.95	13.3.16
4	VSP-38 of 2014-15 dt.15.12.14.	Plant water system including Fire Detection & Alarm & Fire Fighting and ACVS system for one number Turbo Blower (TB#5) alongwith associated facilities complete in all respects as per spec. No.MEC/S/11/53/Q74 7/WS.	Open	15.12.14	Two	12.2.15	3	1.BHEL 2.Fans Asia	Voltas	Yes	VSP/CONT/TB#5/M(010)/ 142/PC/ Mech/1202 & 1203 dtd.30.09.15	Fans Asia , Plot No.34,Sector-44, Institutional Area, Gurgaon	3867.00	29.1.17

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING AUGUST 2015**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 largest value contracts  
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.  
 Service Contracts: 2 largest contracts  
 Supplies of medicines: 4 largest value contracts

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1	VSP-46 of 2014-15 dt.16.1.15	Civil & structural works for Turbo Blower (TB-5) complex.	Open	16.1.15	Two	11.3.15	3	1.Bridge & Roof 2.Vijaya Engg 3.Sarojini Engg	-	Yes	VSP/CONT /C(033)/ 001/15/PC/ Civil/ 448 dtd.05.8.15	Vijaya Engg Works B-4,, Sunny side Homes, Near Raghavendras wamy Temple, Walair Main Road, Visakhapa tnam - 530002	1417.98	14.8.16
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
2	VSP-24 of 2014-15 dt.10.10.14	Upgragation of Electrical Controls and relay logic / PLC system for CDCP-2 & 3.	Open	10.10.14	Two	28.11.14	5	1.Larsen & Toubro 2.Fox Solutions 3.Nish Techno Projects 4.Mecon 5.Cosmic Power Systems	-	Yes	VSP/CONT /E(02)/ 54/ Non-AMR/ 15/ Proj. Contracts/ Elec/563 & 564 dt.07.8.15.	NISH Techno Project Pvt Ltd., C-20/2, Road No.15, Hojiwala Industrial Estate, Surat - 394210.	2286.69	6.12.17

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
3	VSP-56 of 2014-15 dt.17.3.15	Modification of supply & instn of HT & LT MCCs, HT & LT cables, aux power wiring, lighting for shift office near Hopper Bldg, RMPSY traffic office, BF-3 service office, addl office near Appikonda weigh-bridge, new SMS-2 canteen, various areas of WRM-2 and misc. works as indicated in various annexures.	Open	17.3.15	Two	15.4.15	4	1.Cosmic Power Systems 2.Tuaman Engg 3.Oriental NICCO 4.Teja Power Controls	-	Yes	VSP/CONT/Expn/E(014)/87/15/Proj.Contract s (Elec)/ 570 & 571 dt.11.08.15 .	Tuaman Engg Ltd., 23A, N S Road, Fortune Towers, 8th Floor, Kolkata 700001.	410.51	10.2.17
4	VSP-52 of 2014-15 dt.03.3.15	Carbon Monoxide (CO) Gas Detection System.	Open	3.3.15	Two	30.3.15	4	1.SR Technocrats	1.Cinque Solutions 2.Intra Project 3.Analyser Instruments.	Yes	VSP/CONT/Expn/E (014)/86/15 / Proj. Contracts/ Elec/620 & 621 dtd.31.8.15	S R Technocrats, H.No.3/4/104/ F1/2/1, 2nd Floor, Laxmi Nagar, Hobsiguda street No.8, Hyderabad - 500013.	64.34	02.3.16



**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JULY 2015**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 largest value contracts  
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.  
 Service Contracts: 2 largest contracts  
 Supplies of medicines: 4 largest value contracts

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1	VSP-47 of 2014-15 dt.27.1.15	Civil & Electrical works for Control Room of in-motion weigh bridge at Mixed Goods Marshalling Yard in VSP.	Open	27.1.15	Two	27.2.15	5	1.Rally Tech Services 2.K Ganga Raju	1.Visakha Engg Works 2.Lakshmi Industries 3.J Nara-simha Rao	Yes	VSP/CONT/ C(014)/227/ 15/PC/Civil/ 423 dt.21.07.15.	K Ganga Raju, D.No.11-138/A, Appikonda, Odapeta, T.Devada (PO) Visakhapatnam-31.	107.17	30.12.15
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
2	VSP-60 of 2013-14 dt.26.02.14	2 Nos. Single girder underslung cranes each of 7.5T X 6m span for CDCP-1&2.	Open	26.2.14	Two	23.4.14	3	1.Monotech Engg 2.India Engg 3.Electro Therapy	-----	Yes	VSP/CONT /Non-AMR/ 018/15/ Proj. (Contracts) / Mech/840 & 841 dtd.08.7.15	Monotech Engrs. Ltd., S-16, Southside, GF Road, Industrial Area, Ghaziabad - 201009 (UP)	35.47	7.11.15

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
3	VSP-18 of 2014-15 dt.14.8.14	CO gas flare stack with associated mechanical, elect eqpt, instmn control accessories .	Open	14.8.14	Two	22.10.14	2	1.Ador Welding 2.Airiol Flaregas Pvt Ltd.,	-	Yes	VSP/CONT / COB-5/020/15/ Proj. (Contracts) /Mech/858 & 859 dt.13.07.15 .	Airoil Flaregas Pvt Ltd., 505, Mauryansh Plaza, Shamal Cross Road, Satellite, Ahmedabad 380015.	465.56	12.7.16
		<b>Nomination Basis</b>												
4	Nomination	Engaging MECON as a Consultant on nomination basis by RINL for Participating in e-auction of Coal Block i.e. Transch-III.	-----Nomination-----								VSP/CONT/ M(099)/180/ 15/ Proj. (Contracts)/ Mech/855 dt.11.07.15.	MECON Ltd., Ranchi	Rs.12,500/- per person per day + travel text lodging & boarding local travel.	

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JUNE 2015**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 largest value contracts  
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.  
 Service Contracts: 2 largest contracts  
 Supplies of medicines: 4 largest value contracts

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos.and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		Civil works (Rs.1.00 Cr. & above)												
	----- NIL -----													
		Electrical / Mech. Rs.30 lakhs & above												
1	VSP-40 of 14-15 dt.23.12.14	LT sub-station including necessary electrics for Turbo Blower-5.	Open	23.12.14	Two	20.1.15	7	1.Cosmic Power systems 2.ECI Engrs. 3.Sterling Electro 4.Konstelec Engrs.	1.Sachin Electro 2.Tuaman 3.JK Entp.	Yes	VSP/CONT/ E(010)/30/ TB-5/15/ Proj (Contracts)/ Elect/ 411 & 412 dt.11.6.15.	Cosmic Power Systems Pvt Ltd., Vizag	182.10	10.3.16
2	VSP-30 of 14-15 dt.12.11.14	Power Distribution system in SMS-2.	Open	12.11.14	Two	17.12.14	8	1.Offshore Infrastructure 2.Sree Power Control Systems 3.Cosmic Power Systems 4.Sterling Electro Entp. 5.Asa Bhanu Tech. 6.Tuaman Engg. 7.Sterling & Wilson	1.Danieli	Yes	VSP/CONT/ Expn/ 014/ 83/ 15/ Proj. Contracts( Elec)/420 & 421 dt.18.06.15.	Asa Bhanu Technical Services Ltd., Flat No.11, Survey No.9 Kondapuram, Hyderabad-500084.	1091.85	17.2.16

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
3	VSP-39 of 13-14 dt.26.10.13.	Coal & Coke Handling System-COB-5. (Specn. MEC/S/123K/01/17/A/005)	Open	26.10.13	Two	23.12.13	7	1.L&T 2.Tata Projects 3.TRF 4.Energo Engg 5..BHEL	1.The Indure 2.Thyssen krupp Industries.	Yes	VSP/CONT/ M(26)/106/15/ Proj. Contracts/ Mech/767 & 768 dt.22.6.15	Tata Projects, PS Srijan Tech Park, 11th Floor, DN-52, Sector-V, Salt lake City Kolkata.	35499.53	21.8.17
4	VSP-53 of 14-15 dt.04.3.15	Auxiliary Power wiring, earthing, lighting and misc. works in SMS -2. (Specn VSP-7.3-04.ELEC-002)	Open	04.3.15	Two	6.4.15	4	1.Offshore Infrastructure 2.Cosmic 3.Rally Tech 4.Oriental Nicco Projects	-	Yes	VSP/CONT / Expn/E(014)/85/15/Proj.Contract s/Elec/442 & 443 dt.24.6.15	Cosmic Power Systems Pvt Ltd., Plot No.85/4, Block-D Autonagar, Vizag - 12.	839.00	23.06.16
5	VSP-02 of 14-15 dt.17.4.14	Up-gradation of Telecommunication system of BF-2'.	Open	17.4.14	Two	12.7.14	3	1.Sunnet Solutions 2.Infonet Asia 3.Harithosa	-	Yes	VSP/CONT/ E(04)/43/15/ Proj.Contracts/Elec/ 463 & 464 dt.30.06.15.	Infonet Asia Pvt Ltd., 74, Swamy Street Chintadripet, Chennai-2.	185.14	23.6.16

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING MAY 2015**

Civil : Rs.1.00 Cr and above.      Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above      Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts      Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
		----- NIL -----												
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
1	VSP-16 of 2014-15 dt.26.7.14	Electric Hoists in SMS-2 complex of 7.3 mtpa expn. (04-PRS-05)	Open	26.7.14	Two	25.8.14	4	1.Brady & Morris	1.GRIP Engg. 2.Meltech 3.Hercules Mech. works	Yes	VSP/CONT/M(099)/179/15/Proj. Contracts/ Mech/615 & 616 dt.18.05.15.	Brady & Morris Co.Ltd., 34,Venkatanarayana Road, Kellick Towers, Nandanam, Chennai - 600035.	97.35	17.1.16
2	VSP-23 of 2014-15 dt.9.10.14	Revamping & upgradation of Vibrating Feeders in Flux Charging system at SMS-1.	Open	9.10.14	Two	10.12.14	2	Rally Tech Services	Hamtek Tech.	Yes	VSP/E(05)/92/15/Proj. (Contracts) /Elect/361 & 362 dtd.27.5.15	Rally Tech Services Pvt Ltd., Plot No.67 & 68 1st Floor, B-Block, Autonagar, Vizag.	314.01	26.10.16

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
3	VSP-44 of 2012-13 dt.18.9.12	Coke Oven Battery No.5 (MEC/S/123K/11/C1/A/001)	Global Open	18.9.12	Two	27.11.12	4	1.Paul wurth and L&T 2.Bhilai Engg.	1.MBE 2.HEC	Yes	VSP/CONT/M(24)/101/COB-5/15/ Proj Contracts)/ Mech/664 dtd.29.05.15	Consortium of; Bhilai Engg Corpn Ltd., Bhilai	53065.76	29 months from agmt date.

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING April 2015**

Civil : Rs.1.00 Cr and above.      Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above      Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts      Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1	VSP-31 of 2014-15 dt.13.11.14	Excavation in rock requiring blasting for modification of existing sump at Madharam Mines.	Open	13.11.14	Two	20.12.14	4	1.KV Ramana Reddy 2.Sai Lakshmi Entp.	1.SCR Nirman 2.Sri Ganesh Constns	Yes	VSP/CONT /C(068)/ 004/15/PC/ Civil/223 dt.21.04.15	Sai Lakshmi Enterprises,D. No.31-60-3/37 Hig-201, 60" Road, Phase-VI, Greenland Colony, Kuramanna-palem Visakhapatnam-46.	123.63	02.3.16
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
2	VSP-50 of 2014-15 dt.12.2.15	SMS-1 upgradation - Civil works, structural steel work and sheeting / cladding work for SMS-1.	LTE	12.2.15	Two	5.3.15	4	1.kalathil Brothers 2.Bridge & Roof 3.Vijaya Engg 4.KPC Proj.	-	Yes	VSP/CONT /C(005)/ 033/15/Proj Cont/Civil/ 213 dt.16.04.15	Kalathil Brothers Constn Pvt Ltd., D.No.10-10-94 Beside Simhadri Hospital, Ground Floor, Gajuwaka.	1141.39	15.7.16

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
3	VSP-13 of 2014-15 dt.27.6.14	Interplant pipelines with structures at COB-5 complex.	Open	27.6.14	Two	15.9.14	5	1.Vijaya Engg Works 2.Bridge & Roof 3.Ronaq International 4.Swastik Lloyds	Nuberg Engg.	Yes	VSP/CONT /M(024)/ 109/15/Proj .(contracts) /Mech/520 to 524 dtd.29.4.15 .	Vijaya Engg Works, Visakhapatnam	3411.84	28.7.16
		<b>Consultancy works</b>												
5	VSP-25 of 2014-15 dt.22.10.14	Consultancy services for Revamping & Upgradation of Walking Beam Furnaces # 1&2 of LMMM.	Open	22.10.14	Two	6.2.15	2	1.Mecon 2.Dastur & Co.,	-	Yes	VSP/CONT /M(099)/09/ IT/Proj. Contracts/ Mech/494 dt.24.04.15 .	MECON Ltd., Ranchi	330.65	23.10.18



**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING MARCH 2015**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 largest value contracts  
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.  
 Service Contracts: 2 largest contracts  
 Supplies of medicines: 4 largest value contracts

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1	VSP-15 of 2014-15 dt.14.7.14	Miscellaneous ODPL & associated structural steel works for 6.3 Mtpa expansion & related areas (Specn No.13-UTL-058).	Open	14.7.14	Two	14.8.14	3	Unitech Machines	1.NSIC 2.Rajkumar Bajpai	Yes	VSP/CONT /Expn/ C(002)/050 /15/Proj.Co nt/Civil/167 to 169 dt.20.03.15 .	Unitech Machines Ltd., 'UM House', Plot No.359, Sector-4, Gurgaon-122002 Haryana	512.33	9.12.15
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
2	VSP-65 of 2013-14 dt.27.3.14	Mounded Propane / LPG storage & handling plant (Specn No.7.3-04-UTL-007A)	Open	27.3.14	Two	16.5.14	3	1.Fabtech Project & Engrs. 2.Optech Engg.	Oil & Gas Plant Engrs.	Yes	VSP/CONT /Expn/ S(100)/144 /15/Proj.Co ntracts)/Mech/ 327 & 328 dt.16.3.15.	Optech Engg Pvt Ltd., D-151, Amargian Industrial Estate, Khopat, Thane - 400 601.	1506.76	15.9.16

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
3	VSP-22 of 2014-15 dt.18.9.14	1 No. 100 Ton Electronic Road Weighbridge at Ferro Alloy Stores.	Open	18.9.14	Two	10.11.14	4	1.Sensors & Systems 2.ACME Automation 3.Metweigh	Schenk Process (I) Ltd.,	Yes	VSP/E(062)/02/15/Proj. Contracts/ Elect/184 & 185 dt.24.3.15.	Met Weigh India, BN Reddy Nagar, IDA, Phase-I Charlapally, Hyderabad-51	54.34	23.9.15
4	VSP-56 of 2013-14 dt.18.1.14.	Up-gradation of PLCs of WRM.	Open	18.1.14	Two	7.3.14	4	1.ABB 2.Siemens	1.Danieli India 2.CSS Automation	Yes	VSP/E(06)/25/ Non-AMR/15/ Proj. Contracts/ Elect/198 & 199 dt.28.3.15.	ABB India Ltd., ARDEE Bldg Plot No.1, Balajinagar, Siripuram, Vizag-3	473.76	27.3.17
		<b>Consultancy works</b>												
5	VSP-43 of 2014-15 dt.29.12.14	Consultancy services for preparation of TEFR for setting up of 10 MGD (45 MLD) Desalination plant at VSP.	Open	29.12.14	Two	29.1.15	6	1.AECOM 2.Mecon 3.Engineers (I) 4.Fitcher Consulting Engrs. 5.Tata Consulting Engrs.	Development Consultants	Yes	VSP/CONT/M(099)/180/15/Proj. (Contracts) /Mech/ 391 dt.31.3.15.	Mecon Ltd., Ranchi-834002 Jharkand	16.85	30.11.15

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING FEBRUARY 2015**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 largest value contracts  
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.  
 Service Contracts: 2 largest contracts  
 Supplies of medicines: 4 largest value contracts

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1	VSP-21 of 14-15 dtd.15.9.14	Misc works for Roads, Drains, pathway along Railway Tracks & Ballast filling in between hotmetal railway track under 6.3 Mtpa expn project.	Open	15.9.14	Two	10.11.14	8	1.JMC Contn 2.KV Ramana Reddy 3.NCH Pulla Rao 4.GR Constns 5.GRG Projects	1.HSCL 2.Vijaya Engg 3.Rajkumar Bajpai	Yes	VSP/CONT/Expn/C(001)/44/15/ Proj. Cont/ Civil/94 dt.16.2.15.	KV Ramana Reddy, D.No.31-19-3/2 Kurmanna-palem Visakhapatnam.	760.55	15.2.16
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
		----- NIL -----												
	<b>Nomination / Negotiation Basis</b>													
2	VSP-98 of 2010-11 dtd. 3.3.11	Consultancy services for preparation of detailed project report. Procure-ment & engg. Services and preparation of engg report and related services for setting up an Axle Plant at New Jalpaiguri, WB. (Part work i.e. preparation of project report as per tender document)	----- Nomination basis -----								VSP/CONT/M (099)/133/135/15/Proj. Contracts/ Mech/ 228 dtd.19.02.15.	Mecon Ltd., Ranchi-834002 Jharkand	43.00	----

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JANUARY 2015**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 largest value contracts  
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.  
 Service Contracts: 2 largest contracts  
 Supplies of medicines: 4 largest value contracts

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1	VSP-35 of 2014 -15 dt.25.11.14	Supply & erection of Roof, monitor and gable sheeting & cladding work with pre-color coated sheets, polycarbonate sheets and fiber reinforced polyester sheets for steel structures including dismantling of damaged sheets for RMHP, SP-3, BF-3, SMS-2, CRMP, TPP, ASU-V: Supply portion of Part-A (RMHP & CRMP)	LTE	25.11.14	Two	8.12.14	5	1.Anmol Trading 2.Tuaman Engg 3.Unimet Profiles 4.Lloyd Insulation 5.Super Tech.	---	Yes	VSP/CONT/ Expn/ C(001)/053/ Part-A/ 15/ Proj.Cont/ Civil/08 & 09 dtd.02.01.15 .	Tuaman Engg Ltd., 23A, NS Road, Fortune Towers, 8th Floor, Suit-16 Kolkata-700001.	131.40	01.3.15

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
2	VSP-28 of 2013 -14 dt.21.8.13	Revamping and Up-gradation of Cast House exhaust system (CHEF) for BF-2 (VSP-BF.2-CR-UTL-001)	Open	21.8.13	Two	19.10.13	6	1.Shriram EPC & ZIAN SIKU KUANG Environmentatl Protection Co.Ltd., China 2.GEA Process Engg. 3.Lodge Cottrell (I) & KC Cottrell Co.Ltd., South Korea	1.Alstom 2.Andrewy ule 3.Hamon Research Cottrell & Hamon Reserarch Cottrell, Belgium	Yes	VSP/CONT /M(04)/ 162/15/Proj .(Contracts )/Mech/28, 29 & 30 dt.08.1.15.	Lodge & Cottrell India Pvt Ltd., Spazedge 5th Floor, Tower-B, Suite No.502-504 Gurgaon.	3960.00	05.8.15
3	VSP-32 of 2014 -15 dt.15.11.14	Re-routing of existing cables along L row between Col.51-A and 64-A at SMS-2 of VSP.	Open	15.11.14	Two	29.11.15	6	1.Rally Tech Services 2.Sachin Electrical 3.Cosmic Power Systems 4.Tuama n Engg. 5.Flmech Entp.	Madhu Constn Co.	Yes	VSP/CONT /E(05)/93/ Expn/15/ Proj. Contracts/ E/37 & 38 dt.14.01.15 .	Cosmic Power Systems Pvt Ltd., Visakhapatnam - 12	32.00	13.3.15

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
	<b>Nomination / Negotiation Basis</b>													
4	Nomination	Additional / modification work for facilitating trouble free operating & maint. of Boiler-6 & TG-5.	----- Nomination basis -----								VSP/CONT /M(010)/ 141/15/Proj .Contracts)/ Mech/143 & 144 dt.30.01.15 .	BHEL, Integrated Office Complex, Lodhi Road, New Delhi	80.00	16.2.16

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING DECEMBER, 2014**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 largest value contracts  
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.  
 Service Contracts: 2 largest contracts  
 Supplies of medicines: 4 largest value contracts

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1	VSP-34 of 14-15 dt.25.11.14	Supply & erection of Roof, monitor, side and gable sheeting & cladding works with pre-colour coated sheets, poly carbonate sheets and fibre reinforced polyster sheets for steel structures including dismantling of damaged sheets for Rolling Mills. (Specn No.6.3-00-STR-008 - Supply portion of Part-C (STM).	LTE	25.11.14	Two	8.12.14	6	1.Anmol Trading 2.Tuaman Engg 3.Unimet 4.Lloyd Insulation 5.Multi Infratech 6.Super-tech	-	Yes	VSP/CONT /Expn/C(006)/003/Part -C/14/ Proj. Contracts/Civil/600 & 601 dt.18.12.14	Supertech (I) Pvt Ltd., I-15, Sector-9, NOIDA - 201301 Dist: Gautam budh Nagar (UP)	237.81	17.2.15

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
	VSP-34 of 14-15 dt.25.11.14	Supply & erection of Roof, monitor, side and gable sheeting & cladding works with pre-colour coated sheets, poly carbonate sheets and fibre reinforced polyster sheets for steel structures including dismantling of damaged sheets for Rolling Mills. Supply portion of Part-B (WRM-2).	LTE	25.11.14	Two	8.12.14	6	1.Anmol Trading 2.Tuaman 3.Unimet profiles 4.Lloyd Insulation 5.Multi Infratech 6.Super-tech	-	Yes	VSP/CONT /Expn/C(006)/003/Part - B/14/Proj.C ontra-cts/Civil/613 & 614 dt.22.12.14	Lloyd Insulation India Ltd., 5, Haddows Lane, Off;Haddows Road, Nungambakka m, CHENNAI - 600006.	154.78	21.2.15
	VSP-34 of 14-15 dt.25.11.14	Supply & erection of Roof, monitor, side and gable sheeting & cladding works with pre-colour coated sheets, poly carbonate sheets and fibre reinforced polyster sheets for steel structures including dismantling of damaged sheets for Rolling Mills.(Specn No.6.3-00-STR-008 - Supply portion of Part-A (SBM).	LTE	25.11.14	Two	8.12.14	6	1.Anmol Trading 2.Tuaman 3.Unimet profiles 4.Lloyd Insulation 5.Multi Infratech 6.Super-tech	-	Yes	VSP/CONT /Expn/C(006)/003/Part - A/14/Proj.C ontra-cts/Ci vil/611 & 612 dt.22.12.14	Unimet Profiles Pvt Ltd., A-210 Ashirwad Complex, Green Park,, New Delhi - 110016.	205.22	21.1.15



S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
2	VSP-35 of 14-15 dt.25.11.14	Supply & erection of Roof, monitor, side and gable sheeting & cladding works with pre-colour coated sheets, poly carbonate sheets and fibre reinforced polyster sheets for steel structures including dismantling of damaged sheets for RMHP, SP-3, SMS-2, CRMP, TPP & ASU-V. (Specn No.6.3-00-STR-009 - Supply portion of Part-B.	LTE	25.11.14	Two	8.12.14	5	1.Anmol Trading 2.Tuamar Engg 3.Unimet Profiles 4.Lloyed Insulation 5.Super-tech	-	Yes	VSP/CONT/Expn/C(001)/053/Part B/14/Proj. Contracts/Civil/602 & 603 dt.18.12.14	Anmol Trading Corpn., 9-16-17, CBM Compound, Opp: Sri Rama Talkies Visakhapatnam - 530003.	168.60	17.2.15

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
3	VSP-24 of 13-14 dt.19.8.13	Four girder EOT cranes.	Global open	19.8.13	Two	21.10.13	7	1.Taiyuan Heavy Industries, China 2.Anupam Industries 3.Dalian Huarui heavy industries, china, 4.Mukand	1.Unique industrial 2.HEC 3.WMI cone cranes	Yes	VSP/CONT/Expn/M(02)/58/14/Proj.Contracts/Mech/1630 & 1631 dt.01.12.14	Anupam Industries Ltd., Anand, Gujarat	3873.81	28.2.16
4	VSP-27 of 13-14 dt.21.8.13	Revamping & upgradation of stock house dust extraction system of BF-2. (Specn No.VSP-BF-2-CR-UTL)	Open	21.8.13	Two	19.10.13	7	1.Shriram EPC 2.GEA Process Engg. 3..Lodge Cottrell 4.Hamon Research	1.Andrewyule & Co. 2,Uniseven Engg. Infrastructure. 3.Alstom	Yes	VSP/CONT/M(04)/161/14/PC/Mech/1687,1688 & 1689 dt.11.12.14	Lodge Cottrell India Pvt Ltd., Spazedge, 5th Floor, Tower-B, Suite No.502-504, Gurgaon Salma Road Sec-47 Gurgaon - 122002. &  KC Cottrell Co. Ltd., 160-1, Dinggyo-Deng, Mapo-G4, Seoul, Korea - 121-817	3383.00	10.4.16

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
5	VSP-08 of 14-15 dt.24.5.14	Expansion to 7.3 Mtpa capacity liquid steel 200 Cum Nitrogen Buffer Vessel. (7.3-04-PRS-007C).	Open	24.5.14	Two	7.7.14	4	1.BHEL 2.Nuberg Engg.	1.Oriental Manufacture 2.Sree Rama krishna Engg.	Yes	VSP/CONT /Expn/S(10 0)/145/14/ Proj.Contra cts/ Mech/ 1729 & 1730 dt.17.12.14	Nuberg Engg Ltd., Heavy Fabrication Division, Nuberg House, D-38 H Sector-64, NOIDA - 201301.	346.95	16.12.15
6	VSP-34 of 13-14 dt.12.9.13	Augmentation of water system for instn of 3rd Converter and 4th Caster in SMS.-2 complex. (specn No.7.3-04-PRS-003 (Rev.1)	Open	12.9.13	Two	30.10.13	6	1.Thermax 2.Gillander 3.NICCO 4.Tata Proj.	1.Viltas 2.UEM	Yes	VSP/CONT /Expn/S(10 0)/143/14/ Proj.Contra cts/ Mech/1733 & 1734 dt.17.12.14	Tata Projects Ltd., Harinandani Knowledge Park, 11th Floor, Tech Street, Powai, Mumbai - 400 076.	4325.00	16.2.16
7	VSP-21 of 13-14 dt.29.6.13	Expansion to 7.3 Mtpa capacity liquid steel Double Girder EOT cranes & semi gantry crane in SMS-2 complex as per Spec No.VSP-7.3-04-PRS-04B.	Open	29.6.13	Two	10.10.13	7	1.Furnace & Foundry 2.WMI Cranes 3.HEC 4.Unique Industrial 5.Mukand 6.AMT International	1.Anupam Industries & JSP SIB Cranes, Russia.	Yes	VSP/CONT /Expn/S(10 0)/140/14/ Proj.(Contr acts)/ Mech/1788 & 1789 dt.30.12.14	Furnace & Foundry Equip.Co., 601, 6th Floor, Deveatha Plaza, Residency Road, Bangalore - 560 025.	3537.43	29.3.16

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
8	VSP-20 of 13-14 dt.28.6.13	Power System studies for VSP Power Distribution Network.	Open	28.6.13	Two	26.7.13	6	1. PRDC	1.1.L&T 2.Mecon 3.Trident Techlabs 4.Siemens 5.ABB	Yes	VSP/CONT/M(099)/164/14/Proj.(Contracts)/Mech/1791 dt.31.12.14	Power Research & Devp Consultant Pvt Ltd., #5, 11th Cross, 2nd stage, West of Closed Road, Bangalore	40.00	30.4.15
9	VSP-01 of 14-15 dt.16.4.14	Erection of lube oil tanks, associated piping valves, fittings, instmn, modification & strengthening of existing steel structures, floor bears, construction of sheds, civil foundations, roofing & side sheeting work complete in all respects in TPP&BH (VSP/DEU/50/551, R-1.	Open	16.4.14	Two	15.5.14	4	1.Swamy Constn 2.Srinivasa Industries 3.V&S Constns	1.Jyothy Erectors	Yes	VSP/CONT/Non-AMR/019/14/Proj.(Contracts/ Mech/ 1790 dt.31.12.14.	V&S Constructions, D.No.8-7-19/1, Neel Kamal Road, Old Gajuwaka, Visakhapatnam 530 026.	54.87	30.12.15

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
10	VSP-63 prf 13-14 dt/14.3.14	Hiring consultant to perform IT security audit for level-1 & Level-2 systems (Production systems) in VSP (VSP/IT/Security Audit/001 R1)	Open	14.3.14	Two	2.5.14	3	1.KPMG	1.ASK Information Tech 2.Auditim e Information Systems.	Yes	VSP/CONT/M(099)/173/14/Proj.Contracts / Mech/1742 dt.18.12.14.	KPMG, Maruthi Infotech Complex, 11-12/1, Inner Ring Road, Koramangla, Bangalore - 560071.	16.05	17.6.15

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING NOVEMBER 2014**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 largest value contracts  
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.  
 Service Contracts: 2 largest contracts  
 Supplies of medicines: 4 largest value contracts

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
		----- NIL-----												
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
		----- NIL-----												
		<b>Consultancy works</b>												
1	VSP-10 of 2014 -15 dt.06.06.14	Engaging Principal Consultant for Setting up a Central Despatch Yard at RINL, VSP.	Open	6.6.14	Two	10.10.14	2	1.RITES 2.MN Dastur & Co.,	-	Yes	VSP/CONT /M(099)/17 6/14/Proj. Contracts/ Mech/1486 dt.04.11.14	MN Dastur & Co., P-17, Mission Row Extn, Kolkata	674.16	3.7.19

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING OCT 2014

Civil : Rs.1.00 Cr and above.  
Electrical / Mech. Rs.30 lakhs & above  
Consultancy : 2 largest value contracts  
Horticulture: Rs.2 lakhs & above

Store Purchase :	Rs.2 Cr. and above.
Service Contracts:	2 largest contracts
Supplies of medicines:	4 largest value contracts

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos.and names of parties not qualified after tech / comercial evalua tion	Whether contract awarded to lowest tenderer / evalua- ted	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Schedu led date of comple -tion of supplie s
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		Civil works (Rs.1.00 Cr. & above)												
----- NIL -----														
		Electrical / Mech. Rs.30 lakhs & above												
----- NIL -----														

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING SEPT 2014**

Civil : Rs.1.00 Cr and above.      Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above      Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts      Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1	VSP-05 of 2014-15 dt.20.05.14	Misc. strl steel works for various areas at RMHP, CRMP, Mills (WRM-2, STM & SBM), TPP&ODPL (Specn No.00-STF-001)	Open	29.4.14	Two	29.5.14	5	1.Sailaja Industries 2.Indo Engg 3.Bridge&Roof 4.Surya shakthi	1.Sri Lakshmi Prabha Industries	Yes	VSP/CON T/Expn/C(002)/049/14/{Proj. Cont)/Civil /436 dtd.5.9.14.	Suryashakti Components, Pvt Ltd., D.No.50239/4b, MP Road, Moosapeta, Hyderabad - 530018.	397.98	17.5.15
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
2	VSP-49 of 2012-13 dt.31.10.12	Coke Dry Cooling Plant No.5 (Specn No.MEC/S/123K/11/C1/A/002).	Global Open	31.10.12	Two	12.1.13	5	1.BEC 2.Paulwurt h 3.Sinostee l Eqpt	1.Tata Proj. 2.MBE	Yes	VSP/CONT /M(024)/102/COB-5/14/ Proj.Contra cts./ Elect/552 dt.02.9.14.	Consortium of; M/s.BEC, PB No.31, Industrial area, BHILAI - 490026.	31861.74	28 months w.e.f. agmt date



S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tender s recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos.and names of parties not qualified after tech / comercial evalua tion	Whether contract awarded to lowest tenderer / evalua- ted	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Schedu led date of comple- tion of supplies
3	VSP-06 of 2014 -15 dt.20.5.14	Construction of balance Boundary wall for Forged Wheel Plant at Lalgunj, Raibareli, UP.	Open	20.5.14	Two	23.6.14	3	1.RG Buildwell 2.Rajkumar Bajpai	Sri Srinivasa Constns	Yes	VSP/CONT /C(074)/00 1/14/PC/ Civil/465 dtd.30.9.14 .	Rajkumar Bajpai, D.No.20-621, Rananagar, Diksha Public School, Beside Durga Mandir, Raebareli (UP)	84.55	29.11.14

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING AUGUST 2014**

Civil : Rs.1.00 Cr and above.      Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above      Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts      Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S.No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
		----- NIL -----												
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
1	VSP-06 of 12-13 dtd.28.4.12	Gas Cleaning Plant (GCP) and Air cleaning plant (ACP) systems at Sinter Machine - 1& 2 (VSP-SM-1&2-RU-UTL-001).	Open	28.4.12	Two	9.8.12	5	1.Shriram EPC 2.Gillander Arbuthnot 3.Hamaon Research Cottrell 4.Thermax	FL Smidth	Yes	VSP/CONT /M(03)/115/14/Proj. Contracts)/ Mech/1043 & 1044 dtd.01.8.14	Thermax Ltd., Enviro Division, ECO House, D-1 MIDC RDAGA Road, Cinchwad, PUNE 411019	7673.02	30.11.16
2	VSP-11 of 13-14 dt.23.5.13	3 Nos. of Stacker cum Reclaimers along with 2 Nos. of Trailer unloaders and 2 Nos. of impact tables complete in all electrics & accessories for instrn of COB-5 (MEC/S/123K/01/17/A/00 5A).	Open	23.5.13	Two	8.7.13	6	1.TRF Ltd., 2.Elecon EPC Proj. 3.Energog Engg.	1.MBE 2.Rotec 3.Tecpro	Yes	VSP/CONT /4/ COB-5/14/Proj. Contracts)/ Mech/1091 & 1092 dtd.08.8.14	TRF Ltd., 3rd Floor, D-Block, 22, Camac Street, Kolkata - 700016.	3570.42	7.4.16

S.No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
3	VSP-18 of 11-12 dt.5.8.11	Replacement of Bank-B in water electrolysis plant (VSP-DEU/40/453 Rev.2)	Open	5.8.11	Two	9.6.12	2	1.Spirare Energy  2.Eastern Electrolyzers	-	Yes	VSP/CONT/ Non-AMR/M9011 /122/14/Proj. Contracts/Mech/1183 & 1184 dt.25.8.14.	Spirare Energy 605, Rohit House, 3-Tolstoy Marg, Cannaught Place, New Delhi - 11001.	73.52	24.1.15

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JULY 2014**

Civil : Rs.1.00 Cr and above.      Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above      Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts      Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
		----- NIL -----												
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
1	VSP-54pf 2012 - 13dt. 11.12 .12	Power Generation Unit of COB-5	Global Open	11.12.12	Two	12.02.13	6	1.BHEL 2.Shriram EPC 3.Triveni Turbines 4.ESSAR Projects 1.	1.ISGEC Heavy engg.  2.NICCO Corporation	Yes	VSP/CONT/COB-5/M(024)/103/14/Proj.Contracts / Mech./1022 & 1023 dtd.29.07.14.	Triveni Tubine Ltd., 12-A, Peenya Industrial area, Bangalore-560058	4676.64	29.07.14

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JUNE 2014**

Civil : Rs.1.00 Cr and above.      Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above      Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts      Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
		----- NIL -----												
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
1	VSP-05 of 2013 -14 dt.04.5.13	Fire Detection & Alarm and Fire Protection System for BF-2.	Open	4.5.13	Two	18.6.13	7	1.Mehata & Associated 2.Polixel Security 3.MX Systems 4.Newage Fire 5.Technico 6..Sterling & Wilson	Thermo Systems	Yes	VSP/CONT /E(04)/42/14/Proj.Contracts/Elec./429 & 430 dtd.14.6.14	Polixel Security Systems Pvt Ltd., Plot No.45-46, Udyog Vihar, G-1, Sector-20 Gurgaon - 122016	514.48	13.8.15
2	VSP-15 of 2013 -14 dtd.10.6.14.	One (1) no.of Rotary wagon tippler along with two (2) nos.of Electric wagon pusher cars and 4 (o4) nos.of Dummy wagons complete in all respects as per specn no.MEC/S/ 123K/ 01/17/A/006.	Open	10.6.13	Two	10.9.13	2	HEC	MBE	Yes	VSP/CONT /COB-5/M(025)/105/14/Proj.Contracts/ Mech/858 & 859 dtd.26.6.14	Heavy Engg Corpn Ltd., P.O Dhurwa, Ranchi.	3187.59	25.12.16

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING MAY, 2014

Civil : Rs.1.00 Cr and above.  
Electrical / Mech. Rs.30 lakhs & above  
Consultancy : 2 largest value contracts  
Horticulture: Rs.2 lakhs & above

Store Purchase :	Rs.2 Cr. and above.
Service Contracts:	2 largest contracts
Supplies of medicines:	4 largest value contracts

[illegible]

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING APRIL 2014**

Civil : Rs.1.00 Cr and above.      Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above      Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts      Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
	<b>Civil works (Rs.1.00 Cr. &amp; above)</b>													
1	VSP-33 of 13-14 dtd.7.9.13	Civil works of raising of ash pond eastern compartment embankment from +14m to +18M.	Open	7.9.13	Two	17.10.13	13	1.RVR Proj. 2.GRG Proj. 3.HSCL 4.Suryoday 5.BVSR Constn 6.Sree Ganesh 7.KV Ramana Reddy 8.RSR Infra Works 9.Lotus Constns.	1.Indus Projects 2.Bridge & Roof 3.PJR Projects 4.PMR Infrastructure.	Yes	VSP/CONT/C (010)/007/14/ Proj.Contract s/Civil/221 dtd.12.04.14.	Sree Ganesh Constns, Hyderabad.	1797.66	11.8.15
	<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>													
2	VSP-12 of 2012 -13 dt.22.5.12	Consultancy services for installation of one (1) No. Turbo Blower-5 (TB-5) along with associated auxiliaries.	Open	22.5.12	Two	11.7.12	2	1.Mecon 2.Dastur & Co.	---	Yes	VSP/CONT/ M(99)/158/12 /Proj.(Contracts)/Mech/55 6 dt.09.04.14.	Mecon Ltd., Ranchi.	538.53	8.1.17

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING MARCH 2014**

Civil : Rs.1.00 Cr and above.      Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above      Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts      Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / comercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		Civil works (Rs.1.00 Cr. & above)												
	----- NIL -----													
		Electrical / Mech. Rs.30 lakhs & above												
1	VSP-18 of 2012-13 dt.8.6.12	Sinter Machine-1 Revamping & Upgradation and Phase-1 of Sinter Machine-2 Revamping & Upgradation. (Specn No.CSP-SM 1&2-RU-PRI-001).	Global Open	08.6.12	Two	3.8.12	4	1.Shriram Epc 2.MBE	1.TPE 2.Siemens Vai	Yes	VSP/CONT/M(03)/117/14 /Proj.(Contracts)/Mech/ 315 dt.05.03.14	Shriram EPC Ltd., 1B, Sigoppi Achi Building, 18/3, Rukmani Lakshmipathi Road, Egnore, Chennai - 600008. GP Ukrpromez, 17, V.I. Lenin Naberezhnaya	25030.87	28 months w.e.f. signing of agmt date



S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
		<b>Consultancy Services</b>												
2	VSP-40 of 2013-14 dt.01.11.13	Consultancy services for procurement, engg & project management services for setting up of a Forged Wheel Plant at Lalganj, Rae Bareilly. (SpecnNo.VSP/DE/13-14/ME/02).	Negotiation	1.11.13	Negotiation	19.11.13	1	Mecon	-	Yes	VSP/CONT/M(99)/167/14//Proj. Contracts)/Mech/380 dt.14.3.14	MECON Ltd., Ranchi	2100.00	13.3.18
		<b>NOMINATION / NEGOTIATION BASIS</b>												
3	Nomination	Carrying out various activities for detailed, exploration for iron ore, coal and other minerals, Exploration (Phase-1) for Iron ore in BlockOI & Block=II of RINL, Bhilwara Dist. Rajasthan.	Nomination								VSP/CONT/M(099)/171/14/Proj. (Contracts) /Mech/330 dtd.07.3.14	MECL, Nagpur	173.18	06.6.15
4	VSP-52 of 2012-13 dt.14.11.12	Turbo Blower and Auxiliaries (TB-5). VSP-TB-5-PRP-001	Nomination								VSP/CONT/M(010)/140/14//Proj.Contracts)/Mech/379 dt.14.3.14	BHEL, Integrated Office Complex, Lodhi Road, New Delhi 110003.	13163.80	13.6.16

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING FEBRUARY 2014**

Civil : Rs.1.00 Cr and above.      Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above      Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts      Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
		----- NIL -----												
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
1	VSP-53 of 12-13 dt.7.12.13.	Up-gradation controlling for 3 Nos. of Lifts in TPP.	Open	07.12.12	Two	25.2.13	3	1.BECO Lifts 2.OTIS Elevators	Easso Lifts	Yes	VSP/CONT/E (10)/28/Non-AMR /14/Pro. Contracts/ Elect/ 116 & 117 dt.01.2.14.	Beco Lifts pvt ltd., 33-14-317,1st Floor, Main Road, Allipuram, Vizag-4.	30.40	30.4.14
2	VSP-03 of 13-14 dt.10.4.13	Replacement of Relay based control system of PRMs in ASP.	Open	10.4.13	Two	8.5.13	7	1.Virtual Automation 2.CSS Automation	1.Prudent Auto 2.Oligear 3.SMEC Auto 4.Logicon Control 5.Hi-Mak Process Controls	Yes	VSP/CONT/E (11)/06/Non-AMR/ 14/Pro. Contracts/ Elect/136 & 137 dt.08.2.14.	CSS Automation Pvt Ltd., P-236, 2nd Floor, Block-A, Lake Town, Kolkata - 700089.	32.00	7.8.14
3.	VSP-19 of 12-13 dt.24.6.13	Construction power supply for Coke Oven Battery No.5 project.	Open	24.6.13	Two	22.8.13	4	1.Tuaman Engg 2.Sachine Elect	1.Cosmic Power 2.Sterling Electro Entp.	Yes	VSP/CONT/E (02)/53/COB-5/14/Pro. Contracts/Elect/ 143 & 144 dt.12.2.14.	Tuaman Engg Ltd., 37-E., Block-B, New Alipore, Kolkata-700053	286.36	11.7.14

[illegible]

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JANUARY 2014**

Civil : Rs.1.00 Cr and above.      Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above      Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts      Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S.No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1	VSP-31 of 13-14 dt.29.8.13	Balance civil works of 600 TPD Air Separation Unit-V along with Balancing and allied facilities in VSP.	Open	29.8.13	Two	30.9.13	6	1.Indus Proj. 2.PJR Proj.Constrn 3.GR Consts 4.Vijaya Engg Works 5.Bridge & Roof 6.JD Constrn	Nil	Yes	VSP/CONT /C(002)/ 048/14/PC/ Civil/ dted.03.01.14.	Vijaya Engg Works, S-4, Sunny side homes, Near Raghavendra Swamy Temple, Waltair Main Road, Visakhapatnam-2.	771.77	12.9.14
2	VSP-16 of 12-13 dt.10.6.13	Augmentation of storage facility, supply & erection of roof, monotor, side and gable sheeting & cladding works with pre-colour coated and poly carbonate sheets.	Open	10.6.13	Two	10.7.13	3	1.Lloyds Insulations 2.Multi Infratech 3.Tuamam Engg.	Nil	Yes	VSP/CONT /AMR/ VSP-16/2013-14/14(Proj. Contracts)/ Civil/116 & 117 dt.31.1.14.	Llyods Insulation India Ltd., 5, Haddows Lane, Off Hadows Road, Nungambakka m, CHENNAI - 06.	272.68	30.7.14

S.No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
3	VSP-06 of 13-14 dt.14.5.13	HDPE underground pipeline for disposal of effluent for CPP-2.	Open	14.5.13	Two	20.6.13	3	1.Unitech Engg 2.Swamy Constns 3.Hind Erectors.	Nil	Yes	VSP/CONT /14/Proj. Contracts/ Mech/92 dt.22.01.14	Unitech Engg. # b-36, Ghansyam Park, Opp.Essar Petro Pump, Warsia Ring Road, Baroda 390006.	79.47	21.6.14
4	VSP-30 of 13.-14 dt.28.8.13	Consultancy for all works leading to mining of Bhilwara Iron Ore Mining leases, Rajasthan of RINL, VSP.	Open	28.8.13	Two	30.10.13	4	1.MN Dastur & Co. 2.Mecon	1.TATA Consultant 2.Range pin cock Hinarco	Yes	VSP/CONT /E(209)/ 02/14/Proj. Contracts/ Elect/82 dtd.24.01.14.	MECON Ltd., Vivekananda path, DORANDA, RANCHI - 834002	109.27	23.7.17
5	VSP-76 of 12-13 dt.22.3.13	Balance works of Augmentation of LT Power system in DUs of Sec-1,2,4,5 & 9 in VSP Township.	Open	22.3.13	Two	10.5.13	3	Bhargavi Power Links	1.Sri Bhanu Constns 2.Sree Krishna Entp.	Yes	VSP/CONT /E(091)/ 123/14/Proj. Contracts/ Elect/113 & 114 dtd.30.01.14.	Bhargavi Power Links, 37-11-93/4. NGGOs Colony, Industrial Estate post, Visakhapatnam - 7.	58.84	29.5.14

S.No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / comercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
		<b>NOMINATION / NEGOTIATION BASIS</b>												
6	Negotiation	Consultancy services for preliminary study and preparation of feasibility report for setting up a Forged Wheel Plant at Lalganj. Raebareli.	-----Negotiation basis -----								VSP/CONT /M(099)/ 168/14/Proj .Contracts Mech/96 dt.23.01.14 .	MECON, Ranchi	53.00	

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING DECEMBER, 2013**

Civil : Rs.1.00 Cr and above.      Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above      Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts      Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S.No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1	VSP-09 of 2013-14 dt.22.5.13	7.3Mtpa expn BOF#3 Caster in SMS-2 Complex associated structural steel works. (7.3-04-Strl-010)	Open	22.5.13	Two	22.6.13	7	1.Sunil Hi-tech 2.Gannon 3.Bridge & Roof 4.Vijay Nirman 5.Tuaman Engg	1.NEM Engg 2.UB Engg	Yes	VSP/CONT /Expn/VSP-09/C(001)/50/13/Proj Cont(Civil)/1021 dt.9.12.13.	Bridge & Roof Co.Ltd., Regd.Office, Kankaria Centre, 5th Floor, Russel Street, Kolkata-700071	2926.38	8.5.15
2	VSP-41 of 2013-14 dt.02.11.13	Dismantling of existing structural steel & removal of debris/steel material as fabrication of strl steel for SMS-1 slag yard.	LTE	2.11.13	Two	5.11.13	5	1.Sunil Hi-tech 2.Bridge & Roof 3.Vijaya Engg 4.SEW 5.Indo Engg	-	Yes	VSP/CONT /C(005)/030/2013-14/13/Proj. Cont(Civil)/1078 dt.27.12.13	Sunil Hi-tech Engrs Pvt Ltd., 97, East High Court road, Ramdaspet, Nagpur-440010	143.58	15.1.14
3	VSP-43 of 2013-14 dt.02.11.13	Fabrication, erection & strengthening of strul steel for SMS-1 Slag yard.	LTE	02.11.13	Two	5.11.13	5	1.Sunil Hi-tech 2.Bridge & Roof 3.Vijaya Engg 4.SEW 5.Indo Engg		Yes	VSP/CONT/ C(005)/030/2013-14/13/ Proj.Cont( Civil)/1080 dt.27.12.13	Bridge & Roof Co.Ltd., Regd. Office,Kankaria Centre, 5th Floor, Russel Street, Kolkata-700071	299.47	25.1.14

S.No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
	<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>													
	----- NIL -----													
	<b>Nomination Basis</b>													
4	VSP-72 of 2012 -13 dt.05.03.13	To engage Mecon as an expert third party agency on nomination basis for 11 Units other than PRS-III.	Nomination								VSP/CONT /163/13/ Proj.Cont (Mech/ 2056 dt.21.12.13 .	MECON Ltd., Ranchi	157.30	31.12.14
5	VSP-29 of 2013 -14 dtd.2.8.13	To engage PDIL as an expert third party agency on nomination basis for 6 units.	Nomination								VSP/CONT /163/13/ Proj.Cont( Mech/2057 dt.21.12.13	PDIL Ltd., PDIL Bhawan, A-14, Sector-1, NOIDA-201301 Dist:Gautam budh Nagar, UP	85.73	31.12.14



**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING NOVEMBER, 2013**

Civil : Rs.1.00 Cr and above.      Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above      Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts      Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S.No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
		----- NIL -----												
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
1.	VSP-55 of 2011 -12 dt.03.1.12	New Compressed Air Station (CH-3) (Specn No.VSP-6.3-13-UTL-027R)	Open	3.1.12	Two	29.2.12	4	1.BOC 2.BHEL	1.Shriram EPC 2.Blue Star.	Yes	VSP/CONT/Expn/M(02)/54/D&S/13/Proj.(Cont)/Mech/1813 & 1814 dt.09.11.13	BOC India Ltd., Project Engg Division, Oxygen House, P43, Taratala Road, Kolkata - 700088	3980.40	8.5.15

S.No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
2.	VSP-14 of 2013 -14 dt.08.06.13	Supply, instn, testing & commg. (for site basis) of all eqpt/items for Road & Yard lighting system lighting system in upgraded conveyor galleris of RMHP area, emergency dewatering pump electrics, interplant cable tunnel & cable gallery lighting & earthing system in various areas etc.,	Open	8.6.13	Two	6.7.13	3	1.Sterling Electro Entp. 2.Cosmic	Tuaman Engg.	Yes	VSP/CONT /Expn/E(014)/80/13/Proj.(contracts)/Elect/962 & 963 dt.27.11.13 .	Cosmic Power Systems Pvt Ltd., Plot No.85/4, Block-D, Autonagar, Vizag-12.	407.50	26.5.15
3.	Vsp-17 OF 2013 -14 DT.14.6.13.	Re-routing and dismantling of existing Utility pipelines in SMS-2 complex.	Open	14.6.13	Two	8.7.13	4	1.Swastik Lloyds Engg. 2.Tuaman Engg 3.Vijaya Engg. 4.Bridge & Roof.	-	Yes	VSP/CONT /S(100)/142/Expn/13/Proj.Contracts/Elect/965 & 966 dt.28.11.13 .	Swastik Lloyds Engg Pvt Ltd., Plot No.L-109. MIDC, Talaja Industrial Area, Taluka Panvel District, Raigad, Navi Mumbai - 401208.	143.96	27.7.14

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING OCTOBER, 2013**

Civil : Rs.1.00 Cr and above.      Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above      Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts      Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S.No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
		----- NIL -----												
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
4.	VSP-63 of 2009 -10 dt.24.8.09	Category-1 Capital repairs of VSP Blast Furnce-1 as per specn and addl works for BLT enabling works.	Open	24.8.09	Two	Extra work	1	Consortium of Siemens Vai, UK & Siemens Ltd., Kolkata	-	Yes	VSP/CONT/ Non-AMR/M(04)/155/13/Proj. (Contracts)/ Mech/1490 & 1491 dtd.4.10.13	Consortium of Siemens Vai, UK & Siemens Ltd., Kolkata	474.50	NA
5.	VSP-63 of 12-13 dt.09.1.13	Air Blasters with flow promoting liners in three Bay Bias in Ore and Flux area of RMHP in VSP.	Open	9.1.13	Two	25.3.13	3	1.Thejo Engg 2.Kaveri Ultra Polymers	Lakshmi Hydro Proj.	Yes	VSP/CONT/ 13/Proj.Cont racts/Mech/ 1551 & 1552 dtd.10.10.13	Kaveri Ultra Polymers Pvt Ltd., Kaveri House, 132/1, MG Road, Kolkata - 700007.	111.71	9.11.14

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING SEPTEMBER, 2013**

Civil : Rs.1.00 Cr and above.      Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above      Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts      Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S.N o.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1	VSP-01 of 2013 -14 dt.02.4.13	Civil engineering works pertaining to BOF-3 & Caster-4 area and associated facilities in SMS-2 complex.	Open	02.04.13	Two	8.5.13	7	1.SEW 2.Gannon Dunkerley 3.Bridge & Roof 4.Simplex 5.Larsen & Toubro.	1.Vijay Nirman Co., 2.Consolidated Constn Consortium	Yes	VSP/CONT /C(005)/02 9/13/PC/Civil/762 dtd.12.09.13	Bridge & Roof Co.(I) Ltd., Kankaria Centre, 2/11, Russel Street, Kolkata - 700071.	6955.20	22.4.15
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
2	VSP-57 of 2011 -12 dt.08.01.12	20 Cum Liquid Oxygen storage Tank along with 2 NB of Cylinder filling pumps of 320 N Cum/Hour capacity and atmospheric vapourise required piping etc., for filling oxygen cylinders.	Open	08.01.12	Two	21.3.12	3	Inox India Ltd.,	1.BHPV 2.Koushik Pressure Vessels.	Yes	VSP/CONT /11-12/ VSP-57/ UTL (Lox-Tanks)/13/ Proj.(Cont)/ Mech/1376 & 1377 dt.12.9.13.	Inox India Ltd., 4th Floor, ABS Towers, Old Padra Road, Vadodara - 390007.	95.40	11.7.14

S.No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
3	VSP-36 of 2012 -13 dt.16.8.12	Up-gradation of CNC System, motors and drive controls for CNC Lather (2 Nos.) at RS&RS.	Open	16.8.12	Two	30.11.12	3	1.Sharp-line 2.WENDT	Maschinen Fabric Hercules.	Yes	VSP/CONT /E(094)/01. /13/Proj(Contracts)/ Elect/802 & 803 dtd.17.09.13.	Sharpline Automation Pvt Ltd., Plot No.B-57, Road No.31 Wagle Industrial Estate, Thane - 400 604.	169.25	16.4.14
		NOMINATION BASIS												
4.	---	Conduct of HAZOP study by third party for Oxygen Pressure Control Station / Pressure reducing & metering station for SMS2 & ASU-IV & V for BF-1,2 &3 being executing by M/s.Linde India Ltd., (Formely BOC India Ltd.,) and Blue Star Ltd.,	---- Nomination -----								VSP/CONT/ M(099)/166/ 13/Proj. (Contracts)/ Mech/1438 dt.24.09.13.	DET NORSKE VERITAS AS, EMGGEN Chambers, 10 CST Road, Vidhyanagari Santacruz(E), Kalina, Mumbai - 400098.	2.80	23.10.13

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING AUGUST, 2013**

Civil : Rs.1.00 Cr and above.      Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above      Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts      Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S.No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1	VSP-59 of 2012-13 dt.02.01.13	Piling works for BOF-3 & Caster-4 in SMS-2 complex in VSP.	Open	02.1.13	Two	25.2.13	9	(5) 1.Coastal Projects 2.Simplex Infrastructure 3.Bridge & Roof 4.ITD Cementation 5.Navayuga Engg Co.	(4) 1.Keller Ground Engg. 2.IVRCL 3.Vijaya Nirman 4.L & T	Yes	VSP/CONT/C(002)/046/13/PC/Civil/710 dt.26.08.13	ITD Cementation India Ltd., National Plastic Bldg A-Subhash Road, Paranjape B-Scheme Vile Parle (East), Mumbai-400 057.	2554.98	04.7.14

S.No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
2	VSP-61 pf12-13 dt.03.1.13	220 KV Power Evacuation for PP.2.	Open	03.1.13	Two	2.3.13	3	Cable Corpn	1.Universal Cables 2.JDS Trade Links.	Yes	VSP/CONT/E(097)/01/PP-2/13/Proj. (Contracts) Elect/ 684 & 685 dtd.3.8.13	Cable Corporation of India Ltd., Laxmi Bldg. 6, Shoorji Vallabhdas Marg, Ballard Estate, MUMBAI - 400001.	773.76	02.4.14
3	VSP-17 of 12-13 dt.07.6.12	Static Excitation equipment (SEE) for 1 No.7.5MW Generator at BPTG-2 and 1 No. 12 MW Generator at GETG-2'.	Open	07.6.12	Two	31.7.12	5	1.BHEL 2.ABB 3.Alstom 4.Siemens 5.Andritz Hydo	-	Yes	VSP/CONT/E(010)/27/Non-AMR/13/Proj. (Contracts) Elect/708 & 709 dt.13.08.13	BHEL, 39-SD Road, Secunderabad-3	89.52	12.02.14

[illegible]



**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JULY, 2013**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 largest value contracts  
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.  
 Service Contracts: 2 largest contracts  
 Supplies of medicines: 4 largest value contracts

Non-competitive: Rs.2 lakhs & above														
S.N o.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos.and names of parties not qualified after tech / comercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Schedu led date of comple tion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		Civil works (Rs.1.00 Cr. & above)												
	----- NIL -----													
		Electrical / Mech. Rs.30 lakhs & above												
1	VSP-40 OF 12-13 DT.03.9.12.	"Replacement of Relay based control system of LIN & LOX pumps in ASP".	Open	3.9.12	Two	5.10.12	6	1.CSS Auto 2.Virtual Auto	1.Rechner Auto 2.RAB CORP 3.Amtech 4.Microsys Auto	Yes	VSP/CONT /E(011)/05/13/Proj.(Contracts)/Elec/558 & 559 dt.01.7.13.	CSS Automation Pvt Ltd., P-236, 2nd Floor, Block-A, Lake Tower, Kolkata - 700089.	25.60	30.4.14

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JUNE, 2013**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 largest value contracts  
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.  
 Service Contracts: 2 largest contracts  
 Supplies of medicines: 4 largest value contracts

S.No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1.	VSP-71 of 12-13 dt.16.2.13	Miscellaneous civil & structural works for CRMP, Prepone storage, ODPL in sheds (Car, Scooter & Cycle etc., ) in VSP.	Open	16.2.13	Two	19.3.13	8	1.RKEC 2.Srinivasa Industries 3.JD Constns 4.Vijaya Engg 5.Sree Ganesh 6.GR Constns 7.HSCL 8.Bridge & Roof	-	Yes	VSP/CONT/Expn/C(001)/048/13/PC/Civil/423 dt.07.06.13	JD Constructions, 50-37-13, TPT Colony, Seethammahara, Vizag - 530 013.	425.08	16.06.14
2.	VSP-55 of 12-13 dt.14.12.12	Site levelling works for COB No.5 complex with by-products & other associated facilities in VSP.	Open	14.12.12	Two	23.1.13	8	1.Tecpro Systems 2.IVRCL 3.Indus Proj. 4.Prasad & Co., 5.PMR Infrastructures 6.KV Ramana Reddy 7.Bridge & Roof.	KVMR Infrastructures	Yes	VSP/CONT/C(002)/048/13/PC/Civil/429 dt.10.06.13	KV Ramana Reddy, D.No.31-19-3/2 Kurmannapalem, Vizag - 46.	847.32	19.11.13

S.No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / comercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
3	VSP-75 of 12-13 dtd. 21.3.13	Civil works for New Area canteen at SMS-2 (Part-A) and other misc civil works in SMS-2 (Part-B) in VSP.	Open	21.3.13	Two	25.4.13	6	1.Vijaya Engg 2.KPC Proj. 3.Tuam Engg 4.JD Constns 5.HSCL 6.MBC	-	Yes	VSP/CONT/Expn/C(001)/050/13/PC/Civil/452 dt.18.06.13	JD Constructions 50-37-13, TPT Colony, Seethammadhara, Vizag - 530 013.	297.18	26.03.14
4	VSP-68 of 12-13 dt.29.1.13	Miscellaneous civil works in RMHP areas in VSP (01-CVL-009)	Open	29.1.13	Two	4.3.13	9	1.GRG Proj. 2.JD Constns 3.HSCL 4.KPC Proj. 5.Bridge & Roof 6.Vijaya Engg 7.RKEC 8.Indus Proj. 9.GR Constns	-	Yes	VSP/CONT/Expn/C(010)/047/13/PC/Civil/ 488 dtd.27.6.13	GRG Projects, 35-33-61/2, VUDA Colony, Madhavadhara, Vizag - 530018.	615.18	05.07.14

S.No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
5	VSP-54 pf 11-12 dtd.29.12.11	Category-1 Capital repair of Blast Furnace No.2 (Specn No.VSP-BF-2-CR-PRI-001)	Global Open	29.12.11	Two	20.3.12	7	1.Paul Wurth 2.Siemens Vai 3.Mecon 4.TPE, Russia 5.POSCO	1.Shriram EPC 2.Consortium of MBC+WIS Co., + MEPC	Yes	VSP/CONT/CRBF-2/M(04)/159/13/Proj (Contracts) /Mech/ 825 dt.21.6.13.	Siemens Ashmore House, 7 Fudan Way, Thomaby, Stockton on Tees TS 17 6Er, UK.	61110.27	30 months w.e.f. agmt date

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING MAY, 2013**

Civil : Rs.1.00 Cr and above.      Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above      Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts      Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S.N o.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / comercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
		----- NIL -----												
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
1	VSP-71 of 11-12 dt.28.2.12	Refurbishment of BF Gas Flare system with associated mech & elect eqpt, instrmn & control accessories and pipework complete in all respects for Blast Furnace-1 (SpecnNo.VSP-BF-1-CR-UTL-004).	Open	28.2.12	Two	8.5.13	2	Ador Welding Ltd.,	Cyberdyne Tech.	Yes	VSP/CONT /Spl AMR/M(04) /160/13/Pro j.Contracts/ Mech/579 & 580 dt.02.05.13	Ador Welding Ltd., Chinehwad Plant, Chenehwad, PUNE - 411019.	578.12	01.5.14

S.No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
2	VSP-50 of 11-12 dt.5.11.12	Power wiring, lighting, earthing and lighting Protection System for additional storage facilities for Ferro Alloys Refractories & TLM godowns (Specn No.VSP/DEE-GEN-017).	Open	5.11.12	Two	2.1.13	4	1.Srinivasa Industries. 2.Sterling Elect 3.Innovative systems	Vijaya Engg Works	Yes	VSP/CONT/(062)/03/AMR/Proj.Contract s/ Elect/ 419 & 420 dt.22.5.13.	Innovative Systems 303, Eswar Plaza, 2nd Floor, 47-14-7, Dwaraka Nagar, Visakhapatnam - 530 016.	112.60	21.8.13
3	VSP-32 of 11.12 dt.16.9.11	Hardware and software required for Implementation of Information Security Management System (ISMS) project and ISO 27001 certification for RINL (VSP/IT/ISMS- Proj/001 Ro).	Open	16.9.11	Two	9.11.11	6	1.Wipro 2.Hewlett Packard 3.Tata Consultancy Services	1.Appin Software 2.Sify Tech. 3.CCS Computer 4.WIPPRO 5.Hewlett Packard	Yes	VSP/CONT/E(208)/04/13/Proj Contracts/ Elect/431, 432 & 433 dt.25.5.13	Tata Consultancy Services Ltd., 185, Lloyds Road, Chennai - 600 086.	345.49	24.1.14

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING APRIL, 2013**

Civil : Rs.1.00 Cr and above.      Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above      Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts      Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S.N o.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos.and names of parties not qualified after tech / comer- cial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Schedu led date of comple- tion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		Civil works (Rs.1.00 Cr. & above)												
	----- NIL -----													
		Electrical / Mech. Rs.30 lakhs & above												
1	VSP-33 of 12013 dt.8.8.12.	Automatic fire detection & alarm system for ED(Works) Bldg.	Open	8.8.12	Two	12.9.12	7	1.Siemens 2.E-zone security 3.Cosmos 4.Tyco Fire 5.Algodex Systems 6.DE's technico	Instrument Tech.	Yes	VSP/CONT /E(018)/64/13/Proj.Co ntracts/Ele ct/304 & 305 dt.12.04.13 .	E-zone Security Solutions (India) Pvt Ltd., Karan Road, Ameerpet, Hyderabad - 16.	41.49	11.12.13

S.No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
2	VSP-21 of 12-13 dt.16.6.12.	PLC based control system in Benzol Distillation unit of CO&CCP.	Open	16.6.12	Two	23.7.12	12	1.Godrej Boyce 2.Techmasters 3.CSS Auto	1.Rechner 2.Divya Engg. 3.Amtech Elect 4.Alpha Pacific 5.Melss Auto 6.Phoinix Power 7.Microsys Auto 8.Adarsha Controls 9.Masibus Auto	Yes	VSP/CONT/E(018)/63/13/Proj.Contracts/Elect/315 & 316 dt.17.04.13 .	CSS Automation Pvt Ltd., P-236, 2nd Floor, Block-A, Lake Tower, Kolkata - 700089.	48.66	16.10.13



**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING MARCH, 2013**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 largest value contracts  
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.  
 Service Contracts: 2 largest contracts  
 Supplies of medicines: 4 largest value contracts

S.No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1	VSP-45 of 201 1-12 dt.28.9.12	Construction of Compound wall & security road along VSP's land boundary (Part-A) from Islampeta to Chepalapalem for a length of 6 KM approx.	Open	28.9.12	Open	10.11.12	11	1.Visakha Engg 2.SRR Proj. 3.GR Constns 4.JD Constn 5.RKEC 6.Sri Sai Raghavendra 7.JMC Constns 8.N Ch.Pulla Rao 9.HSCL 10.YVR & Co.	Shakthi Entp.	Yes	VSP/CONT /C(091)/07 5/13/PC/ Civil/217 dtd.21.3.13 .	RKEC Projects Pvt Ltd., 10-12-1, Rednam Gardesn, Vizag - 20	501.64	31.3.14
		Construction of Compound wall & security road along VSP's land boundary (Part-B) from Sundarayya Colony to BPCL Petrol Bunk adjacent to Balacheruvu Road for a length of 4 KM approx.									VSP/CONT /C(091)/07 5/13/PC/ Civil/218 dtd.21.3.13 .	Visakha Engg Works, 26-16-1, Chaitanya Nagar, Gajuwaka, Vizag - 26.		31.1.14

S.No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
2	VSP-86 of 10-11 dt.15.1.11.	Basic Oxygen Furnace complex comprising BOF Converter & Auxiliaries and BOF-Primary gas cleaning plant and gas recovery status and secondary fume extraction system. (VSP-7.3-04-PRS-001).	Open	15.1.11	Open	25.5.11	3	1.SMS(I) 2.Danieli & Co. 3.Siemens	Danieli	Yes	VSP/CONT/Expn/M(02)/52/13/Proj.(Cont)/Mech/309 dtd.01.03.12.	Consortium of;  1.M/s.SMS Siemag, Germany 2.M/s.SMS India , Gurgaon, 3.M/s.Bridge & Roof Co. Ltd., Kolkata	32903.68	30.6.15

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING FEBRUARY, 2013**

Civil : Rs.1.00 Cr and above.      Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above      Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts      Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S.No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
		NIL												
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
1	VSP-29 of 2012 -13 dt.31.07.12	"Upgradation of main hoist controls for 200T/63T + 20T charging crane-2 & Mixer crane No.2 of SMS-2".	Open	31.7.12	Two	14.9.12	2	1.Xpeedas Industrial Automation Tech. 2.Omega Industries.	Nil	Yes	VSP/CONT/E(05)/87/13/Proj.Contracts/Elect/135 & 136 dtd.11.2.13	OMEGA Industries, 419B, 4th Main 4th Phase, Peenya Industrial Area Bangalore - 58.	111.41	10.10.13
2	VSP-60 of 2011 -12 dt.12.01.12	Electrics of extension of ore wagon pusher overhead trolley lines.	Open	12.1.12	Two	18.4.12	3	1. Cosmic Power systems.	1.Suryodaya Elect works 2.India Mills Stores supply.	Yes	VSP/E(01)/12/AMR/13/Proj Contracts/Elect/149 & 150 dt.19.02.13	Cosmic Power Systems Pvt Ltd., Autonagar, Vizag-12.	57.63	18.08.13

S.No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos.and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies
3	VSP-34 of 12-13 dt.14.8.12.	One No. 100 Ton Electronic road weighbridge at Ferro Alloy stores. (VSP/DEIA/Weighbridge-005)	Open	14.8.12	Two	17.9.12	4	1.Apple weigh infra 2.Sensors & Systems 3.ACME Automation.	Met Weight(I) Pvt Ltd.	Yes	VSP/E(062)/02/AMR/13/Proj Contracts/ Elect/ 152 & 53 dt.20.02.13	Apple Weigh Infra Ltd., I-1 New Madhavpura Market, Shaitibaug Road, Ahmedabad - 380004.	63.81	19.08.13

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JANUARY, 2013**

Civil : Rs.1.00 Cr and above.      Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above      Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts      Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S.N o.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
		NIL												
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
1	VSP-77 OF 11-12 DT.14.3.12	Electric for in-motion weighbridge and track illumination at Madharam Mines.	Open	14.3.12	Two	6.6.12	5	(4) 1.Sundeepp Elect Engg Works 2.Sree Krishna Entp. 3.Greentime Proj. 4.Aster Pvt Ltd.,	(1) Srinivas Industries.	Yes	VSP/CONT/E(068)/03/13/PC(Elect)/4 & 5 dt.02.01.13	Sundeepp Elect Engg Works, 1-89-3/4, Sec-4, MVP Colony, Vizag-17.	55.71	01.04.13
2	VSP-01 of 2012-13 dt.06.04.12	Air conditioning & ventilation system of ASU-IV (VSP-ASU-V-16-UTV-001(R2)).	Open	06.4.12	Two	8.5.12	8	(6) 1.IDMC Ltd., 2.Aircon 3.Gemini Shrewas 4.Precision Engg 5.Voltas 6.Blue Star	(2) 1.Sterling & Wilson 2.Tracfusion	Yes	VSP/CONT/AMR/13/DES/12/PC/Mech/11 & 12dt.04.01.13.	Precision Engg Co., 99-B, Industrial Estate, Bhilai - 490026.	611.73	3.9.13

S.No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
3	VSP-80 of 2011-12 of 29.3.12	Fire fighting pump house with associated mechanical & electrical eqpt, instn & control accessories and pipe work (VSP-ASU-V-L-WTS-001(R1)).	Open	29.3.12	Two	18.5.12	3	1.Mehta & Association 2.Compressors & Controls 3.Bridge & Roof.	-	Yes	VSP/CONT/Y/600TPD/014/13/PC (Mech)/111 & 112 dt.24.01.13	Compressors & Controls, B-Block, B-12, Autonagar, Vizag-12	134.36	23.7.13
4	VSP-16 of 2012-13 dt.01.06.12	Consultancy services for executing services of Revamping & Upgradation of LD Converter Shop of SMS-1 (VSP/DET/SMS/CONSTL/2011/01 REV-01)	Global Open	01.6.12	Two	10.9.12	2	1.MN Dastur & Co., 2.Mecon	-	Yes	VSP/CONT/M(099)/159/13/PC/Mech/144 dt.31.1.13.	MN Dastur & Co., P-17, Mission Row Extension, KOLKATA - 700013	1320.00	30.1.17

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING DECEMBER, 2012**

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1	VSP-25 of 12-13 dt.7.7.12	Office Buildings for Traffic & Services deptt (BF-3&RMPSY) and 150T Dual new rail bridge in RMPSY.	Open	07.7.12	Two	23.8.12	4	1.HSCL 2.KPC Projects 3.JD Constns 4.Srinivasa Industries	-	Yes	VSP/CONT/VSP-25/20-11-12/Proj (Contracts) /CVL/390 dt.03.12.12	KPC Projects Ltd., 1-2-339/1, Street No.6, Gagam Mahal, Domalguda, Hyderabad - 500 029.	375.41	02.12.13

		Electrical / Mech. Rs.30 lakhs & above												
2.	VSP -63 of 2011 -12 dt.23 .01.1 2	Air Conditioning System of ASO of SMS-2. (04- UTV-001).	Open	23.1.12	Two	14.3.1 2	4	1.Gemini Shrewas Engg 2.Aircon India 3.Usha Refregirat ion	GRG Projects	Yes	VSP/CONT /Expn/ M(02)/55/1 2/PC/779 & 780 dt.12.12.12	Usha Refregeration Co., 29-2- 42/1, Opp.Veternar y Hospital, VSP-20	39.00	11.8.13
3	VSP -66 of 11- 12 dt.01 .02.1 2	2 Nos. of Rain Water Harvesting pump houses, with complete electrics , instmn, PLC complete in all respects (VSP/DEW- RWH-0420R2)	Open	01.02.1 2	Two	21.3.1 2	6	1.Compre sors & Controls 2.Otto Projects 3.DEE Tech Proj. 4.WPIL 5.Aanuj Infra Projects.	EVIO Proj.	Yes	VSP/Const n/M(026)/1 27/12/Proj.( Contracts)/ Mech/326 dt.20.12.12	Compressors & Controls, Plot No.B-12, B-Block, Autonagar, Gajuwaka, Visakhapatna m	875.00	19.12.13
4	VSP -07 of 12- 13 dt.5. 5.12	ODPL & associated structural steel works for Captive Power Plant-2 (CPP-2) (Specn No.6.3-170UTL- 001(R4)).	Open	5.5.12	Two	6.7.12	10	1.Techno fab 2.GDC 3.Blue Star 4.Vijaya Engg 5.Bridge & Roof 6.UB Engg 7.Swastik Lloyds 8.Raunaq Internatio -nal	1.HSCL 2.Harji Engg	Yes	VSP/CONT /S(100)/13 9/12/Proj.( Contracts)/ Mech/858, 859 & 860 dt.25.12.12	Vijaya Engg Works, S-4, Sunny side homes, Near Raghavendra Swamy Temple, Waltair Main Road, Visakhapatna m-2.	2358.86	24.3.14



**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING NOVEMBER, 2012**

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1	VSP-43 of 12-13 dt.23.9.12	Civil works for piperack of ODPL (BF gas & Cokeoven gasline) extension to CPP-2 & Power evacuation from CPP-2.	Open	23.9.12	Two	15.10.12	9	1.GR Constn 2.KPC Proj. 3.Vijay Engg 4.Bridge & Roof 5.HSCL 6.SRR Proj. 7.JD Constns 8.Sunil Hitech	GRG Projects	Yes	VSP/CONT /C(010)/00 6/12/PC/Civil/380 dt.27.11.12	Vijaya Engg Works, S-4, Sunnyside Homes near Raghavendra swamy temple, Vizag.	740.00	5.10.13

		Electrical / Mech. Rs.30 lakhs & above												
2.	VSP -14 of 12- 13 dt.26 .5.12	220KV transmission lines and accessories required for re- routing of 220KV transmission lines interconnecting MRS & LBSS-5".	Open	26.5.12	Two	9.7.12	3	1.K Rama chandra Rao 2.SRR Projects 3.RR Durafabs .	-	Yes	VSP/CONT /E(014)/10 0/12/(Proj. Contracts)/ Elect./224 & 225 dt.01.11.12	RR Durafabs Pvt Ltd., Flat No.103, Sri Durga Harmani Apartments, Erramanzil Road, Hyderabad-4.	850.64	30.4.13
3	VSP -11 of 12- 13 dt.19 .5.12	Fire detection & alarm and fire protection system for BF-1 (Specn No.BF-1-CR-UTI- 003(R1)).	Open	19.5.12	Two	21.6.12	5	1.Polixel Security 2.Honey well 3.MX Systems 4.DE's Technico 5.Agnice Fire Protectio n	-	Yes	VSP/E(04)/ 39/12/Proj. (Contracts) /Elect/302 & 303 dt.30.11.12 .	MX Systems International Pvt Ltd., 202A-202D, 194, Arvind Chambers, (Sai Service Compound), Western Express Highway, Andheri (East), Mumbai - 400 069.	637.16	29.7.13

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING OCTOBER, 2012**

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		Civil works (Rs.1.00 Cr. & above)												
----- NIL -----														
		Electrical / Mech. Rs.30 lakhs & above												
2.	VSP -37 of 2012 -13 dt.23.08.12	Oxygen Pressure Reducing Station (PRS-3A & PRS-3B) complete in all respects.	LTE	23.8.12	TWO	3.9.12	2	1.BOC India Ltd., 2.Praxair	Praxair	Yes	VSP/CONT /Expn/ M(02)/ 57/12/Proj.( Cont.)/Mech/ 454 & 455 dtd.10.10.12.	BOC India Ltd., Oxygen House, P-43, Taratala Road, Kolkata-88	2517.70	09.8.13

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING SEPTEMBER, 2012**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 largest value contracts  
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.  
 Service Contracts: 2 largest contracts  
 Supplies of medicines: 4 largest value contracts

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1	VSP-13 of 2011-12 dt.24.5.12	Miscellaneous Civil works for WRM-2 in VSP.	Open	24.5.12	Two	25.6.12	6	(4) 1.KCP Proj. 2.Bridge & Roof 3.SRR Projects 4.HSCL	(2) 1.JK Constns 2.Srinivasa Industries	Yes	VSP/CONT/C(006)/002/12/PC/Civil/ dtd.15.9.12	Bridge & Roof Co.(I) Ltd., Kankaria Centre, 2/1, Russel Street, Kolkata - 700 071.	392.75	24.3.12
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
2.	VSP-51 of 2011-12 dtd.24.12.11	Water System and Auxiliary for 2x60/1x120MW Gas based BTG Captive Power Plant-2 (CPP-2) complete in all respects (VSP-CPP-2-32-WTS-001).	Open	24.12.11	Two	22.2.12	8	(6) 1.Techno fab Engg 2.UEM 3.VA Tech Wabag 4.TATA Projects 5.Thermax 6.Doshion Veolia Water Solutions	(2) 1.Flow More 2.BGR Energy System	Yes	VSP/CONT/M(010)/138/12/Proj Contracts/Mech/ 391 dtd.28.9.12.	Thermax Ltd., Sai Chamber, 15 Mumbai Pune Road, Wakadewadi, PUNE-411003	9667.82	27.1.14

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after technical / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
3	VSP-68 of 2011-12 dt.03.12.12	Expansion of Microprocessor based Railway signalling system for RMUY-2 and Post tippler tracks of CT-4 (Specn No.VSP- IOS-AUG-01-ELQ-001)	Open	03.2.12	Two	11.4.12	1	GE India Industries, Bangalore	-	Yes	VSP/CONT / IOS-AUG/ E(01)/ 13/12/ PC/Elect/ 146 & 147 dtd.29.9.12 .	GE India Industrial Pvt Ltd., Transportation Division, 42/1 & 45/14, Electronic City, Ph-II, BANGALORE - 560100/	353.39	28.4.13
	Nomination basis													
4	-	Sewage Treatment Plant for Jaggayyapeta Mines - VSP Township.	--- Nomination ---								VSP/CONT /Proj.Cont/ Civil/200 & 201 dtd.22.09.12	Green Time Projects (P) Ltd., 3-6-539/A, Street-7, Lane-2, Himayat Nagar, Hyderabad.	142.00	21.4.13

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING AUGUST, 2012

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.30 lakhs & above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs & above

[illegible]

2.	VSP -70 of 2011 -12 dt.24 .02.1 2	"Telecom and Datacom network for ED (Works) Bldg in VSP	Open	24.2.12	Two	22.3.1 2	3	1.Infonet Asia 2.Subset Solutions	Bharathi Commns.	Yes	VSP/CONT /E(020)/51/ 12/Proj.Co ntracts/Ele ct/26 & 27 dtd.06.08.1 2	Sunnet Solutions Pvt Ltd., 106, Srinilaya Complex, 5th lane, Dwaraka nagar, Visakha- patnam.	31.90	05.2.14
S. No.	NIT No.& date	Nature of work	<i>Mode of Tender enquiry</i>	Date of public- cation of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tende rs recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos.and names of parties not qualified after tech / comer- cial evalua tion	Whethe r contrac t awarde d to lowest tendere r / evalua- ted	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Schedu led date of comple- tion of supplie s
3	VSP -28 of 2011 -12 dt.07 .9.11	Side Stream Automatic Pressure Sand Filtration system, PLC based for Air Separation Plant, re-circulating cooling water pump house (PH- 14)	Open	07.9.11	Two	31.10. 11	3	1.Voltas 2.Nuberg Engrs.	Ambika Projects	Yes	VSP/ CONT/M(0 4)/ 156/AMR/1 2/Proj Contracts/ Mech/73 & 74 dtd.14.8.12 .	Nuberg Engineers Ltd., Nuberg House, A- 384, Sector- 64 NOIDA (UP)	424.98	13.8.13

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JULY, 2012**

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1	VSP-76 of 11-12 dt.09.03.12.	Civil & Structural works for foundation & other related works for Handling & Finishing Line-4 in Continuous Casting Dept for SMS-1 in VSP.	Open	09.3.12	Two	12.4.12	3	1.KPC Projects 2.HSCL 3.Srinivas a Industries	-	Yes	VSP/CONT /C(005)/ 028/12/PC/ 965 dt.07.07.12 .	KPC Projects Ltd., 01-2-339/1, Street No.6,Gayan Mahal, Domalguda, Hyderabad-29	199.50	6.1.13



		Electrical / Mech. Rs.30 lakhs & above												
2.	VSP -34 of 11- 12 dt.7. 10.1 1	Water Sprinkler System in Boiler Coal Beds of CHP/RMHP.(Spec n no.VSP-DEW- RMHP-038(R1).	Open	7.10.11	Two	25.11.1 1	6	1.TPS Infrastru- cture 2.Chemtro ls 3.Kaveri Ultra 4.DFW Envirotech	1.Spraying Systems 2.VEL Electronics	Yes	VSP/CONT /M(01)/132/ AMR/12/ PC/Mech/ 13 & 14 dt.27.7.12.	TPS Infrastructure Ltd., 84, M- Block, Commercial Complex, Greater Kailash Part- II, New Delhi - 110048.	344.44	26.1.14

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JUNE, 2012**

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.30 lakhs &amp; above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs &amp; above

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1	VSP-04 of 12-13 dt.13.4.12	Providing & Operating Pumpsets at Yeleswaram Reservoir (EG Dist).	Open	13.4.12	Two	27.4.12	1	Placebo Engg Corpn, Hyd.	-	Yes	VSP/CONT/Misc/WMD/VSP-04/2012-13/12/PC/679 dt.11.6.12.	Placebo Engg Corpn., 5-35-103, Prasanti nagar, I.E.Kukatpally, Hyderabad-72	424.90	25.9.12

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after technical / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
2.	VSP-29 of 2011-12 dt.12.9.11	Additional series of Ash Slurry Pumps with pipeline upto ash pond with complete electrics, instmn, PLC complete in all respects. (Specn No.VSP/DEU/98/532)	Open	12.9.12	Two	25.11.11	8	1.Indure 2.Energo 3.Bridge & Roof 4.Meegaic 5.Macawber 6.Melco 7.Vishwa 8.Vijaya Engg Works	-	Yes	VSP/CONT/M(010)/137/12/PC/783 & 784 dt.21.6.12.	Macawber Beekay Pvt Ltd., Beekay House, L-8, Green Park extn, New Delhi	808.50	20.9.13
3.	VSP-77 of 2010-11 dt.7.12.10	2 Nos. Medium Pressure Nitrogen Compressors complete in all respects. (Specn No.VSP-ASU-V-16-UTL-001(R1).	Open	7.12.10	Two	17.3.11	3	1.Atlas Copco 2.BOC 3.Blue Star	-	Yes	VSP/CONT/M(011)/AMR/116/12/PC/828 & 829 dt.25.6.12.	Atlas Copco (India) Ltd., Mumbai Pune Road, Sevanagar, Dopari, Pune-411012.	1418.82	24.12.13

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING MAY, 2012**

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S.No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders received	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after technical / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1	VSP -17 of 11-12 dt./18.7.11	Civil works for Miscellaneous Bldgs inside the plant at Exclusive Road for By-products of VSP..	Open	18.7.11	Two	18.8.11	7	1.P.Dhananjaya Reddy 2.SSR Engrs. 3.KCP Projects 4.K Gangaraju	1.KVSN Raju 2.P. Raghuram 3.D Sreenivas Rao	Yes	VSP/CONT/C(014)/224/12/Proj. Cont/260 dtd.07.05.12.	SSR Engineers Contracts, 202, Choritha Residency, Vinayaknagar, VUDA Colony, Gajuwaka - 26.	121.36	16.11.12
2	VSP -67 of 11-12 dt./2.12	Civil and structural works for 2x60/1x120 MW Gas based BTG Captive Power Plant-2 (CPP-2) (Spec.No.VSP (CPP-2)-32-CVL-002).	Open	02.2.12	Two	10.3.12	14	1.SEW 2.HSCL 3.Vijay Nirman 4.Sunil Hitech 5.Tecpro 6.Simplex 7.Shapoorji 8.LANCO 9.Coastal Projects 10.Gannon Dunkerley 11.IVRCL 12.Mycon Constns 13.Bridge & Roof 14.SRR Projects	---	Yes	VSP/CONT/C(004)/026/12/PC/ 542 dt.29.5.12.	SEW Infrastructure Ltd., D.No.6-3-871, Snehalata Greenland Road, Begumpet, Hyderabad-500 016.	5850.00	7.12.13

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
3.	VSP-56 of 11-12 dt.5.1.12	Submersible de watering pump-sets, trolley mounted pump sets and pressure boosting system for 6.3 Mtpa (Specn No.00-WTS-003(R4).	Open	5.1.12	Two	6.2.12	4	1.Compr essors & Controls 2.Darling Pumps 3.Sivani Pumps 4.Sahaj Entp.	-	Yes	VSP/CONT /Expn/S(10 0)/135/12/P C/279 & 280 dtd.08.05.1 2.	Compressors & Controls, Plot No.B-12, B-Block, Autonagar, Gajuwaka, Vizag - 12.	375.21	7.11.12
4	VSP-38 of 10-11 dt.31.7.10	Passenger Elevator with all accessories, auxiliaries, electrics and controls on FIR site basis in the Junction House-3 of BF Slag storage yard. (VSP-DEMH-BF/LIFT/10/01, Dev.01)	Open	31.7.10	Two	29.11.10	1	BECO Elevator s	-	Yes	VSP/CONT /Y/AMR/01 3/12/PC/ 413 & 414 dt.18.05.12 .	BECO Lifts Pvt Ltd., D.No.33-14-317, Allipuram Main Road, VIZAG - 500 004.	14.88	17.3.13
5	VSP-37 of 11-12 dt.14.10.11	Supply of Bulk LPG on FOR site basis (13-UTL-003-MOD)".	LTE	14.10.11	Two	22.11.11	2	HPCL	BPCL	Yes	VSP/CONT/ Expn/(S)/M( 02)/53/12/P C/440 , 441 & 442 dt.21.05.12.	HPCL, Malkapuram, LPG Regional Office, VSP.	194.90	20.1.13

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
6	VSP-34 of 09-10 dt.29.6.09	Redesigning/upgrading existing eqpt/facilities etc., design, engg, manufacture, supply, storage, subsequent handling at site, dismantling of reractories excluding converter proper and dismantling of eqpt and & systems to be revamped, instn of new units & commg. of the LD Converter Shop (VSP/D&E/SMS-1-RV)	Global Open	29.6.09	Two	7.9.09	3	1.SMS Semag 2.Siemens VAI	TPE	Yes	VSP/CONT/AMR/M(05)/193/12/PC/476 dt.24.05.12 .	SMS Siemag, Germany, SMS India Gurgaon, India & Bridge & Roof, Kolkata.	35317.17	23.5.15
7.	VSP-47 of 11012 dt.30.11.11	Supply of all items for "Electrical works for modification of ED(W)'s Bldg in VSP(Spec.VSP/DEE-ED(W)-001(R1).	Open	30.11.11	Two	16.2.12	4	1.Sterling Electro Entp. 2.Cosmic Power 3.Innovative Systems 4.Haigreeva Infratech Proj.	-	Yes	VSP/CONT/E(015)/01/4409 & 4410 dt.30.05.12 .	Cosmic Power Systems Pvt Ltd., Plot No.25/4, Block-D, Autonagar, Visakhapatnam - 530012.	185.50	29.11.13

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
		<b>Consultancy Services</b>												
8.		Consultancy services for preparation of TEFR for Devp of Captive Jetty / Port.	--- NOMINATION BASIS ---								VSP/CONT /M(099)/157/Non-AMR/12/ProjCon t/325 dt.12.5.12.	MITES Ltd., Rites Bhavan, Plot No.1, Sector-29 Gurgaon - 122001	45.00	11.3.13
9.	VSP-61 of 11-12 dt.13.1.12	Consultancy services for Instn of Coke Oven Battery No.5 along with By-products plant and other associated facility (VSP/DET/COB-5/CONSULT-01/2011-12)	Open	13.1.12	Two	2.3.12	3	1.Mecon	1.TCE Ltd., 2.MN Dastur & Co.	Yes	VSP/CONT /M(099)/151/12/PC/477 dt.24.05.12 .	MECON Ltd., Ranchi	5157.00	23.5.16

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING APRIL, 2012**

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.30 lakhs &amp; above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs &amp; above

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1	VSP-45 of 11-12 dt.23.11.11	Structural steel work for Extension of Torpedo Ladle Repair Shop (zone-03).	Open	23.11.11	Two	23.12.11	9	1.Bridge & Roof 2.Sunil Hi-tech 3.HSCL 4.777 Constns 5.Sailaja Industries 6.Multi-tech Constns 7.Surya Shakti 8.Raghavendra Engg 9.Indo Engg Works	-	Yes	VSP/ONT/C(004)/027/3721 dtd.23.4.12	HSCL, PO Box No.30, VSP site Office, Vizag.	164,80	22.10.12



2	VSP -35 of 11- 12 dt.10 .10.1 1	2 Nos. of Rain water harvesting ponds, one near VSP Township Water Treatment Plant & other near north of Kanithi Road.	Open	10.10.1 1	Two	10.11.1	7	1.KV Ramana Reddy 2.Ramky Enviro 3.GRG Projects 4.Sai Laxmi Entp. 5.HSCL 6.RKEC	N Nage swara Rao	Yes	VSP/CONT /C(093)/01 0/3768 dt.27.4.12.	RKEC Projects Pvt Ltd., D.No.10-12- 1, 3rd Floor, Rednam Gardens, Vizag-20.	237.20	26.12. 12
---	--	--	------	--------------	-----	---------	---	--	------------------------	-----	---	--	--------	--------------

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
3.	VSP-49 of 11-12 dt.13.12.11	2 Nos. of 100T Electronic Road weighbridge.	Open	13.12.11	Two	17.1.12	4	1.Apple Weigh-infra 2.ACME Automation 3.Sartorius Mech. 4.Sensors & Systems	-	Yes	VSP/CONT /E(014)/97/3755 & 3756 dt.26.4.12.	Sensor Systems, 3, Panchdeep Layout, Jai Prakash Nagar, Khavala, Nagpur - 440025.	91.31	25.10.12
4	VSP-20 of 11-12 dt.18.08.11.	Electrical works like road lighting, area lighting, weigh bridges control rooms lighting, CISF rooms, lighting, Mktg kiosks lighting etc., for proposed new gates exclusive road for By-products.	Open	18.8.11	Two	1.10.11	4	1.ETA Engrs. 2.Cosmic Power 3.Sri Ganesh Entp.	Aster Pvt Ltd.,-	Yes	VSP/CONT /E(014)/98/3757 & 3758 dt.26.04.12.	Shri Ganesh Entp., 12-11-1551, Boudhanagar, Warasiguda, Secunderabad - 500061.	198.50	25.2.13

Civil :	Rs.1.00 Cr and above.	Store Purchase :	Rs.2 Cr. and above.
Electrical / Mech.	Rs.30 lakhs & above	Service Contracts:	2 largest contracts
Consultancy :	2 largest value contracts	Supplies of medicines:	4 largest value contracts
Horticulture:	Rs.2 lakhs & above		

[illegible]

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING FEBRUARY, 2012**

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1	VSP-31 of 11-12 dt. 13.9.11	Structural steel works for Augmentation of storage facilities (VSP-AUG-Store-STF-01)	Open	13.9.11	Two	11.10.11	5	1.Surya Shakthi 2.Bridge & Roof 3.HSCL 4.Sunil Hi-tech	Nest Builders & Engg	Yes	VSP/CON T.AMR/V SP-31/2011-12/1337 DTD.09.02.12.	Sunil Hi-Tech Engg Ltd., 97, East High Court Road, Ramdas Park, NAGPUR-10.	420.00	08.2.13
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
2.	VSP-72 of 10-11 dt.01.12.10	Replacement of two numbers of Plant Air Compressor House-2' (VSP/DEU/90/537 (R1).	Open	01.12.10	Two	24.1.11	4	1.Atlas Copco 2.Empire Industrial	1.Blue Star 2.Inger soil Rand	Yes	VSP/CON T/M(011)/121/1130 & 1131 dt.03.02.12.	Atlas Copco (I) Ltd., Mumbai-Pune Road, Sevanagar, Dopali, PUNE-411 012.	1395.47	2.10.13

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
3	VSP - 109 of 10-11 dt. 30.3.11	1 Twin Table Car with full facilities and two twin cars without long train drives & gear boxes in SMS-1 (VSP/DE/ME/09/01/007)	Open	30.3.11	Two	03.5.11	5	1.E&C Projects 2.Majira Machine 3.HEC 4.Rotec 5.Graduate Agro & Mech.	-	Yes	VSP/CON T/M(05)/199/1373 & 1374 dt.09.02.12	Rotec Trans - mission (P) Ltd., Shed No.2, Phase-III, IDA Patancheru - 502319, Medak Dist (AP)	718.72	08.2.13
4	VSP - 02 of 11-12 dt. 9.5.11	Additional HP & LP water pipelines from Ash water pump house to Boilers in TPP & BH of VSP. (VSP/DEW-TPP-039).	Open	9.5.11	Two	13.6.11	5	1.Compressors & Controls 2.Constrn Corpn. 3.Sailaja 4.Emmanuel Engg 5.Rao Welding	-	Yes	VSP/CON T/Non-AMR/M(010)/136/1500 & 1501 dt.14.02.12.	Compressors & Controls, Plot No. B-12, B-Block, Autonagar, Gajuwaka, Vizag.	96.98	13.11.12
5	VSP - 104 of 10-11 dt. 2.3.	De-dusting system for Stock House of Blast Furnace-1. (VSP-BF.1-CR-UTL-002)	Open	22.3.11	Two	02.11.11	4	1.Lodge Cottrel 2.Andrew Yule & Co. 3.Alstom Projects 4.FL	-	Yes	VSP/CON T/M(05)/AMR/158/1934 & 1935 DT.25.2.12.	Alstom Projects India Ltd., Millennium City, IT Park-II, 10th Floor,	4039.03	24.6.13

	11.							Smidth				Plot 62, Block DN, Sector-V, Salt lake City, KOLKATA- 91		
--	-----	--	--	--	--	--	--	--------	--	--	--	--	--	--

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JANUARY, 2012**

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above).</b>												
1	VSP-21 of 2011.1.2 dt.19.8.11	Civil works for Construction of fourth floor and modification of existing floors of ED(Works) Bldg in VSP. (VSP-DECS-EDWD-01(R1))	Open	19.8.11	Two	20.9.11	4	1.HSCL 2.KCP Proj. 3.JD Constn 4.Sowrya Constn	-	Yes	VSP/CON T/C(014)/222 dt.13.1.12	JD Constructions 50-37-13 TPT Colony, Seethamma-dhara, Vizag.	626.95	22.7.13
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
2.	VSP-78 of 2010-11 dt.9.12.10	Augmentation of Water system including instn of new facilities (pumphouse, cooling tower WWTP) for BF No.1 (VSP-BF-1-CR-WTS-001)	Open	9.12.10	Two	7.2.11	5	1.NICCO 2.Voltas 3.Gillanders (MICCO)	1.Tech no fab 2.UME	Yes	VSP/CON T/M(04)/Sp.AMR/156/86 & 87 dt.4.1.12.	Gillanders Arbuthnot & Co. Ltd., MICCO, D-3/5, Gillander House, 8, Netaji Subhash Road, Kolkata – 700001.	4948.88	3.7.13

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
3	VSP-82 of 2010-11 dt.25.12.10	Cast House Exhaust System & BF-1" (VSP/BF-1-CR-UTL-001)	Open	25.12.10	Two	4.3.11	4	1.Lodge Cottrel 2.Hamon Shriram	1.FL Smidh 2.Duc on Tech.	Yes	VSP/CON T/Sp AMR/M(04)/157/226 & 227 dt.09.01.12	Lodge Cottrel India Pvt Ltd., Spezedge, 5th Floor Tower-B, Suite No.502-Gurgaon Sohan Road, Gurgaon - 1220202	2860.37	8.7.13
4	VSP-05 of 2011-12 dt.1.6.11	11 KV series reactors for 12.5 MW Feed Air Compressors for ASU-IV & V.	Open	1.6.11	Two	29.6.11	3	1.Quality Power 2.Cosmic Power	Innova tive Tech.	Yes	VSP/CON T/ASU/E(011)/04/231 & 232 dt.09.01.12	Quality Power Electrical Eqpt Pvt Ltd., L-61, Kupwad MIDC, SANGLI-416436, Maharastra	123.39	8.4.12
5	VSP-89 of 2011-12 dt.0	Upgradation & Telecommunication system of Blast Furnace-I (VSP-BF-1-CR-ELQ-001).	Open	1.2.11	Two	30.3.11	5	1.Infonet Asia 2.Power Systems 3.Linkwel I Elect.	1.Cos mic Systems 2.Hari tasa Elect.	Yes	VSP/CON T/E(04)/38/246 & 247 dt.9.1.12.	Infonet Asia Pvt Ltd., No.74, Chennai-2	132.22	8.1.13



[illegible]

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
		<b>Nomination basis</b>												
6	---	Pre-despatch Inspection of LD Gas Holder seals.	----- Nomination -----								VSP/CON T/M(05)/ 198/206 dt.7.1.12	Lloyds Register Asia, 504, Fortune Chambers, 5th Floor Image Garden Lane, Sillicon Valley, Madhapur, Hyderabad - 81.	1.21	18.3.12

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING DECEMBER, 2011**

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.30 lakhs &amp; above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs &amp; above

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above).</b>												
1	VSP-12 OF 2011-12 of 23.6.11.	Supply & Erection of Roof, monitor, side & gable sheeting & cladding works with pre-color coated and polycarbonate sheets for Aug & storage capacity of iron ore. (Specn No.VSP-IOS-AUG-01-STR-001)	Open	23.6.11	Two	13.8.11	3	1.Lloyd Insulation 2.Multi Infratech 3.Super tech	-	Yes	VSP/CON T/C(003)/006/11813 & 11814 dtd.12.12.11.	Multi Infratech Pvt Ltd., White House, 1-18-20 New Delhi - 55.	528.33	11.9.12
2	VSP-19 of 2011-12 dt.12.8.11	Civil works for Augmentation of storage facilities in VSP.	Open	12.8.11	Two	13.9.11	8	1.HSCL 2.KCP Projects 3.Shriram EPC 4.IVRCL Ltd. 5.SLC Projects	-	Yes	VSP/CON T/C(013)/001/12265 dt.26.12.11.	JD Constructions, 50-37-13, TPT Colony, Seethamma-dhara, Vizag.	1248.00	04.01.12

								6.Bridge & Roof 7.JD Constn 8.Ganno n Dunkerly							
--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
3	VSP-85 of 11-12 dt.11.01.11	Air Conditioning/Air Cooling & ventilaton system for ASU-IV.	Open	11.1.11	Two	08.3.11	3	1.Gemini Shre was	1.Air con 2.Blue Star	Yes	VSP/CON T/10-11/AMR/ASU-IV/ACVS/12242 & 12243 dt.26.12.11.	Gemini Shrewas (Engrs) Pvt Ltd., No.954, 2nd Floor, Classic Arunachala, 56th Street, TVS Colony, Anna Nagar, West Extn, Chennai - 600101.	122.69	25.4.12
4	VSP-95 of 2011-12 dt.19.2.11	2 Nos. of AC Digital Thyristor Control panels for the work 1Upgradation of Electrical controls for Main hoist of 100+20T Cranes for Slag Yard of SMS-I.	Open	19.2.11	Two	24.6.11	2	ABB Ltd.,	Techno Trade.	Yes	VSP/CON T/E(05)/85/12384 & 12385 dt.30.12.11.	ABB Ltd., 5th Floor, ARDEE Bldgs, Plot No.1, Balaji Nagar, Vizag - 3.	62.94	29.6.12
		<b>Nomination basis</b>												
5	No mination	Consultancy services for preparation of cost estimate for "Revamping & Upgradation of LD Converter Shop of	----- NOMINATION -----								VSP/CON T/M(099)/150/12436 dt.31.12.11.	Mecon, Ranchi	3.00	15.01.12

		SMS-1".					
--	--	---------	--	--	--	--	--

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING NOVEMBER, 2011**

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.30 lakhs &amp; above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs &amp; above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above).</b>												
1	VSP-11 of 11-12 dt.15.6.11	Civil work, structural steel works and sheeting/ cladding works for Category-1 Capital repairs of BF-1.	Open	15.6.11	Two	2.8.11	3	1.SEW 2.SLC Projects 3.KCP Projects	-	Yes	VSP/CONT/C (004)/026/10 910 dtd.14.11.11.	KCP Projects Ltd., 1-2-339/1, Street No.6, Gagan Mahal, Domalguda, Hyderabad-29.	2607.50	23.3.13
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
2	VSP-57 of 09-10 dt.7.8.09.	Manufacturing Execution System (MES).	Global Open	7.8.09	Two	15.10.09	6	1.Wipro 2.POSDATA 3.Danieli Auto - mation	1.AIS Advanced Informn 2.Schn ei der Electric 3.TATA Consultancy	Yes	VSP/CONT/S (100)/129/10 861 to 10866 dt.12.11.11.	Consortium of Danieli Automation SpA, Via Bonaldo, Stringher, 4 33042 Buttrio (Ud), ITALY and Danieli India Ltd -	1017.62	w.e.f. agmt date (20 M)

													Automation Division, Technopolis, 5th Floor, B- Wing, Block- BP, Plot No.IV, Sector-V, Salt Lake, Kolkata- 700091.		
--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--



S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies
3	VSP - 107 of 09-10 dt. 9.1.10	Automatic On-line Profile measuring gauge for MMSM.	Global open	9.1.10	Two	10.4.10	3	1. Danieli Auto - mation 2. Tecnogama Spa 3. Knorr Technik GmbH	-	Yes	VSP/CONT/AMR/E(08)/31/11027 to 11030 dt. 18.11.11.	Consortium of Technogama Spa, Vicolo Ongorie 13-31050, Morgano (TV), Italy and Vandhana International Pvt Ltd., 34, Daksheswar, 10, Hailess Road, New Delhi - 110001.	302.87	17.5.12
4	VSP - 93 of 10-11 dt. 14.2.11	Augmentation of load centre substations and HT power system at Township (Ukkunagaram) of VSP.	Open	14.2.11	Two	22.3.11	7	1. Sterling & Wilson 2. RK Electric Auto-mation 3. Cosmic Power 4. Rohini	1. Jai Entp 2. KEC International 3. AREVA T&D	Yes	VSP/CONT/E(091)/122/11082 & 11083 dtd. 19.11.11.	Cosmic Power Systems (P) Ltd., Plot No. 85/4, Block-D, Autonagar, Vizag - 530 012.	389.00	18.9.12
5	VSP - 88 of 10-11	Setting up of Testing and Calibrating Laboratory for Process control	Open	28.1.11	Two	5.4.11	5	1. Masibus Auto-mation 2. RK Technologies.	1. Chemin C&I Pvt Ltd., 2. Nagm	Yes	VSP/CONT/Expn/E(014)/74/11278 & 11279	RKC Technologies, 10-2-4, First Floor, Sripurna Junction,	302.43	24.11.12

	dt.2 8.1. 11	Instrumentation System. (00-ELI- 001(R1)							an Instrum ents 3.IL Kota		dt.25.11.11.	Vizag-3.		
--	--------------------	--	--	--	--	--	--	--	---------------------------------------	--	--------------	----------	--	--

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING OCTOBER, 2011**

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above).</b>												
		NIL												
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
1	VSP-94 of 2010-11 dt.16.2.11	Pitless in-motion railway electronic weighing systems for Madharam & Jaggayyapeta mines.	Open	16.2.11	Two	23.3.11	3	1.Essac Digitronics 2.Seniogic Automation	Schenc k process	Yes	VSP/CONT/E (013)/04/9962 & 9963 dtd.13.10.11.	M/s.Essac Digitronics Pvt Ltd., Plot No.34 & 35, Bonnasendra Industrial Area, Anekal Taluka, Bangalore.	38.75	12.3.12

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING SEPTEMBER, 2011**

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.30 lakhs &amp; above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs &amp; above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above).</b>												
1	VSP-01 of 2011-12 dtd. 09.04.11	VSP-600 TPD Air Separation Unit-5 (ASU-5) Strl steel & sheeting works for able gallery in ASU-V area .	Open	09.4.11	Two	09.5.11	5	1.HSCL 2.SEW 3.Indo 4.Suryash akthi 5.Bridge & Roof	-	Yes	VSP/CONT/ Strl/C(100)/ 010/9034, 9035 & 9036 dtd.14.9.11.	Indo Engg, C-17 Industrial Estate, Marripalem, Vizag - 7	435.88	
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
2	VSP-96 of 2010-11 dt.24.2.11	Aux power wiring, lighting & telephone cable network for Fire Brigade statio in New SP-3 zone.	Open	24.02.11	Two	18.04.11	3	1.Rohini Industries 2.Cosmic Power 3.Shri Ganesh Entp.	-	Yes	VSP/CONT/ Expn/E(014)/ 78/8639 & 8640 dtd.02.09.11.	Shri Ganesh Enterprises, 12-11-1551 Boudha nagar, Warasiguda, Secunderabad - 500061.	138.84	

3	VSP -18 of 200 9- 10 dt.2 6.5. 09.	6 Nos. Torpedo Ladle Cars of 300 Tons capacity.	Global Open	26.5.09	Two	24.7. 09	7	1.L&T 2.Bengal Tools 3.Simple x Castings' 4.Quinhua angdao Qiny heavy Industry 5.Beijing Shougan g Machinery	1.Trafalgar ar International 2.Heavy Engg Corpn.	Yes	VSP/CONT/ AMR/M(04)/5 3/9090 & 9091 dtd.16.9.11.	Larsen & Toubro Ltd., Kansbabli Works, PO. Kansbahal, Dist:Sundargarh, ORISSA	2610.00	
---	--	---	----------------	---------	-----	-------------	---	--	---	-----	--	--	---------	--

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies
4	VSP - 135 of 2009-10 dt.25.3.10	Dry fly ash collection storage & delivery system for Boiler No.2,3,4,5 & balance ESP fields of Boiler-1.	Open	25.3.10	Two	17.6.10	5	1.The Indure Pvt Ltd. 2.Macawber Beekay Pvt Ltd.,	1.Deccan Mech. Chemical Indst. 2.FI Smidth 3.MELCO	Yes	VSP/CONT/M(010)/133/9588 to 9590 dt.30.9.11.	The Indure Pvt Ltd., Indure House, Greater Kailash-II, New Delhi - 110048.	1023.00	
5	VSP - 116 pf 2009-10 dt.15.2.10.	New seal for Repair of LD Gas Holder with seal changing.	Open	15.2.10	Two	28.7.10	1	Gillander Arbuthnot	-	Yes	VSP/CONT/M(05)/198/9599, 9600 & 9601 dt.30.9.11.	Consortium of M/s.Motherwell Bridge Ltd., UK and M/s.Gillanders Arbuthnot & Co.Ltd., Kolkata.	1458.17	

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING AUGUST, 2011**

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supply
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above).</b>												
1.	VSP - 110 of 2010-11 dt.31.3.11	Civil works for New Drainage System including site grading & micro leveling in RMHS (zone-01).	Open	31.3.11	Two	30.4.11	9	1.KCP Proj. 2.SLC Proj. 3.Sakat Engg 4.JD Constns 5.HSCL 6.JK Constn 7.KV Mohan Rao	1.GRG Proj. 2.SVS Entp.	Yes	VSP/CONT/ Expn/C(001)/043 dtd.24.8.11.	KCP Projects Ltd., 1-2-339/1, Street No.6, Gaganmahal, Domalguda, Hyderabad-29	201.06	02.03.12
2.	VSP -97 of 2010-11 dt.24.2.11.	Balance civil works for Pump House and Trunk sewerage system (zone-15).	Open	24.2.11	Two	16.6.11	3	1.JD Constn 2.SLC Proj. 3.HSCL	-	Yes	VSP/CONT/ C(014)/221 /8525 dtd.29.8.11	JD Constructions, D.No.50-37-13, TPT Colony, Seethammadh arVizag - 13.	258.16	07.1.12

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Schedule date completion of supplies
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
3.	VSP-34 of 2010-11 dt.22.7.10	IP CCTV system at Twin Table car track area of SMS of VSP.	Open	22.7.10	Two	2.9.10	13	1.E-zone security 2.Infonet 3.Schneider	1.Raxa Security 2.Eldorado 3.CMS 4.Danlaw Tech 5.ENSOC Sec. 6.Allied Digital Serv. 7.HCL 8.NELCO 9.Linkwell Elect. 10.Power Systems	Yes	VSP/CONT/ Non-AMR/E(020)/46/8236 & 8237 dtd.20.8.11.	E-zone Security Solutions (I) Pvt Ltd., 7-1-71/H, Dharam Kharam Road, Ameerpet, Hyderabad-16.	26.79	19.12.11



**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JULY, 2011**

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supply
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above).</b>												
1	No nomination	Miscellaneous Civil works in SMS-2.	Nomination								VSP/CONT/C(007)/005 /6817 dt.06.7.11.	Hindustan Steelworks Constn Ltd., Vizag.	330.87	5.4.12
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
2.	VSP-61 of 10-11 dt.08.10.10.	Expansion of Datacom network (Ph-4) for VSP.	Open	8.10.10	Two	19.11.10	7	(5) 1.Infonet Asia 2.ITI 3.CMC Ltd., 4.Sunnet Solution 5.Gemin i Commn s	(2) 1.VAMA Industries 2.HCL Info.	Yes	VSP/CONT/E(020)/47/ 7373 & 7374 dt.23.7.11.	Infonet Asia Pvt Ltd., 74, Swamy Street Chennai-2	82.82	22.1.12 / 22.7.12

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies
3.	VSP-29 of 2010-11 dt.8.7.10	Extension of Business LAN.	Open	8.7.10	Two	30.8.10	13	1.Keltron 2.ITI Ltd., 3.Sunnet Solutions 4. Infonet Asia 5. AGC Network 6. Siemens Entp.  7.HCL Com.net 8.Micro link 9.OPTON ET Tech. 10.WIPRO Ltd.	1.Data craft 2.CMC 3.VAM A	Yes	VSP/CONT/ Expn/E(014)/76/7388 & 7389 dt.23.7.11	Infonet Asia Pvt Ltd., 74, Swamy Street Chennai-2	348.99	22.7.12
		<b>Consultancy services</b>												
4.	VSP-44 of 10-11 dt.24.8.10	Consultancy services for 2X60 / 1X120 MW gas based BTG Captive Power Plant-2.	Open	24.8.10	Two	8.11.10	7	1.Avanth Grade Engg 2.MECON 3.Tata Consulting 4.Engg	1.Rolta engg 2.DES EIN Pvt Ltd.,	Yes	VSP/CONT/ M(099)/136 /Non-AMR/7591 dt.29.7.11.	MN Dastur & Co., P-17, Mission Row Extension, KOLKATA - 700013	727.98	28.7.14

								India Ltd., 5.MN Dastur						
--	--	--	--	--	--	--	--	----------------------------------	--	--	--	--	--	--

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JUNE, 2011**

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above).</b>												
1		NIL												
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
1	Vsp-94 OF 09-10 DT. 10.12.09	Replacement and upgradation of Process Control system in MMSM of VSP.	Global Open	10.12.09	Two	11.02.11	7	(4) 1.ABB 2.Danieli 3.Siemens 4.Automazioni Industriali Capitano SRL(Italy)	(3) 1.PIKE Electronics 2.Russula Automation 3.Converteam India	Yes	VSP/CONT/ Non-AMR/E(08)/ 30/6461 & 6462 dtd.27.6.2011.	ABB Ltd., 5th Floor, ARDEE Bldgs, Balajinagar, Siripuram, Vizag - 3.	302.03	26.2.12
2	Vsp-121 OF 09-10 dt.2	Outdoor pipeline works for 600 TPD ASU-V area.	Open	26.2.10	Two	29.3.10	8	1.Unitech Machines 2.Blue Star 3.Nuber	1.Albaj Engg 2.Spacetech 3.GDC 4.Swastik	Yes	VSP/CONT/ 09-10/ASU-ODPL/VSP-121/6485 & 6486 dtd.27.6.2011	Blue Star Ltd., 7, Hare Street, Kolkata	586.35	2.12.11

	6.2. 10							g Engg	Lloyds 5.Jaihin d Proj.					
--	------------	--	--	--	--	--	--	--------	-------------------------------	--	--	--	--	--

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies
		<b>NOMINATION BASIS</b>												
3	NIL	Design, manufacturing, assembly, inspection, testing, painting, supply of LPG cylinders manifold in BF-3 area (00-UTL-002)	Nil								VSP/CONT/E xpn/S(100)/5844 dtd.09.6.11	GAS Project Construction Co. 4-296, Navajeevan Nagar, Ferozgada, Secunderabad - 500011	3.01	23.6.11
4	NIL	Survey works & setting up of Bench mark pillars for Axle Plant at New Jailaiguri.	NIL								VSP/CONT/Axle/2011-12/5893 dtd.10.6.2011	Techno-vision Ekante -309, Satyen Bose Road, Deshbandu para, Siliguri, WB.	2.60	01.7.11

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING MAY, 2011**

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.30 lakhs &amp; above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs &amp; above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation in M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above).</b>												
1	VSP -79 of 10-11 dt.10.12.10	Balance civil works for Zero Discharge Water System (zone-14) (Specn No.14-CVL-003)	Open	10.12.10	Two	1.2.11	5	1.JD Constn 2.SLC Projects 3.DEC Infra 4.KCP Proj.	Aruna Constns	Yes	VSP/CONT/C(001)/042 /5096 dt.18.05.11.	JD Constructions D No.50-37-13, TPT Colony, Seethamma-dhara, Vizag-13.	323.86	27.9.11
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
2	VSP -134 of 09-10 dtd. 20.3.10	Screening Plant (SP) including associated power system at Garbham Manganese Mines (11-PRM-004).	Open	20.3.10	Two	12.7.10	2	1.Tecpro  2.Sur Iron & Steel Co.	Sur Iron & Steel Co.	Yes	VSP/CONT/S(100)/133 /4616 & 4617 dt.04.05.11	Tecpro Systems Ltd., Satyam Towers, Flat No.133 1st Floor, 3, Alipore Road, Kolkata-700027.	271.49	03.1.12

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name Contractor of M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies
3	VSP-64 of 10-11 dt.18.10.10	Special Purpose DG EOT Cranes for Structural Mill ) (Specn 08-ELC-002R1)	Open	18.10.10	Two	11.11.10	5	1.HEC 2.Furnace & Foundry 3.WMI 4.Anupam 5.Mukand	-	Yes	VSP/CONT/EXPAN/M(02)/41/5146 & 5147 dt.20.05.11	Mukand Ltd., Thane, Belapur Road, Post KALWE Pin-400605 THANE	3130.50	19.4.12
		<b>Nomination</b>												
4.	<b>Nomination</b>	Providing project management consultancy services for signalling system for existing tracks and 6.3 Mtpa expansion Railway tracks in Railway owned yards.	-----Nomination -----								VSP/CONT/C(050)/005/4509 dt.02.5.11.	MITES Ltd., Rites Bhavan, 5th Floor, Sector-29 GURGAON - 122001	3108.00	11.9.12



**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING APRIL, 2011**

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.30 lakhs &amp; above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs &amp; above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation in M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above).</b>												
1	VSP -60 of 10-11 dtd. 6.10.10.	Civil permanent way and overhead equipment (OHEs) for RINL Loading Yard at Madharam & Jaggayyapeta Mines.	Open	06.10.10	Two	8.11.10	4	1. SCR Nirman 2. Kandula Surendra Rao	1. Sagar Infra Rail Industries 2. Harshit ha Engg.	Yes	VSP/CONT/C(067)/002 /3898 dtd.02.4.11	SCR Nirman Pvt Ltd., Flat No.303 H.No.12-8-443 Firclux Kaveri Apartments, Beside Petrol Pump, Metguda, Secunderabad - 17.	274.35	11.10.11
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
2.	VSP -11 of 10-11 dtd. 11.5.10	VSP-600 TPD ASU-V - Pressure Reducing Station for Oxygen and Argon.	Open	11.5.10	Two	15.7.10	5	1.BOC 2.Air Liquide 3.Blue Star	1.INOX 2.Neo-matrix	Yes	VSP/CONT/AMR/ASU-V/M(011)/120/3929 & 3930 dtd.12.4.11.	BOC India Ltd., Project Engg Divn, Oxygen House, P43, Taratala Road, Kolkata - 700 088.	1255.47	11.12.11

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies
3.	VSP -87 of 08-09 dt.10.11.08	2x60MW Captive Power Plant No.2. (Specn No.17-PRP-006)	Global Open	10.11.08	Two	16.3.09	4	1.BHEL 2.Thermax Bobcock 3.Green-sol Power Systems	Tecpro power Systems	Yes	VSP/CONT/ Expn/87/2 008-09 /4231 & 4232 dtd.22.4.11	Thermax Babcox & Wilcox, (a Divn of Thermax Ltd.,) D.No.13, MIDC Industrial area, RO AGA Road, Chnochwad, PUNE 411011.	36634.50	27 months from the date of agmt signing
4.	VSP -128 of 09-10 dtd.08.3.10	HFL No.4 in SMS (Specn VSP/DE/ ME/09-10/ 07/003R1)	Open	08.3.10	Two	8.4.10	5	1.HEC 2.E&C Projects 3.Manjira Machines 4.Graduate Agro 5.Rotec	-	Yes	VSP/CONT/ M(05)/195/ AMR/4296 & 4297 dtd.25.4.11.	Rotec Transmission (P) Ltd.,, Shed No.2, Phase-III, IDA Patancheru - 502319, Medak Dist (AP)	1194.77	24.2.12

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies
5.	VSP - 124 of 09-10 dtd. 3.3.10	Dismantling of existing pipe lines with all fittings/ appurtenances & supports from towers/trestles top walk way from pipe top, fabrication, erection, painting, testing and commg of BF&LD gas lines with all fittings/ appurtenances and supports, walk ways, platforms etc., in D,L & E zones. (Specn VSP/EMD/BFG PL/01)	Open	03.3.10	Two	6.4.10	7	1.Nuber g 2.Quantum Engg 3.Sailaja Industries 4.Rao elding	1.Space tech 2.Mukund 3.Swastik	Yes	VSP/CONT/ 09-10/EMD/ VSP-124/3970 dtd.13.4.11.	Sailaja Industries # 10-1-50, Meharnagar, Old Gajuwaka, Vizag - 26.	165.78	12.4.12

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies
6.	VSP-81 of 10-11 dtd. 23.12.10	Automatic FDA system and automatic clean agent system for Energy Centre and Computer rooms of LD Converters & CCD of SMS.	Open	23.12.10	Two	2.2.11	4	1.Des Technico 2.Agnice Fire Protection	1.Mehta Associates 2.Mini Max Systems	Yes	VSP/CONT/ Non-AMR/ E(18)/ 62/ 4290 & 4291 dtd.23.4.11.	DEs Technico Pvt Ltd., 11, Bauria industrial Estate, Check Kashi, Chengail, Hourah - 711307.	192.70	22.8.11
7.	VSP-75 of 09-10 dtd. 03.12.10	High mast towers in extended marketing storage yards (VSP/DEE-MKTG-004)	Open	3.12.10	Two	4.1.11	3	1.Rohini Industrial Elect. 2.Aster Pvt Ltd. 3.Sree Krishna Entp.	-	Yes	VSP/CONT/ E(083)/14/ 4405 & 4406 dtd.28.04.11	Aster Pvt Ltd., C-31, 1st Floor, Ruminipuri Colony, Dr. AS Rao Nagar, Hyderabad - 500062.	48.19	27.6.11

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING MARCH, 2011**

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.30 lakhs &amp; above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs &amp; above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation in M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above).</b>												
1														
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
1.	VSP -68 of 10-22 dt.3.11.10.	High velocity water spray system for Trans- formers at 3LBDS-1, 6LBDS-1, LBSS-7 and 7LBDS-5.	Open	3.11.10	Two	6.12.10	3	1. DE's Technico Pvt Ltd., 2.Agnice 3.Mehat a's	-	Yes	VSP/CONT/ Expn/E(014)/77/2434 & 2435 dt.02.03.11.	Mehta & Associates Fire Protection Pvt Ltd., Opp: Seema Hall Satellite, Ahemadab - 380051	112.82	
2.	VSP - 133 of 10-11 dt.19.3.10	Automatic FDA System and automatic clean agent system for Township Telephone Exchange.	Open	19.3.10	Two	20.4.10	6	1.DE's Technico 2.Meheta 3.Agnice 4.Firepro 5.SHM Shipcare	1.Ezone Security	Yes	VSP/CONT/ E(20)/45/2 477 & 2478 dtd.03.03.11.	DE's Technico Pvt Ltd., 23A, Madan Mohan Tala Street, Kolkata - 700005.	33.50	

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies
3.	VSP-63 of 10-11 dt.18.10.10.	Technical structures & mechanical balance for NEDO model project for Instn of 20.6MW Waste heat recovery on straight line cooler of sinter machine-1&2.	Open	18.10.10	Two	9.12.10	4	1.Precision Engg 2.Shriram 3.Gillander	1.Tecpro	Yes	VSP/CONT/NEDO/M(03)/114/3036 dt.16.3.11.	Consortium of M/s.Gagan Projects (P) Ltd., Near Modibag, Opp:Vishal Dharm Kunta, GT Road, Modinagar(UP)-201204 & M/s.Precision Engg Corpn., 99-B Industrial Estate, Bhilai	4252.32	
		<b>CONSULTANCY SERVICES</b>												
4.	VSP-42 of 10-11 dt.16.8.10	Consultancy services for preparation of Project report for expansion of plant capacity to 11.0/12.0 Mtpa liquid steel.	Global Open	16.8.10	Two	21.10.10	3	1.MN Dasturco 2.Mecon	1.Tata Steel Consultancy	Yes	VSP/CONT/M(099)/135/3332 dtd.23.3.11.	MN Dastur & Co., Kolkata - 13	88.24	

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name Contractor of M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies
5.	VSP-03 of 2010-11 dtd. 10.4.11	Consultancy services for revamping & upgradation of Sinter Machines alongwith common facilities for both Sinter Machine-1&2 of partial upgradation of sinter machine-2.(Specn No. VSP/DET/SP/2010/01)	Global Open	10.4.11	Two	2.6.10	2	1.MN Dasturco 2.Mecon	-	Yes	VSP/CONT/M(099)/132/3434 dtd.25.3.11.	MN Dastur & Co., Kolkata - 13	882.40	
		<b>NOMINATION BASIS</b>												
6.	Nomination	Consultancy services for preparation of basic engg scheme and Tender specn. For 220KV switching station to receive 400MVA power from APTRANSCO.	Nomination								VSP/CONT/M(099)/2432 dtd.02.03.11.	MN Dastur & Co., Kolkata - 13	19.00	





**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING FEBRUARY, 2011**

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.30 lakhs &amp; above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs &amp; above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above).</b>												
1	VSP-59 of 2010-11 dt.30.9.10	Civil works for Electrical sub-stations in ukkunagaram of VSP.	Open	30.9.11	Two	30.10.10	8	1. JD Constns 2. Sri Venkateswara 3. Digvijaya 4. Indus 5. A Bala Ramaraju 6. HSCL 7. Visakh 8. A Chinna Rao Reddy	Nil	Yes	VSP/CONT/C(093)/009/1849 dt.15.02.11	A Chinna Rao Reddy, D.No.38-20-56, Marripalem Post, Vizag - 18	181.79	24.8.11
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
2	VSP-52 of 2010	Electrics & power evacuation, C&I and fire fighting	Open	14.9.10	Two	2.11.10	4	1. Cosmic Power 2. Rohini Industrial	Nil	Yes	VSP/CONT/E(03)/12/NEDO/1915 & 1916 dt.16.02.11	Cosmic Power Systems Pvt Ltd., VSP-12.	1427.00	15.2.12

	dtd. 14. 9.1 0	system for NEDO model project for instn of 20.6MW waste heat recovery power plant on straight line cooler of sinte machine-1&2.						3.Konste lec Engrs. 4.Sterlin g & Wilson						
--	-------------------------	--	--	--	--	--	--	---	--	--	--	--	--	--

## ANNEXURE-II

### DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JANUARY, 2011

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.  
Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts  
Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts  
Horticulture: Rs.2 lakhs & above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name Contractor of M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above).</b>												
1	VSP-74 of 10-11 dt.2.12.	Balance structural works for RMHS) (Specn .01-STF-010)	Open	2.12.10	Two	17.12.10	5	1.Sailaja Industries 2. Bridge & Roof	1.Kalathi Brothers 2.JK Constns 3.Racon	Yes	VSP/CONT/ Expn/74/2 010-11/963 dt.24.01.11.	Sailaja Industries 10-1-50, Meher nagar Post Old Gajuwaka, Vizag - 530 026.	244.49	2.6.11

	10								Industri es					
2.	VSP -92 of 09- 10 dt.1 5.1 2.0 9.	Roof monitoring side and gable sheeting & cladding works for Structural Mill.	Ope n	15.1 2.09	Two	12.1.1 0	4	Multi Colour Steels.	1.Lloyds 2.Anmol Trading 3.GK Roofing	Yes	VSP/CONT/ Expn/77/2 009-10/ 1164& 1165 dt.29.01.11.	Multi-colour Steels, New Delhi	750.00	6.2.1 2

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
3.	VSP-39 of 10-11 dt.28.10	Waste Water system facilities for NEDO model project for instn of 20.6MW waste heat recovery system on TK basis.	Open	2.8.10	Two	18.9.10	5	1.Tata Projects 2.Kirloskar Brothers 3.FANS Asia	1.UEM India 2.NICCO	Yes	VSP/CONT/M(03)/113/1041 & 1042 dt.25.01.11	FANS Asia (P) Ltd., Visakhapatnam	1694.19	24.4.12
4.	VSP-30 of 10-11 dt.9.7.10	Provision of flood light towers along new boundary wall and lighting in wall towers.	Open	9.7.10	Two	16.8.10	5	1.Cosmic Power Systems 2.Sri Krishna 3.Aster Tele services 4.Sterling & Wilson	Seroma x (I) Ltd.,	Yes	VSP/CONT/E(014)/94/233 & 234 dt.06.1.11.	Sri Krishna Entp, D.No.50-62-4/7, Rajendra Nagar, Vizag - 16.	129.08	5.7.11

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING DECEMBER, 2010**

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.30 lakhs &amp; above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs &amp; above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation in M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above).</b>												
1.	VSP-37 of 10-11 dt.27.7.10	Plant Permanent Road (zone-15) in VSP. (Part-I)	Open	27.7.10	Two	28.8.10	13	(7) 1.G Rajago pal Rao 2. RVR Projects 3.JMC Constrn. 4.IVRCL Infras tructure s 5.Jain Infra projects 6.GR con-structio ns 7. Sri Venkate s wara	(13) 1. SVS Mooka mbika Constn .(POCR) 2.HSCL (TRR) 3.GVR infra projects (TRR) 4.HES infra (POCR) 5.B&R (TRR) 6. Suryo- daya infrastr uctures	Yes	VSP/CONT/ C(014)/219 /16284 dt.23.12.10.	JMC Constructions pvt ltd., 27-972/1, Telecom colony, Chittor-517008	1126.21	1.7.12

								Constrn. (TRR)					
--	--	--	--	--	--	--	--	----------------	--	--	--	--	--

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after technical / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies
2.	VSP-37 of 10-11 dt.27.7.10	Plant Permanent Road (zone-15) in VSP. (Part-II)	Open	27.7.10	Two	28.8.10	13	(7) 1.G Rajagopal Rao 2. RVR Projects 3.JMC Constrn. 4.IVRCL Infrastructures 5.Jain Infra projects 6.GR constructions 7. Sri Venkateswara Constrn.	(13) 1. SVS Mookambika Constn.(PQCR) 2.HSCL (TRR) 3.GVR infra projects (TRR) 4.HES infra (PQCR) 5.B&R (TRR) 6. Suryodaya infrastructures (TRR)	Yes	VSP/CONT/C(014)/219 /16285 dt.23.12.10.	GR Constructions, 104, MIG, II/A, Opp:Coromandel Gate, Visakhapatnam	817.79	1.7.12
3.	VSP-67 of 10-11 dt.27.10.10	Balance structural steel and cladding works for CRMP- Zone-05 (05-STF-002(R1))	Open	27.10.10	Two	11.11.10	4	TEO(2) 1.Sailaja Industries 2.TIJO constructions	1.Electric welding industries(PQCR) 2.Jyothi erectors(PQCR)	Yes	VSP/CONT/ Expn/StrI/ CRMP/012/ 16368 dt.27.12.10.	Sailaja Industries 10-1-50, Meher nagar Post Old Gajuwaka, Vizag - 530 026.	85.49	4.5.11

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after technical / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
4.	VSP-26 of 2010-11 dt.05.7.10.	Civil engg works for exclusive Road for Bye-Products, BF Slag, Pig Iron & Coad Chemicals.	Open	05.07.10	Two	20.8.10	13	(13) 1. SVS Mookambika Constn.(POCR) 2.GVR infra projects (TRR) 3.G Rajago pal Rao 4.JMC Constrn. 5. Sri Venkateswara Constrn 6.M Nageswar a Rao	1.GR Constns 2.Suryo daya Infra 3.SSR Constns 4.IVRCL 5.Bhava ni Constns 6.HSCL 7. Indus Projects	Yes	VSP/CONT/C(002)/039 / 16548 dt.30.12.10.	GR Constructions, 104, MIG, II/A, Opp:Coromandel Gate, Visakhapatnam	631.22	08.01.12
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
5	VSP-03 of 2009-10 dt.1.4.09	1 no. Rack and Pinion type Passenger Elevator of 1 No.capacity at ISBH-2 of SMS-2. (15-PRH-001(R3))	Open	01.04.09	Two	13.6.09	3	1.Mekast ar Eng. & Eqpt. (P) Ltd. 2.Conme ch Auto Consulta nts India (P) Ltd.	---	Yes	VSP/CONT/M(02)/34/ Expn/15369 & 15370 dt.02.12.10	Universal Constn Machinery Eqpt Ltd., "Universal House" Warje Jackatnaka Mothrud, PUNE-52	22.13	1.8.11



								3. Univer- sal Cons- truction Machiner y & Eqpt. Ltd						
--	--	--	--	--	--	--	--	--	--	--	--	--	--	--

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after technical / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies
6	VSP-09 of 10-11 dt.03.5.10	"Intelligent addressable microprocessor based automatic fire detection & alarm system automatic clean agent system, hydrant system and fire extinguisher for ASP Unit.	Open	3.5.10	Two	24.6.10	4	1.Agnice fire protection 2.DE's Technico 3. Mahata associates fire protection	1.TRI Parulex fire protection(TRR)	Yes	VSP/CONT/E(038)/06/ASU/15374 & 15375 dt.12.12.2010.	Mehtas Associates Fire Protection Pvt Ltd., 210, Ananda nagar road, Opp:Seema Hall, Ahmedabad-380051.	226.08	1.4.11
7	VSP - 117 of 09-10 dt.19.2.10	600 TPD Air Separation Unit-V - 1 No. DG EOT crane and 1 No. Electrical Hoist.	Open	19.2.10	Two	22.3.10	7	(3) 1.Pedvak cranes 2. Furnace & Foundry 3.Unique industrial handlers	(4) 1.Panpara Engg.(PQCR) 2.Armsel (PQCR) 3.Jessop & co(TRR) 4.Eddy Cranes(TRR)	Yes	VSP/CONT/AMR/M(011)/118/15547 & 15548 dt.07.12.10.	Pedvak Cranes Pvt Ltd., Plot No.15 & 19, Near IPET, Phase-II, IDA Cherlapally, Hyderabad - 51.	145.50	6.8.11

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies
8	VSP-73 OF 09-10 DT. 18.10.09.	Replacement/ upgradation of airfilter houses of 2 nos. of PACs of Compressor House-1. (VSP-UTL-Filter House).	Global Open	18.10.09	Two	2.12.09	4	(3) 1.Filter manufacturing industries 2.Camfil Farr air filters 3.SPX India	(1) AAF international air filtration system (TRR)	Yes	VSP/CONT/M(05)/138/15620 & 15621 dt.08.12.10.	SPX India Pvt Ltd., (Flair Filtration Pvt Ltd.), G-72/73 RIICO Industrial Area, Mansarmar, Jaipur -302020.	270.41	7.8.11
9	VSP-120 of 09-10 dt.24.2.10	Upgradation of GCM roller, table motors and central for 2 yrs of continuous casting machines with VVVF drives in CCD of SMS-1.	Open	24.2.10	Two	21.4.10	5	(2) 1.AMT ECH Electricals 2.APR Automation	1. Robcorp(TRR) 2.Rechner automation (PQCR) 3.ABB(PQCR)	Yes	VSP/CONT/AMR/E(05)/83/15688 & 15689 dt.09.12.10.	Amtech Electronics (I) Ltd., E-6, GIDC Electronics zone, Gandhinagar - 382044	38.61	8.6.11

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies
10	VSP - 130 of 09-10 dt.17.3.10.	Emergency Ladle for CCM. (04-PRS-007)	Open	17.3.10	Two	24.5.10	3	1.Simpl ex 2.Graduate Agro 3. HEC	---	Yes	VSP/CONT/ Expn/S(100)/143/16101 & 16102 dt.18.12.10.	Graduate Agro & Mechanical Engrs, Plot No.19-A, Light Industrial Area, Bhilai - 490026.	346.10	17.6.11
11	VSP -53 of 09-10 dt.28.7.09	New Compressed Air Station (13-UTL-027R1)	Global Open	28.7.09	Two	26.10.09	3	1.BOC 2.Inox 3.Blue Star	---	Yes	VSP/CONT/ Expn/M(02)/47/16218 & 16219 dt.22.12.10	Inox Air Products Ltd., Solitaire Ltd., No.4, 1st Floor, Near Agakhan Palace, Nagur Road, Pune-411 006	3410.34	21.6.12
12	VSP - 110 of 2009-10 dt.25.01.10	Design, manufacture and supply of plant, machinery & eqpt for Cryogenic Storage Tanks (LOX&LIN) with pumps as vaporisation facilities.	Open	25.1.10	Two	30.4.10	5	1.Air Liquide 2.Inox 3.BOC 4.BHPV	Vijaya Tanks	Yes	VSP/CONT/ M(011)/117 /AMR/16271 & 16272 dt.23.12.10.	BOC India Ltd., Oxygen House, P-43, Taratally Road, Kolkata - 700033.	3128.70	22.12.11

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies
13	VSP - 127 of 09-10 dt.08.03.10	AC Digital thyristor control for AH-1 of 200T/63T+20T charging crane-2 and Mixer crane-2 of SMS.	Open	08.03.10	Two	3.5.10	2	TWO(2) 1.ABB 2.Cotmac	---	Yes	VSP/CONT/AMR/E(05)/84/16471 & 16472 dt.29.12.10.	ABB Ltd., 5th Floor, ARDEE Bldg, Plot No.1, Balajinagar, Siripuram, Vizag - 03	41.99	28.5.11
		<b>NOMINATION BASIS</b>												
14	-----	Design, manufacture, assembly, inspection, testing, printing, supply & erection of LPG cylinder manifold complete with required accessories.	Nomination								VSP/CONT/Expn/S/M(02)/51/15826 & 15827 dt.13.12.10.	GAS Project Constn Co. 4-296, Navageevan Nagar, Secunderabad - 500011.	3.61	

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING NOVEMBER, 2010**

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above).</b>												
1.	VSP-48 of 10-11 dt.03.9.10	Civil works for NEDO model project for installation of 20.6MW Waste Heat Recovery System on Straight Line Cooler of Sinter Machine-1&2.	Open	03.9.10	Two	21.10.10	5	1.KCP Projects 2.JD Constns 3.SLC Projects 4.GR Constns 5.HSCL	-	Yes	VSP/CONT/C (03)/01/14868 dt.20.11.10.	GR Const ructions104 MIG, II/A, Opp: Coro-mandel Gate, Visakha-patnam	538.84	29.8.11
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
2.	VSP-54 of 10-11 dt.17.9.10	General purpose Double girder EOT cranes for Structural Mill. (08-ELC-001(R1))	Open	17.9.10	Two	25.9.10	3	1.Unique Industrial 2.Furnace & Foundry Eqpt 3.Anup Industries	-	Yes	VSP/CONT/E xpn/M(02)/44/14420 & 14421 dt.10.11.10.	Unique Industrial Handlers Pvt Ltd., 206-207, Nahar & Seth Industrial Estate, Chakala, Andheri (E),	1927.65	9.9.11

												Mumbai - 400099.		
--	--	--	--	--	--	--	--	--	--	--	--	---------------------	--	--

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies
3.	VSP-67 of 09-10 dt.01.9.09	Additional cooling tower cells included draft RCC comflow/countertflow) complete in all respects at CT-21 for augmentation of proposed ASU water system.	Open	01.9.09	Two	29.10.09	4	1.Paharpur Cooling Tower 2.Hamon Shriram	1.Paltech Cooling 2.Souther Cooling Towers.	Yes	VSP/CONT/Y/600 TPD/012/ASU-IV/14918 & 14919 dt.22.11.10	Hamon Shriram Cortell Pvt Ltd., SP-31A, Amrattur Industrial Estate, Amrattur, Chennai - 600 058.	619.84	21.11.11
4.	VSP-08 of 10-11 dt.30.4.10	Plant Illumination and Telecom System for Augmentation of storage capacity of Iron ore.	Open	30.4.10	Two	01.6.10	4	1.Rohini 2.Sterling & Wilson 3.Cosmic Power systems 4.Shri Ganesh Entp.	-	Yes	VSP/CONT/E(01)/ IOS-AUG/09/ 15047 & 15048 dt.25.11.10.	Shre Ganesh Entp, Secunderabad	532.34	24.5.11



S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
5.	VSP-63 of 2009-10 dt.24.8.09	Category-I Capital Repairs of BF-1.	Global Open	24.8.09	Two	22.10.09	5	1.TPE, Russia 2.Siemens Vai 3.POSCO 4.Danieli Corus & Mecon	Paul-wurth Italia	Yes	VSP/CONT/ Non-AMR/ M(04)/155/ 14901 to 14909 dt.01.11.10.	Consortium of M/s.Siemens VAI Metal Tech Pvt Ltd., ENGLAND, M/s.Siemens Vai Metals Pvt Ltd., Kolkata,, and M/s.Gillander Arbhuthnot & Co.Ltd., Kolkata.	29015.35	22 months from the date of agmt.
		<b>Consultancy : 2 largest value contracts</b>												
6.	VSP-04 of 10-11 dt.13.4.10	Consultancy services for Installation of 3rd Converter & 4th Caster along with associated eqpts, auxiliaries and services in SMS-2 complex.	LTE	13.4.10	Two	22.5.10	2	1.Mecon 2.Dastur & co.,	-	Yes	VSP/CONT/M (099)/134/14 152 dt.02.11.10.	Mecon Ltd., Ranchi	1875.10	01.1.14

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING OCTOBER, 2010**

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above).</b>												
1.	VSP-55 of 10-11 dt.18.9.10	Structural steel works for Thermal Power Plant & Blower House (conveyor gallery, pipe racks, ash slurry pump house, chimney bottom hopper with bins (10-STF-002 (R) )	LTE	18.9.10	Two	01.10.10	2	1.Sailaja Industries 2.SEW Infrastructure	-	Yes	VSP/CONT/E xpn/ LTE-55/10-11/13686 dt.22.10.10.	Sailaja Industries 10-1-50, Meher nagar Post Old Gajuwaka, Vizag - 530 026.	220.21	30.3.11
2.	VSP-56 of 10-11 dt.18.9.10	Structural steel works for TPP & BH (Part-A) (Modification to junction houses C-7 to C-11 & additional intermediate hoppers with livers) and Part-	LTE	18.9.10	Two	01.10.10	2	1.Sailaja Industries 2.Kalathil Brothers	-	Yes	VSP/CONT/E xpn/ LTE-56/10-11/13687 dt.22.10.10.	Sailaja Industries 10-1-50, Meher nagar Post Old Gajuwaka, Vizag - 530 026.	202.63	30.3.11

[illegible]

1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
3.	VSP-32 of 10-11 dt.13.7.10	Civil works for 220 KV switching station, GIS & control bldg.	Open	13.7.10	Two	6.8.10	4	1.SLC Projects 2.GR Constns 3.IVRCL 4.Bridge & Roof	-	Yes	VSP/CONT/C (001)/036/13505 dt.18.10.10.	IVRCL Infrastructure & Projects 50-1-41/B, 2nd Floor, ASR Nagar, Seethamma dhara, Vizag-13.	772.33	27.4.11
		<b>Electrical /Mech. (Rs.30lakhs&amp; above)</b>												
4.	VSP-10 of 10-11 dt.6.5.10	Auxiliary power wiring, lighting, earthing & lighting for ASU-IV & V and laying of new cables & cabling accessories from 33KV GIS switchgear room of ASU-IV&V.	Open	06.5.10	Two	9.6.10	5	1.Sri Ganesh Entp. 2.Cosmic Power systems 3.Shanti Entp 4.GOMS Electricals 5.Rohini Industries	-	Yes	VSP/CONT/E (038)/05/ASU-13244 & 13245 dt.12.10.10.	Cosmic Power Systems Pvt Ltd., VSP-12.	291.00	11.6.11
5.	VSP-105 of 09.10 dt.5.1.10.	Electric Wagon Pusher & Wagon tippler for Augmentation of storage capacity of Iron ore. (VSP-IOS-AUG-01-PRH-001)	Global Open	05.1.10	Two	15.3.10	3	1.MBC 2.HEC	Bengal Tools	Yes	VSP/CONT/M(01)/IOS-AUG/ 127/ 13271 & 13272 dt.12.10.10.	HEC, Heavy Machines Bldg Plant, Ranchi - 834 004.	1841.91	11.4.12
		<b>CONSULTANCY SERVICES</b>												
6.	VSP-100 of 09-10 dt.2	Consultancy services for Clean Development Mechanism (CDM) Project at VSP.	Open	23.12.09	Two	6.3.10	1	Asia Carbon	-	Yes	VSP/CONT/M(099)/125/13303 dt.13.10.10.	Asia Carbon Emission Management India (P) Ltd., New Delhi - 110 075	a) 8% success fee for VER projects b) 8%	12.10.17

	3.1 2.0 9	(VSP/PC/001)												success fee for CER projects for the CAT- A&B projects	
--	-----------------	--------------	--	--	--	--	--	--	--	--	--	--	--	---	--

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING SEPTEMBER, 2010**

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.30 lakhs &amp; above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs &amp; above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above).</b>												
7.	VSP -35 of 10-11 dt.22.7.10.	Structural steel & cladding works for RMHS (zone-01) (Base mix yard conveyors, JH, Pursher car electrical port & Misc job) for VSP.).	LTE	22.7.10	Two	29.7.10	6	1.HSCL 2.SEW 3.Shapoorji & Pallonji 4.Bridge & Roof 5.Sunil hi-tech 6.GDC	-	Yes	VSP/CONT/E xpn/LTE/VSP -35/10-11/11475 dt.01.09.10.	Sunil Hi-Tech Engrs. Ltd., 97, East High Court Road, Ramdaspetta, NAGPUR-440010	490.78	09.1.11
8.	VSP -132 of 09-10 dt.19.3.10	Structural steel works for NEDO model project instn of 20.6MW Waste Heat Recovery System on Sinter Straight line cooler of Sinter machine 1&2 of VSP.	Open	19.3.10	Two	27.5.10	3	1.HSCL 2.Spectra Eqpt 3.Surya Shakti	-	Yes	VSP/CONT/S (001)/008/VSP-132/Nedo/11970 dt.13.9.10.	Surya Shakthi Components Pvt Ltd., 5-238/4/B, HP Road, Moosapet, Hyderabad - 500 018.	293.28	21.6.11

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
9.	VSP-88 of 09-10 dt.25.11.09.	Special Purpose Double Girder EOT Cranes for Special Bar Mill.	Open	25.11.09	Two	16.12.09	6	1.Anupam Engg 2.Mukand 3.WMI Cranes 4.HEC 5.Furnace & Foundry	1.Jessop Cranes	Yes	VSP/CONT/Expn/M(02)/43/11672 & 11673 dt.04.9.10.	WMI Cranes, Village Road, Bhandup (West) Mumbai - 400 078.	4138.13	03.9.11
10.	VSP-71 of 10-11 dt.29.9.09.	Plant Electrics and automation system for augmentation of storage capacity of iron ore including ventilation, air-conditioning and Fire protection system for associated electrical premises.	Open	29.9.09	Two	18.12.09	9	1.BHEL 2.Siemens 3.Voltas 4.Sterling 5.L&T 6.Cosmic	1.GOM S Elect. 2.KKRI Micro systems 3.Areva T&D India.	Yes	VSP/CONT/E(01)/08/12527 & 12528 dt.25.9.10.	Cosmic Power Systems Pvt Ltd., VSP-12.	2861.00	24.11.11
11.	VSP-02 of 10-11	Oxygen and Argon Buffer Vessels including commg spares	Open	07.4.10	Two	06.5.10	4	1.BHPV	1.HDO 2.Indus 3.Anup Engg	Yes	VSP/CONT/S(100)/ASU-V/132/12618 & 12619 dt.27.9.10.	BHPV Ltd., Vizag	1295.72	26.5.11

[illegible]



S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No. / Detailed LOI No. / Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
12.	VSP-22 of 09-10 dt. 01.6.10	Additional Cooling Towers Cell at CT-16 & 17.	Open	01.6.10	Two	12.8.09	4	1. Hamon Shriram 2. Cactel Turnkey Projects	1. Southern Cooling 2. Paharpur Cooling Towers	Yes	VSP/CONT/M (026)/125/A MR/11995 & 11996 dt. 13.9.10.	Hamon Shriram Cottrel Pvt Ltd., No.9, Vanagram Road, Ayanambakkam, Chennai - 600095.	1097.00	12.11.11

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING AUGUST, 2010**

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above).</b>												
1.	VSP-05 of 10-11 dt.21.4.10	Instn of Phase-II facilities for Coke Oven Battery No.4 complex-supplementary works for Pushing Emission Control System.	Open	21.4.10	Two	18.6.10	2	D. Srinivasa Rao	Sri Srinivasa Constns	Yes	VSP/CONT/C(002)/038/ dt.04.08.2010	D Srinivasa Rao, 27-3-131, Official Colony, Srinagar, Gajuwaka, Vizag - 46	109.41	13.12.10
		<b>Electrical/Mech.(Rs.30 lakhs&amp; above)</b>												
2.	VSP 108 of 09-10 dt.09.1.10	Route Relay Interlocking system for post tippler tracks of OT4 in RM unloading yard No.2.	Open	09.1.10	Two	12.3.10	1	Instrumentation Ltd., Kota	-	Yes	VSP/CONT/ Expn/E(014)/ 75/ 10688 & 10689 dt.12.8.10	Instrumentation Ltd., Kota, Rajasthan,	43.47	26.12.10
3.	VSP -29 of 09-	3 Nos. of Stacker-cum-Reclaimer.	Open	08.6.09	Two	20.7.09	6	1.FL Smidth 2.Metso 3.Sandvik	1.L&T Ltd., 2.MBC 3.Thysse	Yes	VSP/CONT/ AMR/M(01)/ 130/ 10638 & 10639	METSO Minerals (I) Pvt Ltd., A-464, 2nd	2272.66	13.2.12

	10 dt.8 .6.0 9								nkrupp		dt.12.8.10.	Floor, TTC Industrial area, MIDC, Mahape, Navi Mumbai - 400 701.		
S. No.	NIT No.& date	Nature of work	Mode of Tende r enqui ry	Date of publi c- catio n of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tende rs recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / comer cial evalua tion	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Schedu led date of comple tion of supplie s
4.	VSP -74 of 09- 10 dt.9 .10. 09.	Replacement of MS Bus duct housing with Aluminum bus- duct housing in LBSS-1,2,3&4.	Ope n	9.10. 09	Two	10.12 .09	3	1. Narmada 2. SRV Engg 3. C&S Electric	-	Yes	VSP/CONT/ E(078)/06/A MR/10828 & 10829 dt.16.8.10	Narmada Switchgear Pvt Ltd., Bhopal - 462023.	361.47	15.3.1 1
		<b>Consultancy : 2 largest value contracts</b>												
5.	VSP -75 of 09- 10 dt.1 2.1 0.0 9.	Consultancy services for setting up 220KV switching station along with all other allied facilities at VSP. (VSP/DEE- Consultancy- 001R1)	Ope n	12.1 0.09	Two	10.11 .09	4	MN Dastur & Co.,	1.Cetha r Consul- tant 2.TCE Consul- tant 3.KITC O	Yes	VSP/CONT/ M(099)/129/ Non-AMR/ 10832 dt.16.8.10.	MN Dastur & Co. Kolkata	102.58	15.8.1 3

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JULY, 2010**

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.30 lakhs &amp; above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs &amp; above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above).</b>												
1.	VSP-17 of 10-11 dt.21.5.10	Structural steel work for BF-3 Granulated slag, Conveyor, Misc. conveyor and inter plant conveyor etc.	Oper	21.5.10	Two	31.5.10	4	1.SEW 2.HSCL 3.B&R 4.Harji	-	Yes	VSP/CONT/E XPN/LTE-17/2009-10/9412 Dt: 15.07.10	HSCL (I) Ltd, PO Box No. 39, Visakhapatnam Steel Plant, VSP.	619.82	23.10.10
2.	VSP-22 of 10-11 dt.08.6.10	Misc. civil works for Raw material handling system at RMHP.	Oper	8.6.10	Two	28.6.10	4	1.KCP Proj. 2.IVRCL Proj. 3.SEW 4.HSCL	-	Yes	VSP/CONT/C (001)/041/9807 Dt: 23.07.10	KCP Projects, 1-2-339/1, Street No.6, Domulguda Hyderabad-500029	957.48	01.5.11
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
3.	VSP-78 of 09-10	Design, manufacturing, supply etc for cold hydrostatic pressure	Oper	27.10.09	Two	26.11.09	3	1.V&S Constn 2.Compressor control	-	Yes	VSP/CONT/09-10/VSP-78/8776 Dt: 01.07.10	V&S constructions, 8-6-24/2, First floor, Peddantyd	43.50	30.4.11

	dt.2 7.1 0.0 9.	testing system of COB-4.						system					a, Old Gajuwaka, Visakhapat nam- 530026		
--	--------------------------	-----------------------------	--	--	--	--	--	--------	--	--	--	--	---	--	--

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
4	VSP-42 of 09-10 dt. 06.7.09	Supply of Oxygen, Nitrogen gas etc to RINL on Build, own & operate(BOO) basis.	Open	06.7.09	Two	25.8.09	3	1.Air Liquide 2.Praxair 3.Inox	-	Yes	VSP/CONT/S (100)/Expn/121/8969 Dt: 06.07.10	Air liquide (I) holding pvt ltd., Mohan Co-operative industrial estate, Mathura Road, New Delhi-110058	81866.00	05.1.13
5	VSP-90 of 09-10 dt. 26.1.09	Water system of ASU-V	Open	26.1.09	Two	09.01.10	4	1.Techno fab 2.Tata Projects	-	Yes	VSP/CONT/N on-Expn/M(02)/50/9036 Dt: 07.07.10	Tata Projects Ltd., Mithuna Towers-1, 1-7-80 to 87, Opp. Wesley Co-Education Jr.collage, Secundrabad-500003	1316.00	06.7.11
6	VSP-58 of 09-10 dt. 08.8.09	Design, Engg., Supply etc for Benzol recovery distillation plant of COB-4	Open	08.8.09	Two	15.09.09	6	Mecon	-	Yes	VSP/CONT/C OB-4/E&C/M(015)/139/9011 Dt: 07.07.10	MECON Ltd, Ranchi	10702.93	06.6.12

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
		<b>Consultancy : 2 largest value contracts</b>												
7	VSP-73 of 08-09 dt.06.10.08.	Consultancy services for Catogory-1 capital repairs of BF-1&2.	Open	06.10.08	Two		2	1.MN Dastur 2.Mecon	-	Yes	VSP/CONT/M (99)/Non-AMR/8973 Dt: 06.07.10	MN Dastur & Co, Kolkata	7251.43	05.9.13
8	-	Engaging of M N Dastur & Co., on Nomination basis for BF-1 Capital repairs.	Nomination basis								VSP/CONT/M (099)/134/96 26 DT:20.07.10	M N Dastur & Co, P-17, Mission row extension, Kolkata.	250.00	19.7.11

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JUNE, 2010**

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.30 lakhs &amp; above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs &amp; above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / comml evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1.	VSP -77 of 2009-10 dt.26.10.09	Roof Monitor and gable sheeting & cladding works with Pre-colour coated and Polycarbonate sheets for Special Bar Mill.	Oper	26.10.09	Two	4.12.09	6	1.Multicolour sheets 2.Lloyd insulation	GK Roofing	Yes	VSP/CONT/Expn/77/2009-10/7510 & 7511 dt.02.06.10	Lloyd Insulation India Ltd., PB No.735, 5, Haddows Lane, Nungambakkam, Chennai - 06	847.47	10.6.11
2.	VSP -118 of 09-10 dtd.20.2.10	Civil & Structural works for Water system (zone-14), sample preparation station for Sinter Plant-3 and Fire Station-2 in VSP. (14-CVL-002).	Oper	07.8.09	Two	22.3.10	3	1. Bridge & Roof 2.IVRCL 3. JD Constns	-	Yes	VSP/CONT/C (100)/040/7846 dt.10.6.10.	Bridge & Roof Co.Ltd.,Kankaria Centre, 5th Floor 2/1. Russel Street KOLKATA - 700 071	661.72	20.6.11



		<b>Electrical / Mech. Rs.30 lakhs above</b>												
3.	VSP - 116 of 08-09 dt.03.3.09	220KV switching station, MRS augmentation, 4LBDS of extension and interplant cabling.	Open	03.3.09	Two	11.5.09	4	1.Areva 2.Siemens 3.L&T 4.ABB	-	Yes	VSP/CONT/E (078)/04/8561 & 8562 dtd.28.6.10.	Larsen & Toubro Ltd., Chennai	4207.60	27.8.11
4.	VSP -61 of 2009-10 dt.21.8.09	Power Distribution system for ASU-IV & V.	Open	21.8.09	Two	05.11.09	7	1.L&T 2.ABB 3.Siemens 4.Areva		Yes	VSP/CONT/E (038)/04/ASU/8690 & 8691 dtd.30.6.10.	ABB Ltd., Vizag.	4393.46	29.6.11

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING MAY, 2010**

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.15 lakhs & above Service Contracts: 2 largest contracts  
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above).</b>												
1	VSP-86 OF 09-10 DT. 14.11.09.	Structural steel works for 600 TPD Air Separation Unit-V (ASU-V) along with Balancing and all other allied facilities.	Open	14.11.09	Two	15.12.09	5	1.Shapoorji Pollongi 2.DGC 3.Harji Engg 4.HSCL	Pratibha Group Co.	Yes	VSP/CONT/S (001)/ASU-V/VSP-86/2009-10/6614 dtd.14.5.10.	Harji Engg Works Pvt Ltd., 7, Aravali Shopping & Office Complex Alakananda, New Delhi - 111019.	761.79	23.3.11
2	VSP-03 of 08-09 dt.12.4.08.	Water System facilities consisting of Pump house, cooling tower, pressure sand filtration system for Structural Mill.	Open	12.4.08	Two	18.6.08	6	1.Techno Fab 2. VA Tech 3. NICCO 4. Hindustan Dorr-Oliver 5. Gammon	-	Yes	VSP/CONT/Expn/WS/03/2008-09/6780 & 6781 dt.18.5.10.	Tata Projects Ltd., (TPL) Mithona Towers-1, 1-7-80 to 87, Opp.. Wesley Co-ed Jr College,	4628.51	17.11.11

								6.Tata Projects					Secundera bad - 500 003.		
--	--	--	--	--	--	--	--	--------------------	--	--	--	--	--------------------------------	--	--

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after technical / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
3	VSP-13 of 09-10 dt. 7.5.09	Sewage Treatment Plant of Madharam Mines Township.	Open	07.5.09	Two	9.6.09	4	1.Sai Enviro Engg 2.Green Time Proj. 3.Enviro Pure Aqua.	Shivam Water Treater s	Yes	VSP/CONT/E xpn/VSP-13 of 08-09/7142 & 7143 dt.26.5.10.	Green Time Projects Pvt Ltd., House No.3-6-539/A, Street No.7, Lane-2, Himayatnagar, Hyderabad - 29.	123.00	25.3.11
	<b>Electrical / Mech. lakhs &amp; above</b>			<b>Rs.</b>										
4	VSP-56 of 09-10 dt. 7.8.09	Conveyor System for the conversion of 'I' bed in Ore & Flux stockyard of RMHP.	Open	7.8.09	Two	5.10.09	8	1.Bengal Tools 2.Energo Engg 3.Yogbhan Engg 4.Indo Engg	1.Vinar Systems 2.Masyc Projects 3.Graduate Agro 4.Hyquip Systems	Yes	VSP/CONT/M (010/13/AMR / 7261 & 7262 dt.27.5.10.	Energo Engg Proj Ltd., A-57/4, OKH LA Industrial Area, Phase-II, New Delhi - 110 020.	325.00	26.5.11

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING APRIL, 2010**

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.15 lakhs &amp; above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs &amp; above

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above).</b>												
1.	VSP -97 of 09-10 dt.19.12.09	Civil engg works for Constn of Director's Bungalow (DU No.7) in Ukkunagaram of VSP.	Open	19.12.09	Two	20.2.10	6	1.Visakha Engg 2.Rama Kotaiah 3.Saket Engg 4.SVS Entp 5.HSCL 6.IVRCL	---	Yes	VSP/CONT/C (093)/008 dt.07.4.10	Visakha Engg Works, Vizag. D.No.26-16-16/1, Chaitanya Nagar, Gajuwaka, Vizag-530 026.	111.85	16.2.11
2.	VSP -129 of 09-10 dt.08.3.10.	Providing and operating of pumpsets at Yeleru Reservoir (East Godavari, AP) for pumping water for VSP.	Open	08.3.10	Two	9.4.10	1	Placebo Engg	---	Yes	VSP/CONT/S (001)/009/VS P-129/5723 dtd.26.4.10.	Placebo Engg Corpn., 5-35-103, Prasanth Nagar IE, Kukatpally, Hyderabad - 72	408.24	9.8.10

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
3.	VSP - 101 of 2009-10 dtd. 26.12.09	Civil engg works for Constn of additional room for A-Type dwelling unit and misc civil works for A-Type, B-type DUs in VSP Township of MDM.	Open	26.12.09	Two	23.1.10	3	1. AV Subba Rao 2. Haigreev Infratech	SSR Crest Engg	Yes	VSP/CONT/S (001)/003/VSP-101/MDM dtd. 5764 dtd. 27.4.10.	AV Subba Rao, H-54-15-11, Bharathi Nagar, Vijayawada-8	188.12	05.1.11
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
4.	VSP - 68 of 2009-10 dt. 02.9.09	Design, manufacture and supply of plant, machinery & eqpt for Ventilation system for Flume tunnel of WRM-2 (06-UTV-001(R2))	Open	02.9.09	Two	5.10.09	3	1. SK Systems 2. Pack Plast Indus 3. RD Pollution Controls	---	Yes	VSP/CONT/S (100)/Expn/130/4857 & 4858 dt. 05.04.10.	SK Systems Pvt Ltd., 601, V4 Rower, Plot No.14, Karbardo mer Community Centre, Delhi - 110092.	43.70	04.9.10

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
5.	VSP-24 of 09-10 dtd. 05.6.09	Design, engg, manufacture and supply, testing, erection, commg of Twin boom stacker complete with all electricals and accessories required in Ore & Flux stockyard of RMHP in VSP.	Open	5.6.09	Two	16.7.09	6	1.Simplicity 2.Sandvik 3.FL Smidth 4.Metso Minerals	1. MBE 2. Rotec Transmission	---	VSP/CONT/AMR/M(01)/129/5891 dtd.29.4.10.	FL Smidth Pvt Ltd., FL Smidth House, 34, Egatoor, Kalabakkam, Chennai – 603103.	459.00	28.10.11
6.	VSP-09 of 09-10 dt.27.4.09.	Design, engg, fabn, manufacture, supply, erection, testing & commg. of with associated structures, eqpts, refractory etc., "Replacement of 3 nos. Bottom Ash Hoppers at TPP.	Open	27.4.09	Two	14.7.09	4	1. Indure 2. United Conveyors 3. Techpro Ash Tech	Melcon	Yes	VSP/CONT/Non-AMR/M(10)/132/5886 & 5887 dtd.29.4.10.	Indure Ltd., Indure House, Greater Kailash-II, New Delhi - 110 048.	430.00	28.10.11

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING MARCH, 2010**

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.15 lakhs & above Service Contracts : 2 largest contracts  
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above)</b>												
1.	VSP -89 of 2009-10 Dt: 25.11.09	Civil works for 600 TPD of ASU-V	Open	25.11.09	TWO	29.12.09	EIGHT(8)	SEVEN(7) 1.Vision Ventures 2.IVRCL 3.Simple x Infrastru. 4.HSCL 5.B&R 6.GDC 7.Shapoorji Pallonji	Siri Projects	Yes	IVRCL infrastructure projects, D. No. 50-1-41/3, 2nd floor, ARS nagar, Seethammadhara, VSP	VSP/CON T/C(001)/039 Dt: 02.03.10	1623.50	Start: 12.03.10 Completion: 11.01.11
2.	VSP -102 of 2009-10 Dt:	Civil engg. Works for constn. Of addl. Room for A Type dwelling units and Misc. civil works for B Type dwelling	Open	26.12.09	TWO	13.2.10	FIVE (5)	FIVE(5) 1.SVS enterprises 2.AV Subbarao 3.P Muralidh	-----	Yes	K Janardhana Rao, Regd. Office, , 1st floor, Chukkappally chamber, Nirmala Convent road,	VSP/CON T/S(001)/004/3963 Dt: 18.03.10	136.30	Start: 27.03.10 Completion: 28.11.10



	26. 12. 09	units in JLM						ar Engg. 4.K Janardha na Rao 5.R Gangaiah			Vijayawada- 520008			
--	------------------	--------------	--	--	--	--	--	--	--	--	-----------------------	--	--	--

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
3	VSP-76 of 2008-09 Dt: 17.10.08	Design, Manufacturing, handling & storage, supply of Control station for argon / Nitrogen gas at ARS-1 & 3 and IRUT at SMS  SMS-Works	Open	17.10.08	TWO	4.4.09	THREE(3)	1.Instrumentation Ltd., Kota 2.Nuberg engg. 3.Blue star	----	Yes	Instrumentation Ltd., Kota, P-DDC, Jalugar road, Kota-3204005	VSP/CON T/Y/Non-AMR/010 /3390 & 3991 Dt: 05.03.10	63.20	Start: 05.03.10 Completion: 04.12.10
4	VSP-46 of 2008-09 Dt: 07.08.08	Design, Engg., Manufacturing, Assembly for Electric hoists for SM	Open	07.8.08	TWO	11.9.08	THREE(3)	TWO 1.Armsel (MEH) 2.Hercules hoists	Brady & Morris	Yes	Armsel (MHE) Pvt Ltd, 25, Koramandal industan layout, Hosor road, Begalore-560095	VSP/CON T/Expn/S /M(02)/45 /3495 & 3496 Dt: 08.03.10	113.00	Start: 08.03.10 Completion: 07.03.11
5	VSP-112 of 2009-10	Supply, Installation, Testing etc of electrical system of deep hole drilling machine at ARS	Open	23.2.09	TWO	30.4.09	SEVEN(7)	FOUR(4) 1.Newdawn automation 2.APR automati	THREE(3) 1.Cotmac electronics 2.Divy	Yes	APR Automation, 14-36-11/2/1, KL Rao Nagar, BC Road, Gajuwaka,	VSP/CON T/Non AMR/ E(05)/79/ 3972 & 3973 Dt:18.03.	38.63	Start: 18.03.10 Completion: 17.07.

	Dt: 23. 02. 09	of SMS						on 3.Lokesh machines 4.Innovat ive systems	a enggs. 3.Rabc orpora tion		VSP-26	10		10
--	-------------------------	--------	--	--	--	--	--	---	---	--	--------	----	--	----

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
6	VSP -38 of 2009-10 Dt: 30.06.09	Design engg., & Supply, Storage, testing & erection etc for Automatic fire detection alarm and clean agent for Central computer center system	Open	30.06.09	TWO	30.7.09	SEVEN(7)	THREE(3) 1.Fitech equipment 2.Mehta associates 3.Agnice fire protection	FOUR(4) 1.Nitin fire protection 2.DE's Technic 3.Zener enterprises 4.New fire enggs.	Yes	Agnice Fire Protection Ltd., 10-3-2/15, Sripuri Colony, East Maredpally, Secundrabad-500020	VSP/CON T/Non AMR/E(208)/03/4009 & 4010 Dt: 19.03.10	249.74	Start: 19.03.10 Completion: 18.01.11
7	VSP -119 of 2008-09 Dt: 10.03.09	Design, engg., supply etc for Automatic FDA system and fire fighting system etc for TPP & BH-2	Open	10.03.09	TWO	30.4.09	EIGHT(8)	FOUR(4) 1.Firepro systems 2.Mehta & associates 3.Agnice fire protection 4. DE's Technocol	FOUR(4) 1.Unit ech machines 2.Jaydheep techno 3.Zener Engg. 4.SHM shipcare	Yes	Agnice fire protection Ltd, No: 7-1-29/A/1/2, Leela nagar, Ameerpet, Hyderabad	VSP/CON T/Expn/M(02)/48/4104 & 4105 Dt: 20.03.10	841.28	Start: 20.03.10 Completion: 19.11.10



**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING FEBRUARY, 2010**

Civil : Rs.1.00 Cr and above.                      Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.15 lakhs & above                      Service Contracts : 2 largest contracts  
 Consultancy : 2 largest value contracts                      Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above).</b>												
1.	VSP-72 of 2009-10 dt.6.10.09	Civil works, structural work and pre-colour coated sheeting & cladding works for Air Compressor House.	Open	6.10.09	Two	5.11.09	3	1. H SCL 2. J D Constns	MD Esthappan	Yes	VSP/CONT/ Expn/ C(121)/ 008/2018 dt.06.02.10.	JD Constructions D.No.50-37-13 TPT Colony, Seethammadhara, Vizag -13	431.93	15.11.10
2.	VSP-83 of 09-10 dt.10.11.09	Bored cost-in-situ piling works for 600 TPD Air Separation Unit-V (ASU-V) along with balancing & all other allied facilities.	Open	10.11.09	Two	10.12.09	4	1. ITD Cemntation 2. Simple x 3. HSCL	Gco Foundation	Yes	VSP/CONT/ Expn/ C(001)/038/ dt.08.02.10.	ITD Cementation (I) Ltd., 1st Floor, Dani Woolltex Compound, 158, Vidya Nagari Marg, Santacruz,	728.82	18.6.10

												East Mumbai- 400098		
--	--	--	--	--	--	--	--	--	--	--	--	---------------------------	--	--

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
3.	VSP-43 of 09-10 dt. 07.7.09	Civil engg works for Augmentation of Iron Ore Storage capacity of VSP.	Open	07.7.09	Two	5.8.09	15	1. GDC 2. Simplex 3. SEW 4. Consolidated Constns 5. Engg Proj. 6. IVRCL 7. BL Kashyap 8. Larsen & Toubro 9. Bridge & Roof 10. Rohan Bldrs 11. JMC Proj. 12. Vision Ventures 13. Rajdeep Build Constns 14. Shaporji Pallonji 15. ERA Infra.	Nil	Yes	VSP/CONT/C (003)/004/2116 dt. 09.2.10.	Bridge & Roof Co.(I) Ltd., Kankaria Centre, 2/1, Russel Street, 5th Floor, KOLKATA -71	6879.47	18.8.11
4.	VSP-	Civil & Strl	Ope	9.12.	Two	9.1.1	7	1. R	1.	Yes	VSP/CONT/C	Aruna	121.73	28.12.



	93 of 09-10 dt.09.12.09	engg works for Constn of New Office Bldg for Moderni sation & capital repairs and PEM in BF.	n	09		0		Gangaiah 2.Soket Engg 3.JD Constns 4. Visakha Engg 5.Aruna Constns	Akruthi Infotec h 2.D Sriniva sa Rao		(004)/024/26 01 dt.17.2.10.	Constru- ctions, Flat No.3A, Kancharla Paradise, Rednam Gardens, Jail Road, Vizag.		10
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
5.	VSP-121 of 08-09 dt.18.3.09	Design, engg, inspection, supply, storage, site handling, erection, testing & commg. of all eqpt for Upgradation of crane controls VVVF drives for Pig Storage Yard and Slag Storage yard cranes of BF.	Open	18.3.09	Two	29.4.09	6	1. ABB 2.Schneider 3.Techno crater 4. Amtech	1. Godrej & Boyce 2.Lotal wireless	Yes	VSP/CONT/ Non-AMR/E(04)/34/2081 & 2082 dt.08.2.10.	AMTECH Electronic s (I) Ltd., E-6, GIDC Electronic s Zone Gandhina gar-382044	68.01	07.01.11

S. No.	NIT No. & date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No. / Detailed LOI No. / Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
6.	VSP-91 of 09-10 dt.01.12.09	Design, engg, manufacture, assembly, testing, supply, storage at site, erection, at site including commg spares and insurance spares for Pneumatic Sample Transport System.	Open	01.12.09	Two	31.12.09	2	Kerri Engg Works	Kery Dying & Conveying system	Yes	VSP/CONT/S (100)/131/Expn/2740 & 2741 dt.20.2.10	Kerri Engg Works, 76, Sidhartha Nagar, Vadlapudi (Post), Visakhapatnam - 46	134.13	26.10.10
7.	VSP-30 of 09-10 dt.10.6.09	Design, engg, supply, instn, testing & commg. Of all necessary items for "Upgradation of 220KV circuit breakers at MRS & LBSS-5".	Open	10.6.09	Two	22.7.09	3	1. Siemens 2. ABB 3. Areva	Nil	Yes	VSP/CONT/ Non-AMR/E(078)/05/2728 & 2729 dt.20.2.10	Areva T&D India Ltd., T&D Service, 2nd Floor, Main Bldg, 19/1, GST Road, Pallavaram Chennai-600043.	268.06	19.12.10

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JANUARY, 2010**

Civil : Rs.1.00 Cr and above.      Store Purchase : Rs.2 Cr. and above.  
 Electrical / Mech. Rs.15 lakhs & above      Service Contracts : 2 largest contracts  
 Consultancy : 2 largest value contracts      Supplies of medicines: 4 largest value contracts  
 Horticulture: Rs.2 lakhs & above

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
		<b>Civil works (Rs.1.00 Cr. &amp; above).</b>												
7.	VSP-49 of 09-10 dt.20.7.09.	Site leveling works for Hillock area for Augmentation of Iron ore storage capacity of VSP.	Open	20.7.09	Two	17.8.09	23	1. Indus 2. Surya Constns 3. R Subba Raju 4. Shapoorji Pollongi 5. IVRCL 6. Ratna Infra 7. SEW 8. MAX Infratech 9. APR Constn 10. Ramky Infrastr 11. Sushe Hi-tech	(10) 1. ERA Infra 2. PRJ Proj. 3. AMR Constn 4. BVS 5. GVR Infra 6. B&R 7. BL Kashya 8. Vision Ventures 9. Patel Engg	Yes	VSP/CONT/C (003)/005/1489 dt.29.1.10	INDUS Projects Pvt Ltd., Hyderabad-500016	2447.72	08.9.10

								12.Sri Sai Venkata Ramana 13. Consolidated Constns	10. K Venkata Raju					
		<b>Electrical / Mech. Rs.30 lakhs &amp; above</b>												
8.	VSP-92 of 08-09 dt.02.12.08	Up-gradation of side stream pressure sand filters at chilled water plant-1 (PH-13).	Open	02.12.08	Two	30.3.09	3	1. Tata Projects	1. Lakshmi Prabha 2. OTO KILN	Yes	VSP/CONT/M (026)/122/611 & 612 dt.13.01.10	Tata Projects Ltd., Secunderabad - 500003.	599.88	12.10.10

S. No.	NIT No.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single / Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor  M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
9.	VSP-98 of 08-09 dt.17.12.08	Dismantling, erection of eqpt and auxiliaries and fabn work for balance 3 nos. ALBA Gas cutting machines of CCM No.3,4&5 of CCD in SMS-1.	Nomination	17.12.08	Two	----	----	-----	-----	-----	VSP/CONT/AMR/M(05)/196/887 dt.19.1.10.	Kalathil Brothers Constn Co.Pvt Ltd., Vizag - 26.	55.89	20.2.12
10.	VSP-114 of 08-09 dt.27.2.09	Up-gradation of 60+60T hoist drives for 1 No. semi-porta crane in converter shop of SMS/VSP with digital drives.	Open	27.2.09	Two	20.5.09	Two	1.Omega Industries 2.Catmac Elect.	-	Yes	VSP/CONT/Non-AMR/E(05)/81/972 & 973 dt.20.1.10.	Cotmac Electronics (Surat) Pvt Ltd., SURAT - 3950021	36.90	19.7.10
11.	VSP-06 of 08-09 dt.24.4.09	Conveyor system for the Iron Ore storage augmentation project of VSP	Open	24.4.09	Two	25.5.09	4	1.FL Smidth 2.MBC 3. L&T	Hyquip Systems	Yes	VSP/CONT/Non-Expn/M(02)/Supply/49/1350 & 1351 dt.27.1.10	FL Smidth Pvt Ltd., KELAMBAKKAM - 603103	6046.90	26.7.10
12.	VSP-107 of	Stockyard Equipment complete with	Open	21.1.10	Two	25.2.09	4	1. Elecon 2. FL Smidth	TRF Ltd.,	Yes	VSP/CONT/Y / Expn/008/14	FL Smidth Pvt Ltd., KELAMBA	3108.53	28.1.12

	09-10 dt.21.1.10	all electrical accessories required for augmentation of storage capacity of Iron Ore.						3.Sandvik			73 & 1474 dt.29.1.10.	KKAM - 603103		
13.	VSP-11 of 09-10 dt.06.5.09	2 Nos. 8 Passenger Elevators complete with all electrical eqpts controls and auxiliaries.	Open	06.5.09	Two	24.6.09	3	1. BECO 2. IBIJI	Thyssen Krupp	Yes	VSP/CONT/M (03)/ 112/1554 & 1555 dt.30.01.10.	BECO Lifts Pvt Ltd., Vizag.	46.75	29.1.11