

**DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING FEBRUARY, 2023**

Civil : Rs.1.00 Cr and above.  
 Electrical / Mech. Rs.30 lakhs & above  
 Consultancy : 2 Cr & above or 2 largest value contracts

S.No	NIT No./Rfx no.& date	Name of the Work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation (M/s)	Whether contract awarded to lowest tenderer / evaluated	FAX LOA No. & date	Agency (M/s)	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2800001 120 dt: 02.12.22	Preparation of detailed project report for 2 x 850 TPD Air Separation Units ordered on M/s ALIH on 06.07.2010 on BOO basis at VSP	Nomination	02.12.22	Two	09.12.2022	1	M/s MECON Ltd	Nil	NA	VSP/CONT/23/ (PROJECT CONTRACTS)/ MECH/35 DT: 06.02.2022	M/s MECON Ltd	46,09,080	05.07.2023
2	2800001 081 Dt.08.06.22	Supply of Plant, machinery, eqpt, supply of commng. spares, storage, handling, erection of plant & eqpt, commng and PG tests of plant & eqpt including supervision of all site services, insurance of AC&VS for MRSS at FWP, Raebareli	Open	08.06.22	Two	18.07.2022	4	1 Wollaque ventilation and Air conditioning	1. Air View 2. Air Movment & Ctrl 3. ETEK Engg	Yes	VSP/CONT/E(209)/07/23/ProjContracts/Elec/67&68 dt. 11.02.2023	M/s Wollaque Ventilation & Conditioning Pvt Ltd	73,50,000	10.08.2023

**DETAILS OF CONTRACTS AWARDED ON NOMINATION BASIS DURING FEBRUARY, 2023**

S. No	NIT No./Rfx no.& date	Name of the Work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation (M/s)	Whether contract awarded to lowest tenderer / evaluated	FAX LOA No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Schedule date of completion of supplies	Brief Reason for Awarding on Nomination Basis
1	2800001120 dt: 02.12.22	Preparation of detailed project report for 2 x 850 TPD Air Separation Units ordered on M/s ALIH on 06.07.2010 on BOO basis at VSP	Nomination	02.12.22	Two	09.12.2022	1	M/s MECON Ltd	NA	NA	VSP/CONT/23/(PROJECT CONTRACTS)/MECH/35 DT: 06.02.2022	M/s MECON Ltd	22,73,86,000	05.07.2023	*

\*To comply with the directions of the Arbitral Tribunal(AT) in ASP BOO Arbitration regarding payment of take over price for first phase of valuation into an escrow account within the time as per the direction / order of AT, F&A department, RINL during various discussions opined that as RINL do not have sufficient funds, RINL need to obtain CAPEX Term Loan from Bank for which a Detailed Project Report (DPR) would be required. As RINL will have very limited time to arrange funds to comply with the directions of AT and M/s. MECON Ltd., being Technical Consultant in the ASP BOO plant during the course of Arbitration, the subject work was considered for awarding on Nomination basis to M/s. MECON Ltd., .