
StED / 74649-0  
 

CHECK  LIST 
(TO  BE  SUBMITTED  ALONG  WITH  PRE-QUALIFICAGTION  BID) 

 
The Tenderers are requested to ensure submission of the following essential 

Documents along with the Tender Document to avoid Disqualification of their Bids. However, 
the check list is not exhaustive and the Tenderers are requested to go through the NOTICE 
INVITING TENDER AND RELATED DOCUMENTS carefully and fully for fulfillment of Tender 
requirement.   
 
 
Sl. 
No 

 
ENCLOSURES 

 
SUBMITTED 

(Confirm by  √  ) 
         

1 Cost of Tender Document (CTD) as per Para 1 of NIT  
 
 

2 

Earnest Money Deposit (EMD) / Bank Guarantee as per Para 1 
of NIT.  
In case of exemption, proof of enlistment with NSIC and with 
particulars of trade / item as per clause No. 3 of instruction of 
tender.   

 
 

 

    3 Statutory Certificates like Electrical / Boiler Licence as per NIT,  
if applicable. 

  

4 Single similar Work  Order 
(Work Order, BOQ & Completion Certificate) as per Para  - 1 & 
3 of NIT 

  

5 Annual Turnover Certificate for the last three years with 
certification from practising Chartered Accountant  as per Para 
1& 3 of NIT 

  

6 Copy of P.F Registration Certificate as per Para 3 of NIT   
7 Copy of Registration Letter issued by VSP / Proprietorship / 

Partnership Deed / MOA along with Incorporation Certificate as 
per Para 3 of NIT  

 

8 Signature with stamp in all pages of Tender Document and Pre-
Qualification Documents  

 

9 Bank Account Details as per Clause No: 42.2 of SCC  
10 e-mail address  
11 PAN No.  
12  

Address for Communication  
 
 

 
 

13 Phone No.   Mobile No. 
 
                    Land Line No. 

 
 

14 Signed Integrity Pact is  enclosed with Tender Document,  
if applicable 

                              
                                                              
 
 
 
                                                           SIGNATURE OF THE TENDERER 



 
 

  
BLANK PAGE 



                      
 

RINL Vigilance – Toll Free No. 1800 425 8878 

                                                                                                             
FORM’C’ 

RASHTRIYA ISPAT NIGAM LIMITED 
VISAKHAPATNAM STEEL PLANT 

WORKS CONTRACTS DEPARTMENT 
VISAKHAPATNAM-530031 
PHONE NO: 0891-2518763 

 
 
 

 
PERIOD OF CONTRACT   : 12 ( Twelve ) Months                                                                                              
DEFECT LIABILITY PERIOD             :  12 (Twelve ) Months 
ENGINEER     : Sr. Manager (M)/StED 
     
ISSUED TO SRI/ M/s._____________________________________________________________________________ 
 
 
     No of pages of BOQ alone :  NIL 
      

Total No. of pages :      36 (Thirty six Only) 
                      

[Technical Bid part containing 36 pages] 
    [Price bid part containing 07 pages] 

 

(FOR OFFICE USE ONLY) 
 

1. E.M.D. PARTICULARS                    : 
 
 
 
 
 
2. Sl. No.                                             :                    OUT OF                        TENDERS 
 
 
3. COVERING LETTER                        :                     NO. OF PAGES: 
 
 
4. REBATE OFFERED                           : 
 
 
5. RATE WRITTEN IN WORDS           : 
 
 
6. VALIDITY OF TENDER                  :          4 MONTHS FROM THE DATE OF OPENING 
 
 
 
 
 
SIGNATURE OF CONTRACT                                                                                                       SIGNATURE OF FINANCE 
DEPT. REPRESENTATIVE                                                                                                              DEPT REPRESENTATIVE 
 

NAME OF THE WORK: “REPAINTING OF VARIOUS STRUCTURES IN TPP 
INCLUDING PCM 1 TO 4 IN BF”.    

Note: Tenderer has to fill the data 
wherever and whatever required 
in the tender schedule without fail 
and sign all the pages 

TENDER NO:  74649-0

StED / 74649-0
To be submittede in cover-1, 
Technocommercial bid.
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RASHTRIYA ISPAT NIGAM LIMITED 
VISAKHAPATNAM STEEL PLANT 

WORKS CONTRACTS DEPT., VISAKHAPATNAM -530031 (A.P.) 
TELEFAX: 0891-2518763 TEL NO: 0891-2758705, 2518763 

OPEN TENDER NOTICE NO: VSP/WC/StED/74649-0/OT/2015-16,  DATED:  27.04.2015 
1.0.  Sealed tenders on two-bid system (Techno-commercial bid and Price bid) along with Earnest Money Deposit 

(EMD) are invited from experienced INDUSTRIAL PAINT MANUFACTURERS having experience of SUPPLY 
AND APPLY OF PAINT  for the following work:          

NOTE:   The Tenderer should be Industrial paint manufacturer and having experience of supply and apply 
of paint”                                  

 Tender No:        Name of the work 

74649-0 “REPAINTING OF VARIOUS STRUCTURES IN TPP INCLUDING PCM 1 
TO 4 IN BF”.    

             
Tender 
Number 

Cost of Tender Document 
(Non-refundable) Eligibility/ experience requirements Earnest Money 

Deposit 

(`.) By hand (`) 
By download 

(`) 

 
Value of single      

similar work executed 

(`. in Lakhs) 

Annual Turn over 

(`. in Lakhs) 

74649-0 800/- 800/- 23.03 13.82 
 

37,500/- 
 

 
2.0.  Cost of Tender document(s) shall be paid in the form of DD/BC/PO obtained from any Nationalized or 

scheduled bank drawn in favor of RIN Ltd., payable at Visakhapatnam and shall be valid for a minimum 
period of one month from the date of opening of Tender i.e., Envelop-1 (Pre-Qualification documents). THE 
COST OF TENDER DOCUMENT (S) RECEIVED ALONGWITH TENDER DOCUMENT WILL NOT BE 
REFUNDED UNDER ANY CIRCUMSTANCES UPON RECEIPT OF TENDER. 

3.0. The value of single similar work executed shall be during the last 07(Seven) years ending last day of month 

previous to Tender Notice date i.e. 31/03/2015 and Turnover shall be the average Annual Financial 

Turnover during the last three years ending 31stMarch of the previous financial year i.e. 31/03/2015. 
The tender document shall be accompanied with copies of  a) Work Order, Bill of Quantities, work 
Completion Certificate including the total value of the work done inclusive of all deviations 
and escalations against the subject work and including all taxes & duties, but excluding 
service tax. In case of work executed outside VSP, and where the total amount includes 
service tax, tenders shall make efforts to get the value of service tax indicated separately in 
the work completion certificate.(b) for Turn Over Audited balance sheets certified by Practicing 

Chartered Accountant in case the annual Turn-over is more than `.40.00 Lakhs (or) in case of Turn-Over 

being less than `.40.00 lakhs either Turn-over certificate in the prescribed format of VSP duly signed by a 
practicing Chartered Accountant/Cost Accountant or T.D.S. certificate(s) comprising of the Gross bill values 
issued by the Deductor(s) for the work done.  (c) Copy of registration letter issued by V.S.P. in case of 
registered agencies and in case of non- registered agencies, either a copy of Notarized sole proprietorship OR 
a copy of partnership deed OR a copy of Memorandum of Association & Articles of Association, along with 
certificate of registration – whichever is applicable. VSP reserves the right to reject the offer in case the 
above documents are not enclosed along with the offer. The authorized representative of the tenderer shall 
sign on all the copies of the documents submitted along with the tender document. 

4.0. i)   Successful tenderer shall submit PF Registration Code before commencement of the contract.  
ii) The successful tenderer shall produce Registration Certificate under APVAT Act, wherever 

applicable, before signing the Work Order / Letter of Acceptance and submit a copy of the same. 
5.0. The tenderers are requested to note that: 

The Offer shall be made in 02 (Two) Envelopes: 
i)  First Envelope (to be super-scribed as Envelope-1 with Name of the Work, Tender no.) should 

contain the cost of the Tender Document (in case the Tender is down loaded from the web site), 
Earnest Money Deposit (EMD) separately in the form of DD/BC/PO etc (refer to Instruction to 
Tenderer), Pre-Qualification Documents (Criteria eligibility/experience) duly signed / attested by 
the Authorized Representative of the Company as per para-1 read with para-3 above and the 

StED / 74649-0
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TECHNO-COMMERCIAL BID part of the tender document with  filled in Questionnaire along with 
details of Experience with supporting Documents, the Terms & Conditions duly signed/ attested  by 
Authorized Signatory with attested copies of authorization.  

ii) The second Envelope (to be super-scribed as Envelope-2, Name of the Work, Tender No.,) should 
contain PRICE BID part of the Tender Document only in the Format of VSP. 

5.1.  The first cover shall be opened initially and only on satisfying the eligibility criteria, adequacy of cost of 
Tender Document and EMD etc., placed in it and on examination of Tech-commercial bid, the second 
Envelope containing the Price Bid shall be opened. The date and time of opening of the Price Bid along with 
names of successful Tenderers in both Pre-Qualification and Techno-Commercial Bid will be subsequently 
displayed in the Notice Board of Works Contracts. 

5.2. Tenders submitted against the NIT/Tender shall not be returned in case the tender opening date is extended 
/ postponed.  Tenderers desirous to modify their offer/terms may submit their revised/supplementary 
offer(s) within the extended TOD, by clearly stating the extent of updation done to their original offer and 
the order of prevalence of revised offer vis-à-vis original offer.  The employer reserves the right to open the 
original offer along with revised offer(s). 

5.3.  The documents kept in the first envelope by the tenderers in respect of pre-qualification criteria are final 
and no further correspondence / clarifications/submissions in this regard shall be entertained. 

5.4. Scope of work, Bill of Quantities (BOQ), Terms & Conditions given in the tender documents (placed in the 
website) are final. On verification, at any time, whether the tenderer is successful or not, if any of the 
documents submitted by the tenderer including the documents downloaded from our website are found 
tampered/altered/incomplete, they are liable for actions like rejection of the tender, cancellation & 
termination of the contract, debarring etc., as per the rules of the company. 

5.5. It will be presumed that the tenderers have gone through the General Conditions, Special Conditions & 
Instructions to tenderer etc., of the contract available in the website which shall be binding on him / them. 

5.6. The tenderer shall download the “Tender Schedule” available on the website in totality and submit the same 
duly signed on each page along with the tender documents. 

6.0. The tender documents and other details can be downloaded from our web site: www.vizagsteel.com and the 
same are to be submitted to the DGM (Works Contracts I/c), Visakhapatnam Steel Plant duly signed on each 

page by the tenderer on or before  03.00PM on 28.05.2015 
7.0. Non-transferable tender document can also be obtained from the office of DGM (Works Contracts I/c), VSP 

on written request on bidder’s letter head on payment of tender cost in the form of DD/BC during working 

hours 10 AM to 4.30 PM on or before 04.30 PM on 27.05.2015 
8.0.  Tenders will be received in the office of DGM (Works Contracts I/c) up to 03.00 PM on 28.05.2015 

and envelope-1 will be opened immediately thereafter. 
9.0. VSP after opening of tender/bid document may seek in writing, documents/clarifications which are 

necessary for evaluation of tender/bid document from the Tenderers/bidders or issuing authority for 
confirmation of eligibility/prequalification stipulated in the NIT.  

10.0.  If it comes to the notice of VSP at any stage right from request for enlistment /tender document that any of 
the certificates /documents submitted by applicant for enlistment or by bidders are found to be false  
/fake/doctored, the party will be debarred from participation in all VSP tenders for a period of 05(FIVE) 
years including termination of contract, if awarded. E.M.D/Security Deposit etc., if any will be forfeited. The 
contracting agency in such cases    shall make good to VSP any loss or damage resulting from such 
termination.  Contracts in operation anywhere in VSP will also be terminated with attendant fall outs like 
forfeiture of E.M.D./Security Deposit, if any, and recovery of risk and cost charges etc., Decision of V.S.P 
Management will be final and binding. 

11.0.  The date of opening of the pre-qualification cover (envelope-1) shall be the date of tender opening in respect 
of both the single bid and two- bid (techno-commercial and price bid). 

12.0. Successful tenderer should be in a position to produce, after opening of the price bids, the Original 
Certificates in support of the attested copies of relevant documents submitted along with tender document. 
Failure to produce the original certificates at this stage in support of the attested copies of P.F. 
Regn./ITCC/Electrical License/experience /qualification/any other documents etc. submitted earlier would 
result in disqualification and forfeiture of EMD and also liable for debarring from participation in VSP 
tenders.   

13.0. Tender documents will be issued to tenderers based on their request and on payment of tender cost or the 
same can be downloaded from our web site by submitting the cost of tender along with their offer. However, 
RINL will not be responsible for any delay/loss/any website related problems in downloading the tender 
documents etc.. RINL reserve the right to (a) Issue or Refuse tender documents without assigning any reason. 
(b) Split and award the work to more than one agency, (c) reject any or all the tenders or to accept any 
tender wholly or in part or drop the proposal of receiving tenders at any time without assigning any reason 
there of and without being liable to refund the cost of tender documents thereupon.                                      

 
 

For Deputy General Manager (Works Contracts) 

StED / 74649-0
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FORM – A 

 

Ref. Tender No.     74649-0       
 
Name of the Work:  “REPAINTING OF VARIOUS STRUCTURES IN TPP INCLUDING 

PCM 1 TO 4 IN BF”.    
To  
General Manager 
Works Contracts Department 
Visakhapatnam Steel Plant 
Visakhapatnam-530 031. 
 
Sirs, 
 
With reference to the Notice Inviting Tender, I/We have gone through the tender documents issued to us.  I/We have 
also gone through the General Conditions of Contract of VSP available in VSP web site and noted the contents therein.  
I/We hereby confirm that I/We shall abide by Terms and Conditions of General Conditions of the Contract including 
Form of Tender, Invitation to Tender, Articles of Agreement etc.   I/We hereby declare that, I/We have visited, 
inspected and examined the site and its surroundings and satisfied ourselves before submitting this tender, obtained 
information about the nature of work, facilities that may be required and obtained necessary information about 
Working Conditions, risk contingencies etc., which may influence this tender.  We hereby offer to execute & 
maintain the work during the defect liability period in conformity with the tender conditions at the respective rates 
quoted by us. 
 
I/We have deposited the EMD, which amount is not to bear any interest and I/We do hereby agree that this sum shall  
be forfeited by me/us if I/We revoke/withdraw/cancel my/our tender or if I/We vary any terms in our tender 
during the validity period of the tender without your written consent and/or if in the event of Visakhapatnam Steel 
Plant  accepting my/our tender and I/We fail to deposit the required security money, execute the Agreement 
and/start the work within reasonable time (to be determined by  the Engineer) after written acceptance of my/our 
Tender. 
 

 Status of the firm (mark)  
  

 Proprietary /Partnership/others (Specify) 
 
* Authority to Sign: 
a)  Proprietor 
b) Managing Partner  
c)   Power of attorney  holder 
Name of Partners: 
1) 
2) 
3) 

 
      
                                                                                                
      
      
      
      
      
      
      
      
                  
               Yours faithfully,      
                                                                             

 
                       Signature of Contractor 

Name:………………………………… 

 
INSTRUCTIONS TO TENDERERS 

Following Details are to be furnished by the tenderer 
compulsorily (neat&legible) while submitting the tender 
schedule 

Income Tax PAN No. 
 

 

Status/Reason for not 
having PAN No. 

 

                                       OFFICIAL ADDRESS 
 
 
 
 
 
 
 
Phone No: 

Cell No   : 

Fax No.  : 

e-mail address: 
 
Party code: 
 

StED / 74649-0
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1.a) Tenders shall be submitted in the office of the General Manager (Works Contracts), Visakhapatnam Steel 

Plant, Visakhapatnam – 530 031. 
b)  Tenders shall be submitted in the prescribed form issued by VSP.  The Tender documents issued are not 

transferable.  Tender documents issued/downloaded shall be submitted wholly without detaching any part. 
c)  The Tenderer shall agree to VSP’s terms and conditions, specifications/scope of work, etc., and quote their 

“Total Amount only” accordingly. 
   d)  Tender shall be for the entire scope of work mentioned in the tender documents. 

e) Tenderer  “Shall quote only the Total Amount in figures and in words”.  Over writing is not permitted and 
corrections are to be essentially initialed.  Amount quoted in words shall govern in case of variance between 
figures and words. 

f)   The “ Total Amount quoted in figures and words shall be tallied”  before submission of the tender and all 
mistakes corrected and initialed.  Quotation shall preferably be type written or written in neat and legible 
handwriting.  All the pages of tender documents shall be signed by the tenderer. 

g) Respective Tenderers participating in the tenders due for opening on the scheduled day, can witness the 
opening of tenders/price bid on production of valid identify card / gate pass, or alternately, shall give a duly 
signed authorization to their designated representatives who are nominated if they wish to witness the 
tender / price bid opening.  However, if the tenderer/designated representative participates for other than 
his tender his gate pass will be cancelled for a period of 01 (ONE) year. 

h)  If by any reason the tender opening is postponed to any other date, the details will be displayed in the notice 
board of Works Contract Department.  Tenderers shall see the notice board regularly and keep themselves 
informed in this matter. 

i)  Before quoting, the tenderer shall necessarily contact the “Engineer” and fully understand the job, scope of 
work, unit of measurement, mode of measurement, scope of supply of materials by VSP if any, working 
conditions, shutdown arrangements, Labour deployment requirements, risk contingencies and such other 
factors which may affect their tender. 

j)   General Conditions of Contract of VSP for Works Contracts are available in the Office of GM (Works 
Contracts) and also in VSP’s web site for reference.  The tenderers shall study and understand all the relevant 
provisions before quoting. 

k)  Tenders shall be kept open for acceptance for a period 4 (Four) MONTHS from the date of opening of tender 
i.e.., Envelope-1. 

l)  After opening of tender, the tenderers may be called for negotiations and the details like date, time etc. will 
be displayed on the notice board of W.C. Department.  The tenderers shall see the notice board regularly and 
keep themselves informed in this matter and promptly attend negotiations without fail. 

   m)  Purchase Preference will be given to PSU’s where applicable as per DPE guidelines. 
   n)    The local Small Scale Industries as approved by VSP and registered with Works Contracts Department of 

Visakhapatnam Steel Plant in the category of Industrial Paint Manufactures for   supply and application of 
industrial Paints to various structurals, equipment pipelines etc., are  eligible for purchase preference as per 
the policy of VSP in force from time to time.  The local  small-scale industries, those who are technically and 
commercially acceptable shall be  considered for extension of Purchase Preference, if the offer is within 15% 
above L-1 price and  upon their matching with L-1 price. 

o)   The date of opening of pre-qualification envelope-1 shall be the date of tender opening in respect  of both 
the SINGLE BID AND TWO- BID(Techno-commercial and Price bid) tenders. 

p) Corrections / amendments / replacement to / of the deficient documents / financial instruments for Earnest 
Money Deposit (EMD) & Cost of Tender Document (CTD) shall not be sought in the following cases where 

 (a)  There is evidence of tampering / unauthorized correction 
 (b)  The value of financial instrument (s) / document (s) is falling short of the value stipulated in the NIT 

(c)  The validity of BG (s) as on initial tender opening date (TOD) is falling short of minimum validity period 
stipulated in the tenderer 

 (d)  Discrepancy exists in the name of Payee / Beneficiary 
 (e)  The bidder fails to submit CTD and / or EMD in case of submission of a single instrument / document 

towards both CTD and EMD. 
 
 

2) EARNEST MONEY DEPOSIT (EMD) 
 

a) In case of Earnest Money Deposit being less than or equal to Rs.5 Lakhs, Earnest Money Deposit shall be in 
the form of Demand Draft / Pay Order / Banker’s Cheque obtained from any Nationalized or scheduled 
commercial bank in India, drawn in favour of Rashtriya Ispat Nigam Ltd., Visakhapatnam Steel Plant, 
payable at Visakhapatnam and shall be valid for a minimum period of one month from the Envelope-1 (Pre-
qualification documents) opening date.  No other mode of payment will be accepted.   However, in case EMD 
exceeds Rs.5 Lakhs, tenderers have the option to submit the same in the form of Bank Guarantee (In the 
format as enclosed to the GCC) from any Scheduled Commercial Bank, encashable at Visakhaptnam.  Bank 

StED / 74649-0
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Guarantees shall be valid for a minimum period of 04(Four) months from the date of opening of Envelope-1 
(Pre-qualification documents).  The above shall supercede the instructions regarding “form of EMD” 
elsewhere in the tender document. 

b) Public Sector Enterprises of State / Central Government Undertakings are exempted from submission of 
Earnest Money Deposit (EMD) provided they submit a letter requesting for exemption from submission of 
EMD along with their offer.   

 
c) Micro & Small Enterprises (MSEs) listed with National Small Industries Corporation Limited (NSIC) only are 

exempted from submission of Cost of Tender Document (CTD), Earnest Money Deposit (EMD) and Security 
Deposit (SD), irrespective of whether the service is to be carried out within or outside their premises, subject 
to submission of the following documents along with their tender: 

 (i) Proof of enlistment with NSIC and with particulars of relevant trade/item. 
 (ii) Registration details of the particular trade/item for which this tender is relevant, by way of 

 submission of “Acknowledgement of Enterpreneur Memorandum (EM) Part-II” from the Industries 
 Department, along with their tender. The Miscro and Small Enterprises not registered for the 
 particular trade/item for  which this tender is relevant would not be eligible for exemption.  SSI 
 REGISTRATION CERTIFICATE IS NOT VALID AND NO CONCESSION OR BENEFITS SHALL BE 
 EXTENDED IF EM PART-II IS NOT  SUBMITTED, and  

 (iii) As regards Security Deposit (SD) exemption, the Micro & Small Enterprises (MSEs) shall however be 
 required to submit a “PERFORMANCE GUARANTEE BOND” in the prescribed proforma, equivalent 
 to the value of Security Deposit.  It may be noted that waiver of Security Deposit (SD) is permitted 
 only up to the monetary limit for which the unit is registered. 

d) EMDs of unsuccessful tenderers will be refunded after reasonable time without interest. 

3) MODE OF SUBMISSION OF TENDER 

 
a)   Tender shall be submitted in two separate sealed covers.  In case of single bid tender, the first cover shall 

contain the DD / Pay Order / Banker’s Cheque for Earnest Money Deposit / Cost of Tender Documents / 
Earnest Money Deposit exemption documents for PSUs and Micro & Small Enterprises listed with NSIC, other 
pre-qualification documents etc., and the second cover shall contain the tender.  

b) In case of two-bid system, the first cover shall contain the techno-commercial bid part of tender, along with 
the other bank instruments / documents indicated in para 3 (a) above, and the second cover shall contain 
only the price bid part of tender.  

c)  Two sealed covers as mentioned above shall be stapled / tied together and submitted.  The first cover will be 
opened first and only if the submitted documents / instruments are found to be as per NIT requirement, will 
the second cover containing the price bid be opened. 

d) Tenders not satisfying the requirements as per NIT will not be opened. 
 

SPECIAL CONDITIONS OF CONTRACT (SCC) 
 

1. General: The special conditions of the contract (SCC) are complementary to and shall be read in conjunction 
with General Conditions of Contract (GCC) of VSP for works contracts.  Scope of work, Bill of Quantities and 
other documents form part of the Tender Documents.  In case of any conflict of meaning between SCC & 
GCC, provisions of SCC shall over ride the Provisions of GCC. 

2. Visakhapatnam Steel Plant reserves the right to accept or reject the lowest or any other tender without 
assigning any reason and the work may be awarded to one of the Tenderers or to more than one tenderer. 

3. The contract shall be treated as having been entered into from the date of issue of the letter of intent/work 
order to the successful tenderer, unless otherwise specified. 

4. WATER, POWER AND COMPRESSED AIR: Unless otherwise specified to the contrary in the tender schedule, 
the contractor is entitled to use in the work such supplies of water, power and compressed air (Basing on 
availability) from VSP’s sources from approved tapping points, free of cost.  The contractor shall make his 
own arrangement for drawing the same to the work spot. 

5. The successful tenderer shall produce Registration Certificate under APVAT Act, wherever applicable, before 
signing the Work Order / Letter of Acceptance and submit a copy of the same. 

6. Immediately on receipt of work order, the successful tenderer shall obtain and submit the following 
documents to the Engineer with a copy to ZPE/Manager (Pers)/CLC before start of work.  
a(i)  ESI registration certificate with the contractor’s Code no. covering all the workmen under ESI 

Scheme, which shall be effective from the date of start of contract and cover for the entire period of 
contract including extended period/defect liability period, if any. 

a(ii)  Insurance policy for payment of exgratia amount of Rs.5,00,000/- (Rupees Five lakhs only) per 
head in case of fatal accidents while on duty, to the contract labour engaged by him in addition to 
the coverage under ESI Scheme / Workmen Compensation Insurance Policy whichever is 
applicable.  As and when a fatal accident takes place while on duty along with the benefits under 
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the ESI Scheme / Workmen Compensation, whichever is applicable, the contractor is required to 
pay the ex-gratia amount within 30 (Thirty) days from the date of accident to the legal heir of the 
deceased.  In case of any delay in paying the ex-gratia amount as above, the Employer has the right 
to pay such amount directly to the legal heir of the deceased and recover the same from the 
contractor’s running / future bills.  This insurance policy is to be taken by the contractor over and 
above the provisions specified under Clause No. 6.13 (Third Party) and 6.14 (ESI Act) of the 
General Conditions of Contract.  

 
a(iii) Copy of the policy for third party insurance as stipulated in Clause 6.13 of the GCC. 
b) Labour License obtained from Assistant Labour Commissioner (Central), Visakhapatnam. 
c)  PF Registration Certificate issued by PF Authorities 
d) Safety clearance from Safety Engineering Department of VSP. 

7. The contractor shall submit wage records, work commencement/completion certificate etc. and obtain 
necessary  clearance from Contract Labour Cell of  VSP for bills clearance. 

8. The contractor shall ensure strict compliance with provisions of the Employee’s Provident Fund Act, 1952 
and the scheme framed there under in so far as they are applicable to their establishment and agencies 
engaged by them.  The contractor is also required to indemnify the employer  against  any  loss  or  claim or 
penalties or  damages   whatsoever resulting out of non- compliance on the part  of the contractor with the 
provisions of aforesaid act and the schemes framed there under.  A copy of the provident fund membership 
certificate/PF CODE number shall be submitted by the contractor. 

9. The contractor shall follow the provisions of Indian Factories Act and all rules made there under from time 
to time as applicable and shall indemnify the employer against all claims of compensations under the 
provisions of the act in respect of workmen employed by the contractor in carrying out the work against all 
costs, expenses and penalties that may be incurred by the employer in connection therewith. 

10. a) Total amount quoted shall be inclusive of all taxes, levies, duties, royalties, overheads and the like 
but excluding service tax prevailing as on the date of submission of bids. 

b) During the operation of the contract if any new taxes/duties/levies etc are imposed or rates 
undergo changes, as notified by the Government and become applicable to the subject works, the 
same shall be reimbursed by VSP on production of documentary evidence in respect of the payment 
of the same.  Similarly benefits accruing to agency on account of withdrawal/reduction in any 
existing taxes and duties shall be passed on to VSP. 

C) The benefit offered by the agency (other than Service Tax) will be deducted from each bill on the 
offered percentage basis.  Amount so recovered shall be released, limiting to the percentage of 
benefit offered on the quoted price, only on receipt of credit by VSP. 

d) The prices are exclusive of Service Tax.  RINL-VSP will pay Service Tax as applicable on submission 
of Invoices in accordance with Rule 4A (1) of Service Tax Rules 1994. 

 The contractor will be paid Service Tax by RINL-VSP along with monthly service charge bills for 
further deposit with Central Excise Authorities.  The contract will, in turn, submit the documentary 
evidence in support of payment of Service Tax of each month along with subsequent month RA 
Bills. 

11. ADVANCE: No advance of any sort will be given by VSP. 
12. PAYMENT TERMS: Payment will be made monthly on recommendations of the Engineer basing on the 

quantities executed, at accepted rates. 
13. MEASUREMENTS: The contractor shall   take   measurements jointly with the Engineer or his 

representative and keep joint records for the same.  Bills shall be prepared and submitted by the contractor 
basing on agreed measurements. 

14. INITIAL SECURITY DEPOSIT (ISD):  Initial Security Deposit for the work shall be @ 2% of contract 
price.  Earnest Money Deposited by the successful tenderer shall be adjusted against ISD, and the difference 
between ISD and EMD shall be deposited in the manner mentioned in the work order/letter of intent. 

15. RETENTION MONEY: Retention Money for contracts up to a value of Rs. 100 lakhs, at the rate of 7.5% of the 
bills for works with defective liability period not NIL and at the rate of 5.0% for works with defective liability 
period “NIL” will be deducted from each bill until this amount together with the Initial Security Deposit 
reach the limit of retention which is 7.5% or 5.0% as the case may be for the value of work.  The Retention 
Money shall be released after the satisfactory completion of defect liability period after liquidating the 
defects.  For contracts of value above Rs.100 Lakhs, the limit of retention money shall be Rs.7.5 lakhs plus 5% 
of the value exceeding Rs.100 lakhs. 

16. Security Deposit: The Public Sector Enterprises or State / Central Government Undertakings / Micro & Small 
Enterprises (MSEs) listed with NSIC will not be required to submit Security Deposit, but however they shall 
submit “Performance Guarantee Bond” in lieu of Security Deposit in the prescribed proforma equivalent to 
the value of Security Deposit covering the period of contract + defect liability period + 6 months (Claim 
period). 

17. Recovery of income   tax at source will be made from contractor’s bill and deposited with   Income Tax 
Department as per rules.  Recovery of sales tax applicable shall be made from the contractor’s bills. 

18 .  SAFETY: 
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a) The contractor and his workers must strictly take all safety precautions and shall supply to his 
workers dependable safety appliances like hand gloves, safety boots, safety belt, safety helmets, 
duster cloth, dust mask/nostril filter etc.  In addition to this, contractor shall also provide additional 
safety appliances as per requirement and follow safe working practices like using fully insulated 
electrode holders etc.   He shall also ensure that his workmen intelligently use only dependable 
safety appliances supplied to them. 

 
b) The contractor shall take adequate safety precaution to prevent accidents at site.  The contractor 

shall also ensure that his employees observe the statutory safety rules and regulations and also those 
laid down by the employer from time to time and promptly submit report of accident and state the 
measures taken by him to prevent their recurrence and also keep the employer indemnified of all 
claims arising out of such accidents. 

c) No Workmen shall be engaged on the work without proper safety induction and without using 
required PPE.  Use of safety helmet and shoe is must excepting in painting works where shoe will 
not be used.  

d) All the safety appliances required for safe working as decided by SED/Contract operating deprtment 
shall be provided by the contractor to his workmen. 

e) Clearance to start the job will be obtained by the contractor in form ‘A&B’ before start of work. The 
forms may be obtained from the dept. concerned. 

f) Works at height cannot be started without clearance from Zonal Safety Officer.  The workers 
engaged for work at height shall possess height pass from SED.  The names of workmen working at 
height or in hazardous areas will be written on the body of form “B”. 

g) Contravention of any safety regulation of VSP in vogue from time to time will result into work 
stoppage, levying penalties and ultimately in contract termination. 

 
Cagetory Safety violatios Fine 

I 1.   Occasional violation of not wearing crash helmet  
 
 
 
2.   Driver of two wheeler carrying more than one pinion rider 
 
 
 
3.   Wrong parking of vehicle 

First offence: Rs.100/- 
Second or subsequent 
offences: Rs.300/- 
 
First offence: Rs.100/- 
Second or subsequent 
offences: Rs.300/- 
 
First offence: Rs.100/- 
Second or subsequent 
offences: Rs.300/- 
 

II MINOR VIOLATIONS 
 
1.     Working at height without height pass. 
2.     Unauthorized entry at hazardous location. 
3.     Engaging workers without safety training 
4.     Proper ladder/steps not provided for working. 
5.     Failure to provide proper shuttering at excavation works. 
6.     Power connection taken from board without proper board plug. 
7.     Fitness certificate of cranes/hydra/heavy vehicles not available. 
8.     Crane rope conditions not OK. 
9.     Not wearing safety helmet / safety shoe at site. 
10.   Safety goggles/Hand gloves not used. 
 
11.   Gas cutting without goggle. 
12.   Rolling/lifting of cylinder/dragging on the ground (without 
cage) 
13.   Welding with non standard holder. 
14.   Welding machine earthing not done (double body earthing) 
15.   Gas hose pipe clamping done by wires. 
16.   LPG Cylinder date expire / over. 
17.   Loading/unloading of cylinder – cushion not given. 
18.   Condition of hose pipe not good. 
19.   Working with leaking cylinder. 
20.   Using non power cable instead of welding cable. 
21.   Working without work permit / shut down. 
22.   Not putting red flags / stoppers. 
23.   Dismantling of structure without authorized plan. 
24.   Unauthorized Oxygen/Nitrogen tapping. 
25.   Not having proper gate passes / other area passes. 
26.   Use of damaged slings / tools / ropes. 

 
First violation: 
Rs.2500/- 
 
Second time violation: 
Rs.10,000/- 
 
Third time repeated 
violation: Rs.20,000/- 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
First violation: 
Rs.2500/- 
 
Second time violation: 
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27.   Use of hand grinders / mixer machines without guard. 
28.   Not reporting of accident. 
29.   Taking shelter behind electrical panel. 
30.   Driving of heavy vehicles on the main road during restricted 
hour. 
31.   Truck side panel / broken not OK. 
32.   Dropping / Spillage of material on the road. 
33.   No number plate on vehicle. 
34.   No indicator light / brake light on vehicles. 
35.   Driving dangerously. 
36.   Overloading of the vehicles beyond CC weight. 
37.   Racing and trials of speed, overtaking heavy vehicles. 
38.   Moving vehicles in unauthorized restricted routes. 
39.   Talking with cell phone while driving. 
40.   Truck carrying powdery material without tarpaulin. 
41.   Vehicles without red flags / red lights, side guards & tonnage. 
42.   Stock protruding out of the truck body. 
 

Rs.10,000/- 
 
Third time repeated 
violation: Rs.20,000/- 
 
 
 
 
 
 

III. MAJOR VIOLATIONS:  
 
1.     Using bamboo or other non standard material for scaffolding. 
2.     Railing not given at platforms or opening of floor. 
3.     Scaffolding planks not tied properly. 
4.     Throwing / dropping of material from height. 
5.     Proper ladder / approach not given for working at height. 
6.     Walkway / cross over path not provided. 
7.     No barricading of excavated pits. 
8.     No top cover on power distribution board. 
9.     Sleeping under truck. 
10.   Absence of Supervisor at height works, confined space jobs and  
                                                                       other hazardous jobs. 
11.   Welding screen / face shield, welder gloves not used. 
12.   Driving vehicles without valid driving license. 
13.   Driving by an drunken person. 
 
 
 

 
 
 
 
Rs.7,500/- for 1st 
violation,                            
2nd and subsequent 
violations Rs.15,000/-. 

IV. HIGH RISK VIOLATIONS: 
 
1.     Failure to use full body harness with double lanyard. 
2.     Life line of full body harness not anchored. 
3.     Floor opening left unguarded in the area of work. 
4.     Working at roof without daily permit. 
5.     Working in confined space without confined space work permit. 
6.     Violation of electrical shut down / PTW. 
7.     Violation of HOT work permit system. 
 

 
 
 
 
 
Rs.15,000/- 

V. 1.     Serious injuries and permanent disabilities. 
 
 
 
 
2.     Fatal accident cases 

Rs.1,00,000/- or 2.5% 
of contract value 
whichever is less. 
 
 
Rs.2,00,000/- or 10% of 
contract value 
whichever is less. 
 

 
(1) The above penalties related to the accidents mentioned at Category (V) will be imposed on agency in 

case the reasons to the accidents are attributable to the agency. 
(2) Independent of the above, the contractor shall be debarred or deregistered from taking up further 

contractual work in VSP in case any repeated fatal accident after 3rd incident for the reasons 
attributable to contractor. 
Note:  The penalties mentioned above are in addition to those which are applicable as per the 
Statutory Acts & Rules.   In case of any imposed penalty by any statutory authority, the same shall be 
over and above the contractual clauses). 

(3) Without prejudice to the right conferred for stoppage of work for violation of safety rules, the 
contractor shall be liable for penalty at the rates indicated above depending upon the category of 
violation. 

(4) Operating authority will assess the penalty amount having regard to all the circumstances in 
particular in nature and gravity of the violation on the advice of Head of the Safety Engineering 
Department and will issue a show cause notice specifying therein the proposed penalty.  Considering 
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the cause shown by the contractor, if any, the operating authority shall pass final orders which shall 
then be binding on the contractor.  The penalty amount shall be recoverable from any bill and / or 
EMD / Security Deposit of the contractor without any further reference to him 

h) “The contractor shall ensure that the Welders and Gas Cutters wear cotton dress and leather apron.  
They shall not wear nylon/synthetic dress.  This is required to avoid any fire accident.  This must be 
followed strictly”. 

 
19. SHUTDOWNS:  

A)  Necessary shutdowns will be arranged by VSP to the contractor for carrying out the work based on 
requirement.  No claims on account of delayed/prolonged shutdown will be entertained. 

B)  The works assigned to the contractor by the Engineer from time to time shall be completed within 
the time schedule fixed by the Engineer in each case, within the approved shut down period. 

20.         LABOUR DEPLOYMENT:  
       A)  The contractor shall deploy his labour as per requirement and as instructed by the Engineer.  It may 

be necessary to carryout the work round the clock based on requirement and shutdown provided.   
The contractor’s rate shall cover such eventualities. 

 B)  Only trained, experienced, safety inducted workers acceptable to the Engineer shall be engaged on 
this work, work shall be executed as per specifications to the satisfaction of the Engineer. 

C) As and when need arises in the Annual works from time to time either for extra requirement of 
work or as a replacement in running contracts or a contract commencing for the first time, the 
contractor shall ensure that Displaced Persons (DPs) are engaged in unskilled category of workers 
to the extent of 50% (fifty percent).  The contractor shall contract the Engineer-in-charge for this 
purpose. 

 D) The Contractor shall engage contract worker(s) who do not have any adverse record with respect to 
his character in the past. For this purpose, the character and antecedents of the proposed  worker(s) 
whom the Contractar intended to engage, shall be got verified by the Police and report shall be 
submitted. Till such time the report is submitted, the proposed contract worker(s) will be given only 
provisional pass and the pass will be cancelled in case any adverse report is reported 

 
21. SECURITY REGULALTIONS: The contractor shall abide by and also observe all security regulations 

promulgated from time to time by the employer. 
22. STORING/STACKING OF MATERIALS: Storing/Stacking/Placing of materials shall be only at the places 

designated by the engineer. 
23. The contractor, his supervisors and workmen shall observe entry and exit timings strictly. 
24. After completion of work activity, the site has to be cleared of all debris, construction material and the like. 
25. The successful tenderer shall start the work immediately after obtaining gate passes and safety induction 

training and clearance from the Employer. 
26. NOTICES: Any notice to be given to the contractor under terms of the contract shall be considered duly 

served, if the same has been delivered to, left for or posted by registered post to the contractors principal 
place of business (or in the event of the contractor being a company, its registered office), at the site or to 
their last known address. 

27. DEFAULT BY TENDERERS: The successful tenderer may be debarred at the discretion of the company, from 
issue of further tender documents, work orders etc., for a specified period to be decided by the employer in 
case of : 
“Undue delay in starting and execution of work awarded, poor performance, backing out from the tender, 
non accepting work order/LOI during the validity of tender or non observance of safety rules and 
regulations, misappropriation of company’s materials/property, non payment of due wages to labour or 
such similar defaults”.      

28. Successful tenderer should be in a position to produce the Original Certificate in support of the attested 
copies of relevant documents enclosed along with pre-qualification documents or afterwards, after opening 
of the Price Bids. 

29. Failure to produce the original certificates at this stage in support of the attested copies of PF 
Registration/ITCC/Electrical License/Experience/Qualification any other documents etc., submitted earlier 
would result in disqualification and forfeiture of EMD and also liable for debarring from participation in 
VSP tenders. 

 
30. If it comes to the notice of VSP at any stage right from request for registration/tender document that any of 

the certificates/documents submitted by applicant for registration or by bidders are found to be 
false/fake/doctored, the party will be debarred from participation in all VSP tenders for a period of    05 
(FIVE) YEARS including termination of Contract, if awarded. EMD / Security Deposit etc., if any, will be 
forfeited. The Contracting Agency in such cases shall make good to VSP any loss or damage resulting from 
such termination. Contracts in operation any where in VSP will also be terminated with attendant fall outs 
like forfeiture of E.M.D. / Security Deposit, if any, and recovery of risk and cost charges etc. Decision of 
V.S.P. Management will be final and binding. 
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31. Failure to execute the work after LOI/WORK ORDER is given, will make the party liable for debarring for a 
period of 2 (TWO) YEARS. 

32. In case it is found before/after award of work to the person/agency through Limited Tender Enquiry (LTE) 
that the same person/agency is proprietor/proprietress/partner of two or more separate agencies and 
quoted for the same work, then punitive action to the extent of debarring up to 02 (Two) years from 
participating in VSP tenders will be taken. 

 
33. In case the Tenderers revoke/withdraw/cancel their tender or they vary any terms of their tender during the 

validity period of the tender without the written consent of Visakhapatnam Steel Plant (VSP) or in the event 
of VSP accepting their tender and fail to deposit the required security money, execute the Agreement and fail 
to start the work within reasonable time (to be determined by the Engineer) after written acceptance of their 
tender – EMD submitted by them will be forfeited by VSP. 

34. Contractor shall note that: 
i) Time for mobilization after issue of FAX Letter of Intent/detailed Letter of Intent / Work Order shall 

be; 
            a. 03 (Three) days for Capital Repairs 

b. 15 days for Civil Works 
c. 60 days for painting works of Structural Engineering Department 
d. 07 (Seven) days for Annual Mechanical, Electrical and works of technological 

assistance/cleaning. 
ii)    Re-starting the work after disruption shall be within 04 (Four) to 06 (Six) hours after the cause of 

disruption is removed as decided by the HOD. 
                iii) Notice period for Contract Termination shall be - 03 (Three) hours in the event of breakdowns, 02 

(Two) days in Capital Repairs and 10 days in other works. 
 Failure to adhere to above stipulations may result in Termination of contract at risk & cost and will make the 

party liable for debarring for a period o 2 (Two) years. 
35. Agencies are required to submit Bank Guarantee for the value as decided by the Engineer as a Security while 

taking out Equipment/Components/materials of VSP to their workshop situated outside the VSP premises for 
carrying out repairs. 

36. In case of revision in RINL / VSP approved wage rate, consequent to the revision in the minimum wages 
(either in Basic Wage or Living Allowances) as notified by the Regional Labour Commissioner (Central), 
Hyderabad, Escalation amount to the contract shall be payable as per the following formula: 

 
     V = L x W x (X-Xo) 
         Xo 
              WHERE: 
               V= Escalation Payable 
               L= Labour Content during billing period.                                  
               W=  Gross value of work done on the basis of Contract Rates for the period for which variation is 

applicable 
               X=  Revised weighted average of RINL/VSP approved wage rates of Unskilled Worker, Semi-skilled 

Worker and Skilled Worker based on the minimum wages as notified by the Asst. Labour 
Commissioner (Central), Hyderabad, for the period under consideration for the contract as per 
present man-day’s of different categories for the billing period.                                       

Xo =  Existing (on the basis which tender estimate prepared) Weighted average of RINL/VSP approved 
wage rates of Unskilled Worker, Semi-skilled Worker and Skilled Worker based on the minimum 
wages as notified by the Asst. Labour Commissioner (Central), Hyderabad, for that contract as 
per present man-day’s of different categories for the billing period. 

 
Computation of X and Xo: 
 
X= (a*USR + b*SSR + c*SKR)/(a+b+c) 
Xo= (a*USRo + b*SSRo + c*SKRo) / (a+b+c) 
L= (a*USRo + b*SSRo + c*SKRo)/W 
Where 
a= man days present by USW during the billing period 
b= man days present by SSW during the billing period 
c= man days present by SKW during the billing period 
 
USR= Revised RINL/VSP approved wage rate for USW at the time of billing 
SSR= Revised RINL/VSP approved wage rate for SSW at the time of billing 
SKR= Revised RINL/VSP approved wage rate for SKW at the time of billing 
 
USRo= RINL/VSP approved wage rate for USW based on which the Estimate of work was prepared. 
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SSRo= RINL/VSP approved wage rate for SSW based on which the Estimate of work was prepared. 
SKRo= RINL/VSP approved wage rate for SKW based on which the Estimate of work was prepared. 
 
(The above escalation shall be independent of the award percentage whether positive or negative) 

 
37. PAYMENT OF MINIMUM WAGES 
 
37.1    Wages paid to the workmen by the contractor should not be less than the rates notified by the Regional Labour 

Commissioner (Central), Hyderabad, from time to time with regard to the minimum wages applicable to the 
respective categories of workmen plus the ad-hoc amount at the rate of `.11.54ps as per working day per 
workman per category.  Wages with ad-hoc amount to the workmen should be paid on or before the 7th of 
the subsequent month.  if 7th falls on a holiday or weekly off day, the payment should be made one day prior 
to that.   Payment of PF for the month, both the employer’s (in this case contractor) and employee’s  (in this 
case workmen employed by the contractor) contributions should be deposited in the bank in the permanent 
PF code number and challan obtained before the 15th of the subsequent month and forwarded to the 
Engineer”. In case of failure of the contractor to comply with any of the above, the following action will be 
taken by VSP. 
 

 

 
 
 
 
 
 
 
 
 
37.2. The contractor shall have to pay ASMA (Additional Special Miscellaneous Allowance) @ Rs.42.30ps per 

day of actual attendance of each worker in the contract not exceeding Rs.1100/- per month in 
addition to the wages as indicated in the minimum wages clause of Special Conditions of Contract .  

LAPSE ACTION BY VSP 

1. a) Payment of wages at rates less than 
those notified under the minimum 
wages. 

 
 
 
       b) Non-payment of ad-hoc amount 
 
 
2. Non payment of wages 
 
 
 
 
3. Non Payment of PF 
 
 
 
 
 
 
 
4.   Delayed Payment of PF 

a) An amount equivalent to the differential amount between 
wages to be paid under minimum wages notification of the 
Govt. applicable for the period less actual wages paid shall be 
recovered from the bills as certified by the Engineer. 
 
b) As amount equivalent to actual payable towards ad-hoc 
amount to the workmen engaged for relevant period shall be 
recovered from the bills as certified by the Engineer. 
 
An amount equivalent to wages payable by the contractor 
applicable for the relevant period shall be recovered from the 
bills as certified by the Engineer. 
  
Recovery of PF amount and an amount equivalent to maximum 
penalty leviable by Regional Provident Fund Commissioner for 
the delayed period under the provisions of EPF & MP Act and 
Rules for delayed remittance of PF contributions (both the 
employee’s and employer’s contribution), shall be recovered 
from the bills of contractor as certified by Engineer.  
 
An amount equivalent to maximum penalty leviable by Regional 
provident Fund Commissioner for the delayed period under the 
provisions of EPF & MP Act and rules for delayed remittance of 
PF contributions (both the employee’s and employer’s 
contribution), shall be recovered from the bills of the contractor 
as certified by Engineer.    
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The contractor will submit his claim towards payment made on this account separately along with the 
RA Bill. 

37.3 The contractor shall also have to pay SMA (Special Miscellaneous Allowance) @ Rs.38.46ps per day of 
actual attendance of each worker deployed in the contract not exceeding Rs.1000/- per month to the 
contract labour who is already in receipt of SMA @ Rs.1000/- per month in accordance with the 
prevailing practice in RINL.  Further, the said SMA amount will be payable to all the contract labour 
deployed in contract with effect from 01.07.2015.  This will be in addition to the wages as indicated 
under the minimum wages clause of Special Conditions of Contract.  The contractor will submit his 
claim with proof of such payment separately along with the RA Bill and same will be reimbursed/paid 
to him. 

37.4 It may be noted that the payment of SMA is towards the expenditure incurred by the contract labour 
on Washing allowance, Food/Milk/Tiffin allowance, Coconut water allowance, etc.  Similarly, payment 
of ASMA is towards the expenditure incurred on Fuel charge and Food/Milk/Tiffin allowance/Coconut 
water allowance, 

37.5 The contractor is required to take the above aspects into consideration while submitting their offers 
to no profit/overhead charges will be paid by VSP on this account. 

37.6. As regards applicability of payment of ASMA/SMA, the contractor may refer NIT/Terms & Conditions 
of the contract in this regard. 
 

38. The contract period can be extended at the discretion of V.S.P. up to 04 (Four) months   at the existing Rates, 
Terms and conditions and the Contractor shall be bound to execute the work accordingly and  the offer of 
the Contractor is deemed to include this aspect.   

39. The tenderers shall note that in case of quoting above the Estimated Value of V.S.P. the L-1 party shall 
furnish logical / satisfactory explanation which V.S.P. may seek if felt necessary for quoting such high rates. 
If the explanation offered by the L-1 party is not acceptable to V.S.P., the L-1 party may be recommended for 
disqualification while retendering the work. 

40. The contractor should clearly understand and comply with the Factories Act 1948 and relieve the FEMALE 
WORKERS from their work site within the restricted working hours prescribed therein under section 66(b). 
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41. The following deductions per workman deployed category-wise shall be made from the 
bills/amounts  due to the contractor as applicable for the work done and such deducted amounts shall be 
released as   mentioned below:  

S.No Component 
Recovery amount per labour   

per every WORKING DAY (in Rs.)   To be released when 
UN-SKILLED SEMI-SKILLED SKILLED 

01 Notice pay `. 22.05ps  `. 24.97ps  `.29.35ps  After the Contractor 
makes payment to the 
workmen in the presence 
of Engineer I/C and CLC 
representatives, a 
certificate to this effect is 
to be enclosed with pre-
final bill. (to be paid with 
pre-final bill) 
 

02 Retrenchment 
compensation `.  11.03ps  `. 12.49ps  `. 14.67ps  

03  Leave with 
wages `. 13.57ps  `. 15.37ps  `. 18.06ps  

Sub-total `. 46.65ps  `. 52.83ps  `. 62.08ps   

04 Bonus `. 11.55ps  `. 11.55ps  `. 11.55ps  

After the Contractor 
makes payment  to the 
workmen in the presence 
of Engineer I/C  and CLC 
representatives, a 
certificate to this effect is 
to be enclosed with  RA 
bill / pre-final bill. (to be 
paid with  RA bill / pre-
final bill as and when paid 
by the Contractor) 

Grand total `. 58.20ps  `. 64.38ps  `. 73.63ps   

10% towards profit and 
overheads of 
Contractor 

`. 05.82ps `. 06.44ps `. 07.36ps  

Total recovery amount `. 64.02ps `. 70.82ps `. 80.99ps  

Note:    
i) The above recovery rates are effective from 01/10/2013.  In case of any statutory revision 

in minimum wages payable to contract workmen as notified by the Regional Labour 
Commissioner (Central), Hyderabad from time to time, the above recovery amounts for 
workmen category-wise will be revised by RINL/VSP and will be notified accordingly. 

ii) Payment against the above component is to be made to the workmen based on effective 
wages of last drawn pay. 
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42.     PAYMENT MODE FOR BILL AMOUNTS:  
 
42.1 Following are the options available to the Contractors for availing e-payments. 
 
42.1.1    EFT System:  Under this system Banks offer their customers money Transfer service from account of any 

bank branch to any other Bank Branch.  The EFT system presently covers all the branches of about 77 banks 
located at 15 centers indicated below, where clearing houses are managed by RBI i.e., 

 i) New Delhi ii) Chandigarh iii) Kanpur iv) Jaipur v) Ahmedabad vi) Mumbai vii) Nagpur   viii) Hyderabad              
ix) Bangalore x) Chennai xi) Trivendrum xii) Kolkata xiii) Bhubaneswar xiv) Guwahati xv) Patna. 

 
 
42.1.2 Direct Credit:  Suppliers opting for this system may open Bank accounts with any one of the following 

banks. 
i)  State Bank of India   - Steel Plant Branch 
ii) Canara Bank   - Steel Plant Branch 
iii) Bank of Baroda   - Steel Plant Branch 
iv) State Bank of Hyderabad  - Steel Plant Township Branch 
v)            Andhra Bank   - Steel Plant Township Branch 
vi)  UCO Bank    - Steel Plant Township Branch 
vii)  IDBI    - Visakhapatnam Branch 

 
 
 
42.2 The Successful tenderer shall agree that all the payment due and payable in terms of the contract will be paid 

direct to his bank account and he shall give the bank account number and the address of the Bank in which 
the money is to be deposited” as per the format given below: 

 (1) Party Code     : 
 (2) Option      : RTGS / EFT 
 (3) Beneficiary Details  
  a) Name of Beneficiary (Max.35 characters) : 
  b) Bank Name (Max. 35 characters)  : 
  c) Branch Name (Max. 35 characters) : 
  d) Account Number (Max. 35 characters) : 
  e) Account type (Max. 35 characters) : 
   (Savings / Current / Overdraft) [Mention Code No. also] 
 
 
 
  f) Beneficiary Bank’s IFSC Code (Max. 11 characters): 
   (For RTGS Mode only) 
  g) Beneficiary Bank’s MICR Code (Max.09 characters): 
   (For EFT Mode only) 
        
 

 (Signature of the Party / Contractor) 

        Name: 

                

 Desgn: 

 
CERTIFICATE 

 
Certified that the above particulars are found to be correct and matching with our records in respect of the 
above beneficiary. 
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        Sd/-…………… 
        (Signature of Branch Manager) 
        Name  : 
        Seal of Bank : 
 
 
42.3 The contractor has to submit their bank account details in VSP format duly certified by Concerned Bank 

Manager for the purpose of making electronic payment before submission of First Running Account Bill, 
failing which the bill will not be processed. 

42.4. The Successful tenderer is required to give an undertaking to the Finance Department of VSP that the 
payment made by RINL/ VSP of any sum due to him by directly remitting the same in his bank, the address 
and the number of which is to be furnished, shall be in full discharge of the particular bill raised by him, 
and that he shall not have any claim in respect of the same”. 

42.5 In respect of payment made through Electronic Fund Transfer mechanism or Direct Credit to the 
supplier’s/contractor’s bank account, the supplier/contractor/receiver should intimate discrepancies, if any, 
within 10 days from the date of dispatch of intimation letter of payment to them to Finance Department of 
VSP failing which it shall be presumed that the funds have reached to their bank account and that no claims 
will be entertained after the said 10 days. 

 
43. CLAUSES CONCERNING INPUT TAX CREDIT (ITC) ON AP VAT ACT: 
 

a)  All the Tenderers except the Tenderers opting for composite scheme under APVAT Act  shall submit 
the additional information as placed at Annexure-1 along with Form “G” ie., quote for the work.  
The Tenderers may note that their offer shall be adjusted for the eligible ITC benefit (applicable for 
Tenderers who have opted the scheme of maintaining books of accounts for payment of tax) and / 
or Excise Cenvat benefit to RINL after Price Bid opening for the purpose of evaluation.  Probable ITC 
benefit available to VSP for the Year 2014-15 (circular Dt. 08.08.2014) is as given below: 

                    ITC Benefit 

Items qualifying for ITC under APVAT Act @ 5.00%                 1.77% 
 
Items qualifying for ITC under APVAT @ 14.50%             11.26%  
 

b) The amount of ITC benefit & CENVAT benefit calculated from the information provided/quoted in 
the Annexure-1 to Quote sheet (Form “G”) shall be deducted from the quoted price for the purpose 
of evaluation.  

c) The Contractor registered under APVAT Act and opted the scheme of maintaining books of accounts 
for payment of tax shall issue Tax Invoice in the name of RINL for the total material incorporated in 
the work.  But the contractor registered under APVAT Act and opted to pay APVAT @ 14.5% of the 
total consideration subject to deductions or the scheme of composition for payment of tax is not 
eligible to issue TAX INVOICE but shall issue Way Bill along with Delivery Challan’s copy or Gate 
Pass cum Invoice  for the total material incorporated in the contract.  

d) The ITC Benefit & CENVAT benefit on account of Excise Duty offered by the Agency (calculated on 
the basis of information provided in Annexure-1 to the Quote sheet) will be deducted from each Bill 
on the offered percentage basis (calculated on the basis of information provided in Annexure-1 to 
the Quote sheet) and will be released to the extent ITC Benefit & Excise Cenvat Benefit could be 
availed by VSP.  The contractor shall extend all possible help to facilitate VSP to avail ITC & Excise 
Cenvat Benefit.  The payment towards Excise Duty, Service Tax, APVAT and CST shall be made only 
on submission of valid Invoices / Duty payment Documents as per the Excise, Service Tax, APVAT & 
CST Act / Rules.  If ITC Benefit and / or CENVAT benefit could not be availed by VSP due to reasons 
attributable to the Contractor, such amount will not be released by VSP. 

e) In the event the ITC Benefit realized by VSP (based on documents) is in excess of the  ITC Benefit 
offered by the Agency/Contractor (on the basis of information furnished in Annexure-1 to Quote 
sheet), the refund will be restricted to the benefit offered by the agency.   

f) All the material incorporated in the contract should be brought in with the approval of Engineer-in-
charge along with proper invoice  / Way Bill along with Delivery Challan or Gate Pass cum Invoice 
(as the case may be) only.  Material once received into the factory would not be allowed to go 
outside the Factory premises for  any reason. Excess/rejected  material will be allowed to  be taken 
back only after complying  with the Provisions of CE Act. 

 
g) The Tenderer  shall confirm the following: 
 

i)   Copy of VAT Registration Certificate  enclosed    Yes 
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  ii) Option chosen for payment of tax under APVAT Act 
      Maintaining of Books of Accounts Scheme/ 

Composition/ 

Payment of APVAT @ 14.5% subject to deductions 

 iii) Whether registered under Central Excise Act:    Yes / No 
 
  iv) If yes for (iii) above, copy of Excise Registration Certificate enclosed:  Yes 
 
  NOTE: In the case of g (i) & (iv) please confirm by tick marking YES 
   In the case of g (ii) please strike off whichever is not applicable. 
 

h) In case, the contractor registered under APVAT Act and opted for payment of APVAT @ 14.5% of 
total consideration subject to deductions or Composition scheme for payment of tax or under 
Central Sales Tax Scheme fail to submit the valid Way Bills along with Delivery Challan or Gate Pass 
cum Invoice for the total material incorporated in the work, then an amount equal to 2.5% of the 
contract value shall be deducted from his pre-final bill / final bill and the contract will be closed. 

i) In case the contractor registered under APVAT Act and opted the scheme of maintaining of books of 
accounts for payment of tax – fail to submit Tax Invoices for the total quantity of goods 
incorporated in the work, then an amount equal to proportionate ITC benefit on the deficit quantity 
of material for which Tax Invoices have not been submitted shall be deducted from the pre-final bill 
/ final bill and the contract will be closed.  Decision of the Engineer-in-charge in respect of the 
quantity of material incorporated in the work shall be final. 

44. RINL reserves the right to reject the offers of tenderers whose performance is “poor” in awarded/ongoing 
works if any”. 

45. The Contractor shall engage contract worker(s) who do not have any adverse record with respect to 
his character in the past. For this purpose, the character and antecedents of the proposed worker(s) 
whom the Contractor intended to engage, shall be got verified by the Police and report shall be 
submitted. Till such time the report is submitted, the proposed contract worker(s) will be given only 
provisional pass and the pass will be cancelled in case any adverse report is reported. 

 
********** 
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SCOPE OF WORK (Full) 
 

 

 
 

 
Work Desc : Repainting of various Structures in TPP zone including PCM 1 

to 4 structures in BF.  

Cond No           Cond Desc 

1       Item No-1: CC59 to CC61 conveyor gallery & supporting structures including strs of tensioning devices and 

Misc. structures. 

 2       Item No-2:  Mill return conveyor and bunker supports, ODPL supports strs of KTW 18 to 57,Chilled water 

plant-2 and misc. strs. 

 3       Item No-3  : Structures of pouring building ( except pouring platform strs at 
+1.9m level)in PCM 1to4 & Misc. structures 

 4       Item No-4 :         PCM 1 to 4 pouring platform  and inclined gallery structures up to +8m level misc. 

structures. 

 

 5              Item No-  5 :          PCM 1 to 4 pouring platform  and inclined gallery structures above +8m level misc. 

structures. 

 

6               Item No-  6          :  PCM 1 to 4 pouring platform  and inclined gallery structures up to +8m level &misc. 

structures. 

. 

7          Item No     7       :    PCM 1 to 4 pouring platform  and inclined gallery structures above  +8m level  & misc. 

structures 

8        Item No  8 :               Letter writing. 
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TERMS AND CONDITIONS 
 
 

 
 
 

 

 
WORK DESC   :  Repainting of various Structures in TPP zone including PCM 

1 to 4 structures in BF.  

Cond No   Cond Desc 

1.0         COVERAGE OF CONTRACT / SCOPE OF WORK 

 1.1 The scope of work under this contract shall cover repainting work of 

structures, equipments, pipelines etc., which includes; 

 1.1.1 All  handling,  transportation  including  loading,  unloading,  proper 

storage and storing of owner supplied materials at site. 

 1.1.2       Preparation of the old painted steel structures surface 

 1.1.3       Application of paint as contained in the Tender Specification/Bill of 
Quantities. 

 1.2 In case of failure by the contractor, if certain works under the scope 

of the contract are withdrawn and got executed through alternative 

agencies, provision of Clause No. 14 of General Conditions of Contract 

shall apply as per sole discretion of the Employer.  The Employer also 

reserves the right to get such works done through others at the Risk and 

Cost of Contractor. 

 2.0         COMPLETION SCHEDULE: 

 2.1 The schedule for supply and application of paints should be made in 

consultation with Engineer-in-charge. 

 2.2 Contractor shall, with in 15 (fifteen) days from the date of issue of 

letter of Intent submit for engineer's approval, a  programme schedule 

for supply items covering all phases of the work and application of 

paints. 

 2.3 The engineer shall have the right to direct the contractor to change the 

work location for any or all of his crews and the contractor immediately 

on receipt of notice for such  change,  shall change the work location 

accordingly. The decision of the engineer in this regard shall be 

final, binding and conclusive on the contractor.   The  contractor shall 

not be entitled for any claim on this account. 

 3.0         TESTS: 

 3.1         TESTS AT SITE 

 3.1.1 Each consignment of the paint materials supplied by the contractor shall 

be accompanied by test certificates either from the manufacturer or from 

a third party as the case may be.  All these materials shall be approved 

by the Engineer prior to use.  Engineer shall have right to order for 

retest or additional tests for the material at Employer's Laboratory or 

at a third party.  The cost of such tests shall be to the Employer's 

account, if the material passes such tests, otherwise the cost of such 

tests and rectification thereof if any, shall be to contractor's 
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TERMS AND CONDITIONS 
 
 

 
 
 

 

 
WORK DESC   :  Repainting of various Structures in TPP zone including PCM 

1 to 4 structures in BF.  

Cond No   Cond Desc 

Account. 

 3.1.2 One sample will be drawn and tested from every batch of 1000 Litres or 

part thereof paint brought in to the site. 

 3.2         INSPECTION AND TESTING DURING APPLICATION BY THE CONTRACTOR 

 3.2.1 The painting work shall be subject to stage-wise inspection by the 

Engineer. Each stage of painting i.e surface preparation, each coat of 

primer and finish paints shall have to be approved by the Engineer 

before proceeding further.  Any defect noticed during these stage-wise 

inspections shall have to be rectified to the entire satisfaction of the 

Engineer.  Dry Film Thickness (DFT) shall be checked by conventional 

means at each stage and recorded.  Any shortcomings shall be corrected 

as per the Engineer's instruction. 

 3.2.2 The Contractor shall make available DIGITAL Elkometer for measuring 

DFTs, which shall have latest Calibration Certificate.  In the event of 

dispute, the Contractor shall arrange either a new DIGITAL Elkometer or 

arrange fresh Calibration Certificate. 

 3.2.3 The thickness of the dry film of paint applied shall not be less than 

the specified thickness.  No additional payment shall be made if the 

thickness exceeds the upper limit of range of the DFT. 

 3.2.4 The contractor also to arrange atleast one number of VISCOMETER along 

with stop watch at site before starting of painting job for checking the 

viscosity of paint used at site by VSP Engineers. 

 3.3 Paint  Manufacturer  on  whose  name,  the  work  order  issued  should 

necessarily use  their  own  make  paints  of  required  IS  garde  / 

specification  as mentioned in BOQ. However in case of exceptional 

cases/exigencies, Agency  may  be  permitted  to  use  paint  of  same 

specification of other approved paint manufacturers of VSP with the 

approval of the competent authority. While bringing the paints inside 

the plant, the make of the paint should necessarily be indicated in the 

Entry Challan. 

 3.4         SAMPLING: 

 3.4.1 If during the contract period, samples fail for three times during 

surprise inspections, of inspection agencies like CTE/CBI and Vigilance 

department ,  the contracting agency will be debarred from participating 

in VSP tenders for next two years in addition to foreclosure of existing 

contracts 

 3.4.2 During, surprise inspections by the CTE/CBI/Vigilance department  etc., 

if any deviations are observed in the quality of supply / execution, a 

penalty of Rs. 20,000/- shall be 
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WORK DESC   :  Repainting of various Structures in TPP zone including PCM 

1 to 4 structures in BF.  

Cond No   Cond Desc 

levied along with issue of warning letters for debarring in future in 

addition to repainting above area. 

 4.0         SECURITY REGULATIONS 

 4.1 All representatives and worker of the contractor shall possess the admit 

pass issued from the Security Department on the recommendation of the 

concerned Officer / Engineer.  Security Department and the concerned 

Officer/Engineer shall have the right to refuse the admit passes to any 

worker or representative of the contractor without assigning any reason. 

 4.2 Final payment would be made to the contractor only after all the passes 

issued by the Security department are surrendered for cancellation for 

which " No Demand Certificate" should be obtained. In case of passes 

lost/not surrendered for any reason an amount of Rs. 25/- (Rupees Twenty 

Five only) for photo passes and Rs. 15/- (Rupees Fifteen only) for wage 

card pass will   have to be paid penalty before final payments are 

cleared by Employer. 

 5.0         SAFETY CODE / REGULATIONS 

 5.1 One supervisor shall be present at site constantly for every 7 of Nos, 

painters engaged. Additional supervisor if required in the opinion of 

engineer is to be deployed by the contractor. 

 5.2 Additional safety requirements of VSP are incorporated in Special 

Conditions of Contract enclosed with tender. 

 5.3 The above regulations and penalties are in addition to those as per the 

standard safety rules and statutory labour regulations. 

 6.0         SAFETY REGULATIONS FOR LABOUR WORKING AT HEIGHTS: 

 6.1 Besides safety helmets and safety belts, safety nets shall also be used 

extensively wherever and whenever it is possible.  Safety belts used 

shall be of ISI standard and Safety nets shall be of ISI or equivalent 
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WORK DESC   :  Repainting of various Structures in TPP zone including PCM 

1 to 4 structures in BF.  

Cond No   Cond Desc 

standard, In safety belt there shall be two life-lines so that the 

person can use the extra and longer life-line for his changing of 

positions safely.  Shifting tools and tackles used shall have Form-37 

certification by a competent person/agent. 

 6.2         Work shall be done only in day-light Viz from 6.00 AM to 6.00 PM. 

 6.3 For each site there shall be a separate supervisor from contractor's 

side with the name on the permit.   He shall supervise the work on 

continuous basis. 

 6.4 The contractor's supervisor shall be always present at site and shall be 

responsible for all safety measures for workers working at height.  He 

shall be responsible for tieing of lifeline of safety belt of worker 

while he is working at height or climbing up and coming down. 

 6.5 The contractor shall deploy qualified supervisors (ITI certificate 

holder with  5  years  experience  or  Diploma  Holder  with  2  years 

experience) to supervise the work 

 6.6 In order to meet any emergency on site contractor shall keep one  four 

wheeler along with driver, continuously on site during the working 

period. 

 7.0         SITE ORDER BOOK 

 7.1 A site order book shall be kept at the site of work under the custody of 

the contractor.  Any special order and instructions to be issued to the 

contractor will be recorded in this book by the Engineer or his 

representative. Each page of the book will be numbered and initialed by 

the Engineer or his representative.  The book shall always be kept at 

the site of work.  The contractor shall sign all orders in token of his 

having seen and noted the same.  The order book will be property of the 

employer. 

 8.0         SPECIFICATIONS: 

 8.1 All technical documents regarding the works are given in the metric 

system and all works shall be carried out as per specifications.  Where 

the specifications are not available in the above, IS specifications 

(latest editions,   unless   otherwise   specified)/   Manufacturer's 

specification will be followed. 

 8.2 For  works  the  portion  thereof  which  are  not  covered  by  the  IS 

Specifications and regarding which no details or specification is given 

anywhere in   the   contract   the   written   instruction   of   the 

engineer/employer shall be binding on the contractor. 

 8.2.1       TECHNICAL ABBREVIATIONS: 
Technical abbreviations used in the bill of quantities elsewhere in the 
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WORK DESC   :  Repainting of various Structures in TPP zone including PCM 

1 to 4 structures in BF.  

Cond No   Cond Desc 

tender document are as follows: 

I.S       -  Means   -       "Indian Standard" 

Tonne     -  Means   -       "1,000 Kilograms" 

mm        -  Means   -       "Millimeter" 

m or M    -  Means   -       "Meter" 

Cu M      -  Means   -       "Cubic Meter" 

Sq M      -  Means    -      "Square meter" 

Rm        -   Means   -      "Running Meter" 

Km        -   Means   -      "Kilometer" 

No.       -   Means   -      "Number" or "Each" 

Do         -   Means   -      "Ditto" 

C.G.S      -   Means   -      "Corrugated Galvanised Sheets" 

 8.3 Manufacturers specifications in case of primers and finishing paints in 

respect of mixing and application shall be followed. 

 9.0         WEIGHTS AND MEASUREMENT: 

 9.1         For Structures: 

 9.1.1 The quantity which qualified for payment shall be based on the DODLs, 

with deduction  for  the  concealed/hidden  areas  (i.e.,  portions  of 

structures below ground level) and without deduction for unapproachable 

areas for the items to be measured under unit M.T 

 9.1.2 For the items where unit is SqM for measurement, measurements will be 

for the actual area painted as per IS: 1200. 

 10.0        PAYMENT: 

 10.1 The hire charges for the materials, machines, equipments, tools and 

plants and  materials  supplied  (if  any)  by  Engineer,  statutory 

deductions, and other charges due from the contractor will be recovered 

from the running bills. 

 10.2 The Employer may withhold the whole or part of any payment claimed by 

the contractor, to protect himself on account of various acts of 

omissions of contractor including but not limited to the following: 

 10.2.1      Defective work not remedied or guarantee not met 

 10.2.2      Claim filed against the contractor 

 10.2.3      Failure by contractor to make due payments for materials, labour etc., 

 10.2.4      Damage to another contractor. 

 10.2.5 However, when ground for withholding the payments are removed, payments 

of the  amounts  due  to  the  contractor  shall  be  made  by  the 
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WORK DESC   :  Repainting of various Structures in TPP zone including PCM 

1 to 4 structures in BF.  

Cond No   Cond Desc 

Employer/Engineer, 

 10.3        PAYMENT TERMS: 

 10.3.1      90 % (Ninety percent) on completion of job as per BOQ item description 

 10.3.2 Balance 10% and 50 % of Security Deposit/Retention money/Performance 

guarantee Bond in lieu of security deposit on completion of the entire 

work under the contract including return of surplus material, if any 

issued by VSP and submission of clearance from contract labour cell, No 

objection certificate from CISF and other related documents 

 10.3.3 Balance 50% Security Deposit/Retention money/performance guarantee bond 

in lieu of Security Deposit shall be refunded on the satisfactory 

completion of guarantee/maintenance/defect liability period. 

 11.0        OTHER TERMS: 

 11.1 It should be clearly understood that work may have to be carried out in 

hot place or during shutdowns or break downs which cannot be predicted. 

Some times work may have to be carried out round the clock.  The agency 

has to mobilise adequately to do the job as per specifications and in 

above conditions. No extra claim will be entertained on account of above 

conditions or stoppage of work for any reason whatsoever. 

 11.2 No work shall be carried out during damp weather and no coat shall be 

applied until the previous coat has dried up completely. 

 11.3 If the work is to be carried out in an area where electrical charged 

lines are running like along crane girders, the agency will approach 

department for shut down and the work will be done only during shutdowns 

and at no other times.  No claims on account of delayed shut down or 

prolonged shut down shall be entertained. 

 11.4 All paint materials including primers, thinners, additives, catalysts, 

finish paints  etc.,  shall  be  procured  only  form  VSP's  approved 

manufacturers and to the specifications. 

 11.5 It is responsibility of the paint supplier/Contractor: To fix up a 

suitable application agency for the job and for the overall suervision 

at site 

 11.6 The paint supplier/Contractor shall be responsible for the supply of 

quality paints in time for the timely execution and completion of the 

job. 

 11.7        Sales Tax: Clause: 
------------------ 

 11.7.1 The Scope of materials supply and consumables supply in the present 

proposal are as follows: 
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WORK DESC   :  Repainting of various Structures in TPP zone including PCM 

1 to 4 structures in BF.  

Cond No   Cond Desc 

11.7.1.1    Materials to be supplied by VSP: NIL 

 11.7.1.2    Consumables to be supplied by VSP: NIL 

 11.7.1.3 Materials to be supplied by Contractor : All items required for Painting 

like Primers, Paints etc., 

 11.7.1.4    Consumables to be supplied by Contractor : NIL 

 11.7.2 The deduction of Sales Tax shall be done as per the rules prevailing 

from time to time. 

 11.8 The disposal of empty paint drums being takeout by the agency should be 

as per latest ammendment or "Hazardous waste (M&H) rules 1989" amended 

in 2003 

 12.0        Annexure-I: SAFETY PRECAUTIONS IN MATERIAL HANDLING 

 12.1        Stand at a safe distance from the load 

 12.2        Keep hands away from Pinch Points. 

 12.3        Do not stand, walk or work beneath any suspended loads. 

 12.4 Ensure that hammers have their heads securely fitted to their handles 

with wedges etc., 

 12.5 When a person performs hammering operation on a work piece while it is 

held by another person the following points are to be observed: 

 12.5.1      There should be proper coordination between them. 

 12.5.2 The person holding the job should not hold it with hands, he should use 

tongs 

 12.5.3 The person holding the job should not be opposite to the person 

hammering. 

 12.6        Inspect your tools before start of work and discard defective tools. 

 12.7 For handling heavy loads with complex shapes, the techniques of handling 

should be as per manufacturer's recommendation or Properly selected 

rigging method. 

 12.8        Slings should have adequate capacity for lifting the load. 

 12.9        Keep safe sling angle to avoid sling failure. 

 12.10       Use protective padding at sharp corners of the object. 

 12.11       Do not roll loads over with sling. 

 12.12       Do not drop chain / slings from height. 

 12.13       Signal man should stand in a place where he can see the crane operator 
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WORK DESC   Repainting of various Structures in TPP zone including PCM 1 

to 4 structures in BF.  

Cond No   Cond Desc 

and load. 

 12.14       Use tested slings by a competent person. 

 12.15       Physical inspection of wire ropes / chains is must. 

 12.16       Use safe body posture for manual material handling. 

 12.17       Use Personal Protective Equipment. 

 12.18       Do not lift cylinder by magnets. 

 12.19       Do not roll cylinders on floor. 

 12.20       Avoid rolling gas cylinders, transport them by proper trolleys. 

 12.21 Mobile Cranes :   Do not lift excess loads, more than the safe working 

load for the boom length and the radius to prevent toppling. 

 13.0 Annexure-II : AGENCY SHOULD ARRANGE FOR FOLLOWING DOCUMENTS/MATERIALS 

BEFORE START OF WORK 

 13.1 Labour license,Safety Induction, Gate Pass, Height pass,  Job Specific 

Training, P. P. E., Safety Net, Fall Arrestors, Safety Helmet, Safety 

Belt with two life lines, Rope Ladders, Guide Ropes, No Smoking Board in 

Stores.,Sand & Water buckets in Stores, Schedule of supply of Paints & 

its application, Authorised Supervisor ( 1 No. of each 7 workers), 

Minimum one month stock of paints (all colours & shades), First Aid Box, 

ESI Registration for all workmen engaged for the work, Group Insurance, 

Third Party Insurance Policy as stipulated in clause no: 6.13 of GCC, 

Safety Protocol, Foam type fire extinguishers at site., 

 13.2 The contractor should submit the above document/materials before start 

of the work within two months of issue of LOI. 

 13.3 If the contractor fails for the above within time limit fixed, penalty 

may be levied for the delay beyond 2 months @ Rs.150/- per day. 

 14.0        ANNEXURE-III: REQUIREMENT FOR HIGH BUILD BITUMINOUS BLACK DFT 50-75 

MICRONS 

------------------------------------------------------------------- 

Characteristic   Requirement         Method of Test Ref To 

------------------------------------------------------------------- 

 14.1        Color            Black 

 14.2        Drying Time-     Not More than       IS: 101 (Part-3/Sec-1) of 1986 
Hard Dry         18 Hours 

 14.3 Finish           Smooth and Eggshell IS: 101 (Part-3/Sec-4) of 1987 

to Semiglossy 

 14.4        Mass in Kgs      12 +/- 3%           IS: 101 (Part-I/Sec-7) of 1987 
Per 10 Ltrs 
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WORK DESC   :  Repainting of various Structures in TPP zone including PCM 

1 to 4 structures in BF.  

Cond No   Cond Desc 

14.5 Flexibility and  No visible damage   IS: 101 (Part-5/Sec-2) of 1988 

adhesion after   or detachmetn of 

7 days air dry-  film 

ing 

 14.6 Dry Film Thick-  50-75 Microns per 

ness coat 

 14.7        Wet Opacity      6-8 Sq Mtr/Ltr      IS: 101 (Part-4/Sec-1) of 1988 

 14.8 Protection aga-  No Sign of Corro-   IS: 101 (Part-6/Sec-1) of 1988 

inst Corrosion   sion 

under Condition 

of condensation 

(7 days Continu- 

ous Exposure) 

 14.9        Resistant to     To pass the test    Appdx-B of IS-158 
Acid 5% sulphu- 

ric acid for 24 

hrs immersion 

 14.10       Resistant to     To Pass the Test    Appdx-C of IS-158 
Alkali 5% Sodium 

Carbonate 

 14.11       Volume Solid     50 +/- 2            IS: 101 (Part-8/Sec-2) of 1990 
Fraction 

 14.12       Flash Point      Not below 30 Deg C  IS: 101 (Part-1/Sec-6) of 1987 

 14.13 Shelf Life (Kee- 12 Months           IS: 101 (Part-6/Sec-2) of 1989 

ping Properties) 

 14.14 Water Content %  0.5                 IS: 101 (Part-2/Sec-1) of 1989 

by mass (Maximum) 

 15.0 ANNEXURE-IV: REQUIREMENT OF  SYNTHETIC BASED HIGH BUILD ZINC 

PHOSPHATE PRIMER DFT 35 - 50 MICRONS 

------------------------------------------------------------------- 

Characteristic   Requirement         Method of Test Ref To 

------------------------------------------------------------------- 

 15.1        Colour           Grey                IS: 101 Cl 11 of 1964 

 15.2        Drying Time-     Not More than       IS: 101 (Part-3/Sec-1) of 1986 
Hard Dry         18 Hours 

 15.3        Finish           Smooth and matt     IS: 101 (Part-3/Sec-4) of 1987 

 15.4        Mass in Kgs      13.5 +/- 3%         IS: 101 (Part-I/Sec-7) of 1987 
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TERMS AND CONDITIONS 
 
 

 
 
 

 

 
WORK DESC   :  Repainting of various Structures in TPP zone including PCM 

1 to 4 structures in BF.  

Cond No   Cond Desc 

Per 10 Ltrs 

 15.5 Scratch hard-    No such scratch     IS: 101 (Part-5/Sec-1) of 1988 

ness-1000gms as to show the 

after 7 days     bare metal 

air-dry 

 15.6 Flexibility and  No visible damage   IS: 101 (Part-5/Sec-2) of 1988 

adhesion after   or detachment of 

7 days air dry-  film 

ing 

 15.7 Dry Film Thick-  35-50 Microns per 

ness coat 

 15.8        Wet Opacity      9-12 Sq Mtr/Ltr     IS: 101 (Part-4/Sec-1) of 1988 

 15.9 Protection aga-  No Sign of Corro-   IS: 101 (Part-6/Sec-1) of 1988 

inst Corrosion   sion 

under Condition 

of condensation 

(7 days Continu- 

ous Exposure) 

 15.10 Resistant to     No sign of corro-   IS: 101 (Part-6/Sec-1) of 1988 

salt spary(96    sion 

hrs continu- 

ous..exposure) 

 15.11       Volume Solid     42 +/- 2            IS: 101 (Part-8/Sec-2) of 1990 
Fraction % 

(By Volume) 

 15.12       Flash Point      Not below 30 Deg C  IS: 101 (Part-1/Sec-6) of 1987 

 15.13 Shelf Life (Kee- 12 Months           IS: 101 (Part-6/Sec-2) of 1989 

ping Properties) 

 15.14       Zinc Phosphate   8 %                 IS: 12744 of 1989 Annex-B 
by mass % of 

pigment (min) 

 15.15 Consistency      Smooth & Uniform    IS: 101 (Part-1/Sec-5) of 1988 

and suitable for 

brushing without 

producing appreci- 

able drag on the 

brush 
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TERMS AND CONDITIONS 
 
 

 
 
 

 

 
WORK DESC   :  Repainting of various Structures in TPP zone including PCM 

1 to 4 structures in BF.  

Cond No   Cond Desc 

15.16 Pigment con-     50 +/- 5            IS: 101 (Part-8/Sec-2) of 1990 

tent (% by 

Mass) 

 15.17 Water Content %  0.5                 IS: 101 (Part-2/Sec-1) of 1988 

by mass (Maximum) 

 16.0 ANNEXURE-V: SPECIFICATION FOR CHLORINATED RUBBER BASED 

HIGH BUILD MIO 

------------------------------------------------------------------- 

Characteristic  Requirement       Method of Test Ref To 

------------------------------------------------------------------- 

 16.1        Color           Grey              IS: 101 (Part-4/Sec-2) of 1964 

 16.2        Drying Time -   Within 24 Hrs     VSP Requirement 
Hard Dry 

 16.3        Finish          Semi Glossy,Matt  VSP Requirement 

 16.4 Mass in Kgs     14 Kg +/- 1 %     VSP Requirement 

per 10 Ltrs 

 16.5 Scratch Hard-   No such scratch   VSP Requirement 

ness-1000gms as to show the 

after 7 days    bare Metal 

air-dry 

 16.6        Flexibility and No Visible damage VSP Requirement 
Adhesion after  or detachment of 

7 days air dry- film 

ing 

 16.7        Dry Film        40 - 50 Microns   VSP Requirement 
Thickness       per coat 

 16.8        Wet Opacity     6.50-9.0 Sqm/Lit  VSP Requirement 

 16.9 Protection aga- No Sign of Corro- VSP Requirement 

inst Corrosion  sion 

under Condition 

of Condensation 

(7 Days Continu- 

ous Exposure) 

 16.10 Resistant to    No Sign of Corro- VSP Requirement 

salt spary (96  sion 

Hrs Continu- 

ous exposure) 
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TERMS AND CONDITIONS 
 
 

 
 
 

 

 
WORK DESC   :  Repainting of various Structures in TPP zone including PCM 

1 to 4 structures in BF.  

Cond No   Cond Desc 

16.11 Volume Solid    45 - 50 %         VSP Requirement 

fraction % 

(By Volume) 

 16.12       Flash Point     20 Deg C          VSP Requirement 

 16.13 Shelf Life(Kee- 12 Months         VSP Requirement 

ing Properties) 

 16.14       Temparature     65 Deg C          VSP Requirement 
Resistance 

 

 
------------------------------------------------------------------- 

 17.0         ANNEXURE-VI : REQUIREMENT OF CHLORINATED RUBBER BASED PAINTS DFT 35-40 
MICRONS 

 17.1        Specifications for chlorinated rubber based paints confirming to DEF 

:80-72 , Minstry of defence U.K. 

 18.0        ANNEXURE-VII: SPECIFICATION FOR AIR DRYING SILICONE ALUMINIUM PAINT 
------------------------------------------------------------------- 

Characteristic      Requirement               Method of Test Ref To 

------------------------------------------------------------------- 

 18.1        Color               METALLIC (Aluminium)            VSP Requirement 

 18.2        Finish              GLOSSY                     VSP Requirement 

 18.3        Type                Single Pack modified silicone   VSP Requirement 

 18.4 Application pig-    By brush or spary leafing       VSP Requirement 

ment (Main)         aluminium 100 % by weight (Max) 

 18.5        Dry Film Thickness  12 - 15 Microns per coat        VSP Requirement 

 18.6        Volume Solids       30 +/- 2 % by volume            VSP Requirement 

 18.7        Area coverage       12 Sqm / Lit at 25 Microns      VSP Requirement 
7.50 Sqm / Lit at 40 Microns 

 18.8        Drying time         Surface dry - 2 hrs             VSP Requirement 

 18.9        Flexibility         Good (After air drying-7 days)  VSP Requirement 

 18.10       Adhesion            Good (After air drying-7 days)  VSP Requirement 

 18.11       Weight in Kgs       9 to 10                         VSP Requirement 
Per 10 Lit 
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TERMS AND CONDITIONS 
 
 

 
 
 

 

 
WORK DESC   :  Repainting of various Structures in TPP zone including PCM 

1 to 4 structures in BF.  

Cond No   Cond Desc 

18.12       lash Point         Not below 30 Deg C              VSP Requirement 

 18.13       Resistance to       Should pass 100 Hours (Min)     VSP Requirement 

 18.14       Resistance to       Not applicable 
Acids 

 18.15       Resistance to       Should pass 1 kg load (Minimum) VSP Requirement 
Alkalis 

 18.16       Scratch resistance  Should pass 1 kg load (Minimum) VSP Requirement 

 18.17       Shelf life          Base - 12 Months (Minimum)      VSP Requirement 
Zinc Filler - 24 Months (Min) 

 19.0        ANNEXURE-VIII: SPECIFICATION FOR ZINC ETHYL SILICATE PRIMER 
------------------------------------------------------------------- 

Characteristic      Requirement               Method of Test Ref To 

------------------------------------------------------------------- 

 19.1        Color               GREY                            VSP Requirement 

 19.2        Finish              MATT                            VSP Requirement 

 19.3        Type                2 Pack inorganic ethyl silicate VSP Requirement 

 19.4        Zinc content        80-90% w/w                      VSP Requirement 

 19.5        Area coverage       5 to 6  Sqm/Lit                 VSP Requirement 

 19.6        Dry Film Thickness  70-75 Microns per coat          VSP Requirement 

 19.7        Pot Life            4 Hours                         VSP Requirement 

 19.8        Drying time         Surface dry - 4 hrs             VSP Requirement 

 19.9        Recoating time      After 10 hrs                    VSP Requirement 

 19.10       Application         By brush or spray with stirring VSP Requirement 

 19.11       Flexibility         Poor (After air drying-7 days)  VSP Requirement 

 19.12       Adhesion            Good (After air drying-7 days)  VSP Requirement 

 19.13       Weight in Kgs       28 to 30                        VSP Requirement 
Per 10 Lit 
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TERMS AND CONDITIONS 
 
 

 
 
 

 

 
WORK DESC   :  Repainting of various Structures in TPP zone including PCM 

1 to 4 structures in BF.  

Cond No   Cond Desc 

19.14       Flash Point         Should pass 100 hrs(Minimum)    VSP Requirement 

 19.15       Resistance to       Not applicable 
Acids 

 19.16       Resistance to       Should pass 1 kg load (Minimum) VSP Requirement 
Alkalis 

 19.17       Scratch resistance  Should pass 1 kg load (Minimum) VSP Requirement 

 19.18       Shelf life          Base - 12 Months (Minimum)      VSP Requirement 
Zinc Filler - 24 Months (Min) 

 20.0        ANNEXURE-IX: SPECIFICATION FOR EPOXY COAL TAR MASTIC PAINT 
------------------------------------------------------------------- 

Characteristic      Requirement               Method of Test Ref To 

------------------------------------------------------------------- 

 20.1        Color      BLACK       VSP Requirement 

 20.2        Finish              GLOSSY                          VSP Requirement 

 20.3        Type                Two Pack                        VSP Requirement 

 20.4        Application         By brush or  spray              VSP Requirement 

 20.5 
Type of epoxy       Condensation product of Bisphe- VSP Requirement 

nol-A and epichloriohydrin with 

terminal epoxide groups/coal 

tar blend. 

 20.6        Curing agent        Polyamide                       VSP Requirement 

 20.7        Dry Film Thickness  200+/-10 mm            VSP Requirement 

 20.8        Volume solids       75 +/- 2 %(by Volume)           VSP Requirement 

 20.9        Area coverage       3 to 4  Sqm/Lit                 VSP Requirement 

 20.10       Pot Life            4 Hours                         VSP Requirement 

 20.11       Drying time         Surface dry - 7 hrs             VSP Requirement 
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TERMS AND CONDITIONS 
 
 

 
 
 

 

 
WORK DESC   :  Repainting of various Structures in TPP zone including PCM 

1 to 4 structures in BF.  

Cond No   Cond Desc 

20.12       Recoating time      After 24 hrs                    VSP Requirement 

 20.13       Flexibility         Fair (After air drying-7 days)  VSP Requirement 

 20.14       Adhesion            Good (After air drying-7 days)  VSP Requirement 

 20.15       Weight in Kgs       14 to 16                        VSP Requirement 
Per 10 Lit 

 20.16       Flash Point         Not below 20 Deg C              VSP Requirement 

 20.17 Resistance to       Should pass 100 hours (Minimum) VSP Requirement 

salt spray 

 20.18       Resistance to       Good (After air drying-7 days)  VSP Requirement 
Acids (fumes) 

 20.19       Resistance to       Good (After air drying-7 days)  VSP Requirement 
Alkalis 

 20.20       Scratch resistance  Should pass 1 kg load (Minimum) VSP Requirement 

 20.21       Shelf life          24 months (min)                 VSP Requirement 

 21.0        ANNEXURE-X: SPECIFICATION FOR COAL TAR EPOXY PAINT 
------------------------------------------------------------------- 

Characteristic      Requirement               Method of Test Ref To 

------------------------------------------------------------------- 

 21.1        Color               Black / Brown                   VSP Requirement 

 21.2        Finish              Glossy / Matt                   VSP Requirement 

 21.3        Type                Two Pack                        VSP Requirement 

 21.4        Application         By brush or  spray              VSP Requirement 

 21.5        Type of resin       2 pack cold cured epoxy resin/  VSP Requirement 
Coal Tar blend in 3 : 2 Ratio 

 21.6 Type of epoxy       Condensation product of Bisphe- VSP Requirement 

nol-A and epichloriohydrin with 

terminal epoxide groups. 

 21.7        Curing agent        Polyamide (amine value 210-230) VSP Requirement 

 21.8        Dry Film Thickness  100-110 Microns per coat        VSP Requirement 
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TERMS AND CONDITIONS 
 
 

 
 
 

 

 
WORK DESC   :  Repainting of various Structures in TPP zone including PCM 

1 to 4 structures in BF.  

Cond No   Cond Desc 

21.9        Volume solids       50 to 60% (By volume)           VSP Requirement 

 21.10       Area coverage       4 to 5  Sqm/Lit                 VSP Requirement 

 21.11       Pot Life            4 Hours (min)                   VSP Requirement 

 21.12       Drying time         Surface dry - 4 hrs             VSP Requirement 

 21.13       Recoatability       Not Applicable 

 21.14       Flexibility         Fair(After air drying-7 days)   VSP Requirement 

 21.15       Adhesion            Good (After air drying-7 days)  VSP Requirement 

 21.16       Weight in Kgs       12 to 15                        VSP Requirement 
Per 10 Lit 

 21.17       Flash Point         Not below 18 Deg C              VSP Requirement 

 21.18 Resistance to       Should pass 100 hours (Minimum) VSP Requirement 

salt spray 

 21.19       Resistance to       Fair (After air drying-7 days)  VSP Requirement 
Acids 

 21.20       Resistance to       Good (After air drying-7 days)  VSP Requirement 
Alkalis 

 21.21       Scratch resistance  Should pass 1 kg load (Minimum) VSP Requirement 

 21.22       Shelf life          12 months (min)                 VSP Requirement 
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QUESTIONNAIRE 
 
 

 
 
 

 
 
WORK DESC   :  Repainting of various Structures in TPP zone including PCM 

1 to 4 structures in BF.  

Cond No   Cond Desc 

1.0 TWO BID SYSTEM 

TECHNICAL BID 

 1.1 The  following  questionnaire  shall  be  filled  by  the  tenderer  and 

technical bid will be evaluated based on the details and documents 

submitted. 

 1.1.1       Confirm whether the Terms & conditions / specification   Yes / No 
Attached / mentioned in BOQ are  thoroughly seen and 

understood by you. 

 1.1.2 Whether you are having your own manufacturing unit/  .. Enclosed/ 

factory (Please   enclose the copy  of the license    Not Enclosed 

of the factory). 

 1.1.3       Address of the Factory.                         ..    

 1.1.4       Whether you can produce minimum 6000 Litres of Liq- 
uid paint per month in your factory (Please enclose  .. Enclosed/ 

documentary proof indicating the capacity of plant    Not Enclosed 

for producing of paint per month) 

 1.1.5       Whether you can produce  the  paint as per specifi- 
cations mentioned  in the respective BOQ items.      .. Yes / No 

 1.1.6 Are  you  having  facililty  to test the  paints in  .. Yes / No 

your factory. 

 1.1.7 Are you  willing to give test report of each consi-  .. Yes / No 

gnment of paint to VSP. 

 1.1.8 Whether you can supply the required paints of diff-  .. Yes / No 

erent shades as per  requirement of VSP  within 
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QUESTIONNAIRE 
 
 

 
 
 

 
 
WORK DESC   :  Repainting of various Structures in TPP zone including PCM 

1 to 4 structures in BF.  

Cond No   Cond Desc 

30 days from our intimation date. 

 1.1.9       List of experienced persons intended to be depoly-   .. Enclosed/ 
ed with their name and qualification with experience   Not Enclosed 

for monitoring the work. 

 
 
 
 

 
Signature of Tenderer 

 
 
 

 
Note: 

1) Furnish details attaching  additional  sheets  in case  the 

space given above against each point is not sufficient  to 

enter the details.But please mention the serial  number 

reference against which the details are furnished without fail. 
 

 
2) In case the answer is "NO" to any of the  questions  above and/ 

or if documentary evidence supporting the  claim as made above 

are not submitted, the tender may be rejected. 
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                                                         FORM   ’C’ 

RASHTRIYA ISPAT NIGAM LIMITED 
VISAKHAPATNAM STEEL PLANT 

WORKS CONTRACTS DEPARTMENT 
VISAKHAPATNAM-530031PHONE NO: 0891-2518763 

 
PRICE  BID  -  (PART - 2) 

 
 
 
 
 
 
 
 
 
 
PERIOD OF CONTRACT                            :         12  ( TWELVE ) Months 
 
DEFECT LIABILITY PERIOD                     :         12 ( TWELVE ) Months 
 
ENGINEER              :          Sr. Mgr. (M) / StED 
 
ISSUED TO 
 
SRI  /  
M/s___________________________________________________________________ 
 
        No. of pages of BOQ  alone  : 03 (THREE) 
        Total No. of pages           : 07 (SEVEN) 
 
______________________________________________________________________ 

(FOR OFFICE USE ONLY) 
1. E.M.D. PARTICULARS                     : 
 
 
2. Sl.No.                                                :                    OUT OF                 TENDERS 
 
3. COVERING LETTER                        :                     NO. OF PAGES: 
 
4. REBATE OFFERED                         : 
 
5. RATE WRITTEN IN WORDS           : 
 
6. VALIDITY OF TENDER                   :   4 MONTHS FROM THE DATE OF OPENING 
 
          SIGNATURE OF CONTRACT                               SIGNATURE OF FINANCE 
  DEPTARTMENT  REPRESENTATIVE                   DEPARTMENT REPRESENTATIVE 

 
 

TENDER NO:  74649-0 

NAME OF WORK:     

“REPAINTING OF VARIOUS STRUCTURES IN TPP INCLUDING PCM 
1 TO 4 IN BF”.                                        

Note: Tenderer has to fill the data 
wherever and whatever required in 
the tender schedule without fail and 
sign all the pages 

Sted / 74649-0
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PRICE BID.
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PREAMBLE TO BOQ 
 
 

 

 

 
Work Desc   Repainting of various Structures in TPP zone including PCM 

1 to 4 structures in BF.  

Cond No          Cond Desc 

1.0 The quantities are approximate and may vary to wide range.  Payment 

shall be made as per the actual work carried out at site and the 

corresponding unit rate accepted. 

2.0 The rate quoted against the above items of painting works shall include 

the cost of both primer and finishing paints, transport, labour, 

staging, cleaning of the surfaces before applying primer and finishing 

paint as described in the item of work above and all other enabling 

works etc., complete.  No extra shall be paid on any account other than 

the rate accepted. 

3.0 As the Re-Painting work is to be done in the units which are already in 

operation the contractor shall start the painting work after taking all 

necessary safety measures and after obtaining clearances from Operation 

department apart from dealing department and shall not claim any 

compensation, for delay if any, in obtaining such necessary clearances 

from operation Department.  The contractor shall always plan his work in 

advance with all necessary clearances in consultation with the Engineer- 

in-charge VSP at site. 

4.0              All the paints and primer are get to be tested and approved by VSP 

before using the same. 

5.0              The Colour/shade for each coat of finishing paint shall be as shown in 

VSP's approved painting schemes/systems or as directed by the Engineer. 

6.0 In case where more than one coat of finish paint is specified, distinct 

shade or colour of the paint shall be used for different coats, as 

directed by the Engineer. 
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RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES

  PR No / Date: 73000690 / 28.03.2015                                                                                                                       Report Date : 01.04.2015
  Pur . Org.: WORKS CONTRACTS

  MSS: 5830515803     :     REPAINTING OF VARIOUS STRUCTURES IN TPP

Repainting of various structures in TPP zone including PCM 1 to 4 structures.

  The BOQ Items are taken as per the following Rates.

  428.000   257.000  Unskilled

  475.400   291.000  Semi Skilled

  546.450   342.000  Skilled

 VSP Rates Central Rates

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

 1  320000004 THOROUGH CLEANING OF THE EXISTING PAINTING OF
STEEL STRUCTURE AT ALL HEIGHTS & DEPTHS ABOVE
AND BELOW GROUND LEVEL BY WIRE
BRUSHING,SCRAPPING AND BY OTHER MEANS OF
MECHANICAL / HAND TOOLS CLEANING SO AS TO
REMOVE ALL LOOSE SCALES,DUST,GREASE,OIL,RUST
ETC,AND SUPPLYING AND APPLYING ONE COAT OF
RED OXIDE ZINC CHROMATE PRIMER CONFIRMING TO
IS-2074 WITH DFT 25-30 MICRONS DURING APPLICATION
AT SITE OVER THE ABOVE CLEANED DAMAGED PARTS
/ SPOTS AND THEN SUPPLYING AND APPLYING ONE
COAT OF SYNTHETIC ENAMEL FINISH PAINT
CONFIRMING TO IS-2932 WITH DFT 25-30 MICRONS
DURING APPLICATION AT SITE OVER THE ENTIRE
SURFACE OF THE STEEL STRUCTURES WITH ALL
PAINTS,MATERIALS,TOOLS,PLANTS,SCAFFOLDING,LAB
OUR ETC,COMPLETE ALL AS PER THE DIRECTION OF
THE ENGINEER-IN-CHARGE.

          355.000  TO         394.30          139,976.50 

 2  320000006 THOROUGH CLEANING OF THE EXISTING PAINTING OF
STEEL STRUCTURE AT ALL HEIGHTS & DEPTHS ABOVE
AND BELOW GROUND LEVEL BY WIRE BRUSHING
SCRAPPING AND BY OTHER MEANS OF MECHANICAL /
HAND TOOLS CLEANING SO AS TO REMOVE ALL LOOSE
SCALES,DUST,GREASE,OIL,RUST ETC,AND SUPPLYING
AND APPLYING ONE COAT OF RED OXIDE ZINC
CHROMATE PRIMER CONFIRMING TO IS-2074 WITH DFT
25-30 MICRONS DURING APPLICATION AT SITE AND
THEN SUPPLYING AND APPLYING TWO COATS OF
SYNTHETIC ENAMEL FINISH PAINT CONFIRMING TO
IS-2932 WITH DFT 25-30 MICRONS PER COAT DURING
APPLICATION AT SITE OVER THE ENTIRE SURFACE OF
THE STEEL STRUCTURES WITH ALL
PAINTS,MATERIALS,TOOLS,PLANTS,SCAFFOLDING,LAB
OUR ETC,COMPLETE ALL AS PER THE DIRECTION OF
THE ENGINEER-IN-CHARGE.

        1,953.000  TO         682.02        1,331,985.06 

 3  320000012 THOROUGH CLEANING OF THE EXISTING PAINTING OF
STEEL STRUCTURE AT ALL HEIGHTS & DEPTHS ABOVE
AND BELOW GROUND LEVEL BY WIRE BRUSHING
SCRAPPING AND BY OTHER MEANS OF MECHANICAL /
HAND TOOLS CLEANING SO AS TO REMOVE ALL LOOSE
SCALES,DUST,GREASE,OIL,RUST ETC,AND SUPPLYING

          735.000  TO       1,427.68        1,049,344.80 
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RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

AND APPLYING THREE COATS OF SILICON BASED HEAT
RESISTANT ALUMINUM PAINT (400 DEGREES
CELLICIOUS ) CONFIRMING TO I S.13183 WITH DFT 12-15
MICRONS PER COAT DURING APPLICATION AT SITE
OVER THE ENTIRE SURFACE OF THE STEEL
STRUCTURES WITH ALL
PAINTS,MATERIALS,TOOL
S,PLANTS,SCAFFOLDING,LABOUR ETC,COMPLETE ALL
AS PER THE DIRECTION OF THE ENGINEER-IN-CHARGE )
FOR STEEL STRUCTURES

 4  320000034 THOROUGH CLEANING OF THE COMPLETE STRUCTURE
BY SAND BLASTING SO AS TO REMOVE COMPLETELY
ALL THE DEPOSITS ON THE SURFACE LIKE
DUST,GREASE,ETC TO REMOVE OLD PAINT
COMPLETELY WITH SAND,SAND BLASTING
MACHINES,HOSES,COMPRESSORS,ETC,WITH ALL
MATERIAL,LABOUR,TOOLS,& TACKLES ETC ,COMPLETE
ALL AS FOR DIRECTION OF ENGINEER-IN-CHARGE.(I)
FROM GROUND LEVEL UPTO 8 M HEIGHTS

        7,710.000  M2         147.82        1,139,692.20 

 5  320000035 THOROUGH CLEANING OF THE COMPLETE STRUCTURE
BY SAND BLASTING SO AS TO REMOVE COMPLETELY
ALL THE DEPOSITS ON THE SURFACE LIKE
DUST,GREASE,ETC TO REMOVE OLD PAINT
COMPLETELY WITH SAND,SAND BLASTING
MACHINES,HOSES,COMPRESSORS,ETC,WITH ALL
MATERIAL,LABOUR,TOOLS,& TACKLES ETC ,COMPLETE
ALL AS FOR DIRECTION OF ENGINEER-IN-CHARGE.(II)
WITH ADDITIONAL SCAFFOLDING FOR 8 M AND ABOVE

          760.000  M2         149.72          113,787.20 

 6  320000036 SUPPLYING AND APPLYING ONE COAT OF INORGANIC
ZINC ETHYL SILICATE WITH DFT 70-75 MICRONS AS
PRIMER DURING APPLICATION AT SITE OVER THE
ENTIRE SAND BLASTING SURFACE OF THE STEEL
STRUCTURES AND SUPPLYING AND APPLYING TWO
COATS OF AIR DRYING SILICON BASED ALUMINUM
PAINT (400 DEGREE C) CONFIRMING TO ENCLOSED
DATA SHEET WITH DFT 12-15 MICRONS PER COAT
DURING APPLICATION AT SITE OVER THE ENTIRE
SURFACE OF THE STEEL STRUCTURES WITH ALL
PAINTS,MATERIALS,TOOLS,PLANTS,SCAFFOLDING,LAB
OUR ETC,COMPLETE ALL AS PER THE DIRECTION OF
THE ENGINEER-IN-CHARGE..(SAND BLASTING ITEM TO
BE PAID SEPARATELY) A) UPTO +8M

        7,710.000  M2          94.50          728,595.00 

 7  320000037 SUPPLYING AND APPLYING ONE COAT OF INORGANIC
ZINC ETHYL SILICATE WITH DFT 70-75 MICRONS AS
PRIMER DURING APPLICATION AT SITE OVER THE
ENTIRE SAND BLASTING SURFACE OF THE STEEL
STRUCTURES AND SUPPLYING AND APPLYING TWO
COATS OF AIR DRYING SILICON BASED ALUMINUM
PAINT (400 DEGREE C) CONFIRMING TO ENCLOSED
DATA SHEET WITH DFT 12-15 MICRONS PER COAT
DURING APPLICATION AT SITE OVER THE ENTIRE
SURFACE OF THE STEEL STRUCTURES WITH ALL

          760.000  M2         128.50           97,660.00 
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RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

PAINTS,MATERIALS,TOOLS,PLANTS,SCAFFOLDING,LAB
OUR ETC,COMPLETE ALL AS PER THE DIRECTION OF
THE ENGINEER-IN-CHARGE..(SAND BLASTING ITEM TO
BE PAID SEPARATELY) B) ABOVE +8M

 8  320000030 LETTERING WITH SYNTHETIC ENAMEL PAINT OF
APPROVED COLOUR,BRAND AND MANUFACTURER
INCLUDING SUPPLYING OF PAINT PER EACH LETTER
PER CENTIMETER HEIGHTS ON ALL EQUIPMENT AND
CURVED SURFACES AT ALL HEIGHTS AND DEPTHS
ABOVE AND BELOW GROUND LEVEL INCLUDING ALL
SCAFFOLDING TOOLS,PLANT LABOUR,BRUSHES
ETC,COMPLETE.(EACH ARROW PAINT WILL BE
MEASURED AS ONE LETTER)

        5,000.000  LPC           1.08            5,400.00 

 Total Value: In words :  forty six lakh six thousand four hundred forty rupees seventy six paise         4,606,440.76

  Signature of the Tendere
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FORM’G’ 

RASHTRIYA ISPAT NIGAM LIMITED 

VISAKHAPATNAM STEEL PLANT 

WORKS CONTRACTS DEPARTMENT 

BILL OF QUANTITIES (BOQ) 
 

 
1. The quantities indicated are approximate and may vary to a wide range. Payment shall be made as per 

the actual work carried out at corresponding accepted rate. 
2. Wherever old items are replaced for fixing new items, all related connections are to be made good for 

proper functioning of new items. Dismantled / old items are to be handed over to the stores. 
 

No. DESCRIPTION UNIT QTY. RATE (`.) AMOUNT (`.) 

 
 

 
As per the detailed Bill of 
Quantities enclosed in 03 
 (Three) pages. 

ESTIMATED VALUE ………… 
(Rupees Forty six Lakhs six Thousand 
four hundred forty and paisa seventy six  
only). 
 

 

46,06,440=76 

 

TOTAL AMOUNT QUOTED IN FIGURES: `. _________________________________________________________ 
 
 

TOTAL AMOUNT QUOTED IN WORDS: `.__________________________________________________________ 
 
____________________________________________________________ ____________________________only. 
 
1) The details of Input Tax Credit of APVAT Act and CENVAT Benefit on Excise Duty are given at Clause 

No.43 of Special Conditions of Contract in Instructions to Tenderers.  Tenderers are requested to read the 
Clause, fill up the “Questionnaire” given therein and provide information as per Annexure-1. 

2) The Input Tax Credit and CENVAT Benefit on account of Excise Duty shall be calculated based on the 
information that shall be provided by the tenderer in Annexure-1.  Filled in Annexure-1 shall be 
submitted along with their quote in Form “G”. 

Note: 
1. Tenderer shall write their quoted offer both in WORDS and FIGURES.  The quoted offer in WORDS shall 

be in CAPITAL / BLOCK letters. 
2. If there is discrepancy between the amount mentioned in FIGURES and  the amount mentioned  in 

WORDS,  the  amount  as  mentioned in WORDS  only  shall  be  taken  as  the quotation of the tenderer. 
 
The estimate of this tender is based on the RINL/VSP approved wage rates, consequent to the minimum wage of 
contract worker as notified by the Regional Labour Commissioner (Central), Hyderabad, which is given below.  In 
case revision in the minimum wages of contract labour takes place, escalation due to this shall be payable to the 
contractor as per the escalation formula indicated in the Special Conditions of Contract. 
 
 Unskilled worker Semiskilled Worker Skilled Worker 
RINL/VSP approved rate 

(in `.) 
428=00ps 475=40ps 546=45ps 

Minimum wages as 
notified by the RLC 
(Central), Hyderabad (in 

`.) 

257=00 291=00 342=00 

 

Name of the work: “REPAINTING OF VARIOUS STRUCTURES IN TPP 
INCLUDING PCM 1 TO 4 IN BF”. 

TENDER NO: 74649-0 

Sted / 74649-0
To be submitted in cover-2, 
PRICE BID.
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ANNEXURE-1. 

 
 Tentative VSP ITC 1.77% 

 

A. Table indicating details of local sales within Andhra Pradesh at 5% APVAT 
 

Total value of 
work including 

Material & 
Services but 

excluding ED, 
APVAT & Service 

Tax 

Excise Duty & 
Cess on the 

Component of 
Transaction 

value (if any) 

APVAT @ 5% on 
the Material 

Value 

Total Value 
including Excise 
Duty & APVAT 

Service Tax & 
Cess on Services 

Component 

Gross Value 

(1) (2) (3) (4 = 1+2+3) (5) (6 = 4+5) 
 
 
 
 

     

Tentative VSP ITC 11.26% 
 

B. Table indicating details of local sales within Andhra Pradesh at 14.5% APVAT 
 

Total value of 
work including 

Material & 
Services but 

excluding ED, 
APVAT & Service 

Tax 

Excise Duty & 
Cess on the 

Component of 
Transaction 

value (if any) 

APVAT @ 14.5% 
on the Material 

Value 

Total Value 
including Excise 
Duty & APVAT 

Service Tax & 
Cess on Services 

Component 

Gross Value 

(1) (2) (3) (4 = 1+2+3) (5) (6 = 4+5) 
 
 
 
 
 

     

   

C. Table indicating details of Central Sales 
 

Total value of 
work including 

Material & 
Services but 

excluding ED, 
APVAT & Service 

Tax 

Excise Duty & 
Cess on the 

Component of 
Transaction 

value (if any) 

CST on the 
Material Value 

Total Value 
including Excise 

Duty & CST 
 

Service Tax & 
Cess on Services 

Component 

Gross Value 

(1) (2) (3) (4 = 1+2+3) (5) (6 = 4+5) 
 
 
 
 

     

 

Note: Column No.4 value should be reflected in the Quote Sheet (Form “G”) as Quoted Amount. 
 
 

 
………………………………….. 

(Name) 
Signature with Seal 

Sted / 74649-0
To be submitted in cover-2, 
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