RASHTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT
(A Govt. of India Enterprise)
W03 -TJRAO
WORKS CONTRACTS DEPT, VISAKHAPATNAM STEEL PLANT,
VISAKHAPATNAM - 530031, ANDHRA PRADESH -
INDIA
PHONE: 9177161699,
e-Mail Id: jagadeesh@vizagsteel.com

Pride of Steel

NOTICE INVITING TENDER (NIT)

NIT TYPE: 2-PRT % BID E-RFX
VSP/1200/WRM(M)/2017/00140
NIT NUMBER & DATE: 2600000829 Dated 19.05.2017

SHORT OPEN TENDERS IN THE PRESCRIBED FORM ARE INVITED FROM THE REPUTED / EXPERIENCED TENDERERS

FOR THE FOLLOWING

1. NAME OF THE WORK:
OVERHAULING OF FINISHING BLOCKS

2 KEY INFORMATION:

Type of Bid Type of EMD in INR Submission Dead Bid Opening Date &
Submission Line date & time in time in Hours
TWO PART BID E BID 5000.00 10.06.2017 10.06.2017
15:00 15:30

Contract period: 12 months

Defect Liability Period : 06 months
Engineer In charge: AGM(M)-WRM
Estimation Amount : Rs.8,63,512=68 ps
Welfare Allowance : APPLICABLE,,

3 OFFER VALIDITY DATE:
Your offer should be valid upto 09.10.2017.

4 CURRENCY:
INR.

5 ELIGIBILITY/EXPERIANCE CRITERIA :
Agencies registered under Category 5.2 / 5.6 of Class "G" or "F" or "E" will only be considered
6. NATURE & SCOPE OF WORK:

7 ITEM DETAILS/BOQ:
AS PER ATTACHMENT IN C-FOLDER
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8  LIST OF TENDER DOCUMENTS:
This document along with those avaialble in cFolders as below, constitute the complete Tender (NIT)
1) Tender schedule containing  NIT, Scope of Work, Terms & Conditions,Bill of Quantities, Special Conditions of Contract,
Undertaking letter
2) Undertaking Letter

9 DOCUMENTS TO BE UPLOADED IN CFOLDER TECH BID:
A) For Earnest Money Deposit:  Agencies to transfer the Earnest Money to the Account No. 915020053600067 of Axis Bank Ltd.,
payable at Gajuwaka Branch (Branch Code 075). The IFSC Code is UTIB0000075 and SWIFT Code is AXISINBBO075.
CASH DEPOSITS TOWARDS EARNEST MONEY DEPOSIT (EMD) IN THE ABOVE SAID AXIS BANK WILL NOT BE
ACCEPTED AND SUCH OFFERS WILL BE REJECTED.

(i) Agency has to indicate the Bank UTR Numbers (NEFT Transaction Id Numbers) of  Earnest Money Deposit (EMD) in  the
Questions tab section which is mandatory.
If the agency seeks exemption from submission of EMD, the agency needs to submit the following:

(i) District Industries Centre [Acknowledge of Entrepreneur Memorandum ie. EM (Part # II)
(i1) Khadi and Village Industries Commission

(iii) Khadi and Village Industries Board

(iv) Coir Board

(v) National Small Industries Corporation (NSIC)

(vi) Directorate of Handicrafts Handloom

(vii) Any other body specified by Ministry of MSME

B) Statutory Documents to be submitted, wherever required

i) Electrical License (For  Electrical contracts) Agencies having valid Electrical license issued by any State Licensing  Board /
Authority will only be considered

i) Boiler License (For cases wherever required) Agencies should have boiler repair license, Category-1 issued by the Directorate of
Boilers,Andhra Pradesh

iii) Competency Certificate issued by Director of Factories, AP
For Persons competent to carry out Inspection & Certification of Lifting Equipments, Pressure Vessels and Elevators etc

VSP reserves the right to reject the offer in case the required documents are not submitted.

10 E RFX SUBMISSION PROCEDURE -2 PART:

RINL is employing SAP SRM 7.0 for Electronic Tendering System. E-RFx Response to be submitted electronically through System
only. No physical paper/print needs to be submitted. Bidders need to have UserID and Password to participate in SRM E-Tenders. All
enlisted vendors of RINL would be provided User ID and password for participating in RINL E-Tenders. If a Bidder who wish to
participate is not presently enlisted with RINL or not having User ID Password can obtain the same through Registration of Suppliers
(RoS) system by providing requisite details well before the RFx Submission deadline. Bidders to go through the User Manual of RoS
system available in SRM Portal for detailed steps for obtaining User ID & Password.

In 2-Part E-RFx, Technical RFx  Response is uploaded to PQC/Tech RFx cFolder and Price  RFx is quoted in Biding Engine.
E-Tendering User Manual available in SRM Portal contains the procedure participating in RINL E-Tenders.

Bidders to ensure the following before submitting the 2-Part E-RFx Response

a.All Mandatory questions are answered and Requisite documents are uploaded into PQC cFolder including the EMD  Submission
proof.

b.All Techno-Commercial documents required as per tender document are uploaded into "Tech RFx" cFolder.

c.Prices and Taxes (Conditions) are quoted in the bidding engine.
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Then upon ensuring confirmation of RFx response is complete and contains no errors, RFx Response to be Submitted.

Bidders to ensure that E-RFx Response submission is done before"Submission deadline date & Time" indicated in the NIT  Key
informationat 2 above. RFx can  be "withdrawn" and modified as  long as "Submission deadline date & Time" is not over. RFx
Response cannot be modified once Submission deadline time passed.

11  E-RFX OPENING PROCEDURE- 2 PART:

E-RFx Responses are opened in the system Electronically.

System allows opening of RFx responses only after the specified date and Time as indicated at 2 Key information above. Authorized
Tender opening officers through the process of "Simultaneous Log-on" shall open the RFx Responses in System.

For 2-Part E-RFx first "PQC" & "Tech RFx" cFolders are opened in the system through Simultaneous Log-on Process. Then Price
RFx responses will be opened on a specified Date & Time through Simultaneous Log-on process for Techno-Commercially Accepted
Responses on intimation to Bidders.

12 E-RFX EVALUATION PROCESS:

(a) Pre-qualification evaluation shall be done based on the documentssubmitted by the bidders in PQC & Tech RFx cFolders.

(b) All the RFxs shall be evaluated on the basis of landed cost onlywhich includes all taxes and duties but excluding Service Tax.

(c) TALI (Technically accepted L1) price arrived by the system shallfollow automatically to Auction document as start bid price for
allcases of Reverse Auction and will be visible in the system only afterthe start time of Live Auction (E-Reverse Auction).

(d) On completion of Live  Auction, composite comparative statement isgenerated by the system considering the RFx Prices and
Reverse AuctionPrices. Placement of Order shall be considered on the L-1 price soarrived.

(e) Notwithstanding anything specified in this tender documents, RINL,in its sole discretion, unconditionally and without having to
assign anyreason, reserves the following rights:

(i) To reject the response whose performance is poor in awarded /ongoing works if any.

(i1) To give purchase preference to Public Sector Undertakings whereverapplicable as per Government Policy / Guidelines

(iii) To extend purchase preference to Local MSEs (Micro & SmallEnterprises) as per prevailing guidelines of RINL subject to
submissionof documents as stipulated in Detailed Terms & Conditions of NIT atAnnexure as given below.

13 REVERSE E-AUCTION PROCESS:

RINL shall have the option of  resorting to reverse e-auction on SAP SRMLIVE AUCTION PLATFORM. All technically and
commercially acceptable bidders would be required to  participate in the reverse e-auction and quote from a start Price. In reverse
e-auction the bidders would be required to quote prices only on the basis of landed net of cenvatExcluding Service Tax but including
all other taxes. Definition of keyterms for RINLs SAP SRM Live-auction (E-Reverse Auction)user manual isavailable in SRM Portal.
No separate User ID and Password is requiredfor participating in Live Auction. User ID and Password used for Participating in
E-Tendering to be used for Live Auction also.

RINL VIGILENCE TOLL FREE NUMBER: 1800 425 8878
SD/-
TJRAO
ANNEXURE:
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1

DETAILED TERMS & CONDITIONS OF NIT:
1) The documents submitted by the tenderers in respect of pre-qualification evaluation criteria are final and no further correspondence
/ clarifications / submissions in this regard shall be entertained.

2) Scope of work, Bill of Quantities (BOQ), Terms and Conditions, given in the tender documents(placed in the cFolder Publisher
area) is final. On verification, at any time, whether the tenderer is successful or not, if any of the documents submitted by the tenderer
including the documents downloaded from our website are  found tampered /altered/ incomplete, they are liable for actions like
rejection of the tender, cancellation and termination of the contract, debarring etc., as per the rules of the company.

3) It will be presumed that the tenderers have gone through the General Conditions, Special Conditions and Instructions to tenderer
etc., of the contract available in the website which shall be binding on him / them.

4) The tenderer shall download the NIT documents etc (TENDER SCHEDULE) available in Tech RFx cFolder Publisher Area on the
RINLs SRM Portal in totality and upload the same along with the Undertaking letter in Tech RFx cFolder. At any time prior to the
DEADLINE for submission of the bids, VSP may for any reason modify the RFx terms and conditions by way of an amendment or
corrigendum. Such amendments or corrigendum will be notified in RINLs SRM Portal at regular intervals. Therefore the tenderers
should refer to RINLs SRM Portal regularly for any corrigendum.

5) The bidder shall be governed by the General Conditions of Contract of Works Contracts Department which is available on VSPs
website which can be freely accessed and downloaded.

6) Tenders submitted against the NIT / Tender shall not be returned in case the tender opening date is extended / postponed. Tenderers
desirous to modify their offer / terms may submit their revised / supplementary offer(s) within the extended TOD.

7) (i) Tenderers shall submit VAT Registration Certificate under APVAT act if available, if not available successful tenderer shall
produce Registration Certificate under APVAT Act, wherever applicable, before signing the Work Order / Letter of Acceptance and
submit a copy of the same.

(i1) Tenderers shall submit the PF Registration Certificate if available, if not available  successful tenderer shall ~ submit PF
Registration Certificate before commencement of the work.

8) VSP after opening of tender/bid document may seek in writing, documents/ clarifications which are necessary for evaluation of
tender / bid document from the Tenderers/ bidders or issuing authority for confirmation of eligibility/ pre-qualification stipulated in the
NIT.

9) If it comes to the notice of ~ VSP at any stage right from  request for registration/ tender document that any of the certificates/
documents submitted by applicant for registration or by bidders are found to be false/ fake/ doctored, the party will be debarred from
participation in all VSP tenders for a period of 05(FIVE) years including termination of contract, if awarded. E.M.D/ Security Deposit
etc., if any will be forfeited. The contracting agency in such cases shall make good to VSP any loss or damage resulting from such
termination. Contracts in operation any where in VSP will  also be terminated with  attendant fall outs like forfeiture of E.M.D./
Security Deposit, if any, and recovery of risk and cost charges etc., Decision of V.S.P Management will be final and binding.

10) The date of opening of the PQC and Tech RFx response shall be the date of tender opening.

11) Successful tenderer should be in a position to produce, after opening of the price bids, the Original Certificates in support of the
attested copies of relevant documents submitted along with tender document. Failure to produce the original certificates at this stage in
support of the attested copies of Electrical License/ any other documents etc. submitted earlier would result in disqualification and
forfeiture of EMD and also liable for debarring from participation in VSP tenders.

12) RINL will not be responsible for any delay/ loss/ any website related problems in downloading the tender documents etc. RINL
reserve the right to (A) Split and award the work to more than one agency, (B) Reject any or all the tenders or to accept any tender
wholly or in part or drop the proposal of receiving tenders at any time without assigning any reason there of and without being liable to
refund the Tender fee thereupon.

Page 4 of 23 PAGE 4 OF 6



2

INSTRUCTIONS TO TENDERERS:
1) Tender shall be submitted in  the prescribed form issued by ~ VSP in theRINL SRM Portal, = Government Portal. The Tender
documents issued are nottransferable. Tender documents downloaded shall be submitted whollywithout detaching any part.

2) The Tenderer shall agree to VSPs terms and conditions, specifications/ scope of work, etc., and quote their Total Amount infigures

only.
3) Tender shall be for the entire scope of work mentioned in the tenderdocuments.

4) If by any reason the tender opening is postponed to any other date,the same will be placed in RINLs SRM Portal and in the Notice
Board atWorks Contracts Department. Tenderers shall see the SRM Portal / Notice Board regularly and keep themselves informed in

this matter.

5) Before quoting, the tenderer shall necessarily contact the Engineerand fully understand the job, scope of work, unit of measurement,
modeof measurement, scope of supply of materials by VSP if any, workingconditions, shutdown arrangements, Labour deployment

requirements, riskcontingencies and such other factors which may affect their tender.
6) Tenders shall be kept open for acceptance for a period 4 (Four)MONTHS from the date of opening of tender.

7) Corrections/ amendments/ replacement to/ of the Deficient documents /Financial Instruments for EMD shall not be sought in the
followingcases where:

1) There is evidence of Tampering/ Unauthorized correction.

ii) The value of Financial instrument(s)/ document(s) is falling shortof the value stipulated in the NIT.

iii) The Validity of the BG(s) as on Initial TOD is falling short of theminimum Validity period stipulated in the tender.

iv) Discrepancy exists in the name of Payee/ Beneficiary.

v) The Bidder fails to submit EMD or submission of UTR No./ Receipt No.

EMD SUBMISSION PROCESS:

1) In case of Earnest Money Deposit being less than or equal to Rs. 5 Lakhs, Earnest Money Deposit shall be by means of NEFT. No
other mode of payment will be accepted. However, in case EMD exceeds Rs.5 Lakhs, tenderers have the option to submit the same in
the form of Bank Guarantee (In the format as enclosed to the GCC) from any Scheduled  Commercial Bank, encashable at
Visakhaptnam. Bank Guarantees shall be valid for a minimum period of 04(Four) months from the Bid opening date. The above shall

supercede the instructions regarding Form of EMD elsewhere in the tender document.

2) Public Sector Enterprises of State / Central Government Undertakings are exempted from submission of Earnest Money Deposit
(EMD) provided they submit a letter requesting for exemption from submission of EMD along with their offer.

3) EXEMPTIONS / PREFERENCES FOR MICRO AND SMALL ENTERPRISES:

1. Micro and Small Enterprises (MSEs) are exempted from submission of Cost of Tender Documents / Tender Processing Fee (CTD),
Earnest Money Deposit (EMD), and Security Deposit (SD), irrespective of whether the service is to be carried out within or outside
their premises subject to submission of proof of enlistment / registration with any of the following agencies:

(i) District Industries Centre [Acknowledge of Entrepreneur Memorandum ie. EM (Part # II)
(i) Khadi and Village Industries Commission

(ii1) Khadi and Village Industries Board

(iv) Coil Board

(v) National Small Industries Corporation (NSIC)

(vi) Directorate of Handicrafts Handloom
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(vii) Any other body specified by Ministry of MSME

Note:

(a) Tender documents are uploaded in the websites (www.vizagsteel.com; www.pubtenders.gov.in; http://eprocure.gov.in ) and are to
be down loaded from there only.

(b) The Micro and Small Enterprises registered for the particular trade/items for which the tender is relevant, would only be eligible
for exemption.

(c) As regards Security Deposit (SD) exemption, the MSEs shall be required to submit a #Performance Guarantee Bond# of requisite
value inthe prescribed pro-forma in lieu of Security Deposit. It may be noted that waiver of SD is permitted only up to the monetary
limit as specified in the proof of enlistment for which the unit is registered.

2. Preference to MSEs shall be considered under the following conditions:

(i) When the work is to be awarded to more than one tenderer, as stated in NIT.

(i1) In such cases the package size / value is pre-decided and indicated in the NIT.

(iii) MSEs shall have valid enlistment / registration with specified agencies (as above), in relevant category. The successful tenderer
should ensure that the same is valid till the end of the contract period.

(iv) The offer / bid of MSE shall be within the price band of L1 +15% and upon their matching with the final negotiated price of
(L1being other than MSE).

On fulfilling the above conditions, the eligible MSEs shall be considered for award of the rest of the package(s) (after negotiating the
final L1 price) of aggregate value not less than 20% of the total tendered value, in the order of their ranking in the bid. In case there
are more than one eligible MSEs  with one or more owned by  scheduled caste and scheduled tribe entrepreneurs, package(s) not
lessthan 4% of the tendered value shall be considered for awarding to MSEsowned by SC ad ST Entrepreneurs. The preferential award
of work shallcease once the limit of 20% of tendered value is attained. Furtherallotment / award would be based on inter-se ranking of
the rest of thetenderers other than who are already considered for allotment/award ofpackage, subject to their matching with the

final L1 negotiated price.

4) EMDs of unsuccessful tenderers will be refunded after reasonable time without interest.
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Work Desc

Cond No
1

SCOPE OF WORK

OVERHAULING OF FINISHING BLOCKS

Cond Desc
Common for item 1 and 2 of BOQ.

This Jjob involves dismantling , overhauling and assembling of one 3 -
high speed gear box and the 10 - std morgan block of wire rod mill. To

complete the job , smoothly during the limited capital repair time
available , some preparatory jobs are to be taken up in advance as

mentioned below.

a)Marking the area near the equipment <clear for keeping the parts
and fabrication of stands for dismantling and assembling jobs.
b)Collection of spare shafts , gears , bearings , couplings etc.,
cleaning the same assembling and keeping ready.

c)Fabrication of fixtures for different jobs like dismantling ,
assembling and alignment etc.

d)Arrangement of welding machines , drilling & grinding m/c's and gas
cutting sets near the work area.

BOQ NO 1:
1. Taking out each morgan block bevel gear housings after removal of top &
bottom coupling covers of connected line shafts and decouple the
couplings. Cooling water and 1lube o0il hoses to be disconnected.
2. Shifting the gear housing to MBRS or to a convenient work place
carefully.
3. Measuring of axial and radial run out of bevel gears of line shafts ,
clearances of bevel gears of all the housings and checking the tooth
contact pattern & the gear Dbacklash. Job involves removal of cover plates
and connected parts. Check gear

toothing for the abnormal wear and damages. Remove small bruises
carefully wusing abrasive stick.
4. Checking of all bearings for clearances of line shafts to bevel gear
shafts and new Dbearings to be assembled to the shafts , adjust the gear
backlash by adjusting shims.
5.The condition of the gear teeth of coupling hub to be checked and
replaced with him.
6. Assembly of ©bevel gear housing to be completed by proper fixing
of covers , spacers and spraying rings.
7. Then bevel gear housing to be installed back by matching of
both holes and the 1locating pins. Locating pins to be fixed and
cover to be closed.

8. Check for oil lubrication system thoroughly at every point ,
cleaning of stainers , flushing of pipe line by means of compressed
air and cleaning of air breathers.

9. Check for «condition of all locating dowel pins of all top and
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Work Desc

SCOPE OF WORK

OVERHAULING OF FINISHING BLOCKS

bottom bevel gear housings and replace where ever required.

10. All hoses to be connected back. Re - routing of the water hose
pipe line also to be done. Damaged seals , o - rings to be changed.
11. Couplings on both sides to coupled back and coupling guards to be
fixed.

BOQ NO 2:
1. Disconnection of couplings between motor and 3 - high speed
increaser and top and bottom line shafts , and all cold water and

lubrication 1lines wherever required
2. Lifting the total gear box assembly with proper sling and placing
at convinient portion.

3. Checking condition of gear teeth of coupling halfs on input and
output shafts of gear box and change if necessary.

4. Checking for firmness of foundation bolts and necessary
rectification to be done

5. Gear box <covers on DE & NDE to be opened andn the bearing
condition to Dbe checked and play to be recorded.

6. Gear teeth condition to be checked and gear contact pattern
and gear Dback lash to be checked and adjusted.

7. Damaged lamiflex discs to be changed.

8. Installation of gear box assembly with proper slinging.

9. Alignment of the gear box on 1input side and output side and
connecting the coupling back. All 1lubrication , water pipe 1lines such

disconnected to be connected back. Coupling guards to be fixed back.
10. Lubrication system to be switched on and check for proper
spraying of oil at all points and clean the stainers 1f necessary.
Rectify any leakage observed.

11.Running the drive and monitoring the gear box for smooth
operation to be done

BOQ NO 3:

1. Taking out both the roll housings of intermediate block after
shutdown of drive , lube o0il and cooling water systems.

2. Protective hood assembly to be removed after disconnecting the

pins etc.

3. IB gear box to be decoupled from motor and all coupling both
to be kept carefully.

4 The top cover of the I B gear box to be opened by using both
tensioner kit and to be kept aside carefully. Before that all water and

Page 8 of 23



Work Desc

SCOPE OF WORK

OVERHAULING OF FINISHING BLOCKS

0il connection to be disconnected.All the parts to be lifted only

with chain pulley block hanged to crane hoist.

5.Then the condition of all the bearings , gears to be checked. Any damage
is there to be changed 1in a sequencial order. All the oil spray

nozzles , strainers to be cleaned thoroughly.

6 Gear contact pattern Dbacklash and bearing plays to be checked and

rectified by necessary adjustments. All final readings to be

recorded at one place

7.Condition of coupling hub gear teeth and bearings of the shear

pin coupling to be checked and rectified.

8. After changing all the damaged components assembly of the gear

box to be done. Proper <care to be taken while handling the

parts.

9. Modules to be fixed Dback and protective hood to be installed

back. All water and 1lube o0il connection to be given.

10.Shear pin coupling to be connected back and trial zrun to be

taken and checked for smooth operations.

BOQ NO 4:

Bent/damaged roller assemblies as identified by VSP engineer to be removed,
after removing the apron plates and disconnecting from the chain drive. New
rollers to be fixed in position after assembling the bearings and sprocket
taken out from old roller. Apron plates to be fixed back.

BOQ NO 5:

Removal of one pinch roll assembly as indicated by VSP engineer after
decoupling and disconnecting all utilitiy pipe line. Changing of coupling
half from old to spare pinch roll assembly. Installation of spare assembly
back and alignment to be done. All utility pipe lines to be connecting back
and checked for any leakages. Pinch roll to be run and checked for any
leakages. Pinch roll to be run and checked for any vibration and necessary
ractification/realignment to be done.

BOQ NO 6:

Work involves complete overhauling of the blower for vane opening/closing
forks rectification/replacement, suction filter cleaning, vane mechanism
freeness and shaft bearing reconditioning. The Job involves c¢leaning,
greasing etc., and re-assembly. The work shall include all other incidental
work like gas cutting, welding and grinding etc.
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Work Desc

SCOPE OF WORK

OVERHAULING OF FINISHING BLOCKS

BOQ NO 7:

Job involves removal old door assembly after careful dismantlilng of
hydraulic drive mechanism, connecting rods and support blocks to shaft. The
levers to be taken out from old dcocor and fixed onto the new door. The split
bush condition to be checked and replaced if necessary. New door assembly
to be installed and all tie rod and hydraulilc connections to be given. To
be checked for smooth operation. Any water leakages through door inspection
covers to be rectified. Shutdown of the hydraulic power pack to be taken.
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TERMS AND CONDITIONS

WORK DESC : Overhauling of Finishing Blocks.
1. SCOPE OF CONTRACTOR:-

a. All tools and tackles, cutting sets, welding machines, drilling & grinding
machines etc are in the contractor’s scope. However power supply for
welding, grinding machine etc. shall be made available by VSP, free of cost.

b. Preparatory work required for the job to be done and kept ready by
successful tenderer prior to the installation of same.

2. SCOPE OF VSP :-

a. All spares &consumables like oxygen, D.A gas/LPG, steel, rails, pipes, nut &
bolts, gaskets, paints, electrodes, will be free issue items. Excess materials if
any to be returned to vsp after proper accounting.

b. EOT cranes, Electrical power, compressed air etc, will be made available to
the successful tenderer to execute the jobs.

3. SAFETY:-

Safety awareness to be imparted to workers well in advance and all safety
regulations to be strictly followed .No work is to be taken without proper shutdown.
The contractor shall ensure usage of ISI marked regulator, hoses, nozzles, cutting
torches, welding holders and cables for cutting and welding works. This must be
strictly adhered to.

4, NOTE:
a. Period of completion : During C/R, scheduled shut down or any other times
as indicated by Engineer In charge.
b. Period of contract : One year.
c. Guarantee period : Six months from the completion of the job.

5. SALES TAX CLAUSE: The scope of material supply and consumable supply in the
present proposal are as follows.

a. Materials to be supplied by VSP: Equipments spares.

b. Consumables to be supplied by VSP: Cleaning agent, welding rods, DA and
Oxygen gases(cylinders).

c. Materials to be supplied by contractor: NIL

d. Consumables to be supplied by the Contractor: NIL .

The deduction of sales tax shall be done as per the rules prevailing from time to
time.

6. Special Miscelleanous Allowance (SMA) and Additional Special Miscellaneous
Allowance (ASMA) is applicable.
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@ e RINL RAHSTRIYA ISPAT NIGAM LIMITED

VWIZNL VISAKHAPATNAM STEEL PLANT
Pride of Stael VISAKHAPATNAM - 530031
BILL OF QUANTITIES
PR No / Date: 73002654 / 29.04.2017 Report Date : 29.04.2017
Pur . Org.: WORKS CONTRACTS
MSS: 3650614001 : OVERHAULING OF FINISHING BLOCKS

OVERHAULING OF FINISHING BLOCKS

The BOQ Items are taken as per the following Rates.

Central Rates VSP Rates
Skilled 414.000 697.550
Semi Skilled 353.000 597.550
Unskilled 312.000 530.300
SL.No| Service Description of the item Qty| UOM Rate Amount]
Number
1 510002425 REVISIONING OF BEVEL GEAR HOUSINGS OF MORGAN 6.000| EA 35,493.76 212,962.56
FINISHING BLOCKS AS PER SCOPE OF WORK.
2 510002426 REVISIONING/REPLACEMENT OF 3-HIGH SPEED 2.000| EA 48,682.38 97,364.76
INCREASER ALIGNMENT & TESTING AS PER SCOPE OF
WORK.
3 510002427 OVERHAULING OF INTERMEDIATE BLOCK GEAR 2.000|EA 55,115.69 110,231.38
HOUSING AS PER SCOPE OF WORK.
4 510002546 CHANGING OF OF BENT/DAMAGED STELMORE ROLLER 32.000|EA 1,510.43 48,333.76
ASSEMBLIES.
510002428 OVERHAULING OF PINCH ROLL UNIT 4.000|EA 13,347.08 53,388.32
510002547 OVERHAULING OF STELMOR BLOWERS AS PER SCOPE 27.000(EA 11,828.72 319,375.44
OF WORK OVERHAULING OF STELMOR BLOWERS AS
PER SCOPE OF WORK
7 510002548 CHANGING OF PROTECTIVE HOOD OF FINISHING 2.000| EA 10,928.23 21,856.46
BLOCK
Total Value: In words : eight |akh sixty three thousand five hundred twelve rupees sixty eight paise 863,512.68
Signature of the Tendere
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SPECIAL CONDITIONS OF CONTRACT

GENERAL : The special conditions of the contract (SCC) are complementary to and shall be read in conjunction

with General Conditions of Contract (GCC) of VSP for works contracts. Scope of work, Bill of Quantities and

other documents form part of the Tender Documents. In case of any conflict of meaning between SCC & GCC,

provisions of SCC shall over ride the Provisions of GCC.

Visakhapatnam Steel Plant reserves the right to accept or reject the lowest or any other tender without assigning

any reason and the work may be awarded to one of the Tenderers or to more than one tenderer.

The contract shall be treated as having been entered into from the date of issue of the letter of intent/work order

to the successful tenderer, unless otherwise specified.

WATER, POWER AND COMPRESSED AIR: Unless otherwise specified to the contrary in the tender schedule, the

contractor is entitled to use in the work such supplies of water, power and compressed air (Basing on availability)

from VSP’s sources from approved tapping points, free of cost. The contractor shall make his own arrangement

for drawing the same to the work spot.

The successful tenderer shall produce Registration Certificate under APVAT Act, wherever applicable, before

signing the Work Order / Letter of Acceptance and submit a copy of the same.

Immediately on receipt of work order, the successful tenderer shall obtain and submit the following documents

to the Engineer with a copy to ZPE/Manager (Pers)/CLC before start of work.

ali) ESI registration certificate with the contractor’s Code no. covering all the workmen under ESI Scheme,
which shall be effective from the date of start of contract and cover for the entire period of contract
including extended period/defect liability period, if any.

afii) Insurance policy for payment of exgratia amount of Rs.5,00,000/- (Rupees Five lakhs only] per head in
case of fatal accidents while on duty, to the contract labour engaged by him in addition to the coverage
under ESI Scheme / Workmen Compensation Insurance Policy whichever is applicable. As and when a
fatal accident takes place while on duty along with the benefits under the ESI Scheme / Workmen
Compensation, whichever is applicable, the contractor is required to pay the ex-gratia amount within 30
(Thirty) days from the date of accident to the legal heir of the deceased. In case of any delay in paying
the ex-gratia amount as above, the Employer has the right to pay such amount directly to the legal heir
of the deceased and recover the same from the contractor’s running / future bills. This insurance policy
is to be taken by the contractor over and above the provisions specified under Clause No. 6.13 (Third
Party) and 6.14 (ESI Act) of the General Conditions of Contract.

aliii) Copy of the policy for third party insurance as stipulated in Clause 6.13 of the GCC.

D) Labour License obtained from Assistant Labour Commissioner (Central), Visakhapatnam.
C) PF Registration Certificate issued by PF Authorities

d) Safety clearance from Safety Engineering Department of V/SP.

The contractor shall submit wage records, work commencement/completion certificate etc. and obtain necessary
clearance from Contract Labour Cell of VSP for bills clearance.

The contractor shall ensure strict compliance with provisions of the Employee’s Provident Fund Act, 1952 and the
scheme framed there under in so far as they are applicable to their establishment and agencies engaged by
them. The contractor is also required to indemnify the employer against any loss or claim or penalties or
damages whatsoever resulting out of non- compliance on the part of the contractor with the provisions of
aforesaid act and the schemes framed there under. A copy of the provident fund membership certificate/PF
CODE number shall be submitted by the contractor.

The contractor shall follow the provisions of Indian Factories Act and all rules made there under from time to time
as applicable and shall indemnify the employer against all claims of compensations under the provisions of the
act in respect of workmen employed by the contractor in carrying out the work against all costs, expenses and
penalties that may be incurred by the employer in connection therewith.

a) Total amount guoted shall be inclusive of all taxes, levies, duties, royalties, overheads and the like but
excluding service tax prevailing as on the date of submission of bids.
D) During the operation of the contract if any new taxes/duties/levies etc are imposed or rates undergo

changes, as notified by the Government and become applicable to the subject works, the same shall be
reimbursed by VSP on production of documentary evidence in respect of the payment of the same.
Similarly benefits accruing to agency on account of withdrawal/reduction in any existing taxes and
duties shall be passed on to VSP.

q The benefit offered by the agency (other than Service Tax) will be deducted from each bill on the
offered percentage basis. Amount so recovered shall be released, limiting to the percentage of benefit
offered on the quoted price, only on receipt of credit by VSP.
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d) The prices are exclusive of Service Tax. RINL-VSP will pay Service Tax as applicable on submission of
Invoices in accordance with Rule 4A (1) of Service Tax Rules 1994.

The contractor will be paid Service Tax by RINL-VSP along with monthly service charge bills for further
deposit with Central Excise Authorities. The contract will, in turn, submit the documentary evidence in
support of payment of Service Tax of each month along with subsequent month RA Bills.

ADVANCE: No advance of any sort will be given by VSP.

PAYMENT TERMS: Payment will be made monthly on recommendations of the Engineer basing on the guantities

executed, at accepted rates.

MEASUREMENTS: The contractor shall  take measurements jointly with the Engineer or his representative and

keep joint records for the same. Bills shall be prepared and submitted by the contractor basing on agreed

measurements.

INITIAL SECURITY DEPOSIT (ISD):  Initial Security Deposit for the work shall be @ 2% of contract price. Earnest

Money Deposited by the successful tenderer shall be adjusted against ISD, and the difference between ISD and

EMD shall be deposited in the manner mentioned in the work order/letter of intent.

RETENTION MONEY: Retention Money for contracts up to a value of Rs. 100 lakhs, at the rate of 7.5% of the bills

for works with defective liability period not N/L and at the rate of 50% for works with defecive lhiability period

NIL will be deducted from each bill until this amount together with the Initial Security Deposit reach the limit of

retention which is 7.5% or 5.0% as the case may be for the value of work. The Retention Money shall be released

after the satisfactory completion of defect liability period after liguidating the defects. For contracts of value
above Rs.100 Lakhs, the limit of retention money shall be Rs.7.5 lakhs plus 5% of the value exceeding Rs.100 lakhs.

Security Deposit: : The Public Sector Enterprises or State/Central Government Undertakings/ MSEs shall be

required to submit a “Performance Guarantee Bond” of requisite value in the prescribed proforma in lieu of

Security Deposit covering the period of contract + defect liability period + 6 months (Claim period). It may be

noted that waiver of Security Deposit is permitted only up to the monetary limit as specified in the proof of

enlistment for which the unit is registered for MSEs.

Recovery of income tax at source will be made from contractor's bill and deposited with  Income Tax

Department as per rules. Recovery of sales tax applicable shall be made from the contractor’s bills.

SAFETY:

a) The contractor and his workers must strictly take all safety precautions and shall supply to his workers
dependable safety appliances like hand gloves, safety boots, safety belt, safety helmets, duster cloth, dust
mask/nostril filter etc. In addition to this, contractor shall also provide additional safety appliances as per
requirement and follow safe working practices like using fully insulated electrode holders etc.  He shall
also ensure that his workmen intelligently use only dependable safety appliances supplied to them.

D) The contractor shall take adequate safety precaution to prevent accidents at site. The contractor shall
also ensure that his employees observe the statutory safety rules and regulations and also those laid
down by the employer from time to time and promptly submit report of accident and state the
measures taken by him to prevent their recurrence and also keep the employer indemnified of all claims
arising out of such accidents.

) No Workmen shall be engaged on the work without proper safety induction and without using
required PPE. Use of safety helmet and shoe is must excepting in painting works where shoe will not be
used.

d) All the safety appliances required for safe working as decided by SED/Contract operating department
shall be provided by the contractor to his workmen.

e) Clearance to start the job will be obtained by the contractor in form ‘A&B’ before start of work. The
forms may be obtained from the dept. concerned.

f) Works at height cannot be started without clearance from Zonal Safety Officer. The workers engaged

for work at height shall possess height pass from SED. The names of workmen working at height or in
hazardous areas will be written on the body of form “B".

g Contravention of any safety regulation of VVSP in vogue from time to time will result into work stoppage,
levying penalties and ultimately in contract termination. The list of safety violations category wise are as
follows:

l Category-l of Safety Violations:
Penalty amount: First offence Rs.100/-, 2" or subsequent offences Rs.300/-

(1) Occasional violation of not wearing crash helmet;
(2) Driver of two wheeler carrying more than one pillion rider;
(3) Wrong parking of vehicle.

Il. Category-ll of Safety Violations (Minor Violations):
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Penalty amount; 1° violation Rs.2500/- 2" violation Rs.10,000/- 3" & subsequent violations
Rs.20,000/-

Working at Height without Height-pass;

Unauthorized entry at hazardous location;

Engaging workers without safety training;

Proper ladder/steps not provided for working;

Failure to provide proper Shuttering at excavation works;
Power connection taken from board without proper board plug;
Fitness certification of cranes/hydra/heavy vehicles not available;
Crane rope conditions not ok;

Not wearing safety helmet/safety shoe at site;

) Safety goggles/Hand gloves not used;

) Gas cutting without goggle;

) Rolling/lifting of cylinder/dragging on the ground (without cage),
) Welding with non-standard holder;

) Welding machine earthing (double body earthing) not done;
) Gas hose pipe clamping done by wires;

) LPG cylinder date expiry/over,;

) Loading/unloading of cylinder — cushion not given;

) Condition of hose pipe not good,

) Working with leaking cylinder;

) Using non-power cable instead of welding cable;

) Working without work permit/shut down;

) Not putting red flags/stoppers,

) Dismantling of structure without authorized plan;

) Unauthorized Oxygen/Nitrogen tapping;

) Not having proper gate passes/other area passes,

) Use of damaged slings/tools/ropes;

) Use of hand grinders/mixer machines without quard;

) Not reporting of accident;

) Taking shelter behind Electrical panel;

) Driving of heavy vehicles on the road during restricted hour;

) Truck side panel Broken/Not Ok;

) Dropping/Spillage of material on the road,

) No number plate on vehicle;

) No indicator light/brake light on vehicles;

) Driving Dangerously;

) Overloading of vehicles beyond CC weight;

) Racing and trials of speed, overtaking heavy vehicles;

) Moving vehicles in unauthorized restricted routes,

) Talking with cell-phone while driving;

) Truck carrying powdery material without Tarpaulin;

) Vehicles without Red flags/Red lights, side-guards & Donnage;
) Stock protruding out of the truck body;

Category-lll of Safety Violations (Major Violations):
Penalty amount: 1% violation Rs.7,500/- 2™ & subsequent violations Rs.15,000/-

Using bamboo or other non standard material for scaffolding;
Railing not given at platforms or opening of floor;

Scaffolding planks not tied properly;

Throwing/dropping of material from height;

Proper ladder/approach not given for working at height;
Walkway/Cross over not provided;

No barricading of excavated pits;

No top cover on power distribution board;

Sleeping under truck;
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(10) Absence of Supervisor at height-works, confined space jobs and other hazardous jobs;
(17) Welding screen/Face shield, welder gloves not used,

(12) Driving vehicles without valid driving licence;

(13) Driving by an Drunken person.

V. Category-IV of Safety Violations (High-Risk Violations): Penalty amount: Rs. 15,000/~

(1) Failure to use Full body harness with double lanyard;

(2) Life line of Full body harness not anchored;

(3) Floor opening left unguarded in the area of work;

(4) Working at roof without daily permit;

(5) Working in confined space without Confined-space work-permit;
(6) Violation of electrical shutdown/PTW,

(7) Violation of HOT work permit system

V. Category-V of Safety Violations: (The penalties will be imposed on agency in case the reasons to
the accidents are attributable to the agency).

(1) Serious injuries and permanent disabilities - Penalty amount: Rs.1,00,000/- or 2.5% of
contract value whichever is less;

(2) Fatal accident cases - Penalty amount Rs.2,00,000/- or 10% of contract value
whichever is less.

(1) The above penalties related to the accidents mentioned at Category (V) will be imposed on
agency in case the reasons to the accidents are attributable to the agency.

(2) Independent of the above, the contractor shall be debarred or deregistered from taking up
further contractual work in VSP in case any repeated fatal accident after 3 incident for the
reasons attributable to contractor.

Note: The penalties mentioned above are in addition to those which are applicable as per the
Statutory Acts & Rules.  In case of any imposed penalty by any statutory authority, the same
shall be over and above the contractual clauses).

(3) Without prejudice to the right conferred for stoppage of work for violation of safety rules, the
contractor shall be liable for penalty at the rates indicated above depending upon the category
of violation.

(4) Operating authority will assess the penalty amount having regard to all the circumstances in

particular in nature and gravity of the violation on the advice of Head of the Safety Engineering
Department and will issue a show cause notice specifying therein the proposed penalty.
Considering the cause shown by the contractor, if any, the operating authority shall pass final
orders which shall then be binding on the contractor. The penalty amount shall be recoverable
from any bill and / or EMD / Security Deposit of the contractor without any further reference to
him.

h) “The contractor shall ensure that the Welders and Gas Cutters wear cotton dress and leather apron.
They shall not wear nylon/synthetic dress. This is required to avoid any fire accident. This must be
followed strictly”.

SHUTDOWNS:

A) Necessary shutdowns will be arranged by VSP to the contractor for carrying out the work based on
requirement. No claims on account of delayed/prolonged shutdown will be entertained.

B) The works assigned to the contractor by the Engineer from time to time shall be completed within the

time schedule fixed by the Engineer in each case, within the approved shut down period.

LABOUR DEPLOYMENT:

Al The contractor shall deploy his labour as per requirement and as instructed by the Engineer. It may be
necessary to carryout the work round the clock based on requirement and shutdown provided. The
contractor’s rate shall cover such eventualities.

B) Only trained, experienced, safety inducted workers acceptable to the Engineer shall be engaged on this
work, work shall be executed as per specifications to the satisfaction of the Engineer.
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23.
24.
25.

26.

27.

28.

29.

o

C) As and when need arises in the Annual works from time to time either for extra requirement of work or
as a replacement in running contracts or a contract commencing for the first time, the contractor shall
ensure that Displaced Persons (DPs) are engaged in unskilled category of workers to the extent of 50%
(fifty percent). The contractor shall contract the Engineer-in-charge for this purpose.

D) “As and when need arises in the annual works from time to time either for extra requirerent of work or
as a replacement in running contracts or a contract commencing for the first ime in semi-skilled
category, the contractor shall ensure the minimum gualification of [Tl in the relevant field for such semi-
skilled category of workers. The contractor will also ensure to engage 50% (Fifty percent) of such semi-
skilled vacancies from Displaced Persons (DPs) category. The contractor shall contact the Engineer-in-
charge (EIC) for this purpose”.

E) The Contractor shall engage contract worker(s) who do not have any adverse record with respect to his
character in the past. For this purpose, the character and antecedents of the proposed worker(s) whom
the Contractor intended to engage, shall be got verified by the Police and report shall be submitted. Till
such time the report is submitted, the proposed contract worker(s) will be given only provisional pass
and the pass will be cancelled in case any adverse report is reported.

SECURITY REGULALTIONS: The contractor shall abide by and also observe all security regulations promulgated

from time to time by the employer.

STORING/STACKING OF MATERIALS: _Storing/Stacking/Placing of materials shall be only at the places designated

by the engineer.

The contractor, his supervisors and workmen shall observe entry and exit timings strictly.

After completion of work activity, the site has to be cleared of all debris, construction material and the like.

The successful tenderer shall start the work immediately after obtaining gate passes and safety induction training

and clearance from the Employer.

NOTICES:  Any notice to be given to the contractor under terms of the contract shall be considered duly served,

if the same has been delivered to, left for or posted by registered post to the contractors principal place of

business (or in the event of the contractor being a company, its registered office), at the site or to their last known
address.

DEFAULT BY TENDERERS: The successful tenderer may be debarred at the discretion of the company, from issue

of further tender documents, work orders etc., for a specified period to be decided by the employer in case of :

“Undue delay in starting and execution of work awarded, poor performance, backing out from the tender, non

accepting work order/LOI during the validity of tender or non observance of safety rules and regulations,

misappropriation of company’s materials/property, non payment of due wages to labour or such similar
defaults”.

Successful tenderer should be in a position to produce the Original Certificate in support of the attested copies of

relevant documents enclosed along with pre-qualification documents or afterwards, after opening of the Price

Bids.

Failure to produce the original certificates at this stage in support of the attested copies of PF

Registration/ITCC/Electrical License/Experience/Quialification any other documents etc., submitted earlier would

result in disqualification and forfeiture of EMD and also liable for debarring from participation in V/SP tenders.
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31

32.

33

34.

35.

36.
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If it comes to the notice of VSP at any stage right from request for registration/tender document that any of the
certificates/documents submitted by applicant for registration or by bidders are found to be false/fake/doctored,
the party will be debarred from participation in all VSP tenders for a period of 05 (FIVE) YEARS including
termination of Contract, if awarded. EMD / Security Deposit etc., if any, will be forfeited. The Contracting Agency
in such cases shall make good to VSP any loss or damage resulting from such termination. Contracts in operation
any where in VSP will also be terminated with attendant fall outs like forfeiture of EM.D. / Security Deposit, if any,
and recovery of risk and cost charges etc. Decision of V.S.P. Management will be final and binding.

Failure to execute the work after LOI/\WORK ORDER is given, will make the party liable for debarring for a period
of 2 (TWO) YEARS.

In case it is found before/after award of work to the person/agency through Limited Tender Enquiry (LTE] that
the same person/agency is proprietor/proprietress/partner of two or more separate agencies and quoted for the
same work, then punitive action to the extent of debarring up to 02 (Two) years from participating in VSP tenders
will be taken.

In case the Tenderers revoke/withdraw/cancel their tender or they vary any terms of their tender during the
validity period of the tender without the written consent of Visakhapatnam Steel Plant (VSP) or in the event of
VSP accepting their tender and fail to deposit the required security money, execute the Agreement and fail to
start the work within reasonable time (to be determined by the Engineer) after written acceptance of their tender
- EMD submitted by them will be forfeited by VSP.

Contractor shall note that:

i) Time for mobilization after issue of FAX Letter of Intent/detailed Letter of Intent / Work Order shall be;

a. 03 (Three) days for Capital Repairs

D. 15 days for Civil Works

C. 60 days for painting works of Structural Engineering Department

d. 07 (Seven) days for Annual Mechanical, Electrical and works of technological

assistance/cleaning.
i) Re-starting the work after disruption shall be within 04 (Four) to 06 (Six) hours after the cause of
disruption is removed as decided by the HOD.
i) Notice period for Contract Termination shall be - 03 (Three) hours in the event of breakdowns, 02 (Two)
days in Capital Repairs and 10 days in other works.
Failure (o adhere (o above stpulations may result in Termination of contract at risk & cost and will make the party
lable for aebarring for a pernod o 2 (Two) years.
Agencies are required to submit Bank Guarantee for the value as decided by the Engineer as a Security while
taking out Equipment/Components/materials of VSP to their workshop situated outside the VSP premises for
carrying out repairs.
In case of revision in RINL / VSP approved wage rate, conseguent to the revision in the minimum wages (either
in Basic Wage or Living Allowances) as notified by the Regional Labour Commissioner (Central), Hyderabad,
Escalation amount to the contract shall be payable as per the following formula:

V= LX W x[XX0)
Xo

WHERE
= Escalation Payable
= Labour Content during billing period
W= Gross value of work done on the basis of Contract Rates for the period for which variation is
applicable
X= Revised Weighted Average of RINL/VSP approved Rates for the period for which variation s

applicable (for Unskilled, Semi-skilled and Skilled categories of Workers) based on the minimum
wages as notified by the ALC (Central), Hyderabad, for the period under consideration for that
contract as per present man days of different categories for the billing period.

Xo = Existing (on the basis which tender estimate prepared) Weighted average of VSP approved rates (for
Unskilled, Semi-skilled and Skilled categories of Workers and which is based on the Minimum Wages
notified by Commissioner of Labour, Govt. of Andhra Pradesh, Hyderabad) for that contract as per
present man days of different categories for the billing period.

Computation of X and Xo &L

X= (a*USR + B*SSR + c*SKR)/(a+b+¢)

Xo= (a*USRo + b*SSRo + ¢*SKRo) / (a+b+()
L = (a*USRo + b*SSRo + ¢*SKRo) / W
Where
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USR=
SSR=
SKR=

USRo=
SSRo=
SKRo=

o

man days present by USW during the billing period
man days present by SSW during the billing period
man days present by SKW during the billing period

Revised VSP approved Rate for USW at the time of billing
Revised VSP approved Rate for SSW at the time of billing
Revised VSP approved Rate for SKW at the time of billing

VSP approved Rate for USW indicated based on which the Estimate of work was prepared,
VSP approved Rate for SSW indicated based on which the Estimate of work was prepared,
VSP approved Rate for SKW indicated based on which the Estimate of work was prepared,

(The above escalation shall be independent of the award percentage whether positive or negative)

37 PAYMENT OF MINIMUM WAGES:

37.1. Wages paid to the workmen by the coniractor should not be less than the rates notified by the Regional Labour
Commissioner (Centrall, Hyderabad, from tme (o tme with regard (o the minimum wages qoplicable (o the
respective cateqgories of workmen plus the ad-hoc amount at the rate of .11.54ps as per working day per
workman per category. Wages with ad-hoc amount (o the workrmen should be paid orn or before the 7" of the
subsequent month. i 7" falls on a holida 1 Or Weekly off aay, the payment should be made one day prior (o that.
Fayment of FF for the month, both the employers [(in this case coniractor) and employees [in this case
workmen employed by the contractor) contribulions should be deposited in the bank in the permanent FF- code
number and challan obtained before the 157 of the subsequent month and forwarded to the Engineer” in case
of iailure of the contractor to comply with any of the above, the following action will be taker by V5P

1a)
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Lapse Payment of wages at rates less than those notified under the minimum wages.

Action by VSP —————An amount equivalent to the differential amount between wages to be paid
under minimum wages notification of the Government applicable for the period less actual wages paid
shall be recovered from the bills as certified by the engineer.

Lapse Non payment of adhoc amount

Action by VSP AN amount equivalent to actual payable towards adhoc amount to the
workmen engaged for relevant period shall be recovered from the bills as certified by the Engr.

Lapse ———Non payment of wages

Action by VSP AN amount equivalent to wages payable by the contractor applicable for the
relevant period shall be recovered from the bills as certified by the Engineer.

Lapse — Non payment of PF

Action by VSP Recovery of PF amount and an amount equivalent to maximum penailty leviable
by Regional Provident Fund Commissioner for the delayed period under the provisions of ERP & MP Act
and Rules for delayed remittance of PF contributions (both the employee’s and employer’s contribution),
shall be recovered from the bills of contractor as certified by Engineer.

Lapse ———Delayed payment of PF

Action by VSP An amount equivalent to maximum penalty leviable by Regional provident
Fund Commissioner for the delayed period under the provisions of EPF & MP Act and rules for delayed
remittance of PF contributions (both the employee’s and employer’'s contribution), shall be recovered
from the bills of the contractor as certified by Engineer.




37.2.

37.2.1.

37.2.3.

37.2.4.

37.3.

38.

39.

40.

41.

o

The contractor shall have to pay WELFARE ALLOWANCE (earlier known as SMA, ASMA) towards fuel
charges, food, milk, tiffin, coconut water, washing allowance etc @ ¥80.76ps per day of actual
attendance of each worker deployed in the contract not exceeding X.2100/- per month in addition to
the wages as indicated in the minimum wages clause of Special Conditions of Contract. The contractor
will submit his claim with proof of such payment made in this connection in the RA Bill and the same
amount will be reimbursed/paid to him.
It may be noted that the payment of WELFARE ALLOWANCE is towards the expenditure incurred by
the contract labour towards Fuel Charge, Coconut Water Allowance, Washing Allowance,
Food/Milk/Tiffin Allowance.
The contractor is required to take the above aspects into consideration while submitting their offers and
no profit/overhead charges will be paid by VSP on this account.
As regards applicability of payment of WELFARE ALLOWANCE, the contractor may refer NIT/Terms &
Conditions of the contract in this regard.
(a) Penalty for delayed payment / non-payment of wages:
If the contractor fails to pay wages within the stipulated time ie., by 7" working day of
the subsequent month, a penalty up to 1% of the gross wages (Basic, DA & Over time (if
any) except Adhoc, SMA, ASMA and other allowances) of the workers will be levied for
every day of lapse subject to a maximum of 10% in any calendar month. This is without
prejudice to appropriate action against the contractor including debarring, in case of
perpetual / habitual default”.
(b) Payment of wages through banks:
The contractor shall pay wages not less than the minimum wages notified by the
appropriate Government from time to time to the workers deployed by him. The
payment shall be made on the due dates either by way of crossed cheques or crediting
the wages to the bank accounts of the concerned contract workers. Proof of such
payment shall be submitted by the contractor to the Engineer Incharge by 10" of the
subsequent calendar month.
The contract period can be extended at the discretion of V.S.P. up to 04 (Four) months at the existing Rates
Terms and conditions and the Contractor shall be bound to execute the work accordingly and the offer of the
Contractor is deemed to include this aspect.
The tenderers shall note that in case of quoting above the Estimated Value of V.S.P. the L-1 party shall furnish
logical / satisfactory explanation which V.S.P. may seek if felt necessary for quoting such high rates. If the
explanation offered by the L-1 party is not acceptable to V.S.P, the L-1 party may be recommended for
disqualification while retendering the work.
The contractor should clearly understand and comply with the Factories Act 1948 and relieve the FEMALE
WORKERS from their work site within the restricted working hours prescribed therein under section 66(b).
The following deductions per workman deployed category-wise shall be made from the bills/amounts due to the
contractor as applicable for the work done and such deducted amounts shall be released as mentioned below:
I Component —— Notice pay
Recovery amount per labour per every working day —
USK —Rs.26.77 ps, SSK—=Rs.30.29 ps, SK—Rs.35.52 ps

2) Component ——— Retrenchment compensation
Recovery amount per labour per every working day —
USK —Rs.13.39 ps, SSK—Rs. 15.15 ps, SK—=Rs.17.76 ps

3) Component —— Leave with wages
Recovery amount per labour per every working day
USK —Rs.16.48 ps, SSK—Rs. 18.64 ps, SK—Rs.21.86 ps

To be released when After the contractor makes payment to the work men in
the presence of Engineer Incharge and CLC representatives, a certificate to this effect is
to be enclosed with pre-final bill (to be paid with pre-final bill).

Sub-total -

USK—Rs.56.64 ps,  SSK—Rs.64.08 ps, SK—Rs.75.14 ps
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42.
42.1
42.1.1

42.1.2

42.2

o

4) Component —— —  Bonus
Recovery amount per labour per every working day
USK—Rs.26.76 ps, ~ SSK—=Rs.30.28 ps, SK—Rs.35.51 ps

To be released when ——— After the contractor makes the payment to the
workmen in the presence of Engineer Incharge and CLC representatives, a certificate
to this effect is to be enclosed with RA bill / pre-final bill (to be paid with RA bill / pre-
final bill as and when paid by the contractor.

GRAND TOTAL

USK —=Rs.83.40 ps, SSK —Rs.94.36 ps, SK—Rs.110.65 ps

10% towards profit and over heads of contractor

USK —Rs.08.34 ps, SSK —Rs.09.44 ps, SK—Rs.11.07 ps
Total recovery amount

USK —Rs.91.74 ps, SSK—Rs.103.80 ps,  SK—Rs.121.72 ps

j The above recovery rates are efiective from 01/10/2016. in case of any statutory revision in
Minimum wages payable (o contract workmen as notified by the kegional Labour Comimissioner
(Central), Hyderabad from time [0 Ume, the above recovery amounts for workmen category-wise will be
revised by RINL/VSP and will be notified accordingly.

/) Fayment against the above cormponent is (o be made (o the workmen based on effective wages of jast

arawn pay.

PAYMENT MODE FOR BILL AMOUNTS:
Following are the options available to the Contractors for availing e-payments.

EFT System: Under this system Banks offer their customers money Transfer service from
account of any bank branch to any other Bank Branch. The EFT system presently covers all the
branches of about 77 banks located at 15 centers indicated below, where clearing houses are
managed by RBl i.e,

i) New Delhi i) Chandigarh iii) Kanpur iv) Jaipur v)] Ahmedabad vi] Mumbai viij Nagpur  viii)
Hyderabad ix) Bangalore x) Chennai xi) Trivendrum xii) Kolkata xiii) Bhubaneswar xiv) Guwahati xv)
Patna.

Direct Credit:  Suppliers opting for this system may open Bank accounts with any one of the
following banks.

i) State Bank of India - Steel Plant Branch

i) Canara Bank - Steel Plant Branch

i) Bank of Baroda - Steel Plant Branch

iv]  State Bank of Hyderabad - Steel Plant Township Branch
v]  Andhra Bank - Steel Plant Township Branch

vi)  UCO Bank - Steel Plant Township Branch

vii)  1DBI Visakhapatnam Branch

The Successful tenderer shall agree that all the payment due and payable in terms of the contract will
be paid direct to his bank account and he shall give the bank account number and the address of the
Bank in which the money is to be deposited” as per the format given below:

(1) Vendor Code _
(2) Option : RTGS / EFT
(3) Beneficiary Details

a) Name of Beneficiary (Max.35 characters)

D) Bank Name (Max. 35 characters)

C) Branch Name (Max. 35 characters)

d) Account Number (Max. 35 characters) :

e) Account type (Max. 35 characters)
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42.4.

42.5

43.

44,

o

(Savings / Current / Overdraft) [Mention Code No. also]

f) Beneficiary Bank’s IFSC Code (Max. 11 characters):
(For RTGS Mode only)
g Beneficiary Bank's MICR Code (Max.09 characters):
(For EFT Mode only)
(Signature of the Party / Contractor)
Name:
Desgn:

CERTIFICATE
Certified that the above particulars are found to be correct and matching with our records in respect
of the above beneficiary.

(Signature of Branch Manager)

Name !

Seal of Bank
The contractor has to submit their bank account details in VSP format duly certified by Concerned Bank Manager
for the purpose of making electronic payment before submission of First Running Account Bill, failing which the
pill will not be processed.
The Successful tenderer is required to give an undertaking to the Finance Department of VSP that the payment
made by RINL/ VSP of any sum due to him by directly remitting the same in his bank, the address and the
number of which is to be furnished, shall be in full discharge of the particular bill raised by him, and that he shall
not have any claim in respect of the same”.
n respect of payment made hrough Electronic Fund Transter mechanism or Direct Credit o the
supplier's/contractor’s bank account, the supplier/contractor/receiver should intimate discrepancies, if any, Within
10 days from the aate of dispaich of intimation letter of payment (o them (o Finance Department of VSP iailing
which it shall be presurned that the funds have reached to their bank account and that no cdaims will be
enterlained after the said 10 days.
CLAUSES CONCERNING CENVAT AGAINST EXCISE DUTY:

aj The tenderer shall specily the percentage of CENVAT benefit on quoted price for which they shall
furnish the duty paying docurnents.

D) The successful tenderer shall take necessary steps to comply with the rules and provisions of central
excise and service tax law facilitating VSP to avail CENVAT credit.

) The amount of CENVAT benefit declared shall be deducted from the tendered price for the purpose of
tender evaluation i.e. the evaluation shall be on the net of CENVAT benefit.

d) The invoice raised by the Contractor should clearly mention VSP as the consignee (Consignee: RINL,

VSP, A/c: Name of the contractor). It should be ensured that material has been delivered along with the
duplicate for transporter copy of the invoice, based on which CENVAT credit is to be claimed.

e) The duty paying documents shall be submitted as soon as the material is procured by the agency for
incorporation in the work. The CENVAT benefit offered by the agency will be deducted from each bill
on the offered percentage basis and will be released to the extent CENVAT benefit could be availed by
VSP. The contractor shall extend all possible help to facilitate VSP to avail CENVAT benefit. If CENVAT
benefit could not be availed by VSP due to reasons attributable to the contractor, such amount will not
be released by VSP.

f) In the event the CENVAT benefit realized by VSP (based on documents) is in excess of the CENVAT
benefit offered by the agency/contractor, the refund will be restricted to the benefit offered by the
agency. The excess amount realized from Excise Authorities will be to the credit of VSP only.

qg) Material once received in to the factory would not be allowed to go outside the factory premises for any
reason. Excess/Rejected material will be allowed to be taken back after complying with the provisions of
CE Act.

RINL reserves the right to reject the offers of tenderers whose performance is poor in awarded / ongoing works if

any.

*hkkkkkkkkk
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(This undertaking has to be printed on the letter head of the agency, sign, scan the
same and upload in the Tech RFx folder)

UNDERTAKING LETTER

To

Deputy General Manager (WC) I/C
Works Contracts Department
Visakhapatnam Steel Plant
Visakhapatnam-530 031.

Name of work: OVERHAULING OF FINISHING BLOCKS
RFx No. 2600000829

Sir,

With reference to the Notice Inviting Tender, I/We have gone through the tender
documents downloaded from SRM Portal. I/We have also gone through the General
Conditions of Contract of VSP available in VSP web site and noted the contents therein.
I/We hereby confirm that I/We shall abide by the Terms and Conditions and General
Conditions of the Contract including Form of Tender, Invitation to Tender, Articles of
Agreement etc. 1/We hereby declare that, I/We have visited, inspected and examined
the site and its surroundings and satisfied ourselves before submitting this tender,
obtained information about the nature of work, facilities that may be required and
obtained necessary information about Working Conditions, risk contingencies etc.,
which may influence this tender. We hereby offer to execute & maintain the work
during the defect liability period in conformity with the tender conditions at the
respective rates quoted by us.

I/We have deposited the Earnest Money Deposit (EMD), which amount is not to bear
any interest and I/ We do hereby agree that this sum shall be forfeited by me/us if I/We
revoke/withdraw/cancel my/our tender or if I/We vary any terms in our tender
during the validity period of the tender without your written consent and/or if in the
event of Visakhapatnam Steel Plant accepting my/our tender and I/ We fail to deposit
the required security money, execute the Agreement and/start the work within
reasonable time (to be determined by the Engineer) after written acceptance of my/our
Tender.

SIGNATURE OF THE TENDERER
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