
RASHTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

(A Govt. of India Enterprise)
 W11 - JIBAN MAJHI

WORKS CONTRACTS DEPT, VISAKHAPATNAM STEEL PLANT,
VISAKHAPATNAM - 530031, ANDHRA PRADESH -

INDIA
PHONE: 7382295763,

e-Mail Id:  majhijiban@vizagsteel.com

NOTICE INVITING TENDER (NIT)

NIT TYPE:  2-PRT % BID E-RFX

VSP/1200/STED(M)/2019/00010

NIT NUMBER & DATE: 2600003364 Dated 08.01.2019

OPEN  TENDERS IN THE PRESCRIBED FORM ARE INVITED FROM THE REPUTED /  EXPERIENCED  TENDERERS
FOR THE FOLLOWING

1. NAME OF THE WORK:

REPAINTING OF STRUCTURES OF UERS, IRON &STEEL FOUNDRY, CENTRAL MAINTENANCE SHOP(CMM
COMPLEX),TRACK REPAIR SHOP, LOCO WASHING SHOP,CONVEYOR SUPPORTS & DECK PLATES, EMERGENCY
WATER TANK, CEMENT and REFROCTORY GODOWNS AND MISC STRUCTURES IN ESF,TRAFFIC & STORES AREA

2  KEY INFORMATION:

Type of Bid Type of
Submission

EMD in INR Submission Dead
Line date & time in

Bid Opening Date &
time in Hours

TWO PART BID E BID 75000.00 09.02.2019
 15:00

09.02.2019
 15:30

Contract period: 12 months
Defect  Liability Period :  12 months
Engineer In charge:MANAGER/StED
Estimation Amount : Rs.61,06,952=62 ps
Welfare Allowance : APPLICABLE ,,

3  OFFER VALIDITY DATE:

           Your offer should be valid upto 08.06.2019.

4  CURRENCY:

            INR.

5 ELIGIBILITY/EXPERIENCE CRITERIA :

Single Similar Work Order Value in INR Annual Turnover in INR

3053476.31 (Rs.30.53 Lakhs) 1832085.79 (Rs.18.32 Lakhs)

The tenderer should be Industrial Paint Manufacturer and having experience in supply & application of Paint
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Note :  The subject work may be awarded to one agency.  However, it maybe split in to two parts in the ratio of 60:40  (approx..) for
giving purchase preference to local SSI Units

Please see Annexure attached to NIT

 6. NATURE & SCOPE OF WORK:

Repainting of structures of UERS, IRON &STEEL FOUNDRY, CENTRALMAINTENANCE SHOP(CMM COMPLEX),TRACK
REPAIR SHOP, LOCO WASHING SHOP,CONVEYOR SUPPORTS & DECK PLATES, EMERGENCY WATER TANK, CEMENT
andREFROCTORY GODOWNS and misc structures in ESF,TRAFFIC & STORES AREA

7 ITEM DETAILS/BOQ:

AS PER ATTACHMENT IN C-FOLDER

8 LIST OF TENDER DOCUMENTS:

          This document along with those avaialble in cFolders as below, constitute the complete Tender (NIT)
1) Tender schedule containing NIT, PQC Requirement (Annexure to NIT),Scope of Work, Terms & Conditions,  Questionnaire,

Preamble to BOQ, Billof Quantities, Special Conditions of Contract, Undertaking letter
2) Undertaking Letter
3) Questionnaire

9       E-RFX SUBMISSION PROCEDURE - 2 PART:

RINL is employing SAP SRM 7.0 for Electronic Tendering System. E-RFx Response to be submitted electronically through System
only. No physical  paper/print needs to be submitted. Bidders need to have UserID and Password to participate in SRM E-Tenders. All
enlisted vendors of RINL would be provided User ID and password for participating in  RINL E-Tenders. If a Bidder who wish to
participate is not presently enlisted with RINL or not having User ID Password can obtain the same through Registration of Suppliers
(RoS) system by providing requisite details well before the RFx Submission deadline. Bidders to go through the User Manual of RoS
system  available in SRM Portal for detailed steps for obtaining User ID & Password.

In 2-Part E-RFx, Technical RFx Response is uploaded to PQC/Tech RFx cFolder and Price RFx is quoted in Biding Engine.
E-Tendering User Manual available in SRM Portal contains the procedure participating in RINL  E-Tenders.

Bidders to ensure the following before submitting the 2-Part E-RFx Response
a.All Mandatory questions are answered and Requisite documents are uploaded into PQC cFolder including the EMD Submission

proof.
b.All Techno-Commercial documents required as per tender document are uploaded into "Tech RFx" cFolder.
c.Prices and Taxes (Conditions) are quoted in the bidding engine.

Then upon ensuring confirmation of RFx response is  complete and contains no errors, RFx Response to be Submitted.

Bidders to ensure that E-RFx Response submission is done before"Submission deadline date & Time" indicated in the NIT Key
informationat 2 above. RFx can be "withdrawn" and modified as long as "Submission deadline date & Time" is not over. RFx
Response cannot be modified once Submission deadline time passed.

10       E-RFX OPENING PROCEDURE - 2 PART:

E-RFx Responses are opened in the system Electronically.

System allows opening of RFx responses only after the specified date and Time as indicated at 2 Key information above. Authorized
Tender opening officers through the process of "Simultaneous Log-on" shall   open the RFx Responses in System.  
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For 2-Part E-RFx first "PQC" & "Tech RFx" cFolders are opened in   the system through Simultaneous Log-on Process. Then Price
RFx responses will be opened on a specified Date & Time through Simultaneous  Log-on process for Techno-Commercially Accepted
Responses on intimation  to Bidders.

11       DOCUMENTS TO BE UPLOADED IN TECH BID C FOLDER:

A) For Earnest Money Deposit:  Agencies to transfer the Earnest Money to the Account No. 915020053600067 of Axis Bank Ltd.,
payable  at Gajuwaka Branch (Branch Code 075).  The IFSC Code is UTIB0000075 and  SWIFT Code is AXISINBB075.
CASH DEPOSITS TOWARDS EARNEST MONEY DEPOSIT (EMD) IN THE ABOVE SAID AXIS BANK WILL NOT BE

ACCEPTED AND SUCH OFFERS WILL BE REJECTED.

(i)  Agency has to indicate the Bank UTR Numbers (NEFT Transaction Id Numbers)  of  Earnest Money Deposit (EMD) in the
Questions tab section which is mandatory.
If the agency seeks exemption from submission of EMD, the agency needs to submit the following:

  (i)   District Industries Centre [Acknowledge of Entrepreneur Memorandum ie. EM (Part # II)
  (ii)   Khadi and Village Industries Commission
  (iii)  Khadi and Village Industries Board
  (iv)   Coir Board
  (v)    National Small Industries Corporation (NSIC)
  (vi)   Directorate of Handicrafts Handloom
  (vii)  Any other body specified by Ministry of MSME

B) Statutory Documents to be submitted, wherever required
  i) Electrical License (For Electrical contracts) Agencies having valid Electrical license issued by any State Licensing Board /

Authority will only be considered
  ii) Boiler License (For cases wherever required) Agencies should have boiler repair license, Category-1 issued by the Directorate of

Boilers,Andhra Pradesh
  iii) Competency Certificate issued by Director of Factories, AP
For Persons competent to carry out Inspection & Certification of Lifting Equipments, Pressure Vessels and Elevators etc

VSP reserves the right to reject the offer in case  the required documents are not submitted.

12       E-RFX EVALUATION PROCESS:

(a) Pre-qualification evaluation shall be done based on the documents submitted by the bidders in PQC & Tech RFx cFolders.
(b) All the RFxs shall be evaluated on the basis of landed cost only which includes all taxes and duties but excluding Goods & Service

Tax (GST).
(c) TAL1 (Technically accepted L1) price arrived by the system shall follow automatically to Auction document as start bid price for

all cases of Reverse Auction and will be visible in the system only after the start time of Live Auction (E-Reverse Auction).
(d) On completion of Live Auction, composite comparative statement is generated by the system considering the RFx Prices and

Reverse Auction Prices.  Placement of Order shall be considered on the L-1 price so arrived.
(e) Notwithstanding anything specified in this tender documents, RINL, in its sole discretion, unconditionally and  without having to

assign any reason, reserves the following rights:
(i) To reject the response whose performance is poor in awarded / ongoing works if any.
(ii) To give purchase preference to Public Sector Undertakings wherever applicable as per Government Policy / Guidelines
(iii) To extend purchase preference to Local MSEs (Micro & Small Enterprises) as per prevailing guidelines of RINL subject to

submission of documents as stipulated in Detailed Terms & Conditions of NIT.

13       REVERSE E-AUCTION PROCESS: 
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RINL shall have the option of resorting to reverse e-auction on SAP SRM LIVE AUCTION PLATFORM. All technically and
commercially acceptable bidders would be required to  participate in the reverse e-auction and quote from a start Price. In reverse
e-auction the bidders would  be required to quote prices  on the basis of landed cost but excluding GST. Definition of key terms for
RINLs SAP SRM Live-auction (E-Reverse Auction)user manual is available  in SRM Portal. No separate User ID and Password is
required for  participating in Live  Auction. User ID and Password used for  Participating in E-Tendering to   be used for Live Auction
also.

14       GENERAL INSTRUCTIONS:

1) The documents submitted by the tenderers in respect of pre-qualification evaluation criteria are final and no further correspondence
/ clarifications / submissions in this regard shall be entertained.

2) Scope of work, Bill of Quantities (BOQ), Terms and Conditions, given in the tender documents(placed in the cFolder Publisher
area) is final. On verification, at any time, whether the tenderer is successful or not, if any of the documents submitted by the tenderer
including the documents downloaded from our website are found tampered /altered/ incomplete, they are liable for actions like
rejection of the tender, cancellation and termination of the contract, debarring etc., as per the rules of the company.

3) It will be presumed that the tenderers have gone through the General Conditions, Special Conditions and Instructions to  tenderer
etc., of the contract available in the website which shall be binding on him  / them.

4) The tenderer shall download the NIT documents etc (TENDER SCHEDULE) available in Tech RFx cFolder Publisher Area on the
RINLs SRM Portal in totality and upload the same along with the Undertaking letter in Tech RFx cFolder.

5) The bidder shall be governed by the General Conditions of Contract of Supply which is available on VSPs website which  can  be
freely accessed and downloaded.

6) Tenders submitted against the NIT / Tender shall not be returned in case the tender opening date is extended / postponed.  Tenderers
desirous to modify their offer / terms may submit their revised / supplementary offer(s) within the extended TOD.

7) (i) Tenderers shall submit GST Registration Certificate under GST act if available.  If not available successful tenderer shall
produce Registration Certificate under GST Act, wherever applicable, before signing the Work Order / Letter of Acceptance and
submit a copy of the same.
  (ii) Tenderers shall submit the PF Registration Certificate if available, if not available successful tenderer shall submit PF

Registration Certificate before commencement of the work.

8) VSP after opening of tender/bid document may seek in writing, documents/ clarifications which are necessary for evaluation of
tender / bid document from the Tenderers/ bidders or issuing authority for confirmation of eligibility/ pre-qualification stipulated in the
NIT.

9) If it comes to the notice of VSP at any stage right from request for registration/ tender document that any of the  certificates/
documents submitted by applicant for registration or by bidders are found to be false/ fake/ doctored, the party will be debarred from
participation in all VSP tenders for a period of 05(FIVE) years including termination of contract, if awarded. E.M.D/ Security Deposit
etc., if any will be forfeited. The contracting agency in such cases shall make good to VSP any loss or damage resulting from such
termination.  Contracts in operation any where in VSP will also be terminated with attendant fall outs like forfeiture of E.M.D./
Security Deposit, if any, and recovery of risk and cost charges etc., Decision of V.S.P Management will be final and binding.

10) The date  of opening of the PQC and Tech RFx response shall be the date of tender opening.

11) Successful tenderer should be in a position to produce, after opening of the price bids, the Original Certificates  in support of the
attested copies of relevant documents submitted along with tender document. Failure to produce the original certificates at this stage in
support of the attested copies of Electrical License/ any other documents etc. submitted earlier would result in disqualification and
forfeiture of EMD and also liable for debarring from participation in VSP tenders.  
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12) RINL will not be responsible for any delay/ loss/ any website related problems in downloading the tender documents etc. RINL
reserve the right to  (A) Split and award the work to more than one agency, (B) Reject any or all the tenders or to accept any tender
wholly or in part or drop the proposal of receiving tenders at any time without assigning any reason there of and without  being liable to
refund the Tender fee thereupon.

RINL VIGILANCE TOLL FREE NUMBER: 1800 425 8878

 SD/-
 JIBAN MAJHI

 1       INSTRUCTIONS TO TENDERERS:

1) Tender shall be submitted in the prescribed form issued by VSP in the RINL SRM Portal, Government Portal. The Tender
documents issued are not transferable. Tender documents downloaded shall be submitted wholly without detaching any part.

2) The Tenderer shall agree to VSPs terms and conditions, specifications/ scope of work, etc., and quote their Total Amount in figures
only. Tender shall be for the entire scope of work mentioned in the tender documents.
3) Price condition: Tenderers shall quote the price of the goods or services, excluding GST.   Applicable GST shall be indicated

against each item and will be paid extra on submission of tax invoice.
In case tenderer opted for composition scheme, GST will not be  charged extra and the price quoted includes the GST applicable to

composite scheme.  Tenderers have to specify that they have opted  for composition scheme and GST is included as applicable for
composition.
  Evaluation criteria:
      1. In case of supply of goods or services on which RINL / VSP is eligible to avail GST input Tax Credit,  evaluation of tender shall

be on the basis of landed cost excluding GST.
      2. In case of supply of   goods or services on which the employer (RINL/VSP) is not eligible to avail GST input tax  credit, the

applicable GST payable by RINL/VSP (in case of unregistered taxable supplies) or GST to be charged by the  registered taxable
supplier  as applicable,  shall be added to the  landed cost for evaluation purposes.

4) If by any reason the tender opening is postponed to any other date, the same will be placed in RINLs SRM Portal and in the Notice
Board at Works Contracts Department.  Tenderers shall see the SRM Portal / Notice Board regularly and keep themselves informed in
this matter.

5) Before quoting, the tenderer shall necessarily contact the Engineer and fully understand the job, scope of work, unit of
measurement, mode of measurement, scope of supply of materials by VSP if any, working conditions, shutdown arrangements, Labour
deployment requirements, risk contingencies and such other factors which may affect their tender.

6) Tenders shall be kept open for acceptance for a period 4 (Four) MONTHS from the date of opening of tender.

7) Corrections/ amendments/ replacement to/ of the Deficient documents / Financial Instruments for EMD  shall not  be sought in the
following cases where:
i) There is evidence of Tampering/ Unauthorized correction.
ii) The value of Financial instrument(s)/ document(s) is falling short of the value stipulated in the NIT.
iii) The Validity of the BG(s) as on Initial TOD is falling short of the minimum Validity period stipulated in the tender.
iv) Discrepancy  exists in the name of Payee/ Beneficiary.
v) The Bidder fails to submit EMD or submission of UTR No./ Receipt No.

 2       EMD SUBMISSION PROCESS:
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1) In case of Earnest Money Deposit being less than or equal to Rs. 5 Lakhs, Earnest Money Deposit shall be by means  of NEFT.  No
other mode of payment will be accepted.   However, in case EMD exceeds Rs.5 Lakhs, tenderers have the option to submit the same in
the form of Bank Guarantee (In the format as enclosed to the GCC) from any Scheduled Commercial Bank, encashable at
Visakhaptnam.  Bank Guarantees shall be valid for a minimum period of 04(Four) months from the Bid opening date. The above  shall
supercede the instructions regarding Form of EMD elsewhere in the tender document.

2) Public Sector Enterprises of State / Central Government Undertakings are exempted from submission of Earnest Money Deposit
(EMD) provided they submit a letter requesting for exemption from submission of EMD along with their offer.

3) EXEMPTIONS / PREFERENCES FOR MICRO AND SMALL ENTERPRISES:

1. Micro and Small Enterprises (MSEs) are exempted from submission of Cost of Tender Documents / Tender Processing Fee (CTD),
Earnest Money Deposit (EMD), and Security Deposit (SD), irrespective of whether the service is to be carried out within or outside
their premises subject to submission of proof of enlistment / registration with any of the following agencies:

    (i)   District Industries Centre [Acknowledge of Entrepreneur Memorandum  ie. EM (Part # II)
    (ii)  Khadi and Village Industries Commission
    (iii) Khadi and Village Industries Board
    (iv)  Coil Board
    (v)   National Small Industries Corporation (NSIC)
    (vi)  Directorate of Handicrafts Handloom
    (vii) Any other body specified by Ministry of MSME

Note:
(a) Tender documents are uploaded in the websites (www.vizagsteel.com; www.pubtenders.gov.in; http://eprocure.gov.in ) and are to

be down loaded from there only.
(b) The Micro and Small Enterprises registered for the particular trade/items for which the tender is relevant, would only be eligible

for exemption.
(c) As regards Security Deposit (SD) exemption, the MSEs shall be required to submit a #Performance Guarantee Bond# of  requisite

value inthe prescribed pro-forma in lieu of Security Deposit.  It may be noted that waiver of SD is permitted only up to the monetary
limit as specified in the proof of enlistment for which the unit is registered.

2. Preference to MSEs shall be considered under the following conditions:
  (i)   When the work is to be awarded to more than one tenderer, as stated in NIT.
  (ii)  In such cases the package size / value is pre-decided and indicated in the NIT.
  (iii) MSEs shall have valid enlistment / registration with specified agencies (as above), in relevant category.  The successful tenderer

should ensure that the same is valid till the end of the contract period.
  (iv)  The offer / bid of MSE shall be within the price band of  L1 +15% and upon their matching with the final negotiated price of

(L1being other than MSE).
On fulfilling the above conditions, the eligible MSEs shall be considered for award of the rest of the package(s) (after negotiating the

final L1 price) of aggregate value not less than 20% of the total tendered value, in the order of their ranking in the bid.  In case there
are more than one eligible MSEs with one or more owned by scheduled caste and scheduled tribe entrepreneurs, package(s)  not
lessthan 4% of the tendered value shall be considered for awarding to MSEsowned by SC ad ST Entrepreneurs.  The preferential award
of  work shallcease once the limit of 20% of tendered value is attained.  Furtherallotment / award would be based on inter-se ranking of
the rest of thetenderers other than who are already considered for  allotment/award ofpackage, subject to their matching with the
 final L1 negotiated price.
4) EMDs of unsuccessful tenderers will be refunded after reasonable time without interest.  
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Annexure to NIT 

 
PRE-QUALIFICATION REQUIREMENT 

 
The following are the pre-qualification requirements to be uploaded in Techbid c folder 
by the tenderer. 

  
(a) Copy of registration letter issued by V.S.P. in case of registered agencies and in 

case of non-registered agencies, either a copy of Notarized sole proprietorship 
OR a copy of Notarized partnership deed OR a copy of Memorandum of 
Association & Articles of Association, along with certificate of registration – 
whichever is applicable. 

(b) For Turn Over Audited balance sheets certified by Practicing Chartered 
Accountant with Stamp & Membership No. in case the annual Turn-over is more 
than Rs.100.00 Lakhs (OR) in case of Turn-Over being less than Rs.100.00 lakhs 
either Turn-over certificate in the prescribed format of VSP duly signed by a 
practicing Chartered Accountant/Cost Accountant with Stamp and Membership 
No. (OR) T.D.S. certificate(s) comprising of the Gross bill values issued by the 
Deductor(s) for the work done. 

(c) Copy of Provident Fund Registration Certificate if available.  If not available, 
successful tenderer shall submit PF Registration Certificate before 
commencement of the contract to Engineer Incharge. 

(d) Copy of GST Registration Certificate if available.  If not available,  the same shall 
be submitted before signing the order. 

 
SINGLE SIMILAR WORK EXPERIENCE REQUIREMENT:  
 
“The tenderer should be Industrial Paint Manufacturer and having experience in 
supply & application of Paint” 
 
The value of single similar work executed shall be during the last 07 (Seven) years ending 
last day of month previous to Tender Notice date i.e: 31.12.2018 and Turnover shall be 
the average Annual Financial Turnover during the last three years ending 31st March of 
the previous financial year i.e.31.03.2018. The tender document shall be 
accompanied with copies of   

Work Order, Bill of Quantities, Work Completion Certificate indicating the total value of 
the work done inclusive of all deviations and escalations against the subject work and 
including all taxes & duties, but excluding Goods & Service Tax (GST).  In case of work 
executed outside VSP, and where the total amount includes GST, tenderers shall make 
efforts to get the value of  GST indicated separately in the Work Completion Certificate.  

In case of work-in-progress,  Work-in-progress Certificate indicating start date as per 
Order and actual start date & value of work executed with date up to which it is 
considered against the subject work and including all taxes and duties, but excluding 
Goods & Service Tax (GST) with certification of satisfactory performance of the 
Contractor to that extent and continuance of the said work by the respective employer.  
 
VSP reserves the right to reject the offer in case  the above documents are not enclosed 
along with the offer. The authorized representative of the tenderer shall sign on all the 
copies of the documents submitted along with the tender document. 
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SCOPE OF WORK  (100%)   
 

  
Work Desc : Repainting of  structures of UERS, IRON &STEEL FOUNDRY, CENTRAL 

MAINTENANCE SHOP(CMM COMPLEX),TRACK REPAIR SHOP, LOCO WASHING 
SHOP, CONVEYOR SUPPORTS & DECK PLATES, EMERGENCY WATER TANK,  
CEMENT and REFROCTORY GODOWNS and misc structures in  ESF,TRAFFIC & 
STORES AREA . 

Cond No                                          Cond Desc 

Item No-1 & 2:   
 Misc. painting. 

 
Item No- 3 :   
 
 

1 UERS 
2 Iron & Steel Foundry 
3 Central Maintenance Shop (CMM Complex) 
4 Track repair shop 
5 Loco washing shop 
6 Misc. painting. 

Item No -4  
1 Emergency water tank , Conveyor Support&Deck plates  
2 Cement and refractory godown-8 Nos. EG-01 to EG-08 (8Nos) 
3 Cement and refractory godown-6 Nos. RS-01 to RS-06 
4 Storage godowns (CS-1,CS-2,CS-3 & CS-4) 4Nos 
5 Misc. painting 

 

Item No- 5 :      

 Misc. painting. 
 

Item No- 6 :      

 Misc. painting. 
 

Item No- 7 :      

 Misc. painting. 
 

Item No- 8 :      

 Misc. painting. 
 

Item No- 9 :     

 Misc. painting. 
 

 Item No- 10 :     

 Misc. painting. 
 

 Item No- 11 :     

 Letter writing. 
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TERMS AND CONDITIONS 
 

WORK DESC:  Repainting of  structures of UERS, IRON &STEEL FOUNDRY,CENTRAL MAINTENANCE 
SHOP(CMM COMPLEX),TRACK REPAIR SHOP, LOCO WASHING SHOP, CONVEYOR 
SUPPORTS & DECK PLATES, EMERGENCY WATER TANK,  CEMENT and 
REFROCTORY GODOWNS and misc structures in  ESF,TRAFFIC & STORES AREA . 

Cond No      Cond Desc 
 

1.0        COVERAGE OF CONTRACT / SCOPE OF WORK 
1.1 The scope of work under this contract shall cover repainting 

work of structures, equipments, pipelines etc., which includes; 
1.1.1 All  handling,  transportation  including  loading,  unloading, 

proper storage and storing of owner supplied materials at site. 
1.1.2       Preparation of the old painted steel structures surface 
1.1.3       Application of paint as contained in the Tender 

Specification/Bill of Quantities. 

1.2 In case of failure by the contractor, if certain works under 
the scope of the contract are withdrawn and got executed 
through alternative agencies, provision of Clause No. 14 of 
General Conditions of Contract shall apply as per sole discretion 
of the Employer.  The Employer also reserves the right to get 
such works done through others at the Risk and Cost of 
Contractor. 

2.0         COMPLETION SCHEDULE: 
2.1 The schedule for supply and application of paints should be 

made in consultation with Engineer-in-charge. 
2.2 Contractor shall, with in 15 (fifteen) days from the date of 

issue of letter of Intent submit for engineer's approval, a 
programme schedule for supply items covering all phases of the 
work and application of paints. 

2.3 The engineer shall have the right to direct the contractor to 
change the work location for any or all of his crews and the 
contractor immediately on receipt of notice for such  change, 
shall change the work location accordingly. The decision of 
the engineer in this regard shall be final, binding and 
conclusive on the contractor.   The  contractor shall not be 
entitled for any claim on this account. 

3.0 TESTS: 
3.1 TESTS AT SITE 
3.1.1 Each consignment of the paint materials supplied by the 

contractor shall be accompanied by test certificates either from 
the manufacturer or from a third party as the case may be.  All 
these materials shall be approved by the Engineer prior to use. 
Engineer shall have right to order for retest or additional tests 
for the material at Employer's Laboratory or at a third party. 
The cost of such tests shall be to the Employer's account, if the 
material passes such tests, otherwise the cost of such tests and 
rectification thereof if any, shall be to contractor's 
Account. 

3.1.2 One sample will be drawn and tested from every batch of 1000 
Litres or part thereof paint brought in to the site. 

3.2 INSPECTION AND TESTING DURING APPLICATION BY THE CONTRACTOR 
3.2.1 The painting work shall be subject to stage-wise inspection 

by the Engineer. Each stage of painting i.e surface 
preparation, each coat of primer and finish paints shall have 
to be approved by the Engineer before proceeding further.  Any 
defect noticed during these stage-wise inspections shall have to 
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TERMS AND CONDITIONS 
 

WORK DESC:  Repainting of  structures of UERS, IRON &STEEL FOUNDRY,CENTRAL MAINTENANCE 
SHOP(CMM COMPLEX),TRACK REPAIR SHOP, LOCO WASHING SHOP, CONVEYOR 
SUPPORTS & DECK PLATES, EMERGENCY WATER TANK,  CEMENT and 
REFROCTORY GODOWNS and misc structures in  ESF,TRAFFIC & STORES AREA . 

Cond No      Cond Desc 
 

be rectified to the entire satisfaction of the Engineer. Dry 
Film Thickness (DFT) shall be checked by conventional means at 
each stage and recorded.  Any shortcomings shall be corrected 
as per the Engineer's instruction. 

3.2.2 The Contractor shall make available DIGITAL Elkometer for 
measuring DFTs, which shall have latest Calibration Certificate. 
In the event of dispute, the Contractor shall arrange either a 
new DIGITAL Elkometer or arrange fresh Calibration Certificate. 

3.2.3 The thickness of the dry film of paint applied shall not be 
less than the specified thickness.  No additional payment shall 
be made if the thickness exceeds the upper limit of range of the 
DFT. 

3.2.4 The contractor also to arrange at least one number of 
VISCOMETER along with stop watch at site before starting of 
painting job for checking the viscosity of paint used at site by 
VSP Engineers. 

3.3 Paint  Manufacturer  on  whose  name,  the  work  order  issued 
should necessarily use  their  own  make  paints  of 
required  IS  grade  / specification as mentioned in BOQ. 
However in case of exceptional cases/exigencies, Agency  
may  be  permitted  to  use all paint materials including 
primers, thinners, additives, catalysts, finish paints etc. of 
same specification of other approved paint manufacturers of VSP 
with the approval of the competent authority. While bringing 
the paints inside the plant, the make of the paint should 
necessarily be indicated in the Entry Challan. 

3.4 SAMPLING: 
3.4.1 If during the contract period, samples fail for three times 

during surprise inspections, of inspection agencies like CTE/CBI 
and Vigilance department ,  the contracting agency will be 
debarred from participating in VSP tenders for next two years in 
addition to foreclosure of existing contracts 

3.4.2 During, surprise inspections by the CTE/CBI/Vigilance department 
etc., if any deviations are observed in the quality of supply / 
execution, a penalty of Rs. 20,000/- shall be levied along with 
issue of warning letters for debarring in future in addition 
to repainting above area. 

4.0 SECURITY REGULATIONS 
4.1 All representatives and worker of the contractor shall possess 

the admit pass issued from the Security Department on the 
recommendation of the concerned Officer / Engineer.  Security 
Department and the concerned Officer/Engineer shall have the 
right to refuse the admit passes to any worker or representative 
of the contractor without assigning any reason. 

4.2 Final payment would be made to the contractor only after all the 
passes issued by the Security department are surrendered for 
cancellation for which " No Demand Certificate" should be 
obtained. In case of passes lost/not surrendered for any reason 
an amount of Rs. 25/- (Rupees Twenty Five only) for photo passes 
and Rs. 15/- (Rupees Fifteen only) for wage card pass will   
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Cond No      Cond Desc 
 

have to be paid penalty before final payments are cleared by 
Employer. 

5.0 SAFETY CODE / REGULATIONS 
5.1 One supervisor shall be present at site constantly for every 7 

of Nos, painters engaged. Additional supervisor if required in 
the opinion of engineer is to be deployed by the contractor. 

5.2 Additional safety requirements of VSP are incorporated in Special 
Conditions of Contract enclosed with tender. 

5.3 The above regulations and penalties are in addition to those as 
per the standard safety rules and statutory labour regulations. 

6.0 SAFETY REGULATIONS FOR LABOUR WORKING AT HEIGHTS: 
6.1 Besides safety helmets and safety belts, safety nets shall also 

be used extensively wherever and whenever it is possible. 
Safety belts used shall be of ISI standard and Safety nets 
shall be of ISI or equivalent standard, In safety belt there 
shall be two life-lines so that the person can use the extra 
and longer life-line for his changing of positions safely. 
Shifting tools and tackles used shall have Form-37 certification 
by a competent person/agent. 

6.2 Work shall be done only in day-light Viz from 6.00 AM to 6.00 PM. 
6.3 For each site there shall be a separate supervisor from 

contractor's side with the name on the permit.   He shall 
supervise the work on continuous basis. 

6.4 The contractor's supervisor shall be always present at site and 
shall be responsible for all safety measures for workers working 
at height.  He shall be responsible for tieing of lifeline of 
safety belt of worker while he is working at height or climbing 
up and coming down. 

6.5 The contractor shall deploy qualified supervisors (ITI 
certificate holder with  5  years  experience  or  Diploma 
Holder  with  2  years experience) to supervise the work 

6.6 In order to meet any emergency on site contractor shall keep 
one  four wheeler along with driver, continuously on site 
during the working period. 

7.0 SITE ORDER BOOK 
7.1 A site order book shall be kept at the site of work under the 

custody of the contractor.  Any special order and instructions to 
be issued to the contractor will be recorded in this book 
by the Engineer or his representative. Each page of the book 
will be numbered and initialed by the Engineer or his 
representative.  The book shall always be kept at the site of 
work.  The contractor shall sign all orders in token of his 
having seen and noted the same.  The order book will be property 
of the employer. 

8.0 SPECIFICATIONS: 
8.1 All technical documents regarding the works are given in the 

metric system and all works shall be carried out as per 
specifications.  Where the specifications are not available in 
the above, IS specifications (latest editions,   unless  
otherwise   specified)/   Manufacturer's specification will be 
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followed. 
8.2 For  works  the  portion  thereof  which  are  not  covered  by  

the  IS Specifications and regarding which no details or 
specification is given anywhere in   the   contract   the  
written   instruction   of   the engineer/employer shall be 
binding on the contractor. 

8.2.1 TECHNICAL ABBREVIATIONS: 
Technical abbreviations used in the bill of quantities elsewhere 
in the tender document are as follows: 

 I.S - Means - "Indian Standard" 
 Tonne - Means - "1,000 Kilograms" 
 mm   - Means - "Millimeter

" 
 m or M    - Means - "Meter" 
 Cu M - Means - "Cubic Meter" 
 Sq M - Means - "Square meter" 
 Rm - Means - "Running Meter" 
 Km - Means - "Kilometer" 
 No. - Means - "Number" or "Each" 
 Do - Means - "Ditto" 
 C.G.S - Means - "Corrugated Galvanised Sheets" 
8.3 Manufacturers specifications in case of primers and finishing 

paints in respect of mixing and application shall be followed. 
9.0 WEIGHTS AND MEASUREMENT: 
9.1 For Structures: 
9.1.1 The quantity which qualified for payment shall be based on the 

DODLs, with deduction  for  the  concealed/hidden  areas  (i.e.,  
portions  of structures below ground level) and without deduction 
for unapproachable areas for the items to be measured under unit 
M.T 

9.1.2 For the items where unit is SqM for measurement, measurements 
will be for the actual area painted as per IS: 1200. 

10.0 PAYMENT: 
10.1 The hire charges for the materials, machines, equipments, 

tools and plants and  materials  supplied  (if  any)  by 
Engineer,  statutory deductions, and other charges due from the 
contractor will be recovered from the running bills. 

10.2 The Employer may withhold the whole or part of any payment 
claimed by the contractor, to protect himself on account 
of various acts of omissions of contractor including but not 
limited to the following: 

10.2.1 Defective work not remedied or guarantee not met 
10.2.2 Claim filed against the contractor 
10.2.3 Failure by contractor to make due payments for materials, labour 

etc., 
10.2.4 Damage to another contractor. 
10.2.5 However, when ground for withholding the payments are removed, 

payments of the  amounts  due  to  the  contractor  shall  be 
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made  by  the Employer/Engineer, 
 10.3 PAYMENT TERMS:  

10.3.1 90 % (Ninety percent) on completion of job as per BOQ item 
description 

10.3.2 Balance 10% and 50 % of Security Deposit/Retention 
money/Performance guarantee Bond in lieu of security deposit on 
completion of the entire work under the contract including return 
of surplus material, if any issued by VSP and submission of 
clearance from contract labour cell, No objection certificate 
from CISF and other related documents 

10.3.3 Balance 50% Security Deposit/Retention money/performance 
guarantee bond in lieu of Security Deposit shall be refunded 
on the satisfactory completion of guarantee/maintenance/defect 
liability period. 

 11.0 OTHER TERMS:  

11.1 It should be clearly understood that work may have to be carried 
out in hot place or during shutdowns or break downs which cannot 
be predicted. Some times work may have to be carried out round 
the clock.  The agency has to mobilise adequately to do the job 
as per specifications and in above conditions. No extra claim 
will be entertained on account of above conditions or stoppage of 
work for any reason whatsoever. 

11.2 No work shall be carried out during damp weather and no coat 
shall be applied until the previous coat has dried up 
completely. 

11.3 If the work is to be carried out in an area where electrical 
charged lines are running like along crane girders, the agency 
will approach department for shut down and the work will be done 
only during shutdowns and at no other times.  No claims on 
account of delayed shut down or prolonged shut down shall be 
entertained. 

11.4 It is responsibility of the paint supplier/Contractor: To 
fix up a suitable application agency for the job and for the 
overall supervision at site 

11.5 The paint supplier/Contractor shall be responsible for the 
supply of quality paints in time for the timely execution and 
completion of the job. 

11.6 Goods & Service Tax: Clause: 

11.6.1. The Scope of materials supply and consumables supply in the 
present proposal are as follows: 

11.6.1.1 Materials to be supplied by VSP: NIL 
11.6.1.2 Consumables to be supplied by VSP: NIL 
11.6.1.3 Materials to be supplied by Contractor : All items required for 

Painting like Primers, Paints etc., 
11.7 The disposal of empty paint drums being takeout by the agency 

should be as per latest amendment or "Hazardous waste (M&H) 
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rules 1989" amended in 2003 
11.8.1 Agency shall take out the empty paint drums from plant premises 

in a phased manner during the contract period as these are 
declared as “ Hazardous waste as per (M&H) rules 1989. 

11.8.2 However, the agency shall take out all the empty paint drums(full 
paint drums brought inside the  plant as per gate entry challans 
minus the remaining full paint drums that are taken out side with 
necessary gate pass after completion of the work.) within two                          
months from the date of completion of the work, failing which a 
penalty of Rs. 100/- per empty drum not taken out will be levied. 

12.0 Annexure-I: SAFETY PRECAUTIONS IN MATERIAL HANDLING 
12.1 Stand at a safe distance from the load 
12.2 Keep hands away from Pinch Points. 
12.3 Do not stand, walk or work beneath any suspended loads. 
12.4 Ensure that hammers have their heads securely fitted to their 

handles with wedges etc., 
12.5 When a person performs hammering operation on a work piece 

while it is held by another person the following points are to 
be observed: 

12.5.1 There should be proper coordination between them. 
12.5.2 The person holding the job should not hold it with hands, he 

should use tongs 
12.5.3 The person holding the job should not be opposite to the 

person hammering. 
12.6 Inspect your tools before start of work and discard defective 

tools. 
12.7 For handling heavy loads with complex shapes, the techniques of 

handling should be as per manufacturer's recommendation or 
Properly selected rigging method. 

12.8 Slings should have adequate capacity for lifting the load. 
12.9 Keep safe sling angle to avoid sling failure. 
12.10 Use protective padding at sharp corners of the object. 
12.11 Do not roll loads over with sling. 
12.12 Do not drop chain / slings from height. 
12.13 Signal man should stand in a place where he can see the crane 

operator and load. 
12.14 Use tested slings by a competent person. 
12.15 Physical inspection of wire ropes / chains is must. 
12.16 Use safe body posture for manual material handling. 
12.17 Use Personal Protective Equipment. 
12.18 Do not lift cylinder by magnets. 
12.19 Do not roll cylinders on floor. 
12.20 Avoid rolling gas cylinders, transport them by proper trolleys. 
12.21 Mobile Cranes :   Do not lift excess loads, more than the safe 

working load for the boom length and the radius to prevent 
toppling. 

13.0 Annexure-II : AGENCY SHOULD ARRANGE FOR FOLLOWING 
DOCUMENTS/MATERIALS BEFORE START OF WORK 

13.1 Labour license, Safety Induction, Gate Pass, Height pass,  Job 
Specific Training, P. P. E., Safety Net, Fall Arrestors, Safety 
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Helmet, Safety Belt with two life lines, Rope Ladders, Guide 
Ropes, No Smoking Board in Stores., Sand & Water buckets in 
Stores, Schedule of supply of Paints & its application, 
Authorised Supervisor ( 1 No. of each 7 workers), Minimum one 
month stock of paints (all colours & shades), First Aid Box, ESI 
Registration for all workmen engaged for the work, Group 
Insurance, Third Party Insurance Policy as stipulated in clause 
no: 6.13 of GCC, Safety Protocol, Foam type fire extinguishers at  
site.,Digital elkometer with calibration certificate 

13.2 The contractor should submit the above document/materials 
before start of the work within two months of issue of LOI. 

13.3 If the contractor fails for the above within time limit fixed, 
penalty may be levied for the delay beyond 2 months @ Rs.200/- 
per day. 

14.0 ANNEXURE-III: REQUIREMENT FOR HIGH BUILD BITUMINOUS BLACK DFT 
50-75 MICRONS 

------------------------------------------------------------ 
Characteristic   Requirement         Method of Test Ref To 

------------------------------------------------------------- 

 14.1 Color Black   

14.2 Drying Time- 
Hard Dry          

Not More than 
18 Hours        

IS: 101 (Part-3/Sec-1) of 
1986                                

14.3 Finish Smooth and 
Eggshell to 
Semiglossy        

IS: 101 (Part-3/Sec-4) of 
1987 

14.4 Mass in Kgs     
Per 10 Ltrs                            

12 +/- 3% IS: 101 (Part-I/Sec-7) of 
1987 

14.5 Flexibility and 
adhesion after 

7 days air dry- 
ing

  
 

No visible damage 

or detachment of 

film 

IS: 101 (Part-5/Sec-2) of 
1988 

 14.6 Dry Film Thick- 
ness   

50-75 Microns per 
coat 

  

14.7 Wet Opacity       6-8 Sq Mtr/Ltr      IS: 101 (Part-4/Sec-1) of                        
1988 

14.8 Protection aga- 
inst Corrosion 
under Condition

 
of condensation 
(7 days 
Continuous 
Exposure) 

No Sign of Corro- 
sion 

IS: 101 (Part-6/Sec-1) of 
1988 

RFx No. 2600003364

Page 15 of 44



TERMS AND CONDITIONS 
 

WORK DESC:  Repainting of  structures of UERS, IRON &STEEL FOUNDRY,CENTRAL MAINTENANCE 
SHOP(CMM COMPLEX),TRACK REPAIR SHOP, LOCO WASHING SHOP, CONVEYOR 
SUPPORTS & DECK PLATES, EMERGENCY WATER TANK,  CEMENT and 
REFROCTORY GODOWNS and misc structures in  ESF,TRAFFIC & STORES AREA . 

Cond No      Cond Desc 
 

14.9 Resistant to 
Acid 5% sulphu- 
ric acid for 24 
hrs immersion 

To pass the test Appdx-B of IS-158 

14.10 Resistant to 

Alkali 5% 
SodiumCarbonate   

To Pass the Test    Appdx-C of IS-158 

14.11 Volume Solid 
Fraction 

50 +/- 2            IS: 101 (Part-8/Sec-2) of  
1990 

14.12 Flash Point       Not below 30 Deg 
C   

IS: 101 (Part-1/Sec-6) of                            
1987 

14.13 Shelf Life (Kee- 
ping Properties)                     

12 Months           IS: 101 (Part-6/Sec-2) of  
1989 

14.14 Water Content %  
by mass(Maximum) 

0.5 IS: 101 (Part-2/Sec-1) of 
1989 

15.0 ANNEXURE-IV: REQUIREMENT OF  SYNTHETIC BASED HIGH  

BUILD ZINC PHOSPHATE PRIMER DFT 35 - 50 MICRONS 

------------------------------------------------------------  

Characteristic     Requirement         Method of Test Ref To 

------------------------------------------------------------ 

15.1 Colour Grey IS: 101 (Para-4/Sec-2)1989 
15.2 Drying Time- 

Hard Dry 
Not More than 
18 Hours  

IS: 101 (Part-3/Sec-1) of 
1986 

15.3 Finish Smooth and matt IS: 101 (Part-3/Sec-4) of 
1987 

15.4 Mass in Kgs 
Per 10 Ltrs 

13.5 +/- 3% IS: 101 (Part-I/Sec-7) of 
1987 

15.5 Scratch hard-  
ness-1000gms 

after 7 days 
air-dry 

No such scratch 
as to show the 

bare metal 

IS: 101 (Part-5/Sec-1) of 
1988 

15.6 Flexibility and 
adhesion after 

7 days air dry- 
ing 

No visible 
damage or 
detachment of 
film 

IS: 101 (Part-5/Sec-2) of 
1988 

15.7 Dry Film Thick- 
ness 

35-50 Microns 
per coat 

 

15.8 Wet Opacity 9-12 Sq Mtr/Ltr IS: 101 (Part-4/Sec-1) of 
1988 
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15.9 Protection aga- 
inst Corrosion 
under Condition 
of condensation 
(7 days Continu- 
ous Exposure) 

No Sign of 
Corrosion 

IS: 101 (Part-6/Sec-1) of 
1988 

15.10 Resistant to 
salt spary(96

 
hrs continu-

 
ous..exposure) 

No sign of 
corrosion 

IS: 101 (Part-6/Sec-1) of 
1988 

15.11 Volume Solid 
Fraction % (By 
Volume) 

42 +/- 2  IS: 101 (Part-8/Sec-2) of 
1990 

15.12 Flash Point Not below 30 Deg 
C  

IS: 101 (Part-1/Sec-6) of 
1987 

15.13 Shelf Life (Kee- 
ping Properties) 

12 Months IS: 101 (Part-6/Sec-2) of 
1989 

15.14 Zinc Phosphate 
by mass % of 
pigment (min) 

8 % IS: 12744 of 1989 Annex-B 

15.15 Consistency Smooth & Uniform 
and suitable for 
brushing without 
producing 
appreciable drag 
on the brush 

IS: 101 (Part-1/Sec-5) of 
1988 

15.16 Pigment con- 

tent (% by 

Mass) 

50 +/- 5 IS: 101 (Part-8/Sec-2) of 
1990 

15.17 Water Content %   
by mass (Maximum) 
 

0.5 IS: 101 (Part-2/Sec-1) of 
1988 

16.0 ANNEXURE-V: SPECIFICATION FOR CHLORINATED RUBBER BASED HIGH 
BUILD MIO 

------------------------------------------------------------- 

Characteristic    Requirement         Method of Test Ref To 

------------------------------------------------------------ 

16.1 Color Grey IS: 101 (Part-4/Sec-2) of 
1989 

16.2 Drying Time – 
Hard Dry 

Within 24 Hrs VSP Requirement 

 16.3 Finish Semi Glossy, Matt VSP Requirement 
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 16.4 Mass in Kgs 

per 10 Ltrs 
14 Kg +/- 1 % VSP Requirement 

 16.5 Scratch Hard- 
ness-1000gms 
after 7 days 
air-dry 

No such scratch 
as to show the 
bare Metal 

VSP Requirement 

 16.6 Flexibility and 
Adhesion after 
7 days air dry- 
ing 

No Visible damage VSP Requirement 

 16.7 Dry Film 
Thickness 

40 - 50 Microns 
per coat 

VSP Requirement 

 16.8 Wet Opacity 6.50-9.0 Sqm/Lit VSP Requirement 
 16.9 Protection aga- 

inst Corrosion 
under Condition 
of Condensation 
(7 Days Continu- 
ous Exposure) 

No Sign of Corro- 
sion 

VSP Requirement 

 16.10 Resistant to salt 
spary(96 Hrs

  

Continuous 

exposure)
  

No Sign of Corro- 
sion 

VSP Requirement 

16.11 Volume Solid 
fraction %

 

(By Volume)
 

45 - 50 % VSP Requirement 

16.12 Flash Point 20 Deg C VSP Requirement 
16.13 Shelf Life(Kee- 

ing Properties) 
12 Months VSP Requirement 

16.14 Temparature  
Resistance 

65 Deg C VSP Requirement 

 --------------------------------------------------------------- 
17.0 ANNEXURE-VI : REQUIREMENT OF CHLORINATED RUBBER BASED PAINTS DFT 

35-40 MICRONS 
17.1 Specifications for chlorinated rubber based paints confirming 

to DEF :80-72 , Minstry of defence U.K. 
18.0 ANNEXURE-VII: SPECIFICATION FOR AIR DRYING SILICONE ALUMINIUM 

PAINT 
--------------------------------------------------------------- 
Characteristic      Requirement         Method of Test Ref To 
--------------------------------------------------------------- 

18.1 Color METALLIC(Aluminium) VSP Requirement 
18.2 Finish GLOSSY VSP Requirement 
18.3 Type Single Pack modified 

silicone 
VSP Requirement 

18.4 Application pig- 
ment (Main) 

By brush or spary 
leafing aluminium 
100 % by weight 

VSP Requirement 
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(Max) 
18.5 Dry Film Thickness 12 - 15 Microns per 

coat 
VSP Requirement 

18.6 Volume Solids  30 +/- 2 % by volume VSP Requirement 
18.7 Area coverage 12 Sqm / Lit at 25 

Microns 
7.50 Sqm / Lit at 40 
Microns 

VSP Requirement 

18.8 Drying time Surface dry - 2 hrs VSP Requirement 
18.9 Flexibility Good (After air 

drying-7 days) 
VSP Requirement 

18.10 Adhesion Good (After air 
drying-7 days) 

VSP Requirement 

18.11 Weight in Kgs 
Per 10 Lit 

9 to 10 VSP Requirement 

18.12 Flash Point Not below 30 Deg C VSP Requirement 
18.13 Resistance to Should pass 100 

Hours (Min) 
VSP Requirement 

18.14 Resistance to 
Acids 

Not applicable  

18.15 Resistance to 
Alkalis 

Should pass 1 kg 
load (Minimum) 

VSP Requirement 

18.16 Scratch resistance Should pass 1 kg 
load (Minimum) 

VSP Requirement 

18.17 Shelf life Base - 12 Months 
(Minimum) 
Zinc Filler - 24 
Months (Min) 

VSP Requirement 

19.0 ANNEXURE-VIII: SPECIFICATION FOR ZINC ETHYL SILICATE PRIMER 
------------------------------------------------------------- 
Characteristic     Requirement          Method of Test Ref To 
------------------------------------------------------------- 

19.1 Color     GREY VSP Requirement 
19.2 Finish MATT VSP Requirement 
19.3 Type 2 Pack inorganic 

ethyl silicate 
VSP Requirement 

19.4 Zinc content 80-90% w/w VSP Requirement 
19.5 Area coverage 5 to 6  Sqm/Lit VSP Requirement 
19.6 Dry Film Thickness 70-75 Microns per 

coat 
VSP Requirement 

19.7 Pot Life 4 Hours VSP Requirement 
19.8 Drying time Surface dry - 4 hrs VSP Requirement 
19.9 Recoating time After 10 hrs VSP Requirement 
19.10 Application By brush or spray 

with stirring 
VSP Requirement 

19.11 Flexibility Poor (After air 
drying-7 days) 

VSP Requirement 

19.12 Adhesion Good (After air 
drying-7 days) 

VSP Requirement 
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19.13 Weight in Kgs 

Per 10 Lit 
28 to 30 VSP Requirement 

19.14 Flash Point Should pass 100 
hrs(Minimum) 

VSP Requirement 

19.15 Resistance to 
Acids 

Not applicable  

19.16 Resistance to 
Alkalis 

Should pass 1 kg 
load (Minimum) 

VSP Requirement 

19.17 Scratch Resistance Should pass 1 kg 
load (Minimum) 

VSP Requirement 

19.18 Shelf life Base - 12 Months 
(Minimum) 
Zinc Filler - 24 
Months (Min) 

VSP Requirement 

20.0 ANNEXURE-IX: SPECIFICATION FOR EPOXY COAL TAR MASTIC PAINT 
------------------------------------------------------------- 
Characteristic     Requirement          Method of Test Ref To 
------------------------------------------------------------- 

20.1 Color BLACK VSP Requirement 
20.2 Finish GLOSSY VSP Requirement 
20.3 Type Two Pack VSP Requirement 
20.4 Application By brush or  spray VSP Requirement 
20.5 Type of epoxy Condensation product 

of Bisphe- 
nol-A and 
epichloriohydrin 
with terminal 
epoxide groups/coal 
tar blend. 

VSP Requirement 

20.6 Curing agent Polyamide VSP Requirement 
20.7 Dry Film Thickness 200+/-10 mm VSP Requirement 
20.8 Volume solids 75 +/- 2 %(by 

Volume) 
VSP Requirement 

20.9 Area coverage 3 to 4  Sqm/Lit VSP Requirement 
20.10 Pot Life 4 Hours VSP Requirement 
20.11 Drying time Surface dry - 7 hrs VSP Requirement 
20.12 Recoating time After 24 hrs VSP Requirement 
20.13 Flexibility Fair (After air 

drying-7 days) 
VSP Requirement 

20.14 Adhesion Good (After air 
drying-7 days)   

VSP Requirement 

20.15 Weight in Kgs 
Per 10 Lit 

14 to 16 VSP Requirement 

20.16 Flash Point Not below 20 Deg C VSP Requirement 
20.17 Resistance to salt 

spray 
Should pass 100 
hours (Minimum) 

VSP Requirement 

20.18 Resistance to 
Acids (fumes) 

Good (After air 
drying-7 days) 

VSP Requirement 

20.19 Resistance to Good (After air VSP Requirement 
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SUPPORTS & DECK PLATES, EMERGENCY WATER TANK,  CEMENT and 
REFROCTORY GODOWNS and misc structures in  ESF,TRAFFIC & STORES AREA . 

Cond No      Cond Desc 
 

Alkalis drying-7 days) 
20.20 Scratch resistance Should pass 1 kg 

load (Minimum) 
VSP Requirement 

20.21 Shelf life 24 months (min) VSP Requirement 
21.0 ANNEXURE-X: SPECIFICATION FOR COAL TAR EPOXY PAINT 

-------------------------------------------------------------
Characteristic     Requirement         Method of Test Ref To 

------------------------------------------------------------- 

21.1 Color Black / Brown VSP Requirement 
21.2 Finish Glossy / Matt VSP Requirement 
21.3 Type Two Pack VSP Requirement 
21.4 Application By brush or  spray VSP Requirement 
21.5 Type of resin 2 pack cold cured 

epoxy resin/ Coal 
Tar blend in 3 : 2 
Ratio 

VSP Requirement 

21.6 Type of epoxy Condensation product 
of Bisphe- 
nol-A and 
epichloriohydrin 
with terminal 
epoxide groups. 

VSP Requirement 

21.7 Curing agent Polyamide (amine 
value 210-230) 

VSP Requirement 

21.8 Dry Film Thickness  100-110 Microns per 
coat   

VSP Requirement 

21.9 Volume solids 50 to 60% (By 
volume) 

VSP Requirement 

21.10 Area coverage  4 to 5  Sqm/Lit VSP Requirement 
21.11 Pot Life 4 Hours (min) VSP Requirement 
21.12 Drying time Surface dry - 4 hrs VSP Requirement 
21.13 Recoatability Not Applicable  
21.14 Flexibility Fair(After air 

drying-7 days) 
VSP Requirement 

21.15 Adhesion Good(After air 
drying-7 days) 

VSP Requirement 

21.16 Weight in Kgs 
Per 10 Lit 

12 to 15 VSP Requirement 

21.17 Flash Point Not below 18 Deg C VSP Requirement 
21.18 Resistance to salt 

spray 
Should pass 100 
hours (Minimum) 

VSP Requirement 

21.19 Resistance to 
Acids 

Fair (After air 
drying-7 days) 

VSP Requirement 

21.20 Resistance to 
Alkalis 

Good (After air 
drying-7 days) 

VSP Requirement 

21.21 Scratch resistance Should pass 1 kg 
load (Minimum) 

VSP Requirement 
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TERMS AND CONDITIONS 
 

WORK DESC:  Repainting of  structures of UERS, IRON &STEEL FOUNDRY,CENTRAL MAINTENANCE 
SHOP(CMM COMPLEX),TRACK REPAIR SHOP, LOCO WASHING SHOP, CONVEYOR 
SUPPORTS & DECK PLATES, EMERGENCY WATER TANK,  CEMENT and 
REFROCTORY GODOWNS and misc structures in  ESF,TRAFFIC & STORES AREA . 

Cond No      Cond Desc 
 
21.22 Shelf life 12 months (min) VSP Requirement 
22.0 Applicability of annexures III to X to the BOQ items. 
 S. 

No 
Annexure 

no 
Applicable for this 
contract ( Yes/ No) 

Applicable 
BOQ item 

No. 
Remarks 

 1 III No ---  
 2 IV No ---  
 3 V No ---  
 4 VI Yes 1 & 2  
 5 VII No ---  
 6 VIII No ---  
 7 IX No ---  
 8 X No ---  
23.0 
 

Welfare allowance: Workers engaged for this work are eligible to 
receive welfare allowance. 
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QUESTIONNAIRE 
 

 
 
 
WORK DESC   :  Repainting of  structures of UERS, IRON &STEEL FOUNDRY,CENTRAL 

MAINTENANCE SHOP(CMM COMPLEX),TRACK REPAIR SHOP, 
LOCO WASHING SHOP, CONVEYOR SUPPORTS & DECK PLATES, 
EMERGENCY WATER TANK,  CEMENT and REFROCTORY 
GODOWNS and misc structures in  ESF,TRAFFIC & STORES AREA . 

Cond No   Cond Desc 
1.0 TWO BID SYSTEM 

TECHNICAL BID 

 1.1 The  following  questionnaire  shall  be  filled  by  the  tenderer  and 
technical bid will be evaluated based on the details and documents 
submitted. 

 1.1.1       Confirm whether the Terms & conditions / specification   Yes / No 
Attached / mentioned in BOQ are  thoroughly seen and 
understood by you. 

 1.1.2 Whether you are having your own manufacturing unit/  .. Enclosed/ 
factory (Please   enclose the copy  of the license    Not Enclosed 
of the factory). 

  1.1.3       Address of the Factory.                         ..  
 

 1.1.4       Whether you can produce minimum 6000 Litres of Liq- 
uid paint per month in your factory (Please enclose  .. Enclosed/ 
documentary proof indicating the capacity of plant    Not Enclosed 
for producing of paint per month) 

 1.1.5       Whether you can produce  the  paint as per specifi- 
cations mentioned  in the respective BOQ items.      .. Yes / No 

 1.1.6 Are  you  having  facililty  to test the  paints in  .. Yes / No 
your factory. 

 1.1.7 Are you  willing to give test report of each consi-  .. Yes / No 
gnment of paint to VSP. 

 1.1.8 Whether you can supply the required paints of diff-  .. Yes / No 
erent shades as per  requirement of VSP  within 30 days from our 
intimation date. 
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QUESTIONNAIRE 
 
 
 
 
WORK DESC   :  Repainting of  structures of UERS, IRON &STEEL FOUNDRY, 

CENTRAL MAINTENANCE SHOP(CMM COMPLEX), TRACK 
REPAIR SHOP, LOCO WASHING SHOP, CONVEYOR SUPPORTS & 
DECK PLATES, EMERGENCY WATER TANK,  CEMENT and 
REFROCTORY GODOWNS and misc structures in  ESF,TRAFFIC & 
STORES AREA . 

Cond No   Cond Desc 
 

 1.1.9       List of experienced persons intended to be depoly-   .. Enclosed/ 
ed with their name and qualification with experience   Not Enclosed 
for monitoring the work. 

 
 
 
 
 

Signature of Tenderer 
 
 
 
 

Note: 
1) Furnish details attaching  additional  sheets  in case  the 

space given above against each point is not sufficient  to 
enter the details.But please mention the serial  number 
reference against which the details are furnished without fail. 

 

 
2) In case the answer is "NO" to any of the  questions  above and/ 

or if documentary evidence supporting the  claim as made above 
are not submitted, the tender may be rejected. 

 

RFx No. 2600003364

Page 24 of 44



         PREAMBLE TO BOQ 
 
 
 

 
 
Work Desc :   Repainting of  structures of UERS, IRON &STEEL FOUNDRY, CENTRAL MAINTENANCE 

SHOP(CMM COMPLEX),TRACK REPAIR SHOP, LOCO WASHING SHOP, CONVEYOR 
SUPPORTS & DECK PLATES, EMERGENCY WATER TANK,  CEMENT and REFROCTORY 
GODOWNS and misc structures in  ESF,TRAFFIC & STORES AREA . 

Cond No          Cond Desc 
1.0 The quantities are approximate and may vary to wide range.  

Payment shall be made as per the actual work carried out at site and 
the corresponding unit rate accepted. 

2.0 The rate quoted against the above items of painting works shall 
include the cost of both primer and finishing paints, transport, 
labour, staging, cleaning of the surfaces before applying primer and 
finishing paint as described in the item of work above and all 
other enabling works etc., complete.  No extra shall be paid on any 
account other than the rate accepted. 

3.0 As the Re-Painting work is to be done in the units which are already 
in operation the contractor shall start the painting work after taking 
all necessary safety measures and after obtaining clearances from 
Operation department apart from dealing department and shall 
not claim any compensation, for delay if any, in obtaining such 
necessary clearances from operation Department.  The contractor shall 
always plan his work in advance with all necessary clearances in 
consultation with the Engineer- in-charge VSP at site. 

4.0            All the paints and primer are get to be tested and approved by                     
           VSP before using the same. 

5.0            The Colour/shade for each coat of finishing paint shall be as shown in 
VSP's approved painting schemes/systems or as directed by the Engineer. 

6.0 In case where more than one coat of finish paint is specified, 
distinct shade or colour of the paint shall be used for different 
coats, as directed by the Engineer. 
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RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES

  PR No / Date: 73003996 / 05.12.2018                                                                                                                       Report Date : 05.12.2018
  Pur . Org.: WORKS CONTRACTS
  MSS: 5830518037     :     ESF PAINTING PROPOSAL-3 (100%)

Repainting of  structures of UERS, IRON &STEEL FOUNDRY, CENTRAL MAINTENANCE SHOP(CMM COMPLEX),TRACK REPAIR
SHOP, LOCO WASHING SHOP, CONVEYOR SUPPORTS & DECK PLATES, EMERGENCY WATER TANK,  CEMENT and
REFROCTORY GODOWNS and misc structures in  ESF,TRAFFIC & STORES AREA .

  The BOQ Items are taken as per the following Rates.

  753.350   448.000  Unskilled

  848.450   506.000  Semi Skilled

  988.650   593.000  Skilled

 VSP Rates Central Rates

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

 1  320000007 THOROUGH CLEANING OF THE EXISTING PAINTING OF
STEEL STRUCTURE AT ALL HEIGHTS & DEPTHS ABOVE
AND BELOW GROUND LEVEL BY WIRE BRUSHING
SCRAPPING AND BY OTHER MEANS OF MECHANICAL /
HAND TOOLS CLEANING SO AS TO REMOVE ALL LOOSE
SCALES,DUST,GREASE,OIL,RUST ETC,AND SUPPLYING
AND APPLYING ONE COAT OF CHLORINATED RUBBER
BASED PRIMER CONFIRMING TO ENCLOSED DATA
SHEET WITH DFT 35-40 MICRONS OVER THE ENTIRE
SURFACE DURING APPLICATION AT SITE AND THEN
SUPPLYING AND APPLYING TWO COATS OF
CHLORINATED RUBBER BASED FINISH PAINT
CONFIRMING TO ENCLOSED DATA SHEET WITH DFT
35-40 MICRONS PER COAT DURING APPLICATION AT
SITE OVER THE ENTIRE SURFACE OF THE STEEL
STRUCTURES WITH ALL
PAINTS,MATERIALS,TOOLS,PLANTS,SCAFFOLDING,LAB
OUR ETC,COMPLETE ALL AS PER THE DIRECTION OF
THE ENGINEER-IN-CHARGE FOR CHIMNEY SUPPORTING
STRUCTURES & ITS PLATFORMS AND LADDERS &
LIGHTING TOWERS...5 M & ABOVE

          100.000  M2         115.29           11,529.00 

 2  320000008 THOROUGH CLEANING OF THE EXISTING PAINTING OF
STEEL STRUCTURE AT ALL HEIGHTS & DEPTHS ABOVE
AND BELOW GROUND LEVEL BY WIRE BRUSHING
SCRAPPING AND BY OTHER MEANS OF MECHANICAL /
HAND TOOLS CLEANING SO AS TO REMOVE ALL LOOSE
SCALES,DUST,GREASE,OIL,RUST ETC,AND SUPPLYING
AND APPLYING ONE COAT OF CHLORINATED RUBBER
BASED PRIMER CONFIRMING TO ENCLOSED DATA
SHEET WITH DFT 35-40 MICRONS OVER THE ENTIRE
SURFACE DURING APPLICATION AT SITE AND THEN
SUPPLYING AND APPLYING TWO COATS OF
CHLORINATED RUBBER BASED FINISH PAINT
CONFIRMING TO ENCLOSED DATA SHEET WITH DFT
35-40 MICRONS PER COAT DURING APPLICATION AT
SITE OVER THE ENTIRE SURFACE OF THE STEEL
STRUCTURES WITH ALL
PAINTS,MATERIALS,TOOLS,PLANTS,SCAFFOLDING,LAB
OUR ETC,COMPLETE ALL AS PER THE DIRECTION OF

          100.000  M2          88.23            8,823.00 
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RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

THE ENGINEER-IN-CHARGE FOR STRUCTURES UPTO 5 M
HEIGHTS

 3  320000006 THOROUGH CLEANING OF THE EXISTING PAINTING OF
STEEL STRUCTURE AT ALL HEIGHTS & DEPTHS ABOVE
AND BELOW GROUND LEVEL BY WIRE BRUSHING
SCRAPPING AND BY OTHER MEANS OF MECHANICAL /
HAND TOOLS CLEANING SO AS TO REMOVE ALL LOOSE
SCALES,DUST,GREASE,OIL,RUST ETC,AND SUPPLYING
AND APPLYING ONE COAT OF RED OXIDE ZINC
CHROMATE PRIMER CONFIRMING TO IS-2074 WITH DFT
25-30 MICRONS DURING APPLICATION AT SITE AND
THEN SUPPLYING AND APPLYING TWO COATS OF
SYNTHETIC ENAMEL FINISH PAINT CONFIRMING TO
IS-2932 WITH DFT 25-30 MICRONS PER COAT DURING
APPLICATION AT SITE OVER THE ENTIRE SURFACE OF
THE STEEL STRUCTURES WITH ALL
PAINTS,MATERIALS,TOOLS,PLANTS,SCAFFOLDING,LAB
OUR ETC,COMPLETE ALL AS PER THE DIRECTION OF
THE ENGINEER-IN-CHARGE.

        4,608.000  TO         751.58        3,463,280.64 

 4  320000017 THOROUGH CLEANING OF THE EXISTING PAINTING OF
STEEL STRUCTURE AT ALL HEIGHTS & DEPTHS ABOVE
AND BELOW GROUND LEVEL BY WIRE BRUSHING
SCRAPPING AND BY OTHER MEANS OF MECHANICAL /
HAND TOOLS CLEANING SO AS TO REMOVE ALL LOOSE
SCALES,DUST,GREASE,OIL,RUST ETC,AND SUPPLYING
AND APPLYING ONE COAT OF RED OXIDE ZINC
CHROMATE PRIMER CONFIRMING TO IS 2074 WITH DFT
25-30 MICRONS DURING APPLICATION AT SITE AND
THEN SUPPLYING AND APPLYING TWO COATS OF
SYNTHETIC ENAMEL FINISH PAINT CONFIRMING TO IS;
2932 WITH DFT 25-30 MICRONS PER COAT DURING
APPLICATION AT SITE OVER THE ENTIRE SURFACE OF
THE STEEL STRUCTURES WITH ALL
PAINTS,MATERIALS,TOOLS,PLANTS,SCAFFOLDING,LAB
OUR ETC,COMPLETE ALL AS PER THE DIRECTION OF
THE ENGINEER-IN-CHARGE.

       35,959.000  M2          71.22        2,560,999.98 

 5  320000043 SUPPLYING AND REPAINTING WITH ONE COAT OF
PRIMER OVER EQUIPMENTS/ EQUIPMENT MOUNTED
STRUCTURES/CURVED SURFACES LIKE
TANKS,VESSELS AND PIPE LINES ETC.AT ALL HEIGHTS
AND DEPTHS ABOVE AND BELOW GROUND LEVEL
AFTER CLEANING AND REMOVING OLD
PRIMER\PAINT,SCALES,RUST,DIRT,DUST,GREASE,OIL
AND ANY OTHER FOREIGN MATTER THOROUGHLY TO
MAKE THE CLEANED METAL SURFACE EVEN AND FIT
TO RECEIVE PRIMER COAT BY USING NECESSARY
TOOLS,TACKLES AND MEANS LIKE METAL
BRUSHES,METAL BEATERS,SAND
PAPER,SOLVENTS,ETC.AS DIRECTED BY ENGINEER-IN
CHARGE AT SITE AND AS PER SPECIFICATION.(THE
RATE TO INCLUDE COST OF CLEANING AS ABOVE,COST
OF PAINTS,TRANSPORTATION TO

          400.000  M2          31.33           12,532.00 
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RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

SITE,TOOLS,TACKLES,PLANT,SCAFFOLDING,LABOUR
ETC.ALL COMPLETE):-RED OXIDE ZINC CHROMATE
PRIMER CONFORMING TO IS:2074 WITH DFT 25-30
MICRONS DURING APPLICATION AT SITE.

 6  320000054 SUPPLYING AND REPAINTING WITH ONE COAT OF
FINISH PAINT OVER EQUIPMENTS/EQUIPMENT
MOUNTED STRUCTURES/CURVED SURFACES LIKE
TANKS,VESSELS AND PIPE LINES,ETC.AT ALL HEIGHTS
AND DEPTHS ABOVE AND BELOW GROUND LEVEL
INCLUDING COST OF PAINTS,TRANSPORTATION TO
SITE,TOOLS,TACKLES,PLANT,SCAFFOLDING,LABOUR,E
TC.COMPLETE AND ALL AS DIRECTED BY
ENGINEER-INCHARGE.(PAINT OVER PRIMER)
(APPLYING FIRST COAT OF FINISH PAINT OVER PRIMER
COAT) ALUMINUM PAINT CONFORMING TO
IS:2339.WITH DFT 18-20 MICRONS DURING APPLICATION
AT SITE

          400.000  M2          25.54           10,216.00 

 7  320000051 SUPPLYING AND REPAINTING WITH ONE COAT OF
FINISH PAINT OVER EQUIPMENTS/EQUIPMENT
MOUNTED STRUCTURES/CURVED SURFACES LIKE
TANKS,VESSELS AND PIPE LINES,ETC.AT ALL HEIGHTS
AND DEPTHS ABOVE AND BELOW GROUND LEVEL
INCLUDING COST OF PAINTS,TRANSPORTATION TO
SITE,TOOLS,TACKLES,PLANT,SCAFFOLDING,LABOUR,E
TC.COMPLETE AND ALL AS DIRECTED BY
ENGINEER-INCHARGE.(PAINT OVER
PRIMER).(APPLYING FIRST COAT OF FINISH PAINT OVER
PRIMER COAT.):-SYNTHETIC ENAMEL PAINT
CONFORMING TO IS:2932 WITH DFT 25-30 MICRONS
DURING APPLICATION AT SITE.

          200.000  M2          20.98            4,196.00 

 8  320000056 SUPPLYING AND REPAINTING WITH ONE COAT OF
FINISH PAINT OVER EQUIPMENTS/EQUIPMENT
MOUNTED STRUCTURES/CURVED SURFACES LIKE
TANKS,VESSELS AND PIPE LINES,ETC.AT ALL HEIGHTS
AND DEPTHS ABOVE AND BELOW GROUND LEVEL
INCLUDING COST OF PAINTS,TRANSPORTATION TO
SITE,TOOLS,TACKLES,PLANT,SCAFFOLDING,LABOUR,E
TC.COMPLETE AND ALL AS DIRECTED BY
ENGINEER-INCHARGE.(APPLYING ONE COAT OF FINISH
PAINT AS SECOND OR SUBSEQUENT COAT-SYNTHETIC
ENAMEL PAINT CONFORMING TO IS:2932 WITH DFT
25-30 MICRONS PER COAT DURING APPLICATION AT
SITE.

          200.000  M2          21.07            4,214.00 

 9  320000040 THOROUGH CLEANING OF THE EXISTING PAINTING OF
STEEL STRUCTURE AT ALL HEIGHTS & DEPTHS ABOVE
AND BELOW GROUND LEVEL BY WIRE
BRUSHING,SCRAPPING AND BY OTHER MEANS OF
MECHANICAL / HAND TOOLS CLEANING SO AS TO
REMOVE ALL LOOSE SCALES,DUST,GREASE,OIL,RUST
ETC,AND SUPPLYING AND APPLYING ONE COAT OF
RED OXIDE ZINC,CHROMATE PRIMER CONFIRMING TO
IS-2074 WITH DFT 25-30 MICRONS ON ENTIRE SURFACE

           50.000  TO         514.36           25,718.00 
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RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

AND THEN SUPPLYING AND APPLYING ONE COAT OF
SYNTHETIC ENAMEL FINISH PAINT CONFIRMING TO
IS-2932 WITH DFT 25-30 MICRONS DURING APPLICATION
AT SITE OVER THE ENTIRE SURFACE OF THE STEEL
STRUCTURES WITH ALL
PAINTS,MATERIALS,TOOLS,PLANTS,SCAFFOLDING,LAB
OUR ETC,COMPLETE ALL AS PER THE DIRECTION OF
THE ENGINEER-IN-CHARGE.

10  320000046 SUPPLYING AND REPAINTING WITH ONE COAT OF
FINISH PAINT DIRECTLY OVER SURFACES OF
EQUIPMENTS/EQUIPMENT MOUNTED
STRUCTURES/CURVED SURFACES LIKE
TANKS,VESSELS AND PIPE LINES,ETC.AT ALL HEIGHTS
AND DEPTHS ABOVE AND BELOW GROUND LEVEL
AFTER CLEANING THE METAL SURFACES
THOROUGHLY BY USING NECESSARY
TOOLS,TACKLES,MEANS LIKE BRUSHES,METAL
BEATERS,SAND PAPER,COTTON,ETC.TO REMOVE
DIRT,DUST,GREASE,OIL AND OTHER FOREIGN MATTER
FROM OLD PAINTED SURFACE,AND MAKING THE
SURFACE EVEN AND EXPOSING THE EARLIER PAINTED
SURFACE TO RECEIVE FINISH COAT INCLUDING COST
OF PAINTS,TRANSPORTATION TO
SITE,TOOLS,TACKLES,PLANT,SCAFFOLDING,LABOUR
ETC.COMPLETE AND ALL AS DIRECTED BY
ENGINEER-INCHARGE/SPECIFICATION.(PRIMER IS NOT
NECESSARY).:-SYNTHETIC ENAMEL PAINT
CONFORMING TO IS:2932 WITH DFT 25-30 MICRONS
DURING APPLICATION AT SITE.

          100.000  M2          31.44            3,144.00 

11  320000030 LETTERING WITH SYNTHETIC ENAMEL PAINT OF
APPROVED COLOUR,BRAND AND MANUFACTURER
INCLUDING SUPPLYING OF PAINT PER EACH LETTER
PER CENTIMETER HEIGHTS ON ALL EQUIPMENT AND
CURVED SURFACES AT ALL HEIGHTS AND DEPTHS
ABOVE AND BELOW GROUND LEVEL INCLUDING ALL
SCAFFOLDING TOOLS,PLANT LABOUR,BRUSHES
ETC,COMPLETE.(EACH ARROW PAINT WILL BE
MEASURED AS ONE LETTER)

        2,000.000  LPC           1.15            2,300.00 

 Total Value: In words :  sixty one lakh six thousand nine hundred fifty two rupees sixty two paise         6,106,952.62

  Signature of the Tendere
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SPECIAL CONDITIONS OF CONTRACT  
 

 
1. GENERAL : The special conditions of the contract (SCC) are complementary to and shall be read 

in conjunction with General Conditions of Contract (GCC) of VSP for works contracts.  Scope of 
work, Bill of Quantities and other documents form part of the Tender Documents.  In case of any 
conflict of meaning between SCC & GCC, provisions of SCC shall over ride the Provisions of GCC. 

2. Visakhapatnam Steel Plant reserves the right to accept or reject the lowest or any other tender 
without assigning any reason and the work may be awarded to one of the Tenderers or to more 
than one tenderer. 

3. The contract shall be treated as having been entered into from the date of issue of the letter of 
intent/work order to the successful tenderer, unless otherwise specified. 

4. WATER, POWER AND COMPRESSED AIR: Unless otherwise specified to the contrary in the tender 
schedule, the contractor is entitled to use in the work such supplies of water, power and 
compressed air (Basing on availability) from VSP’s sources from approved tapping points, free of 
cost.  The contractor shall make his own arrangement for drawing the same to the work spot. 

5. The successful tenderer shall produce GST Registration Certificate under GST Act, before signing 
the Work Order / Letter of Acceptance and submit a copy of the same.  If the agency is 
unregistered / composition scheme declaration shall be submitted. 

6. Immediately on receipt of work order, the successful tenderer shall obtain and submit the 
following documents to the Engineer with a copy to ZPE/Manager (Pers)/CLC before start of 
work.  
a(i)  ESI registration certificate with the contractor’s Code no. covering all the workmen 

under ESI Scheme, which shall be effective from the date of start of contract and cover 
for the entire period of contract including extended period/defect liability period, if any. 

a(ii)  Insurance policy for payment of exgratia amount of Rs.5,00,000/- (Rupees Five lakhs 
only) per head in case of fatal accidents while on duty, to the contract labour engaged by 
him in addition to the coverage under ESI Scheme / Workmen Compensation Insurance 
Policy whichever is applicable.  As and when a fatal accident takes place while on duty 
along with the benefits under the ESI Scheme / Workmen Compensation, whichever is 
applicable, the contractor is required to pay the ex-gratia amount within 30 (Thirty) days 
from the date of accident to the legal heir of the deceased.  In case of any delay in 
paying the ex-gratia amount as above, the Employer has the right to pay such amount 
directly to the legal heir of the deceased and recover the same from the contractor’s 
running / future bills.  This insurance policy is to be taken by the contractor over and 
above the provisions specified under Clause No. 6.13 (Third Party) and 6.14 (ESI Act) of 
the General Conditions of Contract.  

a(iii) Copy of the policy for third party insurance as stipulated in Clause 6.13 of the GCC. 
b) Labour License obtained from Assistant Labour Commissioner (Central), Visakhapatnam. 
c)  PF Registration Certificate issued by PF Authorities 
d) Safety clearance from Safety Engineering Department of VSP. 

7. The contractor shall submit wage records, work commencement/completion certificate etc. and 
obtain necessary  clearance from Contract Labour Cell of  VSP for bills clearance. 

8. The contractor shall ensure strict compliance with provisions of the Employee’s Provident Fund 
Act, 1952 and the scheme framed there under in so far as they are applicable to their 
establishment and agencies engaged by them.  The contractor is also required to indemnify the 
employer  against  any  loss  or  claim or penalties or  damages   whatsoever resulting out of 
non- compliance on the part  of the contractor with the provisions of aforesaid act and the 
schemes framed there under.  A copy of the provident fund membership certificate/PF CODE 
number shall be submitted by the contractor. 

9. The contractor shall follow the provisions of Indian Factories Act and all rules made there under 
from time to time as applicable and shall indemnify the employer against all claims of 
compensations under the provisions of the act in respect of workmen employed by the contractor 
in carrying out the work against all costs, expenses and penalties that may be incurred by the 
employer in connection therewith. 

10. a) Total amount quoted shall be inclusive of all taxes, levies, duties, royalties, overheads 
and the like but excluding GST prevailing as on the date of submission of bids. 
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b) During the operation of the contract if any new taxes/duties/levies etc are imposed or 
rates undergo changes, as notified by the Government and become applicable to the 
subject works, the same shall be reimbursed by VSP on production of documentary 
evidence in respect of the payment of the same.  Similarly benefits accruing to agency on 
account of withdrawal/reduction in any existing taxes and duties shall be passed on to 
VSP. 

c) Supplier of Services / Goods shall comply with the GST provision as prescribed.   In case 
of failure to comply with the GST provision by the Supplier thereby RINL could not obtain 
GST-ITC or ITC is reversed with interest at a later date the equivalent amount of ITC lost 
including interest paid, if any, to GST Authorities shall be recovered from the immediate 
payment due to the supplier of service.   

d) The prices are exclusive of GST.  RINL-VSP will pay GST as applicable on submission of 
Tax Invoices in accordance with Rule 46 of GST Rule 2017. 

 The contractor will be paid GST by RINL-VSP along with monthly RA bills.  The contractor 
will, in turn, submit the documentary evidence in support of payment of GST of each 
month along with subsequent month RA Bills. 

11. ADVANCE: No advance of any sort will be given by VSP. 
12. PAYMENT TERMS: Payment will be made monthly on recommendations of the Engineer basing on 

the quantities executed, at accepted rates. 
13. MEASUREMENTS: The contractor shall   take   measurements jointly with the Engineer or his 

representative and keep joint records for the same.  Bills shall be prepared and submitted by the 
contractor basing on agreed measurements. 

14. INITIAL SECURITY DEPOSIT (ISD):  Initial Security Deposit for the work shall be @ 2% of contract 
price.  Earnest Money Deposited by the successful tenderer shall be adjusted against ISD, and 
the difference between ISD and EMD shall be deposited in the manner mentioned in the work 
order/letter of intent. 

15. RETENTION MONEY: Retention Money for contracts up to a value of Rs. 100 lakhs, at the rate of 
7.5% of the bills for works with defective liability period not NIL and at the rate of 5.0% for 
works with defective liability period “NIL” will be deducted from each bill until this amount 
together with the Initial Security Deposit reach the limit of retention which is 7.5% or 5.0% as 
the case may be for the value of work.  The Retention Money shall be released after the 
satisfactory completion of defect liability period after liquidating the defects.  For contracts of 
value above Rs.100 Lakhs, the limit of retention money shall be Rs.7.5 lakhs plus 5% of the 
value exceeding Rs.100 lakhs. 

16. Security Deposit: : The Public Sector Enterprises or State/Central Government 
Undertakings/ MSEs shall be required to submit a “Performance Guarantee Bond” of requisite 
value in the prescribed proforma in lieu of Security Deposit covering  the period of contract + 
defect liability period + 6 months (Claim period).  It may be noted that waiver of Security Deposit 
is permitted only up to the monetary limit as specified in the proof of enlistment for which the 
unit is registered for MSEs. 

17. Recovery of income tax at source will be made from contractor’s bill and deposited with   Income 
Tax Department as per rules.  Recovery of sales tax applicable shall be made from the 
contractor’s bills. 

18 .  SAFETY: 
a) The contractor and his workers must strictly take all safety precautions and shall supply 

to his workers dependable safety appliances like hand gloves, safety boots, safety belt, 
safety helmets, duster cloth, dust mask/nostril filter etc.  In addition to this, contractor 
shall also provide additional safety appliances as per requirement and follow safe 
working practices like using fully insulated electrode holders etc.   He shall also ensure 
that his workmen intelligently use only dependable safety appliances supplied to them. 

b) The contractor shall take adequate safety precaution to prevent accidents at site.  The 
contractor shall also ensure that his employees observe the statutory safety rules and 
regulations and also those laid down by the employer from time to time and promptly 
submit report of accident and state the measures taken by him to prevent their 
recurrence and also keep the employer indemnified of all claims arising out of such 
accidents. 
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c) No Workmen shall be engaged on the work without proper safety induction and without 
using required PPE.  Use of safety helmet and shoe is must excepting in painting works 
where shoe will not be used.  

d) All the safety appliances required for safe working as decided by SED/Contract operating 
department shall be provided by the contractor to his workmen. 

e) Clearance to start the job will be obtained by the contractor in form ‘A&B’ before start of 
work. The forms may be obtained from the dept. concerned. 

f) Works at height cannot be started without clearance from Zonal Safety Officer.  The 
workers engaged for work at height shall possess height pass from SED.  The names of 
workmen working at height or in hazardous areas will be written on the body of form 
“B”. 

g) Contravention of any safety regulation of VSP in vogue from time to time will result into 
work stoppage, levying penalties and ultimately in contract termination.   
 
The list of safety violations by Contractor category wise are as follows: 
 

  I. Category-I of Safety Violations: 
Penalty amount: First offence Rs.1000/-,  2nd or subsequent offences Rs.2000/- 
For Works / Non-works. 
Penalty amount: First offence Rs.1000/-,  2nd or subsequent offences Rs.2000/- 
For Projects 

 
   (1) Not wearing crash helmet while riding Two-Wheeler in plant premises.    
 
  II. Category-II of Safety Violations (Minor Violations):   

Penalty amount: Rs.3000/-   - For Works / Non-works. 
   Penalty amount: Rs.5000/-   - For Projects 
 
   A. HEIGHT: 
 
   (1) Height Pass not made / not available; 
   (2) Unauthorized entry at height / hazardous locations; 
   (3) Fall arrester not provided / used; 

(4) Horizontal life line / guide rope not provided for anchoring full body 
safety harness. 

 
B. EXCAVATION: 
 
(1) Proper ladder/steps not provided for descending / ascending;  
(2) Shutting not done (below 2 mts. Level) of excavation; 
(3) Overhanging burden in pit not removed in excavation; 
(4) Excavated materials left near the edge of the pit. 
 
C. ELECTRICAL: 
 
(1) Power cable clamped with G. I. Wires to post / pillar; 
(2) Power cables tied on reinforce rod / structure without proper insulation; 
(3) Loose connection taken from sockets without proper plug; 
(4) Taking shelter behind electrical panel; 
(5) Power cables / electrical wires lying on ground in hap-hazard manner; 
(6) Source of supply / danger board not displayed on the electrical 

equipment; 
(7) Electrical Control Post not provided with Barrication / Shelter / Canopy; 
(8) Cables used having many joints; 
(9) Earthing not provided on Electrical Equipments; 
(10) ELCB not installed. 
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D. MATERIAL HANDLING: 
 
(1) Use of damaged slings / tools / ropes; 
(2) Fitness certificate of cranes / hydras / heavy vehicles not available; 
(3) Crane rope conditions not ok;  
(4) Rope of crane not clamped properly; 
(5) Guy ropes not used during shifting of materials. 
 
 
 
E. GAS CUTTING: 
 
(1) Rolling / lifting of cylinders (without cage); 
(2) Gas cutting without required PPEs; 
(3) Gas hose pipe clamping done by wires; 
(4) Usage of LPG Cylinder beyond date of expiry; 
(5) Wet bags / covers not put on gas cylinder; 
(6) Loading / Unloading of cylinder – cushion not given. 
(7) Condition of hose pipe not good; 
(8) Working with leaking cylinder; 
(9) Flash Back Arrester not provided at Torch / Cylinder ends; 
(10) Colour coding of gas cutting of hoses not followed. 
 
F. ARC WELDING: 
 
(1) Welding with non-standard holder 
(2) Welding machine earthing not done (Double body earthing; 
(3) Using improper welding cable; 
(4) Welding cables used with many joints; 
(5) Lugs not provided for connecting cables to welding machines; 
(6) Local isolation switch not provided on welding machines. 
 
G. PPEs: 
 
(1) Non usage of PPEs at site such as Safety Helmet, Shoes, Googles, Hand 

Gloves, Face Shields etc., as per requirement. 
 
H. VEHICLE: 
 
(1) Driving of heavy vehicles on the main road during restricted hours & 

restricted routes; 
(2) Parking at unauthorized place; 
(3) Using of truck with damaged body; 
(4) Dropping / Spillage of material on the road; 
(5) No number plate on vehicle; 
(6) No head light / signal lights / brake light / horn / reverse horn on the 

vehicle; 
(7) Types of vehicle having patching / bolting; 
(8) Violation of approved speed limits during plying on the road; 
(9) No front / rear wheel guards on Hydra; 
(10) Un-authorized dumping of material; 
(11) Driving license not available / in-valid; 
(12) Driving of two wheeler carrying more than one pillion rider; 
(13) Driving dangerously; 
(14) Overloading of vehicles; 
(15) Talking on cell phone while driving; 
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(16) Vehicles transporting loads without tying / securing of loads / stock 
protruding out of the truck body / without red flags / red lights, side 
guards, donnage; 

(17) Drunk & driving; 
(18) Non availability o reverse horn of moving equipment; 
(19) Using hydra for material transportation on roads; 
(20) Marching of hydra without signal man & red flags; 
(21) Using trucks for transportation of persons. 
 
I. PERMITS: 
 
(1) Working without work permit / shut down 
(2) Not putting red flags / stopper 
(3) Dismantling of structure without authorized plan 
(4) Unauthorized oxygen tapping 
(5) Working on VSP installations without permission 
(6) Critical / heavy erection of structures without authorized plan. 
 
J. GENERAL: 
 
(1) Not having proper gate passes / other area passes 
(2) Not reporting of accident 
(3) Hand grinders / mixer machines without guard 
(4) Make-shift arrangement for job execution 
(5) Engaging workers without safety training 
(6) Using of defective tools 
(7) Unauthorized operation of equipment 
 
K. STATUTORY RECORDS: 
 
(1) Safe Working Load (SWL) Certificates of lifting machines / equipments 

not valid / not available / details not displayed on the equipment 
(2) Valid Test Certificates of Electrical Hand Gloves / Full Body harness not 

available 
(3) Eye examination records of vehicle / crane operators not available 
(4) Electrical Authorization not available 
(5) Vehicles plying without valid insurance, valid fitness certificate, valid 

pollution under control certificate. 
 

 
III. Minor subsequent – Repetition of safety violations as detailed under Category – 

Ii above  
Penalty amount: 1st repetition of violation Rs.12,000/-, 2nd repetition of violation 
onwards Rs.24,000/-  - For Works / Non-Works 
Penalty amount: 1st repetition of violation Rs.15,000/-, 2nd repetition of violation 
onwards Rs.25,000/-  - For Projects 
 

 
  IV. Category – IV of Safety Violations  (Major Violations) 
   Penalty amount:  Rs.20,000/-  - For Works / Non-Works 
   Penalty amount:  Rs.40,000/-  - For Projects 
 
   HEIGHT: 
 

(1) Using bamboo / or other non-standard material for scaffolding 
(2) Railing not given at platforms or opening of floor 
(3) Scaffolding planks not tied 
(4) Throwing / dropping of material from height 
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(5) Proper ladder / approach not given for working at height 
(6) Full body harness (FBH) not wearing 
(7) Lifeline of FBH not anchoring 
(8) Floor opening left unguarded in the area of work 
(9) Working at roof without daily permit 
(10) Walkway / cross over path not provided 
 
EXCAVATION: 
 
(1)  No barricading of excavated pits 
 
ELECTRICAL: 
 
(1)  Unauthorized working on electrical equipment 
 
 
VEHICLE: 
 
(1)  Sleeping under truck 
 
ARC WELDING: 
 
(1)  Welding screen not used 
 
GENERAL: 
 
(1)  Absence of Supervisor at work site 
(2)  Leaving loose sheets on the roof tops 

  
  V. Fatal Accidents / Permanent disability  

Penalty amount:  20% of contract value subjected to Min. Rs.1.00 lakh 
and Max. Rs.5.00 lakhs or banning of business dealing or both. – For Works / 
Non-Works 
Penalty amount:  10% of contract value subjected to Min. Rs.5.00 lakhs 
and Max. Rs.10.00 lakhs or banning of business dealing or both. – For Projects 
 

 
  Note: 

1) Any other violation which is not listed above having potential to endanger human 
life / Property shall be liable for penalty under any of the categories listed 
above. 

2) Independent of the above, the contractor shall be debarred from taking up 
further contractual work in VSP in case any repeated fatal accident after 3rd 
incident for the reasonable attributable to Contractor. 

3)   The Safety violations have been classified into five categories (I to V).  Without 
prejudice to the right conferred by the Clause No. 16(g) of Special Conditions of 
Contract for stoppage of work for violation of safety rules, the contractor shall 
be liable for penalty at the rates as indicated depending upon the category of 
violation. 

4) The penalties mentioned above are in addition to those which are applicable as 
per the Statutory Acts & Rules.  In case of any imposed penalty by any Statutory 
Authority, the same shall be over and above the contractual clauses. 

5) The above penalties related to the accidents mentioned at Category-V will be 
imposed on agency in case the reasons to the accidents are attributable to the 
agency. 
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AUTHORITY FOR IMPOSING PENALTIES: 
1) Penalty for violations falling under the Categories (I), (II) & (III) will be imposed 

by Engineer Incharge based on the findings by the designated officer of SED / 
Departmental Safety Officer / Zonal / Project Safety Officer / Operating 
Authority, a copy of the penalty imposition . 

2) Penalty to the violations falling under the Categories (IV) & (V) will be imposed 
by the Engineer Incharge, based on the recommendation of Head of SED in 
consultation with the Head of Operating Department. 

3) The penalty amount shall be recoverable from any bill and / or EMD / SD of the 
contractor without any further reference to him. 

4) For violations falling under the Category (V), besides penalty action for banning 
of business dealings with the contractor will be initiated, if recommended by the 
committee for enquiring into fatal cases. 

 
h) “The contractor shall ensure that the Welders and Gas Cutters wear cotton dress and 

leather apron.  They shall not wear nylon/synthetic dress.  This is required to avoid any 
fire accident.  This must be followed strictly”. 

 
19. SHUTDOWNS:  

A)  Necessary shutdowns will be arranged by VSP to the contractor for carrying out the work 
based on requirement.  No claims on account of delayed/prolonged shutdown will be 
entertained. 

B)  The works assigned to the contractor by the Engineer from time to time shall be 
completed within the time schedule fixed by the Engineer in each case, within the 
approved shut down period. 

20.         LABOUR DEPLOYMENT:  
       A)  The contractor shall deploy his labour as per requirement and as instructed by the 

Engineer.  It may be necessary to carryout the work round the clock based on 
requirement and shutdown provided.   The contractor’s rate shall cover such 
eventualities. 

 B)  Only trained, experienced, safety inducted workers acceptable to the Engineer shall be 
engaged on this work, work shall be executed as per specifications to the satisfaction of 
the Engineer. 

C) As and when need arises in the Annual works from time to time either for extra 
requirement of work or as a replacement in running contracts or a contract 
commencing for the first time, the contractor shall ensure that Displaced Persons (DPs) 
are engaged in unskilled category of workers to the extent of 50% (fifty percent).  The 
contractor shall contract the Engineer-in-charge for this purpose. 

D) “As and when need arises in the annual works from time to time either for extra 
requirement of work or as a replacement in running contracts or a contract 
commencing for the first time in semi-skilled category, the contractor shall ensure the 
minimum qualification of ITI in the relevant field for such semi-skilled category of 
workers.  The contractor will also ensure to engage 50% (Fifty percent) of such semi-
skilled vacancies from Displaced Persons (DPs) category.  The contractor shall contact 
the Engineer-in-charge (EIC) for this purpose”. 

E) The Contractor shall engage contract worker(s) who do not have any adverse record with 
respect to his character in the past. For this purpose, the character and antecedents of 
the proposed  worker(s) whom the Contractor intended to engage, shall be got verified 
by the Police and report shall be submitted. Till such time the report is submitted, the 
proposed contract worker(s) will be given only provisional pass and the pass will be 
cancelled in case any adverse report is reported. 

21. SECURITY REGULALTIONS: The contractor shall abide by and also observe all security regulations 
promulgated from time to time by the employer. 

22. STORING/STACKING OF MATERIALS: Storing/Stacking/Placing of materials shall be only at the 
places designated by the engineer. 

23. The contractor, his supervisors and workmen shall observe entry and exit timings strictly. 
24. After completion of work activity, the site has to be cleared of all debris, construction material 

and the like. 
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25. The successful tenderer shall start the work immediately after obtaining gate passes and safety 
induction training and clearance from the Employer. 

26. NOTICES: Any notice to be given to the contractor under terms of the contract shall be 
considered duly served, if the same has been delivered to, left for or posted by registered post to 
the contractors principal place of business (or in the event of the contractor being a company, 
its registered office), at the site or to their last known address. 

27. DEFAULT BY TENDERERS: The successful tenderer may be debarred at the discretion of the 
company, from issue of further tender documents, work orders etc., for a specified period to be 
decided by the employer in case of : 
“Undue delay in starting and execution of work awarded, poor performance, backing out from 
the tender, non accepting work order/LOI during the validity of tender or non observance of 
safety rules and regulations, misappropriation of company’s materials/property, non payment of 
due wages to labour or such similar defaults”.      

28. Successful tenderer should be in a position to produce the Original Certificate in support of the 
attested copies of relevant documents enclosed along with pre-qualification documents or 
afterwards, after opening of the Price Bids. 

29. Failure to produce the original certificates at this stage in support of the attested copies of PF 
Registration/ITCC/Electrical License/Experience/Qualification any other documents etc., 
submitted earlier would result in disqualification and forfeiture of EMD and also liable for 
debarring from participation in VSP tenders. 

30. If it comes to the notice of VSP at any stage right from request for registration/tender document 
that any of the certificates/documents submitted by applicant for registration or by bidders are 
found to be false/fake/doctored, the party will be debarred from participation in all VSP tenders 
for a period of    05 (FIVE) YEARS including termination of Contract, if awarded. EMD / Security 
Deposit etc., if any, will be forfeited. The Contracting Agency in such cases shall make good to 
VSP any loss or damage resulting from such termination. Contracts in operation any where in 
VSP will also be terminated with attendant fall outs like forfeiture of E.M.D. / Security Deposit, if 
any, and recovery of risk and cost charges etc. Decision of V.S.P. Management will be final and 
binding. 

31. Failure to execute the work after LOI/WORK ORDER is given, will make the party liable for 
debarring for a period of 2 (TWO) YEARS. 

32. In case it is found before/after award of work to the person/agency through Limited Tender 
Enquiry (LTE) that the same person/agency is proprietor/proprietress/partner of two or more 
separate agencies and quoted for the same work, then punitive action to the extent of debarring 
up to 02 (Two) years from participating in VSP tenders will be taken. 

33. In case the Tenderers revoke/withdraw/cancel their tender or they vary any terms of their tender 
during the validity period of the tender without the written consent of Visakhapatnam Steel Plant 
(VSP) or in the event of VSP accepting their tender and fail to deposit the required security 
money, execute the Agreement and fail to start the work within reasonable time (to be 
determined by the Engineer) after written acceptance of their tender – EMD submitted by them 
will be forfeited by VSP. 

34. Contractor shall note that: 
i) Time for mobilization after issue of FAX Letter of Intent/detailed Letter of Intent / Work 

Order shall be; 
            a. 03 (Three) days for Capital Repairs 

b. 15 days for Civil Works 
c. 60 days for painting works of Structural Engineering Department 
d. 07 (Seven) days for Annual Mechanical, Electrical and works of technological 

assistance/cleaning. 
ii)    Re-starting the work after disruption shall be within 04 (Four) to 06 (Six) hours after the 

cause of disruption is removed as decided by the HOD. 
                iii) Notice period for Contract Termination shall be - 03 (Three) hours in the event of 

breakdowns, 02 (Two) days in Capital Repairs and 10 days in other works. 
 Failure to adhere to above stipulations may result in Termination of contract at risk & cost and 

will make the party liable for debarring for a period o 2 (Two) years. 
35. Agencies are required to submit Bank Guarantee for the value as decided by the Engineer as a 

Security while taking out Equipment/Components/materials of VSP to their workshop situated 
outside the VSP premises for carrying out repairs. 

RFx No. 2600003364

Page 37 of 44



36. In case of revision in RINL / VSP approved wage rate, consequent to the revision in the minimum 
wages (either in Basic Wage or Living Allowances) as notified by the Regional Labour 
Commissioner (Central), Hyderabad, Escalation amount to the contract shall be payable as per 
the following formula: 

 
V = L x W x (X-Xo) 

Xo 
        WHERE: 
          V= Escalation Payable 
        L= Labour Content during billing period 
          W=  Gross value of work done on the basis of Contract Rates for the period for which 

variation is applicable 
          X=  Revised Weighted Average of RINL/VSP approved Rates for the period for which 

variation is applicable (for Unskilled, Semi-skilled and Skilled categories of Workers) 
based on the minimum wages as notified by the ALC (Central), Hyderabad, for the 
period under consideration for that contract as per present man days of different 
categories for the billing period. 

Xo =  Existing (on the basis which tender estimate prepared) Weighted average of VSP 
approved rates (for Unskilled, Semi-skilled and Skilled categories of Workers and 
which is based on the Minimum Wages notified by Commissioner of Labour, Govt. of 
Andhra Pradesh, Hyderabad) for that contract as per present man days of different 
categories for the billing period. 

Computation of X and Xo & L : 
X= (a*USR + b*SSR + c*SKR)/(a+b+c) 
Xo= (a*USRo + b*SSRo + c*SKRo) / (a+b+c) 
L   = (a*USRo + b*SSRo + c*SKRo) / W 
Where 
a= man days present by USW during the billing period 
b= man days present by SSW during the billing period 
c= man days present by SKW during the billing period 
 
USR= Revised VSP approved Rate for USW at the time of billing 
SSR= Revised VSP approved Rate for SSW at the time of billing 
SKR= Revised VSP approved Rate for SKW at the time of billing 
 
USRo= VSP approved Rate for USW indicated based on which the Estimate of work was 

prepared, 
SSRo= VSP approved Rate for SSW indicated based on which the Estimate of work was 

prepared, 
SKRo= VSP approved Rate for SKW indicated based on which the Estimate of work was 

prepared, 
 
(The above escalation shall be independent of the award percentage whether positive or 
negative) 

 
37. PAYMENT OF MINIMUM WAGES:  
37.1.  Wages paid to the workmen by the contractor should not be less than the rates notified by the 

Regional Labour Commissioner (Central), Hyderabad, from time to time with regard to the 
minimum wages applicable to the respective categories of workmen plus the ad-hoc amount at 
the rate of Rs.11.54ps as per working day per workman per category.  Wages with ad-hoc 
amount to the workmen should be paid on or before the 7th of the subsequent month.  if 7th falls 
on a holiday or weekly off day, the payment should be made one day prior to that.   Payment of 
PF for the month, both the employer’s (in this case contractor) and employee’s  (in this case 
workmen employed by the contractor) contributions should be deposited in the bank in the 
permanent PF code number and challan obtained before the 15th of the subsequent month and 
forwarded to the Engineer”. In case of failure of the contractor to comply with any of the above, 
the following action will be taken by VSP. 
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1a) Lapse  --------------Payment of wages at rates less than those notified under the minimum 

wages. 
Action by VSP ---------------An amount equivalent to the differential amount between wages 
to be paid under minimum wages notification of the Government applicable for the 
period less actual wages paid shall be recovered from the bills as certified by the 
engineer. 

b) Lapse -------------Non payment of adhoc amount  
Action by VSP ------------An amount equivalent to actual payable towards adhoc amount to 
the workmen engaged for relevant period shall be recovered from the bills as certified by 
the Engr. 

 2) Lapse ----------------Non payment of wages 
Action by VSP -------------An amount equivalent to wages payable by the contractor 
applicable for the relevant period shall be recovered from the bills as certified by the 
Engineer. 

 3) Lapse -------------------Non payment of PF 
Action by VSP  -----------Recovery of PF amount and an amount equivalent to maximum 
penalty leviable by Regional Provident Fund Commissioner for the delayed period under 
the provisions of ERP & MP Act and Rules for delayed remittance of PF contributions 
(both the employee’s and employer’s contribution), shall be recovered from the  bills of 
contractor as certified by Engineer. 

 4) Lapse ---------------Delayed payment of PF  
Action by VSP ------------- An amount equivalent to maximum penalty leviable by Regional 
provident Fund Commissioner for the delayed period under the provisions of EPF & MP 
Act and rules for delayed remittance of PF contributions (both the employee’s and 
employer’s contribution), shall be recovered from the bills of the contractor as certified 
by Engineer.    

37.2. The contractor shall have to pay WELFARE ALLOWANCE (earlier known as SMA, ASMA) 
towards fuel charges, food, milk, tiffin, coconut water, washing allowance etc @ 
Rs.80.76ps per day of actual attendance of each worker deployed in the contract not 
exceeding Rs.2100/- per month in addition to the wages as indicated in the minimum 
wages clause of Special Conditions of Contract .  The contractor will submit his claim 
with proof of such payment made in this connection in the RA Bill and the same amount 
will be reimbursed/paid to him. 

37.2.1. It may be noted that the payment of WELFARE ALLOWANCE is towards the expenditure 
incurred by the contract labour towards Fuel Charge, Coconut Water Allowance, Washing 
Allowance, Food/Milk/Tiffin Allowance. 

37.2.2. The contractor is required to take the above aspects into consideration while submitting 
their offers and no profit/overhead charges will be paid by VSP on this account. 

37.2.3. As regards applicability of payment of WELFARE ALLOWANCE, the contractor may refer 
NIT/Terms & Conditions of the contract in this regard. 

37.3. (a) Penalty for delayed payment / non-payment of wages: 
If the contractor fails to pay wages within the stipulated time ie., by 7th working 
day of the subsequent month, a penalty up to 1% of the gross wages (Basic, DA 
& Over time (if any) except Adhoc, SMA, ASMA and other allowances) of the 
workers will be levied for every day of lapse subject to a maximum of 10% in any 
calendar month.  This is without prejudice to appropriate action against the 
contractor including debarring, in case of perpetual / habitual default”. 

  (b) Payment of wages through banks: 
The contractor shall pay wages not less than the minimum wages notified by the 
appropriate Government from time to time to the workers deployed by him.  The 
payment shall be made on the due dates either by way of crossed cheques or 
crediting the wages to the bank accounts of the concerned contract workers.  
Proof of such payment shall be submitted by the contractor to the Engineer 
Incharge by 10th of the subsequent calendar month. 

38. The contract period can be extended at the discretion of V.S.P. up to 04 (Four) months   at the 
existing Rates, Terms and conditions and the Contractor shall be bound to execute the work 
accordingly and  the offer of the Contractor is deemed to include this aspect.   
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39. The tenderers shall note that in case of quoting above the Estimated Value of V.S.P. the L-1 party 
shall furnish logical / satisfactory explanation which V.S.P. may seek if felt necessary for quoting 
such high rates. If the explanation offered by the L-1 party is not acceptable to V.S.P., the L-1 
party may be recommended for disqualification while retendering the work. 

40. The contractor should clearly understand and comply with the Factories Act 1948 and relieve the 
FEMALE WORKERS from their work site within the restricted working hours prescribed therein 
under section 66(b). 

41. The following deductions per workman deployed category-wise shall be made from the 
bills/amounts due to the contractor as applicable for the work done and such deducted amounts 
shall be released as mentioned below:  

 
1) Component --------- Notice pay 

  Recovery amount per labour  per every working day  ---- 
  USK -----Rs. 38.44ps, SSK -----Rs. 43.42 ps,  SK-----Rs. 50.88ps 
 
 2) Component ---------- Retrenchment compensation 
  Recovery amount per labour per every working day ------ 
  USK -----Rs. 19.22ps,  SSK -----Rs. 21.71ps,  SK-----Rs. 25.44ps 
 
 3) Component  --------- Leave with wages 
  Recovery amount per labour per every working day 
  USK -----Rs. 23.66ps, SSK -----Rs. 26.72ps,  SK-----Rs. 31.31ps 
 

To be released when ----------- After the contractor makes payment to the work men in 
the presence of Engineer Incharge and CLC representatives, a certificate to this effect is 
to be enclosed with pre-final bill (to be paid with pre-final bill). 

 
  Sub-total -  

USK -----Rs. 81.32ps,  SSK -----Rs. 91.85ps, SK-----Rs. 107.63ps 
 
 4) Component  ------------------ Bonus      
  Recovery amount per labour per every working day 
  USK -----Rs. 38.43ps, SSK -----Rs. 43.40ps,  SK-----Rs. 50.86ps 
 

To be released when ------------- After the contractor makes the payment to the  workmen 
in the presence of Engineer Incharge and CLC representatives, a certificate to this effect 
is to be enclosed with RA bill / pre-final bill (to be paid with RA bill / pre-final bill as and 
when paid by the contractor. 

 
  GRAND TOTAL 
  USK -----Rs. 119.75ps,  SSK -----Rs. 135.25ps,  SK-----Rs. 158.49ps 
  10% towards profit and over heads of contractor   

USK -----Rs. 11.98ps, SSK -----Rs. 13.53ps,  SK-----Rs. 15.85ps 
  Total recovery amount     

USK -----Rs. 131.73ps,  SSK -----Rs. 148.78ps,  SK-----Rs. 174.34ps 
Note:    

i) The above recovery rates are effective from 01/10/2017.  In case of any statutory 
revision in minimum wages payable to contract workmen as notified by the Regional 
Labour Commissioner (Central), Hyderabad from time to time, the above recovery 
amounts for workmen category-wise will be revised by RINL/VSP and will be notified 
accordingly. 

ii) Payment against the above component is to be made to the workmen based on effective 
wages of last drawn pay. 
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42.     PAYMENT MODE FOR BILL AMOUNTS:  

42.1 Following are the options available to the Contractors for availing e-payments. 

42.1.1  EFT System:  Under this system Banks offer their customers money Transfer service from 
account of any bank branch to any other Bank Branch.  The EFT system presently covers all the 
branches of about 77 banks located at 15 centers indicated below, where clearing houses are 
managed by RBI i.e., 

 i) New Delhi ii) Chandigarh iii) Kanpur iv) Jaipur v) Ahmedabad vi) Mumbai vii) Nagpur   viii) 
Hyderabad ix) Bangalore x) Chennai xi) Trivendrum xii) Kolkata xiii) Bhubaneswar xiv) Guwahati 
xv) Patna. 

42.1.2 Direct Credit:  Suppliers opting for this system may open Bank accounts with any one of the 
following banks. 

i)  State Bank of India  - Steel Plant Branch 
ii) Canara Bank   - Steel Plant Branch 
iii) Bank of Baroda   - Steel Plant Branch 
iv) State Bank of Hyderabad - Steel Plant Township Branch 
v) Andhra Bank   - Steel Plant Township Branch 
vi)  UCO Bank   - Steel Plant Township Branch 
vii)  IDBI    - Visakhapatnam Branch 

42.2 The Successful tenderer shall agree that all the payment due and payable in terms of the 
contract will be paid direct to his bank account and he shall give the bank account number and 
the address of the Bank in which the money is to be deposited” as per the format given below: 

 (1) Vendor Code     : 

 (2) Option      : RTGS / EFT 

 (3) Beneficiary Details  

  a) Name of Beneficiary (Max.35 characters) : 
  b) Bank Name (Max. 35 characters)  : 
  c) Branch Name (Max. 35 characters)  : 
  d) Account Number (Max. 35 characters) : 
  e) Account type (Max. 35 characters) : 
   (Savings / Current / Overdraft) [Mention Code No. also] 
  f) Beneficiary Bank’s IFSC Code (Max. 11 characters): 
   (For RTGS Mode only) 
  g) Beneficiary Bank’s MICR Code (Max.09 characters): 
   (For EFT Mode only)      

 

 (Signature of the Party / Contractor) 

        Name: 

                   Desgn: 

CERTIFICATE 

Certified that the above particulars are found to be correct and matching with our records in 
respect of the above beneficiary. 

 

         Sd/-…………… 

        (Signature of Branch Manager) 
         Name  : 
         Seal of Bank : 
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42.3 The contractor has to submit their bank account details in VSP format duly certified by 
Concerned Bank Manager for the purpose of making electronic payment before submission of 
First Running Account Bill, failing which the bill will not be processed. 

42.4. The Successful tenderer is required to give an undertaking to the Finance Department of VSP 
that the payment made by RINL/ VSP of any sum due to him by directly remitting the same in his 
bank, the address and the number of which is to be furnished, shall be in full discharge of the 
particular bill raised by him, and that he shall not have any claim in respect of the same”. 

42.5 In respect of payment made through Electronic Fund Transfer mechanism or Direct Credit to the 
supplier’s/contractor’s bank account, the supplier/contractor/receiver should intimate 
discrepancies, if any, within 10 days from the date of dispatch of intimation letter of payment to 
them to Finance Department of VSP failing which it shall be presumed that the funds have 
reached to their bank account and that no claims will be entertained after the said 10 days. 

43. CLAUSES CONCERNING INPUT TAX CREDIT (ITC) AGAINST GST: 
a)  The successful tenderer shall take necessary steps to comply with the Rules & Provisions 

of GST Law facilitating RINL/VSP to avail ITC. 
b) Price condition:  Tenderer shall quote the price of the goods or services 

excluding GST.   Applicable GST shall be indicated against each item and will be paid 
extra on submission of tax invoice.    
In case tenderer opted for composition scheme, GST will not be charged extra and the 
price quoted includes the GST applicable to composite scheme.  Tenderers have to 
specify that they have opted for composition scheme and GST is included as applicable 
for composition. 

 Evaluation criteria:  
1. In case of supply of goods or services on which RINL / VSP is eligible to avail GST 

input tax credit,  evaluation of tender shall be on the basis of landed cost excluding 
GST. 

2. In case of supply of goods or services on which the employer (RINL/VSP) is not 
eligible to avail GST input tax credit,  the applicable GST payable by RINL/VSP (in 
case of unregistered taxable supplies) or GST to be charged by the registered taxable 
supplier as applicable,  shall be added to the landed cost for evaluation purposes. 

c) The Tax Invoice raised by the Contractor should clearly mention VSP as the recipient.  It 
should be ensured that material has been delivered along with the duplicate for 
Transporter copy of the Tax Invoice,  based on which Input Tax Credit (ITC) is to be 
claimed. 

d) The duty paying documents shall be submitted as soon as the material is procured by the 
agency for incorporation in the work.   In case material is supplied from a thirty party,  
it should be backed up with a GST Tax Invoice from Contractor. 

e) All the material incorporated in the contract should be brought in with the approval of 
Engineer Incharge along with proper Tax Invoice / Way Bill along with Delivery Challan 
or Gate Pass cum Tax Invoice (as the case may be) only.   Material once received into the 
factory would not be allowed to go outside the factory premises for any reason.   Excess 
/ Rejected material will be allowed to be taken back only after complying  with the 
provisions of GST Act. 

f) The Tenderer  shall confirm the following: 
 

i)   Whether Tenderer is registered under GST:   Yes / No 
If “Yes” furnish GST Registration Certificate 
If “No” declaration shall be furnished under Composition  
   Scheme / Unregistered 
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43.1 Vendor/Supplier/Contractor shall comply with all the necessary statutory compliances including 
but not limited to providing GST invoices or other documentation as per GST law relating to the 
above supply/service to RINL, uploading the details of the invoice, payment of taxes, timely filing 
of valid statutory returns for the tax period in the Goods and Service Tax Portal. 
In case of Input Tax Credit of GST is denied or demand is recovered from RINL on account of any 
act of the Vendor, including but not limited to non-payment of GST charged and recovered, non-
generation of E-Way Bill, non-filing of Returns, non-uploading/improper uploading of valid 
invoices raised on RINL in the Returns etc., the Vendor/Supplier/Contractor shall indemnify RINL 
in respect of all claims of tax, penalty and / or interest, loss, damages, costs, expenses and 
liability that may arise due to such non-compliance.  Such amount shall be recovered from any 
payments due to the vendor/supplier/contractor of from security deposit or any other amount 
available in the same contract or in other contracts including future contracts. 
If any tax has been paid by the vendor/supplier/contractor in pursuance of any demand on 
account of suppression, fraud or willful misstatements of facts, then the same shall not be 
passed on to RINL through debit notes or invoices or supplementary invoices. 

44.   RINL reserves the right to reject the offers of tenderers whose performance is poor in awarded / 
ongoing works if any. 

 
 

********** 
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(This undertaking has to be printed on the letter head of the agency, sign, scan the 
same and upload in the Tech RFx folder) 

 
UNDERTAKING LETTER 

 
 
To  
General Manager (WC)  
Works Contracts Department 
Visakhapatnam Steel Plant 
Visakhapatnam-530 031. 
 
Name of work: REPAINTING OF STRUCTURES OF UERS, IRON &STEEL FOUNDRY, 

CENTRAL MAINTENANCE SHOP(CMM COMPLEX),TRACK 
REPAIR SHOP, LOCO WASHING SHOP, CONVEYOR SUPPORTS 
& DECK PLATES, EMERGENCY WATER TANK, CEMENT and 
REFROCTORY GODOWNS AND MISC STRUCTURES IN 
ESF,TRAFFIC & STORES AREA  

 

RFx No. 2600003364 
 
Sir, 
 
 
With reference to the Notice Inviting Tender, I/We have gone through the tender 
documents downloaded from SRM Portal.  I/We have also gone through the General 
Conditions of Contract of VSP available in VSP web site and noted the contents therein.  
I/We hereby confirm that I/We shall abide by the Terms and Conditions and General 
Conditions of the Contract including Form of Tender, Invitation to Tender, Articles of 
Agreement etc.   I/We hereby declare that, I/We have visited, inspected and examined 
the site and its surroundings and satisfied ourselves before submitting this tender, 
obtained information about the nature of work, facilities that may be required and 
obtained necessary information about Working Conditions, risk contingencies etc., 
which may influence this tender.  We hereby offer to execute & maintain the work 
during the defect liability period in conformity with the tender conditions at the 
respective rates quoted by us. 
 
I/We have deposited the Earnest Money Deposit (EMD), which amount is not to bear 
any interest and I/We do hereby agree that this sum shall  be forfeited by me/us if I/We 
revoke/withdraw/cancel my/our tender or if I/We vary any terms in our tender 
during the validity period of the tender without your written consent and/or if in the 
event of Visakhapatnam Steel Plant  accepting my/our tender and I/We fail to deposit 
the required security money, execute the Agreement and/start the work within 
reasonable time (to be determined by the Engineer) after written acceptance of my/our 
Tender. 
 

 

SIGNATURE OF THE TENDERER 
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