**NAME OF THE WORK:**

**STRUCTURAL REPAIR AND MECHANICAL OVERHAULING OF SLAG POT TRANSFER CAR AND SLAG DUMP CAR**

**TENDER NO: 75232 - 0**

<table>
<thead>
<tr>
<th>Period of Contract</th>
<th>08 (Eight) Months</th>
</tr>
</thead>
<tbody>
<tr>
<td>Defect Liability Period</td>
<td>03 (Three) Months</td>
</tr>
<tr>
<td>Engineer</td>
<td>AGM (M) - SMS</td>
</tr>
</tbody>
</table>

**Issued To Sri/ M/s. ________________________________________________________**

**Note:** Tenderer has to fill the data wherever and whatever required in the tender schedule without fail and sign all the pages

<table>
<thead>
<tr>
<th>Number of BOQ Pages Alone</th>
<th>02 (Two) Only</th>
</tr>
</thead>
<tbody>
<tr>
<td>Total Number of Pages</td>
<td>22 (Twenty Two) Only</td>
</tr>
</tbody>
</table>

(FOR OFFICE USE ONLY)

<table>
<thead>
<tr>
<th>E.M.D. PARTICULARS</th>
<th>:</th>
</tr>
</thead>
<tbody>
<tr>
<td>S.No.</td>
<td>: OUT OF TENDERS</td>
</tr>
<tr>
<td>COVERING LETTER</td>
<td>: NO. OF PAGES</td>
</tr>
<tr>
<td>REBATE OFFERED</td>
<td>:</td>
</tr>
<tr>
<td>RATE WRITTEN IN WORDS</td>
<td>:</td>
</tr>
<tr>
<td>VALIDITY OF TENDER</td>
<td>: 4 months from the date of opening</td>
</tr>
</tbody>
</table>

Signature Of Contract Department Representative

Signature Of Finance Department Representative

RINL Vigilance Toll Free Number: 1800 425 8878
RASHTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT
WORKS CONTRACTS DEPARTMENT, VISAKHAPATNAM -530031 (A.P.)
TELEFAX: 0891-2518763 TEL NO: 0891-2758705, 2518763

Short Open Tender Notice No: VSP/WC/SMS/75232-0/SOT/2014-15 Dated 24.04.2015

1. Sealed tenders along with Earnest Money Deposit (EMD) are invited from experienced and registered contractors for the following work:

<table>
<thead>
<tr>
<th>Tender No:</th>
<th>Name of the work</th>
</tr>
</thead>
<tbody>
<tr>
<td>75232-0</td>
<td>STRUCTURAL REPAIR AND MECHANICAL OVERHAULING OF SLAG POT TRANSFER CAR AND SLAG DUMP CAR</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>Tender Number</th>
<th>Cost of Tender Document (Non-Refundable)</th>
<th>Eligibility/Experience requirements</th>
<th>Earnest Money Deposit</th>
</tr>
</thead>
<tbody>
<tr>
<td>75232-0</td>
<td>600/-</td>
<td>Registration Certificate under Category 5.6 of Classes “E” or “F” or “G”</td>
<td>5,000/-</td>
</tr>
</tbody>
</table>

2. Cost of Tender document(s) shall be paid in the form of Demand Draft/Pay Order/Banker’s Cheque, obtained from any Nationalized or Scheduled Bank in India, drawn in favour of RIN Ltd., payable at Visakhapatnam and shall be valid for a minimum period of one month from the date of opening of tender i.e., Envelope-1 (Pre-qualification documents). **The cost of tender document(s) received along with tender document will not be refunded under any circumstances upon receipt of tender.**

**NOTE:** Tenderers shall submit VAT Registration Certificate under APVAT Act if available, if not available successful Tenderer shall submit VAT Registration Certificate under APVAT Act, wherever applicable, before signing the Work Order/Letter of Acceptance and submit a copy of the same.

3. The Tenderers are requested to note that:
3.1 The offer shall be made in 02(two) Envelopes:
   - **First Envelope** (to be superscribed as Envelope-1 with name of the work, tender no.) should contain the cost of the tender document in case the tender is down loaded from the web site (Tender can be purchased from the office of GM(WC) by paying tender cost in the form of DD/PO/BC as cited at para-2 above in which case tender cost need not be enclosed while submitting the tender), Earnest Money Deposit(EMD) separately in the form of DD/PO/BC etc (refer to instruction to tenderer) and pre-qualification documents[Criteria eligibility/experience and other documents etc.) as cited at para-1.0 above, duly signed / attested by the authorized representative of the company.
   - **Second envelope** (to be super scribed as Envelope-2 with name of the work, tender no.) should contain price bid in its prescribed format along with the tender document.

3.2 The first cover shall be opened initially and only on satisfying the eligibility criteria, adequacy of cost of tender document (in case of downloaded tender) and EMD etc., placed in it, the second envelope containing the price bid shall be opened. **In case the price bid(s) is/are not opened immediately after opening of Envelope-1, then the date and time of opening of the price bid along with names of successful tenderers in pre-qualification will be subsequently displayed in the notice board of Works Contracts only and no individual communication to tenderers will be made.**

3.3. **The documents submitted in the first envelope by the tenderers in respect of pre-qualification criteria are final and no further correspondence / clarifications / submissions in this regard shall be entertained.**
3.4 **Scope of work, Bill of Quantities (BOQ), Terms & Conditions given in the tender documents (placed in the website) is final. On verification, at any time, whether the tenderer is successful or not, if any of the documents submitted by the tenderer including the documents downloaded from our website / issued are found tampered/altered/ incomplete, they are liable for actions like rejection of the tender, cancellation & termination of the contract, debarring etc., as per the rules of the company.**
3.5 **It will be presumed that the tenderers have gone through the General Conditions, Special Conditions & Instructions to tenderer etc., of the contract available in the website which shall be binding on him/ them.**
3.6 The Tenderer shall download the “TENDER SCHEDULE” available on the website in totality and submit the same duly signed on each page. At any time prior to the deadline for submission of bids, Works Contracts Department may, for any reason, modify the tender terms and conditions by way of an amendment. Such amendments will be notified on RINL’s website at regular intervals.

3.7 Tenders submitted against the NIT/Tender shall not be returned in case the tender opening date is extended/postponed. Tenderers desirous to modify their offer/terms may submit their revised/supplementary offer(s) within the extended TOD, by clearly stating the extent of updating done to their original offer and the order of prevalence of revised offer vis-a-vis original offer. The employer reserves the right to open the original offer along with revised offer(s).

4. The tender documents and other details can be downloaded from our web site: www.vizagsteel.com and the same are to be submitted to the Deputy General Manager (Works Contracts)/c, Visakhapatnam Steel Plant duly signed on each page by the tenderer on or before 03.00PM on 02.05.2015.

5. Non-transferable tender document can also be obtained from the office of Deputy General Manager (Works Contracts)/c, VSP on written request on bidder’s letter head on payment of tender cost in the form of DD/BC during working hours 10 AM to 4.30 PM on or before 04.30PM on 01.05.2015.

6. Tenders will be received in the office of Deputy General Manager (Works Contracts)/c, up to 03.00PM on 02.05.2015 and Envelope-1 will be opened immediately thereafter.

7. If it comes to the notice of VSP at any stage right from request for registration /tender document that any of the certificates/documents submitted by applicant for registration or by bidders are found to be false/fake/doctored, the party will be debarred from participation in all VSP tenders for a period of 05(FIVE) years including termination of contract, if awarded. E.M.D/Security Deposit etc., if any will be forfeited. The contracting agency in such cases shall make good to VSP any loss or damage resulting from such termination. Contracts in operation anywhere in VSP will also be terminated with attendant fall outs like forfeiture of E.M.D./Security Deposit, if any, and recovery of risk and cost charges etc., Decision of V.S.P Management will be final and binding.

8. The date of opening of the pre-qualification cover (envelope-1) shall be the date of tender opening in respect of both the single bid and two-bid (techno-commercial and price-bid).

9. Successful tenderer should be in a position to produce, after opening of the price bids, the Original Certificates in support of the attested copies of relevant documents submitted along with tender document. Failure to produce the original certificates at this stage in support of the attested copies of Electrical License/any other documents etc. submitted earlier would result in disqualification and forfeiture of EMD and also liable for debarring from participation in VSP tenders.

10. Tender documents will be issued to tenderers based on their request and on payment of tender cost or same can be downloaded from our web site by submitting the cost of tender along with their offer. However, RINL will not be responsible for any delay/loss/any website related problems in downloading the tender documents etc. RINL reserve the right to (a) Issue or Refuse tender documents without assigning any reason. (b) Split and award the work to more than one agency, (c) reject any or all the tenders or to accept any tender wholly or in part or drop the proposal of receiving tenders at any time without assigning any reason there of and without being liable to refund the cost of tender documents thereupon.

11. VSP after opening of Tender/Bid Document may seek in writing, Documents/Clarifications which are necessary for evaluation of Tender/Bid Document from the Tenderers/Bidders or issuing authority for confirmation of eligibility/pre-qualification stipulated in the NIT.
Ref. Tender No: 75232-0

Name of the Work: STRUCTURAL REPAIR AND MECHANICAL OVERHAULING OF SLAG POT TRANSFER CAR AND SLAG DUMP CAR

To
The General Manager
Works Contracts Department
Visakhapatnam Steel Plant
Visakhapatnam - 530 031

Sirs,

ith reference to the Notice Inviting Tender, I/We have gone through the tender documents issued to us. I/We have also gone through the General Conditions of Contract of VSP available in VSP web site and noted the contents therein. I/We hereby confirm that I/We shall abide by Terms and Conditions of General Conditions of the Contract including Form of Tender, Invitation to Tender, Articles of Agreement etc. I/We hereby declare that, I/We have visited, inspected and examined the site and its surroundings and satisfied ourselves before submitting this tender; obtained information about the nature of work, facilities that may be required and obtained necessary information about Working Conditions, risk contingencies etc., which may influence this tender. We hereby offer to execute & maintain the work during the defect liability period in conformity with the tender conditions at the respective rates quoted by us.

I/We have deposited the EMD, which amount is not to bear any interest and I/We do hereby agree that this sum shall be forfeited by me/us if I/We revoke/withdraw/cancel my/our tender or if I/We vary any terms in our tender during the validity period of the tender without your written consent and/or if in the event of Visakhapatnam Steel Plant accepting my/our tender and I/We fail to deposit the required security money, execute the Agreement and/start the work within reasonable time (to be determined by the Engineer) after written acceptance of my/our Tender.

* Authority to Sign:
  a) Proprietor
  b) Managing Partner
  c) Power of attorney holder

Name of Partners:
1) 
2) 
3) 

Following Details are to be furnished by the tenderer compulsorily (neat & legible) while submitting the tender schedule

<table>
<thead>
<tr>
<th>Income Tax PAN No.</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>Status/Reason for not having PAN No.</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
</tr>
</tbody>
</table>

OFFICIAL ADDRESS

<table>
<thead>
<tr>
<th>Phone No:</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>Cell No :</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>Fax No.:</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>e-mail address:</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>VENDOR CODE :</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
</tr>
</tbody>
</table>

Yours faithfully,

(Signature of Contractor)

Name:............................................
1) INSTRUCTIONS TO TENDERERS

a) Tenders shall be submitted in the office of the Deputy General Manager (Works Contracts), Visakhapatnam Steel Plant, Visakhapatnam - 530 031.

b) Tenders shall be submitted in the prescribed form issued by VSP. The Tender documents issued are not transferable. Tender documents issued/downloaded shall be submitted wholly without detaching any part.

c) The Tenderer shall agree to VSP's terms and conditions, specifications/scope of work, etc., and quote their "Total Amount only" accordingly.

d) Tender shall be for the entire scope of work mentioned in the tender documents.

e) Tenderer “shall quote only the Total Amount in figures and in words”. Over writing is not permitted and corrections are to be essentially initialed. Amount quoted in words shall govern in case of variance between figures and words.

f) The “Total Amount quoted in figures and words shall be tallied” before submission of the tender and all mistakes corrected and initialed. Quotation shall preferably be type written or written in neat and legible handwriting. All the pages of tender documents shall be signed by the tenderer.

g) If by any reason the tender opening is postponed to any other date, the details will be displayed in the notice board of Works Contract Department. Tenderers shall see the notice board regularly and keep themselves informed in this matter.

h) Before quoting, the tenderer shall necessarily contact the “Engineer” and fully understand the job, scope of work, unit of measurement, mode of measurement, scope of supply of materials by VSP if any, working conditions, shutdown arrangements, Labour deployment requirements, risk contingencies and such other factors which may affect their tender.

i) General Conditions of Contract of VSP for Works Contracts are available in the Office of DGM (Works Contracts) and also in VSP’s web site for reference. The tenderers shall study and understand all the relevant provisions before quoting.

j) Tenders shall be kept open for acceptance for a period 4 (Four) MONTHS from the date of opening of tender i.e., Envelope-1.

k) After opening of tender, the tenderer may be called for negotiations and the details like date, time etc. will be displayed on the notice board of W.C. Department. The tenderers shall see the notice board regularly and keep themselves informed in this matter and promptly attend negotiations without fail.

l) Purchase Preference will be given to PSU’s where applicable as per DPE guidelines.

m) The local Small Scale Industries as approved by VSP and registered with Works Contracts Department of Visakhapatnam Steel Plant in the category of Industrial Paint Manufactures for supply and application of Industrial Paints to various structural, equipment pipelines etc., are eligible for Purchase Preference as per the Policy of VSP in force from time to time. The local small-scale industries, those who are technically and commercially acceptable shall be considered for extension of Purchase Preference, if the offer is within 15% above L-1 price and upon their matching with L-1 price.

n) The date of opening of pre-qualification envelope-1 shall be the date of tender opening in respect of both the SINGLE BID AND TWO- BID (Techno-commercial and Price bid) tenders.

o) Respective tenderers participating in the tenders due for opening on the scheduled day, can witness the opening of tenders/Price bid on production of valid identity card/gate pass, or alternately, shall give a duly signed authorization to their designated representatives who are nominated if they wish to witness the tender/price bid opening. However if the tenderer/designated representative participates for other than his tender his gate pass will be cancelled for a period of 01 (One) year.

p) Corrections / amendments / replacement to / of the deficient documents / financial instruments for EMD and CTD shall not be sought in the following cases where:
   a) There is evidence of Tampering / Unauthorized correction.
   b) The value of financial instrument (s) / document (s) is falling short of the value stipulated in the NIT.
   c) The validity of the BG (s) as on initial TOD is falling short of the minimum validity period stipulated in the tender.
   d) Discrepancy exists in the name of Payee / Beneficiary.
   e) The bidder fails to submit CTD and / or EMD or in case of submission of a single instrument / document towards both CTD and EMD.

2) EARNEST MONEY DEPOSIT (EMD)

a) In case of Earnest Money Deposit being less than or equal to ₹5Lakhs, Earnest Money Deposit shall be in the form of Demand Draft/Pay Order/Banker’s Cheque obtained from any Nationalized or scheduled commercial bank in India, drawn in favor of Rashtriya Ispat Nigam Ltd., Visakhapatnam Steel Plant, payable at Visakhapatnam and shall be valid for a minimum period of one month from the Envelope-1 (Pre-qualification documents) opening date. No other mode of payment will be accepted. However, in case EMD exceeds ₹5Lakhs, tenderers have the option to submit the same in the form of Bank Guarantee (in the format as enclosed to the GCC) from any Scheduled Commercial Bank, encashable at Visakhapatnam. Bank Guarantee (Pre-qualification Documents) shall be valid for a minimum period of 04(Four) months from the date of opening of Envelope-1 (Pre-Qualification Documents). The above shall supersede the Instructions regarding “form of EMD” elsewhere in the Tender Document.

b) Public Sector Undertakings are exempted from submission of Earnest Money Deposit (EMD) provided they submit a letter requesting for exemption from submission of EMD along with their offer.

c) Micro & Small Enterprises (MSEs) listed with NSIC only are exempted from submission of Cost of Tender Documents (CTD), Earnest Money Deposit (EMD) and Security Deposit (SD) irrespective of whether the service is to be carried out within or outside their premises, subject to submission of the following documents along with their tender:-
   i. Proof of enlistment with NSIC and with particulars of relevant trade/item.
   ii. Registration details of the particular trade/item for which this tender is relevant, by way of submission of ‘Acknowledgement of Entrepreneur Memorandum (EM) Part-II’ from the Industries Department, along with their tender. The Micro & Small Enterprises not registered for the particular trade/item for which this tender is relevant, would not be eligible for exemption. SSI Registration Certificate is not valid and no concession or benefits shall be extended if EM Part-II is not submitted. AND
iii. As regards Security Deposit (SD) exemption, the MSEs shall, however be required to submit a “Performance Guarantee Bond” in the prescribed proforma, equivalent to the value of Security Deposit. It may be noted that waiver of SD is permitted only up to the monetary limit for which the unit is registered.

d) EMDs of unsuccessful tenderers will be refunded after reasonable time without interest.

3) MODE OF SUBMISSION OF TENDER

a) Tender shall be submitted in two separate sealed covers. In case of single bid tender, the first cover shall contain the D.D. / Pay Order / Banker’s Cheque for Earnest Money Deposit / Cost of Tender Document / EMD exemption documents for PSUs & MSEs listed with NSIC, other pre-qualification documents etc. and the second cover shall contain the tender.

b) In case of two bid system, the first cover shall contain the techno-commercial bid part of tender, along with the other Bank Instruments / Documents indicated in para 3(a) above, and the second cover shall contain only the price bid part of tender.

c) The two sealed covers as mentioned above shall be stapled / tied together and submitted. The first cover will be opened first and only if the submitted documents / instruments are found to be as per NIT requirement, will the second cover containing the price bid be opened.

d) Tenders not satisfying the requirements as per NIT will not be opened.

SPECIAL CONDITIONS OF CONTRACT (SCC)

1. General: The Special Conditions of the Contract (SCC) are complementary to and shall be read in conjunction with General Conditions of Contract (GCC) of VSP for Works Contracts. Scope of Work, Bill of Quantities and other Documents form part of the Tender Documents. In case of any conflict of meaning between SCC & GCC, Provisions of SCC shall override the Provisions of GCC.

2. Visakhapatnam Steel Plant reserves the right to accept or reject the lowest or any other Tender without assigning any reason and the work may be awarded to one of the Tenderers or to more than one Tenderer.

3. The contract shall be treated as having been entered into from the date of issue of the Letter of Intent/Work Order to the successful Tenderer, unless otherwise specified.

4. WATER, POWER AND COMPRESSED AIR: Unless otherwise specified to the contrary in the Tender Schedule, the Contractor is entitled to use in the work such supplies of water, power and compressed air (Basing on availability) from VSP’s sources from approved tapping points, free of cost. The Contractor shall make his own arrangement for drawing the same to the work spot.

5. The successful Tenderer shall produce VAT Registration Certificate under APVAT Act, wherever applicable, before signing the Work Order/LOA and submit a copy of the same.

6. Immediately on receipt of Work Order, the successful Tenderer shall obtain and submit the following Documents to the Engineer with a copy to ZPE/Manager (Pers)/CLC before start of work.

   a (i) ESI registration certificate with the contractor’s Code no. covering all the workmen under ESI Scheme, which shall be effective from the date of start of contract and cover for the entire period of contract including extended period/defect liability period, if any.

   a (ii) Insurance policy for payment of ex-gratia amount of ₹5,00,000/- (Rupees Five lakhs only) per head in case of fatal accidents while on duty, to the contract labour engaged by him in addition to the coverage under ESI Scheme / Workmen Compensation Insurance Policy whichever is applicable. As and when a fatal accident takes place while on duty along with benefits under the ESI Scheme / Workmen Compensation, whichever is applicable, the contractor is required to pay the ex-gratia amount within 30 days (thirty) days from the date of accident to the legal heir of the deceased. In case of any delay in paying the ex-gratia amount as above, the Employer has the right to pay such amount directly to the Legal Heir of the deceased and recover the same from the Contractor’s running / future Bills. This Insurance Policy is to be taken by the Contractor over and above the Provisions specified under Clause no. 6.13 (Third Party) and 6.14 (ESI Act) of the General Conditions of Contract.

   a (iii) Copy of the Policy for Third Party Insurance as stipulated in Clause 6.13 of the GCC.

   b) Labour Licence obtained from Assistant Commissioner of Labour (Central), Visakhapatnam.

   c) PF Registration Certificate issued by PF Authorities

   d) Safety clearance from Safety Engineering Department of VSP.

7. The Contractor shall submit wage records, work commencement/completion certificate etc. and obtain necessary clearance from Contract Labour Cell of VSP for bills clearance.

8. The Contractor shall ensure strict compliance with Provisions of the Employee’s Provident Fund Act, 1952 and the scheme framed thereunder in so far as they are applicable to their Establishment and Agencies engaged by them. The Contractor is also required to indemnify the Employer against any loss or claim or penalties or damages whatsoever resulting out of non-compliance on the part of the Contractor with the Provisions of aforesaid act and the schemes framed thereunder. A copy of the Provident Fund Membership Certificate/ PF CODE Number shall be submitted by the Contractor.

9. The Contractor shall follow the Provisions of Indian Factories Act and all rules made thereunder from time to time as applicable and shall indemnify the Employer against all claims of compensations under the Provisions of the Act in respect of workmen employed by the Contractor in carrying out the work against all costs, expenses and penalties that might be imposed on the Contractor by the Employer by the Employer resulting from contravention of the Provisions of the Act.
10. a) Total amount quoted shall be inclusive of all Taxes, Levies, Duties, Royalties, Overheads and the like but excluding Service Tax prevailing as on the date of submission of Bids.
b) During the operation of the Contract if any new Taxes/Duties/Levies etc are imposed or rates undergo changes, as notified by the Government and become applicable to the subject works, the same shall be reimbursed by VSP on production of Documentary Evidence in respect of the payment of the same. Similarly benefits accruing to Agency on account of withdrawal/reduction in any existing Taxes and Duties shall be passed on to VSP.
C) The benefit offered by the Agency (other than Service Tax) will be deducted from each bill on the offered percentage basis. Amount so recovered shall be released, limiting to the percentage of benefit offered on the quoted price, only on receipt of credit by VSP.
d) The prices are exclusive of Service Tax. RINL-VSP will pay Service Tax as applicable on submission of Invoices in accordance with Rule 4A (1) of Service Tax Rules 1994. The Contractor will be paid Service Tax by RINL-VSP along with monthly service charge bills for further deposit with Central Excise Authorities. The Contractor will, in turn, submit the Documentary Evidence in support of payment of Service Tax of each month along with subsequent month RA Bills.

11. ADVANCE: No advance of any sort will be given by VSP.

12. PAYMENT TERMS: Payment will be made monthly on recommendations of the Engineer basing on the quantities executed, at accepted rates.

13. MEASUREMENTS: The contractor shall take measurements jointly with the Engineer or his representative and keep joint records for the same. Bills shall be prepared and submitted by the contractor basing on agreed measurements.

14. INITIAL SECURITY DEPOSIT (ISD): Initial Security Deposit for the work shall be @ 2% of contract price. Earnest Money Deposited by the successful tenderer shall be adjusted against ISD, and the difference between ISD and EMD shall be deposited in the manner mentioned in the work order/letter of intent.

15. RETENTION MONEY: Retention Money for contracts up to a value of ₹100Lakhs, at the rate of 7.5% of the bills for works with defective liability period not NIL and at the rate of 5.0% for works with defective liability period “NIL” will be deducted from each bill until this amount together with the Initial Security Deposit reach the limit of retention which is 7.5% or 5.0% as the case may be for the value of work. The Retention Money shall be released after the satisfactory completion of defect liability period after liquidating the defects. For contracts of value above ₹100Lakhs, the limit of retention money shall be ₹7.5Lakhs plus 5% of the value exceeding ₹100Lakhs.

16. SECURITY DEPOSIT: The Public Sector Enterprises or State/Central Government Undertakings/ Micro & Small Enterprises registered with NSIC will not be required to submit Security Deposit, but however they shall submit “Performance Guarantee Bond” in lieu of Security Deposit in the prescribed proforma equivalent to the value of Security Deposit covering the period of Contract + Defect Liability Period + 6 months (Claim period).

17. Recovery of income tax at source will be made from contractor’s bill and deposited with Income Tax Department as per rules. Recovery of sales tax applicable shall be made from the contractor’s bills.

18. SHUTDOWNS:
a) Necessary shutdowns will be arranged by VSP to the contractor for carrying out the work based on requirement. No claims on account of delayed/prolonged shutdown will be entertained.
b) The works assigned to the contractor by the Engineer from time to time shall be completed within the time schedule fixed by the Engineer in each case, within the approved shut down period.

19. SAFETY:
a) The contractor and his workers must strictly take all safety precautions and shall supply to his workers dependable safety appliances like hand gloves, safety boots, safety belt, safety helmets, duster cloth, dust mask/nostril filter etc. In addition to this, contractor shall also provide additional safety appliances as per requirement and follow safe working practices like using fully insulated electrode holders etc. He shall also ensure that his workmen intelligently use only dependable safety appliances supplied to them.
b) The contractor shall take adequate safety precaution to prevent accidents at site. The contractor shall also ensure that his employees observe the statutory safety rules and regulations and also those laid down by the employer from time to time and promptly submit report of accident and state the measures taken by him to prevent their recurrence and also keep the employer indemnified of all claims arising out of such accidents.
c) No Workmen shall be engaged on the work without proper safety induction and without using required PPE. Use of safety helmet and shoe is must excepting in painting works where shoe will not be used.
d) All the safety appliances required for safe working as decided by SED/Contract operating department shall be provided by the contractor to his workmen.
e) Clearance to start the job will be obtained by the contractor in Form ‘A&B’ before start of work. The forms may be obtained from the dept. concerned.
f) Works at height cannot be started without clearance from Zonal Safety Officer. The workers engaged for work at height shall possess height pass from SED. The names of workmen working at height or in hazardous areas will be written on the body of Form “B”.

Page 7 of 22 SIGNATURE OF THE CONTRACTOR
g) The contractor shall ensure that the Welders and Gas Cutters wear cotton dress and leather apron. They shall not wear nylon/synthetic dress. This is required to avoid any fire accident. This must be followed strictly.

h) Contravention of any safety regulation of VSP in vogue from time to time will result into work stoppage, levying penalties at the rates as indicated below depending upon the category of violation and ultimately in contract termination:

<table>
<thead>
<tr>
<th>Category</th>
<th>Safety violations</th>
<th>Fine</th>
</tr>
</thead>
</table>
| I        | 1. Occasional violation of not wearing crash helmet                                 | First offence: Rs.100/-  
|          | 2. Driver of two wheeler carrying more than one pinion rider                        | Second or subsequent offences: Rs.300/-  |
|          | 3. Wrong parking of vehicle                                                         | First offence: Rs.100/-  
<p>|          |                                                                                   | Second or subsequent offences: Rs.300/-  |
| II       | MINOR VIOLATIONS                                                                  |                                          |
|          | 1. Working at height without height pass.                                          |                                          |
|          | 2. Unauthorized entry at hazardous location.                                       |                                          |
|          | 3. Engaging workers without safety training                                         |                                          |
|          | 4. Proper ladder/steps not provided for working.                                   |                                          |
|          | 5. Failure to provide proper shuttering at excavation works.                       |                                          |
|          | 6. Power connection taken from board without proper board plug.                    |                                          |
|          | 7. Fitness certificate of cranes/hydra/heavy vehicles not available.               |                                          |
|          | 8. Crane rope conditions not OK.                                                   |                                          |
|          | 10. Safety goggles/Hand gloves not used.                                           |                                          |
|          | 12. Rolling/lifting of cylinder/dragging on the ground (without cage)              |                                          |
|          | 13. Welding with non standard holder.                                               |                                          |
|          | 14. Welding machine earthing not done (double body earthing)                       |                                          |
|          | 15. Gas hose pipe clamping done by wires.                                          |                                          |
|          | 16. LPG Cylinder date expire / over.                                               | First violation: Rs.2500/-               |
|          | 17. Loading/unloading of cylinder – cushion not given.                              |                                          |
|          | 18. Condition of hose pipe not good.                                               |                                          |
|          | 19. Working with leaking cylinder.                                                  | Second time violation: Rs.10,000/-       |
|          | 20. Using non power cable instead of welding cable.                                |                                          |
|          | 21. Working without work permit / shut down.                                       |                                          |
|          | 22. Not putting red flags / stoppers.                                              | Third time repeated violation: Rs.20,000/-|
|          | 23. Dismantling of structure without authorized plan.                              |                                          |
|          | 25. Not having proper gate passes / other area passes.                              |                                          |
|          | 26. Use of damaged slings / tools / ropes.                                         |                                          |
|          | 27. Use of hand grinders / mixer machines without guard.                           |                                          |</p>
<table>
<thead>
<tr>
<th></th>
<th></th>
</tr>
</thead>
<tbody>
<tr>
<td>29.</td>
<td>Taking shelter behind electrical panel.</td>
</tr>
<tr>
<td>30.</td>
<td>Driving of heavy vehicles on the main road during restricted hour.</td>
</tr>
<tr>
<td>31.</td>
<td>Truck side panel / broken not OK.</td>
</tr>
<tr>
<td>32.</td>
<td>Dropping / Spillage of material on the road.</td>
</tr>
<tr>
<td>33.</td>
<td>No number plate on vehicle.</td>
</tr>
<tr>
<td>34.</td>
<td>No indicator light / brake light on vehicles.</td>
</tr>
<tr>
<td>35.</td>
<td>Driving dangerously.</td>
</tr>
<tr>
<td>36.</td>
<td>Overloading of the vehicles beyond CC weight.</td>
</tr>
<tr>
<td>37.</td>
<td>Racing and trials of speed, overtaking heavy vehicles.</td>
</tr>
<tr>
<td>38.</td>
<td>Moving vehicles in unauthorized restricted routes.</td>
</tr>
<tr>
<td>39.</td>
<td>Talking with cell phone while driving.</td>
</tr>
<tr>
<td>40.</td>
<td>Truck carrying powdery material without tarpaulin.</td>
</tr>
<tr>
<td>41.</td>
<td>Vehicles without red flags / red lights, side guards &amp; tonnage.</td>
</tr>
<tr>
<td>42.</td>
<td>Stock protruding out of the truck body.</td>
</tr>
</tbody>
</table>

### III. MAJOR VIOLATIONS:

1. Using bamboo or other non standard material for scaffolding.  
2. Railing not given at platforms or opening of floor.  
3. Scaffolding planks not tied properly.  
4. Throwing / dropping of material from height.  
5. Proper ladder / approach not given for working at height.  
6. Walkway / cross over path not provided.  
7. No barricading of excavated pits.  
8. No top cover on power distribution board.  
9. Sleeping under truck.  
10. Absence of Supervisor at height works, confined space jobs and other hazardous jobs.  
11. Welding screen / face shield, welder gloves not used.  
12. Driving vehicles without valid driving license.  
13. Driving by a drunken person.  

---

Rs.7,500/- for 1st violation,  
2nd and subsequent violations Rs.15,000/-

### IV. HIGH RISK VIOLATIONS:

1. Failure to use full body harness with double lanyard.  
2. Life line of full body harness not anchored.  
3. Floor opening left unguarded in the area of work.  
4. Working at roof without daily permit.  
5. Working in confined space without confined space work permit.  
6. Violation of electrical shut down / PTW.  
7. Violation of HOT work permit system.  

---

Rs.15,000/-

### V.  

1. Serious injuries and permanent disabilities.  

---

Rs.1,00,000/- or 2.5% of contract value whichever is less.  
Rs.2,00,000/- or 10% of contract value whichever is less.
1) The above penalties related to the accidents mentioned at Category (V) will be imposed on agency in case the reasons to the accidents are attributable to the agency.

2) Independent of the above, the contractor shall be debarred or deregistered from taking up further contractual work in VSP in case any repeated fatal accident after 3rd incident for the reasons attributable to contractor.

Note: The penalties mentioned above are in addition to those which are applicable as per the Statutory Acts & Rules. In case of any imposed penalty by any statutory authority, the same shall be over and above the contractual clauses.

3) Without prejudice to the right conferred for stoppage of work for violation of safety rules, the contractor shall be liable for penalty at the rates indicated above depending upon the category of violation.

4) Operating authority will assess the penalty amount having regard to all the circumstances in particular in nature and gravity of the violation on the advice of Head of the Safety Engineering Department and will issue a show cause notice specifying therein the proposed penalty. Considering the cause shown by the contractor, if any, the operating authority shall pass final orders which shall then be binding on the contractor. The penalty amount shall be recoverable from any bill and / or EMD / Security Deposit of the contractor without any further reference to him.

h) “The contractor shall ensure that the Welders and Gas Cutters wear cotton dress and leather apron. They shall not wear nylon/synthetic dress. This is required to avoid any fire accident. This must be followed strictly”.

20. LABOUR DEPLOYMENT:
   a) The contractor shall deploy his labour as per requirement and as instructed by the Engineer. It may be necessary to carry out the work round the clock based on requirement and shutdown provided. The contractor’s rate shall cover such eventualities.
   b) Only trained, experienced, safety inducted workers acceptable to the Engineer shall be engaged on this work, work shall be executed as per specifications to the satisfaction of the Engineer.
   c) As and when need arises in the Annual Contract works from time to time either for extra requirement of work or as a replacement in running contracts or a contract commencing for the first time, the contractor shall ensure that Displaced Persons (DPs) are engaged in unskilled category of workers to the extent of 50% (fifty percent). The contractor shall contact the Engineer-in-charge for this purpose.
   d) The Contractor shall engage contract worker(s) who do not have any adverse record with respect to his character in the past. For this purpose, the character and antecedents of the proposed worker(s) whom the Contractor intended to engage, shall be got verified by the Police and report shall be submitted. Till such time the report is submitted, the proposed contract workers(s) will be given only provisional pass and the pass will be cancelled in case any adverse report is reported.

21. SECURITY REGULATIONS: The contractor shall abide by and also observe all security regulations promulgated from time to time by the employer.

22. STORING/STACKING OF MATERIALS: Storing/Stacking/Placing of materials shall be only at the places designated by the Engineer.

23. The contractor, his supervisors and workmen shall observe entry and exit timings strictly.

24. After completion of work activity, the site has to be cleared of all debris, construction material and the like.

25. The successful tenderer shall start the work immediately after obtaining gate passes and safety induction training and clearance from the Employer.

26. NOTICES: Any notice to be given to the contractor under terms of the contract shall be considered duly served, if the same has been delivered to, left for or posted by registered post to the contractors principal place of business (or in the event of the contractor being a company, its registered office), at the site or to their last known address.

27. DEFAULT BY TENDERERS: The successful tenderer may be debarred at the discretion of the company, from issue of further tender documents, work orders etc., for a specified period to be decided by the employer in case of: “Undue delay in starting and execution of work awarded, poor performance, backing out from the tender, non-accepting work order/LOI during the validity of tender or non-observance of safety rules and regulations, misappropriation of company’s materials/property, nonpayment of due wages to labour or such similar defaults”.

28. Successful Tenderer should be in a position to produce the Original Certificate in support of the attested copies of relevant documents enclosed along with pre-qualification documents or afterwards, after opening of the Price Bids.

29. Failure to produce the original certificates at this stage in support of the attested copies of PF Registration/ITCC/Electrical License/Experience/Qualification any other documents etc., submitted earlier would result in disqualification and forfeiture of EMD and also liable for debarring from participation in VSP tenders.
30. If it comes to the notice of VSP at any stage right from request for registration/tender document that any of the certificates/documents submitted by applicant for registration or by bidders are found to be false/fake/doctored, the party will be **debarred from participation in all VSP tenders for a period of 05 (FIVE) years including termination of Contract**, if awarded. EMD/Security Deposit etc., if any, will be forfeited. The Contracting Agency in such cases shall make good to VSP any loss or damage resulting from such termination. Contracts in operation anywhere in VSP will also be terminated with attendant fall outs like forfeiture of EMD/Security Deposit, if any, and recovery of risk and cost charges etc. Decision of V.S.P. Management will be final and binding.

31. Failure to execute the work after LOA/Work Order is given, will make the party liable for debarring for a **period of 2 (TWO) YEARS**.

32. In case it is found before/after award of work to the person/agency through Limited Tender Enquiry (LTE) that the same person/agency is proprietor/proprietress/partner of two or more separate agencies and quoted for the same work, then punitive action to the extent of debarring up to 02 (Two) years from participating in VSP tenders will be taken.

33. Contractor shall note that:
   i) Time for mobilization after issue of FAX Letter of Acceptance/detailed Letter of Acceptance/Work Order shall be:
      a. 03 days for Capital Repairs
      b. 15 days for Civil Works
      c. 60 days for painting works of Structural Engineering Department
      d. 07 days for Annual Mechanical, Electrical and works of technological assistance/cleaning.
   ii) Re-starting the work after disruption shall be within 04 (Four) to 06 (Six) hours after the cause of disruption is removed as decided by the HOD.
   iii) Notice period for Contract Termination shall be:
      - 03 hours in the event of breakdowns,
      - 02 days in Capital Repairs and
      - 10 days in other works.

Failure to adhere to above stipulations may result in Termination of contract at risk & cost and will make the party liable for debarring for a period of 2 (Two) years.

34. In case the tenderers revoke/withdraw/cancel their tender or they vary any terms of their tender during the validity period of the tender without the written consent of Visakhapatnam Steel Plant (VSP) or in the event of VSP accepting their tender and fail to deposit the required security money, execute the Agreement and fail to start the work within reasonable time (to be determined by the Engineer) after written acceptance of their tender – EMD submitted by them will be forfeited by VSP.

35. Agencies are required to submit Bank Guarantee for the value as decided by the Engineer as a Security while taking out Equipment/Components/materials of VSP to their workshop situated outside the VSP premises for carrying out repair works.

36. In case of revision RINL/VSP approved wage rate, consequent to the revision in the minimum wages (either in Basic Wage or Living Allowances) as notified by the Regional Labour Commissioner (Central), Hyderabad, Escalation amount to the contract shall be payable as per the following formula:

\[
V = L \times W \times (X - X_0) / X_0
\]

Where

- \( V \) = Escalation Payable;
- \( L \) = Labour Content during the billing period;
- \( W \) = Gross Value of work done on the basis of Contract Rates for the period for which variation is applicable;
- \( X \) = Revised weighted average of RINL/VSP approved wage rates of Unskilled Worker, Semi-skilled Worker and Skilled Worker based on the Minimum Wages as notified by the Regional Labour Commissioner (Central), Hyderabad, for the period under consideration for the contract on the basis of actual man days present by different categories of contract labour during the billing period.
- \( X_0 \) = Weighted average of existing RINL/VSP approved wage rates of Unskilled Worker, Semi-skilled Worker and Skilled Worker considered in the Estimate which is indicated in the Quote Sheet-Form-G/BOQ of the Tender Document on the basis of actual man-days present by different categories of contract labour during the billing period.

The method of calculating \( X, X_0 \) and \( L \):

\[
X = (a \times USR + b \times SSR + c \times SKR) / (a + b + c)
\]

\[
X_0 = (a \times USRO + b \times SSRO + c \times SKRO) / (a + b + c)
\]

\[
L = (a \times USRO + b \times SSRO + c \times SKRO) / W
\]

Where

- \( a \) = man-days present by USW during the billing period
- \( b \) = man-days present by SSW during the billing period
- \( c \) = man-days present by SKW during the billing period
- \( USR \) = Revised RINL/VSP approved wage rate for USW at the time of billing
- \( SSR \) = Revised RINL/VSP approved wage rate for SSW at the time of billing
- \( SKR \) = Revised RINL/VSP approved wage rate for SKW at the time of billing
- \( USR_0 \) = RINL/VSP estimated wage rates of USW based on which the estimate of work is prepared
- \( SSR_0 \) = RINL/VSP estimated wage rates of SSW based on which the estimate of work is prepared
- \( SKR_0 \) = RINL/VSP estimated wage rates of SKW based on which the estimate of work is prepared.

(The above escalation shall be independent of the award percentage whether positive or negative)
37. **PAYMENT OF MINIMUM WAGES**: Wages paid to the Workmen by the Contractor should not be less than the rates notified by the Regional Labour Commissioner (Central), Hyderabad, from time with regard to Minimum Wages applicable to the respective categories workmen plus the ad-hoc amount at the rate of ₹11.54 as per working day per workman per category. Wages with ad-hoc amount to the workmen should be on or before the 7th of the subsequent month. If 7th falls on a holiday or a weekly off day, the payment should be made one day prior to that. Payment of PF for the month, both the employers’ (in this case, contractor) and employees’ (in this case, workmen employed by the contractor) contributions should be deposited in the bank in the permanent PF Code Number and Challan obtained before the 15th of the subsequent month and forwarded to the Engineer. In case of failure of the Contractor to comply with any of the above, the following action will be taken by VSP:

<table>
<thead>
<tr>
<th>LAPSE</th>
<th>ACTION BY VSP</th>
</tr>
</thead>
<tbody>
<tr>
<td>1. a) Payment of wages at rates less than those notified under the minimum wages.</td>
<td>An amount equivalent to the differential amount between wages to be paid under minimum wages notification of the Govt. applicable for the period less actual wages paid shall be recovered from the bills as certified by the Engineer.</td>
</tr>
<tr>
<td>b) Non-payment of ad-hoc amount</td>
<td>As amount equivalent to actual payable towards ad-hoc amount to the workmen engaged for relevant period shall be recovered from the bills as certified by the Engineer.</td>
</tr>
<tr>
<td>2. Nonpayment of wages</td>
<td>An amount equivalent to wages payable by the contractor applicable for the relevant period shall be recovered from the bills as certified by the Engineer.</td>
</tr>
<tr>
<td>3. Non Payment of PF</td>
<td>Recovery of PF amount and an amount equivalent to maximum penalty leviable by Regional Provident Fund Commissioner for the delayed period under the provisions of EPF &amp; MP Act and Rules for delayed remittance of PF contributions (both the employee’s and employer’s contribution), shall be recovered from the bills of contractor as certified by Engineer.</td>
</tr>
<tr>
<td>4. Delayed Payment of PF</td>
<td>An amount equivalent to maximum penalty leviable by Regional provident Fund Commissioner for the delayed period under the provisions of EPF &amp; MP Act and rules for delayed remittance of PF contributions (both the employee’s and employer’s contribution), shall be recovered from the bills of the contractor as certified by Engineer.</td>
</tr>
</tbody>
</table>

a. The contractor shall have to pay ASMA @ ₹ 42.30 ps. per day of actual attendance of each worker in the contract not exceeding ₹1100/- per month in addition to the wages as indicated in the minimum wages clause of special conditions of contract. The contractor will submit his claim towards payment made on this account separately along with the RA bill.

b. The contractor shall also have to pay SMA @ ₹ 38.46 ps. per day of actual attendance of each worker deployed in the contract not exceeding ₹ 1000/- per month to the contract labour who are already in receipt of SMA @ ₹ 1000/- per month in accordance with the prevailing practice in RINL. Further, the said SMA amount will be payable to all the contract labour deployed in contract w.e.f. 01.07.2015. This will be in addition to the wages as indicated under the minimum wages clause of special conditions of contract. The contractor will submit his claim with proof of such payment separately along with the RA bill and same will be reimbursed/paid to him.

c. It may be noted that the payment of SMA is towards the expenditure incurred by the contract labour on Washing allowance, food/milk/Tiffin allowance, coconut water allowance etc. Similarly, payment of ASMA is towards the expenditure incurred on fuel charge and food/milk/Tiffin allowance/ coconut water allowance.

d. The contractor is required to take the above aspects into consideration while submitting their offers and no profit/overhead charges will be paid by VSP on this account.

e. As regards applicability of payment of ASMA/SMA, the contractor may refer NIT/terms & conditions of the contract in this regard.

38. The contract period can be extended at the discretion of V.S.P. up to 04 (Four) months at the existing Rates, Terms and conditions and the Contractor shall be bound to execute the work accordingly and the offer of the Contractor is deemed to include this aspect.

39. The Tenderers shall note that in case of quoting above the Estimated Value of V.S.P. the L-1 party shall furnish logical / satisfactory explanation which V.S.P. may seek if felt necessary for quoting such high rates. If the explanation offered by the L-1 party is not acceptable to V.S.P., the L-1 party may be recommended for disqualification while retendering the work.
40. The contractor should clearly understand and comply with the Factories Act 1948 and relieve the FEMALE WORKERS from their work site within the restricted working hours prescribed therein under section 66(b).

41. The following deductions per workman deployed category-wise shall be made from the bills/amounts due to the Contractor as applicable for the work done and such deducted amounts shall be released as follows:

<table>
<thead>
<tr>
<th>S.No</th>
<th>Component</th>
<th>UN-SKILLED</th>
<th>SEMI-SKILLED</th>
<th>SKILLED</th>
</tr>
</thead>
<tbody>
<tr>
<td>01</td>
<td>Notice pay</td>
<td>23.68</td>
<td>26.77</td>
<td>31.49</td>
</tr>
<tr>
<td>02</td>
<td>Retrenchment compensation</td>
<td>11.84</td>
<td>13.39</td>
<td>15.75</td>
</tr>
<tr>
<td>03</td>
<td>Leave with wages</td>
<td>14.57</td>
<td>16.48</td>
<td>19.38</td>
</tr>
<tr>
<td></td>
<td><strong>Sub-total</strong></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>04</td>
<td>Bonus</td>
<td>11.55</td>
<td>11.55</td>
<td>11.55</td>
</tr>
<tr>
<td></td>
<td><strong>Grand total (To be paid to the Laborer)</strong></td>
<td>61.64</td>
<td>68.19</td>
<td>78.17</td>
</tr>
<tr>
<td></td>
<td><strong>10% towards profit and overheads of contractor</strong></td>
<td>6.16</td>
<td>6.82</td>
<td>7.82</td>
</tr>
<tr>
<td></td>
<td><strong>Total Recovery amount</strong></td>
<td>67.80</td>
<td>75.01</td>
<td>85.99</td>
</tr>
</tbody>
</table>

**Note:**

i) The above recovery rates are effective from 01.10.2014. In case of any statutory revision in minimum wages payable to contract workmen as notified by the Regional Labour Commissioner (Central), Hyderabad from time to time, the above amounts for workmen category-wise will be revised by RINL/VSP and will be notified accordingly.

ii) Payment against the above components is to be made to the workmen based on effective wages of last drawn pay.

42. **PAYMENT MODE FOR BILL AMOUNTS:**

42.1 Following are the options available to the Contractors for availing e-payments.

42.1.1 **EFT System:** Under this system Banks offer their customers money Transfer service from account of any bank branch to any other Bank Branch. The EFT system presently covers all the branches of about 77 banks located at 15 centers indicated below, where clearing houses are managed by RBI i.e.,


42.1.2 **Direct Credit:** Suppliers opting for this system may open Bank accounts with any one of the following banks.

i) State Bank of India - Steel Plant Branch
ii) Canara Bank - Steel Plant Branch
iii) Bank of Baroda - Steel Plant Branch
iv) State Bank of Hyderabad - Steel Plant Township Branch
v) Andhra Bank - Steel Plant Township Branch
vi) UCO Bank - Steel Plant Township Branch
vii) IDBI - Visakhapatnam Branch

42.2 The Successful tenderer shall agree that all the payment due and payable in terms of the contract will be paid direct to his bank account and he shall give the bank account number and the address of the Bank in which the money is to be deposited” as per the format given below:

(1) Party Code : 
(2) Option : RTGS / EFT
(3) Beneficiary Details

a) Name of Beneficiary (Max. 35 characters) :

b) Bank Name (Max. 35 characters) :

c) Branch Name (Max. 35 characters) :

d) Account Number (Max. 35 characters) :

e) Account type (Max. 35 characters) :
   (Savings / Current / Overdraft) [Mention Code No. also] :

f) Beneficiary Bank’s IFSC Code (Max. 11 characters) :
   (For RTGS Mode only)

g) Beneficiary Bank’s MICR Code (Max. 09 characters) :
   (For EFT Mode only)

(Signature of the Party / Contractor)
Name: 
Designation:

CERTIFICATE

Certified that the above particulars are found to be correct and matching with our records in respect of the above beneficiary.

Sd/-…………
(Signature of Branch Manager)
Name  :
Seal of Bank :

42.3 The contractor has to submit their bank account details in VSP format duly certified by Concerned Bank Manager for the purpose of making electronic payment before submission of First Running Account Bill, failing which the bill will not be processed.

42.4. The Successful tenderer is required to give an undertaking to the Finance Department of VSP that the payment made by RINL/ VSP of any sum due to him by directly remitting the same in his bank, the address and the number of which is to be furnished, shall be in full discharge of the particular bill raised by him, and that he shall not have any claim in respect of the same”.

42.5 In respect of payment made through Electronic Fund Transfer mechanism or Direct Credit to the supplier’s/contractor’s bank account, the supplier/contractor/receiver should intimate discrepancies, if any, within 10 days from the date of dispatch of intimation letter of payment to them to Finance Department of VSP failing which it shall be presumed that the funds have reached to their bank account and that no claims will be entertained after the said 10 days.

43. CLAUSES CONCERNING CENVAT AGAINST EXCISE DUTY:

a) The tenderer shall specify the percentage of CENVAT benefit on quoted price for which they shall furnish the duty paying documents.

b) The successful tenderer shall take necessary steps to comply with the rules and provisions of central excise and service tax law facilitating VSP to avail CENVAT credit.

c) The amount of CENVAT benefit declared shall be deducted from the tendered price for the purpose of tender evaluation i.e. the evaluation shall be on the net of CENVAT benefit.

d) The invoice raised by the Contractor should clearly mention VSP as the consignee (Consignee: RINL, VSP, A/c: Name of the contractor). It should be ensured that material has been delivered along with the duplicate for transporter copy of the invoice, based on which CENVAT credit is to be claimed.

e) The duty paying documents shall be submitted as soon as the material is procured by the agency for incorporation in the work. The CENVAT benefit offered by the agency will be deducted from each bill on the offered percentage basis and will be released to the extent CENVAT benefit could be availed by VSP. The contractor shall extend all possible help to facilitate VSP to avail CENVAT benefit. If CENVAT benefit could not be availed by VSP due to reasons attributable to the contractor, such amount will not be released by VSP.

f) In the event the CENVAT benefit realized by VSP (based on documents) is in excess of the CENVAT benefit offered by the agency/contractor, the refund will be restricted to the benefit offered by the agency. The excess amount realized from Excise Authorities will be to the credit of VSP only.

g) Material once received in to the factory would not be allowed to go outside the factory premises for any reason. Excess/Rejected material will be allowed to be taken back after complying with the provisions of CE Act.

44. RINL reserves the right to reject the offers of Tenderers whose performance is poor in awarded/ongoing works, if any.

**********************

Page 14 of 22
SIGNATURE OF THE CONTRACTOR
## SCOPE OF WORK

**TENDER NO:** 74223

### Proposal No 345061480100

**Work Desc:** Structural repair and mechanical overhauling of slag pot transfer car and slag dump car

<table>
<thead>
<tr>
<th>Cond No</th>
<th>Cond Desc</th>
</tr>
</thead>
</table>
| 1.A     | Repair of slag Dump Car as per the sl no. 1.A to 1.F given below: Repair of trunnion assly of slag dump car which includes the following jobs  
   a).Replacement of 4 sets of slag pot locking brackets with new brackets – Old brackets are to be removed by gas cutting – New brackets are to be cut by gas cutting from the plate and the cut plates are to be shifted to SMS Area repair Shop for machining. These plates are to be collected by party after machining and are to be fitted on the trunnion and welding of the same is to be carried out. Care should be taken to avoid distortion during welding.  
   b).Repair of trunnion ring – Inspection of trunnion ring asly for weld cracks distortion etc and carrying out the following as per the requirement,  
      i). Replacement trunnion inner, outer, top & bottom ring portion  
      ii) Gauzing, Grinding, and welding of cracks  
      iii) Repair / Replacement of Trunion ring inside slag pot supporting brackets. |
| 1.B     | Dismantling of old drive cover, fabrication and erection of new drive cover removal damaged hand railing on drive side and non drive side and providing with new hand railing in Slag Dump Car. Steps are also to be inspected and rectification work is to be carried out. |
| 1.C     | Removal of old side heat shields (complete towards pit side) and replacing the same with newly fabricated heat shields in Slag Dump Car. Two sets of heat shields are to be fabricated. One set is to be installed on car and other set is to be handed over to the shop as a spare for future use, |
| 1.D     | Inspection of the Slag dump Car frame and rectification of any abnormalities like heightening of the structure, cutting the body(Frame) by providing necessary strengthening etc. to remove the sagging and reassembling the frame, and strengthening the frame by stiffeners welding,|
| 1.E     | Revisioning of Drive System of Slag dump car  
   a.) Inspection of all internals of primary gear box and secondary gear box of tilt drive and LT gear box. In case of any damages are noticed, the shaft assly / gear box are to be replaced. Motor base frames of the LT and Tilt drive are also to be inspected and necessary rectification work of the base frames are to be carried out after dismantling the frames.  
**SCOPE OF WORK**

**TENDER NO :** 74223

**Work Desc :** Structural repair and mechanical overhauling of slag pot transfer car and slag dump car

| **1.F** | Slag Dump Car is to be handed over in good running condition after repairs. |
| **2.A** | Repair of Slag Pot Transfer Car as per the as per the sl no. 2.A to 2.F given below: Removal of Old pot supporting stand by gas cutting, cleaning of jam if any, erection & alignment of new supporting stand and welding the same with the frame of the Slag pot Transfer car. Care shall be taken to avoid distortion during welding. Repair of frame near the stand fixing area is also to be carried out. |
| **2.B** | Inspection of complete frame of the slag pot transfer car, carrying out rectification work by removing damaged / distorted plate portion from the frame assly and replacing the damaged pieces with new plates and welding. Suitable strengthening is to be carried out. |
| **2.C** | Removal of old heat shields & heat shield supports from both sides of slag pot transfer car and cleaning of the area. Fabrication of new heat shields along with supports and erection of the same in slag pot transfer car. Welding of heat shields is to be carried out. |
| **2.D** | Repair of scraper plates on front, back & middle of Slag pot transfer car by cutting bend portions and providing with new plates & providing ribs etc at suitable locations.  
1. Removal of old buffers, fabrication and fixing of new buffers.  
2. Repair/ Replacement of cable mast and structure & providing heat shields for cable protection. |
| **2.E** | Revision of Drive system of slag pot transfer car   
a. Inspection of internals of LT gear box. Replacement of gear box along with axle assly, if gear box / internals found defective. Motor base frame is also to be inspected and is to be replaced if found defective. |
### SCOPE OF WORK

<table>
<thead>
<tr>
<th>Tender No: 74223</th>
</tr>
</thead>
</table>

**Work Desc:** Structural repair and mechanical overhauling of slag pot transfer car and slag dump car

- b. Inspection of alignment of input coupling and rectification.
- c. Repair / Replacement & strengthening of motor base frame

2.F Slag pot Transfer Car is to be handed over in good running condition after repairs.
**PROPOSAL NO :** 345061480100  
**WORK DESC :** Structural repair and mechanical overhauling of slag pot transfer car and slag dump car

<table>
<thead>
<tr>
<th>Cond No</th>
<th>Cond Desc</th>
</tr>
</thead>
</table>
| 1       | 1. Shifting of all spares, steel, equipment etc within the plant is responsibility of the contractor.  
2. All the scrap generated must be shifted to the storage yard by the contractor.  
3. Contractor must be able to perform the job round the clock and mobilize the required number of groups as per the requirement of the situation.  
4. All the safety equipment to the workmen shall be supplied by the contractor. Necessary safety clearances are to be obtained before starting the job from safety engineering department. |
| 2       | Scope of supply:  
1. All the spares, steel, pipes welding electrodes, consumables like oxygen, DA/LPG gas will be supplied by VSP. Contractor can utilize Power supply, water, compressed air required for the work at free of cost.  
2. All the tools, tackles, cutting sets, welding machines & other welding equipment, grinding machines etc required for execution of the work are in the scope of contractor.  
3. There is no material supply component in the contractors scope. |
| 3       | Contract period.  
8 months from the date of start of work  
Defect Liability period  
3 months from the date of completion |
| 4       | Sub contracting / sub letting:  
No Sub Contracting or sub letting is allowed. |
| 5       | Sales tax clause:  
a. Materials to be supplied by VSP: All equipment spares, steel.  
b. Consumables to be supplied by VSP: Fuel gases, Welding Electrodes, paints, oils and lubricants  
c. Materials to be supplied by Contractor: NIL  
d. Consumables to be supplied by Contractor: NIL  
The deduction of Sales Tax shall be done as per the rules prevailing from time to time. |
<table>
<thead>
<tr>
<th>Cond No</th>
<th>Cond Desc</th>
</tr>
</thead>
<tbody>
<tr>
<td>6</td>
<td>Safety clause: The contractor shall ensure usage of ISI marked regulators, hoses, nozels, cutting torches, welding holders and cables for cutting and welding works. This must be adhere to strictly.</td>
</tr>
</tbody>
</table>
**Proposal No 345061480100**

**Work Desc**  
Structural repair and mechanical overhauling of slag pot transfer car and slag dump car

<table>
<thead>
<tr>
<th>Cond No</th>
<th>Cond Desc</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>As the shutting down of the equipment is required, front for the repairs cannot be provided on continuous basis. Also one number of SPTC or One number of SDC or one number of SPTC+one number SDC may be given for repairs at a time based on the production schedules and equipment availability. Contractor will be informed whenever the equipments are spirable for repair. Contractor has to mobilize the resources accordingly.</td>
</tr>
</tbody>
</table>
The BOQ Items are taken as per the following Rates.

<table>
<thead>
<tr>
<th>Service Number</th>
<th>Description of the item</th>
<th>Qty</th>
<th>UOM</th>
<th>Rate</th>
<th>Amount</th>
</tr>
</thead>
<tbody>
<tr>
<td>510001134</td>
<td>REPAIR OF SLAG DUMP CAR</td>
<td>6.000</td>
<td>EA</td>
<td>58,683.26</td>
<td>352,099.56</td>
</tr>
<tr>
<td>510001135</td>
<td>REPAIR OF SLAG POT TRANSFER CAR</td>
<td>5.000</td>
<td>EA</td>
<td>53,724.51</td>
<td>268,622.55</td>
</tr>
</tbody>
</table>

Total Value: In words: six lakh twenty thousand seven hundred twenty two rupees eleven paise

Signature of the Tendere
**Form-G**

**RASHTRIYA ISPAT NIGAM LIMITED**

**VISAKHAPATNAM STEEL PLANT**

**WORKS CONTRACTS DEPARTMENT**

**BILL OF QUANTITIES (BOQ)**

**NAME OF THE WORK:**

**STRUCTURAL REPAIR AND MECHANICAL OVERHAULING**

**OF SLAG POT TRANSFER CAR AND SLAG DUMP CAR**

1. The quantities indicated are approximate and may vary to a wide range. Payment shall be made as per the actual work carried out at corresponding accepted rate.
2. Wherever old items are replaced for fixing new items, all related connections are to be made good for proper functioning of new items. Dismantled / old items are to be handed over to the stores.
3. The Estimate of this Tender is based on the RINL/VSP approved Wages rates, consequent to the minimum wage of Contract worker as notified by the Regional Labour Commissioner (Central), Hyderabad, which is given below. In case revision in the minimum wages of contract labour takes place, Escalation due to this shall be payable to the contract as per Escalation Formula indicated in the Special Conditions of Contract:

<table>
<thead>
<tr>
<th>Description</th>
<th>Unskilled Worker (USW)</th>
<th>Semi-Skilled Worker (SSW)</th>
<th>Skilled Worker (SKW)</th>
</tr>
</thead>
<tbody>
<tr>
<td>RINL/VSP approved Rate ₹</td>
<td>458.50</td>
<td>514.25</td>
<td>599.40</td>
</tr>
<tr>
<td>Minimum Wages as notified by the ALC (Central)/ Day ₹</td>
<td>276.00</td>
<td>312.00</td>
<td>367.00</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>No.</th>
<th>DESCRIPTION</th>
<th>UNIT</th>
<th>QTY.</th>
<th>RATE (₹)</th>
<th>AMOUNT (₹)</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td>AS PER THE BILL OF QUANTITIES ENCLOSED</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**Estimated Value:-**

(Rupees SIX LAKH TWENTY THOUSAND SEVEN HUNDRED TWENTY TWO AND PAISE ELEVEN only)

₮ 6,20,722=11

**Total Amount Quoted In Figures:** ₹ ________________

**Total Amount Quoted In Words:** ₹ ________________

__________________________________________________________ only.

Note: 1. Tenderer shall write their quoted offer both in WORDS and FIGURES. The quoted offer in WORDS shall be in CAPITAL / BLOCK letters.

2. If there is discrepancy between the amount mentioned in FIGURES and the amount mentioned in WORDS, the amount as mentioned in WORDS only shall be taken as the quotation of the Tenderer.

Date: