

Details of LOAs / Contracts awarded during the Apr 2010 - Aug 2013

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 1 | 50001-0 | Clearing of jams in slag pots | No | NA | SOT | 19.03.10 | 4.21 | Single Bid | 2 | 02 1)Surya Tej Engg Works 2)Sri Venkata Rama Enterprises | Nil | 1)4.38 2)4.45 | No | NA | VSP/WC/SMS/50001-0/SOT/2010-11/9100000447 Dt.16-04-2010 | Surya Tej Engineering Works | 4.38 | 01.05.2010 & 30.04.2011 | Nil |
| 2 | 50007-0 | Cleaning Works in Wire Rod Mill during Capital Repairs | No | NA | SOT | 22.03.10 | 4.05 | Single Bid | 2 | 02 1)Swathi Engg. Works 2)A.K.Enterprises | Nil | 1)4.40 2)4.00 | No | NA | VSP/WC/WRM/50007-0/SOT/2010-11/9100000453 Dt.30.04.10 | A.K.Enterprises | 4.01 | 01.05.2010 & 31.10.2010 | Nil |
| 3 | 59352-0 | Repairs to Boundary Wall of VSP | No | NA | OT | 15.02.10& 02.03.10 | 27.83 | Single Bid | 5 | 5 1)Sri Trinetra Constructions 2)Ch. Bangaraiah & Co. Baba Engineering Works 4)Reddy Enterprises 5)Sanjeeva Reddy | 3) Nil | 1)21.98 2)23.40 3)21.40 4)25.32 5)23.66 | No | NA | VSP/WC/CED/59352-0/OT/2010-2011/8100000490 Dt.01.04.2010 | Baba Engineering Works | 21.40 | 08.04.2010 & 07.04.2011 | Nil |
| 4 | 50011-0 | Repair / replacement of steam exhaust duct in CCD during capital / major repairs | No | NA | SOT | 05.04.10 | 4.17 | Single Bid | 3 | 03 1)Reshma Enterprises 2)Jey Key Engineering Works 3)NEPCON | Nil | 1)4.70 2)4.60 3)4.40 | No | NA | VSP/WC/SMS/50011-0/SOT/2010-11/9100000449 Dt.26-04-2010 | NEPCON | 4.40 | 01.05.2010 & 31.12.2010 | Nil |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|---|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 5 | 50025-0 | Shifting of 80MVA BHEL make transformer(apprx. Mass of 72 MT) upto 8 km within premises of VSP | NA | NA | SOT | 15.04.10 | 8.96 | Single Bid | 2 | 02 1)V&S CONSTRUCTIONS 2)RAO ENGG COMPANY | NIL | 1)9.50 2)9.80 | Yes | TC as per DOP , Limited Participation, Only 2 agencies participated out of 31, M/s V&S CONSTRUCTIONS , The L-1 tenderer, Decreases from 6% to 0 % | VSP/WC/DNW/50025-0/SOT/2010-11/9100000452 Dt.29.04.2010 | V&S Constructions | 8.96 | 30.04.2010 & 29.07.2010 | Nil |
| 6 | 59050-1 | Hiring of mini trucks of 2.5/3T cap (Part-1) | Yes | Mr.P.C.P arikh | OT | 2/1/2010 | 48.24 | Two Bid | 3 | 03 1)Majji Gowri Mini Transport 2)K.Vasanta Rao 3)A.V.Laxmani Rao | Nil | 1)207.6 2)210.393 2)218.48 | Yes | TC as per DOP, App.by D(O),Limited participation & urgency, Rate reduced from 54.905% to 45.01% | VSP/WC/FMD/59050-0/1/OT/2010-11/ Dt.21.04.10 | Majji Gowri Mini Transport | 69.96 | 01.05.2010 & 30.04.2013 | Nil |
| 7 | 59050-2 | Hiring of mini trucks of 2.5/3T cap (Part-2) | Yes | Mr.P.C.P arikh | OT | 01.02.10 | 42.88 | Two Bid | 3 | 03 1)Majji Gowri Mini Transport 2)K.Vasanta Rao 3)A.V.Laxmani Rao | NIL | 1)207.6 2)210.393 2)218.48 | yes | TC as per DOP, App.by D(O),Limited participation & urgency, Rate reduced from 56.99% to 45.01% | VSP/WC/FMD/59050-0/2/OT/2010-11/ Dt.21.04.10 | K.Vasanta Rao | 62.19 | 01.05.2010 & 30.04.2013 | Nil |
| 8 | 59050-3 | Hiring of mini trucks of 2.5/3T cap (Part-3) | Yes | Mr.P.C.P arikh | OT | 01.02.10 | 42.88 | Two Bid | 3 | 03 1)Majji Gowri Mini Transport 2)K.Vasanta Rao 3)A.V.Laxmani Rao | Nil | 1)207.6 2)210.393 2)218.48 | Yes | TC as per DOP, App.by D(O),Limited participation & urgency, Rate reduced from 63.02% to 45.01% | VSP/WC/FMD/59050-0/3/OT/2010-11/ Dt.21.04.10 | A.V.Lakshmana Rao | 62.19 | 01.05.2010 & 30.04.2013 | Nil |
| 9 | 59158-0 | Balance jobs in internal wiring works in the buildings under CME department | No | NA | SOT | 04.03.10 | 3.71 | Single Bid | 1 | 1)Srinivasa Engineering & Co. | Nil | 1)3.91 | Yes | TC as per DOP. Risk & cost involved and Limited participation. Offer reduced from 5.38% to 4.03% by agency | VSP/WC/CME/59158-0/SOT/2009-10/9100000446 Dt.15.04.2010 | Srinivasa Engineering & Co. | 3.86 | 03.05.2010 & 02.04.2011 | Nil |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|---|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 10 | 59177-0 | Mechanical Repair Works in CRMP | NA | NA | SOT | 09.02.10 | 9.51 | Single Bid | 2 | 02 1)SANGAM STEEL FABRICATION 2)RESHMA ENTERPRISES | NIL | 1)14.60 2)15.50 | Yes | TC as per DOP , Limited Participation, Only 2 agencies participated out of 54. M/S SANGAM STEEL FABRICATION , Decreases from 53.41% to 33.56% | VSP/WC/CRMP/59177-0/SOT/2009-10/8100000497 Dt. 08.04.2010 | SANGAM STEEL FABRICATI ON | 12.71 | 15.04.2010 & 14.04.2011 | Nil |
| 11 | 59221-0 | Reclamation of metal deposition/special welding in CMS of ES&F | No | NA | SOT | 27.02.10 | 13.09 | Single Bid | 2 | 02 1)Reshma Enterprises 2)Sangam Steel Fabrication | NIL | 1)15.06 2)15.10 | Yes | TC as per DOP, App.by D(O),Limited participation, Rate reduced from 15.02% to 9.905% | VSP/WC/ESF/59221-0/SOT/2010-11/Dt.24.04.10 | Reshma Enterprises | 14.39 | 03.05.2010 & 02.05.2011 | Nil |
| 12 | 59249-0 | Technological assistance for shroud fixing in CCD of SMS | No | NA | OT | 18.03.10 | 26.45 | Single Bid | 1 | 1 Assosciates 1)J.C. | Nil | 1)29.95 | Yes | TC as per DOP. Limited participation and limited time available. Offer reduced from 13.22% to 11.49% by agency | VSP/WC/SMS/59249-0/OT/2009-10/9100000500 Dt.08.04.2010 | J.C. Associates | 29.50 | 11.04.2010 & 10.04.2011 | Nil |
| 13 | 59265-0 | Rubber Lining of Tanks and Pipes of CWTP - TPP | NO | NA | OT | 02.01.10 | 5.89 | Single Bid | 2 | 02 1)Thejo Engg Ltd 2)Crown Rubber Company | Nil | 1)13.69 2)5.10 | No | NA | VSP/WC/TPP/59265-0/OT/2010-11/9100000448 Dt. 19.04.10 | Crown Rubber Company | 5.10 | 19.04.2010 & 18.04.2011 | Nil |
| 14 | 59270-0 | Electrical Repair Jobs in RS & RS. | No | NA | SOT | 30.12.09 | 0.89 | Single Bid | 1 | 01 1)Vani Electrical Works | Nil | 1)0.95 | No | NA | VSP/WC/RS&RS/59270-0/SOT/2010-11/9100000440 dated 03/04/2010. | Vani Electrical Works | 0.95 | 05.04.2010 & 04.04.2011 | Nil |
| 15 | 59283-0 | Technological assistance in tundish shifting at CCD of SMS | No | NA | SOT | 16.02.10 | 18.17 | Single Bid | 2 | 02 1)Naveen Fab 2)Kushel Enterprises | Nil | 1)21.63 2)22.72 | Yes | TC as per DOP. Suspicion of cartel formation. Offer reduced from 19.0% to 12.59% by agency | VSP/WC/SMS/59283-0/SOT/2009-10/8100000498 Dt.08-04-2010 | Naveen Fab | 20.46 | 01.04.2010 & 31.01.2011 | Nil |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 16 | 59286-0 | Structural and Chute Repairs in BF | NA | NA | SOT | 17.2.10 | 7 | Single Bid | 1 | 01 1)SRI SAIRAM ENTERPRISES | NIL | 1)7.72 | Yes | TC as per DOP , Limited Participation, M/S SRI SAIRAM ENTERPRISES , The LONE tenderer , Only 1 agency participated out of 40. Decreases from 14.8% to 4% | VSP/WC/BF/59286-0/SOT/2009-10/9100000443 Dt.06.04.2010 | SRI SAIRAM ENTERPRISES | 6.99 | 07.04.2010 & 06.04.2011 | Nil |
| 17 | 59291-0 | Repair & Maintenance of Datacom network for 2009-10 | No | NA | OT | 04.01.10 | 12.25 | Two Bid | 4 | 02 1)Mamata Electrical Enterprises 2)Autotrical | 2 1)Srinivasa Engineering Works 2)S.B.T. Networks | 1)12.95 2)12.75 | Yes | By TC as per DOP, Urgency, Previous Contract was already extended for 5 months and contractor did not agree for further extension. Rate reduced from 4.03% to 0.815% | VSP/WC/TELECOM/59291-0/OT/2009-10/8100000501 Dt.09.01.10 | Autotrical | 12.36 | 13.04.2010 & 12.04.2011 | Nil |
| 18 | 59293-0 | Mechanical repair, piping replacement jobs and technological assistance for upkeep of equipment in UT Dept | No | NA | SOT | 07.01.10 | 19.13 | Single Bid | 1 | 01 1)Mohapatra Engg. Works | NIL | 1)20.47 | Yes | TC as per DOP, App by D(O) Limited participation, Rate reduced from 7.00% to 3.98% | VSP/WC/UT/59293-0/SOT/2010-11/ Dt.23.04.10 | Mohapatra Engg. Works | 19.90 | 22.05.2010 & 21.05.2011 | Nil |
| 19 | 59301-0 | Eddy current testing of cooler tubes of compressors installed at Utilities Dept | No | NA | OT | 11.01.10 | 5.01 | Two Bid | 8 | 07 1)Vibrant NDT Services 2)Scan Star 3)Engg.Inspn.Services 4)Sievert (I) (P) Ltd. 5)Plextech Technologies 6)Arudha Engg. 7)Kalva Engineers | 01 1)Krisani Electronics.& Electricals Ltd. | 1)2.24 2)2.45 3)3.97 4)3.99 5)4.46 6)4.86 7)6.48 | NO | NA | VSP/WC/UT/59301-0/OT/2010-11/ Dt.28.04.10 | Vibrant NDT Services | 2.24 | 01.06.2010 & 31.05.2011 | Nil |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|---|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 20 | 59303-0 | Online Gas Cutting of MMSM Products | No | NA | OT | 13.01.10 | 35.21 | Single Bid | 3 | 01 1)United Freight Carrying Corpn. | 02 1)Dheeraj Constr. & Industries Ltd. 2) Construction Corpn. | 1)35.39 | No | NA | VSP/WC/MMS M/59303-0/OT/2010-11/8100000492 dated 05/04/2010 | United Freight Carrying Corpn. | 35.39 | 08.04.2010 & 07.04.2011 | Nil |
| 21 | 59320-0 | Repair & Replacement Jobs of CCP Equipments at CO&CCP (Part-II) | NO | NA | OT | 15.02.10 | 32.659 | Two bid | 3 | 03 1)Reshma Enterprises 2)Rao Welding Works 3)Joy Makali Constr. Co. | NO | 1)30.00 2)30.21 3)28.72 | No | NA | VSP/WC/CO&C CP/59320-0/OT/2010-11/8100000494 dated 05/04/2010 | Joy Makali Constr. Co. | 28.72 | 02.05.2010 & 01.05.2011 | Nil |
| 22 | 59325-0 | Online Mechanical Repairworks and Cleaning of WT and conveyor Galleries of Stacking stream in RMHP (O&F) PART-1 | NO | NA | OT | 28.01.10 | 59.06 | Two Bid | 2 | 02 1)Multitech constructions, 2)Franco India | Nil | 1)68.59 2)64.80 | Yes | As per DOP, Limited source of supply, Reduced from 9.71 to 8.0% | VSP/WC/RMH P/59325-0/OT/2010-11/8100000510 Dt.26.04.2010 | Franco India | 63.78 | 01.05.2010 & 30.04.2011 | Nil |
| 23 | 59326-0 | Retreading / Repair of Light Duty Tyres of FMD | No | NA | OT | 28.01.10 | 5.58 | Single Bid | 3 | 02 1)Surya Tyre Tech 2)Sundram Industries Ltd. | 01 1)Gripwell Retreaders Pvt. Ltd. | 1)9.00 2)9.10 | Yes | TC as per DOP, App by D(O) Limited participation & urgency, Rate reduced from 61.22% to 55.805% | VSP/WC/FMD/ 59326-0/OT/2010-11/ Dt.29.04.10 | Surya Tyre Tech | 8.70 | 10.05.2010 & 09.05.2011 | Nil |
| 24 | 59330-0 | Structural and Mechanical Repairworks in Stacking and Reclaiming Conveyors in CHP of RMHP | NO | NA | OT | 11/3/2010 | 11.46 | Single | 3 | 03 1)Friends Construction Works 2)S.L.Technical Services 3)Sangham Steel Fabrication | Nil | 1)11.96 2)15.24 3)18.00 | No | NA | VSP/WC/RMH P/59330-0/OT/2010-11/8100000503 Dt.15.04.2010 | Friends Construction Works | 11.96 | 27.04.2010 & 26.04.2011 | Nil |
| 25 | 59339-0 | Pipe Line Replacement in Coal Chemical Plant | No | NA | OT | 09.02.10 | 53.97 | Two bid | 6 | 05 1)Rao Welding Works 2)Joy Makali Constr. Co. 3)Bhavani Industrial Engg. Services 4)Swamy Constructions 5)Reshma Enterprises | 01 1)Pratima Engg. Works | 1)49.924 2)50.00 3)51.00 4)46.80 5)49.99 | No | NA | VSP/WC/CO&C CP/59339-0/OT/2010-11/8100000493 dated 05/04/2010. | Swamy Constns. | 46.80 | 12/04/2010 to 11/04/2011 | Nil |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 26 | 59345-0 | Revamping of CDCP Chambers (Elec.) for the year 2009-10 | No | NA | SOT | 13.03.10 | 3.199 | Single Bid | 2 | 02 1)Kay Pee Electrical Instrumentation Works 2)PSR Enterprises | Nil | 1)3.6 2)3.295 | No | NA | VSP/WC/CO&C CP/59345-0/SOT/2010-11/9100000441 dated 05/04/2010 | PSR Enterprises | 3.30 | 08.04.2010 & 07.10.2010 | Nil |
| 27 | 59346-0 | Painting of safety slogans,pictures,letters etc.in various units for SED | No | NA | SOT | 10.02.10 | 5.93 | Single Bid | 2 | 02 1)Pramudula Subba Rao 2)Pragada Papayya | NIL | 1)6.025 2)6.50 | Yes | TC as per DOP,App by D(O) Limited participation, Rate reduced from 5.37% to 4.34% | VSP/WC/SED/59346-0/SOT/2010-11/Dt.26.04.10 | Pramudula Subba Rao | 6.18 | 01.06.2010 & 31.05.2011 | Nil |
| 28 | 59350-0 | Capital Repairs, Tube Leak Repairs & HP Welding works in CDCP-4 | NO | NA | OT | 16.02.10 | 14.99 | Single Bid | 2 | 01 1)V&S Constructions | 01 01)Kalathil Brothers Constructions Co. Pvt. Ltd. | 1)15.36 | No | NA | VSP/WC/TPP/59350-0/OT/2010-11/8100000495 Dt.07.04.2010 | V&S Constructions | 15.36 | 07.04.2010 & 06.04.2011 | Nil |
| 29 | 59353-0 | Technological assistance for shifting and adding of ladle covering compound (Granules/powder/flakes), petrocok, ferro alloys, etc. into steel ladles at ARS-1, IRUT, ARS-3 & LF | No | NA | SOT | 16.02.10 | 24.38 | Single Bid | 2 | 02 1)Kushel Enterprises 2)Reshma Enterprises | Nil | 1)32.65 2)33.00 | Yes | TC as per DOP. Limited participation and limited time available. Offer reduced from 33.89% to 24.45% by agency | VSP/WC/SMS/59353-0/SOT/2009-10/8100000511 Dt.26-04-2010 | Kushel Enterprises | 30.35 | 10.05.2010 & 09.05.2011 | Nil |
| 30 | 59355-0 | Civil and Structural Works for extension of TOTCB Slab and Walkway & Staircase for approach Crane-1 in LMMM | No | NA | SOT | 15.02.10 | 12.17 | Single Bid | 1 | 01 1)J C Associates | Nil | 1)11.19 | No | NA | VSP/WC/CED/59355-0/SOT/2010-2011/8100000491 Dt.03.04.2010 | J C Associates | 11.19 | 03.04.2010 & 02.10.2010 | Nil |
| 31 | 59356-0 | Repair/Reclamation of hammer crushers,single roll crushers,bottom roll(coke)crushers,RMHP wagon pusher car GB & lancing works in CMA | No | NA | SOT | 16.02.10 | 11.19 | Single Bid | 1 | 01 1)Gideons Engg. Works | NIL | 1)12.64 | Yes | TC as per DOP,App by D(O) Limited participation, Rate reduced from 12.99% to 7.99% | VSP/WC/ESF/59356-0/SOT/2010-11/Dt.28.04.10 | Gideons Engg. Works | 12.08 | 31.05.2010 & 30.05.2011 | Nil |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 32 | 59366-0 | Repair of Cable system in Sinter Plant | NO | NA | SOT | 23.02.10 | 7.83 | Single | 4 | 04 1)Srinivasa Engg.works 2)K.Chinnam Naidu 3)Srinivasa Engineering & Co. 4)Radha Engg. Works | Nil | 1)6.9 2)7.49 3)7.13 4)6.82 | No | NA | VSP/WC/SP/59366-0/SOT/2010-11/9100000442 dt.05.04.2010 | Radha Engg. Works | 6.82 | 05.04.2010 & 04.01.2011 | Nil |
| 33 | 59367-0 | Reclamation of WOBR(ORE&COAL),SCR AND BRC buckets in RMHP | NO | NA | SOT | 23.02.10 | 1.21 | Single Bid | 1 | 1) S.L Technical Services | Nil | 1)1.27 | No | NA | VSP/WC/RMH P/59367-0/SOT/2009-10/9100000439, dt.02.04.10 | S.L Technical Services | 1.27 | 03.04.2010 & 02.04.2011 | Nil |
| 34 | 59372-0 | Service, Overhaul & maintenance of portable analysers and instruments of UT Dept | No | NA | SOT | 02.03.10 | 2.15 | Single Bid | 2 | 02 1)C&I Systems 2)Sensitive Enterprises | NIL | 1)2.15 2)2.25 | NO | NA | VSP/WC/UT/59372-0/SOT/2009-10/9100000444 Dt.08.04.10 | C&I Systems | 2.15 | 19.04.2010 & 18.04.2011 | Nil |
| 35 | 59374-0 | Capital Repairs of Sinter Machine-1(part-4) Machine Area,Hot Screen and SRC body Etc | NO | NA | SOT | 13.03.10 | 4.25 | Single Bid | 2 | 02 1)Dynamic Constructions 2)NEPCON | NO | 1)4.76 2)4.80 | Yes | As per DOP, Limited source of supply, Reduced from 11.99 to 4.98% | VSP/WC/SP/59374-0/SOT/2009-10/9100000438 dt.01.04.10 | Dynamic Constructions | 4.46 | 01.04.2010 & 30.06.2010 | Nil |
| 36 | 59377-0 | Post Operational Chemical Cleaning of Boiler No.1 of TPP | NO | NA | OT | 03.11.10 | 17.15 | Two Bid | 4 | 04 1)Scale Away (india) Pvt. Ltd. 2)Chemclean Services 3)Archem 4)Chemical Consultants | Nil | 1)15.30 2)16.30 3)14.00 4)15.40 | No | NA | VSP/WC/TPP/59377-0/OT/2010-11/8100000512 Dt.28.04.10 | Chemclean services | 14.00 | 10.05.2010 & 09.05.2011 | Nil |
| 37 | 59378-0 | Changing of rail cushion pads for BHS Screens | NA | NA | SOT | 13.03.10 | 10.99 | Single Bid | 3 | 03 1)SRI SAIRAM ENTERPRISES 2)SAI ENTERPRISES 3)MANI ENGG WORKS | NIL | 1)10.69 2)11.00 3)11.26 | No | NA | VSP/WC/BF/59378-0/SOT/2009-10/8100000499 Dt.08.04.2010 | SRI SAIRAM ENTERPRISES | 10.69 | 09.04.2010 & 08.01.2011 | Nil |
| 38 | 59380-0 | Online Arresting of Leakages in EMD, Rolling Mills, BF, SMS, WMD, Utilities, CRMP and ES&F Depts. | No | NA | OT | 15.03.10 | 17.35 | Single Bid | 2 | 02 1)Maruthi Metaseal Engineers 2)Fast Sealing Services | Nil | 1)17.56 2)19.00 | No | NA | VSP/WC/EMD/59380-0/ot/2010-11/8100000496 dated 07/04/2010 | Maruthi Metaseal Engineers | 17.56 | 07.04.2010 & 06.04.2011 | Nil |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 39 | 59382-0 | Repair of Rotary Unit Base, Replacement and Alignment of Beams in CCD-5 Area of Piling in MMSM. | No | NA | SOT | 18.03.10 | 2.02 | Single Bid | 2 | 02 1)B. Raja Reddy & Co. 2)Jalanthar Enterprises | Nil | 1)2.08 2)2.18 | No | NA | VSP/WC/MMS M/59382-0/SOT/2010-11/9100000445 dated 12/04/2010 | B. Raja Reddy & Co. | 2.08 | 01.05.2010 & 31.07.2010 | Nil |
| 40 | 59385-0 | Revival of continuous flaring system of GCP flare stacks in SMS | No | NA | SOT | 31.03.10 | 10.70 | Single Bid | 2 | 2 1)Reshma Enterprises 2)Tulasi Engineering Works | Nil | 1)11.20 2)10.90 | No | NA | VSP/WC/SMS/59385-0/SOT/2009-10/8100000505 Dt.19-04-2010 | Tulasi Engineering Works | 10.90 | 01.05.2010 & 30.04.2011 | Nil |
| 1 | 593690 | Hard Facing and Special Welding Jobs in BF/ BF | NA | NA | SOT | 29.3.10 | 7.83 | Single | 1 | 1 M/S Mass Erectors | NIL | 8.58 | YES | TC as per DOP Limited participation Reduced 0.33% on quote | VSP/WC/BF/59369-0/SOT/2010-11 DATED 04.05.2010 | Mass Erectors | 8.25 | 01.09.10 to 30.08.11 | No |
| 2 | 593870 | Electrical Enabling Jobs during Capital Repairs of SSY Cranes/ BF | NA | NA | SOT | 03.04.10 | 3.13 | Single | 1 | 1 M/S L.V.R ENTERPRISES | NIL | 2.97 | NO | NA | VSP/WC/BF/59387-0/SOT/2010-11 Dated:10.05.2010 | L.V.R ENTERPRISES | 2.97 | 01.06.10 to 31.05.11 | No |
| 3 | 593050 | Repair and Rectification of DE System in BF/ BF | NA | NA | SOT-OT | 27.03.10 | 10.59 | Single | 2 | 2 1) M/s Bindhu Constructions & IES 2) M/S Mass Erectors | NIL | 1) 13.34 2) 14.08 | YES | TC as per DOP Limited participation Reduced 13.34% on quote | VSP/WC/BF/59305-0/O/2010-11 DATED 05.05.2010 | Bindhu Constructions & IES | 13.20 | 06.05.10 to 05.05.11 | No |
| 4 | 593170 | Geodetic and Precision Survey Works in Plant, Township and other VSP areas in VSP/ CED | No | NA | OT | 25.01.10 | 7.68 | Single | 3 | 3 1) M/s C&C Consulting Firm 2) M/s N K Engineers 3) CMEC Consulting Engineers | Nil | 1) 8.43 2)14.85 3) 9.56 | Yes | TC- as per dop, Quote is high when compared to the estimate reduction by 0.59% on quote | VSP/WC/CED/59317-0/OT/2010-11/9100000460 Dtd.19-05-10 | C&C Consulting Firm | 8.38 | 21.06.10 to 20.06.11 | No |
| 5 | 593810 | Repainting of Equipments/Equipment mounted structures/Pipelines/Tanks Etc., in ASP zone/Area in nVSP (Inside the plant)/ CED | NO | | OT | 3/18/2010 | 23.99 | 2-Bid | 6 | 6 1)Shiva chemicals 2)Colour india paint 3) M.K.Gold paint 4) Coromandel paints Ltd 5) Triton Paints 6) Ambuja Paints | Nil | 1) 21.59 2) 21.11 3) 21.83 4) 22.67 5) 23.27 6)27.59 | NO | NA | VSP/WC/CED/59381-0/OT/2010-11/8100000519 & 05-MAY-10 | Colour India Paints Industries | 21.11 | 05/05/10 to 04/05/11 | No |
| 6 | 593360 | Steel Cord belt preparation (D-1 Conveyor of BF-1)/ CMM | NO | | OT | 2/2/2010 | 5.62 | Single | 3 | 3 1) Thejo Engg Limited 2) Unitech Rubber & Conveyor System 3) Sabcon Services | 1) Unitech Rubber & Conveyor System 2) Sabcon Services | 6.6 | Yes | As per DOP, Limited source of supply, Reduced 1.67% on quote | VSP/WC/CMM/59336-0/OT/2010-11/9100000470 & 25-MAY-10 | Thejo Engg Limited | 6.49 | 29/05/10 to 28/11/10 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| S.N o. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 7 | 592800 | Electrical repair jobs and illumination improvement jobs in ccp & ars of CO&CCP/ CO&CCP | NA | NA | SOT | 21.04.10 | 4.95 | Single | 2 | 2 1) Rao Engg Co 2) Srinivasa Engg Co | NIL | 1) 5.2 2) 5.70 | NO | NA | VSP/WC/CO&CCP/59280-0/SOT/2010-11/9100000463 & 08-MAY-10 | RAO ENGG CO. | 5.20 | 23-06-10 to 22-06-11 | No |
| 8 | 593280 | Rejuvenation of structure and pipe lines of EMD, CR OF BF GCP etc for 2009-10/ EMD | No | NA | SOT | 10.03.10 | 23.11. | Single | 1 | 1 M Kurma Rao & Co. | Nil | 36.20 | Yes | TC as per DOP, Urgency of work, reduced 17.40% on quote | VSP/WC/EMD/59328-0/2010-11/8100000532 dtd. 27.10.2010 | M Kurma Rao & Co. | 29.90 | 31.05.10 to 30.04.11 | No |
| 9 | 592320 | Reclamation by Metal Deposition / Special Welding in UERS & Foundry/ ESF | NA | NA | SOT | 26.02.10 | 5.66 | Single | 1 | 1 M/s.S.L.Technical Services | Nil | 7.8 | YES | TC as per DOP, Limited participation, Reduced 15.13% on quote | VSP/WC/ESF/59323-0/SOT/2010-11/ Dtd.27-05-10 | SL Technical Services | 6.62 | 02.06.10 to 01.06.11 | No |
| 10 | 593330 | Repair/ Fabrication of Recuperators/ ESF | NA | NA | OT | 02.02.10 | 30.87 | Two | 3 | 2 1) M/s.NEPCON 2) M/s Dynamic Constructions. | 1 M/s Rao Welding Works | 1) 29.32 2) 31.00 | NO | NA | VSP/WC/ESF/59333-0/OT/2010-11/ Dtd.20-05-10 | NEPCON | 29.32 | 01.07.10 to 31.08.11 | No |
| 11 | 593590 | Repair of Utility Pipeline in Foundry/ ESF | NA | NA | OT | 22.03.10 | 3.98 | Single | 1 | 1 M/s. J.K. Engineering Works | Nil | 4.14 | No | NA | VSP/WC/ESF/59359-0/OT/2010-11/ Dtd.19-05-10 | JK Engineering | 4.14 | 15.06.10 to 14.06.11 | No |
| 12 | 591730 | Supply & fixing of wind shield and door glasses for equipments/ Vehicles of FMD/ FMD | NA | NA | OT | 31.03.10 | 2.18 | Single | 1 | 1 M/s V.A.Naidu | NIL | 2.11 | NO | NA | VSP/WC/ESF/59333-0/OT/2010-11/ Dtd.20-05-10 | V.A. Naidu | 2.11 | 02.06.10 to 01.06.11 | No |
| 13 | 593580 | CR- Repair work of reheating furnace/ MMSM | No | NA | SOT | 09.04.10 | 6.5 | Single | 2 | 2 1) B Raja Reddy & Co. 2) Jalandhar Enterprise | Nil | 6.75 | No | NA | VSP/WC/MMSM/59358-0/SOT/2010-11/9100000455 dtd.03.05.10 | B Raja Reddy & Co | 6.75 | 03.05.10 to 02.11.10 | No |
| 14 | 702020 | CR - Structural fabrication repair of technological structure & low pr. Pipe line/ MMSM | No | NA | SOT | 26.04.10 | 5.1 | Single | 1 | 1 Construction Corporation | Nil | 5.36 | No | NA | VSP/WC/MMSM/50002-0/SOT-OT/2010-11/ 910000047 dtd.27.05.10 | construction corporation | 5.36 | 28.05.10 to 27.11.10 | No |
| 15 | 702030 | CR- Repair and overhauling of various mill area eqpt/ MMSM. | No | NA | SOT | 05.04.10 | 6.09 | Single | 2 | 2 1) Jalandhar Entewrprise 2) NEPCON | 1) Nil | 1) 8.03 2) 6.70 | Yes | TC as per DOP, Urgency of work- Capital Repair category , reduced 4.48% on quote | VSP/WC/MMSM/50003-0/SOT-OT/2010-11/ 910000046 dtd.22.05.10 | Jalandhar Enterprises | 6.4 | 24.05.10 to 23.11.10 | No |
| 16 | 702040 | repair and overhauling of various finishing areea eqpt. In mmsm/ MMSM | No | NA | SOT | 08.04.10 | 6.85 | Single | 2 | 2 1) JeyKey engg. Works 2) B Raja Reddy & co. | Nil | 1) 7.30 2) 7.29 | Yes | TC as per DOP, Urgency of work- Capital Repair category , reduced 1.23% on quote | vsp/wc/MMSM/50006-0/sot/2010/2010-11/ 9100000462 dtd. 07.05.2010 | B Raja Reddy & Co. | 7.20 | 28.05.10 to 27.11.10 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|-------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| S.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 17 | 702060 | cleaning work in MMSM capital repair/ | No | NA | SOT | 20.03.10 | 8.26 | Single | 1 | 1 Harsa Enterprise | Nil | 9.00 | Yes | TC as per DOP, Urgency of work, reduced 6.44% on quote | VSP/WC/MMSM/50006-O/SOT/2010/2010-11/9100000462 dtd. 07.05.2010 | Harsha Enterprise | 8.42 | 15.05.10 to 14.11.10 | No |
| 18 | 702170 | Repair of technological structures & structural fabrication/ MMSM | No | NA | SOT | 08.04.10 | 3.23 | Single | 2 | 1) R K Associate 2) Jey Key Engg. Works | Nil | 1) 3.30 2) 3.40 | No | NA | VSP/WC/MMSM/50017-0/SOT/2010-11/9100000456 dtd.04.05.2010 | R K Associater | 3.3 | 19.07.10 to 18.07.11 | No |
| 19 | 59390-0 | Maintenance of Tarpedo Ladle cars at TLRS/ PEM | NO | | SOT | 4/10/2010 | 10.11 | Single | 2 | 1)Mass Erectors 2) NEPCON | Nil | 1) 10.30 2) 10.51 | NO | NA | VSP/WC/PEM/59390-0/SOT/201011/8100000521 & 07-MAY-10 | Mass Erectors | 10.3 | 01/06/10 to 31/05/11 | No |
| 20 | 593730 | Structrural & Mechanical repair works of yard equipments (OHP) in rmhp/ RMHP | NO | | OT | 2/3/2010 | 17.79 | Single | 1 | 1 Reshma Enterprises | Nil | 18.40 | Yes | TC as per DOP, Limited source of supply, Reduced 2.18% on quote | VSP/WC/RMHP/59373-0/SOT/201011/8100000528 & 21-MAY-10 | RESHMA ENTERPRIS ES | 18 | 01/06/10 to 31/05/11 | No |
| 21 | 592680 | Maintenance of debricking machines and gunning machine in Converter Shop of SMS/ SMS | No | NA | OT | 29/12/09 | 12.52 | Two | 3 | 2 1) M/s S.J. Constructions 2) M/s Durga Sri Raghavendra Engineering Services | 1 1) M/s Durga Sri Raghavendra Engg. & Co. | 1) 12.49 2) 11.90 | No | NA | VSP/WC/SMS/59268-0/OT/2009-10/8100000522 Dt.17-05-2010 | Durga Sri Raghavendra Engineering Services | 11.90 | 03-06-10 to 02-06-11 | No |
| 22 | 702080 | Technological assistance in tundish nozzle fixing, monoblock stoppers setting, etc. in TP Bay of/ SMS | No | NA | SOT | 24/03/10 | 22.54 | Single | 2 | 2 1) M.G.M. Enterprises 2) M/s Harsha Enterprises | Nil | 1) 24.99 2) 26.00 | Yes | TC as per DOP. Limited participation and high quote. Reduced 1.76% on quote | VSP/WC/SMS/50008-0/SOT/2010-11/8100000516 Dt.03-05-2010 (Tender No. amended to 70208-0) | M.G.M. Enterprises | 24.55 | 08-05-10 to 07-05-11 | No |
| 23 | 702090 | Technological assistance for aluminium wire feeding at TP Bay of SMS | No | NA | SOT | 24/03/10 | 18.17 | Single | 2 | 2 1) V.S.R. Constructions 2) M/s Ramadevi Constructions | Nil | 1) 19.97 2) 20.90 | Yes | TC as per DOP. Limited participation and high quote. Reduced 4.46% on quote | VSP/WC/SMS/50009-0/SOT/2010-11/8100000517 Dt.03-05-2010 (Tender No. amended to 70209-0) | V.S.R. Construction s | 19.08 | 09-05-10 to 08-05-11 | No |
| 24 | 702120 | Mechanical collection of muck, scales, etc. from the pits of HFL-1,2 & 3 in BSY / SMS | No | NA | SOT | 05/04/10 | 4.12 | Single | 1 | 1 Sri Venkata Rama Enterprise | Nil | 3.61 | No | NA | VSP/WC/SMS/50012-0/SOT/2010-11/9100000467 Dt.18-05-2010 (TenderNo. amended to 702120) | Sri Venkata Rama Enterprises | 3.61 | 01-06-10 to 30-11-10 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 25 | 702140 | Repair/reconditioning of tundish stopper rod and SEN renewal mechanisms in CCD/ SMS | No | NA | SOT | 06/04/10 | 7.89 | Single | 2 | 2 1) A.D. Reddy 2) M/s Jey Key Engg Works | Nil | 1) 8.04 2) 8.40 | Yes | TC as per DOP. Limited participation and high quote. Reduced 1.87% on quote | VSP/WC/SMS/50014-0/SOT/2010-11/9100000465 Dt.14-05-2010 (Tender No. amended to 702140) | A.D Reddy | 7.89 | 01-11-10 to 31-10-11 | No |
| 26 | 702200 | Repair works in Machine area and BSY area of CCD/ SMS | No | NA | SOT | 09/04/10 | 17.78 | Single | 2 | 2 1) M/s Jey Key Engg Works 2) M/s NEPCON | Nil | 1) 18.85 2) 19.56 | Yes | TC as per DOP. Limited participation and high quote. Reduced 4.51% on quote | VSP/WC/SMS/50014-0/SOT/2010-11/8100000465 Dt.20-05-2010 (Tender No. amended to 702200) | Jey Key Engg Works | 18.00 | 01-12-10 to 30-11-11 | No |
| 27 | 702240 | Repair of technological structures in CCD of SMS of VSP/ SMS | No | NA | SOT | 15/04/10 | 14.32 | Single | 1 | M/s Sree Nookambika Builders | Nil | 14.30 | No | NA | VSP/WC/SMS/50024-0/SOT/2010-11/8100000531 Dt.25-05-2010 (Tender No. amended to 702240) | Sree Nookambika Builders | 14.30 | 01-09-10 to 31-08-11 | No |
| 28 | 702260 | Transportation of SDPH sludge from slime De-watering pump house (SDPH) to receiving bins of sinter plant/ SP | NO | | SOT | 4/16/2010 | 11.98 | Single | 2 | 2 1) K Ganga Raju 2) Poojitha Engg Works | Nil | 1) 13.17 2) 13.88 | Yes | TC as per DOP, Limited source of supply Reduced 0.30% on quote | VSP/WC/SP/50026-0/SOT/2010-11/8100000523 13-MAY-10 | K.Ganga Raju | 13.13 | 13/05/10 to 12/05/11 | No |
| 29 | 593860 | Replacement of Tubular air-preheater in Boiler of TPP/ TPP | NO | | OT | 1/4/2010 | 33.34 | Single | 2 | 2 1) M.D.Esthapan 2) V&S Constructions | Nil | 1) 42.68 2) 38.35 | Yes | TC as per DOP, Limited source of supply, Reduced 5.48% on quote | VSP/WC/TPP/59386-0/2009-10/8100000518 & 03-MAY-10 | V & S constructions | 36.25 | 03/05/10 to 02/05/11 | No |
| 30 | 593880 | TG & TB Condenser Cleaning by Hydrojet method in TPP/ TPP | NO | | OT | 3/4/2010 | 11.80 | Single | 3 | 3 1) Chemclean services 2)Deluxe industrial services 3)Vijaya Industrial Sales & Services | Vijaya Industrial Sales & Services | 1) 11.50 2) 7.92 | NO | NA | VSP/WC/TPP/59388-0/OT/2010-11/9100000461 & 07-MAY-10 | Deluxe Industrial Services | 7.92 | 07/05/10 to 06/05/11 | No |
| 31 | 702220 | CR-Overhauling of Mill Equipments (Part-I)/ WRM | No | NA | SOT | 13.04.10 | 9.63 | Single | 2 | 2 1) Vijaya Engg. Works 2) Jey Key Engg. Works | Nil | 1) 9.87 2) 10.42 | No | NA | VSP/WC/WRM/50022-0/SOT/2010-11/9100000458 Dt.04.05.10 | Vijaya Engg. Works | 9.87 | 15.05.10 to 14.11.10 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|-------------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 32 | 702230 | CR - Repair of Furnace Shell and Furnace Area Equipments/ WRM | No | NA | SOT | 09.04.10 | 6.58 | Single | 2 | 2 1) Mech - Weld Engg. Works 2) NEPCON | Nil | 1) 6.69 2) 6.90 | No | NA | VSP/WC/WRM/50019-0/SOT/2010-11/9100000459 Dt.04.05.10 | Mech-Weld Engg. Works | 6.69 | 15.05.10 to 14.11.10 | No |
| 33 | 702230 | Major repair jobs in cranes of Wire Rod Mill for 2010-11/ WRM | No | NA | SOT | 23.04.10 | 1.97 | Single | 1 | 1 Usha Electrical Services | Nil | 2.05 | No | NA | VSP/WC/WRM/50023-0/SOT/2010-11/9100000466 Dt.18.05.10 | Usha Electrical Services | 2.05 | 03.06.10 to 02.12.10 | No |
| 1 | 70213-0 | REPLACEMENT OF DAMAGED STEEL WINDOWS WITH ALUMINIUM WINDOWS IN TPP MAIN MACHINE BUILDING. | NO | NA | OT | 05.04.10 & 20.04.10 | 12.59 | Single | 5 | 3 1.Sri Lakshmi Engineering Works 2.L.Narasinga Rao 3.N.lakshmana Rao | 2 1) P.Appala Naidu 2) Sri Sairam Enterprises | 1) 11.74 2) 11.81 3)12.33 | No | NA | VSP/WC/CED/70213-0/OT/2010-2011/8100000541 &03-JUN-10 | SRI LAKSHMI ENGG WORKS | 11.74 | 03.06.10 to 02.03.11 | No |
| 2 | 70228-0 (4 parts) | Environmental Protection works, beautification and horticulture development inside the plant of VSP | NO | NA | SOT | 17.04.10 | 63.1 | Single | 7 | 7 1.AISS Pvt.Ltd. 2.K.Pottenna 3.P.Dhananjaya Reddy 4.Anala Constructions 5.Hi-Tech Horticulture 6.Surya Tej Engineering Works 7.Md.Jahangeer | Nil | 1) 66) 00 2) 55) 00 3) 54) 99 4) 56) 92 5) 59) 25 6) 60) 00 7) 58) 25 | Yes | TC as per DOP, AS PER THE BUNCHING PROCEDURE IT IS ALLOWED, | 1.702281 2.702282 3.702283 4.702284 DT.2-JUN-10 | P.Dhananjaya Reddy 2.K.Pottenna 3.Anala Constructions 4.Md.Jahangeer | 54.99 | 02.06.10 to 01.04.11 | No |
| 3 | 70229-0 | REPAIR OF ROLLING SHUTTERS, EXPANDED METAL DOORS, STEEL & ALUMINIUM DOORS, WINDOWS & PARTITIONS ETC., INSIDE THE PLANT OF VSP REPAIR OF DAMAGED CONCRETE | NO | NA | OT | 19.04.10 | 24.04 | Single | 3 | 3 1.Sri Lakshmi Engineering Works 2.N.lakshmana Rao 3.L.Narasinga Rao | Nil | 1. 21.15 2. 21.24 3. 20.09 | No | NA | VSP/WC/CED/70229-0/OT/2010-2011/8100000538 &02-JUN-10 | L.Narasinga Rao | 20.09 | 08.06.10 to 07.03.11 | No |
| 4 | 70230-0 | DRAIN CLEANING WORKS IN ROLLING MILLS,CRMP, FMD & TRAFFIC; RMHP, C&CCD; SMS,ES&F; BF&ASP; SP&TPP ZONES/AREAS IN VSP | NO | NA | SOT | 22.04.10 | 30.77 | Single | 6 | 6 1.P.Appala Naidu 2.Venu Constructions 3.B.Eswara Rao 4.Jahnavi Constructions 5.R R Naidu Engineering Works 6.S.Satish Kumar & Co. | Nil | 1. 21.26 2. 25.24 3. 25.24 4. 24.98 5. 29.77 6. 24.99 | Yes | TC as per DOP, AS PER THE BUNCHING PROCEDURE IT IS ALLOWED, | VSP/WC/CED/70230-0/SOT/2010-2011/81000005 & 07-JUN-10 | P.Appala Naidu | 21.26 | 07.06.10 to 06.03.11 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|----------------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 5 | 70276-0 (2 Parts) | REPAIR OF DAMAGED CONCRETE STRUCTURES IN RMHP, COCCP, SP&TPP, BF&ASP, CRMP, FMD, TRAFFIC, SMS, MILLS AND ES&F AREAS/ZONES IN INSIDE THE PLANT | NO | NA | SOT | 10.06.10 | 17.53 | Single | 7 | 1.Retrofit 2.Reddy Enterprises 3.Threestar Concrete Technologies 4.P.Dhanajaya Reddy 5.D.Sreenivasa Rao 6.Sri Revanth Enterprises 7.Venu Constructions | Nil | 1.13.00 2.12.80 3.16.50 4.13.00 5.15.03 6.14.03 7.14.03 | Yes | TC as per DOP, AS PER THE BUNCHING PROCEDURE IT IS ALLOWED, | 702761 & 702762 Dt.25.06.2010 | Reddy Enterprises 2.P.Dhanajaya Reddy | 12.8 | 25.06.10 to 24.03.11 | No |
| 6 | 59393-0 | Repainting of Equipments / Equipment Mounted Structures / Pipelines / Tanks, etc in BF Zone / Area in VSP (inside the plant) | No | N.A. | OT | 5/13/2010 | 40.00 | Two Bid | 8 | 1. M/s Radha Madha Engg. 2. M/s Shiva Chemicals 3. M/s Lorven Paints & Chemicals 4. M/s Colour India 5. M/s M. K. Gold Paints 6. M/s Coromandel Paints 7. M/s Ambuja 8. M/s Triton Paints | N.A. | 1) 36.79 2) 33.96 3) 33.35 4) 37.62 5) 35.17 6) 32.23 7) 32.73 8) 37.64 | No | N.A. | VSP/WC/CED/59393-0/OT/2010-11/8100000550 & 25-JUN-10 | Ambuja | 32.73 | 25/06/10 to 24/06/11 | No |
| 7 | 702620 | Repair & Replacement jobs of CCP Equpts (Part-1) | No | NA | OT | 19.05.10 | 25.32 | Single | 3 | 1) Reshma Enterprises 2) Sri Lakshmi Engg Works 3) Joy Makali Constrn Co. | -- | 1) 26.08 2) 26.15 3) 24.24 | No | NA | VSP/WC/CO&CCP/70262-0/OT/2010-2011/8000000552 dated 26.06.2010 | Joy Makali Constrn Co. | 24.24 | 05.08.10 | No |
| 8 | 70278N | Annual Maintenance Contract of Compressor of Make-Atlas Copco, Model:GA 55 | NO | NA | NOM | NA | 0.55 | NA | 1 | M/s Classique Engineering Enterprises | ----- | 0.55 | NO | NA | VSP/WC/EnMD/70278-0/N/2010-11/9100000487 Dt.12.06.201 | Classique Engineering Enterprises | 0.55 | 01.07.10 to 30.06.11 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|---|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 9 | 70279N | Annual Maintenance of Three (03) nos. of Continuous Ambient Air Quality Monitoring Stations, Consisting of Analysers and other Equipments 2010-11 | NO | NA | NOM | NA | 12.42 | NA | 1 | M/s Chemtrols Industries Ltd. | ----- | 12.42 | NO | , , Dept. took up with agency Who in turn reduced the rate to Rs 12 lakhs from 12.42 lakhs i.e (-) 3.3816% | VSP/WC/EnMD/70279-0/N/2010-11/9100000546 Dt.12.06.10 | Chemtrols Industries Ltd. | 12.00 | 26.06.10 to 25.06.11 | No |
| 10 | 592310 | Repair of TK Stands, Manufacture of Jigs & Fixtures in CMS of ES&F Department | No | NA | SOT | 5/3/2010 | 12.59 | Single | 2 | 1) M/s Reshma Enterprises. 2) M/s Sangam Steel Fabrication | Nil | 1) 14.85 2) 15.60 | Yes | TC as per DOP, Limited participation, Reduced 9.36% on quote | VSP/WC/ES&F/59231-0/ SOT/ 2009-10/ 8100000549, Dt.22.06.2010 | Reshma Enterprises | 13.46 | 28-06-10 to 27-06-11 | No |
| 11 | 593650 | Mig and Manual Arc Welding for Reclamation/Repair/Fabrication of Value Added and Critical items in SSS & FS of ES&F for the year 2009-10 | No | NA | OT | 4/16/2010 | 17.97 | Single | 2 | M/s SECON | 1) M/s Sri Krishna Teja Engg Works | 19.32 | Yes | TC as per DOP, Limited participation, Reduced 1.04% on quote | VSP/WC/ES&F/59365-0/ OT/ 2009-10/ 8100000551, Dt.25.06.2010 | SECON | 19.12 | 08-07-10 to 07-07-11 | No |
| 12 | 593760 | Maintenance of Systems in BF, SMS and SCADA | NO | NA | OT | 06.03.10 | 17.64 | Two Bid | 6 | 03 1)PCS Technology Ltd. 2)CMS Info Systems Pvt. Ltd. 3)CMC Ltd. | 3 1) ACS Technologies Ltd. 2) HCL Infosystems Ltd. 3) Accelfrontline | 1) 9.80 2) 11.70 3) 13.86 | NO | NA | VSP/WC/IT/59376-0/OT/2010-11/9100000501 Dt.29.06.2010 | PCS Technology | 9.79 | 01.07.10 to 30.06.13 | No |
| 13 | 59342-0 | COLLECTION & TRANSPORTATION OF EMPTY AND FILLED OIL BARRELS AND TECHNICAL ASSISTANCE IN PREPARATION OF EMPTY BARRELS | NO | NA | SOT | 09.02.10 | 5.25 | Single | One | K POTTENNA | Nil | 6.25 | Yes | TC as per DOP, High quote and limited participation, No reduction | VSP/WC/L&H/59342-0/SOT/2010-11/9100000499 & 25-JUN-10 | K POTTENNA | 6.25 | 01.07.10 to 30.06.11 | No |
| 14 | 70251 | Capital Repair of Walking Beam Furnace in LMMM-Part - 2 | No | NA | SOT | 5/13/2010 | 5.52 | Single | 1 | Vijayalakshmi Industries Ltd | Nil | 6.00 | Yes | TC as per DOP, Limited Participation, 5,75,000/- | VSP/WC/LMM M/70251-0/SOT/2010-2011/9100000494 Dated 22/06/2010 | Vijayalakshmi Industries Ltd | 5.75 | 01/07/2010 to 31/03/2011 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|------------|---------------|---|--|--|---------------------|----------------------------------|--|---|-------------------------------|---|---|---|--|---|--|---|---|--|--------------------------|
| Sl.N o. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno- commercial evaluation | Amounts quoted byPQ/ techno- commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 15 | 702460 | Capital Repair - Billet Mill in MMSM | No | NA | SOT | 5/21/2010 | 5.06 | Single | 1 | S G Construction | Nil | 5.16 | No | NA | VSP/WC/LMM M/70246- O/SOT/2010- 2011/91000004 93 Dated 22/06/2010 | S G Constructio n | 5.16 | 01/07/2010 TO 31/12/2010 | No |
| 16 | 702640 | Technological Assistance for Operational Works in LMMM - Part - 2 | No | NA | SOT | 5/21/2010 | 6.16 | Single | 2 | 1) R K Associate 2) Jey Key Engg. Works | nill | 01) 6.39 02) 6.55 | No | NA | VSP/WC/LMM M/70264- O/SOT/2010- 2011/91000004 90 Dated 25/06/2010 | R K Associate | 6.39 | 25/08/2010 to 24/08/2011 | No |
| 17 | 70247 | LMMM Capital Repairs - Mechanical Eqpt. (Barmill) - Part - A | No | NA | SOT | 5/13/2010 | 4.80 | Single | 1 | S L Technical Services | Nil | 4.97 | No | NA | VSP/WC/LMM M/70247- O/SOT/2010- 2011/91000004 89 Dated 25/06/2010 | S L Technical Services | 4.97 | 15/07/2010 TO 14/01/2011 | No |
| 18 | 70249 | Capital Repair - Valves and Pipelines in Billet Mill | No | NA | SOT | 5/13/2010 | 3.99 | Single | 2 | 1) Kumar Fabricator and Erectors 2) M Kumar Rao & Co. | Nil | 01) 4.17 02) 4.54 | No | NA | VSP/WC/LMM M/70249- O/SOT/2010- 2011/91000004 82 Dated 11/06/2010 | Kumar Fabricator and Erectors | 4.17 | 15/07/2010 to 14/04/2011 | No |
| 19 | 70252 | Capital Repair of Walking Beam Furnace in LMMM- Part - 1 | No | NA | SOT | 5/13/2010 | 6.09 | Single | 1 | V S Construction | Nil | 6.2 | No | NA | VSP/WC/LMM M/70252- O/SOT/2010- 2011/91000004 83 Dated 11/06/2010 | V S Construction | 6.2 | 15/07/2010 TO 14/01/2011 | No |
| 20 | 70253 | LMMM Capital Repairs - Mechanical Eqpt. (Barmill) - Part - B | No | NA | SOT | 5/13/2010 | 2.94 | Single | 1 | Construction Corporation | nill | 3.05 | No | NA | VSP/WC/LMM M/70253- O/SOT/2010- 2011/91000004 84 Dated 11/06/2010 | Constructio n Corporation | 3.05 | 15/07/2010 TO 14/01/2011 | No |
| 21 | 70237 | Repair Works of Ventilation system in MMSM, | No | NA | SOT | 7/5/2010 | 5.17 | Single | 2 | 1) R K Associate 2) Reshma Enterprises | nill | 01) 5.27 02) 5.40 | No | NA | VSP/WC/LMM M/70237- O/SOT/2010- 2011/91000004 76 Dated 02/06/2010 | R K Associate | 5.27 | 11/08/2010 TO 10/08/2011 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|------------|---------------|--|--|---|---------------------|----------------------------------|--|---|-------------------------------|---|---|---|--|---|--|---|---|--|--------------------------|
| Sl.N o. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno- commercial evaluation | Amounts quoted byPQ/ techno- commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 22 | 70257 | Repair of Finishing Area Equt. in MMSM, | No | NA | SOT | 14/05/2010 | 9.23 | Single | 2 | 2 1) B Raja Reddy & Co 2) Jalanthar Enterprises | Nil | 01) 9.75 02) 10.00 | No | NA | VSP/WC/LMM M/70237- O/SOT/2010- 2011/91000004 76 Dated 02/06/2010 | B Raja Reddy & Co | 9.75 | 17/08/2010 TO 16/08/2011 | No |
| 23 | 70205 | Repair /Replacement of high pr. Line | No | NA | SOT | 6/5/2010 | 6.03 | Single | 1 | Jey Key Engg. Works | Nil | 6.82 | Yes | as per DOP, poor participation, 6,46,784=53 | VSP/WC/MMM M/70205- O/SOT/2010- 2011/91000004 79 Dated 05/06/2010 | Jey Key Engg. Works | 6.47 | 07/06/2010 TO 06/12/2010 | No |
| 24 | 70277N | Servicing & Repair of M/s Thermo ARL Make OES & XRF of QATD Dept. | NO | NA | NOM | NA | 2.15 | NA | 1 | M/s Hinditron Services (P) Ltd., Kolkata | Nil | 2.15 | NO | NA | VSP/WC/QATD /70277- O/N/2010-11/ Dt.11.06.10 | Hinditron Services (P) Ltd., Kolkata | 2.15 | 12.07.10 to 11.07.11 | No |
| 25 | 70302N | Servicing & Repair of Carbon Sulphur Analyzer HORIBA make, EMIA 320V | NO | NA | NOM | NA | 1.80 | NA | 1 | M/s Blue Star Ltd. | Nil | 1.80 | NO | NA | VSP/WC/ QATD/70302- O/N/2010- 11/9100000500 Dt.29.06.2010 | Blue Star Ltd. | 1.80 | 20.07.10 to 19.7.10 | No |
| 26 | 593620 | Structural & Mechanical repair works in Stracking & Reclaiming stream conveyors and LOCP-LOSP (OHP) RMHP | No | NA | SOT | 4/28/2010 | 20.14 | Single bid | 1 | C.L.T.Enterprises | Nil | 21.89 | Yes | TC as per DOP, Limited response and agency's quote is high, Reduced 1.936% on quote | VSP/WC/RMH P /59362- O/SOT/ 2010- 11/ 8100000540 Dt.03-06-2010 | C.L.T .Enterprises | 21.5 | 01-07-10 to 30-06-11 | No |
| 27 | 702350 | Overhauling and Repair of chokes and other misc works in RS&RS | No | NA | SOT | 06.05.10 | 8.35 | Single | 2 | 2 1) Swathi Engg Works 2) Sri Venkatarama Enterprises | Nil | 1) 8.56 2) 8.85 | No | NA | VSP/WC/RS&R S/70235- O/SOT/2010- 11/9100000475 dated 02.06.2010 | Swathi Engg Works | 8.56 | 01.08.10 | No |
| 28 | 702560 | Overhauling and Repair of Guides and MMSM chocks in RS&RS | No | NA | SOT | 14.05.10 | 13.51 | Single | 2 | 2 1) Swathi Engg Works 2) Sri Venkata Rama Enterprises | Nil | 1) 13.85 2) 14.60 | No | NA | VSP/WC/ RS&RS/70256- O/SOT/2010- 11/8100000544 dated 10.06.2010 | Swathi Engg Works | 13.85 | 01.07.10 | No |
| 29 | 702660 | Repair of Cranes, Utility Lines and Strl works at RS&RS | NA | NA | SOT | 22.05.10 | 2.05 | Single | 1 | S L Technical Services | Nil | 2.15 | No | NA | VSP/WC/ RS&RS/70266- O/SOT/2010- 2011/91000004 95 | SL Technical Services | 2.15 | 01.07.10 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 30 | 702160 | Mechanical repair works in TP Bay of CCD/SMS | No | NA | SOT | 4/27/2010 | 10.98 | Single bid | 3 | 1) M/s M. Ramana Raju 2) M/s R.K.V. Engineering Works 3) M/s Reshma Enterprises | Nil | 1) 11.97 2) 11.47 3) 12.20 | Yes | TC as per DOP, Limited response and agency's quote is not reasonable, Reduced 2.09% on quote | VSP/WC/ SMS/70216-0/SOT/ 2010-11/ 8100000547 Dt.14-06-2010 | R.K.V. Engg Works | 11.23 | 01-08-10 to 31-07-11 | No |
| 31 | 702410 | Structural repair and mechanical overhauling of slag pot transfer car and slag dump car | No | NA | SOT | 5/8/2010 | 5.04 | Single bid | 1 | M/s A.D. Reddy | Nil | 5.04 | No | NA | VSP/WC/ SMS/70241-0/SOT/ 2010-11/ 9100000477 Dt.05-06-2010 | A.D. Reddy | 5.04 | 14-06-10 to 13-06-11 | No |
| 32 | 702420 | Capital repair of two girder cranes and RT cranes in SMS | No | NA | SOT | 5/10/2010 | 2.69 | Single bid | 1 | M/s Mani Engineering Works | Nil | 2.66 | No | NA | VSP/WC/ SMS/70242-0/SOT/ 2010-11/ 9100000485 Dt.12-06-2010 | Mani Engineering Works | 2.66 | 01-07-10 to 30-04-11 | No |
| 33 | 702430 | Capital repair of four girder cranes and semi portal cranes in SMS | No | NA | SOT | 5/11/2010 | 4.08 | Single bid | 2 | 1) M/s Bhavani Industrial Engg Services 2) M/s Mani Engineering Works | Nil | 1) 4.00 2) 4.05 | No | NA | VSP/WC/ SMS/70243-0/SOT/ 2010-11/ 9100000478 Dt.05-06-2010 | Bhavani Industrial Engg Services | 4.00 | 01-07-10 to 30-04-11 | No |
| 34 | 702600 | Repair/reconditioning and testing of CORUS make mould and zero segment assemblies in SMS | No | NA | SOT | 5/18/2010 | 11.10 | Single bid | 2 | 1) M/s Reshma Enterprises 2) M/s Sangam Steel Fabrication | Nil | 1) 11.50 2) 11.00 | No | NA | VSP/WC/ SMS/70260-0/SOT/ 2010-11/ 8100000542 Dt.05-06-2010 | Sangam Steel Fabrication | 11.00 | 14-06-10 to 13-06-11 | No |
| 35 | 702610 | Allied miscellaneous works in LD-1 & LD-3 of SMS during capital repairs (Package-C) | No | NA | SOT | 5/18/2010 | 4.45 | Single bid | 1 | M/s Sai Enterprises | Nil | 4.58 | No | NA | VSP/WC/ SMS/70261-0/SOT/ 2010-11/ 9100000488 Dt.14-06-2010 | Sai Enterprises | 4.58 | 01-07-10 to 30-06-11 | No |
| 36 | 590220 | Up-gradation of lighting and power wiring in SMS-Canteen | No | NA | OT | 5/8/2010 | 16.44 | Two bid | 4 | 1) M/s Durga Electrical & Electronic Products 2) M/s Radha Engineering Works 3) M/s Sindhura Constructions 4) M/s Usha Electrical Services | Nil | 1) 14.95 2) 15.69 3) 14.30 4) 14.03 | No | NA | VSP/WC/SMS/ 59022-0/OT/ 2009-10/ 8100000553 Dt.29-06-2010 | Usha Electrical Services | 14.03 | 12-07-10 to 11-07-10 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 37 | 593370 | Replacement / new fitting of seats of operators cabins of EOT cranes, de-bricking machines, 1EP, 2EP, 3EP & 4EP Control Rooms at SMS | No | NA | OT | 5/15/2010 | 0.63 | Single bid | 2 | 1) M/s Sai Enterprises 2) M/s Sri Lakshmi Engg Works | Nil | 1) 0.84 2) 1.11 | Yes | TC as per DOP, Limited response and agency's quote is high, Reduced 14.29% on quote | VSP/WC/ SMS/59337-0/OT/ 2009-10/ 9100000502 Dt.30-06-2010 | Sai Enterprises | 0.72 | 01-07-10 to 30-06-11 | No |
| 38 | 592040 | Structural and roof sheeting & side cladding works for Lift wells in RMB & SMPP of Sinter Plant (VSP) | NO | NA | SOT | 23.03.10 | 11.71 | Single Bid | 1 | 01 Mahalaxmi Constructions | Nil | 12.42 | YES | TC as per DOP, Limited Participation & the quoted rate was high, Rate reduced by lone agency from (+)6.07% to (+)4.17% | VSP/WC/ StED/59204-0/SOT/2009-10/8100000533 Dt.01.06.2010 | Mahalaxmi Constructions | 12.20 | 04.06.10 to 03.06.11 | No |
| 39 | 702440 | Electrical modification and repair contract of WMD | No | NA | SOT | 12.05.10 | 10.03 | Single | 1 | K Chinnam Naidu | -- | 9.27 | No | NA | VSP/WC/ WMD/70244-0/SOT/2010-2011/9100000496 dated 22.06.2010 | K Chinnam Naidu | 9.27 | 01.07.10 to 30/06/11 | No |
| 40 | 70238-0 | Repair/Replacement/Alignment of Crane Rails and Crane related Equipments in WRM | No | N.A. | SOT | 7/5/2010 | 6.19 | Single Bid | 1 | M/s Mohapatra Engg. Works | N.A. | 6.19 | No | N.A. | VSP/WC/WRM/ 70238-0/ SOT/2010-11/9100000480 dated 07/06/2010 | Mohapatra Engg. Works | 6.19 | 22/07/10 to 21/07/11 | No |
| 41 | 59389-0 | Capital repair of 60MW TG turbine of TPP | NO | NO | OT | 06.04.10 | 22.24 | Single | 2 | 1) Turbo Machinery Industries Ltd, 2) M/s.Swamina International Pvt. Ltd. | Jyothi Turbo Power Services Pvt. Ltd. | 1) 29.60 2) 17.55 | NO | NO | VSP/WC/TPP/59389-0/OT/2010-11/ & 18-JUN-10 | Swamina International Pvt. Ltd. | 17.55 | 01.07.10 TO 30.06.11 | No |
| 1 | 702650 | Major Overhauling of Crane No. 13 in LMMM | NO | NA | SOT | 21/05/10 | 2.52 | Single | 1 | 01 S G Construction | Nil | 2.57 | NO | NA | VSP/WC/LMM M/702650/SOT/ 2010-2011/9100000506 Dated 03/07/2010 | S G Construction | 2.56 | 15/07/10 to 14/01/11 | No |
| 2 | 702360 | LMMMCapital Repairs - Cleaning Works 2010-11 | NO | NA | SOT | 6/5/2010 | 10.03 | Single | 2 | 01) Radha Engg. Works 02) T A Hegde | Nil | 1) 10.49 2) 10.99 | Yes | TC as per DOP Limited Participation 2.84% reduction on their original quote | VSP/WC/LMM M/702360/SOT/ 2010-2011/9100000584 Dated 28/07/2010 | Radha Engg. Works | 10.2 | 01/08/10 TO 31/03/11 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|------------|---------------|--|--|---|---------------------|----------------------------------|--|---|-------------------------------|---|---|---|--|---|--|---|---|--|--------------------------|
| Sl.N o. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno- commercial evaluation | Amounts quoted byPQ/ techno- commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 3 | 702710 | Assistance in preparatory jobs for rolling & assembly, repair & revisioning of operational spares for MMSM | NO | NA | OT | 1/6/2010 | 33.1 | Single | 2 | 02 C Star Engg. & Contractor 02) Mech Weld Engg. Works | Nil | 01) 33.60 02) 33.39 | NO | NA | VSP/WC/MMS M/70271- O/OT/2010- 2011/81000005 54 Dated 03/07/2010 | Mech Weld Engg. Works | 33.39 | 22/09/10 to 21/09/11 | No |
| 4 | 702820 | Repair of Mill Area Equipmt. In MMSM | NO | NA | SOT | 15/06/10 | 3.98 | Single | 2 | 02 01) B Raja Reddy & Co 02) NEPCON | Nil | 01) 4.17 02) 4.30 | NO | NA | VSP/WC/MMS M/70282- O/SOT/2010- 2011/91000005 07 Dated 07/07/2010 | B Raja Reddy & Co | 4.17 | 20/08/10 TO 19/08/11 | No |
| 5 | 702870 | Repair of Mill Cassettes. In MMSM | NO | NA | SOT | 17/06/10 | 9.31 | Single | 2 | 02 01) Jey Key Engg. Works 02) Jalandhar Enterprises | Nil | 01) 9.98 02) 9.75 | NO | NA | VSP/WC/MMS M/70287- O/SOT/2010- 2011/91000005 18 Dated 28/07/2010 | Jalandhar Enterprises | 9.75 | 12/09/10 to 11/09/11 | No |
| 6 | 702960 | Maintenance of Pusher Cars & DE Cars for Bat-1&2 complex | NO | NA | SOT | 19.06.10 | 20.37 | Single | 2 | 02 01) Vijyalakshmi Industries 02) Mass Erectors | Nil | 1) 20.61 2) 20.64 | NO | NA | VSP/WC/CO&C CP/70296- O/SOT/2010- 2011/81000005 55 &05-JUL-10 | Vijyalakshmi Industries | 20.61 | 13/09/10 12/09/11 | No |
| 7 | 703040 | Repair of Charging Cars (4 Nos) & Loco (1 No) for Battery-1 & 2 complex | NO | NA | SOT | 02.07.10 | 12.58 | Single | 2 | 02 1) Vijyalakshmi Industries; 2) Mass Erectors | Nil | 1) 12.96 2) 12.51 | NO | NA | VSP/WC/CO&C CP/70304- O/SOT/2010- 2011/81000005 80 &21-JUL-10 | Mass Erectors | 12.51 | 01/09/10 31/08/10 | No |
| 8 | 702800 | Oven machines track maintenance & structural jobs | NO | NA | SOT | 14.06.10 | 17.90 | Single | 1 | 1) V&S Constructions | Nil | 17.89 | NO | NA | VSP/WC/CO&C CP/70280- O/SOT/2010201 1/8100000581 &21-JUL-10 | V&S Constructio ns | 17.89 | 29/08/10 28/08/10 | No |
| 9 | 702690 | Retubing of primary gas coolers in CO&CCP | NO | NA | OT | 29.05.10 | 3.05 | Two | 4 | 03 1) Swamy Constructions 2) Arudra Engg Pvt Ltd; 3) Debnath Enterprise | 1) Sri Venkararama Enterprises | 1) 3.33 2) 5.75 3) 3.69 | Yes | TC as per DOP Limited Participation 4.42% reduction on their original quote | VSP/WC/CO&C CP/70269- O/OT/2010- 2011/91000005 16 &26-JUL-10 | Swamy Constructio ns | 3.18 | 28.07.2010 27.01.2010 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 10 | 702720 | CUTTING , BAGGING & LOADING OF SOLID PITCH IN COAL CHEMICAL PLANT | NO | NA | OT | 04.06.10 | 40.55 | Single | 3 | 03 P.Dhanunjaya Reddy; 2) D.Venkata Ramana & Sons; 3) Rikon Shipping | Nil | 1) 39.39 2) 46.63 3)47.52 | NO | NA | VSP/WC/CO&C CP/70272-0/OT/2010-2011/8100000578 &21-JUL-10 | P.Dhanunjaya Reddy | 39.39 | 01.09.2010 to 31.08.2010 | No |
| 11 | 703010 | Repair / reclamation of Conveyor Idlers in UERS (ES&F) | NO | NA | SOT | 26/6/2010 | 17.32 | Single | 2 | 02 M/s NEPCON 2) M/s Dynamic Constructions | Nil | 1) 17.58 2) 17.56 | NO | NA | VSP/WC/ES&F/ 70301-0/ SOT/ 2010-11/ 8100000561, Dt.14.07.2010 | Dynamic Constructions | 17.56 | 01/08/10 to 31/07/11 | No |
| 12 | 702670 | Manufacturing / fabrication of Conveyyor Idler frames | NO | NA | SOT | 25/5/2010 | 11.94 | Single | 2 | 02 M/s PLA Engg Works 2) M/s CLT Engg Works | Nil | 1) 11.94 2) 13.20 | NO | NA | VSP/WC/ES&F/ 70267-0/SOT/2010-11/ 8100000557, Dt.06.07.2010 | PLA Engg Works | 11.94 | 01/08/10 to 31/07/11 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|---|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 13 | 593751 | Structural Repair for Buildings and Technological Structures including roof sheeting and side cladding Works in various units of CCD & Bloom Storage Yard of SMS area and other Auxiliary Units in SMS area (Group-A) (Part-1) | Yes | P.C.Parakh | OT | 05.03.10 | 486.31/67.05 | Single | 17 | 17 1) Raghavendra Engg. Services 2) Jyothi Erectors 3) Franco India 4) Anil Engg. Works 5) R.K.Construction 6) J.S.Engg. Works 7) Mahaxmi Constructions 8) Tijo Constructions 9) Surya Tej Engg. Works 10) Sri Sai Ram Enterprises 11) Sri Kiran Krishna Constructions 12) VLN Fabricators 13) Rao Welding Works 14) Jaya Laxmi Constructions 15) JK Constructions 16) JC Associates 17) Surya Chandra Structural Constructions | Nil | 01) 513.54 02) 514.52 03) 515.00 04) 515.49 05) 516.98 06) 516.40 07) 516.95 08) 09) 517.44 10) 518.41 11) 534.94 12) 542.00 13) 550.40 14) 552.00 15) 559.26 16) 575.00 17) 630.99 | YES | TC as per DOP quoted value of L-1 was higher by 18.07% in comparison with the escalated value of the previous awarded contract even though the L-1 quoted price of Rs.513.54 lakhs is 5.6% above the estimate L-1 matched with estimate | VSP/WC/StED/59375-1/OT/2010-11/8100000566 Dt.15.07.2010 | Raghavendra Engg. Services | 67.05 | 23.07.2010 to 22.07.2011 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 14 | 593752 | Structural Repair for Buildings and Technological Structures including roof sheeting and side cladding Works in various units of Converter shop, slag Yard, LP Bay, Mixer and other Auxiliary Units in SMS Area (Part-2) (Group-B) | Yes | P.C.Parakh | OT | 05.03.10 | 486.31 / 59.37 | Single | 17 | 17 1) Raghavendra Engg. Services 2) Jyothi Erectors 3) Franco India 4) Anil Engg. Works 5) R.K.Construction 6) J.S.Engg. Works 7) Mahaxmi Constructions 8) Tijo Constructions 9) Surya Tej Engg. Works 10) Sri Sai Ram Enterprises 11) Sri Kiran Krishna Constructions 12) VLN Fabricators 13) Rao Welding Works 14) Jaya Laxmi Constructions 15) JK Constructions 16) JC Associates 17) Surya Chandra Structural Constructions | Nil | 01) 513.54 02) 514.52 03) 515.00 04) 515.49 05) 516.98 06) 516.40 07) 516.95 08) 517.44 09) 517.92 10) 518.41 11) 534.94 12) 542.00 13) 550.40 14) 552.00 15) 559.26 16) 575.00 17) 630.99 | YES | TC as per DOP L-2 matched with L-1 rate as per bunching procedure | VSP/WC/StED/ 59375-2/OT/2010-11/8100000567 Dt.15.07.2010 | Jyothi Erectors | 59.37 | 23.07.2010 to 22.07.2011 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 15 | 593753 | Structural Repair for Buildings and Technological Structures including roof sheeting and side cladding Works in various units OF Blast Furnace (Part-3) | Yes | P.C.Parakh | OT | 05.03.10 | 486.31/58.95 | Single | 17 | 17 1) Raghavendra Engg. Services 2) Jyothi Erectors 3) Franco India 4) Anil Engg. Works 5) R.K.Construction 6) J.S.Engg. Works 7) Mahaxmi Constructions 8) Tijo Constructions 9) Surya Tej Engg. Works 10) Sri Sai Ram Enterprises 11) Sri Kiran Krishna Constructions 12) VLN Fabricators 13) Rao Welding Works 14) Jaya Laxmi Constructions 15) JK Constructions 16) JC Associates 17) Surya Chandra Structural Constructions | Nil | 01) 513.54 02) 514.52 03) 515.00 04) 515.49 05) 516.98 06) 516.40 07) 516.95 08) 517.44 09) 517.92 10) 518.41 11) 534.94 12) 542.00 13) 550.40 14) 552.00 15) 559.26 16) 575.00 17) 630.99 | YES | TC as per DOP L-3 matched with L-1 rate as per bunching procedure | VSP/WC/StED/59375-3/OT/2010-11/8100000568 Dt.15.07.2010 | Franco India | 58.95 | 23/07/10 to 22/07/11 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 16 | 593754 | Structural Repair for Buildings and Technological Structures including roof sheeting and side cladding Works in various units of Sinter Plant area (Part-4) | Yes | P.C.Parakh | OT | 05.03.10 | 486.31 / 55.40 | Single | 17 | 17 1) Raghavendra Engg. Services 2) Jyothi Erectors 3) Franco India 4) Anil Engg. Works 5) R.K.Construction 6) J.S.Engg. Works 7) Mahaxmi Constructions 8) Tijo Constructions 9) Surya Tej Engg. Works 10) Sri Sai Ram Enterprises 11) Sri Kiran Krishna Constructions 12) VLN Fabricators 13) Rao Welding Works 14) Jaya Laxmi Constructions 15) JK Constructions 16) JC Associates 17) Surya Chandra Structural Constructions | Nil | 01) 513.54 02) 514.52 03) 515.00 04) 515.49 05) 516.98 06) 516.40 07) 516.95 08) 517.44 09) 517.92 10) 518.41 11) 534.94 12) 542.00 13) 550.40 14) 552.00 15) 559.26 16) 575.00 17) 630.99 | YES | TC as per DOP L-4 matched with L-1 rate as per bunching procedure | VSP/WC/StED/59375-4/OT/2010-11/8100000569 Dt.15.07.2010 | Anil Engg. Works | 55.40 | 23.07.2010 to 22.07.2011 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 17 | 593755 | Structural Repair for Buildings and Technological Structures including roof sheeting and side cladding Works in various units of WRM, LMMM, MMSM & other units of Mills including lighting towers along Boundary wall (Part-5) | Yes | P.C.Parakh | OT | 05.03.10 | 486.31 / 54.52 | Single | 17 | 17 1) Raghavendra Engg. Services 2) Jyothi Erectors 3) Franco India 4) Anil Engg. Works 5) R.K.Construction 6) J.S.Engg. Works 7) Mahaxmi Constructions 8) Tijo Constructions 9) Surya Tej Engg. Works 10) Sri Sai Ram Enterprises 11) Sri Kiran Krishna Constructions 12) VLN Fabricators 13) Rao Welding Works 14) Jaya Laxmi Constructions 15) JK Constructions 16) JC Associates 17) Surya Chandra Structural Constructions | Nil | 01) 513.54 02) 514.52 03) 515.00 04) 515.49 05) 516.98 06) 516.40 07) 516.95 08) 09) 517.44 10) 517.92 11) 518.41 12) 534.94 13) 542.00 14) 550.40 15) 552.00 15) 559.26 16) 575.00 17) 630.99 | YES | TC as per DOP L-5 rate matched with L-1 rate as per bunching procedure | VSP/WC/StED/59375-5/OT/2010-11/8100000570 Dt.15.07.2010 | R.K.Construction | 54.52 | 23.07.2010 to 22.07.2011 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 18 | 593756 | Structural Repair for Buildings and Technological Structures including roof sheeting and side cladding Works in various units of TPP & ASP including PCM-1 to 4 Area (Part-6) | Yes | P.C.Parakh | OT | 05.03.10 | 486.31 / 42.21 | Single | 17 | 17 1) Raghavendra Engg. Services 2) Jyothi Erectors 3) Franco India 4) Anil Engg. Works 5) R.K.Construction 6) J.S.Engg. Works 7) Mahaxmi Constructions 8) Tijo Constructions 9) Surya Tej Engg. Works 10) Sri Sai Ram Enterprises 11) Sri Kiran Krishna Constructions 12) VLN Fabricators 13) Rao Welding Works 14) Jaya Laxmi Constructions 15) JK Constructions 16) JC Associates 17) Surya Chandra Structural Constructions | Nil | 01) 513.54 02) 514.52 03) 515.00 04) 515.49 05) 516.98 06) 516.40 07) 516.95 08) 09) 517.44 10) 517.92 11) 518.41 12) 534.94 13) 542.00 14) 550.40 15) 552.00 15) 559.26 16) 575.00 17) 630.99 | YES | TC as per DOP L-6 rate matched with L-1 rate as per bunching procedure | VSP/WC/StED/59375-6/OT/2010-11/8100000571 Dt.15.07.2010 | J.S.Engg. Works | 42.21 | 23/07/10 to 22/07/11 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 19 | 593757 | Structural Repair for Buildings and Technological Structures including roof sheeting and side cladding Works in various units of Battery No.01 to 04 and other Auxiliary Units in C&CCD Area (Group-A) (Part-7) | Yes | P.C.Parakh | OT | 05.03.10 | 486.31 / 41.74 | Single | 17 | 17 1) Raghavendra Engg. Services 2) Jyothi Erectors 3) Franco India 4) Anil Engg. Works 5) R.K.Construction 6) J.S.Engg. Works 7) Mahaxmi Constructions 8) Tijo Constructions 9) Surya Tej Engg. Works 10) Sri Sai Ram Enterprises 11) Sri Kiran Krishna Constructions 12) VLN Fabricators 13) Rao Welding Works 14) Jaya Laxmi Constructions 15) JK Constructions 16) JC Associates 17) Surya Chandra Structural Constructions | Nil | 01) 513.54 02) 514.52 03) 515.00 04) 515.49 05) 516.98 06) 516.40 07) 516.95 08) 09) 517.44 10) 517.92 11) 518.41 12) 534.94 13) 542.00 14) 550.40 15) 552.00 15) 559.26 16) 575.00 17) 630.99 | YES | TC as per DOP L-7 matched with L-1 rate as per bunching procedure | VSP/WC/StED/59375-7/OT/2010-11/8100000572 Dt.15.07.2010 | Mahalaxmi Constructions | 41.74 | 23.07.2010 to 22.07.2011 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 20 | 593758 | Structural Repair for Buildings and Technological Structures including roof sheeting and side cladding Works in various units of Engineering Shops, Foundry, FMD, Traffic, Stores and Miscellaneous Buildings / Units (Part-8) | Yes | P.C.Parakh | OT | 05.03.10 | 486.31 / 38.01 | Single | 17 | 17 1) Raghavendra Engg. Services 2) Jyothi Erectors 3) Franco India 4) Anil Engg. Works 5) R.K.Construction 6) J.S.Engg. Works 7) Mahaxmi Constructions 8) Tijo Constructions 9) Surya Tej Engg. Works 10) Sri Sai Ram Enterprises 11) Sri Kiran Krishna Constructions 12) VLN Fabricators 13) Rao Welding Works 14) Jaya Laxmi Constructions 15) JK Constructions 16) JC Associates 17) Surya Chandra Structural Constructions | Nil | 01) 513.54 02) 514.52 03) 515.00 04) 515.49 05) 516.98 06) 516.40 07) 516.95 08) 09) 517.44 10) 517.92 11) 518.41 12) 534.94 13) 542.00 14) 550.40 15) 552.00 15) 559.26 16) 575.00 17) 630.99 | YES | TC as per DOP L-8 matched with L-1 rate as per bunching procedure | VSP/WC/StED/59375-8/OT/2010-11/8100000573 Dt.15.07.2010 | Tijo Constructions | 38.01 | 23.07.2010 to 22.07.2011 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 21 | 593759 | Structural Repair for Buildings and Technological Structures including roof sheeting and side cladding Works in various units of RMHP & CRMP Area (Part-9) | Yes | P.C.Parakh | OT | 05.03.10 | 486.31 / 36.32 | Single | 17 | 17 1) Raghavendra Engg. Services 2) Jyothi Erectors 3) Franco India 4) Anil Engg. Works 5) R.K.Construction 6) J.S.Engg. Works 7) Mahaxmi Constructions 8) Tijo Constructions 9) Surya Tej Engg. Works 10) Sri Sai Ram Enterprises 11) Sri Kiran Krishna Constructions 12) VLN Fabricators 13) Rao Welding Works 14) Jaya Laxmi Constructions 15) JK Constructions 16) JC Associates 17) Surya Chandra Structural Constructions | Nil | 01) 513.54 02) 514.52 03) 515.00 04) 515.49 05) 516.98 06) 516.40 07) 516.95 08) 09) 517.44 10) 517.92 11) 518.41 12) 534.94 13) 542.00 14) 550.40 15) 552.00 15) 559.26 16) 575.00 17) 630.99 | YES | TC as per DOP L-9 matched with L-1 rate as per bunching procedure | VSP/WC/StED/59375-9/OT/2010-11/8100000574 Dt.15.07.2010 | Surya Tej Engg. Works | 36.32 | 23/07/10 to 22/07/11 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 22 | 59991 | Structural Repair for Buildings and Technological Structures including roof sheeting and side cladding Works in various units | Yes | P.C.Parakh | OT | 05.03.10 | 486.31 / 32.70 | Single | 17 | 17 1) Raghavendra Engg. Services 2) Jyothi Erectors 3) Franco India 4) Anil Engg. Works 5) R.K.Construction 6) J.S.Engg. Works 7) Mahaxmi Constructions 8) Tijo Constructions 9) Surya Tej Engg. Works 10) Sri Sai Ram Enterprises 11) Sri Kiran Krishna Constructions 12) VLN Fabricators 13) Rao Welding Works 14) Jaya Laxmi Constructions 15) JK Constructions 16) JC Associates 17) Surya Chandra Structural Constructions | Nil | 01) 513.54 02) 514.52 03) 515.00 04) 515.49 05) 516.98 06) 516.40 07) 516.95 08) 09) 517.92 10) 518.41 11) 534.94 12) 542.00 13) 550.40 14) 552.00 15) 559.26 16) 575.00 17) 630.99 | YES | TC as per DOP L-10 matched with L-1 rate as per bunching procedure | VSP/WC/SIED/59375-10/OT/2010-11/8100000575 Dt.15.07.2010 | Sri Sairam Enterprises | 32.7 | 23.07.2010 to 22.07.2011 | No |
| 23 | 703250 | Servicing and Repair of M/s Chemito Make Gas Chromatographs & UV-VIS Spectrometers of QATD Dept. | NO | NA | Nomination | NA | 2.04 | NA | 1 | 01 Thermo Fisher Scientific India Pvt. Ltd. | Nil | 2.04 | NO | NA | VSP/WC/QATD /70325-0/N/2010-11/9100000521 Dt.21.07.2010 | Thermo Fisher Scientific Indis Pvt. Ltd. | 2.04 | 01.09.2010 to 31.08.2011 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|---|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 24 | 500271 | Repair of DE Systems for 2010-11 | Yes | P.C.Parakh | OT | 17.04.10 | 110.07 / 38.77 | Two | 5 | 04 CLT Engineering Enterprises Chandan Enterprises 3) S.M. Enterprises 4) United Freight Carrying Corpn. | 01 Joy Makali Construction Co. | 1) 120.86 2) 121.64 3) 122.18 4) 126.58 | YES | TC as per DOP quoted rate was high by 9.79% of VSP's estimate, so L-1 Agency was asked to match with VSP's estimate Rate reduced from (+) 9.79% to (+) 2% of estimate | VSP/WC/EnMD /50027-1/OT/2010-11/8100000562 Dt.14.07.2010 | CLT Engineering Enterprises | 39.55 | 01/08/10 to 31/07/11 | No |
| 25 | 500272 | Repair of DE Systems for 2010-11 | Yes | P.C.Parakh | OT | 17.04.10 | 110.07 / 36.93 | Two | 5 | 04 CLT Engineering Enterprises Chandan Enterprises 3) S.M. Enterprises 4) United Freight Carrying Corpn. | 01 Joy Makali Construction Co. | 1) 120.86 2) 121.64 3) 122.18 4) 126.58 | YES | TC as per DOP L-2 matched with L-1 rate as per bunching procedure | VSP/WC/EnMD /50027-2/OT/2010-11/8100000563 Dt.14.07.2010 | Chandan Enterprises | 37.67 | 01.08.2010 to 31.07.2011 | No |
| 26 | 500273 | Repair of DE Systems for 2010-11 | Yes | P.C.Parakh | OT | 17.04.10 | 110.07 / 34.36 | Two | 5 | 04 CLT Engineering Enterprises Chandan Enterprises 3) S.M. Enterprises 4) United Freight Carrying Corpn. | 01 Joy Makali Construction Co. | 1) 120.86 2) 121.64 3) 122.18 4) 126.58 | YES | TC as per DOP L-3 matched with L-1 rate as per bunching procedure | VSP/WC/EnMD /50027-3/OT/2010-11/8100000564 Dt.14.07.2010 | S.M. Enterprises | 35.05 | 01.08.2010 to 31.07.2011 | No |
| 27 | 593340 | Hydraulic Testing & Degreasing of Oxygen Buffer Vessels at PRMS - I & II | NO | NA | OT | 01.02.10 | 23.16 | Two | 2 | 01 Vallab Radha Engineers Pvt. Ltd. | 1 Radha Madhav Engg. Works | 24 | YES | TC as per DOP Limited Participation Rate reduced from (+) 3.60% to (+) 1.9425% of estimate | VSP/WC/UT/59334-0/OT/2009-10/8100000560 Dt.09.07.2010 | Vallab Engineers Pvt. Ltd. | 23.61 | 01/09/10 to 28/02/11 | No |
| 28 | 70317N | Electrical Diagnostic Testing of 67.5 MW TG#4 Stator of TPP | NO | NA | Nomination | NA | RS 9.58 | NA | NA | NA | NA | NA | NA | NA | VSP/WC/TPP/70317-N/OT/2010-2011/9100000513 Dated 20/07/2010 | BHEL-HYD | 9.58 | 3 months from 31-07-10 or completion of work which ever is earlier | No |
| 29 | 593920 | Errection & Commissioning of PLC based Control system and other Instruments in BPTS of CO&CCP | NO | NA | OT | 5/17/10 | 3.09 | Single | 4 | 02 M/S Sindhura Constructions Radha Engg Works | 02 M/S USHA Electrical Services M/S TECH Masters | 1) 2.85 2) 3.30 | NO | NA | VSP/WC/INST N/59392-O/OT/2010-2011/9100000503 Dated 01/07/2010 | SINDHURA CONSTRUCTIONS | 2.85 | Twelve months from 01-07-10 to 30-06-2011 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 30 | 593830 | Changing of Wooden sleepers in various Yards as a Capital Repair work in Traffic Dept | No | NA | OT | 6/19/10 | 5.87 | Single | 2 | 02 M/S Sri Revanth Enterprises 1) M/S A.K.Enterprises | Nil | 1) 7.58 2) 6.05 | NO | NA | VSP/WC/TRAF FIC/59383-O/OT/2010-2011/9100000511 Dated 13/07/2010 | A.K.Enterprises | 6.05 | Four months from 16/08/10 to 15/12/10 | No |
| 31 | 702930 | BF,REPAIR JOBS IN SLAG GRANULATION PLANT AND PIPE LINE REPAIRS IN BF | NA | NA | SOT | 21.06.10 | 11.59 | Single | 2 | 02 M/S Sri Sairam Enterprises 1) M/S Mani Engg Works | NIL | 1) 11.09 2) 11.5 | NO | NA | VSP/WC/BF/ 70293-0/SOT/201011/8100000565 & 15-JUL-10 | SRI SAIRAM ENTERPRISES | 11.09 | 06.09.2010 to 05.09.2011 | No |
| 32 | 702830 | BF,CLEANING WORKS FOR LRS,TLRS & MCS OF BF | NA | NA | SOT | 15.06.10 | 14.25 | Single | 2 | 2 M/S L.Narasinga Rao 1) M/S S.Sathish Kumar & Co | NIL | 1) 14.74 2) 14.97 | YES | TC as per DOP Limited Participation 1.63% reduction on their original quote | VSP/WC/BF/ 70283-0/O/2010 11/8100000582 & 27-JUL-10 | L NARASINGA RAO | 14.5 | 14.09.2010 to 13.09.2011 | No |
| 33 | 702940 | BF,TECHNOLOGICAL ASSISTANCE FOR VARIOUS JOBS IN PCM&PSY AREAS OF BF | NA | NA | SOT | 21.06.10 | 5.65 | Single | 2 | 2 M/S Chakradhara Enterprises 1) M/S Harsha Enterprises | NIL | 1) 5.89 2) 6.10 | NO | NA | VSP/WC/BF/ 70294-0/SOT/201011/9100000515 & 26-JUL-10 | CHAKRADHARA ENTERPRISES | 5.89 | 11.09.2010 to 10.09.2011 | No |
| 34 | 702810 | CLEANING WORKS IN BF-2 AND COOLING SYSTEM | NA | NA | SOT | 15.06.10 | 21.82 | Single | 2 | 2 M/S S.Sathish Kumar & Co 1) M/S T.A.Hegde | NIL | 1) 22.9 2) 23.35 | YES | TC as per DOP Limited Participation 1.75% reduction on their original quote | VSP/WC/BF/ 70281-0/O/2010 2011/8100000585 & 31-JUL-10 | S SATISHKUMAR & CO | 22.50 | 14.09.2010 to 13.09.2011 | No |
| 35 | 702910 | CRMP,Clearing of Jams in screens, Bunkers etc. in Calcining Plant of CRMP during Monsoon season. | NA | NA | SOT | 19.06.10 | 4.43 | Single | 2 | 2 M/S Harsha Enterprise 1) M/S J.R.Constructions | NIL | 1) 4.8 2) 4.65 | NO | NA | VSP/WC/CRMP/ 70291-0/SOT/2010-11/9100000510 & 12-JUL-10 | JR CONSTRUCTIONS | 4.65 | 15.07.2010 to 14.07.2011 | No |
| 36 | 500150 | Electrical Repair Works (Enabling) for DNW | NA | NA | SOT-OT | 17.05.10 | 12.09 | Single | 1 | 1 M/S Madhu construction Company | NIL | 15.09 | YES | TC as per DOP Limited Participation 7.82% reduction on their original quote | VSP/WC/DNW/ 50015-0/SOT-OT/2010 - 2011/8100000576 & 17-JUL-10 | MADHU CONSTRUCTION COMPANY | 13.91 | 02.09.2010 to 01.09.2011 | No |
| 37 | 500210 | DNW, CONDITION MONITORING TESTS ON POWER TRANSFORMERS AND 220KV CTs | NA | NA | OT | 28.05.10 | 1.96 | Two | 2 | 2 M/S New Delhi Laboratories Pvt.Ltd 1) M/S AES Lab Pvt.Ltd | NIL | 1) 1.89 2) 1.94 | NO | NA | VSP/WC/DNW/ 50021-0/OT/2010-11/ & 10-JUL-10 | NEW DELHI LABORATORIES PVT LTD | 1.89 | 20.07.2010 to 19.07.2011 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 38 | 702590 | DNW, Replacement of damaged composite winding with associated works including commissioning of 80 MVA, 220/11/6.6 KV Transformer | NA | NA | OT | 22.05.10 | 34.20 | Two | 2 | 2 M/S Sree Abirami Engg. Works 2) M/S Pete Transformers | NIL | 1) 27.00 2) 30.26 | NO | NA | VSP/WC/DNW/70259-0/2010-2011/8100000558 & 08-JUL-10 | SHREE ABIRAMI ENGINEERING WORKS | 27.00 | 15.07.2010 to 14.07.2011 | No |
| 39 | 702390 | F/C Valves Revisioning and Specialised Pipe Lines Fabrication | NO | NA | SOT | 18/05/10 | 10.99 | Single | 1 | 01 M/s R K V Engineering Works | NA | 11.23 | NO | NA | VSP/WC/WRM/70239-0/SOT/2010-11/8100000559 dated 9th July, 2010 | R K V Engineering Works | 11.23 | 01/08/2010 to 31/07/2011 | No |
| 40 | 702400 | Mill Gearboxes and Furnace Area Equipments Overhauling | NO | NA | SOT | 5/7/2010 | 8.38 | Single | 2 | 2 M/s V&S Constructio 2) M/s Rachana Engg. Co. | Nil | 1) 8.8 2) 9.25 | Yes | TC Yes 1.93% reduction on their original quote | VSP/WC/WRM/70240-0/SOT/2010-11/9100000520 dated 29th July, 2010 | V&S Constns. | 8.63 | 04/08/2010 to 03/08/2011 | No |
| 41 | 702630 | Repainting of Equipments/Equipment Mounted Structures / Pipelines / Tanks etc in RMHP Zone/Area in VSP | NO | NA | OT with press | 20/05/2010 | 49.58 | Two | 6 | 6 M/s M. K. Gold Paints (P) LTd 2) M/s Colour India Pant Inds. 3) M/s Shiva Chemicals 4) M/s Coromandel Paints Ltd. 5) M/s Ambuja Paints Ltd. 6) M/s Triton Paint | Nil | 1) 42.6 with 9% ITC 2) 45.11 with 6% ITC 3) 42.14 with 10% ITC 4) 40.62 with "Nil" ITC 5) 39.67 with 10% ITC 6) 44.44 with 7% ITC | NO | NA | VSP/WC/CED/70263-0/OT/2010-11/8100000579 dated 19th July, 2010 | Ambuja PaintsLtd | 39.67 | 19/07/2010 to 18/07/2011 | No |
| 42 | 703030 | Overhauling of Finishing Area Equipments in WRM | NA | NA | SOT | 30/06/2010 | 7.33 | Single | 2 | 2 M/s Jey Key Engg. Works 2) M/s K. S. Engg. Works | Nil | 1) 7.7 2) 7.48 | NO | NA | VSP/WC/WRM/70303-0/SOT/2010-11/9100000512 dated 16th July, 2010 | K. S. Engg. Works | 7.47 | 22/07/2010 to 21/07/2011 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 43 | 703100 | Overhauling of Finishing Blocks | NA | NA | SOT | 40519 | 5.3 | Single | 1 | 1 M/s Usha Electrical Services | NA | 5.41 | NO | NA | VSP/WC/WRM/70310-0/SOT/2010-11/9100000519 dated 29th July, 2010 | Usha Electrical Services | 5.41 | 01/08/2010 to 31/07/2011 | No |
| 44 | 592880 | Collection, Segregation and Disposal of Ferrous Turning and Boring Chips. | NO | NA | SOT | 02.01.2010 | 5.57 | Single | 1 | 1 GOPI CONSTRUCTIONS | Nil | 8.16 | Yes | TC as per DOP Limited Participation 7.2% reduction on their original quote | VSP/WC/SSD/59288-0/SOT/201011/9100000504 & 01-JUL-10 | GOPI CONSTRUCTIONS | 7.57 | 01.07.2010 & 30.06.2012 | No |
| 45 | 702750 | Special jobs like Core cutting, Grouting, Drilling of holes in RCC foundations/walls etc., and fixing of HILTI Anchors | NO | NA | OT | 10.06.2010 | 11.67 | Single | 4 | 4 1) Retrofit 2) Threestar Concrete Technologies 3) Lorven Repair Systems 4) Enterprising Enterprise | Nil | 1) 9.00 2) 7.56 3) 8.70 4) 8.75 | NO | NA | VSP/WC/CED/70275-0/OT/2010-11/9100000517 & 27-JUL-10 | THREE STAR CONCRET ETECHNOLOGIES | 7.56 | 04.08.2010 & 03.05.2011 | No |
| 46 | 702860 | REMOVAL AND DISPOSAL OF ASH/EARTH DEPOSITS BELOW AND OVER THE ASH SLURRY PIPE LINE INSIDE THE PLANT | NO | NA | SOT | 17.06.2010 | 12.46 | Single | 2 | 2 1) N.lakshmana Rao. 2) S.Satish Kumar & Co | Nil | 1) 13.40 2) 14.60 | YES | TC as per DOP Limited Participation 4.25% reduction on their original quote | VSP/WC/CED/70286-0/SOT/2010-11/8100000583 & 27-JUL-10 | N LAKSHMA NA RAO | 12.83 | 27.07.2010 & 26.01.2010 | No |
| 47 | 593480 | Retrofitting of Braille symbol & Auditory signals in 4 lifts | NO | NA | OT | 24.04.2010 | 10.00 | Single | 1 | 1 1) Beco Elevator Engineering | Nil | 8.91 | NO | NA | VSP/WC/L&H/59348-0/OT/2010-11/9100000514 & 21-JUL-10 | BECO ELEVATOR ENGINEERING | 8.91 | 29.07.2010 & 11.10.2010 | No |
| 1 | 703000 | Miscellaneous civil works in KBR zone of WMD | NO | NA | SOT | 25.06.10 | 6.41 | Single | 2 | 2 1) NGR Enterprises; 2) K.Ganga Raju | Nil | 6.72 7.00 | Yes | TC as per DOP Limited participation 1.49% reduction on their original quote | VSP/WC/WMD/70300-0/SOT/2010-2011/9100000522 & 04-AUG-10 | NGR Enterprises | 6.62 | 01.09.10 31.08.11 | No |
| 2 | 703240 | Repair of Oven Machines i.e. Pusher Cars, D.E.Cars, Charging Cars & Locos of Battery-3 Complex | NO | NA | SOT | 26.07.10 | 19.88 | Single | 2 | 2 1) Anala Constructions; 2) JeyKey Enterprises | Nil | 20.13; 21.07 | NO | NA | VSP/WC/CO&C CP/70324-0/SOT/2010-2011/8100000592 & 12-AUG-10 | Anala Constructions | 20.13 | 08.09.10 07.09.11 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 3 | 702840 | Peripheral Cleaning Works of CO&CCP Batteries | NO | NA | OT | 01.07.10 | 49.33 | Single | 2 | 02 Rikon Shipping; 2) Surya Tej Engg Works | Nil | 55.00; 53.77 | Yes | TC as per DOP Limited participation 1.924% reduction on their original quote | VSP/WC/CO&C CP/70284-0/OT/2010-2011/8100000597 & 28-AUG-10 | Surya Tej Engg Works | 52.74 | 01.09.10 31.08.11 | No |
| 4 | 702730 | Changing of Bucket wheel assemblies for Blender Reclaimer in Sinter Plant | NO | NA | SOT | 11.06.10 | 11.05 | Two | 3 | 02 Mass Erectors 02) CLT Engineering Enterprises | 01 NEPCON | 11.05; 11.40 | NO | NA | VSP/WC/SP/70 273-0/ SOT/2010-11/ 8100000589/ Dated 09/08/2010 | Mass Erectors | 11.05 | 16/08/10 15/02/11 | No |
| 5 | 703110 | Repair of Electrical jobs including Capital repairs of Sinter Plant for the Year 2010-11 | NO | NA | SOT | 15.07.10 | 15.44 | Single | 6 | 05 Srinivasa Engineering Company 02) Srinivasa Engineering Wkorks 03) R.R.Naidu Engg.Works 04) Sindhura Cikonstructions 05) L.V.R. Enterprises | 01 Kay Pee Electrical & Instrumentation Works | 01) 15.44 02) 13.89 03) 14.00 04) 14.60 05) 12.61 | NO | NA | VSP/WC/SP/70 311-0/ SOT/2010-11/ 8100000595/ Dated 28/08/2010 | LVR Enterprises | 12.61 | 01/09/10 31/08/11 | No |
| 6 | 702890 | Shell repair works in various sections of Converter Shop - SMS | NO | NA | SOT | 18.06.10 | 17.25 | Single | 1 | 01 Jayalaxmi Constructions | Nil | 18.98 | Yes | TC as per DOP Limited participation 7.06% reduction on their original quote | VSP/WC/SMS/ 70289-0/ SOT/ 2010-11/ 8100000593, Dt.19.08.2010 | Jayalaxmi Constructions | 17.64 | 01-11-10 31-10-11 | No |
| 7 | 703210 | Reclamation of various rollers, bearing housing & technological assistance in UERS of ES&F | NO | NA | SOT | 23.07.10 | 15.18 | Single | 2 | 02 Reshma Enterprises 2) Sangam Steel Fabrication | Nil | 15.18 14.76 | NO | NA | VSP/WC/ES&F/ 70321-0/ SOT/ 2010-11/ 8100000588, Dt.06.08.2010 | Sangam Steel Fabrication | 14.76 | 18-08-10 17-08-11 | No |
| 8 | 703270 | BF, RECLAMATION OF SLAG GRANULATION PLANT EQUIPMENTS | NO | NA | SOT | 31.07.10 | 3.68 | Single | 1 | 01 SARADHA CONSTRUCTIONS | Nil | 3.87 | Yes | TC as per DOP Limited participation 5.17% reduction on their original quote | VSP/WC/BF/70 327-0/O/2010-2011/8100000531 & 28-AUG-10 | SRI SARADHA CONSTRUCTIONS | 3.68 | 01.09.10 28.02.11 | No |
| 9 | 702950 | CLEANING WORKS IN BF-1 & COOLING SYSTEM | NO | NA | SOT | 22.06.10 | 21.84 | Single | 2 | 02 SHANTHI ENTERPRISES 02) HINDU VASUNDHARA CONSTRUCTIONS | Nil | 22.9 24.0 | Yes | TC as per DOP Limited participation 1.80% reduction on their original quote | VSP/WC/BF/70 295-0/SOT/201011/ 8100000590 & 10-AUG-10 | SANTHI ENTERPRISES | 22.50 | 14.09.10 13.09.11 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|---------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl. No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 10 | 703160 | CRMP, CLEANING AND UPKEEPING OF BRICK PLANT OF CRMP AND SURROUNDING AREAS | NO | NA | SOT | 20.07.10 | 7.52 | Single | 1 | 01 SOMINAIDU A. | Nil | 8.19 | Yes | TC as per DOP Limited participation 3.93% reduction on their original quote | VSP/WC/CRMP/70316-O/O/2010 - 2011/9100000529 & 27-AUG-10 | A SOMINAIDU | 7.88 | 27.09.10 26.09.11 | No |
| 11 | 702480 | LMMMCapital Repairs - Repair of jobs of Mills Auxiliaries Equipment | NO | NA | SOT | 01.06.10 | 3.41 | Single | 2 | 02 Prathusha Engg. Works 02) Greenfield Corporation | Nil | 4.00 3.82 | Yes | TC as per DOP Limited participation 7.66% reduction on their original quote | VSP/WC/LMM M/702480/SOT/2010-2011/9100000523 Dated 06/08/2010 | Greenfield Corporation | 3.54 | 09/08/10 08/02/11 | No |
| 12 | 702500 | LMMMCapital Repairs - Repair of Hydraulics and Lubrication Systems | NO | NA | SOT | 24/05/10 | 1.33 | Single | 1 | 01 Key Engg. Jey | Nil | 1.44 | Yes | TC as per DOP Limited participation 3.23% reduction on their original quote | VSP/WC/LMM M/70250-O/SOT/2010-2011/9100000524 Dated 06/08/2010 | Jey Key Engg. | 1.4 | 09/08/10 08/11/11 | No |
| 13 | 702980 | Repair of various Mechanical eqpts in Billet Mill of LMMM | NO | NA | SOT | 23/06/10 | 17.66 | Single | 1 | 01 G Construction S | Nil | 17.91 | Yes | NA Limited participation 1.377% reduction on their original quote | VSP/WC/LMM M/70298-O/SOT/2010-2011/9100000586 Dated 05/08/2010 | S G Construction | 17.66 | 27/12/10 26/12/11 | No |
| 14 | 703050 | Reclamation Table Rollers and Braking Flaps in MMSM | NO | NA | SOT | 12.07.10 | 7.02 | Single | 1 | 01 Entepises Jalandhar | Nil | 7.24 | Yes | TC as per DOP Limited participation 1.344% reduction on their original quote | VSP/WC/MMS M/70305-O/SOT/2010-2011/9100000526 Dated 12/08/2010 | Jalandhar Entepises | 7.14 | 21/09/10 20/09/11 | No |
| 15 | 703180 | Repair of Mill Equipment & Technological Structures in Barnmill of LMMM | NO | NA | SOT | 20/07/10 | 6.95 | Single | 1 | 01 L Technical Services S | Nil | 7.18 | NO | NA | VSP/WC/LMM M/70318-O/SOT/2010-2011/9100000528 Dated 12/08/2010 | S L Technical Services | 7.18 | 29/09/10 28/09/11 | No |
| 16 | 703150 | Reclamation of Rollers in LMMM | NO | NA | SOT | 20/07/10 | 3.13 | Single | 1 | 01 L Technical Services S | Nil | 3.25 | NO | NA | VSP/WC/LMM M/70315-O/SOT/2010-2011/9100000527 Dated 12/08/2010 | S L Technical Services | 3.25 | 08/09/10 07/09/11 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 17 | 703070 | Desilting of Underground Box Drains in VSP | NO | NA | OT | 03.07.10 | 27.69 | Single | 10 | 10 1) M/s K. Ganga Raju; 2) M/s P. Indrasena Reddy; 3) M/s Vellani Siva Rama Prasad; 4) M/s D. Sreenivasa Rao; 5) M/s V. A. Naidu; 6) M/s B. Sudhakar Reddy; 7) M/s Venu Constructions; 8) M/s M. Sanjeeva Reddy; 9) M/s D. Venkataramana & Sons; 10) M/s Sri Trinetra Constns. | Nil | 1) 17.72; 2) 19.65; 3) 18.90; 4) 19.10; 5) 19.25; 6) 14.95; 7) 20.49; 8) 19.66; 9) 27.13 10) 16.06. | NO | NA | VSP/WC/CED/70307-0/OT/2010-11/8100000587 dated 6th August, 2010. | B. Sudhakar Reddy | 14.95 | 02/09/10 01/03/11 | No |
| 18 | 703230 | Civil Repair Works at Ashpond and its connected areas in VSP | NO | NA | SOT | 24/07/10 | 6.62 | Single | 12 | 12 1) M/s Poojitha Engg Works; 2) M/s Sree Sai Rama Constns; 3) M/s V. N. Murthy; 4) M/s A. Somi Naidu; 5) M/s Ch. Bangaraiah & Co., 6) M/s Sri Revathi Entp.; 7) M/s S. J. Constns., 8) M/s S. Varahala Raju Constns., 9) M/s D. Sreenivasa Rao; 10) M/s N. Lakshmana Rao; 11) M/s M. Sanjeeva Reddy; 12) M/s Sri Trinetra Constns. | Nil | 1) 4.03; 2) 5.49; 3) 4.61; 4) 3.60; 5) 3.90; 6) 6.68; 7) 4.61; 8) 5.55; 9) 4.30; 10) 4.77; 11) 4.60; 12) 5.0 | NO | NA | VSP/WC/CED/70323-0/SOT/2010-11/8100000525 dated 9th August, 2010. | A. Somi Naidu | 3.6 | 21/08/10 20/05/11 | No |
| 19 | 70270N | Availing Expert Services of M/s Fives Stein, France for "Repair of Centre Screen of WBF-2 of LMMM | NO | NA | Nomination | NA | 13.11 | NA | NA | NA | NA | NA | NA | NA | VSP/WC/LMM M/EXPERTS/70270-N/2010-11/8100000591 Dated 10th August, 2010 | Fives Stein India Projects Pvt. Ltd. | 13.11 | 22/05/10 10/06/10 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 20 | 591280 | Technological Assistance for Battery Complex Repairs | Yes | P C Parekh | Global | 18/07/09 | Nil | Two | 1 | 01 C.JSC "OGNEUPORKOKSERVIS" (OKOS) | NA | 2212560 Euros | Yes | TC Lone tenderer & High Quote 1620000 Euros | VSP/WC/CRG/59128-0/G/2010-11/8100000594 dated 26th August, 2010 | CJSC "OGNEUPORKOKSERVIS" (OKOS) | 1620000 Euros | 36 months from date of start of work | No |
| 21 | 702540 | Technological Assistance & Repair of Sludge Treatment Plant / C&CCD | NO | NA | SOT | 26.07.10 | 23.74 | Single | 1 | 01 Chandan Enterprises | Nil | 31.21 | Yes | TC as per DOP Limited participation 10.285% reduction on their original quote | VSP/WC/EnMD/70254-0/SOT/2010-11/8100000596 Dt.28.08.2010 | Chandan Enterprises | 28.00 | 01.09.10 31.08.11 | No |
| 1 | 593320 | Repair / reclamation of TK stands, Conveyor Pulleys & Crane Wheels in CMS of ES&F Department | NO | NA | SOT | 30.07.10 | 10.97 | Single | 2 | 02 1) M/s Reshma Enterprises 2) M/s Construction Corporation | Nil | 12.00 12.28 | Yes | TC as per DOP Limited participation 1.25% reduction on their original quote | VSP/WC/ESF/59332-0/SOT/2009-10/8100000599, Dt.02.09.2010 | Reshma Enterprises | 11.85 | 11.09.10 10.09.11 | No |
| 2 | 703390 | Repair of hydraulic & lubrication system in LMMM | NO | NA | SOT | 16.08.10 | 14.95 | Single | 2 | 02 1) Jey Key Engg. 2) NEPCON | Nil | 15.25 16.00 | Yes | TC as per DOP Limited participation NO reduction on their original quote | VSP/WC/LMM/703390/SOT/2010-2011/8100000604 Dated 10/09/2010 | Jey Key Engg. | 15.25 | 01.11.10 31.10.11 | No |
| 3 | 703380 | Jungle cutting and weed growth removal in permanent way yards of Traffic department | NO | NA | SOT | 13.08.10 | 8.98 | Single | 4 | 04 1) Harish Engg. 2) K.Ramana Raju 3) Raju Egg. & Civil Works 4) T.Krishna Rao | Nil | 1)7.99 2)7.50 3)9.75 4)7.35 | NO | NA | VSP/WC/LMM/70338/SOT/2010-2011/9100000533 Dated 07/09/2010 | T.Krishna Rao | 7.35 | 07.09.10 06.08.11 | No |
| 4 | 703320 | Repair / replacement of Skirt Lift Mechanism of GCP and Booster Compressors of Combined Blowing System in SMS | NO | NA | SOT | 08.09.10 | 13.59 | Single | 2 | 02 1) M/s Kalathil Brothers Construction Co. Pvt. Ltd. 2) M/s V&S Constructions | Nil | 13.99 14.40 | Yes | TC as per DOP Limited participation 2.07 % reduction on their original quote | VSP/WC/SMS/70332-0/SOT/2010-11/8100000602, Dt.09.09.2010 | Kalathil Brothers Construction Co. Pvt. Ltd. | 13.70 | 01.11.10 31.10.11 | No |
| 5 | 703530 | Repair / replacement of return water lines in CCD / SMS | NO | NA | SOT | 01.09.10 | 4.03 | Single | 1 | 1) M/s R.K.V. Engineering Works | Nil | 3.8 | NO | NA | VSP/WC/SMS/70353-0/SOT/2010-11/8100000539, Dt.25.09.2010 | R.K.V. Engineering Works | 3.80 | 01.10.10 31.05.11 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 6 | 703550 | Repair of jobs on twin table cars, rail changing, MOM, L&T stands, radial part, dummy bar conveyors, gas-cutting machines (GCM), etc. and other equipments of CC machines in CCD/SMS | NO | NA | SOT | 02.09.10 | 24.81 | Single | 2 | 02 1) M/s Kalathil Brothers Construction Co. Pvt. Ltd. 2) M/s V&S Constructions | Nil | 24.79 25.50 | NO | NA | VSP/WC/SMS / 70355-0/ SOT/ 2010-11/ 8100000607, Dt.25.09.2010 | Kalathil Brothers Construction Co. Pvt. Ltd. | 24.79 | 01.11.10 31.10.11 | No |
| 7 | 702550 | Service contract for FDA systems all over the plant during 2010-11 | NO | NA | OT | 25.05.10 | 3.54 | Single | 2 | 02 1) M/s Lakshmi Prasanna Enterprises 2) M/s MAMATA Enterprises | Nil | 3.78 4.0 | Yes | TC as per DOP Limited participation 2.11 % reduction on their original quote | VSP/WC/INS TN/ 70255-0/ OT/ 2010-11/ 9100000534, Dt.10.09.2010 | Lakshmi Prasanna Enterprises | 3.7 | 13.09.10 12.09.11 | No |
| 8 | 702740 | Cleaning cum spillage arresting joins in SMPP AND SSP of Sinter Plant | NO | NA | SOT | 14.06.10 | 20.4 | Single | 2 | 02 1) M/s Jahnavi Constructions 2) M/s K.Chinna Rao | Nil | 21.35 21.42 | Yes | TC as per DOP Limited participation 1.21 % reduction on their original quote | VSP/WC/SP/ 70274-0/SOT/ 2010-11/ 8100000601, Dt.10.09.2010 | Jahnavi Constructions | 21.09 | 20.09.10 19.09.11 | No |
| 9 | 703410 | Maintenance of Pipelines, Valves&SDPH Equipments (PART-4) for 2010-2011 | NO | NA | SOT | 16.08.10 | 11.55 | Single | 3 | 03 1) M/s R.K.V. Engineering works 2) M/s Jey key engineering works 3) M/s Ramana Raju | Nil | 1)10.98 2)12.25 3)10.80 | NO | NA | VSP/WC/SP/ 70341-0/SOT/ 2010-11/ 8100000605, Dt.20.09.2010 | M.Ramana Raju | 10.8 | 01.10.10 30.08.11 | No |
| 10 | 703600 | EQUIPMENT REPAIR JOBS IN BF (PART-B) | NO | NA | SOT | 07.09.10 | 8.64 | Single | 1 | 1)M/s SCANTECH ENGG WORKS | Nil | 8.89 | NO | NA | VSP/ WC/BF/70360-0/SOT/2010-11/9100000450 & 27-SEP-10 | SCANTECH ENGG WORKS | 8.89 | 07.10.10 06.10.11 | No |
| 11 | 702920 | REPLACEMENT OF BHS DE SYSTEM DUCTS | NO | NA | OT | 27.07.10 | 7.03 | Single | 3 | 1) M/s BINDU CONSTRUCTIONS & IES | 02 1) M/s M.Ramanaraju 2)M/s Tijo Constructions | 7.66 | YES | TC as per DOP Limited participation 2.43% reduction on their original quote | VSP/ WC/BF/70292-0/OT/2010-11/9100000543 & 28-SEP-10 | BINDU CONSTRUCTIONS & IES | 7.27 | 01.10.10 30.06.11 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 12 | 703460 | REFRACTORY GROUTING WORK IN BLAST FURNACES 1 & 2 | NO | NA | SOT | 20.08.10 | 3.52 | Single | 2 | 01) M/s PLA ENGG WORKS | 01 M/s CLT Engg Enterprises | 3.52 | NO | NA | VSP/WC/BF/70346-0/SOT/20102011/9100000538 & 21-SEP-10 | PLA ENGG WORKS | 3.52 | 08.10.10 07.10.11 | No |
| 13 | 703140 | TESTING OF USED TRANSFORMER OIL GENERATED IN DNW DEPT. | NO | NA | OT | 20.07.10 | 6.84 | Two | 3 | 01) M/s A.E.S. LABORATORIESPVT. LTD | 02 1) M/s Delhi Test House 2) M/s Bhagavathi Ana Labs | 5.76 | NO | NA | VSP/WC/DNW/70314-0/0/2010-2011/9100000537 & 07-SEP-10 | A.E.S. LABORATORIESPVT. LTD | 5.76 | 10.09.10 09.09.11 | No |
| 14 | 703260 | REPAIR OF 11 KV, 4 MVA, NGEF MAKE ARC FURNACE TRANSFORMER | NO | NA | OT | 30.07.10 | 5.24 | Single | 3 | 02 M/s MVK INDUSTRIES 2) M/s SREE ABHIRAMI ENGG WORKS | 01 M/s Om Electricals Power pvt, Ltd. | 4.49 4.95 | NO | NA | VSP/WC/DNW/70326 - 0/OT/2010-2011/9100000532 & 02-SEP-10 | MVK INDUSTRIES | 4.49 | 02.09.10 01.01.11 | No |
| 15 | 702680 | Operation and Maintenance of AC Plants for Telephone Exchange and CDCP of Battery-4 | NO | NA | OT | 18.06.10 | 12.931 | Two | 3 | 03 1) Bharat Refrigeration Company 2) Siri Constructions 3) Vijaya Engg. Works | Nil | 1) 13.56 2) 13.96 3) 14.35 | YES | TC as per DOP Limited participation 2.43% reduction on their original quote | VSP/WC/ACS/70268-0/OT/2010-11/8100000600 Dt.04.09.2010 | Bharath Refrigeration Company | 13.23 | 15.09.10 14.09.11 | No |
| 16 | 703440 | SMS Launder Cleaning in WMD during the year 2010-11 | NO | NA | SOT | 19.08.10 | 3.36 | Single | 3 | 03 1) Pramudula Subba Rao; 2) Pragada Papayya; 3) Abdul Rasheed | Nil | 1) 3.60 2) 3.51 3) 3.86 | NO | NA | VSP/WC/WMD/70344-0/SOT/2010-2011/9100000536 & 06.Sep 2010 | Pragada Papayya | 3.51 | 13.09.10 12.09.11 | No |
| 17 | 702320 | Technological Assistance in Batteries of CO&CCP | Yes | P.C. Parakh | OT | 30.04.10 | 311.72 | Two | 2 | 02 1) Multi Tech Constructions; 2) HSCL | Nil | 345.99 342.86 | Yes | TC as per DOP Limited participation 1.35% reduction on their original quote | VSP/WC/CO&C CP/70232-0/OT/2010-2011/8100000603 & 09.Sep 2010 | HSCL | 338.22 | 01.12.10 30.11.11 | No |
| 18 | 703311 | Electrical Repair Jobs in CDCP-1,2,3&4 and Capital Repairs in Chambers of CDCP | NO | NA | SOT | 09.08.10 | 13.47 | Single | 2 | 02 1) PSR Enterprises; 2) Kay Pee Electrical & Instrumentation Works | Nil | 14.10 14.25 | Yes | TC as per DOP Limited participation 1.06% reduction on their original quote | VSP/WC/CO&C CP/70331-1/SOT/2010-2011/9100000541 & 27.Sep.2011 | PSR Enterprises; | 7.20; | 08.10.10 07.10.11 | No |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 19 | 703312 | Electrical Repair Jobs in CDCP-1,2,3&4 and Capital Repairs in Chambers of CDCP | NO | NA | SOT | 09.08.10 | 13.47 | Single | 2 | 02 1) PSR Enterprises; 2) Kay Pee Electrical & Instrumentation Works | Nil | 14.10 14.25 | Yes | TC as per DOP Limited participation 1.06% reduction on their original quote | VSP/WC/CO&C CP/70331-2/SOT/2010-2011/9100000542 & 27.Sep.2011 | Kay Pee Electrical & Instrumentation Works | 6.75 | 08.10.10 07.10.11 | No |
| 20 | 703580 | ROTATION AND REPAIR OF ASH SLURRY AND BOTTOM ASH PIPELINES OF TPP | NO | NA | SOT | 04.09.10 | 13.60 | Single | 3 | 03 1) M/s Tulasi Engg Works 2) M/s Reshma Enterprises 3) M/s Mani Engg Works | Nil | 1)13.84 2)14.30 3)14.50 | NO | NA | VSP/WC/TPP /70358-0/SOT/2010-11/81000000606 Dt:23.09.2010 | Tulasi Engg Works | 13.84 | 01.10.10 30.09.11 | No |
| 1 | 703420 | Maintenance of ACP & GCP in Sinter plant (PART 5) for 2010-11 | NO | NA | SOT | 21.09.10 | 18.30 | Single | 5 | 04 1) Reshma Enterprises 2) C-Star Engineers & Contractors 3) United freight carrying corporation 4) Joy makali construction co | 1) Ganga suraj steel & fabricaton works | 1) 15.30 2) 16.21 3) 16.5 4) 16.82 | NO | NA | VSP/WC/SP/ 70342-0/SOT/ 2010-11/ 8100000624, Dt.29.10.2010 | Reshma Enterprises | 15.30 | 01.11.10 31.10.11 | NO |
| 2 | 703730 | Capital Reair of Sinter Machine-2, (PART-1) A-8, A-9, Drum cooler etc. for 2010-11 | NO | NA | SOT | 14.09.10 | 5.73 | Single | 1 | 1) Prathusha Engineering works | Nil | 1) 5.73 | Yes | TC as per DOP Limited participation. NO reduction on their original quote | VSP/WC/SP/ 70373-0/SOT/ 2010-11/ 9100000560, Dt.28.10.2010 | Prathusha Engg Works | 5.98 | 15.11.10 14.02.11 | NO |
| 3 | 703700 | Capital Reair of Sinter Machine-2, (PART-2) Vacuum chambers, Various chutes etc. for 2010-11 | NO | NA | SOT | 11.09.10 | 6.05 | Single | 2 | 1) Dynamic Construtions 2) NEPCON | Nil | 1) 8.01 2) 9.00 | Yes | TC as per DOP Limited participation. 21.97% reduction on their original quote | VSP/WC/SP/ 70370-0/SOT/ 2010-11/ 9100000562, Dt.30.10.2010 | Dynamic Construtions | 6.26 | 15.11.10 14.02.11 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 4 | 703740 | Capital Repair of SinterMachine - 2 (part-3), Gascollector, Bed & burdenfeeder etc. for 2010 - 11 | NO | NA | SOT | 14.09.10 | 3.57 | Single | 1 | 1) Reshma Enterprises | Nil | 3.78 | Yes | TC as per DOP Limited participation. NO reduction on their original quote | VSP/WC/SP/ 70374-0/SOT/ 2010-11/ 9100000557, Dt.23.10.2010 | Reshma Enterprises | 3.78 | 15.11.10 14.02.11 | NO |
| 5 | 703710 | Capital Repair of SinterMachine - 2 (part-4), Machine area, hot screen, SRC body etc for 2010 - 11 | NO | NA | SOT | 11.09.10 | 6.01 | Single | 2 | 1) R.K.V. Engineering works 2) Mani Engineering | Nil | 1) 5.71 2) 6.50 | NO | NA | VSP/WC/SP/ 70371-0/SOT/ 2010-11/ 9100000559, Dt.28.10.2010 | R.K.V. Engineering works | 5.71 | 15.11.10 14.02.11 | NO |
| 6 | 703750 | Capital Repair of SinterMachine - 2, (part-6) ACP & GCP area, Exhausters various ducts etc for 2010- 11 | NO | NA | SOT | 14.09.10 | 7.82 | Single | 2 | 1) Joy makali construction co 2) Mass Erectors | Nil | 1) 8.99 2) 10.55 | Yes | TC as per DOP Limited participation. 9.34% reduction on their original quote | VSP/WC/SP/ 70375-0/SOT/ 2010-11/ 9100000561, Dt.28.10.2010 | Joy makali construction co | 8.15 | 15.11.10 14.02.11 | NO |
| 7 | 703770 | Capital Repair of SinterMachine - 2 (part-7) Pipelines, valves, gas lines for 2010 - 11 | NO | NA | SOT | 17.09.10 | 1.71 | Single | 2 | 1) Jey key Engineering works 2) M Ramana Raju | Nil | 1) 1.69 2) 1.49 | NO | NA | VSP/WC/SP/ 70377-0/SOT/ 2010-11/ 9100000555, Dt.22.10.2010 | M Ramana Raju | 1.49 | 15.11.10 14.02.11 | NO |
| 8 | 703830 | Capital Repair of SinterMachine - 2 (part-9), Machine area, Shuttledistributor, A-9 railsetc., for 2010 - 11 | NO | NA | SOT | 22.09.10 | 5.40 | Single | 2 | 1) Mani Engineering works 2) C-Star Engineers & Contractors | Nil | 1) 5.2 2) 10.5 | NO | NA | VSP/WC/SP/ 70383-0/SOT/ 2010-11/ 9100000556, Dt.23.10.2010 | Mani Engineering works | 5.20 | 15.11.10 14.02.11 | NO |
| 9 | 704250 | Maintenance Contract of On-Line Stack Monitoring Systems and their associated equipment installed in VSP | Yes | P.C. Parakh | Nomination | NA | 122.99 | NA | NA | 01 NEVCO Engineers Pvt Ltd | NA | 122.90 | NA | NA | VSP/WC/INS TN/ 70425-0/N/ 2010-11/ 8100000123, Dt.27.10.2010 | NEVCO Engineers Pvt Ltd | 122.99 | 01.12.10 30.11.13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 10 | 702330 | Repair and maintenance of RT Cranes etc. in SMS | NO | NA | OT | 26.06.10 | 24.15 | Two | 2 | 02 1) Amrutha Engineering 2) Bhavani Industrial Engg. Services | Nil | 1) 19.31 2) 23.78 | NO | NA | VSP/WC/SMS / 70233-0/OT/ 2010-11/ 8100000616, Dt.09.10.2010 | Amrutha Engineering | 19.32 | 01.11.10 31.10.11 | NO |
| 11 | 702970 | Repair and maintenance of DF Cranes etc. in SMS | NO | NA | OT | 23.06.10 | 31.83 | Two | 3 | 01 Bhavani Industrial Engg. Services | 02 1) Amrutha Engineering 2) Madhavi Enterprises | 31.18 | NO | NA | VSP/WC/SMS / 70353-0/ OT/ 2010-11/ 8100000611, Dt.04.10.2010 | Bhavani Industrial Engg Services | 31.19 | 01.11.10 31.10.11 | NO |
| 12 | 703330 | Repair/changing of EOT crane tracks and various repair works of Cranes in SMS | NO | NA | SOT | 09.08.10 | 21.38 | Single | 1 | 01) Mani Engineering Works | Nil | 22 | Yes | TC as per DOP Limited participation . 1.82% reduction on their original quote | VSP/WC/SMS / 70333-0/ SOT/ 2010-11/ 8100000612, Dt.04.10.2010 | Mani Engineering Works | 21.60 | 16.10.10 15.10.11 | NO |
| 13 | 703540 | Repair/replacement of hydraulic & lubrication pipelines in CCD | NO | NA | OT | 02.09.10 | 21.25 | Single | 2 | 02 1) Jey Key Engineering Works 2) Sainath Steel Traders & Fabricators | Nil | 1) 22.00 2) 21.48 | NO | NA | VSP/WC/SMS / 70354-0/ OT/ 2010-11/ 8100000614, Dt.05.10.2010 | Sainath Steel Traders & Fabricators | 21.48 | 01.11.10 31.10.11 | NO |
| 14 | 703650 | Technological assistance by deployment of helpers and semi-skilled manpower in CCD of SMS | NO | NA | OT | 10.09.10 | 26.77 | Single | 3 | 02 1) Sree Nookambika Builders 2) J.C. Associates 3) Sensitive Enterprises | Nil | 1) 32.53 2) 33.00 3) 26.75 | NO | NA | VSP/WC/SMS / 70365-0/ OT/ 2010-11/ 8100000615, Dt.08.10.2010 | Sensitive Enterprises | 26.76 | 18.10.10 17.10.11 | NO |
| 15 | 703810 | Major capital repairs of Wagon Tipplers (Coal or Ore) in RMHP | NO | NA | SOT | 22.09.10 | 15.02 | Single | 2 | 02 1) C.L.T Engg. Enterprises 2) P.L.A. Engg .Works | Nil | 1) 14.99 2) 17.00 | NO | NA | VSP/WC/RMHP/ 70381-0/ SOT/ 2010-11/ 8100000619, Dt.18.10.2010 | C.L.T Engg., Enterprises | 14.99 | 18.10.10 17.04.11 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 16 | 703990 | Capital capital repairs of Wagon Tipplers (Coal and Ore) in RMHP | NO | NA | SOT | 04.10.10 | 20.42 | Single | 2 | 02 1) C.L.T Engg. Enterprises 2) Yyothi Erectors | Nil | 1) 20.29 2) 22.0 | NO | NA | VSP/WC/RMHP/ 70399-0/ SOT/ 2010-11/ 8100000620, Dt.23.10.2010 | C.L.T Engg., Enterprises | 20.29 | 01.11.10 31.10.11 | NO |
| 17 | 703870 | Technological Assistance in Upkeeping of Fuel Oil Firing Ssystem in LMMM | NO | NA | SOT | 23.09.10 | 7.27 | Single | 2 | 02 01) Sri Venkata Rama Enterprises 02) Swathi Engg. Works | Nil | 1) 8.20 2) 7.47 | NO | TC as per DOP Limited participation . NO reduction on their original quote | VSP/WC/LMMM/703870/O/2010-2011/9100000550 Dated 13/10/2010 | Swathi Engg. Works | 7.47 | 17.12.10 16.12.10 | NO |
| 18 | 703960 | Repair of Pipes & Valves in LMMM | NO | NA | SOT | 29.09.10 | 4.16 | Single | 1 | 01 S L Technical Services | Nil | 4.32 | NO | TC as per DOP Limited participation . NO reduction on their original quote | VSP/WC/LMMM/703960/SOT/2010-2011/9100000553 Dated 20/10/2010 | S L Technical Services | 4.32 | 12.12.10 11.12.11 | NO |
| 19 | 703610 | Electrical Repair Jobs in MMSM including Capital Repairs for the year 2010-2011 | NO | NA | SOT | 07.09.10 | 6.32 | Single | 1 | 01 Usha Electrical Services | Nil | 6.51 | NO | TC as per DOP Limited participation . NO reduction on their original quote | VSP/WC/MMSM/703610/SOT/2010-2011/9100000550 Dated 01/10/2010 | Usha Electrical Services | 6.51 | 10.12.10 09.12.11 | NO |
| 20 | 703580 | Rotation and Repair of Ash slurry and bottom Ash pipelines of TPP | NO | NA | SOT | 04.09.10 | 13.60 | Single | 3 | 03 01) Tulasi Engg Works, 02) Reshma Enterprises 03) Mani Engg Works | Nil | 1) 13.84, 2) 14.30 3) 14.50 | NO | NA | VSP/WC/TPP/70358-0/SOT/2010-11/81000000613 Dt:05.10.2010 | Tulasi Engg Works | 13.84 | 06.10.10 05.10.11 | NO |
| 21 | 703620 | RLA Study of 60 MW Turbo Generator of TPP | NO | NA | OT | 08.06.10 | 19.84 | Single | 4 | 02 01) Turbo Machinery Engineering Industries 02) IRC Engg. & Services(I) Pvt. Ltd | 02 01) EM Services (I) Pvt. Ltd. 02) DET NIIIRSKY VERITAS | 1) 12.99 2) 14.51 | NO | NA | VSP/WC/TPP/70362-0/OT/2010-11/81000000626 Dt:01.11.2010 | Turbo Machinery Engineering Industries | 12.99 | 05.11.10 04.11.11 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|---|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 22 | 593640 | Capital Repair of Cooling Tower at Chilles Water Plant-4 of Utilities Dept. | NO | NA | OT | 02.07.10 | 1.01 | Single Bid | 2 | 02 1)Pavanteja Klimmaat Enterprises 2)Varma Brothers | Nil | 1)0.95 2)1.58 | NO | NA | VSP/WC/UT/59364-0/OT/2010-11/9100000547 Dt.06.10.2010 | Pavanteja Klimmaat Enterprises | 0.95 | 01.11.10 30.04.11 | NO |
| 23 | 703430 | Tyre Fitting Works of Equipment of FMD | NO | NA | OT | 01.09.10 | 8.24 | Single Bid | 2 | 01 Durga Sri Raghavendra Engg. & Co. | 01 1)A.K.Enterprises | 8.24 | NO | NA | VSP/WC/FMD/70343-0/OT/2010-11/9100000554 Dt.21.10.2010 | Durga Sri Raghavendra Engg. & Co. | 8.24 | 01.11.10 31.10.11 | NO |
| 24 | 704090 | Servicing and Repair of CPCB instruments - Microwave Digester | NO | NA | Nomination | NA | 0.76 | NA | 1 | 01 Labindia Instruments Pvt. Ltd.Thane | Nil | 0.76 | NO | NA | VSP/WC/QATD/70409-0/N/2010-11/9100000551 Dt.15.10.2010 | Labindia Instruments Pvt. Ltd.Thane | 0.76 | 15.11.10 14.11.12 | NO |
| 25 | 702450 | Stack Monitoring and Effluent Analysis 2010-11 | NO | NA | OT | 10.07.10 | 4.9 | Two | 4 | 03 1)Sai Laboratories 2)SV Enviro Labs & Consultants 3)Mitra S.K.Pvt. Ltd. | 01 1)Nirmal Enviro Engineers & Consultants | 1)5.39 2)5.59 3)10.31 | Yes | TC as per DOP price . Urgency at site, no running contract. 4.45% reduction on their original quote | VSP/WC/EnMD/70245-0/OT/2010-11/9100000546 Dt.05.10.2010 | Sai Laboratories, Hyderabad | 5.15 | 11.10.10 10.10.12 | NO |
| 26 | 703291 | Laying of telephone cables and rectification of defective cable joints in RM, ES Township areas for 2010-11 | No | NA | OT | 20.08.10 | 18.06 | Single | 3 | 03 1) SBT Networks 2) V.R. Engineering & Co. 3) Mamata Electrical Enterprises | Nil | 1) 21.00 2) 18.96 3) 18.98 | NO | NA | VSP/WC/Telecom/ 70329-1/OT/2010-11/8100000617, Dt.11.10.2010 | V.R. Engg & Co. | 11.2 | 12-10-10 11-10-11 | NO |
| 27 | 703292 | Laying of telephone cables and rectification of defective cable joints in Iron & Steel Zone area for 2010-11 | No | NA | OT | 20.08.10 | 18.06 | Single | 3 | 03 1) SBT Networks 2) V.R. Engineering & Co. 3) Mamata Electrical Enterprises | Nil | 1) 21.00 2) 18.96 3) 18.98 | NO | NA | VSP/WC/Telecom/ 70329-2/OT/2010-11/9100000548, Dt.11.10.2010 | Mamata Elec. Enterprises | 7.29 | 12-10-10 11-10-11 | NO |
| 28 | 703130 | Online Jacketing of Damaged Pipeline | No | NA | OT | 17.09.10 | 48.23 | Single | 2 | 02 01) Kurma Rao & Co; 02) Rao Welding Works | Nil | 53.89; 43.90 | NO | NA | VSP/WC/EMD/70313-0/OT/2010-2011/8100000618 & 14.Oct.2010 | Rao Welding Works | 43.9 | 20.10.10 19.10.11 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 29 | 703500 | JUNGLE CUTTING IN 220 KV/ 33 KV SWITCH YARDS AND NEAR 220 KV TRANSMISSION TOWER | NA | NA | SOT-OT | 09.09.10 | 2.61 | Single | 2 | 02 SRI VENKATESWARA CONSTRUCTIONS 01) SRI NOOKAMBIKA BUILDERS | Nil | 2.72 2.80 | NO | NA | VSP/WC/DNW/ 70350-0/OT/2010-11/9100000552 Date:18-OCT-10 | SRI VENKATESWARA CONSTRUCTIONS | 2.72 | 25.10.10 24.10.11 | NO |
| 30 | 703591 | PRESSURE GROUTING WORKS IN PLANT IN ROLLING MILLS; SMS AND ES&F ZONES/AREAS IN VSP(Part-1) | NO | NA | OT | 06.09.10 | 21.57 | Single | 4 | 04 1) M.Ganga Raju & Co 2) Akhandalamani Constns 3) V.N.Murthy 4) Hydraulic Engineers | Nil | 1) 21.00 2) 20.99 3) 21.01 4) 20.46 | NO | NA | VSP/WC/CED / 70359-1/OT/ 2010-11/ 8100000621, Dt.29.10.2010 | Hydraulic Engineers | 10.28 | 01.12.10 30.11.11 | NO |
| 31 | 703592 | PRESSURE GROUTING WORKS IN PLANT IN BF&ASP; RMHP; SP&TPP; C&CCD AND CRMP, FMD & TRAFFIC ZONES/AREAS IN VSP(Part-2) | NO | NA | OT | 06.09.10 | 21.57 | Single | 4 | 04 1) M.Ganga Raju & Co 2) Akhandalamani Constns 3) V.N.Murthy 4) Hydraulic Engineers | Nil | 1) 21.00 2) 20.99 3) 21.01 4) 20.46 | NO | NA | VSP/WC/CED / 70359-2/OT/ 2010-11/ 8100000622, Dt.29.10.2010 | Akhandalamani Constructions | 10.18 | 01.12.10 30.11.11 | NO |
| 32 | 703351 | REPAINTING OF EQUIPMENTS/EQUIPMENT MOUNTED STRUCTURES/ PIPELINES/TANKS ETC. IN ROLLING MILLS ZONE/ AREA IN V S P(Part-1) | NO | NA | OT | 10.08.10 | 33.54 | Single | 5 | 05 1) Lorven Paints & Chemicals 2) M.K. Gold Paints (p) Ltd. 3) Colour India Paints Industries 4) Shiva Chemicals 05) Coromandel Paints Ltd | Nil | 1) 22.33 2) 22.93 3) 28.99 4) 24.39 5) 25.08 | NO | NA | VSP/WC/CED / 70335-1/OT/ 2010-11/ 9100000544, Dt.29.10.2010 | Lorven Paints & Chemicals | 9.81 | 01.10.10 30.09.11 | NO |
| 33 | 703352 | REPAINTING OF EQUIPMENTS/EQUIPMENT MOUNTED STRUCTURES/ PIPELINES/TANKS ETC. IN ROLLING MILLS ZONE/ AREA IN V S P(Part-2) | NO | NA | OT | 10.08.10 | 33.54 | Single | 5 | 05 1) Lorven Paints & Chemicals 2) M.K. Gold Paints (p) Ltd. 3) Colour India Paints Industries 4) Shiva Chemicals 05) Coromandel Paints Ltd | Nil | 1) 22.33 2) 22.93 3) 28.99 4) 24.39 5) 25.08 | NO | NA | VSP/WC/CED / 70335-2/OT/ 2010-11/ 8100000610, Dt.29.10.2010 | M.K. Gold Paints (p) Ltd | 14.72 | 01.10.10 30.09.11 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 1 | 703820 | Capital Repair of Sinter Machine - 2 (part-8), Machine ares, Shuttle distributor, A-9 rails etc., for 2010 - 11 | NO | NA | SOT | 22.09.10 | 6.80 | Single | 3 | 03 1) Mass Erectors 2) Mani Engineering Works 3) NEPCON | Nil | 1) 7.30 2) 7.50 3) 7.50 | Yes | TC as per DOP Limited participation. 3.43% reduction on their original quote | VSP/WC/SP/70382-0/SOT/2010-11/9100000564 & 06- NOV-10 | Mass Erectors | 7.05 | 15.11.10 14.02.11 | NO |
| 2 | 704170 | Cleaning jobs in Pelletizer and all bunkers in SMPP of Sinter Plant | NO | NA | SOT | 22.10.10 | 10.68 | Single | 1 | 01 Sri Trinetra Constructions | Nil | 10.99 | Yes | TC as per DOP Limited participation. NO reduction on their original quote | VSP/WC/SP/70417-0/SOT/201011/8100000652 & 30-NOV-10 | Sri Trinetra Constructions | 10.99 | 21.03.11 20.03.12 | NO |
| 3 | 704440 | Repair and Rewinding of of Submercible pumps up to 6.0 KW for Electrical repair shop | NO | NA | SOT | 3.11.10 | 7.85 | Single | 3 | 03 1) Lokeswari Electrical & Engg. Works 2) General Electricals 3) M.S.N. Electric Works | Nil | 6.30 9.90 6.26 | NO | NA | VSP/WC/ERS / 70444-0/SOT/201011/9100000572 25-NOV-10 | M.S.N.Electric Works | 6.26 | 12.01.11 11.01.12 | NO |
| 4 | 704380 | Repair and Rewinding of Control Transformers For Eectrical Repair Shop | NO | NA | SOT | 3.11.10 | 4.80 | Single | 4 | 04 1) G.K. Electrical Rewinding Works 2) General Electricals 3) M.S.N. Electric Works 4) Mothy Engg. Works | Nil | 3.75 3.39 4.11 3.05 | NO | NA | VSP/WC/ERS / 70438-0/SOT/201011/9100000579 29-NOV-10 | mothy Engg. Works | 3.05 | 01.02.11 31.01.12 | NO |
| 5 | 704120 | Structural and Mechanical repair works of Agon Tipplers in RMHP | NO | NA | SOT | 20.10.10 | 10.18 | Single | 3 | 03 1) R.B.Lining Works 2) S E C O N 3) Reshma Enterprises | Nil | 10.5 9.83 10.50 | NO | NA | VSP/WC/RMHP/ 70412-0/SOT/201011/9100000576 25-NOV-10 | S E C O N | 9.83 | 01.03.11 28.02.12 | NO |
| 6 | 704310 | Repair of Fuel Oil System LMMM | NO | NA | SOT | 27.10.10 | 5.58 | Single | 4 | 04 01) Sai Venkata Techno Services 02) A D Reddy 03) Remmia Engg. Co. 04) M Ramana Raju | Nil | 01) 5.54 02) 6.14 03) 5.55 04) 5.25 | NO | NA | VSP/WC/LMMM/704310/O/2010-2011/9100000574 Dated 24/11/2010 | M Ramana Raju | 5.25 | 07.12.10 06.12.11 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 7 | 702880 | Fabrication & Erection of Air Duct in LMMM | NO | NA | OT | 13.09.10 | 1.27 | Single | 2 | 01 RKV Engg. | 01 Ganga Suraj Steel Fabrication Works | 1.35 | NO | NA | VSP/WC/LMM M/702880/SO T/2010-2011/9100000 575 Dated 24/11/2010 | RKV Engg. | 1.35 | 23.12.10 22.06.11 | NO |
| 8 | 703890 | Cleaning work in Billet Mill & Shipping area of LMMM | NO | NA | OT | 11.10.10 | 27.20 | Single | 2 | 02 01) Chakradhara Enterprises T Krishna Rao 02) | Nil | 29.00 28.53 | Yes | TC as per DOP Limited participation. 2.03% reduction on their original quote | VSP/WC/LMM M/703890/OT/ 2010-2011/9100000 649 Dated 26/11/2010 | T Krishna Rao | 27.95 | 28.12.10 27.12.11 | NO |
| 9 | 704100 | Repair of Cranes and Auxiliaries in MMSM | NO | NA | SOT | 15.10.10 | 5.49 | Single | 1 | 01 S L Technical Services | Nil | 5.74 | NO | NA | VSP/WC/MM SM/704100/S OT/2010-2011/9100000 567 Dated 12/11/2010 | S L Technical Services | 5.74 | 10.01.11 09.01.12 | NO |
| 10 | 703920 | Repair of electrical installations in CCD - SMS - 2010-11 | NO | NA | SOT | 29.9.10 | 12.91 | Single | 1 | 01 Sri Lakshmi Construction | Nil | 13.14 | NO | NA | VSP/WC/SMS / 70392-0/SOT/ 2010-11/ 8100000625, Dt.01.11.2010 | Sri Lakshmi Constructi on | 13.14 | 01-01-11 31-12-11 | NO |
| 11 | 703930 | Repair of electrical installations in Converter Shop - SMS - 2010-11 | NO | NA | SOT | 29.9.10 | 9.52 | Single | 1 | 01 The National Electrical Works | Nil | 9.77 | NO | NA | VSP/WC/SMS / 70392-0/SOT/ 2010-11/ 9100000563, Dt.01.11.2010 | The National Electrical Works | 9.77 | 01-01-11 31-12-11 | NO |
| 12 | 703940 | Capital repairs of Mixer 1 & 2 | NO | NA | SOT | 29.9.10 | 3.07 | Single | 1 | 01 Sri Sairam Enterprises | Nil | 3.27 | Yes | TC as per DOP Limited participation. 1.53% reduction on their original quote | VSP/WC/SMS / 70333-0/ SOT/ 2010-11/ 9100000571, Dt.20.11.2010 | Sri Sairam Enterprise s | 3.22 | 01-01-11 31-12-11 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 13 | 703860 | Capital Repair of Cooling Towers in WMD during the year 2010-11 | NO | NA | OT | 22.09.10 | 24.61 | Single | 2 | 01 Varma Brothers | 01 Southern Cooling Towers Pvt Ltd | 24.11 | NO | NA | VSP/WC/WM D/70386-0/OT/2010-2011/8100000 640 & 11.Nov.2010 | Varma Brothers | 24.11 | 25.11.10 24.11.11 | NO |
| 14 | 703880 | Repair, Replacement & Maintenance Jobs of OEPL in existing & expansion zones of EMD in VSP | NO | NA | SOT | 15.10.10 | 9.42 | Single | 1 | 01 Kumar Fabricators | Nil | 9.79 | Yes | TC as per DOP Limited participation. 1.33% reduction on their original quote | VSP/WC/EM D/70388-0/SOT/2010-2011/8100000 566 & 11.Nov.2010 | Kumar Fabricators | 9.66 | 22.11.10 21.11.11 | NO |
| 15 | 703950 | Technological Assistance in RS&RS | NO | NA | SOT | 06.11.10 | 7.12 | Single | 2 | 02 01) B.Eswara Rao 02) Harsha Enterprises | Nil | 6.85 7.20 | NO | NA | VSP/WC/RS& RS/70395-0/SOT-OT/ 2010-2011/ 8100000570 & 20.Nov.2010 | B.Eswara Rao | 6.85 | 01.12.10 30.11.11 | NO |
| 16 | 704010 | Mechanical Repair Works in CSP at CO&CCP | NO | NA | SOT | 05.10.10 | 14.53 | Single | 2 | 02 01) Sangam Steel Fabrication 02) Rachana Engg Co. | Nil | 16.52 15.00 | Yes | TC as per DOP Limited participation. 1.53% reduction on their original quote | VSP/WC/CO& CCP/70401-0/SOT/2010-2011/8100000 643 & 19.Nov.2010 | Rachana Engg Co. | 14.77 | 01.01.11 31.12.11 | NO |
| 17 | 704020 | Mechanical Repair Works in CSP at CO&CCP | NO | NA | SOT | 05.10.10 | 9.69 | Single | 1 | 01 Gideons Engg Works | Nil | 10.56 | Yes | TC as per DOP Limited participation. 3.41% reduction on their original quote | VSP/WC/CO& CCP/70402-0/SOT/2010-2011/8100000 650 & 26.Nov.2010 | Gideons Engg Works | 10.2 | 03.01.11 02.01.12 | NO |
| 18 | 704130 | Cleaning Works in CSP units in CO&CCP | NO | NA | OT | 20.10.10 | 30.05 | Single | 2 | 02 01) K.Pottenna; 02) M.RamanaRaju | Nil | 30.47 31.55 | NO | NA | VSP/WC/CO& CCP/70413-0/OT/2010-2011/8100000 648 & 24.Nov.2011 | K.Pottenna | 30.47 | 13.01.11 12.01.12 | NO |
| 19 | 704140 | Cleaning Works of Coke Oven Area and CO&CCP | NO | NA | SOT | 20.10.10 | 8.62 | Single | 2 | 02 01) L.Narasinga Rao 02) K.Chinna Rao | Nil | 9.00 9.20 | Yes | TC as per DOP Limited participation. 1.56% reduction on their original quote | VSP/WC/CO& CCP/70414-0/SOT/2010-2011/8100000 568 & 15.Nov.2012 | L.Narasinga Rao | 8.86 | 20.11.10 19.11.11 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 20 | 704230 | Cleaning Works in CPP and Chutes in CO&CCP | NO | NA | SOT | 25.10.10 | 24.7 | Single | 2 | 02 01) K.Ganga Raju; 02) Reddy Enterprises | Nil | 23.32 23.71 | NO | NA | VSP/WC/CO&CCP/70423-0/SOT/2010-2011/8100000642 & 12.Nov.2012 | K.Ganga Raju | 23.32 | 01.01.11 31.12.11 | NO |
| 21 | 704460 | Operation & Maintenance Activities of TP-03 | NO | NA | SOT | 05.11.10 | 16.01 | Single | 2 | 02 01) NGR Enterprises 02) Reddy Enterprises | Nil | 16.65 15.29 | NO | NA | VSP/WC/WM D/70446-0/SOT/2010-2011/8100000651 & 29.Nov.2012 | NGR Enterprises | 15.29 | 01.12.10 30.11.11 | NO |
| 22 | 703660 | Hiring of Jeep for Madharam Dolomite Mines | NO | NA | OT | 10.09.10 | 10.02 | Single | 2 | 02 1) Friends Construction Works 2) Jatla Srinivasa Rao | Nil | 10.72 11.00 | Yes | TC as per DOP Limited participation. 3.73% reduction on their original quote | VSP/WC/MIN ES/70366-0/OT/2010-11/8100000647 Dt.24-11-2010 | Friends Construction Works | 10.32 | 15-12-11 14-12-14 | NO |
| 23 | 704220 | Reclamation of Apron Feeder Rollers & Mould Foot Rollers in UERS (ES&F) | NO | NA | SOT | 25.10.10 | 6.42 | Single | 1 | 01 Reshma Enterprises | Nil | 6.10 | NO | NA | VSP/WC/ES&F/70422-0/SOT/2010-11/9100000578 Dt.26-11-2010 | Reshma Enterprises | 6.10 | 01-02-11 31-01-12 | NO |
| 24 | 704240 | Repair of two EOT cranes at Open Gantry in ES&F | NO | NA | SOT | 27.10.10 | 10.07 | Single | 1 | 01 Greenfields Corporation | Nil | 9.78 | NO | NA | VSP/WC/ES&F/70424-0/SOT/2010-11/9100000573 Dt.23-11-2010 | Greenfield's Corporation | 9.78 | 06-12-10 05-04-11 | NO |
| 25 | 70449N | Annual Service Contract for ABRO Dynamic Balancing Machines at CMS & UERS for Two years | NO | NA | Nomination | NA | 2.32 | Single | 1 | 01 Abro Technologies Pvt. Ltd. | Nil | 2.32 | NO | NA | VSP/WC/ES&F/70449-0/N/2010-11/9100000565 Dt.06-11-2010 | Abro Technologies Pvt. Ltd. | 2.32 | 22-11-10 21-11-12 | NO |
| 26 | 704000 | Repair and Overhauling of Coil Compactors and Finishing Area Equipments in WRM | NO | NA | SOT | 5.10.10 | 10.76 | Single | 1 | 01 Construction Corpn. | Nil | 11 | NO | NA | VSP/WC/WRM/70400-0/SOT/2010-11/8100000641 Dated 11/11/2010 | Construction Corpn. | 11 | 17.11.10 16.11.10 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 27 | 703780 | Miscellaneous Civil Jobs in Central Stores Zones/Areas | NO | NA | OT | 18.09.10 | 25.99 | Single | 3 | 03 01) Baba Engg. Works, PSN Entp., 03) L. Narasinga Rao | 02) Nil | 01) 27.30; 02) 20.00; 03) 27.80 | NO | NA | VSP/WC/CED /70378-0/OT/2010-11/810000064 Dated 23/11/2010 | PSN Enterprises | 20 | 1.3.11 30.11.11 | NO |
| 28 | 703401 | Roof Treatment Worsk for Industrial and Office Buildings inside the plant area (VSP)-In Rolling Mills, SMS, BF & ASP Zones/Areas (Part-1) | NO | NA | SOT | 16.08.10 | 86.59 | Single | 4 | 04 01) Md Jahangeer Reddy 02) B. Sudhakar Reddy 03) Keerthi Constructions, 04) Vellanki Siva Rama Prasad | Nil | 01) 89.21; 02) 89.18; 03) 89.20; 04) 92.00; | Yes | TC as per DOP Limited participation. 1.45% reduction on their original quote | VSP/WC/CED /70340-1/OT/2010-11/810000064 5 dated 23/11/2010. | B. Sudhakar Reddy | 45.89 | 28.11.10 27.11.10 | NO |
| 29 | 703402 | Roof Treatment Worsk for Industrial and Office Buildings inside the plant area (VSP)-In RMHP, CO&CCP, SP, TPP, ES&F, CRMP, FMD & Traffic Zones/Areas (Part-2) | NO | NA | SOT | 16.08.10 | 86.59 | Single | 4 | 04 01) Md Jahangeer Reddy 02) B. Sudhakar Reddy 03) Keerthi Constructions, 04) Vellanki Siva Rama Prasad | Nil | 01) 89.21; 02) 89.18; 03) 89.20; 04) 92.00; | Yes | TC as per DOP Limited participation. 1.45% reduction on their original quote | VSP/WC/CED /70340-2/OT/2010-11/810000064 6 dated 23/11/2010. | Keerthi Constructions | 42 | 28.11.10 27.11.10 | NO |
| 30 | 704260 | Providing RCC 'Y' shaped Fencing Posts & Fixing Concertina Coils on Plant Boundary Wall of VSP | NO | NA | SOT | 27.10.10 | 14.4 | Single | 5 | 05 01) S. J. Constructions; 02) Srinivasa Engg Works 03) Reddy Enterprises 04) Santhi Enterprises 05) D.Sreenivasa Rao | Nil | 01) 13.90; 02) 14.00; 03) 15.69; 04) 16.00; 05) 13.00; | NO | NA | VSP/WC/CED /70426-0/SOT/2010-11/810000063 9 dated 15/11/2010 | D. Sreenivasa Rao | 13 | 15.11.10 14.11.10 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|------------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 31 | 703301 | Cleaning Jobs in CED and ED (W) Building Areas (Part-1) | Yes | Shri PC Parakh & Sri V. Velayudham | SOT | 1.9.10 | 233.71 | Single | 12 | 12 01) Hindu Vasundara Entp 02) Srinivasa Engg. & CO., 03) Navya Associates 04) G. Mohan Rao 05) Abdul Rasheed, 06) Sri Vidya Constn.Works 07) Sai Krishna Constns. 08) Jaya Sree Entp 09) United Freight Carrying Corp 10) Chakradhara Entp 11) T. A. Hegde, 12) Venu Costns. | Nil | 01) 245.75; 02) 247.77; 03) 245.79; 04) 245.76; 05) 245.70; 06) 245.72; 07) 245.63; 08) 245.88; 09) 245.68; 10) 245.65; 11) 245.74; 12) 245.84 | Yes | TC as per DOP Limited participation. 1.05 % reduction on their original quote | VSP/WC/CED /70330-1/ SOT/2010-11/8100000627 dated 09/11/2010. | Sai Krishna Constns. | 25.18 | 15.11.10 14.11.10 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|------------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 32 | 703302 | Cleaning Jobs in RMHP Areas (Part-2) | Yes | Shri PC Parakh & Sri V. Velayudham | SOT | 1.9.10 | 233.71 | Single | 12 | 12 01) Hindu Vasundara Entp 02) Srinivasa Engg. & CO., 03) Navya Associates 04) G. Mohan Rao 05) Abdul Rasheed, 06) Sri Vidya Constn.Works 07) Sai Krishna Constns. 08) Jaya Sree Entp 09) United Freight Carrying Corp 10) Chakradhara Entp 11) T. A. Hegde, 12) Venu Costns. | Nil | 01) 245.75; 02) 247.77; 03) 245.79; 04) 245.76; 05) 245.70; 06) 245.72; 07) 245.63; 08) 245.88; 09) 245.68; 10) 245.65; 11) 245.74; 12) 245.84 | Yes | TC as per DOP Limited participation. 1.05 % reduction on their original quote | VSP/WC/CED /70330-2/ SOT/2010-11/810000062 8 dated 09/11/2010 | Chakradhara Entp. | 24.31 | 15.11.10 14.11.10 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|------------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 33 | 703303 | Cleaning Jobs in BF & SP Areas (Part-3) | Yes | Shri PC Parakh & Sri V. Velayudham | SOT | 1.9.10 | 233.71 | Single | 12 | 12 01) Hindu Vasundara Entp 02) Srinivasa Engg. & CO., 03) Navya Associates 04) G. Mohan Rao 05) Abdul Rasheed, 06) Sri Vidya Constn.Works 07) Sai Krishna Constns. 08) Jaya Sree Entp 09) United Freight Carrying Corpn 10) Chakradhara Entp 11) T. A. Hegde, 12) Venu Costns. | Nil | 01) 245.75; 02) 247.77; 03) 245.79; 04) 245.76; 05) 245.70; 06) 245.72; 07) 245.63; 08) 245.88; 09) 245.68; 10) 245.65; 11) 245.74; 12) 245.84 | Yes | TC as per DOP Limited participation. 1.07 % reduction on their original quote | VSP/WC/CED /70330-3/ SOT/2010-11/8100000629 dated 09/11/2010 | United Freight Carrying Corpn. | 24.31 | 15.11.10 14.11.10 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|------------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 34 | 703304 | Cleaning Jobs in C&CCD, CRG, ETL, QATD, Instrumentation & Telecom Areas (Part-4) | Yes | Shri PC Parakh & Sri V. Velayudham | SOT | 1.9.10 | 233.71 | Single | 12 | 12 01) Hindu Vasundara Entp 02) Srinivasa Engg. & CO., 03) Navya Associates 04) G. Mohan Rao 05) Abdul Rasheed, 06) Sri Vidya Constn.Works 07) Sai Krishna Constns. 08) Jaya Sree Entp 09) United Freight Carrying Corp 10) Chakradhara Entp 11) T. A. Hegde, 12) Venu Costns. | Nil | 01) 245.75; 02) 247.77; 03) 245.79; 04) 245.76; 05) 245.70; 06) 245.72; 07) 245.63; 08) 245.88; 09) 245.68; 10) 245.65; 11) 245.74; 12) 245.84 | Yes | TC as per DOP Limited participation. 1.09 % reduction on their original quote | VSP/WC/CED /70330-4/ SOT/2010-11/810000063 0 dated 09/11/2010 | Abdul Rasheed | 24.31 | 15.11.10 14.11.10 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|------------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 35 | 703305 | Cleaning Jobs in SMS, CRMP, RED & SSD Areas (Part-5) | Yes | Shri PC Parakh & Sri V. Velayudham | SOT | 1.9.10 | 233.71 | Single | 12 | 12 01) Hindu Vasundara Entp 02) Srinivasa Engg. & CO., 03) Navya Associates 04) G. Mohan Rao 05) Abdul Rasheed, 06) Sri Vidya Constn.Works 07) Sai Krishna Constns. 08) Jaya Sree Entp 09) United Freight Carrying Corp 10) Chakradhara Entp 11) T. A. Hegde, 12) Venu Costns. | Nil | 01) 245.75; 02) 247.77; 03) 245.79; 04) 245.76; 05) 245.70; 06) 245.72; 07) 245.63; 08) 245.88; 09) 245.68; 10) 245.65; 11) 245.74; 12) 245.84 | Yes | TC as per DOP Limited participation. 1.08 % reduction on their original quote | VSP/WC/CED /70330-5/ SOT/2010-11/810000063 1 dated 09/11/2010 | Sri Vidya Construction Works | 23.43 | 15.11.10 14.11.10 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|------------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 36 | 703306 | Cleaning Jobs in ESF, SPC, ERS, WCC, StED, CMM & CME Areas (Part-6) | Yes | Shri PC Parakh & Sri V. Velayudham | SOT | 1.9.10 | 233.71 | Single | 12 | 12 01) Hindu Vasundara Entp 02) Srinivasa Engg. & CO., 03) Navya Associates 04) G. Mohan Rao 05) Abdul Rasheed, 06) Sri Vidya Constn.Works 07) Sai Krishna Constns. 08) Jaya Sree Entp 09) United Freight Carrying Corp 10) Chakradhara Entp 11) T. A. Hegde, 12) Venu Costns. | Nil | 01) 245.75; 02) 247.77; 03) 245.79; 04) 245.76; 05) 245.70; 06) 245.72; 07) 245.63; 08) 245.88; 09) 245.68; 10) 245.65; 11) 245.74; 12) 245.84 | Yes | TC as per DOP Limited participation. 1.09 % reduction on their original quote | VSP/WC/CED /70330-6/ SOT/2010-11/810000063 2 dated 09/11/2010 | T. A. Hegde | 23.43 | 15.11.10 14.11.10 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|------------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 37 | 703307 | Cleaning Jobs in LMMM, WRM, MMSM & RS&RS Areas (Part-7) | Yes | Shri PC Parakh & Sri V. Velayudham | SOT | 1.9.10 | 233.71 | Single | 12 | 12 01) Hindu Vasundara Entp 02) Srinivasa Engg. & CO., 03) Navya Associates 04) G. Mohan Rao 05) Abdul Rasheed, 06) Sri Vidya Constn.Works 07) Sai Krishna Constns. 08) Jaya Sree Entp 09) United Freight Carrying Corp 10) Chakradhara Entp 11) T. A. Hegde, 12) Venu Costns. | Nil | 01) 245.75; 02) 247.77; 03) 245.79; 04) 245.76; 05) 245.70; 06) 245.72; 07) 245.63; 08) 245.88; 09) 245.68; 10) 245.65; 11) 245.74; 12) 245.84 | Yes | TC as per DOP Limited participation. 1.09 % reduction on their original quote | VSP/WC/CED /70330-7/ SOT/2010-11/810000063 3 dated 09/11/2010 | Hindu Vasundara Constns. | 22.56 | 15.11.10 14.11.10 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|------------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 38 | 703308 | Cleaning Jobs in Traffic Areas (Part-8) | Yes | Shri PC Parakh & Sri V. Velayudham | SOT | 1.9.10 | 233.71 | Single | 12 | 12 01) Hindu Vasundara Entp 02) Srinivasa Engg. & CO., 03) Navya Associates 04) G. Mohan Rao 05) Abdul Rasheed, 06) Sri Vidya Constn.Works 07) Sai Krishna Constns. 08) Jaya Sree Entp 09) United Freight Carrying Corp 10) Chakradhara Entp 11) T. A. Hegde, 12) Venu Costns. | Nil | 01) 245.75; 02) 247.77; 03) 245.79; 04) 245.76; 05) 245.70; 06) 245.72; 07) 245.63; 08) 245.88; 09) 245.68; 10) 245.65; 11) 245.74; 12) 245.84 | Yes | TC as per DOP Limited participation. 1.10 % reduction on their original quote | VSP/WC/CED /70330-8/ SOT/2010-11/810000063 4 dated 09/11/2010 | G Mohan Rao | 20.42 | 15.11.10 14.11.10 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|------------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 39 | 703309 | Cleaning Jobs in WMD, Utilities, EMD, EnMD, ACVS, MMS & TS Areas (Part-9) | Yes | Shri PC Parakh & Sri V. Velayudham | SOT | 1.9.10 | 233.71 | Single | 12 | 12 01) Hindu Vasundara Entp 02) Srinivasa Engg. & CO., 03) Navya Associates 04) G. Mohan Rao 05) Abdul Rasheed, 06) Sri Vidya Constn.Works 07) Sai Krishna Constns. 08) Jaya Sree Entp 09) United Freight Carrying Corp 10) Chakradhara Entp 11) T. A. Hegde, 12) Venu Costns. | Nil | 01) 245.75; 02) 247.77; 03) 245.79; 04) 245.76; 05) 245.70; 06) 245.72; 07) 245.63; 08) 245.88; 09) 245.68; 10) 245.65; 11) 245.74; 12) 245.84 | Yes | TC as per DOP Limited participation. 1.11 % reduction on their original quote | VSP/WC/CED /70330-9/ SOT/2010-11/810000063 5 dated 09/11/2010 | Navya Associates | 19.08 | 15.11.10 14.11.10 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------------|--|---|------------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 40 | 7033010 (709991) | Cleaning Jobs in FMD, Central Stores, PEM & PD Areas (Part-10) | Yes | Shri PC Parakh & Sri V. Velayudham | SOT | 1.9.10 | 233.71 | Single | 12 | 12 01) Hindu Vasundara Entp 02) Srinivasa Engg. & CO., 03) Navya Associates 04) G. Mohan Rao 05) Abdul Rasheed, 06) Sri Vidya Constn.Works 07) Sai Krishna Constns. 08) Jaya Sree Entp 09) United Freight Carrying Corp 10) Chakradhara Entp 11) T. A. Hegde, 12) Venu Costns. | Nil | 01) 245.75; 02) 247.77; 03) 245.79; 04) 245.76; 05) 245.70; 06) 245.72; 07) 245.63; 08) 245.88; 09) 245.68; 10) 245.65; 11) 245.74; 12) 245.84 | Yes | TC as per DOP Limited participation. 1.13 % reduction on their original quote | VSP/WC/CED /70330-10/ SOT/2010-11/810000063 6 dated 09/11/2010 | Venu Constructions | 19.08 | 15.11.10 14.11.10 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------------|--|---|------------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 41 | 7033011 (709992) | Cleaning Jobs in TPP and DNW Areas (Part-11) | Yes | Shri PC Parakh & Sri V. Velayudham | SOT | 1.9.10 | 233.71 | Single | 12 | 12 01) Hindu Vasundara Entp 02) Srinivasa Engg. & CO., 03) Navya Associates 04) G. Mohan Rao 05) Abdul Rasheed, 06) Sri Vidya Constn.Works 07) Sai Krishna Constns. 08) Jaya Sree Entp 09) United Freight Carrying Corp 10) Chakradhara Entp 11) T. A. Hegde, 12) Venu Costns. | Nil | 01) 245.75; 02) 247.77; 03) 245.79; 04) 245.76; 05) 245.70; 06) 245.72; 07) 245.63; 08) 245.88; 09) 245.68; 10) 245.65; 11) 245.74; 12) 245.84 | Yes | TC as per DOP Limited participation. 1.15% reduction on their original quote | VSP/WC/CED /70330-11/ SOT/2010-11/810000063 7 dated 09/11/2010 | Jaya Sree Enterprises | 16.94 | 15.11.10 14.11.10 | NO |
| 42 | 500180 | SCRAP BELT REMOVAL AND TRANSPORTATION OF OLD BELTS OF CMM | NIL | NIL | OT | 17.09.10 | 5.51 | Single | 1 | 01 Sri Gopi Contructions | Nil | 7.2 | Yes | TC as per DOP Limited participation. 8.19 % reduction on their original quote | Open Tender Notice No. VSP/WC/TPP /70362-0/O/2010-11 DATED 08.09.2010 | Sri Gopi Contructions | 6.61 | 01.12.10 31.05.11 | NO |
| 1 | 703490 | MAINTENANCE OF YARD EQUIPMENTS LIKE BRC ETC. (PART-2) FOR 2010-11 | NO | NA | OT | 27.08.10 | 26.72 | Two | 2 | 01 Mass Erectors | 01 NEPCON | 26.72 | NO | NA | VSP/WC/SP/ 70349-0/OT/2010-11/810000066 6 & 15- DEC-10 | Mass Erectors | 26.72 | 22.01.11 21.01.12 | NO |
| 2 | 703630 | Cleaning cum spillage arresting jobs in BMV & MMDP of Sinter Plant | NO | NA | OT | 26.10.10 | 16.25 | Single | 2 | 02 1) G Mohan Rao 2) Srinivasa Engineering & Co | Nil | 16.82 17.00 | Yes | TC as per DOP Limited participation 1.60% reduction on their original quote | VSP/WC/SP/ 70363-0/OT/2010-11/810000067 5 & 23-DEC-10 | G Mohan Rao | 16.55 | 01.02.11 31.01.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 3 | 703640 | Emergency cleaning jobs in BMV and other places of Sinter Plant | NO | NA | SOT | 21.10.10 | 13.92 | Single | 4 | 04 1) Reddy Enterprises 2) RKV Engineering Works 3) Pragada Papayya 4) Poojitha Engg. Works | Nil | 1) 13.65 2) 13.31 3) 13.90 4) 13.62 | NO | NA | VSP/WC/SP/70364-0/SOT/2010-11/8100000568 & 06- DEC-10 | RKV Engineering Works | 13.31 | 18.01.11 17.01.12 | NO |
| 4 | 703690 | Cleaning cum spillage arresting jobs in RMB, DCP, DSP, FSU and JH-1 of Sinter Plant | NO | NA | SOT | 23.10.10 | 18.72 | Single | 2 | 02 1) Aruna Constructions 2) M.Ramana Raju | Nil | 19.49 19.66 | Yes | TC as per DOP Limited participation 2.14% reduction on their original quote | VSP/WC/SP/70369-0/SOT/2010-11/8100000671 & 20-DEC-10 | Aruna Constructions | 19.07 | 18.01.11 17.01.12 | NO |
| 5 | 703720 | Cleaning cum spillage arresting jobs in ACP, GCP, FFPH, SDPH and FB of Sinter Plant | NO | NA | SOT | 23.10.10 | 16.63 | Single | 1 | 01 PSR Enterprises | Nil | 17.11 | Yes | TC as per DOP Limited participation 1.03% reduction on their original quote | VSP/WC/SP/70372-0/SOT/2010-11/8100000676 & 24- DEC-10 | PSR Enterprises | 16.93 | 15.01.11 14.01.12 | NO |
| 6 | 704060 | TECHNOLOGICAL ASSISTANCE FOR MAINTAINING THE CLEANING OF ECRs AND CABLE GALLERIES. | NO | NA | SOT | 11.10.10 | 2.85 | Single | 1 | 01 LVR Enterprises | Nil | 2.93 | NO | NA | VSP/WC/SP/70406-0/SOT/2010-11/9100000580 & 01- DEC-10 | LVR Enterprises | 2.93 | 11.01.11 10.01.12 | NO |
| 7 | 704180 | Cleaning cum spillage arresting jobs in Receiving bins and RMB bunkers of Sinter Plant | NO | NA | SOT | 22.10.10 | 10.68 | Single | 1 | 01 NGR Enterprises | Nil | 10.39 | NO | NA | VSP/WC/SP/70418-0/SOT/2010-11/8100000659 & 06-DEC-10 | NGR Enterprises | 10.39 | 01.02.11 31.01.12 | NO |
| 8 | 704520 | MAINTENANCE OF TBS, WOB, HAMMER CRUSHER & COKE CRUSHER, (PART-3) FOR 2010-11 | NO | NA | SOT | 10.11.10 | 13.69 | Single | 3 | 03 1) NEPCON 2) Dynamic Constructions 3) Prathusha Engineering Works | Nil | 1) 10.94 2) 10.80 3) 12.00 | NO | NA | VSP/WC/SP/70452-0/SOT/2010-11/8100000663 & 11- DEC-10 | Dynamic Constructions | 10.80 | 29.01.11 28.01.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 9 | 704530 | PALLET REVAMPING, STRUCTURAL & MECHANICAL REPAIR OF DRUM COOLER, SLC, HOT SCREEN ETC. (PART-1) FOR 2010-11 | NO | NA | SOT | 10.11.10 | 19.55 | Single | 8 | 08 1) NEPCON 2) Joy Makali Construction company 3) Prathusha Engineering Works 4) Sri Sairam Enterprises 5) Jyothi Erectors 6) Mani Engineering Works 7) Reshma Enterprises 8) C-Star Engineers & Contractors | Nil | 1) 16.02 2) 16.22 3) 16.28 4) 15.91 5) 17.60 6) 15.30 7) 15.57 8) 16.15 | NO | NA | VSP/WC/SP/70453-0/SOT/2010-11/8100000664 & 11- DEC-10 | Mani Engineering Works | 15.30 | 13.02.11 12.02.12 | NO |
| 10 | 704541 | REPAIR & FABRICATION JOBS OF VARIOUS CHUTES & CONVEYORS IN SINTER PLANT (PART-6) FOR 2010-11 | NO | NA | SOT | 10.11.10 | 31.98 | Single | 7 | 07 1) NEPCON 2) Dynamic Constructions 3) Prathusha Engineering Works 4) Gangotri Constructions 5) BKS Constructions Works 6) Remmi Engineering Company 7) JC Associates | Nil | 1) 23.99 2) 24.30 3) 23.79 4) 23.81 5) 28.98 6) 28.00 7) 29.14 | NO | NA | VSP/WC/SP/70454-1/SOT/2010-11/8100000667 & 28- DEC-10 | Prathusha Engineering Works | 14.24 | 15.11.10 14.02.11 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 11 | 704542 | REPAIR & FABRICATION JOBS OF VARIOUS CHUTES & CONVEYORS IN SINTER PLANT (PART-7) FOR 2010-11 | NO | NA | SOT | 10.11.10 | 31.98 | Single | 7 | 07 1) NEPCON 2) Dynamioc Constructions 3) Prathusha Engineering Works 4) Gangotri Constructions 5) BKS Constructions Works 6) Remmi Engineering Company 7) JC Associates | Nil | 1) 23.99 2) 24.30 3) 23.79 4)23.81 5) 28.98 6) 28.00 7)29.14 | NO | NA | VSP/WC/SP/70454-2/SOT/2010-11/910000060 & 28- DEC-10 | Gangotri Constructions | 9.55 | 15.11.10 14.02.11 | NO |
| 12 | 704550 | Erection of ACP isolation gate valve in Sinter Plant | NO | NA | SOT | 10.11.10 | 5.95 | Single | 6 | 06 1) NEPCON 2) Joy Makali Construction company 3) Sri Sairam Enterprises 4) Jyothi Erectors 5) Mani Engineering Works 6) Reshma Enterprises | Nil | 1) 4.74 2) 5.62 3) 5.19 4)5.48 5) 4.85 6) 4.60 | NO | NA | VSP/WC/SP/70455-0/SOT/2010-11/910000058 & 11- DEC-10 | Reshma Enterprises | 4.60 | 01.01.11 31.08.60 | NO |
| 13 | 704150 | Cleaning Works of CDCP Units in CO&CCP | NO | NA | SOT | 20.10.10 | 21.68 | Single | 2 | 1.PSN Enterprises; 2.M Ramana Raju | Nil | 22.63; 23.08 | Yes | TC as per DOP Limited participation 2.61% reduction on their original quote | VSP/WC/CO&CCP/70415-0/SOT/2010-2011/8100000655 & 01.Dec.2010 | PSN Enterprises | 22.04 | 14.01.11 13.01.12 | NO |
| 14 | 704621 | Electrical Repair Jobs in Oven machines, Trolley lines and Aux of Batteies-1&2 in CO&CCP | NO | NA | SOT | 16.11.10 | 19.24 | Single | 4 | 04 1.Power Cons; 2.Rao Engg Co; 3.K.Chinnam Naidu; 4.Srinivasa Engg & Co | Nil | 17.43 20.01 19.04 21.00 | NO | NA | VSP/WC/CO&CCP/70462-1/SOT/2010-2011/8100000591 & 16.Dec.2010 | Srinivasa Engg & Co | 7.61 | 04.02.11 03.02.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 15 | 704622 | Electrical Repair Jobs in Oven machines, Trolley lines and Aux of Batterie-3&4 and Enabling jobs for Refractory repairs by CRG in CO&CCP in CO&CCP | NO | NA | SOT | 16.11.10 | 19.24 | Single | 4 | 04 1.Power Cons; 2.Rao Engg Co; 3.K.Chinnam Naidu; 4.Srinivasa Engg & Co | Nil | 17.43 20.01 19.04 21.00 | NO | NA | VSP/WC/CO&CCP/70462-2/SOT/2010-2011/8100000592 & 16.Dec.2010 | Power Cons | 9.82 | 04.02.11 03.02.12 | NO |
| 16 | 704320 | Repair of Evaporative Cooling System of WBF of LMMM | NO | NA | OT | 12.11.10 | 9.71 | Single | 1 | 01 V & S Constructions | Nil | 9.96 | NO | NA | VSP/WC/LMMM/704320/O/2010-2011/9100000590 Dated 16/12/2010 | V & S Constructions | 9.96 | 22.12.10 21.12.11 | NO |
| 17 | 703840 | Repair of Lubrication & Low pr.. Pipe lines in MMSM | NO | NA | SOT-OT | 27.10.10 | 4.83 | Single | 1 | 01 Sainath Steel Traders & Fabrication | Nil | 5.07 | NO | NA | VSP/WC/MMSM/7070384-0/SOT-OT/2010-2011/9100000585 Dated 06/12/2010 | Sainath Steel Traders & Fabrication | 5.07 | 10.12.10 09.12.11 | NO |
| 18 | 703910 | Repair & revisioning of various mechanical equipments of converter in converter shop of SMS | NO | NA | SOT | 29.09.10 | 18.57 | Single | 01 | 01 Jayalaxmi Constructions | Nil | 19.48 | Yes | TC as per DOP Limited participation 1.85% reduction on their original quote | VSP/WC/SMS / 70391-0/SOT/ 2010-11/ 8100000657, Dt.03.12.2010 | Jayalaxmi Constructions | 19.12 | 01-01-11 31-12-11 | NO |
| 19 | 704350 | Repair / reclamation of dummy bar links and replacement/revisioning of N1/N2 cassettes in CCD-SMS | NO | NA | SOT | 04.11.10 | 9.05 | Single | 1 | 01 Sangam Steel Fabrication | Nil | 9.30 | NO | NA | VSP/WC/SMS / 70435-0/SOT/ 2010-11/ 9100000586, Dt.08-12-.2010 | Sangam Steel Fabrication | 9.30 | 01-01-11 31-12-11 | NO |
| 20 | 704570 | Repair / replacement of hood, stack and skirt tubes of GCP in SMS | NO | NA | OT | 13.11.10 | 29.18 | Single | 3 | 02 1) Jey Key Engineering Works 2) P. Narasimha Rao & Co. | 01 C-Star Engineers & Contractors | 30.94 27.50 | NO | NA | VSP/WC/SMS / 70457-0/ OT/ 2010-11/ 9100000673, Dt.21.12.2010 | P. Narasimha Rao & Co. | 27.50 | 01-01-11 31-12-11 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|------------|---------------|---|--|---|---------------------|----------------------------------|--|---|-------------------------------|---|---|---|--|---|---|---|---|--|--------------------------|
| Sl.N o. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno- commercial evaluation | Amounts quoted byPQ/ techno- commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 21 | 704110 | Handling and positioning of raw materials, house keeping and machine cleaning at Foundry for the year 2010-12 | NO | NA | OT | 19.10.10 | 58.71 | Single | 5 | 05 1) D. Sreenivasa Rao 2) Md. Jahangeer 3) R. Kondayya 4) Baba Engg Works 5) Sree Sai Rama Constns | Nil | 1) 56.71 2) 55.83 3) 56.89 4) 55.13 5) 56.36 | NO | NA | VSP/WC/ES& F/70422- 0/SOT/2010- 11/810000057 8 Dt.16-12- 2010 | Baba Engineerin g Works | 55.13 | 16.01.11 15.01.13 | NO |
| 22 | 704210 | Electrical repair jobs in ES&F | NO | NA | SOT | 25.10.10 | 4.71 | Single | 1 | 01 Construction Corporation | Nil | 4.96 | Yes | TC as per DOP Limited participation 1.41% reduction on their original quote | VSP/WC/ES& F/70421- 0/SOT/2010- 11/910000058 3 Dt.03-12- 2010 | Constructi on Corporatio n | 4.89 | 18.01.11 17.01.12 | NO |
| 23 | 704360 | Technological assistance for house-keeping, machine cleaning and material handling in SS & FS and House-keeping of ASO-1 of ES&F dept. | NO | NA | SOT | 01.11.10 | 28.59 | Single | 2 | 02 1) Lochana Engineering Services 2) Pramudula Subbarao | Nil | 27.93 28.53 | NO | NA | VSP/WC/ES& F/70436- 0/SOT/2010- 11/810000066 5 Dt.11-12- 2010 | Lochana Engineerin g Services | 27.93 | 02.02.11 01.02.13 | NO |
| 24 | 704370 | Repair / reclamation of Impellers in UERS (ES&F) | NO | NA | SOT | 01.11.10 | 10.62 | Single | 1 | 01 Sangam Steel Fabrication | Nil | 10.2 | NO | NA | VSP/WC/ES& F/70437- 0/SOT/2010- 11/810000065 6 Dt.03-12- 2010 | Sangam Steel Fabricatio n | 10.20 | 27.01.11 26.01.12 | NO |
| 25 | 704450 | Technological assistance in CMS of Engg. Shops & Foundry | NO | NA | OT | 04.11.10 | 53.72 | Single | 4 | 04 1) J.C. Associates 2) Raju & Raju Constructions 3) Sensitive Enterprises 4) Sree Sai Rama Constns | Nil | 1) 56.50 2) 55.80 3) 54.99 4) 50.34 | NO | NA | VSP/WC/ES& F/70445- 0/OT/2010- 11/810000066 8 Dt.16-12- 2010 | Sree Sai Rama Constructi ons | 50.34 | 15.01.11 14.01.13 | NO |
| 26 | 70464N | Maintenance contract of MRTS sets for 2010-2012 | NO | NA | Nomi natio n | NA | 4.77 | NA | 1 | 01 Arya Omnitalk Wireless Solutions Pvt. Ltd. | Nil | 4.77 | NO | NA | VSP/WC/Tele com/70464- 0/N/2010- 11/910000058 2 Dt.02-12- 2010 | Arya Omnitalk Wireless Solutions Pvt. Ltd. | 4.77 | 06.12.10 05.12.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|-----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 27 | 70499N | Annual maintenance contract for the Ukkunagaram & Steel club cine projector and sound system | NO | NA | Nomination | NA | 0.45 | Single | 1 | 01 Cinerama Pvt. Ltd. | Nil | 0.45 | NO | NA | VSP/WC/Telecom/70499-0/N/2010-11/9100000593 Dt.20-12-2010 | Cinerama Pvt. Ltd. | 0.45 | 01.01.11 31.12.11 | NO |
| 28 | 704480 | ERECTION & COMMISSIONING OF REFRACTORY LESS GAS HEATER AFTER REMOVAL OF EXISTING GAS HEATER IN ONE UNIT OF GETS OF TPP | NO | NA | SOT | 06.11.10 | 5.36 | Single | 1 | 01 V&S Constructions | Nil | 5.49 | NO | NA | VSP/WC/TPP/70448-0/SOT/2010-11/9100000584 DATED 04-12-2010 | V&S Constructions | 5.49 | 01.01.11 31.12.11 | NO |
| 29 | 70479N | REPAIR OF SPARE BLOWER ROTOR OF TPP | YES | Sri P.C.Parakh & Sri.V.Velayuthan | Nomination | NA | 134.63 | NA | 1 | 01 BHEL | Nil | 134.63 | NO | NA | VSP/WC/TPP/70479-0/N/2010-11/8100000661 Dtd 08-12-2010 | BHEL | 134.63 | 13.12.10 12.02.11 | NO |
| 30 | 703220 | Safety valve seat cutting and lapping in boiler of TPP | NO | NA | OT | 10.09.10 | 4.09 | Single | 3 | 02 1) Ideal Industries Incorporation 2) EFCO Meschinenbau (I) (P) Ltd | 01 Amrutha Engineering | 5.77 4.05 | NO | NA | VSP/WC/TPP/70322-0/OT/2010-11/9100000598 DATED 24.12.2010 | EFCO Meschinenbau (I) (P) Ltd | 4.05 | 25.12.10 24.12.11 | NO |
| 31 | 704710 | Annual contract for electrical repair jobs in TPP | NO | NA | SOT | 23.11.10 | 7.62 | Single | 1 | 01 Suja Enterprises | Nil | 7.86 | NO | NA | VSP/WC/TPP/70471-0/SOT/2010-11/9100000601 DATED 28.12.2010 | Suja Enterprises | 7.86 | 01.02.11 31.01.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 32 | 703980 | FACE LIFTING WORKS INSIDE AND OUTSIDE THE PLANT AREA. | NO | NA | SOT | 30.09.10 | 16.02 | Single | 2 | 02 01) L Narasinga Rao 02) S Satish Kumar | Nil | 16.78 16.79 | Yes | TC as per DOP Limited participation 3.1% reduction on their original quote | VSP/WC/CED / 70398-0/SOT/ 2010-11/ 8100000678, Dt.29.12.2010 | L Narasinga Rao | 16.26 | 19.05.11 18.05.12 | NO |
| 33 | 704580 | Desilting of Diversion Channel in VSP | NO | NA | SOT | 24.11.10 | 16.32 | Single | 3 | 03 1) Baba Engineering Works 2) Srinivasa Engineering Works 3) L Narasinga Rao | Nil | 1) 16.80 2) 16.00 3) 18.00 | NO | NA | VSP/WC/CED / 70458-0/SOT/ 2010-11/ 8100000669, Dt.18.12.2010 | Srinivasa Engg Works | 16.00 | 20.04.11 19.02.12 | NO |
| 34 | 704590 | Miscellaneous Civil jobs in BCSY, NSY & BC Gate Marketing/Logistic section Zones/Areas inside the plant of VSP | NO | NA | SOT | 24.11.10 | 17.41 | Single | 2 | 02 01) Reddy Enterprises 02) V.N. Murthy | Nil | 16.54 16.98 | NO | NA | VSP/WC/CED / 70459-0/SOT/ 2010-11/ 8100000670, Dt.22.12.2010 | Reddy Enterprises (LRK) | 16.54 | 23.05.11 22.05.12 | NO |
| 35 | 704190 | REPAIR AND RECTIFICATION OF COOLING PIPE LINES IN BF | NO | NA | SOT | 22.10.10 | 8.23 | Single | 2 | 02 01) SAI VENKATA TECHNO SERVICES 02) U. K. INDUSTRIES | Nil | 8.20 8.22 | NO | NA | VSP/WC/BF/70419-0/SOT/2010-2011/910000581 & 01-DEC-10 | SAI VENKATA TECHNO SERVICES | 8.2 | 17.01.11 16.01.12 | NO |
| 36 | 704040 | MANUAL SCREENING OF COKE BREEZE FOR BF/MCS | NO | NA | SOT | 22.10.11 | 13.39 | Single | 2 | 02 01) L.NARASINGARAO 02) VELLANKI SIVARAMA PRASAD | Nil | 14.50 14.04 | Yes | TC as per DOP Limited participation 1.43% reduction on their original quote | VSP/WC/BF/ 70404-0/SOT/201011/8100000653 & 01-DEC-10 | VELLANKI SIVA RAMPRASAD | 13.84 | 15.02.11 14.02.12 | NO |
| 37 | 703800 | CLEANING WORKS OF BHS AND DE SYSTEM OF BF | NO | NA | SOT | 22.10.12 | 24.35 | Single | 1 | 01 M.RAMANA RAJU | Nil | 25.29 | Yes | TC as per DOP Limited participation 1.31% reduction on their original quote | VSP/WC/BF/ 70380-0/SOT/2010-11/8100000660 & 08-DEC-10 | M RAMANA RAJU | 24.96 | 24.01.11 23.01.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 38 | 704200 | Repair of 11.0 /0.433 KV, 1600 KVA, Voltas make Transformer | NO | NA | OT | 22.10.13 | 1.99 | Single | 3 | 03 01) GENERAL ELECTRICALS 02) MVK INDUSTRIES 03) PETE TRANSFORMERS | Nil | 1.51 1.56 | NO | NA | VSP/WC/DN W/70420 - 0/O/2010-2011/9100000595 &20-DEC-10 | GENERAL ELECTRICALS | 1.51 | 27.12.10 26.06.11 | NO |
| 39 | 593510 | Dynamic balancing and grit blasting of rotors of Air Compressors of Utilities Dept. | NO | NA | OT | 11.10.10 | 14.52 | Two | 1 | 01 Turbo Machinery Engg. Industries Ltd. | Nil | 13.28 | NO | NA | VSP/WC/UT/5 9351- 0/OT/2010-11/8100000662 Dt.09-12-2010 | Turbo Machinery Engg. Industries Ltd. | 13.28 | 10.01.11 09.01.12 | NO |
| 40 | 70478N | Annual Maintenance Contract (AMC) for BOBCAT Make Steer Loaders | NO | NA | Nomination | NA | 11.12 | NA | 1 | 01 Madhura Engineering Services | Nil | 10.29 | Yes | TC as per DOP Limited participation NO reduction on their original quote | VSP/WC/FMD /70478- 0/N/2010-11/8100000654 Dt.01-12-2010 | Madhura Engineering Services | 10.29 | 13.12.10 12.12.11 | NO |
| 41 | 703450 | Engine Machining Works of Vehicles and Earth Moving Equipments | NO | NA | OT | 11.10.10 | 1.02 | Two | 1 | 01 Srinivasa Automobile Works | Nil | 1.01 | NO | NA | VSP/WC/FMD /70345- 0/OT/2010-11/9100000587 Dt.09-12-2010 | Srinivasa Automobile Works | 1.01 | 24.12.10 23.12.11 | NO |
| 42 | 70486N | Servicing & Reapir of M/s LECO-USA Make Instruments of QATD Dept. | NO | NA | Nomination | NA | 3.55 | NA | 1 | 01 I.R.Technology Services Pvt.Ltd. | Nil | 3.55 | NO | NA | VSP/WC/QAT D/70486- 0/N/2010-11/9100000588 Dt.09.12.2010 | I.R.Technology Services Pvt.Ltd. | 3.55 | 14.12.10 13.12.12 | NO |
| 43 | 704660 | Revisioning and Reclamation of Operatinal Wear parts in Wire Rod Mill | NO | NA | SOT | 18.11.10 | 9.36 | Single | 2 | 02 01) Sri Venkata Rama Enterprises 02) Swathi Engg. Works | Nil | 9.98 10.95 | Yes | TC as per DOP Limited participation 2.91% reduction on their original quote | VSP/WC/WR M/70466- 0/SOT/2010-11/9100000594 Dt.20.12.2010 | Sri Venkata Rama Enterprises | 9.67 | 03.01.11 02.01.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 44 | 704670 | Cleaning Works in Wire Rod Mill | NO | NA | SOT | 11.11.10 | 18.79 | Single | 6 | 06 1) Raju & Raju Construction 2) Harsha Enterprises 3) Sri Sai Rama Constructions 4) Swati Engineering Works 5) PSN Enterprises 6) Srinivas Engineering & Co | Nil | 1) 17.80 2) 18.35 3) 17.95 4) 17.95 5) 17.60 6) 18.59 | NO | NA | VSP/WC/WRM /70467-0/SOT/2010-11/8100000672 Dt.20.12.2010 | PSN Enterprises | 17.6 | 04.01.11 03.01.13 | NO |
| 45 | 704680 | Repair and Overhauling of Pipelines, Valves and Hydraulic Equipment in Wire Rod Mill | NO | NA | SOT | 09.11.10 | 6.26 | Single | 1 | 01 J.K.Engineering | Nil | 6.19 | NO | NA | VSP/WC/WRM /70468-0/SOT/2010-11/9100000599 Dt.27.12.2010 | J.K.Engineering | 6.19 | 04.01.11 03.01.14 | NO |
| 46 | 704700 | Over Length Billet Cutting by Lancing at WRM Charging Grid | NO | NA | SOT | 20.11.11 | 10.68 | Single | 2 | 02 01) Sri Venkata Rama Enterprises 02) Swathi Engg. Works | Nil | 11.40 11.09 | Yes | TC as per DOP Limited participation NO reduction on their original quote | VSP/WC/WRM /70470-0/SOT/2010-11/8100000674 Dt.22.12.2010 | Swathi Engg. Works | 11.09 | 01.02.11 31.01.12 | NO |
| 1 | 703680 | Cleaning cum spillage arresting jobs in SMB of Sinter Plant | NO | NA | SOT | 21.10.10 | 22.02 | Single | 1 | 01 Jaya Sree Enterprises | Nil | 22.87 | Yes | TC as per DOP Limited participation 2.19% reduction on their original quote | VSP/WC/SP/70368-0/SOT/2010-11/8110000680 & 04.01.2011 | Jaya Sree Enterprises | 22.37 | 17.01.11 16.01.12 | NO |
| 2 | 70527N | Maintenance of radio-active source and detector of automatic mould level control of CCM-2 of SMS | NO | NA | Nomination | NA | 9.39 | NA | 1 | 01 SP EQUIPMENTS & SERVICES | Nil | 9.39 | NO | NA | VSP/WC/INSTN/70527-0/N/2010-11/9110000604 Dt.12.01.2011 | SP EQUIPMENTS & SERVICES | 9.39 | 01.02.11 31.01.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 3 | 704390 | Repair and rewinding of submersible pumps 6.1 KW & 15.0 KW & 30.0 KW for Electrical Repair Shops | NO | NA | SOT | 03.11.10 | 4.31 | Single | 5 | 05 01) M.S.N. Electric Works 02) Mothy Engg. Works 3) Lokeswari Electrical & Engg works 4) Sri Sai Ganesh Electrical Rewinding Works 5) General Electrical | Nil | 3.51 4.60 3.96 4.50 2.49 | NO | NA | VSP/WC/ERS/70439-0/SOT/2010-11/91100000602 Dt.03.01.2011 | General Electrical | 2.49 | 12.01.11 11.01.12 | NO |
| 4 | 704890 | Electrical Repair Jobs in Wire Rod Mill including Capital Repairs for 2010-11 | NO | NA | SOT | 09.12.10 | 5.06 | Single | 1 | 01 Usha Electrical Services | Nil | 5.3 | Yes | TC as per DOP Limited participation NO reduction on their original quote | VSP/WC/WRM/70489-0/SOT/2010-11/91100000605 Dated 19/01/2011 | Usha Electrical Services | 5.3 | 01.02.11 31.01.12 | NO |
| 5 | 704960 | Pipeline changing for FF & water lines in CO&CCP | NO | NA | SOT | 14.12.10 | 6.5 | Single | 1 | 01 M.Kurma Rao & Co | Nil | 6.65 | Yes | TC as per DOP Limited participation NO reduction on their original quote | VSP/WC/CO&CCP/70496-0/SOT/2010-2011/91100000603 & 05.Jan.2011 | M.Kurma Rao & Co | 6.65 | 03.03.11 02.03.12 | NO |
| 6 | 704030 | CLEANING WORKS IN PCM,PSY & SSY AREAS OF BF | NO | NA | OT | 25.10.10 | 33.93 | Single | 2 | 02 01) CHAKRADHARA ENTERPRISES 02) HARSHA ENTERPRISES | Nil | 35.26 36.10 | Yes | TC as per DOP Limited participation 1.60% reduction on their original quote | VSP/WC/BF/70403-0/OT/2010-11/8100000679 & 03-JAN-11 | CHAKRADHARA ENTERPRISES | 34.73 | 19.01.11 18.01.12 | NO |
| 7 | 703790 | CLEANING WORKS IN SGP OF BF-1 AND BF-2 | NO | NA | OT | 29.10.10 | 18.6 | Single | 2 | 02 01) SENSITIVE INSTRUMENTATION 02) ELECTRICAL WORKS & M.RAMANA RAJU | Nil | 17.89 19.16 | NO | NA | VSP/WC/BF/70379-0/SOT-OT/2010-2011/8110000681 & 06-JAN-11 | SENSITIVE INSTRUMENTATION & ELECTRICAL WORKS | 17.89 | 21.01.11 20.01.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 8 | 704920 | Capital Repairs/ Major Jobs in CRMP | NO | NA | SOT | 13.12.10 | 11.01 | Single | 2 | 02 01) J.C.ASSOCIATES 02) SRINIVASA ENGG. & CO | Nil | 10.46 11.85 | NO | NA | VSP/WC/CRMP/70492-0/SOT/201011/8110000683 & 24-JAN-11 | J.C.ASSOCIATES | 10.46 | 03.02.11 02.02.12 | NO |
| 9 | 704720 | Cleaning of Bag Houses, LSDS, Iron Ore Drying Unit, Conveyor Galleries and Junction Houses of CRMP and Surrounding Areas | NO | NA | SOT | 24.11.10 | 12.59 | Single | 3 | 03 01) VELLANKI. SIVARAM PRASAD 02) P.S.N. ENTERPRISES 03) SREE SAI RAMA CONSTRUCTIONS | Nil | 11.80 12.07 12.05 | NO | NA | VSP/WC/CRMP/70472-0/O/2010-2011/8110000684 & 31-JAN-11 | VELLANKI SIVARAM PRASAD | 11.8 | 09.03.11 08.03.12 | NO |
| 10 | 704750 | Cleaning of Calcining Plant of CRMP and surrounding areas | NO | NA | SOT | 25.11.10 | 15.97 | Single | 6 | 06 01) R.K.V. Engineering works, 02) Sai Krishna Constructions, 03) Srinivasa Engg & Co 04) P.S.N. Enterprises 05) Sri Srinivasa Engineers & Contractors 06) Pragada Papayya | Nil | 15.60 15.17 16.18 15.28 15.15 15.57 | NO | NA | VSP/WC/CRMP/70475-0/SOT/2010-11/8110000685 & 31-JAN-11 | SRI SRINIVASA ENGINEERS & CONTRACTORS | 15.15 | 14.03.11 13.03.12 | NO |
| 1 | 705560 | Desilting and Excavation Job at Canal Entry point of KBR | NO | NA | SOT | 04.02.11 | 7.98 | Single | 2 | 02 01) S.Satish Kumar & Co 02) J.Narasimha Rao | Nil | 8.33 9.00 | NO | NA | VSP/WC/WM D/70556-0/SOT/2010-2011/9110000612 & 23.Feb.2011 | S.Satish Kumar & Co | 8.33 | 01.03.11 31.03.11 | NO |
| 2 | 703900 | PERIODICAL ANALYSIS OF LITHIUM BROMIDE AND REFRIGERANT SAMPLES OF VA CHILLERS IN CWP-1 OF TPP | NO | NA | OT | 22.10.10 | 0.81 | Two | 2 | 01 Utility Projects & Services (P) Ltd. | 01 Chola Aqua Technologies & Services | 0.81 | NO | NA | VSP/WC/TPP/70390-0/OT/2010-11/9110000606 DATED : 04.02.2011 | Utility Projects & Services (P) Ltd. | 0.81 | 01-03-11 29-02-12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 3 | 704850 | CLEANING WORKS IN TPP AND ITS AUXILIARIES | NO | NA | OT | 08.12.10 | 51.57 | Single | 5 | 04 01) R. KONDAYYA, 02) K. Ganga Raju, 03) Pratima Engg Works 04) A. Suryanarayana Varma | 01 J.C.Associates | 48.31 48.93 51.57 46.41 | NO | NA | VSP/WC/TPP /70485-0/OT/2010-11/810000687 ; DATED : 07.02.2011 | A.Suryanarayana Varma | 46.41 | 01-03-11 29-02-12 | NO |
| 4 | 70563N | Repair of Boiler Feed Pump cartridge of TPP | NO | NA | Nomination | NA | 38.58 | NA | 1 | 01 BHEL | Nil | 38.58 | NO | NA | VSP/WC/TPP /70563-0/N/2010-11/810000691 Dtd 11-02-2011 | BHEL | 38.58 | 17.02.11 16.08.11 | NO |
| 5 | 704740 | Hot vulcanizing of fabric conveyorbelts throughout the plant | NO | NA | OT | 25.11.10 | 13.81 | Two | 2 | 02 01) Thejo Engineering Ltd. 02) Sabcon services | Nil | 15.33 14.57 | Yes | TC as per DOP Limited participation 2.47% reduction on their original quote | VSP/WCMM/70474-0/OT/2010-2011/8110000692 Dated 15.02.2011 | Sabcon services | 14.21 | 12-03-11 11-03-12 | NO |
| 6 | 704840 | Cleaning Works in MMSM | NO | NA | OT | 07.12.10 | 73.45 | Single | 7 | 06 01) Srinivasa Engg. Works 02) Swathi Engg. Works 03) MD Jahangeer 04) United Freight Carrying Corporation 05) Sree Sai Rama Const. 06) VSDPMALCCS Ltd. | 01 J C Associates | 01) 74.84 02) 68.60 03) 70.58 04) 70.58 05) 70.07 06) 69.48 | NO | NA | VSP/WC/MM SM/704840/OT/2010-2011/8110000686 Dated 07/02/2011 | Swathi Engg. Works | 68.6 | 20.02.11 19.02.13 | NO |
| 7 | 705130 | Labour supply for Misc. works in P.way yards of Traffic department | NO | NA | SOT | 27.01.11 | 9.47 | Single | 4 | 04 01) Sri Venkateswara Constructions 02) R.K.V.Engineering works 03) Navya Associates 04) Harsha Enterprises | Nil | 01) 8.99 02) 9.18 03) 9.32 04) 9.54 | NO | NA | VSP/WC/TRAFFIC/70513-0/SOT/2010-11/ &26-FEB-11 | Sri Venkateswara Constructions | 8.99 | 18.03.11 17.03.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 8 | 705310 | Repair and rewinding of induction motors 5.1KW--11.0KW for Electrical Repair Shop(ERS) , Reconditioning of HT coils for Electrical Repair Shop(ERS) | NO | NA | SOT | 3.01.11 | 8.70 | Single | 4 | 04 01) G.K.Electrical & Rewinding Works 02) M.S.N.Electric Works. 03) Sri sai Ganesh Electrical & Rewinding Works 04) Bhargavi Power Links | Nil | 01) 5.49 02) 7.10 03) 8.26 04) 8.5 | NO | NA | VSP/WC/ERS /70531-0/O/2010-11/SOT/911000614 &24-FEB-11 | G.K.Electrical & Rewinding Works | 5.49 | 01.03.11 29.02.12 | NO |
| 9 | 70285N | Periodic Overhauling (POH) of VSP Locomotive Nos. VSP-03 & VSP-04. consisting of the following jobs , a) Complete dismantling of all sub-assemblies., b) Overhauling/ | NO | NA | Nomination | NA | 140.00 | NA | 1 | 01 Southren Railway-Central Workshop | Nil | 140 | NO | NA | VSP/WC/TRAFFIC/70285-0/N/2010-11/8110000695 & 24-FEB-11 | Southren Railway-Central Workshop | 140 | 01.03.11 29.02.12 | NO |
| 10 | 704510 | CAPITAL REPAIR JOBS IN BF: REPAIRS OF PIG CASTING MACHINES | NA | NA | SOT | 15.12.10 | 2.58 | SINGLE | 2 | 02 01) SARADHA CONSTRUCTIONS 02) R.B.LINING WORKS | Nil | 2.48 2.55 | NO | NA | VSP/WC/BF/70451-0/O/2010-2011/9110000607 &05-FEB-11 | SRI SARADHA CONSTRUCTIONS | 2.48 | 21.02.11 20.08.12 | NO |
| 11 | 704690 | Repair of critical AC units inside the plant | NA | NA | OT | 20.11.10 | 43.90 | SINGLE | 3 | 03 01) SIRI CONSTRUCTIONS 02) BHARATH REFRIGERATION COMPANY 03) VIJAYA ENGG WORKS | Nil | 48.00 49.16 49.50 | Yes | TC as per DOP Limited participation 6.52% reduction on their original quote | VSP/WC/ACS /70469-0/OT/2010-11/8110000704 & 25-FEB-11 | SIRI CONSTRUCTIONS | 45.00 | 01.03.11 29.02.-12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 12 | 703481 | UPKEEP OF GENERAL SERVICES IN OFFICE BUILDINGS AND SERVICE BLOCKS INSIDE THE PLANT OF VSP-COVERING ES&F, ROLLING MILLS, CRMP, STORES, FMD, TRAFFIC ETC (PART-1) | NO | NA | SOT | 24.08.10 | 43.84 | Two | 3 | 03 01) D. Sreenivasa Rao 02) P. Appala Naidu 03) Srividya Constr. Works | Nil | 01) 45.98; 02) 45.99; 03) 46.00 | NO | NA | VSP/WC/CED /70348-1/SOT/2010-11/8110000689 DATED 10/02/2011 | D. Sreenivas a Rao | 23.91 | 16.03.11 15.03.12 | NO |
| 13 | 703482 | UPKEEP OF GENERAL SERVICES IN OFFICE BUILDINGS AND SERVICE BLOCKS INSIDE THE PLANT OF VSP - COVERING SMS, BF, ASP, SP, TPP, RMHP, C&CCD ETC (PART-2) | NO | NA | SOT | 24.08.10 | 43.84 | Two | 3 | 03 01) D. Sreenivasa Rao 02) P. Appala Naidu 03) Srividya Constr. Works | Nil | 01) 45.98; 02) 45.99; 03) 46.00 | NO | NA | VSP/WC/CED /70348-2/SOT/2010-11/8110000690 DATED 10/02/2011 | P. APPALA NAIDU | 20.37 | 16.03.11 15.03.12 | NO |
| 14 | 704650 | BALANCE CIVIL WORKS FOR CONSTRUCTION OF RECORD ROOM AT PAY & PF SECTION INSIDE THE PLANT. | NO | NA | SOT | 18.11.10 | 9.33 | Single | 2 | 02 01) Sri Revanth Enterprises 02) D. Manmadha Rao | Nil | 01) 10.17 02) 10.07 | Yes | TC as per DOP Limited participation 2.77% reduction on their original quote | VSP/WC/CED /70465-0/SOT/2010-11/9110000608 DATED 11/02/2011 | D. MANMAD HA RAO | 9.79 | 11.02.11 10.11.11 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|------------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 15 | 703761 | Miscellaneous Civil Jobs in SMS Zone/Area (Part-1) | Yes | Shri PC Parakh & Sri V. Velayudham | OT | 15.09.10 | 427.31 | Single | 8 | 08 01) Venu Constructions; 02) Swarna Constructions; 03) K. V. Ramana Reddy; 04) D. V. Ramana & Sons; 05) P. Indrasena Reddy; 06) Vellanki Siva Rama Prasad; 07) M. Sanjeeva Reddy; 08) P Dhananjaya Reddy | Nil | 01) 446.54 02) 446.54 03) 446.54 04) 446.54 05) 446.54 06) 446.54 07) 446.54 08) 446.54 | NO | NA | VSP/WC/CED /70376-1/OT/2010-11/811000069 6 DATED 25/02/2011 | Venu Constructions | 69.13 | 09.03.11 08.03.12 | NO |
| 16 | 703762 | Miscellaneous Civil Jobs in Rolling Mills Zone/Area (Part-2) | Yes | Shri PC Parakh & Sri V. Velayudham | OT | 15.09.10 | 427.31 | Single | 8 | - do - | Nil | 01) 446.54 02) 446.54 03) 446.54 04) 446.54 05) 446.54 06) 446.54 07) 446.54 08) 446.55 | NO | NA | VSP/WC/CED /70376-2/OT/2010-11/811000069 7 DATED 25/02/2011 | P. DHANANJAYA REDDY | 69 | 09.03.11 08.03.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|------------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 17 | 703763 | Miscellaneous Civil Jobs in BF & ASP Zone/Area (Part-3) | Yes | Shri PC Parakh & Sri V. Velayudham | OT | 15.09.10 | 427.31 | Single | 8 | - do - | Nil | 01) 446.54 02) 446.54 03) 446.54 04) 446.54 05) 446.54 06) 446.54 07) 446.54 08) 446.56 | NO | NA | VSP/WC/CED /70376-3/OT/2010-11/8110000698 DATED 25/02/2011 | M Sanjeeva Reddy | 62.45 | 09.03.11 08.03.12 | NO |
| 18 | 703764 | Miscellaneous Civil Jobs in C&CCD Zone/Area (Part-4) | Yes | Shri PC Parakh & Sri V. Velayudham | OT | 15.09.10 | 427.31 | Single | 8 | - do - | Nil | 01) 446.54 02) 446.54 03) 446.54 04) 446.54 05) 446.54 06) 446.54 07) 446.54 08) 446.57 | NO | NA | VSP/WC/CED /70376-4/OT/2010-11/8110000699 DATED 25/02/2011 | K V Ramana Reddy | 53.16 | 09.03.11 08.03.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|------------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 19 | 703765 | Miscellaneous Civil Jobs in SP & TPP Zone/Area (Part-5) | Yes | Shri PC Parakh & Sri V. Velayudham | OT | 15.09.10 | 427.31 | Single | 8 | - do - | Nil | 01) 446.54 02) 446.54 03) 446.54 04) 446.54 05) 446.54 06) 446.54 07) 446.54 08) 446.58 | NO | NA | VSP/WC/CED /70376-5/OT/2010-11/811000070 DATED 25/02/2011 | D Venkata Ramana & Sons | 50.39 | 09.03.11 08.03.12 | NO |
| 20 | 703766 | Miscellaneous Civil Jobs in RMHP Zone/Area (Part-6) | Yes | Shri PC Parakh & Sri V. Velayudham | OT | 15.09.10 | 427.31 | Single | 8 | - do - | Nil | 01) 446.54 02) 446.54 03) 446.54 04) 446.54 05) 446.54 06) 446.54 07) 446.54 08) 446.59 | NO | NA | VSP/WC/CED /70376-6/OT/2010-11/811000070 DATED 25/02/2011 | P Indra Sena Reddy | 45.3 | 09.03.11 08.03.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|------------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 21 | 703767 | Miscellaneous Civil Jobs in CRMP, FMD & Traffic Zone/Area (Part-7) | Yes | Shri PC Parakh & Sri V. Velayudham | OT | 15.09.10 | 427.31 | Single | 8 | - do - | Nil | 01) 446.54 02) 446.54 03) 446.54 04) 446.54 05) 446.54 06) 446.54 07) 446.54 08) 446.54 446.59 | NO | NA | VSP/WC/CED /70376-7/OT/2010-11/8110000702 DATED 25/02/2011 | Swarna Constructions | 39.4 | 09.03.11 08.03.12 | NO |
| 22 | 703768 | Miscellaneous Civil Jobs in ES&F Zone/Area (Part-8) | Yes | Shri PC Parakh & Sri V. Velayudham | OT | 15.09.10 | 427.31 | Single | 8 | - do - | Nil | 01) 446.54 02) 446.54 03) 446.54 04) 446.54 05) 446.54 06) 446.54 07) 446.54 08) 446.54 446.59 | NO | NA | VSP/WC/CED /70376-8/OT/2010-11/8110000703 DATED 25/02/2011 | Vellanki Siva Rama Prasad | 38.45 | 09.03.11 08.03.12 | NO |
| 23 | 705170 | Technological Upkeep of TPBAY, DFBAY, LF Area and EOT Cranes of CCD area of SMS | NO | NA | SOT | 25.01.11 | 19.41 | Single | 3 | 03 01) Sree Nookambika Builders 02) A.D.Reddy 03) M.Ramana Raju | Nil | 1)18.45 2)18.83 3)19.40 | NO | NA | VSP/WC/SMS /70517-0/SOT/2010-11/8110000694 Dt.23.02.2011 | Sree Nookambika Builders | 18.45 | 01.03.11 28.02.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|---|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 24 | 702580 | Annual repairs & day to day maintenance works to roads, buildings, water supply, sanitary & sewerage lines & Parks at township & mines of Jaggayyapet Lime Stone Mines of VSP. | NO | NA | OT | 19.10.10 | 13.45 | Single | 2 | 02 01) Anusha Construction Works 02) M.Ramana Raju | Nil | 1)26.76 2)21.92 | Yes | TC as per DOP Limited participation 11.04% reduction on their original quote | VSP/WC/Mine s/70258-0/OT/2010-11/811000068 Dt.09.02.2011 | M.Ramana Raju | 19.50 | 21.02.11 20.02.12 | NO |
| 25 | 703470 | Maintenance of server systems & Network equipments of IT DEPARTMENT IN vsp | NO | NA | OT | 21.08.10 | 20.7 | Two | 7 | 02 01) PCS Technologies, 02) CMC Ltd. | 05 01) ACS Technologies 02) Micro Cleanic India Pvt.Ltd 03) Sirus Informatics (I) Ltd 04) Accel Frontline Ltd. 05) Value Point Systems Pvt.Ltd | 12.60 14.99 | NO | NA | VSP/WC/IT/70347-0/OT/2010-11/810000693 Dt.19.02.2011 | CMC Ltd | 12.60 | 01.03.11 28.02.14 | NO |
| 26 | 703560 | External Safety Audit for 2010 and updation of on-site emergency plan and safety report | NO | NA | OT | 03.09.10 | 1.45 | Single | 7 | 07 1) Srinivas consultants 2) National productivity council 3) Bureau veritas(I)Pvt.Ltd 4) Vexil Business process services Pvt.Ltd 5) Det Norske veritas AS 6) Safety Consulting Services 7) Sonar Bangla Environment & Exports Pvt Ltd. | Nil | 01) 1.41 02) 1.30 03) 17.00 04) 0.99 05) 1.50 06) 3.80 07) 1.30 | NO | NA | VSP/WC/SED/70356-0/OT/2010-11/9110000613 Dt.23.2.2011 | Vexil Business Process Services Pvt.Ltd | 0.99 | 07.03.11 06.09.11 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 1 | 705060 | Structural repair works of Conveyor system and Yard equipment structures in RMHP | NO | NA | SOT | 28.01.11 | 16.76 | Single | 6 | 06 1)Joy Makali Construction. 2) R.B.Lining Works 3)Sri Venkata Rama Enterprises 4)B.K.S.Construction 5)Reshma Enterprises 6) Jyothi Erectors | Nil | 1)15.92 2)17.6 3)14.95 4)14.6 5)16.11 6)20.45 | NO | NA | VSP/WC/RMHP/70506-0/SOT/2010-11/8110000705,Dt.02.03.2011 | BKS CONSTRUCTIONS | 14.6 | 03.03.11 02.03.12 | NO |
| 2 | 705050 | Electrical modification and repair jobs in RMHP | NO | NA | SOT | 28.01.11 | 16.36 | Single | 2 | 02 1)Srinivasa Engineering Works 2)Rao Engineering Company | Nil | 15.99 16.9 | NO | NA | VSP/WC/RMHP/70505/O/SOT/2010-11/8110000729,Dt.26.03.2011 | Srinivasa Engineering Works | 16 | 01.04.11 31.03.12 | NO |
| 3 | 705320 | Repair & Rewinding of Induction Motors 1.1 KW- 5.0 KW for Electrical Repair Sop. | NO | NA | SOT | 31.01.11 | 6.54 | Single | 4 | 04 1)G.K.Electrical Rewinding Works 2) M.S.N.Electric Works 3) Lokesweri Electrical & Rewinding Works 4) Mothy Engineering Works | Nil | 1) 4.5 2) 5.5 3)4.9 4)5.49 | NO | NA | VSP/WC/ERS/70532-O/2010-11/9110000618,Dt.02.03.2011 | G.K.Electrical & Rewinding Works | 4.5 | 03.03.11 02.03.12 | NO |
| 4 | 705350 | EXAMINATION AND FIXING OF FALLEN PARTS OF RAILWAY WAGONS IN POST TIPPLER AREA DURING 22nd JOINT SAMPLE CHECKS WITH INDIAN RAILWAYS. | NO | NA | SOT | 19.02.11 | 1.55 | Single | 2 | 02 1)VSR Constructions 2) Veni Constructions | Nil | 1.79 2.00 | NO | NA | VSP/WC/TRAFFIC/70535-O/2010-11/9110000628,Dt025.03.2011 | VSR Constructions | 1.68 | 09.04.11 30.04.11 | NO |
| 5 | 703370 | Up keep and online mechanical repair works and cleaning of Wagon Tippler and conveyor gallries of stacking stream in RMHP (CHP)-PART- 1 | NO | NA | OT | 14.08.10 | 28.63 | Two | 2 | 02 1)CLT.Engineering Enterprises 2)Franco india | Nil | 44.50 49.7 | Yes | TC as per DOP Limited participation 15.06% reduction on their original quote | VSP/WC/RMHP/70337/2010-11/8110000715, Dt11.03.2011 | CLT.Engineering Enterprises | 37.8 | 12.03.11 11.03.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 6 | 705330 | Repair and rewinding of fan motors ,Hooters and induction motors up to 1000W for Electrical Repair Shop(ERS). | NO | NA | SOT | 31.01.11 | 8.02 | Single | 3 | 03 1)Watts Rewinding Works 2)Sri sai Ganesh Electrical Rewinding Works 3)Mothy Engineering Works | Nil | 4.41 6.00 6.03 | NO | NA | VSP/WC/ERS /70533-O/2010-11/9110000619,Dt.03.03.2011 | Watts Rewinding Works | 4.41 | 02.04.11 01.04.12 | NO |
| 7 | 705520 | Repair and Rewinding of DC motors for ERS | NO | NA | SOT | 08.02.11 | 2.68 | Single | 2 | 02 1)G.K.Electrical and Rewinding Works 2)Lokeswari Electrical & Rewinding Works | Nil | 2.67 2.5 | NO | NA | VSP/WC/ERS /70552-O/2010-11/9110000624,Dt.12.03.2011 | Lokeswari Electrical & Rewinding Works | 2.5 | 15.03.11 14.03.12 | NO |
| 8 | 705121 | Replacement of unseviceble damaged wooden / steel sleepers with psc sleepers,through packing spreading of slag etc in various yards of Traffic department (part-1) (MGMY+RMUY+RMPSY+BCSY) | NO | NA | OT | 27.01.11 | 30.19 | Single | 2 | 02 1)Parameswari engineering Works 2)Mechweld Engineering Works | Nil | 53.86 53.99 | NO | NA | VSP/WC/Traffic/70512/2010-11/8110000724, Dt21.03.2011 | Parameswari engineering Works | 31.27 | 01.04.11 29.02.12 | NO |
| 9 | 705122 | Replacement of unseviceble damaged wooden / steel sleepers with psc sleepers,through packing spreading of slag etc in various yards of Traffic department (part-2) (BFY+PSY&SSY+CO & CCPY) | NO | NA | OT | 27.01.11 | 20.01 | Single | 2 | 02 1)Parameswari engineering Works 2)Mechweld Engineering Works | Nil | 53.86 53.99 | NO | NA | VSP/WC/Traffic/70512/2010-11/8110000725, Dt21.03.2011 | Mechweld Engineering Works | 20.73 | 01.04.11 29.02.12 | NO |
| 10 | 704910 | Technological Assistance and Upkeep of CCP (part-2) | NO | NA | OT | 25.01.11 | 55.69 | Single | 3 | 03 1) Multitech Constructions 2) Swamy Constructions 3) Reddy Enterprises | Nil | 57.91; 59.02; 55.68 | NO | NA | VSP/WC/CO&C CP/70491-O/OT/2010-2011/810000710 & 09.Mar.2011 | Reddy Enterprises | 55.68 | 01.04.11 31.03.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|---------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.N o. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 11 | 705810 | Technological Assistance in CCP (part-1) | NO | NA | OT | 21.02.11 | 12.69 | Single | 2 | 02 1) Veni Constructions 2) Sagar Enterprises | Nil | 12.60; 13.45 | NO | NA | VSP/WC/CO&C CP/70581-0/SOT/2010-2011/8110000716 & 14.Mar.2011 | Veni Constructions | 12.6 | 01.04.11 31.03.12 | NO |
| 12 | 704940 | ON LINE STOPPAGE OF LEAKS IN ZONE-1 OF TPP UNITS OF VSP(TPP, C& CCD) | NO | NA | OT | 11.02.11 | 10.77 | Single | 2 | 02 1) Fast Sealing services, 2) Maruthi Metaseal Engineers, | Nil | 11.11 12.56 | NO | NA | VSP/WC/TPP /70494-0/OT/2010-11/8110000712 ,DATED : 10.03.2011 | Fast Sealing services, | 11.11 | 10.03.11 09.03.12 | NO |
| 13 | 705790 | MECHANICAL REPAIR WORKS IN TB SUCTION FILTERS , AC SYSTEMS, VENTILATION SYSTEMS, CHILLERS , INTER COOLERS AND CONDENSERS ETC. IN TPP | NO | NA | SOT | 21.02.11 | 8.78 | Single | 2 | 02 1) Raja Daisy Constructions 2) Jey Key Engg. Works | Nil | 9.42 9.60 | Yes | TC as per DOP Limited participation 3.08% reduction on their original quote | VSP/WC/TPP /70579-0/SOT/2010-11/9110000630 ,DATED : 30.03.2011 | Raja Daisy Constructions | 9.13 | 01.05.11 30.04.12 | NO |
| 14 | 703080 | Providing Civil Works for Repair & Storage Shed in CO&CCP Zone; L&H Oil Stores and Rest Room in Foundry (Inside the plant) | NO | NA | SOT | 24.09.10 | 16.33 | Single | 1 | 01 Siri Constns | Nil | 19.56 | Yes | TC as per DOP Limited participation 8.64% reduction on their original quote | VSP/WC/CED /70308-0/SOT/2010-11/8110000708 Dated 08/03/2011 | Siri Constns | 17.88 | 08.03.11 07.03.12 | NO |
| 15 | 704830 | Online Loop Cutting on Stelmor & Coil Forming Chambers in WRM. | NO | NA | OT | 24.01.11 | 12.83 | Single | 2 | 02 01) Sri Venkata Rama Entp. 02) Swathi Engg. Works | Nil | 14.08 15.50 | Yes | TC as per DOP Limited participation 1.14% reduction on their original quote | VSP/WC/WR M/70483-0/OT/2010-11/8110000726 Dated 22nd March, 2011 | Sri Venkata Rama Entp. | 13.93 | 01.04.11 31.03.12 | NO |
| 16 | 705770 | Repair/Overhauling of Finishing Mill Equipments. | NO | NA | SOT | 17.02.11 | 14.36 | Single | 4 | 04 01) Vijaya Engineering Works 02) Jey Key Engg. Works 03) NEPCON 04) Veni Constns. | Nil | 01) 14.79 02) 15.40 03) 15.50 04) 14.37 | NO | N.A. | VSP/WC/WR M/70577-0/sot/2010-11/8110000727 Dated 22/03/2011 | Veni Constructions | 14.37 | 01.04.11 31.03.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 17 | 705780 | Overhauling of Mill Equipments in WRM | NO | NA | SOT | 21.02.11 | 12.87 | Single | 3 | 03 01) Mech Weld Engg. Works 02) NEPCON 03) Jey Key Engg. Works | Nil | 13.23 14.40 14.00 | NO | N.A. | VSP/WC/WRM/70578-0/SOT/2010-11/81100000717 Dated 15/03/2011 | Mech Weld Engg. Works | 13.23 | 14.03.11 13.03.12 | NO |
| 18 | 705750 | Repair of TOCB's Structural and Welding works in LMMM | NO | NA | SOT | 16.02.11 | 16.40 | Single | 2 | 02 01) United Freight Carrying Corporation 02) Mahapatra Engg. Works | Nil | 15.51. 16.39 | NO | NA | VSP/WC/LMMM/705750/OT/2010-2011/8110000709 Dated 07/03/2011 | United Freight Carrying Corporation | 15.51 | 15.03.11 14.03.12 | NO |
| 19 | 705590 | Technological Assistance for Billet Loading & Despatch Section in LMMM | NO | NA | SOT | 05.02.11 | 13.72 | Single | 1 | 01 Harsha Enterprises | Nil | 14.39 | Yes | TC as per DOP Limited participation 2.78% reduction on their original quote | VSP/WC/LMMM/705590/OT/2010-2011/8110000723 Dated 19/03/2011 | Harsha Enterprises | 13.99 | 01.04.11 31.03.12 | NO |
| 20 | 705230 | online gas cutting of MMSM product | NO | NA | OT | 27.01.11 | 34.79 | Single | 2 | 02 1) United Freight Carrying Corporation 2) United Freight Carriers Pvt. Ltd. | Nil | 32 | NO | NA | VSP/WC/MMSM/705230/OT/2010-2011/8110000714 Dated 10/03/2011 | United Freight Carrying Corporation | 32 | 08.04.11 07.04.12 | NO |
| 21 | 705150 | Technological assistance for online jam lancing of blowing lance, misc. lancing jobs, bagging for special streets and purging while tapping in SMS | NO | NA | OT | 27.01.11 | 45.41 | Single | 4 | 04 1) Jayalaxmi Constructions 2) P. Narasimha Rao & Co. 3) Sri Lakshmi Engineering Works 4) Surya Tej Engineering Works | Nil | 1)49.20 2)47.90 3)48.54 4)46.31 | Yes | TC as per DOP Limited participation 0.89% reduction on their original quote | VSP/WC/SMS/70515-0/OT/2010-11/8110000722 Dt.18.03.11 | Surya Tej Engineering Works | 45.90 | 01.04.11 31.03.12 | NO |
| 22 | 702990 | Repair of Technological structures in converter shop in SMS | NO | NA | SOT | 19.11.10 | 24.82 | Single | 1 | 01 Sangam Steel Fabrication | Nil | 28.99 | Yes | TC as per DOP Limited participation 1.03% reduction on their original quote | VSP/WC/SMS/70299-0/SOT/2010-11/8110000730 Dt.30.03.11 | Sangam Steel Fabrication | 28.7 | 01.05.11 30.04.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 23 | 705210 | Collection and Disposal of sludge and scale in GCM of SMS | NO | NA | OT | 27.01.11 | 30.35 | Single | 2 | 02 1)M.G.M.Enterprises 2)Harsha Enterprises | Nil | 29.99 33.00 | No | NA | VSP/WC/SMS /70521-0/OT/2010-11/8110000707 Dt.03.03.11 | MGM Enterprises | 30 | 08.03.11 07.03.12 | NO |
| 24 | 705220 | Technological upkeep of Converter shop floors and equipments in SMS | NO | NA | OT | 05.02.11 | 49.59 | Single | 3 | 03 1)A.D.Reddy 2)Kushel Enterprises 3)Sree Nookambika Builders | Nil | 50.58 51.08 47.99 | No | NA | VSP/WC/SMS /70522-0/OT/2010-11/8110000728 Dt.23.03.11 | Sree Nookambika Builders | 48.00 | 01.04.11 31.03.12 | NO |
| 25 | 704870 | Lancing jobs in CCD area of SMS | NO | NA | SOT | 10.12.10 | 12.65 | Single | 1 | 01 Jayalxmi Constructions | Nil | 13.9 | Yes | TC as per DOP Limited participation 1.29% reduction on their original quote | VSP/WC/SMS /70487-0/OT/2010-11/8110000720 Dt.15.03.11 | Jayalaxmi Constructions | 13.72 | 01.04.11 31.03.12 | NO |
| 26 | 705970 | Repair/Reconditioning of ALBA/GECA Gas Cutting Machines of CCD/SMS | NO | NA | SOT | 28.02.11 | 5.53 | Single | 2 | 02 1)Remmia Engineering Company 2)Sangam Steel Fabrication | Nil | 4.96 5.48 | No | NA | VSP/WC/SMS /70597-0/SOT/2010-11/8110000627 Dt.23.03.11 | Remmia Engineering Company | 4.96 | 06.04.11 05.04.12 | NO |
| 27 | 705190 | Replacement of LD gas duct, Saturator and other tanks and shells in cleaning water circuit of GCP in SMS during Capital Repairs/Major shutdowns | NO | NA | SOT | 25.01.11 | 2.28 | Single | 1 | 01 S.L.Technical Services | Nil | 2.39 | No | NA | VSP/WC/SMS /70519-0/SOT/2010-11/9110000625 Dt.14.03.11 | S.L. Technical Services | 2.39 | 01.04.11 31.03.12 | NO |
| 28 | 705200 | Repair/Replacement of Pipe Lines in CCD, Converter and Other Areas of SMS | NO | NA | SOT | 25.01.11 | 24.43 | Single | 2 | 02 1)Jey Key Engineering Works 2)NEPCON | Nil | 25.15 27.50 | Yes | TC as per DOP Limited participation 0.91% reduction on their original quote | VSP/WC/SMS /70520-0/SOT/2010-11/8110000719 Dt.15.03.11 | Jey Key Engineering Works | 24.92 | 16.04.11 15.04.12 | NO |
| 29 | 705660 | Replacement of Elbow separator and surge hopper shell plates of GCP in SMS during Capital Repairs/ Major shutdowns | NO | NA | SOT | 09.02.11 | 1.93 | Single | 1 | 01 J.R.Constructions | Nil | 1.98 | No | NA | VSP/WC/SMS /70566-0/SOT/2010-11/9110000626 Dt.14.03.11 | J.R.Constructions | 1.99 | 01.04.11 31.03.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 30 | 705720 | Cutting of Chillers, Gas Cutting of Blooms and Higher Size Rounds in SS&FS | NO | NA | SOT | 14.02.11 | 16.4 | Single | 1 | 01 Sri Saradha Constructions | Nil | 16 | No | NA | VSP/WC/ES&F/70572-0/SOT/2010-11/8110000718 Dt.15.03.11 | Sri Saradha Constructions | 16.00 | 06.04.11 05.04.13 | NO |
| 31 | 705530 | CLEANING AND MAINTENANCE OF PLC ROOMS AND ELECTRICAL CONTROL ROOMS IN BLAST FURNACE FOR 2010-11 / BF | NO | NA | SOT | 04.02.11 | 3.76 | Single | 1 | 01 LVR ENTERPRISES | Nil | 3.93 | NO | NA | VSP/WC/BF/70553-0/SOT/2010-11/9110000617 & 02-MAR-11 | LVR ENTERPRISES | 3.93 | 02.03.11 01.03.12 | NO |
| 32 | 705470 | ELECTRICAL REPAIR JOBS IN BLAST FURNACE FOR THE YEAR 2010-11 / BF | NO | NA | SOT | 04.02.11 | 9.82 | Single | 1 | 01 LVR ENTERPRISES | Nil | 10.06 | NO | NA | VSP/WC/BF/70547-0/SOT/2010-11/810000706 & 02-MAR-11 | LVR ENTERPRISES | 10.06 | 02.03.11 01.03.12 | NO |
| 33 | 705040 | PIG CASTING MACHINES REPAIRS IN BLAST FURNACE / BF | NO | NA | SOT | 28.01.11 | 7.39 | Single | 1 | 01 SRI SARADHA CONSTRUCTIONS | Nil | 6.99 | NO | NA | VSP/WC/BF/70504-0/SOT/2010-11/9110000621 & 04-MAR-11 | SRI SARADHA CONSTRUCTIONS | 6.99 | 21.03.11 20.03.12 | NO |
| 34 | 704930 | MAJOR MODIFICATION, ILLUMINATION AND REPLACEMENT JOBS IN CRMP(ELECT.) / CRMP | NO | NA | SOT | 13.12.10 | 3.34 | Single | 2 | 02 1) SIRI CONSTRUCTIONS , 2) SRINIVASA ENGINEERING& CO | Nil | 3.60 3.80 | Yes | TC as per DOP Limited participation NO reduction on their original quote | VSP/WC/CRMP/70493-0/SOT/2010-11/9110000623 & 08- MAR-11 | SRINIVASA ENGINEERING& CO | 3.60 | 08.03.11 07.03.12 | NO |
| 35 | 705020 | Cleaning of Equipment in CRMP / CRMP | NO | NA | SOT | 25.01.11 | 7.52 | Single | 2 | 02 1) RUBY CONSTRUCTIONS , 2) HARSHA ENTERPRISES | Nil | 6.90 6.99 | NO | NA | VSP/WC/CRMP/70502-0/O/2010-11/9110000616 & 01-MAR-11 | RUBY CONSTRUCTIONS | 6.90 | 11.03.11 10.03.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 36 | 705030 | Repair of Bag house equipments in CRMP / CRMP | NO | NA | SOT | 25.01.11 | 10.53 | Single | 3 | 03 1) GREENFIELDS CORPORATIO 2) N ,RESHMA ENTERPRISES 3) P NARASIMHA RAO & CO | Nil | 9.90 10.19 11.10 | NO | NA | VSP/WC/CRMP/70503-0/O/2010-11/9110000620 & 04-MAR-11 | P NARASIMHA RAO & CO | 9.90 | 14.03.11 13.03.12 | NO |
| 1 | 705550 | Misc. Repair works (AC Duct / thermal Insulation / Sheet metal / Pipeline etc) in ACS department. | NO | NA | OT | 05.02.11 | 22.09 | Single | 3 | 03 1)VIJAYA ENGG WORKS 2)SWAMY CONSTRUCTIONS 3)SIRI CONSTRUCTIONS | Nil | 22.09 23.95 24.60 | NO | NA | VSP/WC/ACS/70555-0/OT/2010-11/8110000731 Dt: 01-APR-11 | VIJAYA ENGG WORKS | 22.09 | 01.05.11 30.04.12 | NO |
| 2 | 705900 | STRUCTURAL AND CHUTE REPAIRS IN BF | NO | NA | SOT | 23.02.11 | 6.65 | Single | 1 | 01 JR CONSTRUCTIONS | Nil | 6.98 | Yes | TC as per DOP Limited participation 2.58% reduction on their original quote | VSP/WC/BF/70590-0/SOT/2011-12/9110000638 Dt: 07-APR-11 | JR CONSTRUCTIONS | 6.80 | 08.04.11 07.04.12 | NO |
| 3 | 706040 | CAPITAL REPAIR JOBS IN BF: REPAIR JOBS IN TOP CHARGING EQUIPMENTS | NO | NA | SOT | 08.03.11 | 2.58 | Single | 1 | 01 SCANTECH ENGG WORKS | Nil | 2.99 | Yes | TC as per DOP Limited participation 9.70% reduction on their original quote | VSP/WC/BF/70604-0/SOT/2011-12/9110000640 Dt: 08-APR-11 | SCANTECH ENGG WORKS | 2.70 | 08.04.11 07.10.11 | NO |
| 4 | 706100 | CAPITAL REPAIR JOBS IN BF: RPAIR JOBS IN BHS EQUIPMENTS | NO | NA | SOT | 14.03.11 | 3.77 | Single | 1 | 01 JR CONSTRUCTIONS | Nil | 3.93 | NO | NA | VSP/WC/BF/70610-0/SOT/2010-11/9110000631 Dt:01-APR-11 | JR CONSTRUCTIONS | 3.93 | 08.04.11 07.10.11 | NO |
| 5 | 706340 | Capital repair jobs in BF repair jobs in furnace & stoves cooling systems | NO | NA | SOT | 24.03.11 | 3.27 | Single | 1 | 01 M RAMANA RAJU | Nil | 3.52 | NO | NA | VSP/WC/BF/70634-0/SOT/2011-12/9110000641 Dt: 08-APR-11 | M RAMANA RAJU | 3.52 | 08.03.11 07.03.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 6 | 705260 | TECHNOLOGICAL ASSISTANCE FOR TLC JAM UP-KEEPING, BC,TC, CHANGING, BLOW PIPES AND ELBOWS CHANGING, LOADING AND UNLOADING OF BOULDERS, JAM REMOVAL FROM CAST HOUSE AND OTHER AREAS OF BLAST FURNACE | NO | NA | OT | 11.02.11 | 36.04 | Single | 2 | 01)GOPI CONSTRUCTIONS | 01 RACHANA ENGG COMPANY | 35.5 | NO | NA | VSP/WC/BF/70526-0/OT/2011-2012/8110000745 Dt:11-APR-11 | GOPI CONSTRUCTIONS | 35.50 | 01.05.11 30.04.12 | NO |
| 7 | 706010 | Providing Roof Treatment Works at Machine Hall and Switch Gear Room of Air Separation Plant in VSP (inside the plant). | NO | NA | OT | 08.03.11 | 10.78 | Single | 5 | 05 01) B. Sudhakar Reddy 02) Md Jahangeer 03) Venu Constructions 04) Vellanki Siva Rama Prasad 05) Aruna Constructions | Nil | 01) 10.785 02) 10.785 03) 9.060 04) 9.162 05) 9.690 | NO | NA | VSP/WC/CED/70601-0/OT/2011-12/9110000637 Dated 07/04/2011 | Venu Constructions | 9.06 | 07.04.11 06.10.11 | NO |
| 8 | 706150 | Civil Works for Providing New Shift Room cum Rest Room, Foundation for Transit Bloom Stand in BSY Area of SMS and Repair of Concrete Floor Stacks in Billet Yard in LMMM of VSP (inside the plant) | NO | NA | SOT | 16.03.11 | 17.8 | Single | 2 | 02 01) Sree Sai Rama Constns 02) L. Narasinga Rao | Nil | 17.79 18.00 | NO | NA | VSP/WC/CED/70615-0/SOT/2011-12/8110000743 Dated 08/04/2011 | Sree Sai Rama Constns. | 17.79 | 08.04.11 07.04.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 9 | 704270 | Repairing of Equipments/Equipment Mounted Structures/Pipelines/Tanks, etc in CRMP, FMD & Traffic and ES&F Zone/Area in VSP. | NO | NA | OT | 27.01.11 | 29.82 | Two | 8 | 07 1) M. K. Gold Paints (P) Ltd., 02) Coromandel Paints Ltd. 03) Colour India Paints Indus. 04) Shalimar Paints Ltd. 05) Radha Madhav Engg. Entp. 06) Ambuja Paints Ltd. 07) Lorven Paints & Chemicals | 01 Shiva Chemicals | 01) 23.25 02) 27.81 03) 23.10 04) 29.00 05) 35.88 06) 29.818 07) 26.09 | NO | NA | VSP/WC/CED /70427-0/OT/2011-12/8100000754 Dt. 28/04/2011 | Colour India Paints Ind. | 23.10 | 28.04.11 27.01.12 | NO |
| 10 | 705420 | Repairing of Equipments/Equipment Mounted Structures/Pipelines/Tanks, etc in SP & TPP Zone/Area in VSP. | NO | NA | OT | 3.2.2011 | 47.48 | Two | 6 | 06 01) Ambuja Paints Ltd. 02) M. K. Gold Paints (P) Ltd. 03) Colour India Paints Ind. 04) Coromandel Paints Ltd. 05) Shiva Chemicals 06) Synorganic Paints Pvt. Ltd. | Nil | 01) 38.45 02) 36.55 03) 37.97 04) 41.31 05) 33.23 06) 49.68 | NO | NA | VSP/WC/CED /70542-0/OT/2011-12/8110000756 Dt. 30/04/2011 | Shiva Chemicals | 33.23 | 30.04.11 29.04.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|---------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl. No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 11 | 705430 | Repainting of Equipments/Equipment Mounted Structures/Pipelines/Tanks etc in SMS Zone/Area in VSP. | NO | NA | OT | 3.2.2011 | 32.48 | Two | 9 | 09 01) Lorven Paints & Chemicals 02) Ambuja Paints Ltd. 03) Shirdi Sai Paints Ltd. 04) Shalimar Paints Ltd. 05) M. K. Gold Paints (P) Ltd. 06) Colour India Paints Ind. 07) Coromandel Paints Ltd. 08) Shiva Chemicals 09) Synorganic Paints Pvt. Ltd. | 01 Shirdi Sai Paints | 01) 24,567 02) 30.535 03) 32.000 04) 27.600 05) 25.050 06) 27.969 07) 22.739 08) 34.510 | NO | NA | VSP/WC/CED /70543-0/OT/2011-12/8110000757 Dt. 30/04/2011 | Shiva Chemicals | 22.739 | 30.04.11 29.04.12 | NO |
| 12 | 705851 | Repainting of Equipments/Equipment Mounted Structures/Pipelines/Tanks, etc in ASP Zone/Area in VSP (Part-1) | NO | NA | OT | 23.02.11 | 23.27 | Two | 5 | 05 01) Lorven Paints & Chemicals 02) Shiva Chemicals 03) M. K. Gold Paints (P) Ltd. 04) Colour India Paints Ind. 05) Coromandel Paints Ltd. | Nil | 01) 19.50 02) 19.78 03) 24.60 04) 26.25 05) 20.70 | NO | NA | VSP/WC/CED /70585-1/OT/2011-12/8110000758 Dt. 30/04/2011 | Shiva Chemicals | 11.70 | 30.04.11 29.01.12 | NO |
| 13 | 705852 | Repainting of Equipments/Equipment Mounted Structures/Pipelines/Tanks, etc in ASP Zone/Area in VSP (Part-2) | NO | NA | OT | 23.02.11 | 23.27 | Two | 5 | 05 01) Lorven Paints & Chemicals 02) Shiva Chemicals 03) M. K. Gold Paints (P) Ltd. 04) Colour India Paints Ind. 05) Coromandel Paints Ltd. | Nil | 01) 19.50 02) 19.78 03) 24.60 04) 26.25 05) 20.70 | NO | NA | VSP/WC/CED /70585-2/OT/2011-12/9110000654 Dt. 30/04/2011 | Lorven Paints & Chemicals | 7.80 | 30.04.11 29.01.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|------------|---------------|--|--|---|---------------------|----------------------------------|--|---|-------------------------------|--|---|---|--|---|---|---|---|--|--------------------------|
| Sl.N o. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno- commercial evaluation | Amounts quoted byPQ/ techno- commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 14 | 705400 | Replacement of 7 nos. of Process tanks in CCP | NO | NA | OT | 01.02.11 | 21.34 | Two | 4 | 01. SKI Engg | 03 1) Indo Engg Works 2) Swamy Constructio ns 3) Rao Welding Works | 21.12 | NO | NA | VSP/WC/CO& CCP/70540- 0/OT/2011- 12/811000075 2 & 27.Apr.2011 | SKI Engg | 21.12 | 08.05.11 07.05.12 | NO |
| 15 | 705680 | Repair of valves, pipelines & eqpt by FRP lining and repair & replacement of HDPE pipes | NO | NA | OT | 09.02.11 | 5.14 | Two | 2 | 02 1) Sri Venkata Rama Enterprises 2) Swamy Constructions | Nil | 6.10; 5.58 | Yes | TC as per DOP Limited participation 5.56% reduction on their original quote | VSP/WC/CO& CCP/70568- 0/OT/2011- 2012/9110000 738 & 06.Apr.2011 | Swamy Constructi ons | 5.27 | 16.05.11 15.05.12 | NO |
| 16 | 705951 | Electrical Repair & Illumination Improvement Jobs in CSP of CO&CCP | NO | NA | SOT | 26.02.11 | 5.84 (40% of 14.56) | Single | 3 | 03 1) Lakshmi Ganapathi Elec Works 2) Vani Elec Works 3) BKS Constructions | Nil | 15.28; 15.30; 15.32 | NO | N.A. | VSP/WC/CO& CCP/70595- 1/SOT/2011- 12/911000064 4 & 18.Apr.2011 | Lakshmi Ganapathi Elec Works | 6.00 | 02.07.11 01.07.12 | NO |
| 17 | 705952 | Electrical Repair & Illumination Improvement Jobs in CCP&ARS of CO&CCP | NO | NA | SOT | 26.02.11 | 5.38 (37% of 14.56) | Single | 3 | 03 1) Lakshmi Ganapathi Elec Works 2) Vani Elec Works 3).BKS Constructions | Nil | 15.28; 15.30; 15.32 | NO | N.A. | VSP/WC/CO& CCP/70595- 2/SOT/2011- 12/911000064 5 & 18.Apr.2011 | Vani Elec Works | 5.51 | 02.07.11 01.07.12 | NO |
| 18 | 705953 | Electrical Repair & Illumination Improvement Jobs in CPP of CO&CCP | NO | NA | SOT | 26.02.11 | 3.35 (23% of 14.56) | Single | 3 | 03 1) Lakshmi Ganapathi Elec Works 2) Vani Elec Works 3) BKS Constructions | Nil | 15.28; 15.30; 15.32 | NO | NA | VSP/WC/CO& CCP/70595- 3/SOT/2011- 12/911000064 6 & 18.Apr.2011 | BKS Constructi ons | 3.44 | 02.07.11 01.07.12 | NO |
| 19 | 705700 | Capital & Medium Repair jobs of CCP Eqpt | NO | NA | SOT | 14.02.11 | 24.15 | Single | 2 | 01 Sri Venkata Rama Enterprises | 01 Swamy Constructio ns | 26.30 | Yes | TC as per DOP Limited participation 7.22% reduction on their original quote | VSP/WC/CO& CCP/70570- 0/SOT/2011- 2012/8110000 739 & 08.Apr.2011 | Sri Venkata Rama Enterprise s | 24.40 | 02.05.11 01.05.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 20 | 705710 | Repair & replacement jobs of CCP eqpt at CO&CCP (part-II) | NO | NA | OT | 14.02.11 | 31.48 | Two | 3 | 03 1) NEPCON 2) Pratusha Engg works 3) Joy Makali construction Co. | Nil | 34.65 33.30 31.16 | Yes | TC as per DOP Limited participation NO reduction on their original quote | VSP/WC/CO&CCP/70571-0/OT/2011-2012/8110000748 & 18.Apr.2011 | Joy Makali construction Co | 31.16 | 02.09.11 01.09.12 | NO |
| 21 | 705911 | Repair & Replacement works in CDCP-1&2 of CO&CCP | NO | NA | OT | 25.02.11 | 16.94 (51.2% of 33.09) | Single | 3 | 02) 1.JeyKey Engg Works; 2.Mahalaxmi Constructions; | 01 Reshma Enterprises | 34.24 34.08 | NO | NA | VSP/WC/CO&CCP/70591-1/OT/2011-2012/8110000740 & 08.Apr.2011 | Mahalaxmi Constructions | 17.45 | 16.04.11 15.04.12 | NO |
| 22 | 705912 | Repair & Replacement works in CDCP-3&4 of CO&CCP | NO | NA | OT | 25.02.11 | 16.94 (48.8% of 33.09) | Single | 3 | 02) 1.JeyKey Engg Works; 2.Mahalaxmi Constructions; | 01 Reshma Enterprises | 34.24 34.08 | NO | NA | VSP/WC/CO&CCP/70591-2/OT/2011-2012/8110000741 & 08.Apr.2011 | Jey Key Engg Works | 16.63 | 16.04.11 15.04.12 | NO |
| 23 | 706120 | Repair of Oven Machines i.e. Pusher cars, DE cars, charging cars & Locos of battery-4 complex | NO | NA | SOT | 14.03.11 | 14.90 | Single | 2 | 02 1.Anala Constructions 2.JeyKey Engg Works; | Nil | 15.15 15.80 | NO | NA | VSP/WC/CO&CCP/70612-0/SOT/2011-2012/8110000737 & 06.Apr.2011 | Anala Constructions | 15.15 | 02.08.11 01.08.12 | NO |
| 24 | 706270 | Mechanical repair works Fork Lifts in CRMP. | NO | NA | OT | 21.03.11 | 5.77 | Single | 3 | 02 1.Durgasri Raghvendra Engg & Co: 2.Durgasri Raghvendra Engg Services | 01 Greenfields Corporation | 5.77 6.06 | NO | NA | VSP/WC/CRMP/70627-0/SOT/2011-12/9110000653 Dt: 29-APR-11 | Durgasri Raghvendra Engg & Co | 5.77 | 05.06.11 04.06.12 | NO |
| 25 | 705460 | Mechanical repair works in CRMP. | NO | NA | SOT | 02.02.11 | 12.12 | Single | 1 | 01 SANGAM STEEL FABRICATION | Nil | 13.08 | Yes | TC as per DOP Limited participation 2.75% reduction on their original quote | VSP/WC/CRMP/70546-0/SOT/2011-12/8110000744 Dt: 11-APR-11 | SANGAM STEEL FABRICATION | 12.72 | 21.04.11 20.04.12 | NO |
| 26 | 704770 | Repair & reconditioning of welding machines, fabrication & technological assistance in ERS | NO | NA | SOT | 23.03.11 | 8.9 | Single | 1 | 01 USHA ELECTRICAL SERVICES | Nil | 9.66 | Yes | TC as per DOP Limited participation 8.18% reduction on their original quote | VSP/WC/ERS/70477/2010-11/9110000649, Dt:27.04.2011 | USHA ELECTRICAL SERVICES | 8.87 | 01.05.11 30.04.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 27 | 705640 | Reclamation of Metal Deposition / Special Welding in CMS of ES&F Department | NO | NA | SOT | 09.02.11 | 13.89 | Single | 1 | 01 Reshma Enterprises | Nil | 14.45 | Yes | TC as per DOP Limited participation 2.28% reduction on their original quote | VSP/WC/ES&F/70564-0/SOT/2010-11/8110000742 Dt.08.04.11 | Reshma Enterprises | 14.12 | 03.05.11 02.05.12 | NO |
| 28 | 705890 | Repair / Reclamation of Hammer Crushers, Single Roll Crushers, Bottom Roll (Coke) Crushers, RMHP-Wagon Pusher Car Gear Boxes and Lancing Works in CMS | NO | NA | SOT | 23.02.11 | 11.41 | Single | 1 | 01 Gideons Engineering Works | Nil | 12.7 | Yes | TC as per DOP Limited participation 4.88% reduction on their original quote | VSP/WC/ES&F/70589-0/SOT/2010-11/8110000759 Dt.30.04.11 | Gideons Engineering Works | 12.08 | 31.05.11 30.05.12 | NO |
| 29 | 705510 | Technological cleaning jobs of equipments / vehicles at FMD | NO | NA | SOT | 03.02.11 | 5.05 | Single | 1 | 01 VSR CONSTRUCTIONS | Nil | 5.29 | NO | NA | VSP/WC/FMD/70551-0/SOT/2011-12/9110000643 Dt: 16-APR-11 | VSR CONSTRUCTIONS | 5.29 | 16.04.11 15.04.12 | NO |
| 30 | 705740 | INSTRUMENTATION JOBS DURING CAPITAL REPAIRS ALL OVER THE PLANT FOR 2010-11 | NO | NA | SOT | 15.02.11 | 8.29 | Single | 2 | 02 01) V.R. Engineering Company 02) Srinivasa Engineering Works | Nil | 8.90 8.54 | Yes | TC as per DOP Limited participation NO reduction on their original quote | VSP/WC/INS TN/70574-0/SOT/2010-11/9110000647 Dt.21.04.11 | Srinivasa Engineering Works | 8.54 | 01.05.11 30.04.12 | NO |
| 31 | 704050 | Repair of mechanical equipment in barmill of LMMM | NO | NA | SOT | 17.03.11 | 9.77 | Single | 1 | 01 Scantech Engg. Works | Nil | 10.02 | Yes | TC as per DOP Limited participation 0.70% reduction on their original quote | VSP/WC/LMM M/704050/SOT/2011-2012/9100000648 Dated 26/04/2011 | Scantech Engg. Works | 9.95 | 02.05.11 01.05.12 | NO |
| 32 | 705800 | Electrical repair jobs in LMMM including capital repairs & oil reclamation unit | NO | NA | SOT | 21.02.11 | 8.41 | Single | 1 | 01 Rao Engg. Company | Nil | 8.9 | Yes | TC as per DOP Limited participation 2.25% reduction on their original quote | VSP/WC/LMM M/70580-0/SOT/2011-2012/9110000634 Dated 05/04/2011 | Rao Engg. Company | 8.7 | 11.04.11 10.04.12 | NO |
| 33 | 703970 | Cleaning works in Barmill of LMMM | NO | NA | OT | 08.12.10 | 51.51 | Single | 2 | 02 01) M Somulu 02) J C Associate | Nil | 53.31 54.89 | Yes | TC as per DOP Limited participation 0.77% reduction on their original quote | VSP/WC/LMM M/70397-0/OT/2010-2011/8110000733 Dated 04/04/2011 | M Somulu | 52.9 | 08.04.11 07.04.13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 34 | 706330 | Cleaning works in MMSM capital repair | NO | NA | SOT | 23.03.11 | 8.26 | Single | 6 | 06 01) Harsha Enterprises 02) A Sominaidu 03) Friends Construction Works 04) Swathi Engg. Works 05) Sri Trinetra Construction 06) Pramudulu Subba Rao | Nil | 01) 7.79 02) 6.88 03) 7.85 04) 7.75 05) 8.00 06) 7.99 | NO | NA | VSP/WC/MM SM/706330/SOT/2011-2012/9110000651 Dated 27/04/2011 | A Sominaidu | 6.88 | 02.05.11 01.11.11 | NO |
| 35 | 704800 | Revalidation works of Bopiler & ECS in MMSM | NO | NA | OT | 16.02.11 | 4.93 | Single | 1 | 01 V S Constructionns | Nil | 5.08 | NO | NA | VSP/WC/MM SM/704800/OT/2011-2012/9110000650 Dated 27/04/2011 | V S Constructionns | 5.08 | 02.05.11 01.05.12 | NO |
| 36 | 705070 | Replacement of commutator for 1700KW DC Motor of MMSM | NO | NA | OT | 29.01.11 | 14.42 | Two | 4 | 02 01) Rajamane & Hegde Services Pvt. Ltd. 02) Biecco Lawrie Ltd. | 02 01) Dolphin Electric(INDIA) 02) Sai Engg. Works | 13.95 12.48 | NO | NA | VSP/WC/MM SM/705070/OT/2011-2012/8110000750 Dated 20/04/2011 | Biecco Lawrie Ltd. | 12.48 | 28.04.11 27.12.11 | NO |
| 37 | 706190 | CR- Repair & Overhauling of various finishing area eqpt. In MMSM | NO | NA | OT | 17.03.11 | 6.85 | Single | 2 | 02 01) B Raja Reddy & Co. 02) NEPCON | Nil | 7.20 7.85 | Yes | TC as per DOP Limited participation 0.14% reduction on their original quote | VSP/WC/MM SM/706190/OT/2011-2012/9110000652 Dated 29/04/2011 | B Raja Reddy & Co | 7.19 | 05.05.11 04.11.11 | NO |
| 38 | 705340 | Cleaning of spillages in Boiler Coal Reclamation , Crushing areas of coal Part-III/RMHP | NO | NA | SOT | 01.02.11 | 17.87 | Single | 2 | 02 1)TA.HEGDE 2) M.RAMANA RAJU | Nil | 18.4 19.0 | NO | NA | VSP/WC/RM HP/70534/2010-11/8110000746, Dt13.04.2011 | TA.HEGDE | 18.4 | 22.04.11 21.04.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 39 | 705820 | Specialised welding jobs viz,hard facing of bucket wheels,bucket lips,tooth of sprocket segments gear sector teeth(Tippler) & grinding to the profile and all other types of | NO | NA | SOT | 21.02.11 | 4.41 | Single | 1 | 01 SL TECHNICAL SERVICES | Nil | 4.49 | Yes | TC as per DOP Limited participation NO reduction on their original quote | VSP/WC/RM HP/70582/2010-11/911000063, Dt02.04.2011 | SL TECHNICAL SERVICES | 4.49 | 27.04.11 26.04.12 | NO |
| 40 | 706110 | Cleaning of coking coal reclaiming conveyors stream and coal stockyard and beds, yard conveyors and equipment etc. in RMHP (coal) - part - II. | NO | NA | SOT | 14.03.11 | 20.62 | Single | 4 | 04 1) A.SOMINAIDU 2) SRI TRINETRA CONSTRUCTIONS 3) HARSHA ENTERPRISES 4) SREE SAIRAM CONSTRUCTIONS | Nil | 1)18.90 2)18.96 3)19.08 4)19.56 | NO | NA | VSP/WC/RM HP/70611/2010-11/811000074, Dt13.04.2011 | A.SOMINAIDU | 18.9 | 22.04.11 21.04.12 | NO |
| 41 | 704560 | Technological assistance in Bloom Storage Yard-1 | NO | NA | OT | 13.11.10 | 95.96 | Two | 1 | 01 Sri Lakshmi Engg. Works | Nil | 102.2 | Yes | TC as per DOP Limited participation 2.35% reduction on their original quote | VSP/WC/SMS /70456-0/OT/2010-11/811000073 6 Dt.06.04.11 | Sri Lakshmi Engg. Works | 99.80 | 01.05.11 30.04.13 | NO |
| 42 | 706160 | Changing & alignment of Pelletizer shell segments - 3 nos from charging end | NO | NA | OT | 15.03.11 | 10.53 | Two | 3 | 03 01) Mass Erectors 02) C.L.T Engg. Enterprises 03) P.L.A. Engineering Works | Nil | 10.78 11.16 11.25 | Yes | TC as per DOP Limited participation NO reduction on their original quote | VSP/WC/SP/70616-0/OT/2010-11/811000073 2 Dt.01.04.11 | Mass Erectors | 10.78 | 02.04.11 01.07.11 | NO |
| 43 | 703670 | Digging, Loosening, Removal and Shifting of Old and Accumulated Metallic Jam, Muck & Debris up to 'Zero' meter level (as defined in para 2&3 of Clause 2 of Scope of Work) from area below CCM-2, CCM-3, CCM-4, CCM-5 & CCM-6 in DF Bay of SMS at the locations specified at plate of work | Yes | By mistake not indicated | OT | 10.09.10 | 115.75 | Two | 3 | 03 01) Metal Traders & Processing Co 2) Central India Associates 3) Shree International Vyapar Pvt. Ltd. | Nil | 168.48 178.20 197.00 | Yes | TC as per DOP Limited participation 5.76% reduction on their original quote | VSP/WC/SSD /70367-0/OT/2011-12/711004027 0 &29-APR-11 | Metal Traders & Processing Co. | 158.76 | 11.05.11 10.03.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 44 | 705690 | Upgradation of Telephone cable networking and other jobs in ADM, PO, T&DC, CISF area | NO | NA | OT | 28.02.11 | 8.207 | Single | 2 | 02 1)S.B.T. Networks 2)Radha Engineering Works | Nil | 8.50 7.38 | NO | NA | VSP/WC/TELECOM/70569-0/OT/2010-11/9110000639 Dt.08.04.11 | Radha Engineering Works | 7.38 | 06.05.11 05.02.12 | NO |
| 45 | 705830 | Revamping of wagons, painting ,Technological assistance and miscellaneous repairs to locomotives/wagons. Technological cleaning | NO | NA | SOT | 21.02.11 | 19.27 | Single | 1 | 01 M.RAMANA RAJU | Nil | 20.13 | Yes | TC as per DOP Limited participation 1.44% reduction on their original quote | VSP/WC/TRFC/70583/2010-11/8110000749, Dt.21.04.2011 | M.RAMANA RAJU | 19.84 | 21.04.11 20.02.12 | NO |
| 46 | 705600 | Common shut down jobs,Capital repairs jobs and Maintenance of Heat Exchangers in Utilities Department of Visakhapatnam Steel Plant | NO | NA | SOT | 08.02.11 | 14.67 | Single | 4 | 04 1)Reshma Enterprises 2)Sri Raj Mohan Enterprises 3)Srinivasa Engg. &Company 4)R.B.Lining Works | Nil | 13.60 14.23 14.00 14.67 | NO | NA | VSP/WC/UT/70560-0/SOT/2010-11/8110000735 | Reshma Enterprises | 13.60 | 01.07.11 30.06.12 | NO |
| 47 | 705860 | Mechanical repair, piping replacement jobs and Technological Assistance for upkeep of equipment in Utilities Department | NO | NA | SOT | 15.03.11 | 19.39 | Single | 4 | 04 1) R.B.Lining Works 2) Mohapatra Engg. Works 3) United Freight Carrying Corporation 4) Reshma Enterprises | Nil | 17.06 18.41 18.68 20.40 | NO | NA | VSP/WC/UT/70586-0/SOT/2011-12/8110000755 & 28- APR-11 | R.B Lining Works (LOA not issued due to fraudulent document submitted) | 17.06 | NA | NO |
| 48 | 705960 | Pipeline & Structural jobs in WMD | NO | NA | SOT | 28.02.11 | 19.29 | Single | 2 | 02 1.Tulasi Engg Works 2.Kumar Fabricators & Erectors | Nil | 18.50 18.77 | NO | NA | VSP/WC/WM D/70596-0/OT/2011-2012/8110000734 & 05.Apr.2011 | Tulasi Engg Works | 18.50 | 15.04.11 14.04.12 | NO |
| 49 | 705940 | Common Shutdown Capital Repair Jobs in SMS Pipeline Tunnel/PH area | NO | NA | OT | 26.02.11 | 32.75 | Single | 2 | 02 1.P.Narasimha Rao 2.Reshma Enterprises | Nil | 35.04 34.30 | Yes | TC as per DOP Limited participation 2.33% reduction on their original quote | VSP/WC/WM D/70594-0/OT/2011-12/8110000753 & 27.Apr.2011 | Reshma Enterprises | 33.50 | 02.05.11 01.05.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 50 | 706300 | wrn Capital Repairs - Cleaning Works | NO | NA | SOT | 23.03.11 | 4.05 | Single | 1 | 01 Swathi Engineering Works | Nil | 3.9 | NO | NA | VSP/WC/WR M/70630-0/SOT/2011-12/9100000642 Dated 09/04/2011 | Swathi Engineering Works | 3.9 | 11.04.11 10.10.11 | NO |
| 51 | 706310 | CR - Repair of Furnace Shell and Furnace Area Equipments. | NO | NA | SOT | 23.03.11 | 6.587 | Single | 2 | 02 01) NEPCON 02) Mech Weld Engg. Works | Nil | 7.20 6.55 | NO | NA | VSP/WC/WR M/70631-0/SOT/2011-12/9110000635 Dated 07/04/2011 | Mech Weld Engg. Works | 6.55 | 08.04.11 07.10.11 | NO |
| 52 | 706320 | CR - Overhauling of Mill Equipments (Part-1) | NO | NA | SOT | 23.03.11 | 6.068 | Single | 2 | 02 01) NEPCON 02) Vijaya Engg. Works | Nil | 6.00 5.13 | NO | NA | VSP/WC/WR M/70632-0/SOT/2011-12/9110000636 Dated 07/04/2011 | Vijaya Engg. Works | 5.13 | 08.04.11 07.10.11 | NO |
| 1 | 706090 | Capital Repair Jobs in BF Repair jobs in Furnace and Stove equipments | NA | NA | OT | 30.03.11 | 4.86 | Two | 1 | 01 PLA ENGG WORKS | Nil | 5.6 | Yes | TC as per DOP Limited participation 8.93% reduction on their original quoter | VSP/WC/BF/7 0609-0/OT/2011-2012/9110000662 &21-MAY-11 | PLA ENGG WORKS | 5.1 | 25.05.11 24.11.11 | NO |
| 2 | 705450 | HYDRO- TESTING OF NITROGEN BUFFER VESSELS AT NCS-1 & NCS-2 OF BF-1 & BF-2 | NA | NA | OT | 03.02.11 | 14.4 | Two | 3 | 02 1) SWAMY CONSTRUCTIONS 2) RADHA MADHAV ENGG ENTERPRISES | 01 RAO WELDING WORKS | 15.30 18.57 | Yes | TC as per DOP Limited participation 4.25% reduction on their original quoter | VSP/WC/BF/7 0545-0/O/2011-2012/8110000774 &23-MAY-11 | SWAMY CONSTRUCTIONS | 14.65 | 26.05.11 25.05.12 | NO |
| 3 | 705540 | REPAIR JOBS FOR 3Ton JIB CRANE AT BF-2 TOP | NA | NA | OT | 09.03.11 | 15.19 | Two | 2 | 01 SCANTECH ENGG WORKS | 01 V & S CONSTRUCTIONS | 15.44 | Yes | TC as per DOP Limited participation NO reduction on their original quoter | VSP/WC/BF/7 0554-0/OT/2011-2012/8110000761 &09-MAY-11 | SCANTECH ENGG WORKS | 15.44 | 16.05.11 15.02.12 | NO |
| 4 | 704970 | Lancing jobs in LD area of SMS | NO | NA | SOT | 25.01.11 | 13.35 | Single | 2 | 02 1) Jayalaxmi Constructions 2) VSR Constructions | Nil | 14.67 16.50 | Yes | TC as per DOP Limited participation 3.54% reduction on their original quoter | VSP/WC/SMS / 70497-0/SOT/ 2011-12/ 8110000782, Dt.26.05.2011 | Jayalaxmi Constructions | 14.15 | 01.06.11 31.05.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 5 | 706170 | Structural & Fabrication, Repair of technological structures & Low pressure pipe lines | NO | NA | SOT | 17.03.11 | 5.1 | Single | 1 | 01 Construction Corporation | Nil | 6.27 | Yes | TC as per DOP Limited participation 12.28% reduction on their original quoter | VSP/WC/Mmsm/70617-0/SOT/2011-2012/9110000656 Dated 04/05/2011 | Construction Corporation | 5.5 | 07.05.11 06.11.11 | NO |
| 6 | 706180 | MMSM Capital Repair - Repair Works of Rehaeting Furnace | NO | NA | OT | 11.04.11 | 5.78 | Single | 2 | 02 1) B Raja Reddy & Co. 2) Jalandhar Enterprises | Nil | 6.03 6.25 | NO | NA | VSP/WC/MM SM/706180/SOT-OT/2011-2012/9100000655 Dated 04/05/2011 | B Raja Reddy & Co. | 6.03 | 07.05.11 06.11.11 | NO |
| 7 | 706200 | MMSM Capital Repair - Repair /Replacement of High Pressure Pipe Lines | NO | NA | OT | 13.04.11 | 6.03 | Single | 2 | 02 1) Sammangi & Brothers 2) Jey Key Engg. Works | Nil | 6.28 7.12 | NO | NA | VSP/WC/MM SM/706200/SOT-OT/2011-2012/9110000659 Dated 13/05/2011 | Sammangi & Brothers | 6.28 | 14.05.11 13.11.11 | NO |
| 8 | 706210 | MMSM Capital Repair - Repair and Overhauling of Various Mill Area Equipment | NO | NA | OT | 13.04.11 | 6.09 | Single | 2 | 02 1) Jalandhar Enterprises 2) NEPCON | Nil | 6.40 6.60 | NO | NA | VSP/WC/MM SM/706210/SOT-OT/2011-2012/9110000657 Dated 09/05/2011 | Jalandhar Enterprises | 6.4 | 10.05.11 09.11.11 | NO |
| 9 | 706370 | Capital repair of Blender Reclaimers in OHP of RMHP(Changing of bucket wheel assly)/RMHP | NO | NA | SOT | 07.04.11 | 10.56 | Single | 4 | 04 1) PLA Engg Works 2) S L Technical Services 3) Construction corporation 4) CLT Engg Enterprises | Nil | 10.4 | NO | NA | VSP/WC/RM HP/70637-0/SOT/2010-11/8110000768. & 13- MAY-11 | PLA ENGG WORKS | 10.4 | 20.05.11 20.11.11 | NO |
| 10 | 706000 | Capital repair of ESPs of TPP Boilers | NO | NA | OT | 07.03.11 | 40.61 | Single | 2 | 01 Friends Enterprises | 01 D&M Co | 42.42 | Yes | TC as per DOP Limited participation 1.00% reduction on their original quoter | VSP/WC/TPP /70600-0/OT/2011-12/8110000780 dt.24.5.2011 | Friends Enterprises | 42 | 10.06.11 09.06.13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 11 | 706450 | Servicing of Diesel Engines for Fire Fighting Pumps of TPP Dept | NO | NA | Nomination | NA | 2.1 | NA | 1 | 01 D.S. Enterprises | Nil | 2.1 | Yes | TC as per DOP Limited participation NO reduction on their original quoter | VSP/WC/TPP /704645-0/N/2011-12/9110000658 Dtd 10-05-2011 | D.S. Enterprises | 2.1 | 10.05.11 09.08.11 | NO |
| 12 | 704400 | Repainting of Various structures including Flood light towers and steel chimneys in RMHP (Coal) area | NO | NA | OT | 31.01.11 | 39.97 | Two | 8 | 07 01) Radha Madhav Engg. Entp. 02) Ambuja Paints Limited 03) Triton Paints 04) Colour India Paints Industries 05) M. K. Gold Paints (P) Ltd 06) Shiva Chemicals 07) Synorganic paints Pvt Ltd. | 01 Balaji Insulation India Pvt Ltd | 1) 54.85 2) 42.77 3) 44.76 4) 38.37 5) 37.90 6) 38.37 7) 43.05 | NO | NA | VSP/WC/STE D/70440-0/OT/2011-12/8110000764 & 12-MAY-11 | MK GOLD PAINTS PVT LTD | 37.9 | 12.05.11 11.05.12 | NO |
| 13 | 704340 | Repainting of Various structures including Flood light towers in RMHP (ore area) | NO | NA | OT | 29.01.11 | 40.61 | Two | 7 | 07 01) Radha Madhav Engg. Entp. 02) Ambuja Paints Limited 3) Triton Paints 4) Coromandel Paints Limited 5) M. K. Gold Paints (P) Ltd. 6) Colour India Paints Industries 7) Synorganic Paints Pvt. Ltd. | Nil | 1) 52.39 2) 44.67 3) 45.48 4) 41.83 5) 36.90 6) 35.70 7) 46.31 | NO | NA | VSP/WC/STE D/70434-0/OT/2011-12/8110000763 & 12-MAY-11 | COLOUR INDIA PAINTS INDUSTRIES | 35.7 | 12.05.11 11.05.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 14 | 704300 | Re-Painting of various Structures including conveyor deck plates and Flood Light Towers in BF Zone | NO | NA | OT | 28.01.11 | 48.17 | Two | 8 | 06, 1) Radha Madhav Engg. Entp., 02) Triton Paints. 03) Ambuja Paints Ltd.. 04) Coromandel Paints Ltd.. 05) Colour India Paints Industries 06) M. K. Gold Paints (P) L | 02 1) Shiva Chemicals 2) Synorganic Paints Pvt. Ltd | 01) 61.90 02) 50.58 03) 50.91 04) 45.76 05) 42.38 06) 43.35 | NO | NA | VSP/WC/STE D/70430-0/OT/2011-12/8110000762 & 12-MAY-11 | COLOUR INDIA PAINTS INDUSTRIES | 42.38 | 12.05.11 11.05.12 | NO |
| 15 | 704280 | Repainting of various structures including conveyor deck plates & stringer posts in SMS area | NO | NA | OT | 27.01.11 | 54.05 | Two | 9 | 08 01) Ambuja Paints Ltd. 02) Triton Paints 03) Coromandel Paints Limited. 04) Sree Sudha Paints 05) Colour India Paints Industries 06) Shalimar Paints Limited 07) Radha Madhav Engg. Entp 08) M. K. Gold Paints (P) Limited. | 1, Shiva Chemicals | 01) 49.18 02) 55.66 03) 52.29 04) 69.89 05) 45.12 06) 56.70 07) 58.79 08) 45.93 | NO | NA | VSP/WC/STE D/70428-0/OT/2011-12/8110000786 & 31-MAY-11 | COLOUR INDIA PAINTS INDUSTRIES | 45.12 | 31.05.11 30.05.12 | NO |
| 16 | 704290 | Repainting of various units of SMS area | NO | NA | OT | 28.01.11 | 52.61 | Two | 9 | 07 01) Radha Madhav Engg. Entp 02) Triton Paints. 03) Ambuja Paints Limited 04) M. K. Gold Paints (P) Ltd.. 05) Shalimar Paints Ltd.. 06) Colour India Paints Industries. 07) Coroman | 02 1) Shiva Chemicals 2) Synorganic Paints Pvt. Ltd | 01) 62.90 02) 54.18 03) 46.03 04) 47.2 05) 54.45 06) 48.4 07) 49.98 | NO | NA | VSP/WC/STE D/70429-0/OT/2011-12/8110000785 & 31-MAY-11 | MK GOLD PAINTS PVT LTD | 47.2 | 31.05.11 30.05.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 17 | 704410 | Re-Painting of various Structures including conveyor deck plates and tensioning devices in BF Zone | NO | NA | OT | 31.01.11 | 48 | Two | 9 | 09, 01) Radha Madhav Engg. Entp 02) Triton Paints 03) Ambuja Paints Limited. 04) Colour India Paints Industries. 05) M. K. Gold Paints (P) Limited. 06)Coromandel Paints Limited 07)Shalimar Paints Li 08) Shiva Chemicals 09) Synorganic paints Pvt Ltd | Nil | 01) 57.60 02) 48.00 03) 51.36 04) 41.76 05) 43.20 06) 46.17 07) 52 08) 38.4 09) 49.04 | NO | NA | VSP/WC/STE D/70441-0/OT/2011-12/8110000775 & 24-MAY-11 | SHIVA CHEMICALS | 38.4 | 24.05.11 23.05.12 | NO |
| 18 | 704420 | Repainting of Various structures and conveyor Galleries including ODPL structures in Sinter Plant area | NO | NA | OT | 01.02.11 | 44.82 | Two | 8 | 08, 1) Radha Madhav Engg. Entp. 2) Triton Paints 3) Ambuja Paints Limited 4) M. K. Gold Paints (P) Ltd. 5) Colour India Paints Industries 6) Coromandel Paints Limited 7) Shiva Chemicals 8) Synorganic Paints Pvt | Nil | 01) 56.9 02) 50.19 03) 51.09 04) 42.56 05) 44 06) 53.78 07) 46.16 08) 45.73 | NO | NA | VSP/WC/STE D/70442-0/OT/2011-12/8110000765 & 12-MAY-11 | MK GOLD PAINTS PVT LTD | 42.56 | 12.05.11 11.05.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 19 | 704430 | Repainting of Various structures and conveyor Galleries including Flood light towers in Sinter Plant area | NO | NA | OT | 01.02.11 | 44.59 | Two | 8 | 08 01) Radha Madhav Engg. Entp. 02) Triton Paints 03) Ambuja Paints Limited (P) Ltd. 04) M. K. Gold Paints (P) Ltd.Ind. 05) Colour India Paints Industries. 06) Coromandel 07) Shiva Chemicals Ltd 08) Synorganic Paints Pvt Ltd | Nil | 01) 55.74 02) 49.95 03) 50.83 04) 44.90 05) 43.68 06) 52.62 07) 46.82 08) 47.50 | NO | NA | VSP/WC/STE D/70443-0/OT/2011-12/811000076 & 12-MAY-11 | COLOUR INDIA PAINTSINDUSTRIES | 43.68 | 12.05.11 11.05.12 | NO |
| 20 | 705410 | Repainting of Various structures and chimney shells in ESF, Stores and Traffic areas. | NO | NA | OT | 02.02.11 | 44.87 | Two | 8 | 08 01) Radha Madhav Engg. Entp. 02) Ambuja Paints Limited 03) Coromandel Paints Limited 04) Triton Paints 05) M. K. Gold Paints (P) Ltd.. 06) Colour India Paints Industries 07) Synorganic paints 08) Shiva Chemicals | Nil | 01) 56.97 02) 49.35 03) 47.20 04) 46.65 05) 44.8 06) 43.5 07) 46.93 08) 46.62 | NO | NA | VSP/WC/STE D/70541-0/OT/2011-12/811000076 & 12-MAY-11 | COLOUR INDIA PAINTSINDUSTRIES | 43.5 | 12.05.11 11.05.12 | NO |
| 21 | 705620 | Repainting of Various structures at COCCP area | NO | NA | OT | 08.02.11 | 47.97 | Two | 5 | 05 01) Triton Paints 02) Ambuja Paints Ltd. 03) Coromandel Paints Ltd. 04) Colour India Paints Ind. 05) M. K. Gold Paints (P) Ltd.. | Nil | 01) 55.73 02) 55.17 03) 52.09 04) 48.25 05) 49.8 | NO | NA | VSP/WC/STE D/70562-0/OT/2011-12/811000077 & 24-MAY-11 | COLOUR INDIA PAINTSINDUSTRIES | 48.25 | 24.05.11 23.05.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 22 | 706020 | Repainting of Various structures in CO&CCP area including EMD Pipelines | NO | NA | OT | 08.03.11 | 49.24 | Two | 4 | 04 01) Triton Paints 02) Coromandel Paints Limited 03) M. K. Gold Paints (P) Ltd. 04) Colour India Paints Ind. | Nil | 01) 52.19 02) 49.23 03) 56.95 04) 55.9 | Yes | TC as per DOP Limited participation NO reduction on their original quoter | VSP/WC/STE D/70602-0/OT/2011-12/8110000778 & 24-MAY-11 | TRITON PAINTS | 52.19 | 24.05.11 23.05.12 | NO |
| 23 | 706030 | Repainting of various structures in RMHP including deck plates and stringer posts of ore conveyors | NO | NA | OT | 09.03.11 | 30.9 | Two | 3 | 03, 01) Triton Paints 02) Colour India Paints Industries 03) M. K. Gold Paints (P) Ltd. | Nil | 01) 33.66 02) 40.0 03) 35.9 | NO | NA | VSP/WC/STE D/70603-0/OT/2011-12/8110000779 & 24- MAY-11 | TRITON PAINTS | 33.66 | 24.05.11 23.05.12 | NO |
| 24 | 706060 | Repainting of various structures in RMHP(Ore area) including ODPL structures & pipe lines of RMHP & CRMP ; EMD pipe lines of Sinter Plant & SMS and Deck plates & stringer posts of CO&CCP | NO | NA | OT | 11.03.11 | 41.05 | Two | 4 | 04, 01) Triton Paints 02) Coromandel Paints Ltd 03)Colour India Paints Ind 04) M. K. Gold Paints (P) Ltd. | Nil | 01) 43.93 02) 45.15 03) 47.95 04) 49.50 | Yes | TC as per DOP Limited participation NO reduction on their original quoter | VSP/WC/STE D/70606-0/OT/2011-12/8110000781 & 24-MAY-11 | TRITON PAINTS | 43.93 | 24.05.11 23.05.12 | NO |
| 25 | 706070 | Repainting of various structures in SMS including ODPL structures. | NO | NA | OT | 17.03.11 | 53.23 | Two | 5 | 05, 1) Triton Paints 2) Ambuja Paints Limited 3) Colour India Paints Industries 4) M. K. Gold Paints (P) Limited 5) Coromandel Paints Industries | Nil | 01) 58.56 02) 46.58 03) 59.25 04) 57.60 05) 52.41 | NO | NA | VSP/WC/CED /70607-0/OT/2011-12/8110000777 Dt. 24/05/2011 | Ambuja Paints Limited | 46.58 | 24.05.11 23.05.12 | NO |
| 26 | 704760 | CIVIL WORKS FOR CONSTRUCTION OF TOILET IN LMMM, QATD CAR/SCOOTER SHED , CME RECORD ROOM& REST ROOM AND TELECOM STORES SHED | NO | NA | SOT | 13.12.10 | 13.72 | Single | 1 | 01 SIRI CONSTRUCTIONS | Nil | 16.2 | Yes | TC as per DOP Limited participation 7.28% reduction on their original quoter | VSP/WC/CED /70476-0/SOT/2011-12/8110000772 & 17- MAY-11 | SIRI CONSTRUCTIONS | 15.02 | 17.05.11 16.05.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|------------|---------------|--|--|---|---------------------|----------------------------------|--|---|-------------------------------|---|---|--|--|---|--|---|---|--|--------------------------|
| Sl.N o. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno- commercial evaluation | Amounts quoted by PQ/ techno- commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 27 | 703520 | ROAD REPAIR WORKS IN VARIOUS ZONES/AREAS OF VSP | NO | NA | OT | 24.01.11 | 29.74 | Two | 3 | 02 1) J.Narasimharao 2) G.A.Naidu & Co | 01 .Lakshman Rao | 33.30 34.50 | Yes | TC as per DOP Limited participation 3.99% reduction on their original quoter | VSP/WC/CED /70352- 0/OT/2011- 12/811000077 0 & 14-MAY- 11 | J NARISIM HA RAO | 31.97 | 14.05.11 13.02.12 | NO |
| 28 | 706440 | Service Contract for Cummins Make Diesel Engines & and coupled Alternators during 2011-13 | NO | NA | Nomi natio n | NA | 11.52 | NA | 1 | 01 Srinivasa Sales & Services Pvt Ltd | Nil | 11.52 | Yes | TC as per DOP Limited participation 13.37% reduction on their original quoter | VSP/WC/WM D/70644- 0/N/2011- 2012/9110000 660 & 16.May.2011 | Srinivasa Sales & Services Pvt Ltd | 9.98 | 19.05.11 18.05.13 | NO |
| 29 | 705370 | Repair & maintenance of datacom network for 2010- 11 | NO | NA | OT | 02.02.11 | 12.27 | Two | 3 | 01 Mamata Electrical Enterprises | 02 1) SBT Networks 2) Sun Constructio ns | 12.93 | Yes | TC as per DOP Limited participation 3.17% reduction on their original quoter | VSP/WC/TEL ECOM/ 70537- 0/OT/ 2011- 12/ 8110000771, Dt.16.05.2011 | Mamata Electrical Enterprise s | 12.52 | 15.05.11 15.05.12 | NO |
| 30 | 706460 | Servicing and Repair of BUEHLER make Instruments | NO | NA | Nomi natio n | NA | 2.88 | NA | 1 | 01 Techmet Services | Nil | 2.88 | Yes | TC as per DOP Limited participation NO reduction on their original quoter | VSP/WC/QA& TD/706460/N/ 2011- 2012/9110000 661 Dated 18/05/2011 | Techmet Services | 2.88 | 01.06.11 31.05.13 | NO |
| 31 | 705080 | Maintenance of process control compute system in WRMand MMSM | NO | NA | OT | 11.02.11 | 92.4 | Two | 1 | 01 CMC Ltd; Hyderabad | Nil | 126 | Yes | TC as per DOP Limited participation 19.66% reduction on their original quoter | VSP/WC/IT/7 0508- 0/OT/2011- 12/811000078 4 | CMC Ltd; Hyderabad | 101.22 | 01.06.11 31.05.13 | NO |
| 1 | 705880 | ELECTRICAL REPAIR JOBS FOR OHSMS JOBS IN SINTER PLANT | NO | NA | SOT | 23.02.11 | 3.74 | Single | 1 | 01 R R Naidu Engineering Works | Nil | 3.96 | Yes | TC as per DOP Limited participation 3.79% reduction on their original quoter | VSP/WC/SP/7 0588- 0/SOT/2010- 11/911000066 6. & 10-JUN- 11 | R R Naidu Engineerin g Works | 3.81 | 13.06.11 12.06.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 2 | 712250 | Structural repair and mechanical overhauling of slag pot transfer car and slag dump car | NO | NA | SOT | 08.06.11 | 5.82 | Single | 1 | 01 A.D. Reddy | Nil | 5.63 | NO | NA | VSP/WC/SMS / 71225-0/SOT/2011-12/ 8110000669, Dt.29.06.2011 | A.D. Reddy | 5.63 | 01.07.11 29.02.12 | NO |
| 3 | 712020 | Fabrication of miscellaneous items and repair of motor protection cages in CCD & GCM of SMS | NO | NA | SOT | 27.05.11 | 6.80 | Single | 1 | 01 Mohapatra Engineering Works | Nil | 7 | NO | NA | VSP/WC/SMS / 71202-0/2011-12/ 8110000667, Dt.20.06.2011 | Mohapatra Engineering Works | 7.00 | 10.07.11 09.07.12 | NO |
| 4 | 712040 | LMMM Capital Repair - Cleaning Works 2011-2012 | NO | NA | SOT | 02.06.11 | 12.44 | Single | 2 | 02 01) Radha Engg. Works 02) Sree Sai Rama Constructions | Nil | 11.59 11.25 | NO | NA | VSP/WC/LMM M/712040/SOT/2011-2012/8110000797 Dated 29/06/2011 | Sree Sai Rama Constructions | 11.25 | 16.07.11 15.01.12 | NO |
| 5 | 712180 | Repair Works of Ventilation System in MMSM | NO | NA | SOT | 03.06.11 | 5.99 | Single | 2 | 02 01) R K Associates 02) B Raja Reddy & Co. | Nil | 6.15 6.30 | NO | NA | VSP/WC/MM SM/712180/SOT/2011-2012/9110000668 Dated 25/06/2011 | R K Associates | 6.15 | 11.08.11 10.08.12 | NO |
| 6 | 7E+05 | CAPITAL REPAIR OF TURBO BLOWER TURBINE OF TPP | NO | NO | OT | 21.02.11 | 9.91 | Single | 3 | 03 01) Turbo Machinery Engg. Industries Ltd., 02) Jyothi Turbopower Services., 03) Swamina International pvt. Ltd | Nil | 13.30 13.80 13.87 | Yes | TC as per DOP Limited participation 4.96% reduction on their original quoter | VSP/WC/TPP /70433-0-0/OT/2011-12/8110000792/153 dt.09.06.2011 | Turbo Machinery Engg. Industries Ltd. | 12.64 | 07.06.11 06.06.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 7 | 7E+05 | RE-BABBITTING OF BEARING IN TPP | NO | NO | OT | 18.03.11 | 3.05 | Single | 5 | 01) The Standard Alloy Steel Industries,. 02) Hindustan Pistons Pvt. Ltd., 03) Jey Key Engg. Work, 04) Sri Guru Melters & Engineers, 05) Premier Engg. Co. | Nil | 3.69 2.96 3.12 3.81 4.69 | NO | NO | Ref.No. VSP/WC/TPP /70623-0/OT/2011-12/9110000663 Dtd 01-06-2011 | Hindustan Pistons Pvt. Ltd | 2.96 | 10.06.11 09.06.12 | NO |
| 8 | 705650 | Reclamation of valves, PCM rollers, technological assistance in UERS (ES&F) | NO | NA | OT | 09.02.11 | 16.71 | Two | 2 | 01 NEPCON | 01 Amrutha Engineering | 16.03 | NO | NA | VSP/WC/ES&F/ 70565-0/ OT/ 2011-12/ 8110000794, Dt.09.06.2011 | NEPCON | 16.03 | 25.07.11 24.07.12 | NO |
| 9 | 706260 | Reclamation of metal deposition / special welding in UERS & Foundry | NO | NA | SOT | 19.03.11 | 6.00 | Single | 1 | 01 S.L. Technical Services | Nil | 6.61 | Yes | TC as per DOP Limited participation 5.45% reduction on their original quoter | VSP/WC/ES&F/ 70626-0/ SOT/ 2011-12/ 9110000664, Dt.04.06.2011 | S.L. Technical Services | 6.25 | 06.06.11 05.06.12 | NO |
| 10 | 706250 | Repair of TK1 stands, manufacture of Jigs & Fixtures in CMS of ES&F department | NO | NA | SOT | 19.03.11 | 12.11 | Single | 2 | 02 1) Construction Corporation 2) Gideons Engineering Works | Nil | 13.00 14.10 | Yes | TC as per DOP Limited participation 4.92% reduction on their original quoter | VSP/WC/ES&F/ 70625-0/ SOT/ 2011-12/ 8110000793, Dt.09.06.2011 | Constructi on Corporation | 12.36 | 28.06.11 27.06.12 | NO |
| 11 | 705730 | Riveting of laminated hooke in Steel Structural Shop of ES&F | NO | NA | OT | 14.02.11 | 7.17 | Single | 2 | 02 1) Construction Corporation 2) United Freight Carrying Corporation | Nil | 8.40 8.61 | Yes | TC as per DOP Limited participation 12.26% reduction on their original quoter | VSP/WC/ES&F/ 70573-0/ OT/ 2011-12/ 9110000665, Dt.09.06.2011 | Constructi on Corporation | 7.37 | 10.06.11 09.06.13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 12 | 704470 | Repainting of various units in Rolling Mills Area and Conveyor Galleries in C&CCD Area. | NO | NA | OT | 2.2.11 | 59.27 | Two | 7 | 07 1) Triton Paints 2) Shalimar Paints Ltd 3) Coromandel Paints Ltd. 4) M. K. Gold Paints (P) Ltd. 5) Colour India Paints Ind 6) Radha Madhav Engg. Entp 7) Ambuja Paints Ltd | Nil | 1) 60.00 2) 72.00 3) 59.27 4) 52.75 5) 56.30 6) 74.90 7) 71.13 | NO | NA | VSP/WC/STED/70447-0/ot/2011-12/8110000787 Dt. 02/06/2011 | MK GOLD PAINTS PVT LTD | 52.75 | 2.6.11 1.6.12 | NO |
| 13 | 705610 | Repaing of various structures and including ODPL Structures in Battery side & FLT's at COCCP Area and FLT's & WT's along Boundary wall | NO | NA | OT | 8.2.11 | 66.27 | Two | 6 | 06 1) Triton Paints 2) Ambuja Paints Ltd 3) Shiva Chemicals 4) Coromandel Paints Ltd 5) Colour India Paints Ind 6) M.K.Gold Paints (P) Ltd. | Nil | 1) 74.22 2) 76.21 3) 56.27 4) 72.89 5) 65.29 6) 63.80 | NO | NA | vsp/wc/sted/70561-0/ot/2011-12/8110000788 Dt. 02/06/2011 | Shiva Chemicals | 56.27 | 2.6.11 1.6.12 | NO |
| 14 | 706080 | Repaing of various structures including EMD Pipelines in TPP Zone, ASP Zone & PCM in BF Zone | NO | NA | OT | 19.03.11 | 65.96 | Two | 2 | 02 1) Triton Paints 2) Coromandel paints Ind | Nil | 73.87 62.12 | NO | NA | VSP/WC/STED/70608-0/OT/2011-12/8110000789 Dt. 02/06/2011 | Coromandel Paints Ltd. | 62.12 | 2.6.11 1.6.12 | NO |
| 15 | 706220 | Repainting of various structures including ODPL Structures and pipelines in BF Area. | NO | NA | OT | 22.3.11 | 56.94 | Two | 3 | 03 1) Synorganic Paints Pvt. Ltd. 2) Triton Paints 3) Coromandel Paint Ltd. | Nil | 60.92 60.35 58.05 | NO | NA | VSP/WC/STED/70622-0/OT/2011-12/8110000790 Dt. 2/6/2011 | Coromandel Paints Ltd. | 58.05 | 2.6.11 1.6.12 | NO |
| 16 | 705760 | WEAR DEBRIS ANALYSIS | NO | NO | OT | 14.03.11 | 12.14 | Two | 1 | 01 Predict Technologies (I) Pvt. Ltd. | Nil | 13.35 | Yes | TC as per DOP Limited participation 2.62% reduction on their original quoter | VSP/WC/TS/70576-0/OT/2011-12/8110000795 dt.13.06.2011 | Predict Technologies (I) Pvt. Ltd. | 13 | 01.07.11 30.06.14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|------------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 17 | 593470 | INSITU CERAMIC LAGGING OF CONVEYOR PULLEYS | NO | NO | OT | 03.02.11 | 19.33 | Two | 2 | 01 Thejo Engg. Ltd. | 01 Larsen & Turbo Limited | 16.91 | NO | NO | Ref.No. VSP/WC/CM M/59347-0/OT/2011-12/8110000791 Dtd 08-06-2011 | Thejo Engg. Ltd. | 16.91 | 11.06.11 10.06.12 | NO |
| 18 | 712140 | Technological assistance in sample collection and shifting to QATD | NO | NA | SOT | 03.06.11 | 10.50 | Single | 1 | 01 Harsha Enterprises | Nil | 10.82 | NO | NA | VSP/WC/QATD/771214-0/SOT/2011-2012/8110000796 Dated 28/06/2011 | Harsha Enterprises | 10.82 | 10.07.11 09.07.12 | NO |
| 1 | 712490 | REPAIR AND RECTIFICATION OF LADLE REPAIR SHOP EQUIPMENTS IN BF RECLAMATION OF P/W CHUTE & OTHER EQUIPMENTS OF TOP | NO | NA | SOT | 15.06.11 | 11.39 | Single | 2 | 02 01) KUMAR FABRICATORS & ERECTORS 02) U.K. INDUSTRIES | Nil | 10.98 11.25 | NO | NA | VSP/WC/BF/71249-0/SOT/2011-12/8110000800 & 06-JUL-11 | KUMAR FABRICATORS & ERECTORS | 10.98 | 09.07.11 08.07.12 | NO |
| 2 | 712720 | RECLAMATION OF P/W CHUTE & OTHER EQUIPMENTS OF TOP CHARGING SYSTEM | NO | NA | SOT | 22.06.11 | 3.27 | Single | 1 | 01 SCANTECH ENGG WORKS | Nil | 3.37 | Yes | TC as per DOP Limited participation NO reduction on their original quote | VSP/WC/BF/71272-0/O/2011-12/9110000689 & 25-JUL-11 | SCANTECH ENGG WORKS | 3.37 | 25.07.11 24.01.12 | NO |
| 3 | 712060 | SHIFTING OF EXCESS BF GRANULATED SLAG | YES | Shri PC Parakh & Sri V. Velayudham | OT | 31.05.11 | 243.81 | Two | 2 | 02 01) SAI LAKSHMI ENTERPRISES 02) SHAKTHI ENGINEERS | Nil | 229.18 236.02 | Yes | TC as per DOP Limited participation 0.26% reduction on their original quote | VSP/WC/BF/71206-0/OT/2011-2012/8110000803 & 07-JUL-11 | SAI LAKSHMI ENTERPRISES | 228.58 | 08.07.11 07.07.12 | NO |
| 4 | 712670 | CLEANING WORKS FOR LRS,TLRS & MCS OF BF | NO | NA | SOT | 21.06.11 | 17.09 | Single | 2 | 02 01) L NARASINGA RAO 02) JAHNAVI CONSTRUCTIONS | Nil | 17.00 17.90 | NO | NA | VSP/WC/BF/71267-0/SOT/2011-12/9110000691 & 26-JUL-11 | L NARASINGA RAO | 17.00 | 15.09.11 14.09.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 5 | 712390 | Mechanical Repair Works in TP Bay of CCD/SMS | NO | NA | SOT | 13.06.11 | 12.58 | Single | 2 | 02 1) M.Ramana Raju 2) R.K.V Engineering Works | Nil | 12.23 12.50 | NO | NA | VSP/WC/SMS / 71239-0/SOT/2011-12/ 8110000809, Dt.20.07.2011 | M.Ramana Raju | 12.58 | 01.08.11 31.07.12 | NO |
| 6 | 712400 | Repair of Technological structures in CCD of SMS of Visakhapatnam Steel Plant | NO | NA | SOT | 13.06.11 | 16.16 | Single | 3 | 03 1) Sangam Steel Fabrication 2) Friends Construction Works 3) Sree Nookambika Builders | Nil | 1)12.00 2)13.77 3)14.06 | NO | NA | VSP/WC/SMS / 71240-0/SOT/2011-12/ 8110000810, Dt.20.07.2011 | Sangam Steel Fabrication | 12.00 | 01.09.11 31.08.12 | NO |
| 7 | 712480 | Repair/reconditioning and testing of CORUS make Mould and Zero Segment assemblies in SMS | NO | NA | SOT | 15.06.11 | 12.48 | Single | 1 | 01 Sangam Steel Fabrication | Nil | 12.5 | NO | NA | VSP/WC/SMS / 71248-0/SOT/2011-12/ 8110000815, Dt.30.07.2011 | Sangam Steel Fabrication | 12.50 | 14.10.11 13.10.12 | NO |
| 8 | 712460 | Repair/Replacement of Steam Exhauster Duct in CCD during Capital / Major Repairs | NO | NA | SOT | 15.06.11 | 4.84 | Single | 1 | 01 R.K.V. Engineering Works | Nil | 4.62 | NO | NA | VSP/WC/SMS / 71246-0/SOT/2011-12/ 9110000684, Dt.19.07.2011 | R.K.V. Engineering Works | 4.62 | 01.08.11 31.03.12 | NO |
| 9 | 712590 | Repair/reconditioning and testing of Mould assemblies in SMS | NO | NA | SOT | 15.06.11 | 15.72 | Single | 1 | 01 Sangam Steel Fabrication | Nil | 16.5 | Yes | TC as per DOP Limited participation 0.91% reduction on their original quote | VSP/WC/SMS / 71259-0/SOT/2011-12/ 8110000816, Dt.30.07.2011 | Sangam Steel Fabrication | 16.35 | 01.09.11 31.08.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 10 | 712780 | Replacement & modification of AC platform structure of RT cranes, modification of RT crane operator cabin, mechanical overhauling of RT cranes and maintenance of Electric hoists etc. | NO | NA | SOT | 24.06.11 | 10.78 | Single | 1 | 01 R.K.V. Engineering Works | Nil | 9.7 | NO | NA | VSP/WC/SMS / 71278-0/SOT/2011-12/ 9110000693, Dt.27.07.2011 | R.K.V. Engineering Works | 9.70 | 01.08.11 30.06.12 | NO |
| 11 | 712110 | Technological assistance for shroud fixing in CCD of SMS | NO | NA | OT | 02.06.11 | 33.02 | Single | 3 | 03 1) Harsha Enterprises 2) Sensitive Enterprises 3) Sree Nookambika Builders | Nil | 1)31.77 2)32.04 3)32.99 | NO | NA | VSP/WC/SMS / 71211-0/OT/2011-12/ 8110000798, Dt.01.07.2011 | Harsha Enterprises | 31.77 | 01.08.11 31.07.12 | NO |
| 12 | 712010 | Cleaning works in CCD area of SMS | NO | NA | OT | 27.05.11 | 34.69 | Single | 6 | 06 1) Harsha Enterprises 2) Reddy Enterprises (LRK) 3) Sunitha Padmasree Enterprises 4) P.Appala Naidu 5) Srinivasa Engineering & Co. 6) S.K. Enterprises | Nil | 1) 30.78 2)32.82 3)33.10 4)33.30 5)34.35 6)39.03 | NO | NA | VSP/WC/SMS / 71201-0/OT/2011-12/ 8110000802, Dt.07.07.2011 | Harsha Enterprises | 30.78 | 16.07.11 15.07.12 | NO |
| 13 | 712360 | Repair of Mill Eqpt. & Technological Structures in Bar Mill of LMMM | NO | NA | SOT | 11.06.11 | 8.13 | Single | 1 | 01 S L Technical Services | Nil | 8.37 | NO | NA | VSP/WC/LMM M/712360/SOT/2011-2012/9110000680 Dated 08.07.2011 | S L Technical Services | 8.37 | 29.09.11 28.09.12 | NO |
| 14 | 712450 | Reclamation of Rollers in LMMM | NO | NA | SOT | 14.06.11 | 3.65 | Single | 2 | 02 1) S L Technical Services 2) Ruby Construction | Nil | 3.77 3.60 | NO | NA | VSP/WC/LMM M/712450/SOT/2011-2012/9110000687 Dated 21.07.2011 | Ruby Construction | 3.6 | 08.09.11 07.09.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 15 | 712330 | Repair of Finishing area eqpt. & strapping machines in Bar Mill of LMMM | NO | NA | SOT | 09.06.11 | 16.89 | Single | 3 | 02 1) Greenfields Corporation 2) United Freight Carrying Corporation | 01 Construction Corporation | 16.39 16.28 | NO | NA | VSP/WC/LMM M/71233- 0/SOT/2011- 2012/8110000 811 Dated 21.07.2011 | United Freight Carrying Corporation | 16.28 | 10.08.11 09.08.12 | NO |
| 16 | 712320 | Capital Repair - Billet Mill in LMMM | NO | NA | SOT | 09.06.11 | 5.88 | Single | 1 | 01 S G Construction | Nil | 6 | NO | NA | VSP/WC/LMM M/712320/SO T/2011- 2012/9110000 675 Dated 08.07.2011 | S G Construction | 6 | 18.07.11 17.01.12 | NO |
| 17 | 712310 | Capital Repair of Walking Beam Furnace LMMM - Part -2 | NO | NA | SOT | 22.06.11 | 6.4 | Single | 1 | 01 Vijaya Lakshmi Industries | Nil | 7 | Yes | TC as per DOP Limited participation 4.14% reduction on their original quote | VSP/WC/LMM M/71231- 0/SOT/2011- 2012/9110000 694 Dated 29.07.2011 | Vijaya Lakshmi Industries | 6.71 | 01.08.11 30.04.12 | NO |
| 18 | 712300 | Capital Repair of Walking Beam Furnace LMMM - Part - 1 | NO | NA | SOT | 09.06.11 | 6.96 | Single | 1 | 01 V & S C onstructions | Nil | 7.13 | NO | NA | VSP/WC/LMM M/712300/SO T/2011- 2012/9110000 674 Dated 08.07.2011 | V & S C constructions | 7.13 | 15.07.11 14.01.12 | NO |
| 19 | 712270 | LMMM Capital Repair - Repair of hydraulic & lubrication system | NO | NA | SOT | 08.06.11 | 1.61 | Single | 1 | 01 Jey Key Engg. Works | Nil | 1.69 | NO | NA | VSP/WC/LMM M/71227- 0/SOT/2011- 2012/9110000 679 Dated 08.07.2011 | Jey Key Engg. Works | 1.69 | 01.08.11 31.10.11 | NO |
| 20 | 712260 | LMMM Capital Repair - Repair of Mill Auxiliaries Eqpt. | NO | NA | SOT | 08.06.11 | 4 | Single | 1 | 01 S G Construction | Nil | 3.95 | NO | NA | VSP/WC/LMM M/712260/SO T/2011- 2012/9110000 678 Dated 08.07.2011 | S G Construction | 3.95 | 01.08.11 31.01.12 | NO |
| 21 | 712240 | LMMM Capital Repair - Mech Eqpt. (Bar Mill) - Part- A | NO | NA | SOT | 07.06.11 | 5.58 | Single | 2 | 01 S L Technical Services | 01 Scantech Engg. Works | 5.83 | NO | NA | VSP/WC/LMM M/712240/SO T/2011- 2012/9110000 677 Dated 08.07.2011 | S L Technical Services | 5.83 | 20.07.11 19.01.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|------------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 22 | 712280 | LMMM Capital Repair - Mech. Eqpt. (Bar Mill) - Part - B | NO | NA | SOT | 08.06.11 | 3.42 | Single | 1 | 01 Construction Corporations | Nil | 3.66 | Yes | TC as per DOP Limited participation 1.91% reduction on their original quote | VSP/WC/LMM M/71228-0/SOT/2011-2012/9110000690 Dated 26/07/2011 | Construction Corporations | 3.59 | 01.08.11 31.01.12 | NO |
| 23 | 713260 | Overhauling of Finishing Blocks | NO | NA | SOT | 19.07.11 | 6.1 | Single | 2 | 02 1) Usha Electrical Services 2) Remmia Engg. Co. | Nil | 6.10 5.55 | NO | NA | VSP/WC/WR M/71326-0/SOT/2011-12/9110000696 Dt.30/07/11 | Remmia Engg. Co. | 5.55 | 01.08.11 31.07.12 | NO |
| 24 | 712340 | Repair of Technological Structures and Structural Fabrication | NO | NA | SOT | 09.06.11 | 3.72 | Single | 1 | 01 R K Associates | Nil | 3.81 | NO | NA | VSP/WC/MM SM/71234-0/SOT/2011-2012/9110000676 Dated 08.07.2011 | R K Associates | 3.81 | 19.07.11 18.07.12 | NO |
| 25 | 705090 | CAPITAL REPAIR OF BOILER PRESSURE PARTS OF TPP | YES | Shri PC Parakh & Sri V. Velayudham | OT | 28.01.11 | 155.6 | single | 2 | 01 V & S Constructions | 01 M.D. ESTHAPPA N | 221 | Yes | TC as per DOP Limited participation 11.76% reduction on their original quote | VSP/WC/TPP /70509-0/O/2011-12/8110000799 Dtd 01-07-2011 | V & S Constructions | 195 | 16.07.11 15.07.13 | NO |
| 26 | 704950 | CAPITAL REPAIR OF BOWL MILLS OF TPP BOILERS. | NO | NA | OT | 24.03.11 | 58.76 | single | 2 | 01 HI-Tech Services | 01 Gideons Engineering works | 77.78 | Yes | TC as per DOP Limited participation 3.88% reduction on their original quote | VSP/WC/TPP /70495-0/O/2011-12/8110000801 Dtd 07-07-2011 | HI-Tech Services | 74.76 | 08.07.11 07.07.13 | NO |
| 27 | 712520 | Technological Assistance LIN & LOX Storage Tank Dykes, Control Rooms & Equipments in Utilities dept., | NO | NA | SOT | 16.06.11 | 24.61 | Single | 2 | 02 1) Reshma Enterprises 2.)M. Ramna Raju | Nil | 20.00 21.39 | NO | NA | VSP/WC/UT/71252-0/SOT/2011-12/9110000688, Dt.25.07.2011 | RESHMA ENTERPRISES | 20 | 01.08.11 31.07.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 28 | 712620 | Manufacturing / Fabrication of Conveyor Idlers frames | NO | NA | SOT | 18.06.11 | 14.93 | Single | 6 | 06 1) PLA Engineering Works 2) Remmia Engineering Company 3) Jyothi Erectors 4) Gangotri Constructions 5) A.D.Reddy 6) Sri Lakshmi Engineering Works | Nil | 1)11.20 2)11.35 3)11.50 4)11.97 5)13.14 6)13.50 | NO | NA | VSP/WC/ES&F/ 71262-0/ SOT/ 2011-12/ 8110000807, Dt.15.07.2011 | PLA Engineering Works | 11.20 | 01.08.11 31.07.12 | NO |
| 29 | 712550 | Repair/Reclamation of TK Stands, Conveyor Pulleys 7 Crane Wheels in CMS of ES&F Department | NO | NA | SOT | 17.06.11 | 13.24 | Single | 1 | 01 Construction Corporation | Nil | 12.49 | NO | NA | VSP/WC/ES&F/ 71255-0/ SOT/ 2011-12/ 8110000806, Dt.11.07.2011 | Construction Corporation | 12.49 | 11.09.11 10.09.12 | NO |
| 30 | 712760 | Repair/Reclamation of Conveyor Idlers in UERS (ES&F) | NO | NA | SOT | 24.06.11 | 19.93 | Single | 2 | 02 1) NEPCON 2) Dynamic Constructions | Nil | 18.93 20.14 | NO | NA | VSP/WC/ES&F/ 71276-0/ SOT/ 2011-12/ 8110000808, Dt.15.07.2011 | NEPCON | 18.93 | 01.08.11 31.07.12 | NO |
| 31 | 712120 | Repair of Cranes, Utility lines & Structural Works at RS&RS | NO | NA | SOT | 02.06.11 | 2.41 | Single | 1 | 01 SL Technical Services | Nil | 2.53 | Yes | TC as per DOP Limited participation 1.98% reduction on their original quote | VSP/WC/RS&RS/71212-0/SOT/2011-12/9110000672 & 08.Jul.2011 | SL Technical Services | 2.48 | 01.08.11 31.07.12 | NO |
| 32 | 712160 | Overhauling and Repair of Chokes & Other Misc works in RS&RS | NO | NA | SOT | 03.06.12 | 9.82 | Single | 1 | 01 Swathi Engineering Works | Nil | 10.11 | Yes | TC as per DOP Limited participation 0.49% reduction on their original quote | VSP/WC/RS&RS/71216-0/SOT/2011-12/8110000813 & 23.Jul.2011 | Swathi Engineering Works | 10.06 | 01.08.11 31.07.13 | NO |
| 33 | 712230 | Clearing of Jams in screens, Bunkers etc. in Calcining Plant of CRMP during Monsoon season. | NO | NA | SOT | 07.06.11 | 5.19 | Single | 2 | 02 01) HARSHA ENTERPRISES 02) J.R. CONSTRUCTIONS | Nil | 4.77 4.98 | NO | NA | VSP/WC/CRMP/71223-0/SOT/2011-12/9110000681 & 09-JUL-11 | HARSHA ENTERPRISES | 4.77 | 11.07.11 10.01.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 34 | 712630 | Repair of Utility Pipeline in Foundry/ESF | NO | NA | SOT | 18.06.11 | 4.62 | Single | 1 | 01 Sai Venkata Techno Services | Nil | 4.59 | NO | NA | VSP/WC/ES&F/71263-0/SOT/2011-12/9110000683, Dt.15.07.2011 | Sai Venkata Techno Services | 4.59 | 18.07.11 17.07.12 | NO |
| 35 | 712980 | Structural Repair works during Capital Repairs/Shut downs in S.M.S AREA | NO | NA | SOT | 05.07.11 | 11.37 | Single | 5 | 05 1) A.D.Reddy 2) Sangam Steel Fabrication 3) PLA Engg. Works 4) Jyothi Erectors 5) CLT Engg. Enterprises | Nil | 8.44 | NO | NA | VSP/WC/STE D/71298-0/SOT/2011-12/9110000695, 29.07.2011 | A D Reddy | 8.44 | 05.08.11 04.03.12 | NO |
| 36 | 712580 | Repair of Damaged Concrete Structures in Pump House No.15 of SMS. | NO | NA | SOT | 17.06.11 | 15.68 | Single | 8 | 08 1) Threestar Concrete Tech. 2) D. Sreenivasa Rao 3) S. J. Constns. 4) Venu Constns. 5) Reddy Entp. 6) Sri Trinetra Constns. 7) Ch. Bangaraiah & Co. 8) P. Dhananjaya Reddy | Nil | 1) 14.84 2) 10.88 3) 12.47 4) 12.50 5) 12.86 6) 14.05 7) 11.11 8) 13.50 | NO | NA | VSP/WC/CED/71258-0/SOT/2011-12/8110000805 Dt. 08/07/11 | D. Sreenivas a Rao | 10.88 | 08.07.11 07.01.12 | NO |
| 37 | 705440 | Repair of Inside and Outside Peripheral Road | NO | NA | OT | 11.3.11 | 30.48 | Two | 1 | 01 M. Ganga Raju & Co. | Nil | 33.22 | Yes | TC as per DOP Limited participation 1.35% reduction on their original quote | VSP/WC/CED/70544-0/OT/2011-12/8110000804 Dt. 08/07/2011 | M Ganga Raju & Co. | 32.77 | 08.07.11 07.04.12 | NO |
| 38 | 712800 | Labour supply for Misc. works in P.way yards of Traffic department Refractory lining jobs of/Traffic | NO | NA | SOT | 27.06.11 | 11.52 | Single | 2 | 02 1) TA Hegde 2) M Ramana Raju | Nil | 11.36 | NO | NA | VSP/WC/TRAFFIC/71280-0/SOT/2011-2012/8110000812 & 22-JUL-11 | TA HEGDE | 11.36 | 18.08.11 17.08.11 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 39 | 712610 | A)Handling of Boiler HT Drives of TPP & Blower House B)Repair & Modification of Motor Foundation | NO | NA | SOT | 18.06.11 | 5.20 | Single | 1 | 01 S.L.Technical Services | Nil | 5.42 | NO | NA | VSP/WC/CM E/ 71261-0/ SOT/ 2011-12/ 91100000692, Dt.27.07.2011 | S.L.Technical Services | 5.42 | 08.08.11 07.08.12 | NO |
| 40 | 712600 | Technological assistance to CME workshop | NO | NA | SOT | 17.06.11 | 3.93 | Single | 4 | 04 1) B.Eswara Rao &Co. 2) A.Somi Naidu 3) Sree Sai Rama Constructions 4) Harsha Enterprises | Nil | 1)3.50 2)3.54 3)3.65 4)3.86 | NO | NA | VSP/WC/CM E/ 71260-0/ SOT/ 2011-12/ 91100000682, Dt.12.07.2011 | B.Eswara Rao &Co. | 3.50 | 18.07.11 17.04.12 | NO |
| 41 | 703090 | Repair of 11/0.433KV,250 KVA, Voltas make Transformer | NO | NA | OT | 07.07.10 | 0.65 | Single | 2 | 02 1) M.V.K.Industries 2) General Electricals | Nil | 01) 0.7 02) 0.7 | NO | NA | VSP/WC/DN W/70309-0/OT/2011-12/9110000671, 04.07.2011 | M V K Industries | 0.7 | 13.07.11 12.01.12 | NO |
| 42 | 712380 | Maintenance of Tarpedo Ladle Cars at TLRS | NO | NA | SOT | 11.6.11 | 11.69 | Single | 4 | 04 1) Mass Erectors 2) Sangam Steel Fabrication 3) Friends Constn Works 4) PLA Engg. Works | Nil | 1) 11.34 2) 9.98 3) 10.87 4) 9.95 | NO | NA | VSP/WC/PEM /71238-0/SOT/2011-12/9110000673 Dt. 08/07/11 | PLA Engg. Works | 9.95 | 01.08.11 31.07.12 | NO |
| 43 | 712150 | painting of Safety slogans,pictures,cartoons,letters etc., in various units for Safety engg.Dept., | NO | NA | SOT | 03.06.11 | 6.04 | Single | 3 | 03 01) D.Manmadha Rao 02) Pramdula Subba Rao 03) Pragada Papayya | Nil | 01) 6.04 02) 6.28 03) 6.54 | NO | NA | VSP/WC/SED /71215-0/SOT/2011-12/9110000685,Dt.19.07.2011 | D.Manmadha Rao | 6.04 | 08.08.11 07.08.12 | NO |
| 44 | 706050 | Rewinding and repair of 02 nos. of 630 Kw CGL make Hammer crusher motor Rotors of SP Dept/ERS | NO | NA | SOT | 03.05.11 | 3.51 | Single | 1 | 01 BIECCO LAWRIE LTD | Nil | 5.96 | Yes | TC as per DOP Limited participation 4.03% reduction on their original quote | VSP/WC/ERS /70605-0/SOT/2011-2012/9110000686 & 20-JUL-11 | BIECCO LAWRIE LTD | 5.72 | 02.08.11 01.01.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 1 | 713070 | Repair of Charging cars (4nos.) & Loco(1no.) for Battery-1&2 complex | NO | NA | SOT | 07.07.11 | 14.46 | Single | 4 | 04 1.Surya Tej Engg Works; 2.Sangam Steel Fabricators; 3.Gangotri Constructions; 4.Mass Erectors | Nil | 14.46 12.00 10.56 10.46 | NO | NA | VSP/WC/CO& CCP/71307-0/SOT/2011-12/8110000824 & 05.Aug.2011 | Mass Erectors | 10.46 | 02.09.11 01.09.12 | NO |
| 2 | 713220 | Oven Machines Track Maintenance and Structural Jobs | NO | NA | SOT | 18.07.11 | 20.36 | Single | 2 | 02 1.Rachana Engg Co; 2.V&S Constructions | Nil | 20.61 20.97 | Yes | TC as per DOP Limited participation 0.49% reduction on their original quote | VSP/WC/CO& CCP/71322-0/SOT/2011-12/8110000842 & 23.Aug.2011 | Rachana Engg Co | 20.51 | 29.08.11 28.08.12 | NO |
| 3 | 712430 | Peripheral Cleaning Works of CO&CCP Batteries | NO | NA | OT | 13.06.11 | 58.29 | Single | 5 | 05 1.R.Kondayya; 2.Sunitha Padmasri Enterprises; 3.Sri Lakshmi Engg Works; 4.Abdul Rasheed; 5.Surya Tej Engg Works | Nil | 55.26 57.19 63.50 63.54 61.15 | NO | NA | VSP/WC/CO& CCP/71243-0/OT/2011-12/8110000829 & 19.Aug.2011 | R.Kondayya | 55.26 | 01.09.11 31.08.12 | NO |
| 4 | 713170 | MAINTENANCE OF PIPE LINES, VALVES & SDPH EQUIPMENTS (PART-4) FOR 2011-12 | NO | NA | SOT | 16.07.11 | 12.78 | Single | 3 | 03 1) Reshma Enterprises 2) M Ramana Raju 3) RKV Engineering Works | Nil | 10.87 11.99 10.99 | NO | NA | VSP/WC/SP/71317-0/SOT/2011-12/8110000830 & 09-AUG-11 | RESHMA ENTERPRISES | 10.87 | 01.10.11 30.09.12 | NO |
| 5 | 712700 | Transportation of SDPH sludge from Silme De-watering Pump House (SDPH) to Receiving bins of Sinter plant | NO | NA | SOT | 22.06.11 | 15.39 | Single | 3 | 03 1) K Ganga Raju 2) Poojitha Engineering Works 3) M Ramana Raju | Nil | 17.64 12.92 14.67 | NO | NA | VSP/WC/SP/71270-0/SOT/2011-12/8110000823 & 08-AUG-11 | POOJITHA ENGINEERING WORKS | 12.92 | 01.09.11 31.08.12 | NO |
| 6 | 713280 | REPAIR JOBS IN SLAG GRANULATION PLANT AND PIPE LINE REPAIRS IN BF | NO | NA | SOT | 22.07.11 | 13.22 | Single | 3 | 03 1)Jyothi Erectors 2)Sri Venkata Rama Enterprises 3)Mani Engineering Works | Nil | 12.27 12.63 12.80 | NO | NA | VSP/WC/BF/71328-0/O/2011-12/8110000840 & 20-AUG-11 | JYOTHI ERECTORS | 12.27 | 08.09.11 07.09.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 7 | 712710 | TECHNOLOGICAL ASSISTANCE FOR VARIOUS JOBS IN PCM&PSY AREAS OF BF | NO | NA | SOT | 01.07.11 | 6.76 | Single | 2 | 02 1) Sri Saradha Construction 2) Chakradhara Enterprises | Nil | 6.30 6.39 | NO | NA | VSP/WC/BF/7 1271- 0/SOT/2011- 12/911000070 9 & 19-AUG- 11 | SRI SARADHA CONSTRUCTIONS | 6.30 | 12.09.11 11.09.12 | NO |
| 8 | 712680 | CLEANING WORKS IN BF-1 & COOLING SYSTEM | NO | NA | OT | .06.11 | 26.55 | Single | 4 | 04 1) Kushel Enterprises 2) Santhi Enterprises 3) K.Chinnarao 4) Navya Associates | Nil | 25.42 25.53 25.65 25.00 | NO | NA | VSP/WC/BF/7 1268- 0/OT/2011- 12/811000083 6 & 16-AUG- 11 | NAVYA ASSOCIATES | 25.00 | 16.09.11 15.09.12 | NO |
| 9 | 712660 | CLEANING WORKS IN BF-2 AND COOLING SYSTEM | NO | NA | OT | 20.06.11 | 26.55 | Single | 6 | 06 1) Navya Associates 2) Sensitive Enterprises 3) Venu Constructions 4) S.Satishkumar & Co 5) Sree Sai Rama Constructions 6) Kushel Enterprises | Nil | 24.54 25.99 24.95 23.59 25.11 24.91 | NO | NA | VSP/WC/BF/7 1266- 0/O/T2011- 12/811000084 4 & 25-AUG- 11 | S SATISHKUMAR & CO | 23.59 | 14.09.11 13.09.12 | NO |
| 10 | 713390 | Repair of electrical installations in CCD - SMS - 2011-12 | NO | NA | SOT | 29.07.11 | 14.80 | Single | 2 | 02 1) Sri Lakshmi Construction 2) Usha Electrical Services | Nil | 15.03 16.28 | NO | NA | VSP/WC/SMS / 71339- 0/SOT/2011- 12/ 8110000851, Dt.31.08.2011 | Sri Lakshmi Construction | 15.03 | 01.01.12 31.12.12 | NO |
| 11 | 713800 | Annual maintenance of tap hole drilling machine in Converter Shop of SMS(W) | NO | NA | Nomination | NA | 4.41 | NA | 1 | 01 DKV Enterprises | Nil | 4.63 | Yes | TC as per DOP Limited participation 7.13% reduction on their original quote | VSP/WC/SMS / 71380- 0/N/2011-12/ 9110000710, Dt.26.08.2011 | DKV Enterprises | 4.30 | 01.09.11 31.08.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 12 | 712920 | Repair/changing of EOT crane tracks and various repair works of cranes in SMS | NO | NA | SOT | 02.07.11 | 24.34 | Single | 3 | 03 1) Jyothi Erectors 2) Greenfields Corporation 3) Mani Engineering Works | Nil | 21.17 22.94 23.37 | NO | NA | VSP/WC/SMS / 71292-0/SOT/2011-12/ 8110000825, Dt.05.08.2011 | Jyothi Erectors | 21.17 | 16.10.11 15.10.12 | NO |
| 13 | 713380 | Repair/replacement of skirt lift mechanism of GCP and Booster Compressor of combined blowing system in SMS | NO | NA | SOT | 29.07.11 | 14.51 | Single | 1 | 01 Kalathil Brothers Constrn. Co. Pvt. Ltd. | Nil | 14.44 | NO | NA | VSP/WC/SMS / 71338-0/SOT/2011-12/ 8110000849, Dt.29.08.2011 | Kalathil Brothers Constrn. Co. Pvt. Ltd. | 14.44 | 01.10.11 30.09.12 | NO |
| 14 | 712470 | Repair/reconditioning and testing of Section Assemblies in SMS | NO | NA | SOT | 15.06.11 | 10.90 | Single | 1 | 01 Sangam Steel Fabrication | Nil | 11.6 | Yes | TC as per DOP Limited participation 0.86% reduction on their original quote | VSP/WC/SMS / 71247-0/SOT/2011-12/ 8110000828, Dt.06.08.2011 | Sangam Steel Fabrication | 11.50 | 01.09.11 31.08.12 | NO |
| 15 | 712070 | Technological assistance in tundish shifting at CCD of SMS | NO | NA | SOT | 10.06.11 | 20.81 | Single | 1 | 01 Sree Nookambika Builders | Nil | 22.69 | Yes | TC as per DOP Limited participation 0.22% reduction on their original quote | VSP/WC/SMS / 71207-0/SOT/2011-12/ 8110000822, Dt.03.08.2011 | Sree Nookambika Builders | 22.64 | 01.09.11 31.08.12 | NO |
| 16 | 712930 | Technological assistance for aluminium wire feeding at TP Bay of SMS | NO | NA | SOT | 02.07.11 | 20.81 | Single | 2 | 02 1) Chakradhara Enterprises 2) V.S.R. Construction | Nil | 21.63 21.75 | Yes | TC as per DOP Limited participation 1.48% reduction on their original quote | VSP/WC/SMS / 71293-0/SOT/2011-12/ 8110000848, Dt.29.08.2011 | Chakradhara Enterprises | 21.31 | 09.09.11 08.09.12 | NO |
| 17 | 713080 | Application of tap hole mass at Converters - 1,2 & 3 of SMS | NO | NA | OT | 08.07.11 | 28.98 | Single | 2 | 02 1) Sunitha Enterprises Pvt. Ltd. 2) Saroj Enterprises | Nil | 28.90 28.98 | NO | NA | VSP/WC/SMS / 71308-0/OT/2011-12/ 8110000838, Dt.17.08.2011 | Sunitha Enterprises Pvt. Ltd. | 28.90 | 01.09.11 31.08.13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|------------|---------------|--|--|---|---------------------|----------------------------------|--|---|-------------------------------|---|---|--|--|---|--|---|---|--|--------------------------|
| Sl.N o. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno- commercial evaluation | Amounts quoted by PQ/ techno- commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 18 | 713210 | Clearing of jams in Slag pots | NO | NA | SOT | 15.07.11 | 4.90 | Single | 2 | 02 1) V.S.R. Constructions 2) Surya Tej Engg Works | Nil | 4.90 5.13 | NO | NA | VSP/WC/SMS / 71321- 0/SOT/2011- 12/ 9110000705, Dt.16.08.2011 | V.S.R. Constructi on | 4.90 | 01.09.11 31.08.12 | NO |
| 19 | 712350 | Capital Repair - Valves & pipelines in Billet Mill | NO | NA | SOT | 30.07.11 | 4.63 | Single | 2 | 02 01) SL Technical Services 02) Sri Venkata Techno Services | Nil | 4.58 4.63 | NO | NA | VSP/WC/LMM M/71235- 0/SOT/2011- 2012/9110000 703 Dated 12.08.2011 | SL Technical Services | 4.58 | 16.08.11 15.05.12 | NO |
| 20 | 713060 | Replacement of main gas pipe lines and zonal headers of furnaces in LMMM | NO | NA | SOT | 07.07.11 | 7.97 | Single | 2 | 01 M Kurma Rao & Co. | 01 Santhi Fabricator | 8.36 | Yes | TC as per DOP Limited participation 2.75% reduction on their original quote | VSP/WC/LMM M/713060/SO T/2011- 2012/9110000 702 Dated 10.08.2011 | M Kurma Rao & Co. | 8.13 | 13.08.11 12.02.12 | NO |
| 21 | 713050 | Technological Assistance for Operational Works in LMMM Part- 2 | NO | NA | SOT | 07.07.11 | 9.02 | Single | 2 | 02 01) R K Associates 02)B Raja Reddy & Co. | Nil | 9.20 9.50 | NO | NA | VSP/WC/LMM M/71305- 0/SOT/2011- 2012/9110000 699 Dated 01.08.2011 | R K Associates | 9.20 | 25.08.11 24.08.12 | NO |
| 22 | 713040 | Furnace Valves Revisioning and Specialized Pipeline Fabrication | NO | NA | SOT | 07.07.11 | 12.717 | Single | 1 | 01 RKV Engg. Works | Nil | 13.23 | NO | NA | VSP/WC/WR M/71304- 0/SOT/2011- 12/ 8110000835 Dt. 16/08/2011 | RKV Engg. Works | 12.9 | 01.09.11 31.08.12 | NO |
| 23 | 712860 | Repair/Replacement/Align ment of Crane Rails and Crane related Equipments in WRM. | NO | NA | SOT | 01.07.11 | 7.12 | Single | 1 | 01 Mohapatra Engg. Works | Nil | 7.52 | Yes | TC as per DOP Limited participation 1.99% reduction on their original quote | VSP/WC/WR M/71286- 0/SOT/2011- 12/ 910000717 Dt. 17/08/2011. | Mohapatra Engg. Works | 7.37 | 22.08.11 21.08.12 | NO |
| 24 | 713030 | Mill Gearboxes and Furnace Area Equipments | NO | NA | SOT | 07.07.11 | 9.656 | Single | 1 | 01 V&S Constns. | Nil | 9.85 | NO | NA | VSP/WC/WR M/71303- 0/SOT/2011- 12/ 8110000919 | V&S Constns | 9.85 | 04.08.11 03.08.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|------------|---------------|---|--|---|---------------------|----------------------------------|--|---|-------------------------------|---|---|--|--|---|---|---|---|--|--------------------------|
| Sl.N o. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno- commercial evaluation | Amounts quoted by PQ/ techno- commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 25 | 713150 | Overhauling of Finiahsing Area Equipments | NO | NA | SOT | 14.07.11 | 11.065 | Two | 2 | 02 1) Jey Key Engg. Works 2) Constn. Corpn. | Nil | 11.60 11.28 | NO | NA | VSP/WC/WR M/71315- 0/SOT/2011- 12/ 8110000818 Dt. 01/08/2011 | Constn. Corpn. | 11.29 | 04.08.11 03.08.12 | NO |
| 26 | 713450 | Repair / Overhauling of Finishing Mill Equipmets. | NO | NA | SOT | 02.08.11 | 11.054 | Two | 2 | 02 1) Vijaya Engg. Works 2) Jey Key Engg. Works | Nil | 11.02 11.61 | NO | NA | VSP/WC/WR M/71345- 0/SOT/2011- 12/ 8110000832 Dt. 11/08/2011 | Vijaya Engg. Works | 11.02 | 11.08.11 10.04.12 | NO |
| 27 | 712810 | Repair of Finishing area eqpt. In MMSM | NO | NA | SOT | 28.06.11 | 10.91 | Single | 2 | 02 01) B Raja Reddy & Co. 02) NEPCON | Nil | 11.16 11.50 | Yes | TC as per DOP Limited participation 0.81% reduction on their original quote | VSP/WC/MM SM/712810/S OT/2011- 2012/8110000 829 Dated 08.08.2011 | B Raja Reddy & Co. | 11.07 | 17.08.11 16.08.12 | NO |
| 28 | 713120 | Repair Works in Mill Area in MMSM | NO | NA | SOT | 13.07.11 | 4.68 | Single | 2 | 02 01) B Raja Reddy & Co. 02) R K Associates | Nil | 4.80 5.10 | NO | NA | VSP/WC/MM SM/713120/S OT/2011- 2012/9110000 700 Dated 03.08.2011 | B Raja Reddy & Co. | 4.8 | 20.08.11 19.08.12 | NO |
| 29 | 713200 | Reapir of Mill Stand Cassette in MMSM | NO | NA | SOT | 14.07.11 | 10.9 | Single | 2 | 02 01) Vijaya Engg Works 02) Jey Engg. Works | Nil | 10.89 11.50 | NO | NA | VSP/WC/MM SM/713200/S OT/2011- 2012/8110000 831 Dated 10.08.2011 | Vijaya Engg Works | 10.89 | 12.09.11 11.09.12 | NO |
| 30 | 713440 | Consultancy services of BHEL for Fault Analysis of 60 MW Stator of TG#2 | NO | NA | Nomi natio n | NA | 1.33 | NA | 1 | 01 BHEL | Nil | 1.33 | Yes | TC as per DOP Limited participation NO reduction on their original quote | VSP/WC/TPP /71344- 0/N/2011- 12/911000069 7 & 01-AUG- 11 | BHEL | 1.33 | 02.08.11 01.11.11 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 31 | 712080 | REPLACEMENT OF TUBULAR AIR PRE-HEATER IN BOILER | NO | NA | OT | 2.06.11 | 41.13 | Single | 3 | 01 V & S Constructions | 02 1.) KALATHIL BROTHERS CONSTRUCTION Co. Pvt.Ltd. 2.) SWAMY CONSTRUCTIONS | 43.15 | Yes | TC as per DOP Limited participation 1.98% reduction on their original quote | VSP/WC/TPP /71208-0/OT/2011-12/811000083 4 & 12-AUG-11 | V&S CONSTRUCTIONS | 42.45 | 20.08.11 19.08.12 | NO |
| 32 | 712510 | ACID & HYDROJET CLEANING OF CONDENSERS IN TPP | NO | NA | OT | 15.06.11 | 11.73 | Single | 2 | 01 Chec Clean Services | 01 Adhiam Thermal Systems & solutions pvt.Ltd | 11.15 | NO | NA | VSP/WC/TPP /71251-0/OT/2011-12/811000028 1 & 01-AUG-11 | CHEMCL EAN SERVICE S | 11.15 | 03.08.11 02.08.12 | NO |
| 33 | 712050 | REPAIR/MODIFICATION WORKS FOR UPKEEPING OF ELECTRICAL EQUIPMENTS OF UTILITIES DEPARTMENT | NO | NA | SOT | 02.06.11 | 8.6 | Single | 1 | 01 P S R ENTERPRISES | Nil | 9.03 | Yes | TC as per DOP Limited participation 2.44% reduction on their original quote | VSP/WC/UT/7 1205-0/SOT/2011-12/911000070 1,Dt.04.08.20 11 | PSR ENTERPRISES | 8.81 | 13.08.11 12.08.12 | NO |
| 34 | 706430 | Eddy current testing of cooler tubes of compressors installed at Utilities dept., | NO | NA | OT | 27.04.11 | 9.62 | Two | 5 | 04 1. Vibrant NDT services 2. Scanstar Inspection Technology Pvt.Ltd. 3.Arudra engineers Pvt.Ltd 4.Engineering Inspection Services | 01 IRC Engg. Services(I)Pvt.Ltd. | 3.30 3.79 4.72 6.30 | NO | NA | VSP/WC/UT/7 0643-0/OT/2011-12/911000070 8, Dt.19.08.2011 | Vibrant NDT services, Chennai | 3.3 | 01.09.11 31.08.12 | NO |
| 35 | 713340 | Insulation Jobs for process equipment and piping of utilities dept. | NO | NA | SOT | 28.07.11 | 8.28 | Single | 3 | 03 1.Sri Raj mohan Enterprises 2.Reshma Enterprises 3. RKV Engg. Works | Nil | 8.65 | NO | NA | VSP/WC/UT/7 1334-0/SOT/2011-12/911000071 1, 29.08.2011 | Sri Raj mohan Enterprises | 8.65 | 01.09.11 31.08.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|------------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 36 | 712560 | Repair/Reclamation of TK Stands, Conveyor Pulleys 7 Crane Wheels in CMS of ES&F Department | NO | NA | OT | 17.06.11 | 34.34 | Two | 2 | 02 1)Dynamic Constructions 2)NEPCON | Nil | 32.62 34.69 | NO | NA | VSP/WC/ES&F/ 71256-0/ OT/ 2011-12/ 8110000845, Dt.26.08.2011 | Dynamic Constructions | 32.62 | 01.09.11 31.08.12 | NO |
| 37 | 713880 | Servicing of CNC Roll Turning lathes at RS&RS | NO | NA | Nomination | NA | 37 | NA | 1 | 01 DMI Private Limited | Nil | 38.54 | Yes | TC as per DOP Limited participation 4.00% reduction on their original quote | VSP/WC/RS&RS/71388-0/N/2011-12/8110000850 & 31.Aug.2011 | DMI Private Limited | 37.00 | 01.10.11 30.09.12 | NO |
| 38 | 712100 | Overhauling and Repair of Guides & MMSM Chokes in RS&RS | NO | NA | OT | 04.07.11 | 16.99 | Single | 2 | 02 1. Swathi Engineering Works 2. Sri Venkata Rama Enterprises | Nil | 17.80 18.00 | Yes | TC as per DOP Limited participation 1.80% reduction on their original quote | VSP/WC/RS&RS/71210-0/OT/2011-12/8110000837 & 17.Aug.2011 | Swathi Engineering Works | 17.48 | 01.09.11 31.08.12 | NO |
| 39 | 706380 | Refractory lining jobs of SMS - I & II, Rolling Mills and allied units / RED | Yes | Shri PC Parakh & Sri V. Velayudham | OT | 11.04.11 | 116.87 | Two | 2 | 02 1)M/s Krishna Construction 2)M/sSunita Enterprises Pvt. Ltd. | Nil | 152.22 155.90 | Yes | TC as per DOP Limited participation 15.77% reduction on their original quote | VSP/WC/RED/70638-0/OT/2011-2012/8110000841 & 23-AUG-11 | KRISHNA CONSTRUCTIONS | 128.22 | 06.08.11 05.08.13 | NO |
| 40 | 713430 | Maintenance of street lighting, tower lighting and watch tower inside the plant premises including maintenance of cranes in Stores Complex, including lighting maintenance works in expansion areas | NO | NA | SOT | 03.08.11 | 18.47 | Single | 1 | 01 Durga Electrical & Electronics Products | Nil | 18.97 | Yes | TC as per DOP Limited participation 1.42% reduction on their original quote | VSP/WC/CM E/ 71343-0/ SOT/ 2011-12/ 81100000847, Dt.27.08.2011 | Durga Electrical & Electronics Products | 18.70 | 01.09.11 31.08.12 | NO |
| 41 | 712090 | Technological repairs and structural modifications in various units of the plant under CMM | NO | NA | OT | 03.06.11 | 60.28 | Single | 3 | 03 1) Jyothi Erectors 2) mani Engg.Works 3) Srinivasa Industries | Nil | 5.97 46.50 54.38 | NO | NA | VSP/WC/CM M/71209-0/O/2011-12/8110000826 & 06-AUG-11 | MANI ENGG. WORKS | 46.50 | 11.08.11 10.08.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 42 | 712290 | RECTIFICATION OF EARTH PITS INSIDE THE PLANT | NO | NA | SOT | 09.06.11 | 12.67 | Single | 1 | 01 R.R.NAIDU ENGG WORKS | Nil | 13.3 | Yes | TC as per DOP Limited participation 2.41% reduction on their original quote | VSP/WC/DN W/71229-0/SOT/2011-12/8110000827, 06.08.2011 | R.R.NAIDU ENGG WORKS | 12.98 | 16.08.11 15.08.12 | NO |
| 43 | 706350 | Service Contract for PC's used in process control programmers and PC related hardware during 2010-11 | NO | NA | OT | 26.03.11 | 1.58 | Single | 2 | 02 1) Umax Infotech 2) ACS Technologies Ltd | Nil | 2.05 1.89 | Yes | TC as per DOP Limited participation 11.11% reduction on their original quote | VSP/WC/INS TN/70635-0/OT/2010-11/9110000704 & 12-AUG-11 | ACS TECHNOLOGIES LTD | 1.68 | 16.08.11 15.08.12 | NO |
| 44 | 712030 | Rejuvenation of Structures & Pipelines of EMD and Capital Repair of BFGCP | NO | NA | OT | 18.06.11 | 34.11 | Single | 4 | 04 1.Rao Welding works 2.M.Kurma Rao & Co 3.Santhi Fabricators 4.Swamy Constructions | Nil | 37.15 43.25 34.00 40.00 | NO | NA | VSP/WC/EM D/71203-0/OT/2011-12/8110000820 & 01.Aug.2011 | Santhi Fabricators | 34.00 | 08.08.11 07.08.12 | NO |
| 45 | 712640 | Online arresting of leakages in EMD, Rolling mills, BF, SMS, WMD, Utilities, CRMP and ES&F depts in VSP | NO | NA | OT | 20.06.11 | 18.16 | Single | 2 | 02 1.Maruthi Metaseal Engineers; 2.Fast Sealing Services | Nil | 18.99 22.50 | Yes | TC as per DOP Limited participation 1.79% reduction on their original quote | VSP/WC/EM D/71264-0/OT/2011-12/8110000833 & 11.Aug.2011 | Maruthi Metaseal Engineers | 18.65 | 13.08.11 12.08.12 | NO |
| 46 | 712440 | REPAIR OF AIR CONDITIONERS, WATER COOLERS ETC. | NO | NA | OT | 23.07.11 | 40.08 | Single | 3 | 03 1)National Electrical Works 2)Bharat Refrigeration Company 3)Bharathi Refrigerations | Nil | 43.29 45.00 40.08 | NO | NA | VSP/WC/ACS /71244-0/OT/2011-12/8110000843 & 25-AUG-11 | BHARATHI REFRIGERATIONS | 40.08 | 01.09.11 31.08.13 | NO |
| 47 | 712370 | REPAIR AND REWINDING OF ONE NUMBER OF 550 KW BBC MAKE SELECTIVE CRUSHER MOTOR STATOR OF CO &CCP DEPT FOR ERS/ERS | NO | NA | OT | 13.06.11 | 5.96 | Single | 2 | 02 1) M/s BIECCO LAWRIE LTD. 2) M/s Rajamane & Hedge Service (P) Ltd. | Nil | 5.92 5.40 | NO | NA | VSP/WC/ERS /71237-0/OT/2011-2012/9110000698 & 01-AUG-11 | Rajamane & Hedge Service (P) Ltd. | 5.4 | 05.08.11 04.12.11 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 48 | 713820 | ANNUAL MAINTENANCE OF THREE (03) NOS OF CONTINUOUS AMBIENT AIR QUALITY MONITORING STATIONS, CONSISTING OF ANALYSERS AND OTHER EQUIPMENTS 2011-12 | NO | NA | Nomination | NA | 12 | NA | 1 | 01 CHEMTROLS INDUSTRIES LTD | Nil | 12 | Yes | TC as per DOP Limited participation NO reduction on their original quote | VSP/WC/EnMD/71382-0/N/2011-12/8110000846, 27.08.2011 | CHEMTR OLS INDUSTRIES LTD, MUMBAI | 12 | 01.09.11 31.08.12 | NO |
| 1 | 713600 | EQUIPMENT REPAIR JOBS IN BF (PART-B) | NO | NA | SOT | 11.08.11 | 9.97 | Single | 1 | 01 SCANTECH ENGG WORKS | Nil | 10.2 | NO | NA | VSP/WC/BF/71360-0/SOT/2011-12/8110000861 & 07.09.2011 | SCANTECH ENGG WORKS | 10.20 | 10.10.11 09.10.12 | NO |
| 2 | 713590 | CAPITAAL REPAIR OF SLAG GRANULATION PLANT PROCESS LINES(2 LINES) AND ITS EQUIPMENTS IN BF | NO | NA | SOT | 11.08.11 | 23.32 | Single | 2 | 02 01) MANI ENGG WORKS 02) JYOTHI ERECTORS | Nil | 21.90 24.80 | NO | NA | VSP/WC/BF/71359-0/SOT/2011-12/8110000852 & 01.09.2011 | MANI ENGG. WORKS | 21.90 | 12.09.11 11.06.12 | NO |
| 3 | 713580 | EQUIPMENT REPAIR JOBS IN BLAST FURNACE AND SINTER PLANT (PART-C) | NO | NA | OT | 11.08.11 | 13.10 | Two | 3 | 02 01) GREEN FIELDS CORPORATION 02) DURGASRI RAGHAVENDRA ENGG SERVICES | 01 DURGASRI RAGHAVE NDRA ENGG & CO | 13.10 12.47 | NO | NA | VSP/WC/BF/71358-0/OT/2011-2012/8110000873 & 29.09.2011 | DURGA SRI RAGHAVENDRA ENGG SERVICES | 12.48 | 03.10.11 02.10.12 | NO |
| 4 | 712570 | REPAIRS TO BOUNDARY WALL OF VSP | NO | NA | OT | 17.06.11 | 34.55 | Single | 2 | 02 01) V.A.Naidu 02) L.Narasinga Rao | Nil | 37.55 39.00 | Yes | TC as per DOP Limited participation 0.64% reduction on their original quote | VSP/WC/CED/71257-0/OT/2011-12/8110000853 & 09/02/2011 | VA Naidu | 37.31 | 02.09.11 01.09.12 | NO |
| 5 | 713140 | RELAYING OF FLOORING AND THE DRAINS AROUND THE CANTEENS AT BF LMMM ES&F AND CO&CCP-1 AREAS | NO | NA | SOT | 14.07.11 | 17.22 | Single | 2 | 02 01) L.Narasinga Rao 02) Ch. Bangaraiah & Co | Nil | 18.59 18.00 | Yes | TC as per DOP Limited participation 1.56% reduction on their original quote | VSP/WC/CED/71314-0/SOT/2011-12/8110000863 & 09/09/2011 | Ch Bangaraiah & Co | 17.72 | 09.09.11 08.09.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 6 | 712871 | Repainting of Equipments / Equipment Mounted Structures / Pipelines / Tanks etc in CO&CCP Zone/Area in VSP | NO | NA | OT | 04.07.11 | 48.08 | Two | 8 | 08 1) Shiva Chemicals 2) Ambuja Paints Ltd. 3) M K Gold Paints (P) Ltd. 4) Colour India Paints Indus. 5) Triton Paints 6) Synorganic Paints Pvt. Ltd. 7) Coromandel Paints Ltd. 8) Shirdi Sai Paints | Nil | 1) 43.18 2) 52.84 3) 45.60 4) 47.27 5) 40.39 6) 47.21 7) 41.23 8) 37.00 | NO | NA | VSP/WC/CED /71287-1/OT/2011-12/811000085 7 Dt. 06/09/2011 | Shirdi Sai Paints | 14.8 | 06.09.11 05.06.12 | NO |
| 7 | 712872 | Repainting of Equipments / Equipment Mounted Structures / Pipelines / Tanks etc in CO&CCP Zone/Area in VSP | NO | NA | OT | 04.07.11 | 48.08 | Two | 8 | 08 1) Shiva Chemicals 2) Ambuja Paints Ltd. 3) M K Gold Paints (P) Ltd. 4) Colour India Paints Indus. 5) Triton Paints 6) Synorganic Paints Pvt. Ltd. 7) Coromandel Paints Ltd. 8) Shirdi Sai Paints | Nil | 1) 43.18 2) 52.84 3) 45.60 4) 47.27 5) 40.39 6) 47.21 7) 41.23 8) 37.00 | NO | NA | VSP/WC/CED /71287-1/OT/2011-12/811000085 8 Dt. 06/09/2011 | Triton Paints | 21.87 | 06.09.11 05.06.12 | NO |
| 8 | 713021 | Repainting of Equipments / Equipment Mounted Structures / Pipelines / Tanks etc in BF Zone/Area in VSP | NO | NA | OT | 07.07.2011 | 39.04 | Two | 7 | 07 1) Lorven Paints & Chemicals 2) Ambuja Paints Ltd. 3) Shiva Chemicals 4) Colour India Paints Indus. 5) Coromandel Paints Ltd. 6) M K Gold Paints (P) Ltd. 7) Synorganic Paints Pvt. Ltd. | Nil | 1) 29.99 2) 42.94 3) 30.84 4) 36.08 5) 35.10 6) 34.60 7) 37.02 | NO | NA | VSP/WC/CED /71302-1/OT/2011-12/811000085 9 Dated 06/09/2011 | Lorven Paints & Chemicals | 11.996 | 6.9.11 05.09.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 9 | 713022 | Repainting of Equipments / Equipment Mounted Structures / Pipelines / Tanks etc in BF Zone/Area in VSP | NO | NA | OT | 07.07.11 | 39.04 | Two | 7 | 07 1) Lorven Paints & Chemicals 2) Ambuja Paints Ltd. 3) Shiva Chemicals 4) Colour India Paints Indus. 5) Coromandel Paints Ltd. 6) M K Gold Paints (P) Ltd. 7) Synorganic Paints Pvt. Ltd. | Nil | 1) 29.99 2) 42.94 3) 30.84 4) 36.08 5) 35.10 6) 34.60 7) 37.02 | NO | NA | VSP/WC/CED /71302-1/OT/2011-12/8110000860 Dated 06/09/2011 | Shiva Chemicals | 16.65 | 06.09.11 05.09.12 | NO |
| 10 | 713240 | Repainting of Equipments / Equipment Mounted Structures / Pipelines / Tanks etc in RMHP Zone/Area in VSP. | NO | NA | OT | 19.07.11 | 48.71 | Two | 6 | 06 1) Ambuja Paints Ltd. 2) Colour India Paints Indus. 3) M K Gold Paints (P) Ltd. 4) Triton Paints 5) Coromandel Paints Ltd. 6) Synorganic Paints Pvt. Ltd. | Nil | 1) 50.66 2) 46.89 3) 45.70 4) 41.89 5) 45.72 6) 49.389 | NO | NA | VSP/WC/CED /71324-0/OT/2011-12/8110000867 Dt. 23/09/2011 | Triton Paints | 41.89 | 23.09.11 22.09.12 | NO |
| 11 | 713010 | Assembly, welding, erection and Commissioning of new turret in ccm-1 and dismantling of old turret. | NO | NA | OT | 25.07.11 | 6.51 | Two | 1 | 01 Jyothi Erectors | Nil | 6.64 | NO | NA | VSP/WC/CM M/71301-0/O/2011-12/9110000720 & 23.Sep.2011 | Jyothi Erectors | 6.64 | 23.09.11 22.03.12 | NO |
| 12 | 712941 | Electrical Repair Jobs in CDCP-1,2 and Capital Repairs in Chambers of CDCP in CO&CCP | NO | NA | SOT | 06.07.11 | 15.38 (split-1: 7.94 split-2: 7.45) | Single | 2 | 02 1) PSR Enterprises; 2) Kay Pee Electrical & Instrumentation Works | Nil | 16.15 16.16 | NO | NA | VSP/WC/CO&CCP/71294-1/SOT/2011-12/9110000716 & 06.Sep.2011 | PSR Enterprises | 8.15 | 08.10.11 07.10.11 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 13 | 712942 | Electrical Repair Jobs in CDCP-3,4 and Capital Repairs in Chambers of CDCP in CO&CCP | NO | NA | SOT | 06.07.11 | 15.38 (split-1: 7.94 split-2: 7.45) | Single | 2 | 02 01 PSR Enterprises; 02.Kay Pee Electrical & Instrumentation Works | Nil | 16.15 16.16 | NO | NA | VSP/WC/CO&CCP/71294-2/SOT/2011-12/9110000717 & 06.Sep.2011 | Kay Pee Electrical & Instrumentation Works | 7.64 | 08.10.11 07.10.11 | NO |
| 14 | 713230 | Maintenance of Pusher car, DE cars for Battery-1&2 complex | NO | NA | SOT | 18.07.11 | 23.46 | Single | 2 | 02 1) United Freight Carrying Corpn 2) Vijayalakshmi Industries | Nil | 22.86 23.41 | NO | NA | VSP/WC/CO&CCP/71323-0/SOT/2011-12/8110000864 & 09.Sep.2011 | United Freight Carrying Corpn | 22.86 | 13.10.11 12.10.12 | NO |
| 15 | 713770 | Repair of Oven Machines i.e. Pusher cars, DE cars, Charging cars & Loco of Bat-3 complex | NO | NA | SOT | 31.08.11 | 22.89 | Single | 2 | 02 1) Anala Constructions, 2) Jeykey Engg works | Nil | 22.89 24.26 | NO | NA | VSP/WC/CO&CCP/71377-0/SOT/2011-12/8110000865 & 16.Sep.2011 | Anala Constructions, | 22.89 | 03.10.11 02.10.12 | NO |
| 16 | 713730 | Repair and Replacement Jobs of CCP Equipments (Part-1) | NO | NA | OT | 23.08.11 | 28.49 | Single | 4 | 04 1.Santhi Fabricators 2.Green Fields Corporation 3.Reshma Enterprises 4.Swamy Constructions | Nil | 27.74 28.00 28.00 30.00 | NO | NA | VSP/WC/CO&CCP/71373-0/OT/2011-12/8110000868 & 24.Sep.2011 | Santhi Fabricators | 27.74 | 05.12.11 04.12.12 | NO |
| 17 | 713870 | Technological Assistance in Coal Chemical Plant (part-1) | NO | NA | SOT | 10.09.11 | 14.19 | Single | 2 | 02 1) Sagar Enterprises, 2) Sri Venkata Rama Constructions | Nil | 14.00 16.87 | NO | NA | VSP/WC/CO&CCP/71387-0/SOT/2011-12/8110000870 & 29.Sep.2011 | Sagar Enterprises | 14.00 | 05.10.11 04.10.12 | NO |
| 18 | 713410 | Repair & rewinding of fan motors, hooters & induction motors up to 1000W for ERS | NO | NA | SOT | 29.07.11 | 8.01 | Single | 2 | 02 01) Sri sai ganesh electrical rewinding works. 02) Mothy Engg. Works | Nil | 6.99 5.12 | NO | NA | VSP/WC/ERS/713410/SOT/2011-2012/9110000715 Dated 05.09.2011 | Mothy Engg. Works | 5.12 | 20.09.11 19.09.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|---------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl. No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 19 | 713100 | INSTRUMENTATION WORKS ALL OVER THE PLANT DURING 2011-12 | NO | NA | SOT | 12.07.11 | 13.18 | Single | 2 | 02 01)RR Naidu Engineering works. 02) Sensitive Enterprises | Nil | 14.5 13.83 | Yes | TC as per DOP Limited participation 2.17% reduction on their original quote | VSP/WC/INS TN/71310-0/SOT/2011-12/8110000869 Dated 28.09.2011 | Sensitive Enterprises | 13.53 | 01.10.11 30.09.12 | NO |
| 20 | 713480 | Major overhauling of crane no. 7 in LMMM | NO | NA | SOT | 04.08.11 | 2.90 | Single | 2 | 02 01) S G Construction 02)Mahapatra Engg. Works | Nil | 2.61 2.45 | NO | NA | VSP/WC/LMM M/71348-0/SOT/2011-2012/9110000718 Dated 06.09.2011 | Mahapatra Engg. Works | 2.45 | 26.09.11 25.03.12 | NO |
| 21 | 713940 | MAINTENANCE OF ELECTROSTATIC LIQUID CLEANERS & LOW VACUUM DEHYDRATORS | NO | NA | Nomination | NA | 0.96 | NA | 1 | 01 Ferro Care Machine Pvt.Ltd. | NA | 0.96 | NO | NA | VSP/WC/LUB &HYD/71394-0/N/2011-12/91100071409/02/2011 | Ferro Care Machine Pvt.Ltd. | 0.96 | 12.09.11 11.09.12 | NO |
| 22 | 713470 | Reclamation table rollers & braking flaps in MMSM | NO | NA | SOT | 04.08.11 | 7.93 | Single | 2 | 02 01) Contruction Corporation 02) Jalandhar Enterprises | Nil | 7.27 7.40 | NO | NA | VSP/WC/MM SM/71347-0/SOT/2011-2012/9110000712 Dated 01.09.2011 | Contruction Corporation | 7.27 | 21.09.11 20.09.12 | NO |
| 23 | 712820 | Refractory works of BF, CRMP, SP & TPP | NO | NA | OT | 29.06.11 | 52.34 | Two | 2 | 02 01) Sunits Enterprises pvt. Ltd 02) Multitech Construction | Nil | 70.66 60.30 | Yes | TC as per DOP Limited participation 7.89% reduction on their original quote | VSP/WC/RED /712820/SOT/2011-2012/8110000871 Dated 29.09.2011 | Multitech Construction | 55.54 | 05.10.11 04.10.13 | NO |
| 24 | 712730 | Shell repair works in various sections of converter shop-SMS | NO | NA | SOT | 22.06.11 | 20.04 | Single | 1 | 01 Jayalaxmi Constructions | Nil | 20.94 | Yes | TC as per DOP Limited participation 3.58% reduction on their original quote | VSP/WC/SMS / 71273-0/SOT/2011-12/8110000856, Dt.05.09.2011 | Jayalaxmi Constructions | 20.19 | 01.03.12 28.02.13 | NO |
| 25 | 712210 | Replacement/New fitting of seats of operators cabins of EOT cranes, de-bricking machines, 1EP, 2EP, 3EP & 4EP control rooms at SMS | NO | NA | OT | 14.07.11 | 0.68 | Single | 1 | 01 Mohapatra Engineering Works | Nil | 0.99 | Yes | TC as per DOP Limited participation NO reduction on their original quote | VSP/WC/SMS / 71221-0/O/2011-12/9110000721, Dt.23.09.2011 | Mohapatra Engg. Works | 0.99 | 01.10.11 30.09.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 26 | 713560 | Rotation and repair of ash slurry and bottom ash pipelines of TPP | NO | NA | SOT | 10.08.11 | 15.64 | Single | 2 | 02 1) Tulasi Engineering works; 2) M.Kurma Rao & Co | Nil | 15.88 17.50 | NO | NA | VSP/WC/TPP/71356-0/O2011-12/8110000855 & 05-SEP-11 | TULSI ENGINEERING WORKS | 15.88 | 06.08.11 05.08.12 | NO |
| 27 | 712990 | Mechanical Repair, Piping replacement jobs and Technological assistance for upkeep of equipment in Utilities dept. | NO | NA | SOT | 07.05.11 | 22.27 | Single | 2 | 02 1) MOHAPATRA ENGG WORKS 2) RESHMA ENTERPRISES | Nil | 23.16 | Yes | TC as per DOP Limited participation 0.69% reduction on their original quote | VSP/WC/UT/71299-0/SOT/2011-12/8110000854, Dt.02.09.2011 | MOHAPATRA ENGG WORKS | 23 | 22.09.11 21.09.12 | NO |
| 28 | 713320 | Service, overhaul & maintenance of Portable Analysers & Instruments of Utilities dept. | NO | NA | SOT | 08.03.11 | 2.38 | Single | 2 | 02 1) SRINIVASA ENGG WORKS 2) Sensitive Enterprises | Nil | 2.71 | Yes | TC as per DOP Limited participation 9.59% reduction on their original quote | VSP/WC/UT/71332-0/SOT/2011-12/9110000719, Dt.16.09.2011 | SENSITIVE ENTERPRISES | 2.45 | 23.09.11 22.09.12 | NO |
| 29 | 712410 | Electrical Modification and Repair Contract of WMD | NO | NA | SOT | 13.06.11 | 11.42 | Single | 1 | 01 Construction Corporation | Nil | 12.22 | Yes | TC as per DOP Limited participation 2.05% reduction on their original quote | VSP/WC/WM/71241-0/SOT/2011-12/8110000866 & 21.Sep.2011 | Construction Corporation | 11.97 | 01.11.11 31.10.12 | NO |
| 30 | 713400 | Repair /modification of travelling trippers, chutes, skirt boards & counter weight in CHP of RMHP | NO | NA | SOT | 29.07.11 | 7.93 | Single | 4 | 04 01) Srinivasa Engg. & Co. 02) Rao Engg. Co. 03) J K Constructions 04) Friends Construction Works | Nil | 01) 6.91 02) 6.93 03) 7.14 04) 7.12 | NO | NA | VSP/WC/RMHP/713400/SOT/2011-2012/9110000713 Dated 02.09.2011 | Srinivasa Engg. & Co. | 6.91 | 07.09.11 06.03.12 | NO |
| 31 | 70647N | CONVERSION OF DC-DC TRACTION TO AC-DC TRACTION ALONG WITH IOH SCHEDULE OF LOCOMOTIVES | No | NA | Nom | NA | 2.53 | NA | 1 | RITES LTD | Nil | 2.53 | Yes | TC as per DOP, Limited participation & High quote, Reduced 1.19% on Quote | VSP/WC/TRAFIC/70647-0/N/2011-2012/8110000862 Dt.07-09-2011 | RITES LTD | 2.50 | 24.08.11 23.08.13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 1 | 712130 | Cutting Bagging and Loading of Solid Pitch in CCP | NO | NA | OT | 18.06.11 | 45.98 | single | 1 | 01 P.Dhanunjaya Reddy | Nil | 47.2 | Yes | TC as per DOP Limited participation 0.97% reduction on their original quote | VSP/WC/CO&CCP/71213-0/OT/2011-12/8110000875 & 04.Oct.2011 | P.Dhanunjaya Reddy | 46.74 | 01.11.11 31.10.12 | NO |
| 2 | 713670 | Common Shutdown Capital Repair Works of BF, Rolling Mills zone pump houses during the year 2011 | NO | NA | SOT | 19.08.11 | 8.8 | single | 2 | 02 1) R.Constructions 2) Sai Venkata Techno Services | Nil | 7.99 8.38 | NO | NA | VSP/WC/WM D/71367-0/SOT/2011-12/9110000728 & 13.Oct.2011 | J.R.Constructions | 7.99 | 01.11.11 30.10.12 | NO |
| 3 | 714030 | Civil Maintenance Jobs (Inside Plant) of WMD | NO | NA | OT | 13.09.11 | 34.31 | single | 7 | 07 1) Srinivasa Industries; 2)PSN Enterprises; 3) Abdul Rasheed; 4) M.Durga Prasad; 5) Ch.Bangaraiah&Co; 6)Swarna Constructions; 7).SriVidya Constructions | Nil | 31.66 32.90 32.00 34.00 32.00 29.50 34.00 | NO | NA | VSP/WC/WM D/71403-1/OT/2011-12/8110000876 & 05.Oct.2011 | Swarna Constructions | 29.50 | 07.10.11 06.10.12 | NO |
| 4 | 712840 | Repair of Electrical including Capital repairs of SP for the year 2011-12 | NO | NA | SOT | 01.07.11 | 17.16 | single | 2 | 02 1) Sindura Constructions; 2) LVR Enterprises; | Nil | 16.17 15.99 | NO | NA | VSP/WC/SP/71284-0/SOT/2011-12/8110000874 & 03.Oct.2011 | Sindura Constructions | 15.99 | 01.11.11 30.10.12 | NO |
| 5 | 713920 | Cleaning Works of Coke Oven and CO&CCP | NO | NA | SOT | 14.09.11 | 45.98 | single | 2 | 02 1) L.Narasinga Rao 2) S.Satish Kumar & Co | Nil | 9.49 9.95 | NO | NA | VSP/WC/CO&CCP/71392-0/SOT/2011-12/9110000727 & 07.Oct.2011 | L.Narasinga Rao | 9.49 | 20.11.11 19.11.12 | NO |
| 6 | 713270 | REFRACTORY GROUTING WORK IN BLAST FURNACES 1 & 2 | NO | NA | SOT | 19.07.11 | 4.02 | single | 1 | 01 PLA ENGG WORKS | Nil | 4.25 | YES | TC as per DOP Limited participation 1.88% reduction on their original quote | VSP/WC/BF/71327-0/SOT/2011-12/9110000725 & 05.10.11 | PLA ENGG WORKS | 4.17 | 10.10.11 09.10.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|------------|---------------|---|--|---|---------------------|----------------------------------|--|---|-------------------------------|--|---|---|--|---|---|---|---|--|--------------------------|
| Sl.N o. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno- commercial evaluation | Amounts quoted byPQ/ techno- commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 7 | 713780 | CLEANING OF SETTLING TANKS IN SGP OF BF-1 AREA | NO | NA | SOT | 07.09.11 | 4.69 | single | 2 | 02 1) RUBY CONSTRUCTIONS 2) M.RAMANA RAJU | Nil | 4.77 5.60 | NO | NA | VSP/WC/BF/7 1378- 0/SOT/2011- 12/911000072 2 & 03.10.11 | RUBY CONSTR UCTIONS | 4.77 | 01.11.11 30.06.12 | NO |
| 8 | 713720 | CLEANING AND UPKEEPING OF BRICK PLANT OF CRMP AND SURROUNDING AREAS | NO | NA | SOT | 23.08.11 | 8.72 | single | 2 | 02 1) J.R.CONSTRUCTIO NS 2) T.A.HEGDE | Nil | 9.06 9.20 | NO | NA | VSP/WC/CR MP/71372- 0/SOT/2011- 12/911000072 3 & 05.10.11 | J.R.CONSTR UCTIONS | 9.06 | 01.12.11 30.11.12 | NO |
| 9 | 713790 | ONE TIME CLEANING OF THE ACCUMULATED DUST AT BAG HOUSES AREA OF CALCINING PLANT OF CRMP | NO | NA | SOT | 25.08.11 | 3.58 | single | 1 | 01 HARSHA ENTERPRISES | Nil | 3.72 | NO | NA | VSP/WC/CR MP/71379- 0/SOT/2011- 12/911000072 4 & 05.10.11 | HARSHA ENTERPR ISES | 3.72 | 20.10.11 19.12.11 | NO |
| 10 | 712740 | Technological assistance by deployment of helpers and semi-skilled manpower in CCD of SMS | NO | NA | OT | 22.06.11 | 32.96 | single | 4 | 04 1) Chakradhara Enterprises 2) Sensitive Enterprises 3) Sree Nookambika Builders 4) Sammangi & Brothers | Nil | 1) 34.27 2) 37.00 3) 39.00 4) 40.00 | Yes | TC as per DOP Limited participation 1.97% reduction on their original quote | VSP/WC/SMS / 71274- 0/OT/2011- 12/811000087 8, Dt.13.10.2011 | Chakradh ara Enterprise s | 33.91 | 08.02.12 07.02.13 | NO |
| 11 | 714250 | Repair / replacement of hydraulic & lubrication pipelines in CCD | NO | NA | OT | 27.09.11 | 25.05 | single | 3 | 03 1) M. Ramana Raju 2) Sainath Steel Traders & Fabricators 3) Jey Key Engg Works | Nil | 24.96 25.28 25.75 | NO | NA | VSP/WC/SMS / 71425-0/ OT/ 2011-12/ 8110000887, Dt.28.10.2011 | M. Ramana Raju | 24.96 | 01.11.11 31.10.12 | NO |
| 12 | 714260 | Repair / reconditioning of tundish stopper rod and SEN renewal mechanisms in CCD/SMS | NO | NA | SOT | 28.09.11 | 8.73 | single | 3 | 01 A.D. Reddy | Nil | 8.98 | NO | NA | VSP/WC/SMS / 71426-0/ SOT/ 2011- 12/ 9110000732, Dt.29.10.2011 | A.D. Reddy | 8.98 | 01.11.11 31.10.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|---------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.N o. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 13 | 713540 | Technological assistance for reconditioning of tundish covers and removal of accumulated jams by lancing | NO | NA | SOT | 10.08.11 | 14.60 | single | 2 | 02 1) Surya Tej Engineering Works 2) V.S.R. Constructions | Nil | 15.92 16.50 | Yes | TC as per DOP Limited participation 0.82% reduction on their original quote | VSP/WC/SMS / 71354-0/SOT/2011-12/811000087, Dt.11.10.2011 | Surya Tej Engienering Works | 15.79 | 01.11.11 31.10.12 | NO |
| 14 | 713550 | Cut repairs and retreading works for OTR tyres at (JLM & MDM) Mines of VSP | NO | NA | OT | 10.08.11 | 20.91 | single | 3 | 01 Surya Tyre Tech | 02 1) Gripwell Retreaders Pvt. Ltd. 2) Sundaram Industries Ltd. | 18.5 | NO | NA | VSP/WC/MIN ES/ 71426-0/ OT/ 2011-12/ 8110000882, Dt.21.10.2011 | Surya Tyre Tech | 18.50 | 01.11.11 31.10.12 | NO |
| 15 | 713910 | Repair of Hydraulic & Lubrication Systems in LMMM | NO | NA | SOT | 02.09.11 | 17.45 | single | 1 | 01 Vijaya Engg. Works | Nil | 17.45 | NO | NA | VSP/WC/LMM M/71391-0/SOT/2011-2012/8110000884 Dated 24.10.2011 | Vijaya Engg. Works | 17.45 | 01.11.11 30.10.12 | NO |
| 16 | 714050 | Repair and Overhauling of Coil Compactors and Finishing Equipments in WRM | NO | NA | SOT | 16.09.11 | 12.35 | single | 1 | 01 Construction Corporation | Nil | 12.15 | NO | NA | VSP/WC/WR M/71405-0/SOT/2011-12/8110000885 Dated 25/10/2011 | Constructi on Corpn. | 12.15 | 17.11.11 16.11.12 | NO |
| 17 | 714210 | Structural & Mechanical repair works in Reclaiming stream(OHP) RMHP | NO | NA | SOT | 09.24.11 | 15.00 | single | 5 | 05 1) SLT Services 2) Reshma Enterprises 3) RKV Engg Works 4) Madhu Construction Company 5) CLT Engg Enterprises | Nil | 1)14.89 2)11.99 3)13.59 4)17.25 5)14.80 | NO | NA | VSP/WC/RM HP/71421-0/SOT/2011-2012/8110000889 Dt. 29-10-2011 | RESHMA ENTERPR ISES | 11.99 | 31.10.11 30.10.12 | NO |
| 18 | 713830 | CLEANING OF RECLAIMING CONVEYOR & ROTARY DRYER STREAM IN RMHP (PART II B) | NO | NA | OT | 29.08.11 | 65.78 | single | 2 | 02 1) P Appala Naidu. 2) Baba Engg. Works. | Nil | 68.08 71.70 | Yes | TC as per DOP Limited participation 3.38% reduction on their original quote | VSP/WC/RM HP/71383-0/OT/2011-2012/8110000881, Dt.20-10-2011 | P APPALA NAIDU | 65.78 | 21.10.11 20.10.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 19 | 713840 | TECHNOLOGICAL ASSISTANCE IN LOSP & LOCP IN RMHP ZONE | NO | NA | OT | 29.08.11 | 52.46 | single | 2 | 02 1)K ChinnaRao 2) Shanti Enterprises | Nil | 54.00 60.00 | Yes | TC as per DOP Limited participation 2.85% reduction on their original quote | VSP/WC/RM HP/71384-0/OT/2011-2012/8110000886, Dt.25-10-2011 | K CHINNA RAO | 52.46 | 01.11.11 31.10.12 | NO |
| 20 | 713850 | CLEANING OF STOCKYARD BEDS YARD CONVEYORS & EQUIPMENT STREAM IN RMHP (PART II A) | NO | NA | OT | 29.08.11 | 47.78 | single | 2 | 02 1) VSDPMALCCS Ltd. 2) K GangaRaju | Nil | 51.00 49.65 | Yes | TC as per DOP Limited participation 3.77% reduction on their original quote | VSP/WC/RM HP/71385-0/OT/2011-2012/8110000883, Dt. 24-10-2011 | K GANGA RAJU | 47.78 | 12.11.11 11.11.12 | NO |
| 21 | 712970 | Repair of Rolling Shutters, Expanded Metal Doors, Steel & Al.Doors, Windows & Partitions etc inside the plant of VSP. | NO | NA | OT | 22.07.11 | 25.476 | single | 3 | 02 1) L. Narasinga Rao 2) K. Ganga Raju | 01 Swamy Constns. | 26.51 26.50 | Yes | TC as per DOP Limited participation 0.87% reduction on their original quote | VSP/WC/CED /71297-0/OT/2011-12/8110000879 Dated 14/10/2011 | K. Ganga Raju | 26.28 | 14.10.11 13.07.12 | NO |
| 22 | 713350 | Desilting of Underground of Box Drains in VSP | NO | NA | OT | 28.07.11 | 29.159 | single | 3 | 03 1) K. Ganga Raju 2) V. A. Naidu 3) L. Narasinga Rao | Nil | 34.99 35.16 33.16 | Yes | TC as per DOP Limited participation 12.06% reduction on their original quote | VSP/WC/CED /71335-0/OT/2011-12/8110000892 Dated 31/10/2011 | L. Narasinga Rao | 29.16 | 02.11.11 01.05.12 | NO |
| 23 | 713510 | Revamping including Lowering the Height of False Ceiling in the Main Control Rooms (1EP Control Rooms) of All CCM's in SMS Zone/Areas | NO | NA | SOT | 08.08.11 | 7.955 | single | 2 | 02 1) Sri Lakshmi Engg. Works 2) Sri Trinetra Constns. | Nil | 8.90 8.67 | NO | NA | VSP/WC/CED /71351-0/SOT/2011-12/9110000734 Dated 29/10/2011 | Sri Trinetra Constns. | 8.35 | 29.10.11 28.07.11 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 24 | 713000 | Repair of DE Systems:2011-12. | YES | P.C.ParakV.Vel ayudham | OT | 23.07.11 | 128.28 | Two | 5 | 05 1) DURGA SRI RAGHAVENDRA ENGG.SERVICES 2) UNITED FREIGHT CARRYING CORPORATION 3) MULTI TECH.CONSTRUCTIONS 4) S M ENTERPRISES 5) CLT ENGG. ENTERPRISES | Nil | 125.00 133.89 134.89 135.98 136.50 | NO | NA | VSP/WC/ENMD/71300-0/OT/2011-12/8110000891 DATED 29-OCT-2011 | DURGA SRI RAGHAVENDRA ENGG.SERVICES | 125 | 01.11.11 31.10.12 | NO |
| 25 | 71459N | Physical internal inspection of the 220KV,80 MVA transformer T-2 of LBSS 4 on consultancy by M/S BHEL,Jhansi,service engr. | NA | NA | Nomination | NA | 1.89 | NA | 1 | 01 BHEL,JHANSI | Nil | 1.89 | NO | NA | VSP/WC/DNW/71459-0/N/2011-12/9110000731 DATED 20-OCT-2011 | BHEL, JHANSI | 1.89 | 10.11.11 09.12.11 | NO |
| 26 | 713630 | TECHNOLOGICAL ASSISTANCE & REPAIR OF SLUDGE TREATMENT/CCCD:2011-12 | NA | NA | OT | 16.08.11 | 39.65 | Two | 3 | 02 1) Chandan Enterprises 2) Multi-tech.constructions | 01 Phoenix power products,Visakhapatnam | 38.01 41.82 | NO | NA | VSP/WC/ENMD/71363-0/OT/2011-12/8110000890 DATED 29-OCT-2011 | CHANDAN ENTERPRISES | 38.01 | 01.11.11 31.10.12 | NO |
| 27 | 713621 | Laying of Telephone cables & rectification of defective cable joints in RM, ES Township area for 2011-12 | NO | NA | OT | 12.08.11 | 12.28 | Two | 3 | 03 1) V.R. Engineering & Co. 2)Mamata Electrical Enterprises 3)S.B.T. Networks | Nil | 18.10 18.10 18.45 | NO | NA | VSP/WC/TELECOM/ 71362-1/OT/2011-12/8110000880, Dt.17.10.2011 | V.R. Engineering & Co. | 10.94 | 18.10.11 17.10.12 | NO |
| 28 | 713622 | Laying of Telephone cables & rectification of defective cable joints in Iron & Steel Zone area for 2011-12 | NO | NA | OT | 12.08.11 | 8.05 | Two | 3 | 03 1) V.R. Engineering & Co. 2)Mamata Electrical Enterprises 3)S.B.T. Networks | Nil | 18.10 18.10 18.45 | NO | NA | VSP/WC/TELECOM/ 71362-2/OT/2011-12/9110000729, Dt.17.10.2011 | Mamata Electrical Enterprises | 7.13 | 18.10.11 17.10.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|---------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl. No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 1 | 713680 | HARD FACING AND SPECIAL WELDING JOBS IN BF | No | NA | SOT | 19.8.11 | 8.98 | SINGLE | 1 | 1, BINDU CONSTRUCTIONS & IES | NIL | 9.43 | Yes | TC as per DOP, Limited participation & High quote, Reduced 2.33% on Quote | VSP/WC/BF/71368-0/SOT/2011-12/9110000750 & 08.11.11 | BINDU CONSTRUCTIONS & IES | 9.23 | 03.01.12 02.01.13 | NO |
| 2 | 712500 | EQUIPMENT REPAIR JOBS IN BF (PART-A) | No | NA | OT | 16.09.11 | 12.90 | TWO | 2 | 2, 1)PLA ENGG WORKS 2)V & S CONSTRUCTIONS | NIL | 17.80 19.99 | Yes | TC as per DOP, Limited participation & High quote, Reduced 2.33% on Quote | VSP/WC/BF/71250-0/OT/2011-12/8110000905 & 15.11.11 | PLA ENGG WORKS | 16.02 | 15.11.11 14.11.12 | NO |
| 3 | 714300 | CLEANING WORKS IN PCM PSY & SSS AREAS OF BF | No | NA | OT | 30.9.11 | 41.01 | SINGLE | 3 | 2, 1)CHAKRADHARA ENTERPRISES 2)SENSITIVE ENTERPRISES | 01, VSR CONSTRUCTIONS | 40.87 40.99 | No | NA | VSP/WC/BF/71430-0/OT/2011-12/8110000932 & 28.11.11 | CHAKRADHARA ENTERPRISES | 40.87 | 19.01.12 18.01.13 | NO |
| 4 | 714760 | REPAIR AND RECTIFICATION OF COOLING PIPE LINES IN BF | No | NA | SOT | 02.11.11 | 9.44 | SINGLE | 5 | 5, 1)SAI VENKATA TECHNO SERVICES 2)M.RAMNA RAJU 3)MAHALAKSHMI CONSTRUCTION 4)U.K.INDUSTRIE 5)R.CONSTRUCTIONS | NIL | 80.99 8.81 9.43 8.96 9.25 | No | NA | VSP/WC/BF/71476-0/SOT/2011-12/9110000761 & 28.11.11 | M RAMANA RAJU | 8.81 | 18.01.12 17.01.13 | NO |
| 5 | 713251 | Drain Cleaning Works in Rolling Mills, SMS, CRMP, FMD, Traffic and BF&ASP Zones/Areas in VSP (Part-1) | No | NA | OT | 21.07.11 | 53.996 | Single | 4 | 4, 1)Baba Engg. Works 2)L. Narasinga Rao 3)N. Lakshmana Rao 4)J. Narasimha Rao | Nil | 1)65.00 2)63.00 3)58.856 4)58.856 | Yes | TC as per DOP, Limited participation & High quote, Reduced 8.26% on Quote | VSP/WC/CED/71325-1/OT/2011-12/8110000912 Dated 21/11/2011 | J. Narasimha Rao | 28.52 | 21.11.11 20.08.12 | NO |
| 6 | 713252 | Drain Cleaning Works in RMHP, C&CCD, SP&TPP AND ES&F Zones/Areas in VSP (Part-2) | No | NA | OT | 21.07.11 | 53.996 | Single | 4 | - DO- (AS ABOVE) | Nil | 1)65.00 2)63.00 3)58.856 4)58.856 | Yes | TC as per DOP, Limited participation & High quote, Reduced 8.26% on Quote | VSP/WC/CED/71325-2/OT/2011-12/8110000913 Dated 21/11/2011 | N. Lakshman Rao | 25.48 | 21.11.11 20.08.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 7 | 713701 | Environmental Protection Works, Beautification and Horticulture Development inside the Plant of VSP (Package-1) | No | NA | OT | 19.09.11 | 73.087 | Single | 8 | 08 1)Ever Blooming Agritech Pvt. Ltd. 2)K Pottenna 3)P Dhananjaya Reddy 4)Hi Tech Horticulture 5)Md Jahangeer 6)Surya Tej Engg. Works 7)Anala Constns. 8)G A Naidu & Co. | 01, Ever Blooming Agritech Pvt. Ltd. | 1)105.0 2)99.99 3)109.8 4)103.5 5)101.6 6)107.5 7)106.5 | Yes | TC as per DOP, Limited participation & High quote, Reduced 7.18% on Quote | VSP/WC//CE D/71370-1/OT/2011-12/8110000907 Dated 17/11/2011 | P. Dhananjaya Reddy | 24.89 | 17.11.11 16.09.12 | NO |
| 8 | 713702 | Environmental Protection Works, Beautification and Horticulture Development inside the Plant of VSP (Package-2) | No | NA | OT | 19.09.11 | 73.087 | Single | 8 | - DO- (AS ABOVE) | - DO- (AS ABOVE) | - DO- (AS ABOVE) | Yes | TC as per DOP, Limited participation & High quote, Reduced 7.18% on Quote | VSP/WC//CE D/71370-2/OT/2011-12/8110000908 Dated 17/11/2011 | Surya Tej Engg. Works | 22.73 | 17.11.11 16.09.12 | NO |
| 9 | 713703 | Environmental Protection Works, Beautification and Horticulture Development inside the Plant of VSP (Package-3) | No | NA | OT | 19.09.11 | 73.087 | Single | 8 | - DO- (AS ABOVE) | - DO- (AS ABOVE) | - DO- (AS ABOVE) | Yes | TC as per DOP, Limited participation & High quote, Reduced 7.18% on Quote | VSP/WC//CE D/71370-3/OT/2011-12/8110000909 Dated 17/11/2011 | Md Jahangeer | 22.65 | 17.11.11 16.09.12 | NO |
| 10 | 713704 | Environmental Protection Works, Beautification and Horticulture Development inside the Plant of VSP (Package-4) | No | NA | OT | 19.09.11 | 73.087 | Single | 8 | - DO- (AS ABOVE) | - DO- (AS ABOVE) | - DO- (AS ABOVE) | Yes | TC as per DOP, Limited participation & High quote, Reduced 7.18% on Quote | VSP/WC//CE D/71370-4/OT/2011-12/8110000910 Dated 17/11/2011 | K. Pottenna | 22.55 | 17.11.11 16.09.12 | NO |
| 11 | 713710 | Repair of Damaged Concrete Structures in RMHP, COCCP, SP&TPP, BF&ASP; CRMP, FMD, Traffic, SMS, Mills and ES&F Areas/Zones in inside the plant. | No | NA | SOT | 10.09.11 | 18.35 | Single | 1 | 01 T. A. Hegde | Nil | 22.00 | Yes | TC as per DOP, Limited participation & High quote, Reduced 14.32% on Quote | VSP/WC/CED /71370-0/SOT/2011-12/8110000930 Dated 28/11/2011 | T. A. Hegde | 18.85 | 28.11.11 27.08.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 12 | 714231 | Pressure Grouting Works in Plant in Rolling Mills; SMS and ES&F Zones/Areas in VSP (Part-1) | No | NA | SOT | 26.09.11 | 23.638 | Single | 4 | 1) Akhandalamani Constns. 2) V N Murthy 3) Retrofit 4) Lorven Repair Systems | Nil | 1) 25.25 2) 25.50 3) 26.00 4) 25.53 | Yes | TC as per DOP, Limited participation & High quote, Reduced 1.79% on Quote | VSP/WC/CED /71423-1/OT/2011-12/811000092 3 Dated 26/11/2011 | Akhandalamani Constns. | 12.46 | 01.04.12 31.03.13 | NO |
| 13 | 714240 | Special Jobs like Core Cutting, Grouting, Drilling of Holes in RCC Foundations / Walls etc and fixing of Hilti Anchors | No | NA | OT | 26.09.11 | 12.685 | Single | 4 | 4, 1) Lorven Repair Systems 2) Retrofit 3) Threestar Concrete Technologies 4) Elite Consultants | 01, Retrofit | 1) 7.560 2) 6.670 3) 10.09 | No | NA | VSP/WC/CED /71424-0/OT/2011-12/911000074 6 Dated 05/11/2011 | Three Star Concrete Technologies | 6.67 | 08.11.11 07.08.12 | NO |
| 14 | 714610 | Civil Repair Works at Ashpond and its connected areas in VSP | No | NA | SOT | 21.10.11 | 16.083 | Single | 3 | 3, 1) S. Satish Kumar & Co. 2) Siri Constructions 3) M. Ganga Raju & Co. | Nil | 1) 15.10 2) 17.00 3) 13.28 | No | NA | VSP/WC/CED /71461-0/SOT/2011-12/811000091 5 Dated 21/11/2011 | M Ganga Raju & Co. | 13.28 | 21.12.11 20.09.12 | NO |
| 15 | 714190 | Cleaning Works of CDCP Units in CO&CCP | No | NA | OT | 23.09.11 | 26.38 | Single bid | 7 | 7, 1) NGR Enterprise 2) Ch. Bangaraiah & Co 3) Swathi Engg works 4) Navya Associates 5) Kusheel Enterprises 6) S. Krishna 7) PSN Enterprises | Nil | 26.00; 25.12; 25.80; 25.58; 27.69; 24.53; 25.30 | No | NA | VSP/WC/CO&CCP/71419-0/OT/2011-12/811000092 2 & 26.Nov-11 | S. Krishna | 24.53 | 14.01.12 13.01.13 | NO |
| 16 | 714200 | Cleaning Works of CSP Units in CO&CCP | No | NA | OT | 23.09.11 | 36.81 | Single bid | 4 | 4 (Four), 1) M. Rama Raju & Co 2) P. Subba Rao 3) K. Pottanna 4) Sunitha Padmasri Enterprises | Nil | 35.10; 36.00; 37.51; 36.25 | No | NA | VSP/WC/CO&CCP/71420-0/OT/2011-12/811000092 5 & 26.Nov-11 | M. Rama Raju & Co | 35.10 | 13.01.12 12.01.13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|---|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 17 | 714430 | Mechanical Repair Works in CSP at CO&CCP | No | NA | SOT | 10.10.11 | 16.88 | Single bid | 1 | 1 (One) 1.Friends Construction Works | Nil | 16.8 | No | NA | VSP/WC/CO&CCP/71443-0/SOT/11-12/8110000920 & 24.Nov.11 | Friends Construction Works | 16.80 | 01.01.12 31.12.12 | NO |
| 18 | 714450 | Mechanical Repair Works in CPP at CO&CCP | No | NA | SOT | 12.10.11 | 11.26 | Single bid | 1 | 1 (One)1 Friends Construction Works | Nil | 10.76 | No | NA | VSP/WC/CO&CCP/71445-0/SOT/2011-12/8110000917 & 22.Nov-11 | Friends Construction Works | 10.76 | 03.01.12 02.01.13 | NO |
| 19 | 714460 | Cleaning Works of CPP and Chutes in CO&CCP | No | NA | OT | 12.10.11 | 30.15 | Single bid | 4 | 4 (Four) 1.PSR Enterprises 2.Santhi Enterprises 3.K.Ganga Raju 4.Poojitha Engg Works | Nil | 28.49; 35.00; 30.39; 28.16. | No | NA | VSP/WC/CO&CCP/71446-0/OT/2011-12/8110000918 & 23.Nov-11 | Poojitha Engg works | 28.16 | 01.01.12 31.12.12 | NO |
| 20 | 714660 | Fabrication of Girder, Erection, Alignment & Commissioning of U/s crane of CCS-1 of CO&CCP | No | NA | SOT | 26.10.11 | 6.73 | Single bid | 2 | 2 (Two) 1.Vijaya Lakshmi Industries 2.Mass Erectors | Nil | 6.50; 6.97 | No | NA | VSP/WC/CO&CCP/71466-0/SOT/2011-12/9110000748 & 07.Nov-11 | Vijaya Lakshmi Industries | 6.50 | 11.11.11 25.12.11 | NO |
| 21 | 713090 | Condition Monitoring tests on power transformers and 220KV CT's. | No | NA | OT | 07.16.11 | 1.89 | Two Bid | 7 | 5, 1. AES Laboratories pvt.ltd.,New Delhi 2. Tru-Fil,Mumbai 3.Power Electronical, Nasik. 4. Shree Abirami Engg. Works,Chennai 5. Elec.Research and Development Association | 02, 1. Delhi Laboratories pvt.ltd., New Delhi 2. Shantala power ltd.,hubli. | 1.80 1.71 1.44 1.42 1.52 | No | NA | VSP/WC/DN W/71309-0/OT/2011-12/9110000751 DATED09-NOV--2011 | Shree Abirami Engg. Works,Chennai | 1.42 | 1.12.11 30.11.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 22 | 705360 | Reclamation by Thermit Welding Process in ES&F for the year 2010-11 | No | NA | OT | 07.03.11 | 17.22 | Single bid | 1 | 01 M/s The India Thermit Corporation Ltd. | Nil | 1)18.94 | Yes | TC as per DOP, Limited participation & High quote, Reduced 1.74% on Quote | VSP/WC/ES&F/70536-0/OT/2011-12/8110000895, Dt.03.11.2011 | The India Thermit Corporation Ltd. | 18.61 | 07-11-11 06-11-12 | NO |
| 23 | 712540 | MIG and Manual Arc Welding for Reclamation/ Repair/ Fabrication of Value Added and Critical Items in SSS&FS of ES&F | No | NA | SOT | 30.06.11 | 21.59 | Single bid | 1 | 01 M/s Mohapatra Engg. Works | Nil | 1)23.66 | Yes | TC as per DOP, Limited participation & High quote, Reduced 1.60% on Quote | VSP/WC/ES&F/71254-0/SOT/2011-12/8110000902, Dt.10.11.2011 | Mohapatra Engg. Works | 23.31 | 10-11-11 09-11-12 | NO |
| 24 | 713300 | SERVICE CONTRACT FOR PROGRAMMERS AND RELATED HARDWARE | No | NA | O | 07.19.11 | 4.16 | Two | 2 | 2, 1)M/s ACS Technologies Ltd. 2)M/sUmax infotech | Nil | 1)4.58 2)4.85 | Yes | TC as per DOP, Limited participation & High quote, Reduced 2.33% on Quote | VSP/WC/ETL/71330-0/OT/2011-2012/9110000735 Dt. 01-11-2011 | ACS Technologies Ltd | 4.16 | 21-12-11 20-12-23 | NO |
| 25 | 714310 | TYRE FITTING WORKS OF EQUIPMENT OF FMD | No | NA | OT | 30.9.11 | 9.11 | SINGLE | 2 | 1, DURGA SRI RAGHAVENDRA ENGG & CO | 01, VSR CONSTRUCTIONS | 9.11 | No | NA | VSP/WC/FMD/71431-0/OT/2011-12/9110000757 & 22.11.11 | DURGA SRI RAGHAVENDRA ENGG&CO | 9.11 | 01.12.11 30.11.12 | NO |
| 26 | 713990 | SERVICE CONTRACT FOR FDA SYSTEMS ALL OVER THE PLANT DURING 2011-12 | No | NA | SOT | 09.12.11 | 4.7 | SINGLE | 1 | M/S CONSTRUCTION CORPORATION | NIL | 5.00 | Yes | TC as per DOP, Limited participation & High quote, NO REDUCTION IN QUOTE | VSP/WC/INS TN/71399-0/SOT/2011-12/9110000759 | CONSTRUCTION CORPORATION | 5.00 | 01.01.12 31.12.12 | NO |
| 27 | 713160 | Repair, Rectification and upkeep of net work connectivity of PC's in Plant and Township of DE Systems:2011-12. | No | NA | OT | 07.18.11 | 36.13 | Two Bid | 4 | 3, 1.PCS Tech Ltd 2.HCL INFO System LTD. 3.ACS Tech Ltd | 01, M/S CMC LTD. | 38.90 75.80 42.70 | No | NA | VSP/WC/IT/71316-0/OT/2011-12/8110000906 DATED 15-NOV-2011 | PCS TECHNOLOGY LTD | 38.9 | 01.12.11 30.11.14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|---|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 28 | 714020 | Collection & Transportation of Empty and Filled Oil Barrels and Technical Assistance in preparation of empty barrels. | No | NA | SOT | 12.09.11 | 8.862 | Single | 2 | 02, 1)K. Pottenna 2)K. Ganga Raju | Nil | 1) 10.989 2) 11.520 | Yes | TC as per DOP, Limited participation & High quote, Reduced 11.38% on Quote | VSP/WC/L&H /71402-0/SOT/2011-12/911000074 Dated 05/11/2011 | K. Pottenna | 9.74 | 23.11.11 22.11.12 | NO |
| 29 | 714380 | Tech. asst. in upkeeping of Fuel Oil Firing System in LMMM | No | NA | SOT | 05.10.11 | 8.32 | Single | 3 | 3, 01)Swathi Engg. Works 02)S G Construction 03)Harsha Enterprises | nil | 01)8.25 02)8.00 03)8.30 | No | NA | VSP/WC/LMM M/71438-0/SOT/2011-2012/9110000753 Dated 1.11.2011 | S G Construction | 8 | 17.12.11 16.12.12 | NO |
| 30 | 714570 | Repair of pipes & valves in LMMM | No | NA | SOT | 19.10.11 | 4.87 | Single | 1 | 01. SL Technical Services | nil | 01)5.11 | No | NA | VSP/WC/LMM M/71457-0/SOT/2011-2012/9110000762 Dated 28.11.2011 | SL Technical Services | 5.11 | 12.12.11 11.12.12 | NO |
| 31 | 714420 | Rpair of electrical installations in Converter Shop - SMS 2011-12 | No | NA | SOT | 10.10.11 | 10.92 | Single | 1 | 01 The National Electrical Works | Nil | 1)11.17 | No | NA | VSP/WC/SMS / 71442-0/ SOT/ 2011-12/ 8110000916, Dt.21.11.11 | The National Electrical Works | 11.17 | 01-01-12 31-12-12 | NO |
| 32 | 713970 | Electrical Repair Jobs in MMSM including Capital Repair | No | NA | SOT | 08.09.11 | 9.99 | Single | 2 | 02, 01)Usha Electrical Works 02)Madhu Construction Company | nil | 01)10.39 02)11.19 | yes | TC as per DOP, Limited participation & High quote, Reduced 1.35% on Quote | VSP/WC/MM SM/713970/S OT/2011-2012/8110000926 Dated 26.11.2011 | Usha Electrical Works | 10.25 | 10.12.11 09.12.12 | NO |
| 33 | 712770 | Tech. asst. in operational works in finishing & shipping areas in LMMM part-3 | No | NA | OT | 25.06.11 | 82.86 | Two | 5 | 02, 01)Rishita Associates 02)Midfield Industries Ltd | 03, 01)Logistic & Solutions 02)Archana Associates 03)Surya Tej Engg. Works | 01)86.00 02)94.00 | yes | TC as per DOP, Limited participation & High quote, Reduced 2.33% on Quote | VSP/WC/LMM M/71277-0/OT/2011-2012/8110000933 Dated 1.11.2011 | Rishita Associates | 84 | 16.12.11 15.12.13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|---------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl. No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 34 | 715100 | Servicing & Repair of Thermo make OES & XRF of QATD Dept. | No | NA | Nom | 05.08.11 | 5.25 | NA | 1 | 01, M/s Thermo Fisher Scientific India Pvt Ltd | nil | 5.25 | yes | TC as per DOP, Limited participation & High quote, NO REDUCTION IN QUOTE | VSP/WC/QATD/71510-0/N/2011-2012/9110000760 Dated 25.11.2011 | Thermo Fisher Scientific India Pvt Ltd | 5.25 | 12.12.11 11.12.13 | NO |
| 35 | 713980 | Assistance for shift Mechanical Maintenance of RMHP (2011-12) | No | NA | OT | 09.26.11 | 54.99 | Single | 7 | 6, 1)Sri Raj Mohan Enterprises 2)Mani Engineering Works 3)Bindu Constructions & IES 4)S M Enterprises 5)Multi Tech 6)Constructions Sagar Enterprises | 01, M/s. Anil Engineering Works | 1)42.00 2)45.09 3)52.29 4)53.16 5)46.89 6)54.45 | No | NA | VSP/WC/RMHP/71398-0/OT/2011-2012/8110000900, Dt.09-11-2011 | SRI RAJ MOHAN ENTERPRISES | 42.00 | 11-11-11 11-12 | NO |
| 36 | 714180 | Structural & Mechanical repair works in LOCP-LOCP units (I & II)RMHP | No | NA | SOT | 09.23.11 | 22.00 | Single | 1 | 1, M/s.CLT ENGINEERING ENTERPRISES (Partnership) | Nil | 1)21.71 | No | NA | VSP/WC/RMHP/71418-0/SOT/2011-2012/8110000901, Dt.09-11-2011 | CLT ENGINEERING ENTERPRISES (P) | 21.71 | 11-11-11 10-10-12 | NO |
| 37 | 714220 | Structural and Mechanical repair works in Stacking Stream in CHP of RMHP | No | NA | SOT | 09.24.11 | 19.98 | Single | 1 | 2, M/s.FRIENDS CONSTRUCTION WORKS | Nil | 1)22.00 | Yes | TC as per DOP, Limited participation & High quote, Reduced 2.33% on Quote | VSP/WC/RMHP/71422-0/SOT/2011-2012/8110000914, Dt. 21-11-2011 | FRIENDS CONSTRUCTION WORKS | 19.98 | 23-11-11 22-11-12 | NO |
| 38 | 714330 | Structural & Mechanical repair works of yard equipments (OHP)in RMHP | No | NA | SOT | 10.04.11 | 24.00 | Single | 3 | 3, 1)M/s. prathusha Engg Works 2)M/s. Reshma Enterprises 3)M/s.CLT Engineering Enterprises | Nil | 1)23.22 2)23.50 3)21.47 | No | NA | VSP/WC/RMHP/71433-0/SOT/2011-2012/810000894, Dt.02-11-2011 | CLT ENGINEERING ENTERPRISES (P) | 21.47 | 01-12-11 30-11-12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 39 | 714650 | Technological assistance in RS&RS. | No | NA | SOT | 10.27.11 | 8.88 | SINGLE | 4 | 04, 1)M/S RUBY CONSTRUCTIONS 2)M/S B.ESWARA RAO 3)M/S SRI RAJ MOHAN ENTERPRISES 4)M/S HARISH ENGINEERING WORKS | NIL | 1)8.70 2)8.80 3)8.40 4)8.52 | No | NA | VSP/WC/RS&RS/71465-0/SOT/2011-12/9110000756 | SRI RAJ MOHAN ENTERPRISES | 8.4 | 01.12.11 30.11.11 | NO |
| 40 | 706280 | Dismantling of necessary existing structure & equipment, modification & strengthening of existing steel structure and erection of ladle cover manipulator with accessories on CCM#1 | No | NA | OT | 26.03.11 | 3.43 | Two | 3 | 02 1)Kalathil Brothers Constrn. Co. Pvt. Ltd. 2)All Weld Engineers Pvt. Ltd. | 01, Tijo Constns | 1)5.03 2)13.67 | Yes | TC as per DOP, Limited participation & High quote, Reduced 2.33% on Quote | VSP/WC/SMS / 70628-0/OT/2011-12/9110000740, Dt.02.11.2011 | Kalathil Brothers Constrn. Co. Pvt. Ltd. | 4.98 | 11-11-11 10-07-12 | NO |
| 41 | 712910 | Maintenance of de-bricking machines and gunning machine in Converter Shop of SMS | No | NA | OT | 29.08.11 | 14.37 | Two | 2 | 02 1)Durga Sri Raghavendra Engg Services 2)S.J. Constns | Nil | 1)14.56 2)16.52 | No | NA | VSP/WC/SMS / 71291-0/OT/2011-12/8110000899, Dt.10.11.2011 | Durga Sri Raghavendra Engg Services | 14.56 | 18-11-11 17-11-12 | NO |
| 42 | 714360 | Repair/reclamation of dummy bar links and repair/revisioning of N1/N2 cassettes in CCD/SMS | No | NA | SOT | 5.10.11 | 9.85 | Single | 1 | 01 Sangam Steel Fabrication | Nil | 1)9.85 | No | NA | VSP/WC/SMS / 71436-0/SOT/ 2011-12/ 9110000754, Dt.15.11.2011 | Sangam Steel Fabrication | 9.85 | 01-01-12 31-12-12 | NO |
| 43 | 714370 | Repair jobs on twin table cars, rail changing, MOM, L&T stands, radial part, dummy bar conveyors, gas-cutting m/cs (GCM)etc. and other equipments of CC machines in CCD/SMS | No | NA | OT | 5.10.11 | 28.26 | Single | 2 | 02 1)C-Star Engineers & Contractors 2)Kalathil Brothers Constrn. Co. Pvt. Ltd. | Nil | 1)26.59 2)33.91 | No | NA | VSP/WC/SMS / 71437-0/OT/2011-12/8110000911, Dt.18.11.2011 | C-Star Engineers & Contractors | 26.59 | 01-01-12 31-12-12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 44 | 71486N | Supervision of repairs, servicing and overhauling related to mechanical aspects of CNC machines MC-407 and MC-108 and deep hole drilling machine of HMT make in Area Repair Shop of SMS | No | NA | Nom | NA | 3.96 | Single | 1 | 01 HMT Machine Tools Limited | Nil | 3.96 | Yes | TC as per DOP, Limited participation & High quote, Reduced 2.33% on Quote | VSP/WC/SMS / 71486-0/N/2011-12/9110000749, Dt.10.11.2011 | HMT Machine Tools Limited | 3.92 | 21-11-11 20-11-12 | NO |
| 45 | 713650 | Mechanical collection of muck, scales, etc. from the pits of HFL-1,2 & 3 in BSY / SMS | No | NA | OT | 17.08.11 | 4.47 | Single | 2 | 01 Sri Venkata Rama Enterprises | 01 Swamy Constructions | 4.71 | Yes | TC as per DOP, Limited participation & High quote, Reduced 2.97% on Quote | VSP/WC/SMS / 71365-0/OT/2011-12/9110000737, Dt.01.11.2011 | Sri Venkata Rama Enterprises | 4.57 | 21-11-11 20-05-12 | NO |
| 46 | 712830 | Hard Facing & Maintenance Welding in SP (Part-8)for 2011-12 | No | NA | SOT | 13.07.11 | 6.68 | Single bid | 1 | 1 (One) Ruby Constructions | Nil | 9.00 | Yes | TC as per DOP, Limited participation & High quote, Reduced 10.89 % on Quote | VSP/WC/SP/71283-0/SOT/2011-12/9110000752 & 10.Nov-11 | Ruby Constructions | 8.02 | 15.11.11 14.11.12 | NO |
| 47 | 713180 | Maintenance of ACP&GCP in SP (Part-5)for 11-12 | No | NA | SOT | 22.07.11 | 20.39 | Single bid | 2 | 2 (Two) 1.Joy Makali Construction Co 2.Prathusha Engg Works | Nil | 20.62; 21.15 | Yes | TC as per DOP, Limited participation & High quote, Reduced 1.12 % on Quote | VSP/WC/SP/71318-0/SOT/2011-12/8110000897 & 03.Nov-11 | Joy Makali Construction Co | 20.39 | 01.03.12 28.02.13 | NO |
| 48 | 713640 | Cleaning cum Spillage Arresting Jobs in SMPP and SSP of SP | No | NA | SOT | 24.08.11 | 23.99 | Single bid | 2 | 2 (Two) 1.Jahnavi Constructions 2.PSN Enterprises | Nil | 24.78; 25.30 | Yes | TC as per DOP, Limited participation & High quote, Reduced 1.21% on Quote | VSP/WC/SP/71364-0/OT/2011-12/8110000893 & 01.Nov-11 | Jahnavi Constructions | 24.48 | 20.11.11 19.11.12 | NO |
| 49 | 714000 | Changing and Alignment of both tyres of drum cooler-1 of Sinter plant | No | NA | OT | 17.09.11 | 6.75 | Two bid | 2 | 2 (Two) 1.CLT Engg Enterprises 2.Mass Erectors | Nil | 8.02; 7.45 | Yes | TC as per DOP, Limited participation & High quote, Reduced 6.17% on Quote | VSP/WC/SP/71400-0/OT/2011-12/9110000739 & 02.Nov-11 | Mass Erectors | 6.99 | 11.11.11 10.02.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 50 | 714080 | CapitalRepair ofSinterM/c-1, (Part-1)SLC, Drum cooler, A-6 Conveyor | No | NA | SOT | 20.09.11 | 8.18 | Single bid | 1 | 1 (One)1.Prathusha Engg Works | Nil | 10.06 | Yes | TC as per DOP, Limited participation & High quote, Reduced 16.30% on Quote | VSP/WC/SP/7 1408-0/SOT/2011-12/911000074 1 & 02.Nov-11 | Prathusha Engg Works | 8.42 | 11.11.11 10.02.12 | NO |
| 51 | 714090 | CapitalRepair ofSinterM/c-1, (Part-2)Vac Chambers and various chutes | No | NA | SOT | 20.09.11 | 6.12 | Single bid | 2 | 2 (Two)1.JeyKey Engg Works 2.Dynamic Constructions | Nil | 7.65 7.41 | Yes | TC as per DOP, Limited participation & High quote, Reduced 14.04% on Quote | VSP/WC/SP/7 1409-0/SOT/2011-12/911000073 6 & 01.Nov-11 | Dynamic Constructions | 6.37 | 05.11.11 04.02.12 | NO |
| 52 | 714100 | CapitalRepair ofSinterM/c-1, (Part-3)Gas Collector Bed and Burden feeder | No | NA | SOT | 29.09.11 | 7.23 | Single bid | 1 | 1 (One) .RKV Engg Works | Nil | 8.19 | Yes | TC as per DOP, Limited participation & High quote, Reduced 8.7% on Quote | VSP/WC/SP/7 1410-0/SOT/2011-12/911000074 2 & 02.Nov-11 | RKV Engg Works | 7.48 | 11.11.11 10.02.12 | NO |
| 53 | 714110 | CapitalRepair ofSinterM/c-1, (Part-4)M/c area, hot-screen SRC body | No | NA | SOT | 22.09.11 | 6.51 | Single bid | 1 | 1 (One) .RKV Engg Works | Nil | 8.27 | Yes | TC as per DOP, Limited participation & High quote, Reduced 18.4% on Quote | VSP/WC/SP/7 1411-0/SOT/2011-12/911000073 8 & 02.Nov.11 | RKV Engg Works | 6.75 | 11.11.11 10.02.12 | NO |
| 54 | 714120 | CapitalRepair ofSinterM/c-1, (Part-5)M/c area, Shuttle distributor | No | NA | SOT | 22.09.11 | 8.10 | Single bid | 1 | 1 (One) .Mani Engg Works | Nil | 9.88 | Yes | TC as per DOP, Limited participation & High quote, Reduced 15.5% on Quote | VSP/WC/SP/7 1412-0/SOT/2011-12/911000074 3 & 03.Nov11 | Mani Engg Works | 8.35 | 11.11.11 10.02.12 | NO |
| 55 | 714130 | CapitalRepair ofSinterM/c-1, (Part-6)ACP GCP area, Exhausters various ducts | No | NA | SOT | 23.09.11 | 8.40 | Single bid | 1 | 1 (One) Reshma Enterprises | Nil | 9.70 | Yes | TC as per DOP, Limited participation & High quote, Reduced 10.8% on Quote | VSP/WC/SP/7 1413-0/SOT/2011-12/911000074 4 & 03.Nov11 | Reshma Enterprises | 8.65 | 11.11.11 10.02.12 | NO |
| 56 | 714140 | CapitalRepair ofSinterM/c-1, (Part-7)Pipelines, Valves, Gas lines etc | No | NA | SOT | 23.09.11 | 2.25 | Single bid | 1 | 1 (One) Reshma Enterprises | Nil | 2.65 | Yes | TC as per DOP, Limited participation & High quote, Reduced 11.3% on Quote | VSP/WC/SP/7 1414-0/SOT/2011-12/911000074 5 & 03.Nov.11 | Reshma Enterprises | 2.35 | 11.11.11 10.02.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 57 | 713461 | FABRICATION AND ERECTION OF STORAGE RACK SYSTEM FOR NEW CLOSED GODOWN NO:1 IN CENTRAL STORES AREA (PART-1) | No | NA | OT | 08.03.11 | 21.93 | SINGLE BID | 14 | 14, 1. JS Engineering Works 2.R.K. Construction 3.Joythi Erectors 4.SL Technical Services 5. Sri Raj Mohan Enterprises 6.Nest Builders & Engineers 7. Srinivasa Industries, Kakinada 8.Sri Lakshmi Engineering Works 9.Tijo Constructions 10.Reshma Enterprises 11.M.Kurma Rao & CO 12.Swami Constructions 13.Anil Engineering Works 14. Varam Constructions | Nil | 38.09 39.51 39.44 39.00 40.05 40.67 41.27 35.70 40.49 39.00 40.92 43.00 38.63 | No | NA | VSP/WC/STE D/71346-1/OT/2011-12/8110000903 DATED 12-NOV-2011 | VARAM CONSTRUCTIONS | 17.33 | 23.11.11 22.05.12 | NO |
| 58 | 714490 | Emergency Cleaning Jobs in BMY & other places of SP | No | NA | SOT | 17.10.11 | 16.71 | Single bid | 4 | 4 (Four) 1.NGR Enterprises 2.G.Mohan Rao 3.PSN Enterprises 4. SreeSai RamaConstructions | Nil | 16.27; 15.90; 15.95; 15.85 | No | NA | VSP/WC/SP/71449-0/SOT/2011-12/8110000927 & 26.Nov.11 | SreeSai RamaConstructions | 15.85 | 18.01.12 17.01.13 | NO |
| 59 | 714500 | Cleaning cum Spillage Arresting Jobs in BMY & MMDP of SP | No | NA | SOT | 17.10.11 | 18.86 | Single bid | 2 | 2 (Two) 1.NGR Enterprises 2.G.Mohan Rao | Nil | 17.98; 18.58 | No | NA | VSP/WC/SP/71450-0/SOT/2011-12/8110000928 & 26.Nov-11 | NGR Enterprises | 17.98 | 01.12.12 31.01.13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 60 | 714510 | Cleaning cum Spillage Arresting Jobs in Receiving bins and RMB bunkers of SP | No | NA | SOT | 18.10.11 | 11.75 | Single bid | 3 | 3 (Three) 1.NGR Enterprises 2.G.Mohan Rao 3.RKV Engg Works | Nil | 11.26; 11.02; 11.33 | No | NA | VSP/WC/SP/71451-0/SOT/2011-12/8110000926 & 26.Nov-11 | G.Mohan Rao | 11.02 | 01.12.12 31.01.13 | NO |
| 61 | 714630 | Cleaning cum Spillage Arresting Jobs in SMB of of SP | No | NA | OT | 22.10.11 | 26.04 | Single bid | 4 | 4 (Four)1.Pramudula Subba Rao 2.T.Krishna Rao 3.G.Mohan Rao 4.JayaSree Enterprises | Nil | 24.75; 24.32; 24.41; 24.14 | No | NA | VSP/WC/SP/71463-0/OT/2011-12/8110000934 & 26.Nov-11 | Jaya Sree Enterprises | 24.14 | 17.01.12 16.01.13 | NO |
| 62 | 713462 | FABRICATION AND ERECTION OF STORAGE RACK SYSTEM FOR NEW CLOSED GODOWN NO:2 IN CENTRAL STORES AREA (PART-2) | No | NA | OT | 08.03.11 | 21.6 | SINGLE BID | 14 | - DO- (AS ABOVE) | NIL | - DO- (AS ABOVE) | No | NA | VSP/WC/STE D/71346-2/OT/2011-12/8110000904 DATED 12-NOV-11 | SRI LAKSHMI ENGG.W ORKS | 17.06 | 23.11.11 22.05.12 | NO |
| 63 | 714320 | Replacement of platform at +13.15 m level in CCD and other one time structural works in SMS area | No | NA | OT | 01.10.11 | 73.6 | SINGLE BID | 6 | 06 numbers 1. Jyothi Erectors 2. J.S.Engg.Works 3.PLA Engg works 4.Tijo Construoins 5 .Raghavendra Engg. Services 6.Shanthi Fabricators | Nil | 58.15 59.58 62.56 68.30 70.00 70.60 | No | NA | VSP/WC/STE D/71432-0/OT/2011-12/8110000919, Dtd. 23.11.2011 | Jyothi Erectors | 58.15 | 1.12.11 30.11.12 | NO |
| 64 | 714160 | Operation & Maintenance Activities of TP-03 | No | NA | SOT | 22.09.11 | 18.78 | Single bid | 2 | 2 (Two)1.Abdul Rasheed 2.NGR Enterprises | Nil | 18.00; 18.36 | No | NA | VSP/WC/WM D/71416-0/SOT/2011-12/8110000896 & 02.Nov-11 | Abdul Rasheed | 18.00 | 01.12.11 30.11.12 | NO |
| 65 | 714620 | Revisoning and Reclamation of Operational Wear Parts in WRM | NO | NA | SOT | 21.10.11 | 13.11 | Single | 2 | 1)Sri Venkata Rama Entp. 2)S. L. Technical Services | Nil | 1) 11.675 2) 12.765 | No | NA | VSP/WC/WR M/71462-0/SOT/2011-12/8110000931 Dated 28/11/11 | Sri Venkata Rama Entp. | 11.68 | 03.01.12 02.01.13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 66 | 714940 | SERVICING OF INGERSOLL RAND COMPRESSORS | No | NA | Nom | NA | 0.9 | NA | 1 | 01, Infantry Compressors & Machineries(P) Ltd | NA | 0.95 | 0.95 | NA | VSP/WC/DN W/71494-0/N/2011-2012/9110000755 Dated 16.11.2011 | Infantry Compressors & Machineries(P) Ltd | 0.95 | 10.12.11 09.12.12 | NO |
| 1 | 706130 | Technological Assistance for Operational Activities and Cleaning Activities in EMD | NO | NA | SOT | 14.03.11 | 22.65 | Single | 6 | 06 1.Abdul Rasheed 2.K.Ganga Raju 3.Sree Sai Rama Constructions 4.Srinivasa Engg & Co 5.M.Ramana Raju 6.Harsha Enterprises | Nil | 16.00; 15.33; 18.49; 21.03; 22.50; 15.85 | NO | NA | VSP/WC/EM D/70613-0/SOT/2011-12/8110000951 & 16.Dec.2011 | K GANGA RAJU | 15.33 | 18.01.12 17.01.13 | NO |
| 2 | 714520 | Cleaning cum spillage arresting jobs in RMB DCP DSP FSY and JH-1 of Sinter Plant | NO | NA | SOT | 18.10.11 | 21.94 | Single | 1 | 01 Aruna Constructions | Nil | 22.49 | Yes | TC as per DOP Limited participation 1.33% reduction on their original quote | VSP/WC/SP/71452-0/SOT/2011-12/8110000952 & 16.Dec.2011 | ARUNA CONSTRUCTIONS (Partnership) | 22.19 | 18.01.12 17.01.13 | NO |
| 3 | 714710 | PALLET REVAMPING STRUCTURAL & MECHANICAL REPAIR OF DRUM COOLER SLC HOT SCREEN ETC.(PART-1) FOR 2011-12 | NO | NA | SOT | 28.10.11 | 21.38 | Single | 3 | 03 1.Mass Erectors 2.Jey Key Engg Works 3.Mani Engg Works | Nil | 22.00; 23.52; 19.90 | NO | NA | VSP/WC/SP/71471-0/SOT/2011-12/8110000936 & 01.Dec.2011 | MANI ENGG. WORKS | 19.90 | 13.02.12 12.02.13 | NO |
| 4 | 714721 | REPAIR & FABRICATION JOBS OF VARIOUS CHUTES & CONVEYORS IN SINTER PLANT (PART-6) FOR 2011-12 | NO | NA | OT | 29.10.11 | 21.16 | Single | 6 | 06 1.Dynamic Constructions 2.Gangotri Constructions 3.Prathusha Engg Works 4.Santhi Fabricators 5.NEPCON 6.VVR Engg Works | Nil | 24.03; 22.81; 25.10; 34.30; 24.03; 32.61 | NO | NA | VSP/WC/SP/71472-1/OT/2011-12/8110000941 & 07.Dec.2011 | GANGOTRI CONSTRUCTIONS | 13.65 | 08.01.12 07.01.13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|---------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.N o. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 5 | 714722 | REPAIR & FABRICATION JOBS OF VARIOUS CHUTES & CONVEYORS IN SINTER PLANT (PART-7) FOR 2011-12 | NO | NA | OT | 29.10.11 | 14.20 | Single | 6 | 06 1.Dynamic Constructions 2.Gangotri Constructions 3.Prathusha Engg Works 4.Santhi Fabricators 5.NEPCON 6.VVR Engg Works | Nil | 24.03; 22.81; 25.10; 34.30; 24.03; 32.61 | NO | NA | VSP/WC/SP/7 1472-2/OT/2011-12/911000076 6 & 07.Dec.2011 | NEPCON | 9.16 | 08.01.12 07.01.13 | NO |
| 6 | 714870 | MAINTENANCE OF TBS WOBR HAMMER CRUSHER & COKE CRUSHER (PART-3) FOR 2011-12 | NO | NA | SOT | 09.11.11 | 15.04 | Single | 2 | 02 1.Dynamic Constructions 2.Prathusha Engg Works | Nil | 10.80; 11.19 | NO | NA | VSP/WC/SP/7 1487-0/SOT/2011-12/811000093 5 & 01.Dec.2011 | DYNAMIC CONSTRUCTIONS | 10.80 | 29.01.12 28.01.13 | NO |
| 7 | 705180 | Operation & Maintenance Work for Electrical Installation of BF-3 Water System on 24 hrs x 365 days basis | NO | NA | OT | 27.01.11 | 93.31 | Two | 2 | 01 Perfex Technocrat Private Ltd | 01 JAI Enterprises | 90.00 | Yes | TC as per DOP Limited participation NO reduction on their original quote | VSP/WC/WM D/70518-0/OT/2011-12/811000096 0 & 22.Dec.2011 | Perfex Technocrats Pvt. Ltd. | 90.00 | 09.01.12 08.01.13 | NO |
| 8 | 705920 | Comprehensive operation housekeeping and mechanical maintenance jobs in treatment plants of BF Pump houses of Water Management Department on 24 hrs. x 365 days basis. | Yes | PC Parakh & V.Velayudham | OT | 25.02.11 | 101.24 | Two | 3 | 01 SKI Engineering | 02 1.Reddy Enterprises 2.Swamy Constructions | 99.00 | Yes | TC as per DOP Limited participation 3.0% reduction on their original quote | VSP/WC/WM D/70592-0/OT/2011-12/811000096 1 & 22.Dec.2011 | SKI Engineering | 96.03 | 09.01.12 08.01.13 | NO |
| 9 | 713110 | Repair and maintenance of DF cranes, etc. in SMS | NO | NA | OT | 12.07.11 | 36.20 | Two | 1 | 01 Bhavani Industrial Engg. Services | Nil | 37.29 | Yes | TC as per DOP Limited participation 2.12% reduction on their original quote | VSP/WC/SMS / 71311-0/OT/2011-12/811000095 6, Dt.21.12.2011 | Bhavani Industrial Engg. Services | 36.50 | 01.03.12 28.02.13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 10 | 713370 | Technological assistance for shifting and adding of ladle covering compound (Granules/powder/ flakes), petrocake, ferro alloys, etc. into steel ladles at ARS-1, IRUT, ARS-3 & LF | NO | NA | OT | 30.08.11 | 29.92 | Single | 2 | 01 Kusel Enterprises | 01 Jey Key Engg Works | 37.85 | Yes | TC as per DOP Limited participation 1.61% reduction on their original quote | VSP/WC/SMS / 71337-0/OT/2011-12/8110000939, Dt.02.12.2011 | Kushel Enterprises | 37.24 | 10.12.11 09.12.12 | NO |
| 11 | 713740 | Technological assistance in Bloom Storage Yard-2 | NO | NA | OT | 24.08.11 | 71.47 | Two | 2 | 02 1) Sri Lakshmi Engg. Works 2) Sri Venkata Rama Enterprises | Nil | 76.12 74.26 | Yes | TC as per DOP Limited participation 0.73% reduction on their original quote | VSP/WC/SMS / 71374-0/ OT/ 2011-12/ 8110000942, Dt.08.12.2011 | Sri Venkata Rama Enterprises | 73.72 | 01.01.12 31.12.14 | NO |
| 12 | 714010 | Capital repairs of Mixer 1 & 2 | NO | NA | SOT | 2.11.11 | 3.56 | Single | 1 | 01 Jayalaxmi Constructions | Nil | 3.39 | NO | NA | VSP/WC/SMS / 71401-0/SOT/2011-12/9110000765, Dt.06.12.2011 | Jayalaxmi Constructions | 3.39 | 01.05.12 30.04.13 | NO |
| 13 | 714410 | Repair and revisioning of various mechanical equipments of Converter in Converter Shop of SMS | NO | NA | SOT | 10.10.11 | 21.55 | Single | 1 | 01 Jayalaxmi Constructions | Nil | 22.2 | Yes | TC as per DOP Limited participation 1.58% reduction on their original quote | VSP/WC/SMS / 71441-0/ SOT/ 2011-12/ 8110000953, Dt.17.12.2011 | Jayalaxmi Constructions | 21.85 | 01.03.12 28.02.13 | NO |
| 14 | 714830 | Repair/replacement of hood, stack and skirt tubes of GCP in SMS | NO | NA | OT | 5.11.11 | 31.60 | Single | 1 | 01 P. Narasimha Rao & Co. | Nil | 32.39 | Yes | TC as per DOP Limited participation 3.09% reduction on their original quote | VSP/WC/SMS / 71483-0/OT/2011-12/9110000963, Dt.26.12.2011 | P. Narasimha Rao & Co. | 31.39 | 01.01.12 31.12.12 | NO |
| 15 | 71535N | AMC for LASHOT machine used for lining thickness measurement of Converters | NO | NA | Nomination | NA | 15.27 | NA | 1 | 01 Minteq India Pvt. Ltd. | Nil | 15.27 | Yes | TC as per DOP Limited participation NO reduction on their original quote | VSP/WC/SMS / 71535-0/N/2011-12/8110000959, Dt.22.12.2011 | Minteq India Pvt. Ltd. | 15.27 | 01.01.12 31.12.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 16 | 713760 | Maintenance of Karepally-Madharam Dolomite Mines Railway siding | NO | NA | OT | 24.08.11 | 25.80 | Single | 2 | 02 1) Friends Construction Works 2) J.S. Engineering Works | Nil | 32.69 32.99 | Yes | TC as per DOP Limited participation 6.16% reduction on their original quote | VSP/WC/MIN ES/ 71376-0/OT/2011-12/8110000954, Dt.17.12.2011 | Friends Construction Works | 30.71 | 01.01.12 31.12.13 | NO |
| 17 | 714560 | Cleaning works in billet mill & shipping areas of LMMM | NO | NA | OT | 19.10.11 | 34.69 | Single | 8 | 08 01) Sri Rajmohan Enterprises 02) Surya Tej Engg. Works 03) T A Hegde 04) SSR Engineers & Contractors 05) Venu Construction 06) Sai Krishna Construction 07) T Krishna Rao 08) Harsha Enterprises | Nil | 01) 32.69 02) 32.82 03) 32.94 04) 32.98 05) 33.30 06) 33.60 07) 33.65 08) 37.80 | NO | NA | VSP/WC/LMM M/71456-0/OT/2011-2012/8110000955 Dated 19.12.2011 | Sri Rajmohan Enterprises | 32.69 | 28.12.11 27.12.12 | NO |
| 18 | 714580 | Repair of Fuel Oil System in LMMM | NO | NA | SOT | 19.10.11 | 6.23 | Single | 2 | 02 01) Remmia Engg. Company 02) M Raman Raju | Nil | 6.83 6.93 | Yes | TC as per DOP Limited participation 5.56% reduction on their original quote | VSP/WC/LMM M/71458-0/SOT/2011-2012/9110000763 Dated 01.12.2011 | Remmia Engg. Company | 6.45 | 07.12.11 06.12.12 | NO |
| 19 | 715210 | Repair of Various Mechanical Eqpt. In Billet Mill of LMMM | NO | NA | SOT | 05.12.11 | 19.91 | Single | 1 | 01 S G Construction | Nil | 19.41 | NO | NA | VSP/WC/LMM M/715210/SOT/2011-2012/8110000964 Dated 26.12.2011 | S G Construction | 19.41 | 27.12.11 26.12.12 | NO |
| 20 | 714680 | Repair of Cranes & Auxiliaries in MMSM | NO | NA | SOT | 27.10.11 | 6.25 | Single | 2 | 02 01) Madhu Construction Company 02) S L Technical Services | Nil | 5.99 6.50 | NO | NA | VSP/WC/MM SM/71468-0/SOT/2011-2012/9110000767 Dated 09.12.2011 | Madhu Construction Company | 5.99 | 10.01.12 09.01.13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 21 | 715130 | Installation & Erection of RTC-1 & 2 Hoist Panel & Motors as a one time contract | NO | NA | SOT | 26.11.11 | 1.55 | Single | 1 | 01 Usha Electrical Services | Nil | 1.62 | NO | NA | VSP/WC/MM SM/71513-0/SOT/2011-2012/9110000776 Dated 29.12.2011 | Usha Electrical Services | 1.62 | 09.01.12 08.07.12 | NO |
| 22 | 714540 | Cleaning Works in WRM | NO | NA | OT | 18.10.11 | 29.62 | Single | 6 | 06 1) Navya Associates 2) Swathi Engineering Works 3) Abdul Rasheed 4) P S N Entp. 5) Keerthi Constructions 6) Sri Sai Raghavendra Engineers & Contractors | Nil | 1) 28.15 2) 26.62 3) 27.70 4) 27.48 5) 27.81 6) 27.83 | NO | NA | VSP/WC/WR M/71454-0/OT/2011-12/8110000946 Dated 12th December, 2011 | Swathi Engineering Works | 26.62 | 04.01.12 03.01.13 | NO |
| 23 | 714690 | Major Repair Jobs in Shipping Bay Cranes of Wire Rod Mill for 2011-12 | NO | NA | SOT | 27.10.11 | 1.75 | Single | 1 | 01 Usha Electrical Services | Nil | 1.99 | Yes | TC as per DOP Limited participation 7.54% reduction on their original quote | VSP/WC/WR M/71469-0/SOT/2011-12/9110000770 Dated 14th December, 2011 | Usha Electrical Services | 1.84 | 19.12.11 18.06.12 | NO |
| 24 | 714880 | Repair and Overhauling of Pipelines, Valves and Hydraulic Equipment in Wire Rod Mill. | NO | NA | SOT | 11.11.11 | 7.1 | Single | 1 | 01 J. K. Engineering | Nil | 6.9 | NO | NA | VSP/WC/WR M/71488-0/SOT/2011-12/9110000769 Dated 13th December, 2011 | J K Engineering | 6.900 | 04.01.12 03.01.13 | NO |
| 25 | 715090 | Repair and rewinding of submersible pumps up to 6.0KW for Electrical Repair Shop(ERS) | NO | NA | SOT | 25.11.11 | 7.66 | Two | 2 | 02 1) Lokeswari Electrical & Engg works. 2) GK Electrical & Rewinding Works | Nil | 5.77 6.11 | NO | NA | VSP/WC/ERS /71509-0/SOT/2011-2012/9110000773 Dt.22-12-11 | LOKASWARI ELECTRICAL & ENGG. WORKS | 5.77 | 12.01.12 11.01.13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 26 | 714850 | Structural & Mechanical repair works in Stacking Stream (OHP) RMHP. | NO | NA | SOT | 09.11.11 | 15 | Single | 5 | 05 1)SL Technical Service 2)Sri Venkata Rama Enterprises 3)RKV Engineering Works 4)CLT Engineering Enterprises 5)Madhu Construction company | Nil | 1) 13.95 2)13.50 3) 13.50 4)14.99 5)15.60 | NO But Revised Price bid were taken by TC | NA | VSP/WC/RM HP/71485-0/SOT/2011-2012/8110000938 Dt. 01-12-11 | RKV ENGG WORKS | 12.5 | 05.12.11 04.12.12 | NO |
| 27 | 715250 | Structural and Mechanical repair works of Yard equipments and Coking Coal Stream in CHP of RMHP. | NO | NA | SOT | 07.12.11 | 20 | Single | 5 | 05 1). Mani Engg Works 2). Sangam Steel Fabricators 3). Jayalaxmi Construction 4) Jyothi Erectors 5).CLT ENGINEERING ENTERPRISES | Nil | 1) 16.49 2)17.44 3)19.89 4)18.60 5)19.84 | NO | NA | VSP/WC/RM HP/71525-0/SOT/2011-2012/8110000962, Dt.26-12-2011 | Mani Engg Works | 16.49 | 28.12.11 27.12.12 | NO |
| 28 | 714910 | ERECTION AND COMMISSIONING OF LED SIGNALS | NO | NA | SOT | 14.11.11 | 12.88 | Single | 2 | 02 1).Radha Engg Works 2). Srinivas Engg Works | Nil | 14.00 15.46 | Yes | TC as per DOP Limited participation 6.29% reduction on their original quote | VSP/WC/TRAFFIC/71491-0/SOT/2011-2012/8110000958 Dt. 22-12-11 | Radha Engg Works | 13.12 | 26.12.11 25.12.12 | NO |
| 29 | 713290 | Jungle cutting and weed growth removal in permanent way yards of Traffic Department. | NO | NA | SOT | 31.10.11 | 8.45 | Single | 1 | 01 B Eswar Rao & Co. | Nil | 12.2 | Yes | TC as per DOP Limited participation 23.85% reduction on their original quote | VSP/WC/TRAFFIC/71329-0/SOT/2011-2012/9110000772 Dt.19-12-11 | B Eswar Rao & Co. | 9.29 | 21.12.11 20.11.12 | NO |
| 30 | 713420 | In-situ lapping of high pressure valves in thermal power plant | NO | No | OT | 31.08.11 | 15.83 | Two | 1 | 01 Leak stop Experts | Nil | 17.5 | Yes | TC as per DOP Limited participation 5.09% reduction on their original quote | VSP/WC/TPP/71342-0/OT/2011-12/8110000945 & 12-12-2011 | Leak stop Experts | 16.61 | 01.01.12 31.12.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|---------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.N o. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 31 | 714290 | Scrap belts removal and transportation of old belts | NO | No | OT | 23.11.11 | 6.74 | single | 2 | 02 1. Gopi Copnstructions 2. Surya Tej Engg works | Nil | 10.79 6.72 | NO | NA | VSP/WC/CM M/71429-0/O/2011-12/9110000775 & 28-12-2011 | Surya Tej Engg works | 6.72 | 02.01.12 01.10.12 | NO |
| 32 | 714040 | Capital repair of Turbo blower Turbine | NO | No | OT | 17.09.11 | 12.04 | single | 4 | 03 1) Turbo Engineering services, 2) Jyothi Turbopower services 3) Turbotecnica Engg services | 01 Srinivasa Industries | 15.00; 13.26; 9.65 | NO | NA | VSP/WC/TPP /71404-0/O/2011-12/9110000774 & 28-12-2012 | Turbotech nica Engg services | 9.65 | 15.01.12 14.01.13 | NO |
| 33 | 714740 | Elctrical Repair Jobs in ES&F | NO | NA | SOT | 31.10.11 | 5.43 | Single | 1 | 01 Construction Corporation | Nil | 5.8 | Yes | TC as per DOP Limited participation 2.07% reduction on their original quote | VSP/WC/ES& F/71474-0/SOT/2011-12/9110000771, Dt.15.12.2011 | The India Thermit Corporation Ltd. | 5.68 | 18.01.12 17.01.13 | NO |
| 34 | 714960 | Repair/ Reclamation of Impellers's in UERS (ES&F) | NO | NA | SOT | 18.11.11 | 11.78 | Single | 2 | 02 1) Sangam Steel Fabrication 2) NEPCON | Nil | 11.78 12.10 | NO. | NA | VSP/WC/ES& F/71496-0/SOT/2011-12/8110000944, Dt.09.12.2011 | Sangam Steel Fabricatio n | 11.78 | 01.02.12 31.01.13 | NO |
| 35 | 713810 | Replacement of Damaged Steel Windows with Aluminium Windows in TPP Main Machine Building | NO | NA | SOT | 10.09.11 | 13.53 | Single | 2 | 02 1) Sri Lakshmi Engineering Works 2) L. Narasinga Rao | Nil | 14.87 15.30 | Yes | TC as per DOP Limited participation 5.85% reduction on their original quote | VSP/WC/CED /71381-0/SOT/2011-12/8110000937 Dated 01/12/2011 | Sri Lakshmi Engineerin g Works | 14 | 01.12.11 31.08.12 | NO |
| 36 | 714232 | Pressure Grouting Works in Plant in BF&ASP, RMHP, SP&TPP, C&CCD and CRMP, FMD & Traffic Zones/Areas in VSP (Part-2) | NO | NA | SOT | 26.09.11 | 11.76 | Single | 4 | 04 1) Akhandalamani Constns. 2) V N Murthy 3) Retrofit 4) Lorven Repair Systems | Nil | 1) 25.250 2) 25.500 3) 26.000 4) 25.530 | NO. | NA | VSP/WC/CED /71423-2/OT/2011-12/8110000924 Dated 31/12/2011 | V N Murthy | 12.34 | 01.04.12 31.03.13 | NO |
| 37 | 714471 | Cleaning Jobs in CED and | Yes | PC | OT | 14.10.11 | 29.79 | Single | 29 | 29 | Nil | 1) 269.20 | NO | NA | VSP/WC/CED | Sri Sai | 27.74 | 15.01.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| | | ED (W) Mbuilding Areas | | Parakh | | | | | | 1) RKV Engg. Works | | 2) 273.00 | | | /71447- | Raghaven | | 14.01.13 | NO |
| 38 | 714472 | Cleaning Jobs in RMHP Areas (Part-2) | Yes | PC Parakh & V.Velayudham | OT | 14.10.11 | 28.75 | Single | 29 | DO | Nil | DO | NO | NA | VSP/WC/CED /71447-2/OT/2011-12/811000096 Dated 30/12/2011 | Sensitive Instrumentation & Electrical Works | 26.74 | 15.01.12 14.01.13 | NO |
| 39 | 714473 | Cleaning Jobs in BF & SP Areas (Part-3) | Yes | PC Parakh & V.Velayudham | OT | 14.10.11 | 28.75 | Single | 29 | DO | Nil | DO | NO | NA | VSP/WC/CED /71447-3/OT/2011-12/811000096 Dated 30/12/2011 | R K V Engineering Works | 26.74 | 15.01.12 14.01.13 | NO |
| 40 | 714474 | Cleaning Jobs in C&CCD, CRG, ETL, QATD, Instrumentation & Telecom Areas (Part-4) | Yes | PC Parakh & V.Velayudham | OT | 14.10.11 | 28.75 | Single | 29 | DO | Nil | DO | NO | NA | VSP/WC/CED /71447-4/OT/2011-12/811000096 Dated 30/12/2011 | Keerthi Constns. | 26.74 | 15.01.12 14.01.13 | NO |
| 41 | 714475 | Cleaning Jobs in SMS, CRMP, RED & SSD Areas (Part-5) | Yes | PC Parakh & V.Velayudham | OT | 14.10.11 | 27.71 | Single | 29 | DO | Nil | DO | NO | NA | VSP/WC/CED /71447-5/OT/2011-12/811000096 Dated 30/12/2011 | S. R. Industries | 25.79 | 15.01.12 14.01.13 | NO |
| 42 | 714476 | Cleaning Jobs in ESF, SPC, ERS, WCC, StED, CMM & CME Areas (Part-6) | Yes | PC Parakh & V.Velayudham | OT | 14.10.11 | 27.71 | Single | 29 | DO | Nil | DO | NO | NA | VSP/WC/CED /71447-6/OT/2011-12/811000097 Dated 30/12/2011 | Sunita Padmasri Entp. | 25.79 | 15.01.12 14.01.13 | NO |
| 43 | 714477 | Cleaning Jobs in LMMM, WRM, MMSM and RS&RS Areas (Part-7) | Yes | PC Parakh & V.Velayudham | OT | 14.10.11 | 26.66 | Single | 29 | DO | Nil | DO | NO | NA | VSP/WC/CED /71447-7/OT/2011-12/811000097 Dated 30/12/2011 | Surya Tej Engg. Works | 24.82 | 15.01.12 14.01.13 | NO |
| 44 | 714478 | Cleaning Jobs in Traffic Areas (Part-8) | Yes | PC Parakh & V.Velayudham | OT | 14.10.11 | 24.29 | Single | 29 | DO | Nil | DO | NO | NA | VSP/WC/CED /71447-8/OT/2011-12/811000097 Dated 30/12/2011 | Pragada Papayya | 22.61 | 15.01.12 14.01.13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|---------------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 45 | 714479 | Cleaning Jobs in WMd, Utilities, EMD, EnMD, ACVS, MMS & TS Areas (Part-9) | Yes | PC Parakh & V.Velayudham | OT | 14.10.11 | 22.49 | Single | 29 | DO | Nil | DO | NO | NA | VSP/WC/CED/71447-9/OT/2011-12/8110000973 Dated 30/12/2011 | G. Mohan Rao | 20.94 | 15.01.12 14.01.13 | NO |
| 46 | 7144710 (719991) | Cleaning Jobs in FMd, Central Stores, PEM & PD Areas (Part-10) | Yes | PC Parakh & V.Velayudham | OT | 14.10.11 | 22.49 | Single | 29 | DO | Nil | DO | NO | NA | VSP/WC/CED/71447-10/OT/2011-12/8110000974 Dated 30/12/2011 | Harish Engineering Works | 20.94 | 15.01.12 14.01.13 | NO |
| 47 | 7144711 (719992) | Cleaning Jobs in TPP and DNW Areas (Part-11) | Yes | PC Parakh & V.Velayudham | OT | 14.10.11 | 20.11 | Single | 29 | DO | Nil | DO | NO | NA | VSP/WC/CED/71447-11/OT/2011-12/8110000975 Dated 30/12/2011 | Reddy Enterprises | 18.73 | 15.01.12 14.01.13 | NO |
| 48 | 714980 | Relocation of Sludge Retaining Wall at Treatment Plant - 3 | NO | NA | SOT | 18.11.11 | 7.00 | Single | 1 | 01 Sri Revanth Enterprises | Nil | 7.3 | NO | NA | VSP/WC/CED/71498-0/SOT/2011-12/9110000768 Dated 12/12/2011 | Sri Revanth Enterprises | 7.30 | 12.12.11 11.06.12 | NO |
| 49 | 713310 | Structural repair work for buildings and technological structures including roof sheeting and side cladding works in various units of CCD & BSY and other Auxiliary units in SMS area (Group - A) (Part -1) & Coal Chemical Plant and other Auxiliary units in CO&CCP area (Group-B) (Part - 10). | Yes | P.C.Parakh & V.Velayudham | OT | 22.07.11 | 108.96 | Single | 1 | 01 Srinivasa Industries, | Nil | 105.16 | NO | NA | VSP/WC/STED/71331-0/OT/2011-12/8110000948, Dtd.13.12.2011 | Srinivasa Industries, | 105.16 | 24.12.11 23.12.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 50 | 712690 | ELECTRICAL MAINTENANCE WORK IN BF#3 | NO | NA | OT | 23.06.11 | 80.55 | Two | 4 | 02 1) PERFEX TECHNOCRATS PVT LTD 2)JAI ENTERPRISES | 02 1)SIRI CONSTRUCTIONS 02)KAY PEE ELECTRICAL & INSTRUMENTATION WORKS | 80.00 93.33 | NO | NA | VSP/WC/BF/71269-0/OT/2011-12/8110000943& 09.12.11 | PERFEX TECHNOCRATS PVT LTD | 80.00 | 09.01.12 08.01.13 | NO |
| 51 | 714780 | MANUAL SCREENING OF COKE BREEZE FOR BF/MCS | NO | NA | SOT | 02.11.11 | 16.04 | Single | 2 | 01 L.NARASINGA RAO | 01 VELLANKI.SIVARAMA PRASAD | 16.28 | NO | NA | VSP/WC/BF/71478-0/SOT/2011-12/8110000950 & 15.12.11 | L.NARASINGA RAO | 16.28 | 15.02.12 14.02.13 | NO |
| 52 | 714070 | Technological Assistance in Batteries of CO&CCP which involves Cleaning of Standpipes, Valve boxes, Oven doors, Oven door windows, Hatches, etc in A,B,C&G shifts in smoky, dusty & hot environment | Yes | PC Parakh & V.Velayudham | OT | 16.09.11 | 388.79 | Two | 2 | 02 Multi Tech Constructions 1) 2) HSCL | Nil | 379.89 436.61 | NO. | NA | VSP/WC/COC CP/71407-0/OT/2011-12/8110000940 & 03.Dec.2011 | Multi Tech Constructions | 379.89 | 01.12.11 30.11.12 | NO |
| 53 | 714170 | Upkeep of Wagon Tipplers and Conveyor Galleries of Stacking Stream in RMHP (Ore & Flux) | Yes | PC Parakh & V.Velayudham | OT | 23.09.11 | 114.12 | Two | 4 | 03 1) Bindu Construction & IES 2) PLA Engg. Works 3) CLT Engineering Enterprises | 01 Jayalaxmi Construction | 125.00 127.00 119.71 | Yes | TC as per DOP Limited participation 1.81% reduction on their original quote | VSP/WC/RMHP/71417-0/OT/2011-12/8110000947 Dt.13-12-2011 | CLT Engineering Enterprises | 117.54 | 01.01.12 31.12.12 | NO |
| 54 | 713190 | Capital repairs,tube leakage repairs,HP welding in CDCP-1,2,3&4 boilers,replacement of economizer & evaporator tube bundles in CDCP boilers and miscellaneous jobs in auxiliary units of TPP | Yes | PC Parakh & V.Velayudham | OT | 18.07.11 | 186.24 | Single | 2 | 02 1) V&S constructions; 2) M.D.Estappan | Nil | 230.93 264.46 | Yes | TC as per DOP Limited participation 11.26% reduction on their original quote | VSP/WC/TPP/71319-0/OT/2011-12/8110000921 & 24-11-2011 | V&S constructions | 204.82 | 01.01.12 31.12.13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 1 | 714340 | Validating CDM project titled 'Power Generation using Waste Pressure Energy of BF gas from Gas Expansion Turbine Station of BF-3 of RINL' by UNFCCC accredited Designated Operational Entity | NO | NA | OT | 03.11.11 | 10.8 | Two | 2 | 02 1.BVCI Pvt Ltd 2.KBS Certification Pvt Ltd | Nil | 10.00 12.00 | NO | NA | VSP/WC/EM D/71434-0/OT/2011-12/9120000789 & 19.Jan.2012 | BVCI Pvt Ltd | 10.00 | 23.01.12 22.01.13 | NO |
| 2 | 714730 | Maintenance of yard equipments like BRC etc. (Part-2) for 2011-12 | NO | NA | OT | 29.10.11 | 28.92 | Two | 4 | 03 1.Mass Erectors 2.Prathusha Engg Works 3 Reshma Enterprises | 01 Santhi Fabricators | 28.65 29.50 30.00 | NO | NA | VSP/WC/SP/71473-0/OT/2011-12/8120000797 & 04.Jan.2012 | Mass Erectors | 28.65 | 22.01.12 21.01.13 | NO |
| 3 | 715120 | Technological Assistance Jobs for Cleaning of ECRs and Cable Galleries | NO | NA | SOT | 26.11.11 | 3.36 | Single | 2 | 02 1.LVR Enterprises 2.Power Cons | Nil | 3.52 4.50 | Yes | TC as per DOP Limited participation 1.42% reduction on their original quote | VSP/WC/SP/71512-0/SOT/2011-12/9120000783 & 06.Jan.2012 | LVR Enterprises | 3.47 | 11.01.12 10.01.13 | NO |
| 4 | 713610 | Miscellaneous civil works in Kanithi Balancing Reservoir zone of WMD | NO | NA | OT | 05.12.11 | 6.99 | Single | 1 | 01 NGR Enterprises | Nil | 8.60 | Yes | TC as per DOP Limited participation 11.16% reduction on their original quote | VSP/WC/WM D/71361-0/OT/2011-12/9120000794 & 27.Jan.2012 | NGR Enterprises | 7.64 | 01.03.12 28.02.13 | NO |
| 5 | 715000 | REPAIR & REVIVAL OF ELECTRICAL SWITCH GEARS AND ELECTRICAL INSTALLATIONS OF WATER MANAGEMENT DEPARTMENT | NO | NA | SOT | 19.11.11 | 5.71 | Single | 1 | 01 Construction Corporation | Nil | 6.15 | Yes | TC as per DOP Limited participation 5.20% reduction on their original quote | VSP/WC/WM D/71500-0/SOT/2011-12/9120000777 & 03.Jan.2012 | Construction Corporation | 5.83 | 09.01.12 08.07.12 | NO |
| 6 | 713360 | Technological assistance in tundish nozzle fixing, monoblock stoppers setting, etc. in TP Bay of SMS | NO | NA | OT | 30.08.11 | 29.74 | Single | 2 | 01 M.G.M. Enterprises | 01 P. Narasimha Rao & Co. | 32.69 | Yes | TC as per DOP Limited participation 2.66% reduction on their original quote | VSP/WC/SMS / 71336-0/OT/2011-12/8120000980, Dt.05.01.2012 | M.G.M. Enterprises | 31.82 | 07.01.12 06.01.13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 7 | 714930 | Lancing jobs in CCD area of SMS | NO | NA | SOT | 16.11.11 | 13.77 | Single | 3 | 03 1) P. Narasimha Rao & Co. 2) V.S.R. Constructions 3) Sri Venkata Rama Enterprises | Nil | 13.05 13.36 14.38 | NO | NA | VSP/WC/SMS / 71493-0/SOT/2011-12/8120000997, Dt.31.01.2012 | P. Narasimha Rao & Co. | 13.05 | 01.04.12 31.03.13 | NO |
| 8 | 715010 | Capital repair of Four Girder Cranes and Semi Portal crane in SMS | NO | NA | SOT | 21.11.11 | 4.53 | Single | 3 | 03 1) P. Narasimha Rao & Co. 2) Mani Engineering Works 3) Jyothi Erectors | Nil | 3.98 4.25 4.31 | NO | NA | VSP/WC/SMS / 71501-0/SOT/2011-12/9120000786, Dt.12.01.2012 | P. Narasimha Rao & Co. | 3.98 | 01.04.12 31.01.13 | NO |
| 9 | 715020 | Capital repair of two Girder Cranes and RT cranes in SMS | NO | NA | SOT | 21.11.11 | 3.02 | Single | 4 | 04 1) R.K.V. Engineering Works 2) Mani Engineering Works 3) P. Narasimha Rao & Co. 4) Jyothi Erectors | Nil | 1) 2.69 2) 2.70 3) 2.75 4) 3.00 | NO | NA | VSP/WC/SMS / 71502-0/SOT/2011-12/9120000787, Dt.12.01.2012 | R.K.V. Engineering Works | 2.69 | 01.04.12 31.01.13 | NO |
| 10 | 715280 | Collection and disposal of sludge and scale in GCM of SMS | NO | NA | SOT | 12.12.11 | 35.37 | Single | 3 | 03 1) S.V.L. Enterprises 2) M.G.M. Enterprises 3) P. Appala Naidu | Nil | 13.05 13.36 14.38 | NO | NA | VSP/WC/SMS / 71528-0/SOT/2011-12/8120000989, Dt.31.01.2012 | S.V.L. Enterprises | 33.99 | 08.03.12 07.03.13 | NO |
| 11 | 714640 | Overlength Billet Cutting by Lancing at WRM Charging Grid | NO | NA | SOT | 25.10.11 | 12.50 | Single | 2 | 02 1) Swathi Engg. Works 2) Sri Venkata Rama Entp. | Nil | 13.10 13.75 | Yes | TC as per DOP Limited participation 1.30% reduction on their original quote | VSP/WC/WRM/71464-0/SOT/2011-12/8120000987 Dated 18/01/2012 | Swathi Engg. Works | 12.93 | 01.02.12 31.01.13 | NO |
| 12 | 715330 | Online Loop Cutting on Stelmor & Coil Forming Chambers in WRM | NO | NA | SOT | 15.12.11 | 15.28 | Single | 2 | 02 1) Sri Venkata Rama Entp. 2) Swathi Engg. Works | Nil | 15.52 16.60 | NO | NA | VSP/WC/WRM/71533-0/SOT/2011-12/8120000988 Dated 18/01/2012 | Sri Venkata Rama Entp. | 15.52 | 01.04.12 31.03.13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 13 | 715390 | Electrical Repair Jobs in Wire Rod Mill including Capital Repairs for 2011-12 | NO | NA | SOT | 27.12.11 | 5.86 | Single | 1 | 01 Usha Electrical Services | Nil | 6.15 | NO | NA | VSP/WC/WR M/71539-0/SOT/2011-12/9120000793 Dated 27/01/2012 | Usha Electrical Services | 6.15 | 01.02.12 31.01.13 | NO |
| 14 | 704730 | Maintenance and Repair Works of Rotary Equipments like Exhausters, Fans, Compressors, etc., throughout the plant under PEM Department | NO | NA | SOT | 24.11.10 | 22.57 | Single | 2 | 02 1) Mass Erectors 2) V&S Constructions | Nil | 23.67 23.91 | Yes | TC as per DOP Limited participation 3.59% reduction on their original quote | VSP/WC/PEM /70473-0/SOT/2011-12/8120000990 Dated 20/01/2012 | Mass Erectors | 22.82 | 01.04.12 31.03.13 | NO |
| 15 | 715730 | Servicing of Wendt Machines of Ring Grinding Shop in WRM | NO | NA | Nomination | NA | 14.67 | Single | 1 | 01 Wendt India Limited | Nil | 14.666 | NO | NA | VSP/WC/WR M/71573-0/N/2011-12/8120000996 Dated 31/01/2012 | Wendt India Limited | 14.67 | 10.02.12 09.02.13 | NO |
| 16 | 712170 | Assistance in preparatory jobs for rolling & assembly, repair & revisioning of operational spares in MMSM | NO | NA | OT | 12.07.11 | 37.93 | Single | 3 | 03 01) C-Star Engineers & Contractors 02) Jey Key Engineering Works 03) Roshni Technologies | Nil | 44.00 44.10 41.30 | Yes | TC as per DOP Limited participation 6.95% reduction on their original quote | VSP/WC/MM SM/70217-0/OT/2011-2012/8120000976 Dated 02.01.2012 | Roshni Technologies | 38.43 | 22.01.12 21.01.13 | NO |
| 17 | 714670 | Repair of Lubrication & Low Pressure pipe lines in MMSM | NO | NA | OT | 26.11.11 | 5.58 | Single | 2 | 02 01) Sammmangi Brothers 02) S L Technical Services | Nil | 5.60 6.59 | NO | NA | VSP/WCMM SM/71467-0/SOT-OT/2011-2012/9120000784 Dated 09.01.2012 | Sammmangi Brothers | 5.60 | 10.02.12 09.02.13 | NO |
| 18 | 715220 | MMSM Capital Repair - Repair & Overhauling of Various Mill area Eqpt. | NO | NA | SOT | 05.12.11 | 6.93 | Single | 2 | 02 01) Jalanthar Enterprises 02) NEPCON | Nil | 7.15 7.50 | NO | NA | VSP/WC/MM SM/715220/SOT/2011-2012/9120000791 Dated 23.01.2012 | Jalanthar Enterprises | 7.15 | 01.04.12 30.09.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 19 | 715320 | MMSM Capital Repair - Structural Fabrication, Repair of Technological Structures & Low Pressure Pipe Lines | NO | NA | SOT | 16.12.11 | 5.96 | Single | 1 | 01 Construction Corporation | Nil | 6.5 | Yes | TC as per DOP Limited participation 4.62% reduction on their original quote | VSP/WC/MM SM/71532-0/SOT/2011-2012/9120000792 Dated 23.01.2012 | Construction Corporation | 6.2 | 01.04.12 30.09.12 | NO |
| 20 | 715050 | Repair & rewinding of control transformers for Electrical Repair Shop | NO | NA | SOT | 11.22.11 | 4.55 | Single | 1 | 01 GK Electrical & Rewinding Works | Nil | 3.5 | NO | NA | VSP/WC/ERS/71505-0/SOT/2011-2012/9120000788 Dt.18-01-2012 | GK Electrical Rewinding Works | 3.5 | 01.05.12 30.04.13 | NO |
| 21 | 715040 | Repair and rewinding of induction motors 1.1KW--5.0KW for Electrical Repair Shop | NO | NA | SOT | 11.22.11 | 6.3 | Single | 3 | 03 1) GK Electrical & Rewinding Works 2) Sri Sai Ganesh Electrical Rewinding Works 3) MSN Electric Works | Nil | 4.72 5.56 5.00 | NO | NA | VSP/WC/ERS/71504-0/SOT/2011-2012/9120000779 Dt. 05-01-12 | GK Electrical Rewinding Works | 4.72 | 03.03.12 02.03.13 | NO |
| 22 | 715080 | Repair and rewinding of induction motors 5.1KW--11.0KW for Electrical Repair Shop(ERS) Reconditioning of HT coils for Electrical Repair Shop(ERS) | NO | NA | SOT | 11.25.11 | 8.38 | Single | 3 | 02 1) GK Electrical & Rewinding Works 2) Sri Sai Ganesh Electrical Rewinding Works | 01 General electricals | 6.45 7.29 | NO | NA | VSP/WC/ERS/71508-0/SOT/2011-2012/9120000790, Dt.21-01-2012 | GK Electrical Rewinding Works | 6.45 | 01.04.12 31.03.13 | NO |
| 23 | 715060 | Repair and rewinding of submersible pumps 6.1KW--15.0KW & 30.0KW for Electrical Repair Shop(ERS) | NO | NA | SOT | 11.22.11 | 4.2 | Single | 3 | 03 1) GK Electrical & Rewinding Works 2) Lokeswari Electrical & Engineering Works 3) MSN Electric Works | Nil | 3.25 3.13 3.80 | NO | NA | VSP/WC/ERS/71506-0/SOT/2011-2012/9120000781 Dt. 05-01-2012 | Lokeswari Electrical & Engineering Works | 3.13 | 02.04.12 01.04.13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 24 | 715240 | Specialised welding jobs and Buckets Reclamation of WOBR SCR & BRC buckets in RMHP | NO | NA | SOT | 12.07.11 | 9.99 | Single | 4 | 04 1). Sangam Steel Fabrication 2).SL Technical Services 3). Reshma Enterprises 4). Sri VenkataRama Enterprises | Nil | 1)10.6 2)8.99 3)8.9 4)8.5 | NO | NA | VSP/WC/RMHP/71524-0/SOT/2011-2012/9120000782 Dt.05-01-12 | SRI VENKATA RAMA ENTERPRISES | 8.5 | 27.04.12 26.04.13 | NO |
| 25 | 714890 | Miscellaneous Civil Jobs in Central Stores Zones/Areas | NO | NA | OT | 11.11.11 | 28.07 | Single | 8 | 08 1) Sri Lakshmi Engg. Works 2) Ch Bangaraiah & Co. 3) P Dhananjaya Reddy 4) Abdul Rasheed 5) Prasad Enterprises 6) B Sudhakar Reddy 7) Baba Engineering Works 8) PSN Enterprises | Nil | 1) 22.00 2) 19.23 3) 21.00 4) 22.00 5) 19.22 6) 21.00 7) 18.90 8) 20.327 | NO | NA | VSP/WC/CED/71489-0/OT/2011-12/8120000981 Dated 07/01/2012 | B Sudhakar Reddy | 18.9 | 07.01.12 06.10.12 | NO |
| 26 | 715360 | Desilting of Diversion Channel in VSP | NO | NA | SOT | 21.12.11 | 17.23 | Single | 4 | 04 1) Reddy Enterprises 2) B. Eswara Rao 3) S. J. Constructions 4) Srinivasa Engg. Works | Nil | 1) 12.49 2) 10.30 3) 9.909 4) 9.999 | NO | NA | VSP/WC/CED/71536-0/SOT/2011-12/9120000785 Dated 10/01/2012 | S. J. Constructions | 9.91 | 20.02.12 19.12.12 | NO |
| 27 | 715170 | Reclamation of Apron feeder Rollers & Mould Foot Rollers in UERS (ES&F) | NO | NA | SOT | 01.12.11 | 7.19 | Single | 1 | 01 Reshma Enterprises | Nil | 7 | NO | NA | VSP/WC/ES&F/71517-0/SOT/2011-12/9120000780, Dt.05.01.2012 | Reshma Enterprises | 7.00 | 01.02.12 31.01.13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 28 | 716400 | MAINTENANCE OF AC EQUIPMENTS IN SMS-2, ASU- 4 & WMD BUILDING FOR SMS-2 OF EXPANSION AREA | NO | NA | OT | 23.04.11 | 40.85 | Two | 3 | 03 1)SIRI CONSTRUCTIONS 2) BHARAT REFRIGERATION COMPANY 3) VIJAYA ENGG. WORKS | Nil | 45.84 44.86 46.77 | Yes | TC as per DOP Limited participation 6.89% reduction on their original quote | VSP/WC/ACS /70640-0/OT/2011-12/812000099 28 & 23.01.2012 | BHARAT REFRIGERATION COMPANY | 41.77 | 01.02.12 31.01.13 | NO |
| 29 | 716410 | MAINTENANCE OF AC EQUIPMENTS IN BF-3, SP- 3 AND WMD OF EXPANSION AREA | NO | NA | OT | 23.04.11 | 23.59 | Two | 3 | 03 1)SIRI CONSTRUCTIONS 2)VIJAYA ENGG. WORKS 3) BHARAT REFRIGERATION COMPANY | Nil | 25.91 27.30 27.20 | Yes | TC as per DOP Limited participation 5.09% reduction on their original quote | VSP/WC/ACS /70641-0/OT/2011-12/812000099 18 & 23.01.2012 | SIRI CONSTRUCTIONS | 24.59 | 01.02.12 31.01.13 | NO |
| 30 | 715070 | OPERATION AND MAINTENANCE OF UKKU HOUSE AND VSGH AC PLANTS | NO | NA | OT | 22.11.11 | 92.91 | Two | 5 | 02 1)SIRI CONSTRUCTIONS 2)VIJAYA ENGG. WORKS | 03 1)GOVIND A COOL SOLUTION S,2) C-STAR ENGINEERS &CONTRACTORS 3)POWER-TECH CONTROL SYSTEMS | 90.00 92.50 | NO | NA | VSP/WC/ACS /71507-0/OT/2011-12/812000099 58 & 30.01.2012 | SIRI CONSTRUCTIONS | 90.00 | 01.02.12 31.01.15 | NO |
| 31 | 712850 | REPAIR AND RECTIFICATION OF D.E. SYSTEMS IN BF | NO | NA | SOT | 03.11.11 | 12.98 | Single | 1 | 01 BINDU CONSTRUCTIONS & IES | Nil | 14.6 | Yes | TC as per DOP Limited participation 2.19% reduction on their original quote | VSP/WC/BF/71285-0/SOT/2011-12/812000099 7 & 02.01.12 | BINDU CONSTRUCTIONS & IES | 14.28 | 06.01.12 05.01.13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 32 | 714990 | MAJOR REPAIRS OF C1 & C2 CONVEYORS AND TRIPPER CARS OF BF SLAG STORAGE YARD | NO | NA | SOT | 19.11.11 | 12.09 | Single | 6 | 06 1) P L A ENGG. WORKS 2) NEPCON 3) S.L. TECHNICAL SERVICES 4) R K V ENGG. WORKS 5) JYOTHI ERECTORS 6) BINDU CONSTRUCTIONS & IES Services | Nil | 9.99 10.50 11.35 11.24 10.60 9.99 | NO | NA | VSP/WC/BF/7 1499-0/SOT/2011-12/9120000778 & 04.01.12 | P L A ENGG. WORKS | 9.99 | 04.01.12 03.10.12 | NO |
| 33 | 714440 | CLEANING WORKS OF BHS AND DE SYSTEM OF BF | NO | NA | OT | 12.10.11 | 29.70 | Single | 5 | 05 1) SSR ENGINEERS & CONTRACTORS 2) PRAGADA PAPAYYA 3) RESHMA ENTERPRISES 4) PSN ENTERPRISES 5) M RAMANA RAJU | Nil | 27.92 28.38 28.50 28.35 29.94 | NO | NA | VSP/WC/BF/7 1444-0/OT/2011-12/8120000986 & 17.01.12 | SRI SAI RAGHAV ENDRA ENGINEERS & CONTRACTORS | 27.92 | 24.01.12 23.01.13 | NO |
| 34 | 714770 | CLEANING WORKS IN SGP OF BF-1 AND BF-2 | NO | NA | SOT | 02.11.11 | 22.53 | Single | 1 | 01 HARSHA ENTERPRISES | Nil | 22.77 | Yes | TC as per DOP Limited participation 1.05% reduction on their original quote | VSP/WC/BF/7 1477-0/SOT/2011-12/8120000985 & 17.01.12 | HARSHA ENTERPRISES | 22.53 | 21.01.12 20.01.13 | NO |
| 35 | 713530 | repair of 220KV transmission lines and switch yard equipments for DNW dept. | NA | NA | OT | 28.12.11 | 45.26 | Two | 1 | 01 PG POWER SYSTEMS PVT. LIMITED | Nil | 49.24 | Yes | TC as per DOP Limited participation 1.71% reduction on their original quote | VSP/WC/DN W/71353-0/OT/2011-12/8120000994 DATED 27-JAN-2012 | PG POWER SYSTEMS PVT. LIMITED | 48.4 | 30.01.12 29.01.15 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 36 | 714400 | Over-hauling of 63MVA,220KV/11KV NGEF make generator transformer | NA | NA | OT | 10.10.11 | 14.78 | Two | 5 | 04 1.Marvel enterprises 2. Online Engineers 3.Shree abirami engg.works 4. Everest electricals & engg services | 01 PAN electro technic Enterprises pvt.ltd. | 13.05 13.88 13.95 18.00 | NO | NA | VSP/WC/DN W/71440-0/OT/2011-12/8120000984 DATED 12-JAN-2012 | MARVEL ENTERPRISES | 13.05 | 01.02.12 31.08.12 | NO |
| 1 | 715290 | OPERATION AND MAINTENANCE OF ADMINISTRATION BUILDING & OUTSIDE PERIPHERY AC PLANTS | NO | NA | OT | 12.12.11 | 14.92 | Two | 4 | 03 1)SIRI CONSTRUCTIONS 2)VIJAYA ENGG. WORKS 3) BHARAT REFRIGERATION COMPANY | 01 POWER-TECH CONTROL SYSTEMS | 15.82 16.45 15.65 | Yes | TC as per DOP Limited participation 3.13% reduction on their original quote | VSP/WC/ACS /71529-0/OT/2011-12/8120001019 & 24.02.2012 | BHARAT REFRIGERATION COMPANY | 15.16 | 01.03.12 28.02.13 | NO |
| 2 | 714920 | OPERATION AND MAINTENANCE OF ADMINISTRATION BUILDING & OUTSIDE PERIPHERY AC PLANTS | Yes | PC Parakh & V.Veludham | OT | 15.11.11 | 103.16 | Two | 4 | 02 1)VIJAYA ENGG. WORKS 2)SIRI CONSTRUCTIONS | 02 1) BHARAT REFRIGERATION COMPANY 2) C-STAR ENGINEERS & CONTRACTORS | 102.49 106.00 | NO | NA | VSP/WC/ACS /71492-0/OT/2011-12/8120001018 & 23.02.2012 | VIJAYA ENGG. WORKS | 102.49 | 01.03.12 28.02.15 | NO |
| 3 | 715610 | REPAIR OF BAG HOUSE EQUIPMENTS IN CRMP | NO | NA | SOT | 16.01.12 | 11.68 | Single | 1 | 01 P.NARASIMHA RAO&CO | Nil | 11.45 | NO | NA | VSP/WC/CRMP/71561-0/SOT/2011-12/8120001009 & 16.02.2012 | P.NARASIMHA RAO&CO | 11.45 | 19.03.12 18.03.13 | NO |
| 4 | 715440 | CAPITAL REPAIRS/MAJOR JOBS IN CRMP | NO | NA | SOT | 06.01.12 | 12.35 | Single | 2 | 02 1)RAO ENGG COMPANY 2)SANGAM STEEL FABRICATION | Nil | 12.25 12.70 | NO | NA | VSP/WC/CRMP/71544-0/SOT/2011-12/8120000998 & 02.02.2012 | RAO ENGG COMPANY | 12.25 | 04.02.12 03.02.13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 5 | 715580 | CLEANING OF BAG HOUSES, LSDS, IRON ORE DRYING UNIT, CONVEYOR GALLERIES AND JUNCTION HOUSES OF CRMP AND SURROUNDING AREAS | NO | NA | SOT | 16.01.12 | 15.04 | Single | 5 | 05 1) P S N ENTERPRISES 2) RUBY CONSTRUCTIONS 3) D SRINIVASA RAO 4) SRI SRINIVASA ENGINEERS & CONTRACTORS 5) VENU CONSTRUCTIONS | Nil | 14.31 14.13 13.99 14.26 14.06 | NO | NA | VSP/WC/CRMP/71558-0/O/2011-12/8120001016 & 23.02.2012 | D SRINIVASA RAO | 13.99 | 12.03.12 11.03.13 | NO |
| 6 | 716090 | ANNUAL MAINTENANCE CONTRACT (AMC) FOR BOBCAT MAKE SKID STEER LOADERS | NO | NA | Nomination | NA | 12.23 | NA | NA | 01 VISHNUTEK LOGISTICS | Nil | 12.23 | Yes | TC as per DOP Limited participation 10.06% reduction on their original quote | VSP/WC/FMD/71609-0/N/2011-12/8120001017 & 23.02.2012 | VISHNUTEK LOGISTICS | 11.00 | 13.04.12 12.04.13 | NO |
| 7 | 714700 | RETRADING / REPAIR OF LIGHT DUTY TYRES OF FMD | NO | NA | OT | 27.10.11 | 9.18 | Single | 2 | 02 1) GRIPWELL RETREADERS 2) SURYA TYRE TECH | Nil | 10.06 10.97 | Yes | TC as per DOP Limited participation 0.99% reduction on their original quote | VSP/WC/FMD/71470-0/OT/2011-12/912000801 & 21.02.2012 | GRIPWELL RETREADERS | 9.96 | 01.03.12 28.02.13 | NO |
| 8 | 714791 | Roof Treatment Works for Industrial and Office Buildings inside the plant area (VSP) in Rolling Mills, SMS, BF & ASP Zones/Areas (Part-1) | NO | NA | OT | 18.11.11 | 48.03 | Single | 4 | 04 1) Md Jahangeer 2) B Sudhakar Reddy 3) Keerthi Constns 4) Sri Vidya Constn Works | Nil | 1) 96.65 2) 96.60 3) 96.61 4) 96.62 | Yes | TC as per DOP Limited participation 2.66% reduction on their original quote | VSP/WC/CED/71479-1/OT/2011-12/8120001007 Dated 14/02/2012 | B Sudhakar Reddy | 49.47 | 28.02.12 27.11.12 | NO |
| 9 | 714792 | Roof Treatment Works for Industrial and Office Buildings inside the plant area (VSP) in RMHP, CO&CCP, SP, TPP, ES&F, CRMP, FMD & Traffic Zones/Areas (Part-2) | NO | NA | OT | 18.11.11 | 43.98 | Single | 4 | 04 1) Md Jahangeer 2) B Sudhakar Reddy 3) Keerthi Constns 4) Sri Vidya Constn Works | Nil | 1) 96.65 2) 96.60 3) 96.61 4) 96.62 | Yes | TC as per DOP Limited participation 2.66% reduction on their original quote | VSP/WC/CED/71479-2/OT/2011-12/8120001008 Dated 14/02/2012 | Keerthi Constns. | 45.3 | 28.02.12 27.11.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 10 | 715371 | Upkeep of General Services in Office Buildings and Service Blocks inside the plant of VSP covering - ES&F, Rolling Mills, CRMP, Stores, FMD, Traffic etc (Part-1) | NO | NA | OT | 21.12.11 | 25.28 | Two | 7 | 05 1) P Appala Naidu 2) Prasanna House Keeping 3) D Sreenivasa Rao 4) K V Ramana Reddy 5) Harish Engg. Works | 02 1) Nutech Services 2) S Satish Kumar & Co. | 1) 38.58 2) 39.38 3) 38.02 4) 38.02 5) 38.58 | NO | NA | VSP/WC/CED /71537-1/OT/2011-12/8120001023 Dated 29/02/2012 | D Sreenivas a Rao | 20.50 | 16.03.12 15.03.13 | NO |
| 11 | 715372 | Upkeep of General Services in Office Buildings and Service Blocks inside the plant of VSP covering - SMS, BF, ASP, SP, TPP, RMHP, C&CCD etc (Part-2) | NO | NA | OT | 21.12.11 | 21.61 | Two | 7 | 05 1) P Appala Naidu 2) Prasanna House Keeping 3) D Sreenivasa Rao 4) K V Ramana Reddy 5) Harish Engg. Works | 02 1) Nutech Services 2) S Satish Kumar & Co. | 1) 38.58 2) 39.38 3) 38.02 4) 38.02 5) 38.58 | NO | NA | VSP/WC/CED /71537-2/OT/2011-12/8120001024 Dated 29/02/2012 | K V Ramana Reddy | 17.52 | 16.03.12 15.03.13 | NO |
| 12 | 715750 | Repair and Guniting of Damaged Concrete Structures in rMHP Zone / Area (Inside the Plant) | NO | NA | OT | 25.01.12 | 30.84 | Single | 3 | 03 1) Retrofit 2) Reddy Enterprises 3) Three Star Concrete Technologies | Nil | 1) 34.00 2) 28.06 3) 33.30 | NO | NA | VSP/WC/CED /71575-0/OT/2011-12/8120001022 Dated 29/02/2012 | Reddy Enterprises | 28.06 | 29.02.12 28.02.13 | NO |
| 13 | 715200 | Online stoppage of leaks in zone-1 units of VSP(TPP,C&CCD) | NO | NA | OT | 05.12.11 | 11.59 | Single | 3 | 03 1. Fast sealing Services 2.Maruthi metaseal Engineers 3.Shanmukha leak arresting works | Nil | 12.17 14.00 16.12 | Yes | TC as per DOP Limited participation 2.30% reduction on their original quote | VSP/WC/TPP /71520-0/OT/2011-12/8120001006 & 13-02-2012 | Fast sealing Services | 11.89 | 10.03.12 09.03.13 | NO |
| 14 | 714600 | Cold vulcanising of conveyor belts and conveyor belt changing. | Yes | PC Parakh & V.Velaudham | OT | 24.10.11 | 280.15 | Two | 2 | 02 1.Thejo Engg.Ltd 2.Waidhan Engg & Industries pvt.ltd | Nil | 301.16 322.17 | Yes | TC as per DOP Limited participation 6.98% reduction on their original quote | VSP/WC/TPP /71460-0/OT/2011-12/8120001002&08-02-2012 | Thejo Engg.Ltd | 280.15 | 01.02.12 31.01.15 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 15 | 71593N | Repair of 7.5MW Generator Rotor. | NO | NA | Nomination | NA | 76.13 | NA | NA | 01 BHEL | Nil | 76.13 | NO | NA | VSP/WC/TPP/71593-N/NOM/2011-12/2812000101&08-02-2012 | BHEL | 76.13 | 13.02.12 12.05.12 | NO |
| 16 | 715430 | Hot vulcanizing of fabric conveyor belts throughout the plant | NO | NA | OT | 03.01.12 | 15.86 | Two | 2 | 02 1.Thejo Engg.Ltd 2.Sabcon services | Nil | 16.66 18.24 | Yes | TC as per DOP Limited participation 3.36% reduction on their original quote | VSP/WC/CM/71543-O/OT/2011-12/8120001021 & 25-02-2012 | Thejo Engg.Ltd | 16.10 | 12.03.12 11.03.13 | NO |
| 17 | 712530 | Electrical repair works (Enabling) for DNW | NA | NA | SOT | 15.12.11 | 14.91 | Single | 1 | 01 Madhu Construction Company | Nil | 19.40 | Yes | TC as per DOP Limited participation 10.82% reduction on their original quote | VSP/WC/DN/71253-O/O/2011-12/8120001005,Dtd.13.02.2012 | Madhu Construction Company | 17.30 | 15.02.12 14.02.13 | NO |
| 18 | 713500 | ELECTRICAL MAINTENANCE WORK IN EMD | NO | NA | OT | 04.10.11 | 21.83 | Two | 4 | 02 01) Perflex Technocrat Pvt Ltd n 02).Madhu Constrction Co | 02 1.The National Elec Works 2.SIRI Constructio sn | 23.36 23.80 | Yes | TC as per DOP Limited participation 2.01% reduction on their original quote | VSP/WC/EM/71350-O/OT/2011-12/8120001015 & 22.Feb.2012 | Perflex Technocrat Pvt Ltd | 22.89 | 07.03.12 06.03.13 | NO |
| 19 | 715710 | Repairs Replacement and Maintenance Jobs of Outdoor Pipelines in Existing & Expansion Zones OF EMD IN Visakhapatnam Steel Plant | NO | NA | SOT | 23.01.12 | 13.77 | Single | 2 | 02 1.Kumar Fabricatrors & Erectors 2.Mani Engg Works | Nil | 12.94 12.80 | NO | NA | VSP/WC/EM/71571-O/SOT/2011-12/8120001014 & 21.Feb.2012 | Mani Engg Works | 12.80 | 25.02.12 24.02.13 | NO |
| 20 | 714350 | Engaging Designated Operational Entity (DOE) for Validating CDM project titled "Waste Heat Recovery System on Blast Furnace Stoves for preheating of combustion air and fuel gases in BF-3" | NO | NA | OT | 03.11.11 | 9.00 | Two | 2 | 02 1.BVCI Pvt Ltd 2.KBS Certification Pvt Ltd | Nil | 10.00 12.00 | Yes | TC as per DOP Limited participation 7.00% reduction on their original quote | VSP/WC/EM/71435-O/OT/2011-12/9120000802 & 22.Feb.2012 | BVCI Pvt Ltd | 9.30 | 25.02.12 24.02.13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 21 | 712790 | Evacuation & Transportation of Metallurgical Waste & Operation & maintenance of Met pond PH | Yes | PC Parakh & V.Velaudham | OT | 25.06.11 | 159.73 | Two | 3 | 03 1.Sai Lakshmi Enterprises 2.Keerthi Constructions 3.SLC Projects Pvt Ltd | Nil | 175.00 200.00 183.00 | Yes | TC as per DOP Limited participation 4.39% reduction on their original quote | VSP/WC/MM D/71279-0/OT/2011-12/811000094 dated 14.Dec.2011 / 10.Feb.2012 | Sai Lakshmi Enterprises | 167.32 | 15.12.11 14.12.13 | NO |
| 22 | 712750 | Revisioning/Repair of 1no.of EOT Crane (capacity:30/10T) and rail alignment in CD&DE Bay in Foundry/ES&F Department | NO | NA | SOT | 16.01.12 | 5.31 | Single | 3 | 03 1) Sangam Steel Fabrication 2)Vijaya Lakshmi Industries 3)Sri Saradha Constructions | Nil | 1) 4.89 2)5.08 3)5.08 | NO | NA | VSP/WC/ES&F/71275-0/SOT/2011-12/912000079, Dt.09.02.2012 | Sangam Steel Fabrication | 4.89 | 27.02.12 26.06.12 | NO |
| 23 | 712950 | Fettling of Castings Produced in Foundry | NO | NA | OT | 05.07.11 | 59.45 | Single | 1 | 01 Laxmi & Co. | Nil | 71.94 | Yes | TC as per DOP Limited participation 13.64% reduction on their original quote | VSP/WC/ES&F/71295-0/OT/2011-12/8120001010, Dt.16.02.2012 | Laxmi & Co. | 62.13 | 17.02.12 16.02.14 | NO |
| 24 | 715380 | Capital Repair - Repair & Overhauling of Various Finishing Area Equipment in MMSM | NO | NA | SOT | 21.12.11 | 8.09 | Single | 2 | 02 01) B Raja Reddy & Co. 02) Jey Key Engineering Works | Nil | 8.45 8.80 | Yes | TC as per DOP Limited participation 1.42% reduction on their original quote | VSP/WC/MM SM/71538-0/SOT/2011-2012/9120000798 Dated 13.02.2012 | B Raja Reddy & Co. | 8.33 | 01.04.12 30.09.12 | NO |
| 25 | 715510 | Technological Assistance for Billet Loading & Despatch Section in LMMM | NO | NA | SOT | 10.01.12 | 16.61 | Single | 1 | 01 Harsha Enterprises | Nil | 16.92 | NO | NA | VSP/WC/LMMM/71551-0/SOT-/2011-2012/8120001020 Dated 24.02.2012 | Harsha Enterprises | 16.90 | 01.04.12 31.03.13 | NO |
| 26 | 715870 | MMSM Capital Repair - Repair Works in Reheating Furnace | NO | NA | SOT | 04.02.12 | 6.50 | Single | 2 | 02 01) B Raja Reddy & Co. 02) Jey Key Engg. Works | Nil | 6.75 6.90 | NO | NA | VSP/WC/MM SM/715870/SOT/2011-2012/9120000807 Dated 25.02.2012 | B Raja Reddy & Co. | 6.75 | 01.04.12 30.09.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 27 | 705930 | Reclamation of Cassette Chokes of MMSM | NO | NA | OT | 15.11.11 | 7.66 | Two | 2 | 02 01) Timken India Ltd. 02) EWAC Alloys Ltd. | Nil | 7.00 9.97 | NO | NA | VSP/WC/MM SM/70593-0/OT/2011-2012/9120000806 Dated 24.02.2012 | Timken India Ltd. | 7.00 | 01.04.12 31.03.13 | NO |
| 28 | 712190 | Strapping of mill product in MMSM | Yes | PC Parakh & V.Velau dham | OT | 06.06.11 | 110.59 | Two | 2 | 02 01) Midfield Industries Limited 02) ITW India Ltd. | Nil | 200.77 207.64 | Yes | TC as per DOP Limited participation 21.30% reduction on their original quote | VSP/WC/MM SM/71519-0/OT/2011-2012/8120000982 Dated 10.01.2012 | Midfield Industries Ltd. | 158.00 | 01.01.12 31.12.14 | NO |
| 29 | 712200 | Strapping of mill product in LMMM | Yes | PC Parakh & V.Velau dham | OT | 06.06.11 | 320.94 | Two | 2 | 02 01) Midfield Industries Limited 02) ITW India Ltd. | Nil | 384.79 394.61 | Yes | TC as per DOP Limited participation 12.27% reduction on their original quote | VSP/WC/LMMM/71520-0/OT/2011-2012/8120000983 Dated 10.01.2012 | Midfield Industries Ltd. | 337.58 | 25.12.11 24.12.13 | NO |
| 30 | 715500 | Technological upkeep of TP Bay, DF Bay, LF area and EOT cranes of CCD area of SMS | NO | NA | SOT | 09.01.12 | 23.90 | Single | 4 | 04 1) P.S.N. Enterprises 2) Venu Constructions 3) Sree Nookambika Builders 4) A.D. Reddy | Nil | 1) 22.58 2) 22.70 3) 23.30 4) 23.90 | NO | NA | VSP/WC/SMS / 71550-0/SOT/2011-12/8120001013, Dt.17.02.2012 | P.S.N. Enterprises | 22.58 | 01.03.12 28.02.13 | NO |
| 31 | 715590 | Repair/reconditioning of Alba/Gega Gas Cutting Machines of CCD/SMS | NO | NA | SOT | 16.01.12 | 6.08 | Single | 2 | 02 1) Remmia Engineering Company 2) M/s Sangam Steel Fabrication | Nil | 5.76 5.98 | NO | NA | VSP/WC/SMS / 71559-0/SOT/2011-12/9120000800, Dt.21.02.2012 | Remmia Engineering Company | 5.76 | 06.04.12 05.04.13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|---------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl. No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 32 | 712960 | Loading, transportation and unloading of river sand from VSP leased Mines at Champavathi river, Nellimarla/Gurla/Saripalli, Neelamrajupeeta, Vizianagaram District to Visakhapatnam Steel Plant site (RMD) Visakhapatnam (Part-1) | Yes | PC Parakh & V.Velaudham | OT | 01.08.11 | 119.18 | Two | 1 | 01 P. Ramakrishna | Nil | 267.12 | Yes | TC as per DOP Limited participation 22.47% reduction on their original quote | VSP/WC/MIN ES/ 71296-0/OT/2011-12/8120001012, Dt.17.02.2012 | P. Rama Krishna | 207.11 | 23.02.12 22.02.14 | NO |
| 33 | 715560 | wrm Capital Repairs - Cleaning Works | NO | NA | SOT | 12.01.12 | 5.05 | Single | 1 | 01 Swathi Engineering Works | Nil | 4.6 | NO | NA | VSP/WC/WRM/71556-0/SOT/2011-12/9120000799 Dated 15/02/2012 | Swathi Engineering Works | 4.60 | 20.04.12 19.10.12 | NO |
| 34 | 715140 | ELECTRICAL REPAIR JOBS IN RS&RS | NO | NA | SOT | 01.12.11 | 1.07 | Single | 1 | 01 VANI ELECTRICAL WORKS | Nil | 1.13 | Yes | TC as per DOP Limited participation NO reduction on their original quote | VSP/WC/RS&RS/71514-0/SOT/2011-12/9120000809 Dtd. 28-FEB-12 | VANI ELECTRICAL WORKS | 1.13 | 02.03.12 01.03.13 | NO |
| 35 | 715740 | REPAIR AND REWINDING OF DC MOTORS FOR ERS | NO | NA | SOT | 24.01.12 | 2.59 | Single | 1 | 01 GK Electrical & Rewinding Works | Nil | 2.58 | NO | NA | VSP/WC/ERS/71574-0/SOT/2011-2012/9120000805 Dt.23-02-2012 | GK Electrical Rewinding Works | 2.58 | 15.03.12 14.03.13 | NO |
| 36 | 715540 | Structural and Mechanical repair works of Wagon Tipplers in RMHP (OT & CT) | NO | NA | SOT | 12.01.12 | 22 | Single | 3 | 03 1)Jai Lakshmi Constructions 2) Sangam Steel fabrication 3) Mohapatra Engg Works | Nil | 1) 21.29 2)20.23 3) 22.51 | NO | NA | VSP/WC/RMHP/71554-0/SOT/2011-2012/8120001000 Dt. 07-02-12 | Sangam Steel Fabrication | 20.23 | 01.03.12 28.02.13 | NO |
| 37 | 715530 | Capital repair works of wagon tipplers in RMHP (OT & CT) | NO | NA | SOT | 12.01.12 | 24.99 | Single | 1 | 01 CLT Engg Enterprises | Nil | 22.48 | NO | NA | VSP/WC/RMHP/71553-0/SOT/2011-2012/8120001011 Dt. 16-02-2012 | CLT Engg Enterprises | 22.48 | 22.02.12 21.02.13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 38 | 714900 | Operation of earth moving equipment in Coal handling plant in RMHP | NO | NA | OT | 12.11.11 | 7.79 | Single | 7 | 03 1) Chakradhara Enterprises 2) VSDPNALCCS Ltd 3) PSR Enterprises | 04 1) Homa Sai Industries 2) Durga Infrastructures 3) Pujitha Engg Works 4) Pujitha Engg Works | 1) 12.70 2) 7.89 3) 6.98 | NO | NA | VSP/WC/RMHP/71490-0/OT/2011-2012/9120000803 Dt. 23-02-12 | PSR Enterprises | 6.98 | 01.03.12 28.02.13 | NO |
| 39 | 715030 | ILLUMINATION OF RAILWAY TRACK FROM BF AREA TO SMS-1 AREA AND PARTLY PCM AREA | NO | NA | OT | 07.12.11 | 24.4 | Two | 9 | 06 1).Radha Engg Works 2).Srinivasa Engg Works 3) .Suryadaya Elec Works 4) Durga Electrical & Electronic products 5) Vargavi Power Links 6) Kaypee Electrical & Instrumentation Works | 03 1) JMJ Enterprises 2) Perfex Technocrat Pvt Ltd 3) Srinivasa Industries | 1)21.90 2)27.00 3)22.60 4)24.98 5) 22.31 6) 22.64 | NO | NA | VSP/WC/TRAFFIC/71503-0/OT/2011-2012/8120000999 Dt. 06-02-12 | Radha Engg Works | 21.90 | 13.02.12 12.07.12 | NO |
| 40 | 715650 | EXAMINATION AND FIXING OF FALLEN PARTS OF RAILWAY WAGONS IN POST TIPLER AREA DURING 24th JOINT SAMPLE CHECKS WITH INDIAN RAILWAYS. | NO | NA | SOT | 17.01.12 | 1.87 | Single | 2 | 02 1) VSR Constructions 2) Sri Divya Constructions | Nil | 1.99 2.50 | NO | NA | VSP/WC/TRAFFIC/71565-0/SOT/2011-2012/9120000796 Dt. 09-02-2012 | VSR Constructions | 1.99 | 07.04.12 27.04.12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 41 | 715900 | Periodic Overhauling (POH) of Two nos. of VSP Locomotives. consisting of the following jobs a) Complete dismantling of all sub-assemblies. b) Overhauling/ Reconditioning/ replacement as necessary c) Reassembly of the same d) Modifications/ Upgradations/ as desired by VSP e) Special repairs | NO | NA | Nomination | NA | 220.00 | NA | NA | 01 Southern Railways Central Workshop, Golden Rock Trichy | Nil | 220.00 | NO | NA | VSP/WC/TRAFFIC/71590-0/N/2011-12/8120001004 Dt. 11-02-2012 | Southern Railways Central Workshop, Golden Rock Trichy | 220.00 | 29.02.12 28.02.13 | NO |
| 42 | 713860 | Changing of Wooden sleepers in Various yards as a Capital Repair Work in Traffic Department. | NO | NA | OT | 12.12.11 | 6.87 | Single | 3 | 03 1) A K Enterprises 2) J S Engg Works 3) Parameswari Engg Works | Nil | 1) 7.42 2) 7.45 3) 7.56 | Yes | TC as per DOP Limited participation 4.04% reduction on their original quote | VSP/WC/TRAFFIC/71386-0/OT/2011-2012/9120000804 Dt.23-02-2012 | A K Enterprises | 7.12 | 01.03.12 30.06.12 | NO |
| 43 | 715490 | ELECTRICAL MAINTENANCE JOBS IN TRAFFIC DEPARTMENT | NO | NA | SOT | 06.01.12 | 6.29 | Single | 1 | 01 Radha Engg works | Nil | 6.54 | NO | NA | VSP/WC/TRAFFIC/71549-0/SOT/2011-2012/9120000795 Dt.01-02-2012 | Radha Engg works | 6.54 | 03.02.12 02.02.13 | NO |
| 1 | 705010 | ELECTRICAL MAINTENANCE OF CASTER SHOP SMS #2 IN A B C AND G SHIFTS EXCLUDING CRANES | NO | NA | OT | 17.02.11 | 52.79 | Single | 5 | 2 MEENA ELECTRICAL WORKS; M.S Perfex Technocrats Pvt. Ltd. 3 BHARGAVI POWER LINKS; RADHA ENGG WORKS; THE NATIONAL ELECTRICAL WORKS | | 59 50 | NO | NA | VSP.WC.SMS.70501-0.OT.2011-12.8120001061 Dtd. 29-MAR-12 | M.S Perfex Technocrats Pvt. Ltd. | 50 | 21-MAY-12 20-MAY-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 2 | 714270 | Repair Works in Machine area and BSY area of CCD.SMS | NO | NA | SOT | 10.03.12 | 21.66 | Single | 3 | 2 JEY KEY ENGG. WORKS; NEPCON | 1 MUKUNDR A ENGINEER S & CONTRAC TORS | 21.25 22.74 | NO | NA | VSP.WC.SMS .71427-0.SOT.2011-12.8120001060 Dtd. 28-MAR-12 | JEY KEY ENGG. WORKS | 21.25 | 01-APR-12 31-MAR-13 | NO |
| 3 | 714550 | Field monitoring of environment such as Air Dust water etc. at various captive mines of Visakhapatnam Steel Plant. | NO | NA | OT | 04.11.11 | 13.39 | Single | 1 | 1 INTERNATIONAL TESTING CENTRE | Nil | 13.39 | NO | NA | VSP.WC.MIN ES.71455-0.OT.2011-12.8120001025 Dtd. 01-MAR-12 | INTERNA TIONAL TESTING CENTRE | 13.39 | 01-MAR-12 28-FEB-15 | NO |
| 4 | 714951 | Electrical repair jobs in Oven Machines Trolley lines and Aux. of Batteries-1&2 in CO&CCP for the year 2011-12 | NO | NA | SOT | 17.11.11 | 9.5 | Single | 3 | 3 POWER CONS; RAO ENGG CO.; SRINIVASA ENGINEERING & CO | Nil | 23.54 23.57 23.57 | Yes | TC as per DOP Limited participation 6.66% reduction on their original quote | VSP.WC.CO& CCP.71495-1.SOT.2011-12.9120000814. Dtd. 07-MAR-12 | RAO ENGG CO. | 9.58 | 04-JUN-12 03-JUN-13 | NO |
| 5 | 714952 | Electrical repair jobs in Oven Machines Trolley Lines and Aux. of Batteries-3&4 and Enabling jobs for Refractory repairs by CRG in CO&CCP for the year 2011-12 | NO | NA | SOT | 17.11.11 | 12.32 | Single | 3 | 3 POWER CONS; RAO ENGG CO.; SRINIVASA ENGINEERING & CO | Nil | 23.54 23.57 23.57 | Yes | TC as per DOP Limited participation 6.54% reduction on their original quote | VSP.WC.CO& CCP.71495-2.SOT.2011-12.8120001039 Dtd. 07-MAR-12 | POWER CONS | 12.42 | 04-JUN-12 03-JUN-13 | NO |
| 6 | 715160 | ROAD REPAIR WORKS IN VARIOUS ZONES.AREAS OF VSP | NO | NA | OT | 29.11.11 | 31.87 | Two | 6 | 5 J NARISIMHA RAO; M SANJEEVA REDDY; M GANGA RAJU & CO; P DHANUNJAYA REDDY; VENU CONSTRUCTIONS | 1 VA NAIDU | 27.9 29.96 29.7 25.25 28.87 | NO | NA | VSP.WC.CED .71516-0.OT.2011-12.8120010631 Dtd. 29-MAR-12 | P DHANUNJ AYA REDDY | 25.25 | 02-APR-12 01-JAN-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 7 | 715261 | MISCELLANEOUS CIVIL JOBS IN SMS AND ES&F ZONE.AREAS(Part-1) | Yes | PC Parakh & V.Velaudham | OT | 10.12.11 | 119.76 | Single | 32 | ST ABDUL RASHEED; A SURYANARAYANA VARMA; B SUDHAKARA REDDY; B APPA RAO; BABA ENGG WORKS; CH BANGARAI AH & CO; D SREENIVASA RAO; D VENKATA RAMANA & SONS; JAHNAVI CONSTRUCTIONS; K GANGA RAJU; K VENKETESWARALU; M SANJEEVA REDDY; M SOMULU; M GANGARAJU; MD JAHANGEER; N LAKSHMANA RAO; N. SRINIVASUALA REDDY; P DHANUNJAYA REDDY; P APPALA NAIDU; P VENKATA RAJU; PSN ENTERPRISES; P INDRA SENA REDDY; SREE SAI RAMA | 1 L NARASINGA RAO | 337.87 337.4 337.4 338.34 314.27 314.27 334.12 334.12 320 320 328.72 337.4 314.27 333.63 341.37 333.64 334.12 334.12 320 328.72 320 328.72 320 314.27 337.4 328.72 329.9 337.4 320 340.57 | NO | NA | VSP.WC.CED .71526-1.OT.2011-12.8120001027 Dtd. 03-MAR-12 | CH BANGARAI AH & CO | 80.21 | 09-MAR-12 08-MAR-13 | NO |
| 8 | 715262 | MISCELLANEOUS CIVIL JOBS IN ROLLING MILLS ZONE.AREAS(Part-2). | Yes | PC Parakh & V.Velaudham | OT | 10.12.11 | 75.15 | Single | 32 | DO | 1 L NARASINGA RAO | DO | NO | NA | VSP.WC.CED .71526-2.OT.2011-12.8120001028 Dtd. 03-MAR-12 | S SATISHKUMAR & CO | 50.33 | 09-MAR-12 08-MAR-13 | NO |
| 9 | 715263 | MISCELLANEOUS CIVIL JOBS IN BF & ASP ZONE.AREAS(Part-3). | Yes | PC Parakh & V.Velaudham | OT | 10.12.11 | 68.26 | Single | 32 | DO | 1 L NARASINGA RAO | DO | NO | NA | VSP.WC.CED .71526-3.OT.2011-12.8120001029 Dtd. 03-MAR-12 | M SOMULU | 45.71 | 09-MAR-12 08-MAR-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 10 | 715264 | MISCELLANEOUS CIVIL JOBS IN C&CCD ZONE.AREAS(Part-4). | Yes | PC Parakh & V.Velaudham | OT | 10.12.11 | 57.78 | Single | 32 | DO | 1 L NARASINGA RAO | DO | NO | NA | VSP.WC.CED .71526-4.OT.2011-12.8120001030 Dtd. 03-MAR-12 | BABA ENGG WORKS | 38.69 | 09-MAR-12 08-MAR-13 | NO |
| 11 | 715265 | MISCELLANEOUS CIVIL JOBS IN SP&TPP ZONE.AREAS.(Part-5) | Yes | PC Parakh & V.Velaudham | OT | 10.12.11 | 55 | Single | 32 | DO | 1 L NARASINGA RAO | DO | NO | NA | VSP.WC.CED .71526-5.OT.2011-12.8120001031 Dtd. 03-MAR-12 | VA NAIDU | 36.83 | 09-MAR-12 08-MAR-13 | NO |
| 12 | 715266 | MISCELLANEOUS CIVIL JOBS IN RMHP ZONE.AREAS.(Part-6) | Yes | PC Parakh & V.Velaudham | OT | 10.12.11 | 49.85 | Single | 32 | DO | 1 L NARASINGA RAO | DO | NO | NA | VSP.WC.CED .71526-6.OT.2011-12.8120001032 Dtd. 03-MAR-12 | VISAKHA CONSTRUCTIONS | 33.39 | 09-MAR-12 08-MAR-13 | NO |
| 13 | 715267 | MISCELLANEOUS CIVIL JOBS IN CRMP FMD & TRAFFIC ZONE.AREAS.(Part-7) | Yes | PC Parakh & V.Velaudham | OT | 10.12.11 | 43.48 | Single | 32 | DO | 1 L NARASINGA RAO | DO | NO | NA | VSP.WC.CED .71526-7.OT.2011-12.8120001033 Dtd. 03-MAR-12 | VENU CONSTRUCTIONS | 29.12 | 09-MAR-12 08-MAR-13 | NO |
| 14 | 715300 | Repair of critical AC units inside the plant | NO | NA | OT | 13.12.11 | 51.53 | Single | 3 | 3 BHARATH REFREGGERATION COMPANY; SIRI CONSTRUCTIONS - VIJAYA ENGG WORKS | Nil | 55.1 53.2 54.25 | Yes | TC as per DOP Limited participation 0.94% reduction on their original quote | VSP.WC.ACS .71530-0.OT.2011-12.8120001040 Dtd. 08-MAR-12 | SIRI CONSTRUCTIONS - CHAITAN YA NAGAR GAJUWAKA | 52.5 | 01-APR-12 31-MAR-13 | NO |
| 15 | 715310 | REPAIR OF EVAPORATIVE COOLING SYSTEM OF WALKING BEAM FURNACES IN LMMM | NO | NA | OT | 31.01.12 | 11.18 | Single | 1 | 1 V&S CONSTRUCTIONS | Nil | 11.7 | Yes | TC as per DOP Limited participation 2.27% reduction on their original quote | VSP.WC.LMM M.71531-0.OT.2011-2012.8120001059 Dtd. 28-MAR-12 | V&S CONSTRUCTIONS | 11.43 | 30-MAR-12 29-MAR-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 16 | 715400 | PROVIDING RETAINING WALLS STORM-WATER DRAINS R.C.C PAVEMENT etc. AT THE PH-6 & PH-7 COMPLEX | NO | NA | SOT | 18.01.12 | 20.55 | Single | 2 | 2 PRASAD ENTERPRISES; SIRI CONSTRUCTIONS | Nil | 25.45 25.5 | Yes | TC as per DOP Limited participation 8.85% reduction on their original quote | VSP.WC.CED .71540-0.SOT-OT.2011-12.812001062 Dtd. 29-MAR-12 | PRASAD ENTERPRISES | 23.2 | 29-MAR-12 28-DEC-12 | NO |
| 17 | 715410 | REPAIR OF ROLLING SHUTTERS IN CENTRAL STORES AND CSD COMPLEX AREA | NO | NA | OT | 29.12.11 | 11.39 | Single | 3 | 2 N LAKSHMANA RAO; SRI LAKSHMI ENGG WORKS | 1 M. RAMA RAJU & CO. | 12.1 12.02 | Yes | TC as per DOP Limited participation 2.37% reduction on their original quote | VSP.WC.CED .71541-0.OT.2011-12.812000103 7 Dtd. 06-MAR-12 | SRI LAKSHMI ENGG WORKS | 11.73 | 06-MAR-12 05-SEP-12 | NO |
| 18 | 715420 | External Safety Audit for 2012 and updation of on-site emergency plan and safety report | NO | NA | OT | 03.01.12 | 1.41 | Single | 2 | 2 SAFETY CONSULTANCY SERVICES; VEXIL BUSINESS PROCESS SERVICES PVT. LTD | Nil | 2.92 0..97 | NO | NA | VSP.WC.SED .71542-0.OT.2011-12.912000081 3 Dtd. 06-MAR-12 | VEXIL BUSINESS PROCESS SERVICES PVT. LTD | 0.97 | 10-APR-12 09-OCT-12 | NO |
| 19 | 715460 | Technological assistance for operational works in TPP & its auxiliary units. | NO | NA | OT | 09.01.12 | 62.87 | Single | 7 | 7 ABDUL RASHEED; A SURYANARAYANA VARMA; D SREENIVASA RAO; PRATIMA ENGINEERING WORKS; SANTHI ENTERPRISES; SRINIVASA INDUSTRIES; VENU CONSTRUCTIONS | Nil | 59 59.49 59.73 60.61 58.8 61.87 59.72 | NO | NA | VSP.WC.TPP .71546-0.OT.2011-12.812000102 6 Dtd. 01-MAR-12 | SANTHI ENTERPRISES | 58.8 | 01-JUL-12 30-JUN-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 20 | 715481 | Structural repair works for buildings and technological structures including roof sheeting and side cladding works in various units of Converter shop Slag yard LP bay Mixer and other Auxiliary units in SMS area (Part - 1). | Yes | PC Parakh & V.Velaudham | OT | 06.01.12 | 64.3 | Single | 15 | 15 ANIL ENGINEERING WORKS; FRANCO INDIA; JYOTHI ERECTORS; JAYA LAKSHMI CONSTRUCTIONS; JS ENGG. WORKS; K GANGA RAJU; M KURMA RAO & CO; MULTI-TECH CONSTRUCTIONS; MAHALAXMI CONSTRUCTIONS; PRATIMA ENGINEERING WORKS; RK CONSTRUCTION; SRI KIRAN KRISHNA CONSTRUCTIONS; SURYA TEJ ENGG WORKS; TIJO CONSTRUCTIONS; UK INDUSTRIES | Nil | 423.48 431.01 427.14 426.81 421.65 423.06 437 424.31 424.1 432 425.55 438 426.8 425.97 427 | Yes | TC as per DOP Very high Quote 1.63% reduction on their original quote | VSP.WC.StEd.71548-1.OT.2011-12.8120001050 Dtd. 21-MAR-12 | JS ENGG. WORKS | 64.3 | 29-MAR-12 28-MAR-13 | NO |
| 21 | 715482 | Structural repair works for buildings and technological structures including roof sheeting and side cladding works in various units of Sinter Plant area (Part-2) | Yes | PC Parakh & V.Velaudham | OT | 06.01.12 | 63.63 | Single | 15 | DO | Nil | DO | NO | NA | VSP.WC.StEd.71548-2.OT.2011-12.8120001051 Dtd. 21-MAR-12 | K GANGA RAJU | 63.63 | 29-MAR-12 28-MAR-13 | NO |
| 22 | 715483 | Structural repair works for buildings and technological structures including roof sheeting and side cladding works in various units of Blast Furnace area (Part-3). | Yes | PC Parakh & V.Velaudham | OT | 06.01.12 | 61.1 | Single | 15 | DO | Nil | DO | NO | NA | VSP.WC.StEd.71548-3.2011-12.OT.8120001052 Dtd. 21-MAR-12 | ANIL ENGINEERING WORKS | 61.1 | 29-MAR-12 28-MAR-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|---------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.N o. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 23 | 715484 | Structural repair works for buildings and technological structures including roof sheeting and side cladding works in various units of WRM LMMM MMSM & other units of Mills area including Lighting Towers and Watch Towers along Boundary wall (Part-4) | Yes | PC Parakh & V.Velau dham | OT | 06.01.12 | 57.62 | Single | 15 | DO | Nil | DO | NO | NA | VSP.WC.StE D.71548-4.OT.2011-12.8120001053 Dtd. 21-MAR-12 | MAHALAX MI CONSTR UCTIONS | 57.62 | 29-MAR-12 28-MAR-13 | NO |
| 24 | 715485 | Structural repair works for buildings and technological structures including Roof Sheetting and side cladding works in various units of Battery No-01 to 04 and other auxiliary units in CO & CCP area (Part - 5) | Yes | PC Parakh & V.Velau dham | OT | 06.01.12 | 46.26 | Single | 15 | DO | Nil | DO | NO | NA | VSP.WC.StE D.71548-5.OT.2011-12.8120001054 Dtd. 21-MAR-12 | MULTI-TECH CONSTR UCTIONS | 46.26 | 29-MAR-12 28-MAR-13 | NO |
| 25 | 715486 | Structural repair works for buildings and technological structures including roof sheeting and side cladding works in various units of Engineering Shops Foundry FMD Traffic Stores and miscellaneous buildings.units (Part - 6). | Yes | PC Parakh & V.Velau dham | OT | 06.01.12 | 41.18 | Single | 15 | DO | Nil | DO | NO | NA | VSP.WC.StE D.71548-6.OT.2011-12.8120001055 Dtd. 21-MAR-12 | RK CONSTR UCTION | 41.18 | 29-MAR-12 28-MAR-13 | NO |
| 26 | 715487 | Structural repair works for buildings and technological structures including roof sheeting and side cladding works in various units of TPP & ASP including PCM-1 to 4 area (Part-7) | Yes | PC Parakh & V.Velau dham | OT | 06.01.12 | 40.83 | Single | 15 | DO | Nil | DO | NO | NA | VSP.WC.StE D.71548-7.OT.2011-12.8120001056 Dtd. 21-MAR-12 | TIJO CONSTR UCTIONS | 40.83 | 29-MAR-12 28-MAR-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 27 | 715488 | Structural repair works for buildings and technological structures including roof sheeting and side cladding works in various units of RMHP & CRMP area (Part-8). | Yes | PC Parakh & V.Velaudham | OT | 06.01.12 | 39.84 | Single | 15 | DO | Nil | DO | NO | NA | VSP.WC.STE D.71548-8.OT.2011-12.8120001057 Dtd. 21-MAR-12 | SURYA TEJ ENGG WORKS | 39.84 | 29-MAR-12 28-MAR-13 | NO |
| 28 | 715551 | Replacement of unserviceable damaged wooden.steel sleepers through packing spreading of slag etc. in various yards of Traffic department (part-1) (MGMY+RMUY+RMPSY+BCSY) | NO | NA | OT | 12.01.12 | 34.69 | Single | 3 | 3 JS ENGG. WORKS; PARAMESWARI ENGG WORKS; ROSHNI TECHNOLOGIES | Nil | 60.56 60.5 60.51 | Yes | TC as per DOP Limited participation 1.84% reduction on their original quote | VSP.WC.TRA FFIC.71555-1.OT.2011-2012.8120001045 Dtd. 13-MAR-12 | PARAMESWARI ENGG WORKS | 35.73 | 01-APR-12 31-JAN-13 | NO |
| 29 | 715552 | Replacement of unserviceable damaged wooden.steel sleepers with PSC sleepers through packing spreading of slag etc. in various yards of Traffic department (Part-2) (BFY + PSY&SSY + CO & CCPY) | NO | NA | OT | 12.01.12 | 22.97 | Single | 3 | 3 JS ENGG. WORKS; PARAMESWARI ENGG WORKS; ROSHNI TECHNOLOGIES | Nil | 60.56 60.5 60.51 | NO | NA | VSP.WC.TRA FFIC.71555-2.OT.2011-2012.8120001046 Dtd. 13-MAR-12 | ROSHNI TECHNOLOGIES | 23.66 | 01-APR-12 31-JAN-13 | NO |
| 30 | 715570 | ELECTRICAL REPAIR JOBS IN BLAST FURNACE | NO | NA | SOT | 14.01.12 | 11.01 | Single | 1 | 1 LVR ENTERPRISES | Nil | 11.26 | Yes | TC as per DOP Limited participation 2.61% reduction on their original quote | VSP.WC.BF.71557-0.OT.2011-12.8120001036 Dtd. 06-MAR-12 | LVR ENTERPRISES | 11.26 | 06-MAR-12 05-MAR-13 | NO |
| 31 | 715600 | REPAIR.REPLACEMENT OF PIPE LINES IN CCD CONVERTER AND OTHER AREAS OF SMS | NO | NA | SOT | 13.01.12 | 27.14 | Single | 3 | 3 JEY KEY ENGG. WORKS; NEPCON; SANTHI FABRICATORS | Nil | 26.9 28.5 24.96 | NO | NA | VSP.WC.SMS.71560-0.OT.2011-12.8120001035 Dtd. 06-MAR-12 | SANTHI FABRICATORS | 24.96 | 16-MAR-12 15-MAR-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 32 | 715620 | Cleaning of Calcining Plant of CRMP and surrounding areas | NO | NA | SOT | 16.01.12 | 19.26 | Single | 4 | 4 G MOHAN RAO; PSN ENTERPRISES; SAI KRISHNA CONSTRUCTIONS; VENU CONSTRUCTIONS | Nil | 18.36 18.32 18.02 18 | NO | NA | VSP.WC.CRMP.71562-0.SOT.2011-12.8120001048 Dtd. 14-MAR-12 | VENU CONSTRUCTIONS | 18 | 16-MAR-12 15-MAR-13 | NO |
| 33 | 715640 | Technological Assistance & Upkeep of Coal Chemical Plant (Part-2) | NO | NA | OT | 16.01.12 | 65.78 | Single | 6 | 6 AD REDDY; ABDUL RASHEED; D VENKATA RAMANA & SONS; M RAMANA RAJU; SWAMY CONSTRUCTIONS; VSDPMALCCS LTD | Nil | 64.12 64.45 67.75 65.01 67 63.45 | NO | NA | VSP.WC.CO&CCP.71564-0.OT.2011-12.8120001049 Dtd. 17-MAR-12 | VSDPMALCCS LTD | 63.45 | 01-APR-12 31-MAR-13 | NO |
| 34 | 715660 | ANNUAL CONTRACT FOR ELECTRICAL REPAIR JOBS IN TPP | NO | NA | SOT | 01.02.12 | 8.68 | Single | 1 | 1 SUJA ENTERPRISES | Nil | 8.91 | NO | NA | VSP.WC.TPP.71566-0.WORK ORDER.912000811 Dtd. 02-MAR-12 | SUJA ENTERPRISES | 8.91 | 01-MAY-12 30-APR-13 | NO |
| 35 | 715670 | Cleaning jobs in Pelletizer and all bunkers in SMPP of Sinter Plant | NO | NA | SOT | 19.01.12 | 11.75 | Single | 5 | 5 P SUBBA RAO(PRAMUDULA); PSR ENTERPRISES; SANGAM STEEL FABRICATION; SRI SRINIVASA ENGINEERS AND CONTRACTORS; VENU CONSTRUCTIONS | Nil | 11.24 11.84 11.74 12 11.16 | NO | NA | VSP.WC.SP.71567-0.SOT.2011-12.8120001043 Dtd. 12-MAR-12 | VENU CONSTRUCTIONS | 11.16 | 21-MAR-12 20-MAR-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 36 | 715680 | Technological upkeep of Converter shop floors and equipments in SMS. | NO | NA | OT | 19.01.12 | 61.35 | Single | 4 | 4 AD REDDY; KEERTHI CONSTRUCTION S; PAHAL SWAYAM SEVI SANSTHA; SREE NOOKAMBIKA BUILDERS | Nil | 57.29 57.88 53.62 57.99 | NO | NA | VSP.WC.SMS .71568-0.OT.2011-12.8120001042 Dtd. 10-MAR-12 | PAHAL SWAYAM SEVI SANSTHA | 53.62 | 01-APR-12 31-MAR-13 | NO |
| 37 | 715690 | CLEANING WORKS IN MMSM- CAPITAL REPAIR | NO | NA | SOT | 20.01.12 | 10.3 | Single | 3 | 3 JAYA SREE ENTERPRISES; SWATHI ENGG WORKS; SANGAM STEEL FABRICATION | Nil | 9.34 9.8 10 | NO | NA | VSP.WC.MM SM.71569-0.SOT.2011-2012.9120000812 Dtd. 03-MAR-12 | JAYA SREE ENTERPRISES | 9.34 | 19-MAR-12 18-SEP-13 | NO |
| 38 | 715700 | TG&TB CONDENSER CLEANING BY HYDROJET METHOD IN TPP | NO | NA | OT | 21.01.12 | 14.4 | Single | 2 | 2 DELUXE INDUSTRIAL SERVICES; SAGAR ENTERPRISES | Nil | 14.31 14.2 | NO | NA | VSP.WC.TPP .71570-0.OT.2011-12.8120001058 Dtd. 27-MAR-12 | SAGAR ENTERPRISES | 14.2 | 05-APR-12 04-APR-13 | NO |
| 39 | 715720 | Pipe Line and Structural Jobs in WMD | NO | NA | SOT | 21.01.12 | 21.58 | Single | 2 | 2 RESHMA ENTERPRISES; TULASI ENGINEERING WORKS | Nil | 24.5 23 | Yes | TC as per DOP Limited participation 6.16% reduction on their original quote | VSP.WC.WM D.71572-0.SOT.2011-12.8120001047 Dtd. 14-MAR-12 | TULASI ENGINEERING WORKS | 21.58 | 01-MAY-12 30-APR-13 | NO |
| 40 | 715770 | Capital repair of LOCP- LOCP Bunkers and Chutes in RMHP | NO | NA | SOT | 30.01.12 | 5.99 | Single | 1 | 1 CLT ENGINEERING ENTERPRISES (Partnership) | Nil | 5.99 | NO | NA | VSP.WC.RM HP.71577-0.SOT.2011-2012.9120000810 Dtd. 02-MAR-12 | CLT ENGINEERING ENTERPRISES (Partnership) | 5.99 | 07-MAR-12 06-MAR-13 | NO |
| 41 | 715780 | CIVIL WORKS FOR CONSTRUCTION OF ADDITIONAL ROOMS IN 1st FLOOR OF EMD- ASO AND EXTENSION OF ELECTRICAL STORE ROOM IN RMHP | NO | NA | SOT | 31.01.12 | 8.39 | Single | 1 | 1 SRI REVANTH ENTERPRISES | Nil | 9.1 | Yes | TC as per DOP Limited participation 2.30% reduction on their original quote | VSP.WC.CED .71578-0.SOT.2011-12.9120000816 Dtd. 12-MAR-12 | SRI REVANTH ENTERPRISES | 8.89 | 12-MAR-12 11-MAR-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 42 | 715940 | PIG CASTING MACHINES REPAIRS IN BLAST FURNACE | NO | NA | SOT | 08.02.12 | 8.13 | Single | 2 | 2 SRI SARADHA CONSTRUCTIONS; UK INDUSTRIES | Nil | 8.12 7.4 | NO | NA | VSP.WC.BF.7 1594-0.SOT.201112 .9120000818 Dtd. 14-MAR-12 | UK INDUSTRIES | 7.4 | 21-MAR-12 20-MAR-13 | NO |
| 43 | 715950 | CR - OVERHAULING OF MILL EQUIPMENTS (PART - I) | NO | NA | SOT | 11.02.12 | 6.76 | Single | 3 | 3 JEY KEY ENGG. WORKS; NEPCON; VIJAYA ENGG WORKS | Nil | 7.2 7.05 6.75 | NO | NA | VSP.WC.WR M.71595-0.SOT.2011-12.9120000817 Dtd. 13-MAR-12 | VIJAYA ENGG WORKS | 6.75 | 02-APR-12 01-OCT-12 | NO |
| 44 | 715970 | STRUCTURAL AND CHUTE REPAIRS IN BF | NO | NA | SOT | 14.02.12 | 7.66 | Single | 2 | 2 JR CONSTRUCTIONS; RESHMA ENTERPRISES | Nil | 7.85 9.3 | NO | NA | VSP.WC.BF7 1597-0.SOT.2011-12.9120000819 Dtd. 20-MAR-12 | JR CONSTRUCTIONS | 7.85 | 09-APR-12 08-APR-13 | NO |
| 45 | 715990 | REPAIR OF TOCBs STRUCTURAL AND WELDING WORKS IN LMMM | NO | NA | SOT | 16.02.12 | 18.42 | Single | 2 | 2 UNITED FREIGHT CARRYING CORPORATION; VIJAYALAKSHMI INDUSTRIES | Nil | 18 17.17 | NO | NA | VSP.WC.LMM M.71599-0.SOT.2011-2012.8120001041 Dtd. 09-MAR-12 | VIJAYALA KSHMI INDUSTRIES | 17.17 | 15-MAR-12 14-MAR-13 | NO |
| 46 | 716000 | REPAIR.OVERHAULING OF FINISHING MILL EQUIPMENTS | NO | NA | SOT | 17.02.12 | 16.44 | Single | 3 | 3 JEY KEY ENGG. WORKS; NEPCON; VIJAYA ENGG WORKS | Nil | 17.1 17.26 16.44 | NO | NA | VSP.WC.WR M.71600-0.SOT.2011-12.8120001044 Dtd. 13-MAR-12 | VIJAYA ENGG WORKS | 16.44 | 11-APR-12 10-APR-13 | NO |
| 47 | 716010 | OVERHAULING OF MILL EQUIPMENTS IN WIRE ROD MILL | NO | NA | SOT | 17.02.12 | 14.72 | Single | 3 | 3 JEY KEY ENGG. WORKS; NEPCON; SL TECHNICAL SERVICES | Nil | 16.04 15.9 14.9 | NO | NA | VSP.WC.WR M.71601-0.SOT.2011-12.8120001038 Dtd. 07-MAR-12 | SL TECHNICAL SERVICES | 14.9 | 14-MAR-12 13-MAR-13 | NO |
| 48 | 716160 | CR-REPAIR OF FURNACE SHELL AND FURNACE AREA EQUIPMENTS | NO | NA | SOT | 07.03.12 | 6.85 | Single | 3 | 3 JEY KEY ENGG. WORKS; NEPCON; ROSHNI TECHNOLOGIES | Nil | 7.3 7.53 6.99 | NO | NA | VSP.WC.WR M.71616-0.SOT.2011-12.9120000822 Dtd. 29-MAR-12 | ROSHNI TECHNOLOGIES | 6.99 | 16-APR-12 15-OCT-12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 49 | 716230 | PVC LINING IN TPP CONTROL ROOMS AND CONCRETE PLATFORMS IN SP AND TPP AREAS.ZONES | NO | NA | SOT | 15.03.12 | 17 | Single | 7 | 7 ABDUL RASHEED; L NARASINGA RAO; M SANJEEVA REDDY; P APPALA NAIDU; Duplicate partycodes use 970111 VENU CONSTRUCTIONS; VA NAIDU; VN MURTHY | Nil | 16.8 14.8 17 15.64 15.3 15.2 17.84 | NO | NA | VSP.WC.CED .71623-0.SOT.2011-12.8120001064 Dtd. 31-MAR-12 | L NARASINGA RAO | 14.8 | 31-MAR-12 30-SEP-12 | NO |
| 50 | 716290 | Supervision of servicing of booster compressors of Combined blowing System of SMS | NO | NA | Nomination | NA | 1.76 | NA | NA | 1 MULTI VISTA GLOBAL LTD | Nil | 2.08 | Yes | TC as per DOP Nomination case 7.69% reduction on their original quote | VSP.WC.SMS .71629-0.N.2011-12.9120000821 Dtd. 24-MAR-12 | MULTI VISTA GLOBAL LTD | 1.92 | 01-APR-12 31-MAR-13 | NO |
| 1 | 715980 | Misc. Repair works (AC Duct / thermal Insulation / Sheet metal / Pipeline etc) in ACS department. | NO | NA | OT | 15.02.12 | 28.65 | Single | 3 | 3 SWAMY CONSTRUCTIONS; SIRI CONSTRUCTIONS ; VIJAYA ENGG WORKS | Nil | 29.75; 29.54; 28.59 | NO | NA | VSP/WC/ACS /71598-0/OT/2012-13/12/WCC/39 Dtd. 16-APR-12 | VIJAYA ENGG WORKS | 28.59 | 01-MAY-12 30-APR-13 | NO |
| 2 | 714810 | Digging breaking & removal of slag jams from slopes of C1 & C2 tripper conveyors and fixing of conveyor belts at SSY of BF | NO | NA | SOT | 14.01.12 | 8.65 | Single | 2 | 2 JAHNAVI CONSTRUCTIONS; M RAMANA RAJU | Nil | 10.25; 9.9 | Yes | TC as per DOP Limited participation 12.59% reduction on their original quote | VSP/WC/BF/71481-0/SOT/2012-13/12/WCC/73 Dtd. 28-APR-12 | M RAMANA RAJU | 8.65 | 02-MAY-12 01-NOV-12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 3 | 704080 | CLEANING WORKS IN STOCK HOUSE AND DEDUSTING SYSTEM AND PCI PLANT OF BF-3 | NO | NA | OT | 13.10.10 | 33.47 | Single | 6 | 6 BABA ENGG WORKS; HARSHA ENTERPRISES; M RAMANA RAJU; M GANGA RAJU & CO; RESHMA ENTERPRISES; SANTHI ENTERPRISES | Nil | 28.35; 27.75; 28.27; 30.13; 30.00; 28.45 | NO | NA | VSP/WC/BF/70408-0/OT/2012-13/12/WCC/50 Dtd. 19-APR-12 | HARSHA ENTERPRISES | 27.75 | 24-APR-12 23-APR-13 | NO |
| 4 | 704630 | TEC. ASST. FOR TC CHANGING TUYERE CHANGING BLOW PIPE WITH ELBOW CHANGING IN BF-3 AND JAM REMOVAL FROM CAST HOUSE AND OTHER AREAS OF BF-3 | NO | NA | OT | 18.11.10 | 11.83 | Single | 1 | 1 GOPI CONSTRUCTIONS | Nil | 11.7 | NO | NA | VSP/WC/BF/70463-0/OT/2012-2013/12/WCC/51 Dtd. 19-APR-12 | GOPI CONSTRUCTIONS | 11.70 | 24-APR-12 23-APR-13 | NO |
| 5 | 704070 | CLEANING WORKS IN FURNACE AREA COOLING SYSTEM AND SLAG GRANULATION PLANT OF BF-3 | NO | NA | OT | 13.10.10 | 39.35 | Single | 8 | 8 ABDUL RASHEED; K GANGA RAJU; MD JAHANGEER; RESHMA ENTERPRISES; SANTHI ENTERPRISES; SJ CONSTRUCTIONS; SRINIVASA ENGINEERING & CO; SREE NOOKAMBIKA BUILDERS | Nil | 32.00; 32.63; 35.42; 35.00; 34.4; 33.49; 38.15; 38.00 | NO | NA | VSP/WC/BF/70407-0/OT/2012-13/12/WCC/47 Dtd. 19-APR-12 | ABDUL RASHEED | 32.00 | 24-APR-12 23-APR-13 | NO |
| 6 | 713520 | CIVIL WORKS FOR CONSTRUCTION OF ROOMS AND TOILET IN SMS AND BARRICADING WORKS WITH PRECAST RCC UNITS IN WRM | NO | NA | SOT | 28.02.12 | 7.68 | Single | 1 | 1 SRI REVANTH ENTERPRISES | Nil | 9.37 | Yes | TC as per DOP Limited participation 1.52% reduction on their original quote | VSP/WC/CED/71352-0/SOT/2012-13/45 Dtd. 18-APR-12 | SRI REVANTH ENTERPRISES | 9.06 | 18-APR-12 17-APR-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 7 | 716150 | Repair of valves pipe lines & eqpt by FRP lining and repair & replacement of HDPE pipes | NO | NA | OT | 05.03.12 | 5.7 | Single | 2 | 2 SRI VENKATA RAMA ENTERPRISES; SWAMY CONSTRUCTIONS | Nil | 6.5; 5.7 | NO | NA | VSP/WC/CO&CCP/71615-0/OT/2012-13/9120001083 Dtd. 13-APR-12 | SWAMY CONSTR UCTIONS | 5.70 | 20-MAY-12 19-MAY-13 | NO |
| 8 | 716070 | Technological Assistance & Upkeep of Mechanical Biological and Chemical Treatment Plant in CCP. | NO | NA | SOT | 24.02.12 | 22.12 | Single | 4 | 4 HARSHA ENTERPRISES; MANI ENGG. WORKS; PSR ENTERPRISES; REDDY ENTERPRISES | Nil | 18.8; 17.9; 22.1; 16.49 | NO | NA | VSP/WC/CO&CCP/71607-0/SOT/2012-13/12/WCC/37 Dtd. 13-APR-12 | REDDY ENTERPR ISES | 16.49 | 01-MAY-12 30-APR-13 | NO |
| 9 | 713330 | REFRACTORY MAINTENANCE OF CDCP CSP & CCP OF CO&CCP | Yes | PC Parakh & V.Velau dham | OT | 11.02.12 | 105.86 | Two | 3 | 3 KRISHNA CONSTRUCTIONS; MULTI-TECH CONSTRUCTIONS; SUNITA ENTERPRISES PVT LTD | Nil | 122.8; 119.3; 120.79 | Yes | TC as per DOP L1 Quoted value is High 5.57% reduction on their original quote | VSP/WC/CR G/71333-0/OT/2012-2013/75 Dtd. 28-APR-12 | MULTI-TECH CONSTR UCTIONS | 112.65 | 23-APR-12 22-APR-14 | NO |
| 10 | 715760 | Pipe line changing for FF & water lines in CO&CCP | NO | NA | SOT | 28.03.12 | 7.49 | Single | 3 | 3 KUMAR FABRICATORS & ERECTORS; NEPCON; SAGAR ENTERPRISES | Nil | 7.7; 7.9; 7.8 | Yes | TC as per DOP Limited participation 2.79% reduction on their original quote | VSP/WC/CO&CCP/71576-0/SOT/12/WC C/68 Dtd. 24-APR-12 | KUMAR FABRICA TORS & ERECTO RS | 7.49 | 01-MAY-12 30-APR-13 | NO |
| 11 | 716250 | Mechanical repair works in CRMP. | NO | NA | SOT | 17.03.12 | 14.14 | Single | 1 | 1 SANGAM STEEL FABRICATION | Nil | 14.14 | NO | NA | VSP/WC/CR MP/71625-0/SOT/2012-13/12/WCC/43 Dtd. 17-APR-12 | SANGAM STEEL FABRICA TION | 14.14 | 21-APR-12 20-APR-13 | NO |
| 12 | 716130 | Reclamation by Metal Deposition / Special Welding in UERS & Foundry . | NO | NA | SOT | 08.03.12 | 6.87 | Single | 2 | 2 NEPCON; SL TECHNICAL SERVICES | Nil | 7.12; 7.42 | NO | NA | VSP/WC/ES&F/71613-0/SOT/2011-12/1498 Dtd. 13-APR-12 | SL TECHNIC AL SERVICE S | 7.12 | 06-JUN-12 05-JUN-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|---------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl. No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 13 | 716200 | Reclamation of Metal Deposition/Special Welding in CMS of ES&F Department | NO | NA | SOT | 14.03.12 | 15.91 | Single | 1 | 1 RESHMA ENTERPRISES | Nil | 16 | NO | NA | VSP/WC/ES&F/71620-0/SOT/2012-13/65 Dtd. 23-APR-12 | RESHMA ENTERPRISES | 16.00 | 03-MAY-12 02-MAY-13 | NO |
| 14 | 716300 | Technological cleaning jobs of equipments / vehicles at FMD | NO | NA | SOT | 24.03.12 | 6.3 | Single | 1 | 1 VSR CONSTRUCTIONS | Nil | 6.49 | NO | NA | VSP/WC/FMD/71630-0/SOT/2012-13/12/WCC/36 Dtd. 13-APR-12 | VSR CONSTRUCTIONS | 6.49 | 16-APR-12 15-APR-13 | NO |
| 15 | 713130 | REPAIR CORE CHANGING AND OVERHAULING OF RADIATORS FOR VEHICLES / EARTH MOVING EQUIPMENTS. | NO | NA | OT | 19.11.11 | 3.06 | Two | 1 | 1 GRAND RADIATORS | Nil | 3.61 | Yes | TC as per DOP Limited participation 3.00% reduction on their original quote | VSP/WC/FMD/71313-0/OT/2012-2013/12/WCC/44 Dtd. 18-APR-12 | GRAND RADIATORS | 3.50 | 20-APR-12 19-APR-13 | NO |
| 16 | 714840 | DISMANTLING TRANSPORT ERECTION AND MAINTENANCE OF BK-300 MODEL TOWER CRANE | NO | NA | OT | 08.11.11 | 22.79 | Single | 1 | 1 B RAJA REDDY & CO | Nil | 24.61 | Yes | TC as per DOP Limited participation 4.64% reduction on their original quote | VSP/WC/FMD/71484-0/OT/2012-2013/12/WCC/62 Dtd. 21-APR-12 | B RAJA REDDY & CO | 23.47 | 09-MAY-12 08-MAY-13 | NO |
| 17 | 716180 | ELECTRICAL REPAIR JOBS IN LMMM INCLUDING CAPITAL REPAIRS AND OIL RECLAMATION UNIT | NO | NA | SOT | 12.03.12 | 9.78 | Single | 1 | 1 RAO ENGG CO. | Nil | 10.17 | Yes | TC as per DOP Limited participation 0.39% reduction on their original quote | VSP/WC/LMMM/71618-0/SOT/2012-2013/64 Dtd. 23-APR-12 | RAO ENGG CO. | 10.13 | 11-JUN-12 10-JUN-13 | NO |
| 18 | 716190 | REPAIRS OF MECHANICAL EQUIPMENTS IN BARMILL OF LMMM | NO | NA | SOT | 12.03.12 | 11.07 | Single | 1 | 1 SCANTECH ENGG WORKS | Nil | 11.32 | Yes | TC as per DOP Limited participation 0.44% reduction on their original quote | VSP/WC/LMMM/71619-0/SOT/2012-2013/69 Dtd. 25-APR-12 | SCANTECH ENGG WORKS | 11.27 | 02-MAY-12 01-MAY-13 | NO |
| 19 | 716410 | Replacement of Elbow separator and surge hopper shell plates of GCP in SMS during Capital Repairs/Major shutdowns | NO | NA | SOT | 02.04.12 | 2.25 | Single | 1 | 1 JR CONSTRUCTIONS | Nil | 2.3 | NO | NA | VSP/WC/SMS/71641-0/SOT/2012-13/74 Dtd. 28-APR-12 | JR CONSTRUCTIONS | 2.30 | 15-MAY-12 14-MAY-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 20 | 705000 | Electrical Maintenance of Converter Shop SMS#2 in A B C & G-Shifts Including LF & RH Excluding Cranes. | NO | NA | OT | 16.12.10 | 73.01 | Two | 2 | 1 MEENA ELECTRICAL WORKS | 1 POWER CONS | 75.13 | Yes | TC as per DOP Limited participation 8.65% reduction on their original quote | VSP/WC/SMS/70500-0/OT/2012-13/48 Dtd. 19-APR-12 | MEENA ELECTRICAL WORKS | 68.63 | 20-JUN-12 19-JUN-13 | NO |
| 21 | 716510 | Emergency repair of Charging crane#1 both rope drums for Main Hoist drive. | NO | NA | Nomination | NA | 9.00 | NA | NA | 1 POWER CONTROL | Nil | 9.00 | Yes | TC as per DOP Nomination case 3.00% reduction on their original quote | VSP/WC/SMS/71651-0/N/2012-13/1475 Dtd. 10-APR-12 | POWER CONTROL | 8.73 | 21-DEC-11 20-FEB-12 | NO |
| 22 | 714530 | Cleaning cum spillage arresting jobs in ACP GCP FFPH SDPH and FB of Sinter Plant | NO | NA | SOT | 27.03.12 | 19.13 | Single | 2 | 2 PSR ENTERPRISES; TA HEGDE | Nil | 19.85; 20.25 | Yes | TC as per DOP Limited participation 3.64% reduction on their original quote | VSP/WC/SP/71453-0/SOT/12/WC/67 Dtd. 24-APR-12 | PSR ENTERPRISES | 19.13 | 01-MAY-12 30-APR-13 | NO |
| 23 | 715910 | REPAIR OF CABLE SYSTEM IN SINTER PLANT | NO | NA | SOT | 06.02.12 | 7.93 | Single | 8 | 8 LVR ENTERPRISES; MADHU CONSTRUCTION COMPANY; POWER CONS; RADHA ENGG WORKS; SRINIVASA ENGG WORKS (OLD); SUJA ENTERPRISES; SINDHURA CONSTRUCTIONS; SRINIVASA ENGINEERING & CO | Nil | 5.5; 7.22; 7.72; 5.9; 5.44; 6.24; 6.66; 6.94 | NO | NA | VSP/WC/SP/71591-0/SOT/12/WC/59 Dtd. 20-APR-12 | SRINIVASA ENGG WORKS (OLD) | 5.44 | 25-APR-12 24-OCT-12 | NO |
| 24 | 715450 | REPLACEMENT OF RADIANT ROOF OF BOILERS IN TPP | NO | NA | OT | 09.01.12 | 43.92 | Single | 1 | 1 V&S CONSTRUCTIONS | Nil | 47.82 | Yes | TC as per DOP Limited participation 7.98% reduction on their original quote | VSP/WC/TPP/71545-0/OT/2011-12/12/WCC/28 Dtd. 10-APR-12 | V&S CONSTRUCTIONS | 44.00 | 12-APR-12 11-APR-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 25 | 716400 | REPAIR OF BOILER FEED PUMP CATRIDGE | NO | NA | Nomination | NA | 78.79 | NA | NA | 1 BHEL - VISAKHAPATNAM SITE OFFICE | Nil | 82.73 | Yes | TC as per DOP Nomination case 5.00% reduction on their original quote | VSP/WC/TPP/71640-N/2011-12/12/WCC/29 Dtd. 11-APR-12 | BHEL - VISAKHA PATNAM SITE OFFICE | 78.79 | 31-MAR-12 30-SEP-12 | NO |
| 26 | 716220 | Cleaning of pre tippler yard tracks in RMUY | NO | NA | SOT | 13.03.12 | 14.99 | Single | 3 | 3 JR CONSTRUCTIONS; JS ENGG. WORKS; P APPALA NAIDU | Nil | 14; 13.89; 13.37 | NO | NA | VSP/WC/TRAFFIC/71622-0/SOT/2012-2013/38 Dtd. 16-APR-12 | P APPALA NAIDU | 13.37 | 23-APR-12 22-NOV-12 | NO |
| 27 | 715180 | Statutory inspection of Lifting Equipments Pressure vessels (upto 5 cu.mtr.) and Elevators for the year 2011-13 | NO | NA | OT | 05.12.11 | 5.42 | Two | 2 | 1 OMEGA PIPE INSPECTION & SERVICES | 1 A RAGHURAM | 7.3 | Yes | TC as per DOP Limited Source 5.00% reduction on their original quote | VSP/WC/TS/71518-0/O/2011-12/12/WCC/16 Dtd. 03-APR-12 | OMEGA PIPE INSPECTION & SERVICES | 6.93 | 16-APR-12 15-APR-14 | NO |
| 28 | 716120 | Maintenance works in expansion units of Air Separation Plant-1 complex covering high speed rotating machinery pumps turbines fans valves air drying station etc | NO | NA | SOT | 06.03.12 | 14.29 | Single | 1 | 1 SRI VENKATA RAMA ENTERPRISES | Nil | 14.2 | NO | NA | VSP/WC/UT/71612-0/O/2012-13/42 Dtd. 17-APR-12 | SRI VENKATA RAMA ENTERPRISES | 14.20 | 02-MAY-12 01-MAY-13 | NO |
| 29 | 706480 | Operation Maintenance Activities and Supply of Chemical and its Application for Appikonda Waste Water Treatment Plant | Yes | PC Parakh & V.Veludham | Nomination | NA | 323.67 | NA | NA | 1 VA TECH WABAG LTD | Nil | 323.67 | Yes | TC as per DOP Nomination case 5.00% reduction on their original quote | VSP/WC/WM/70648-0/N/2012-13/8120001065 Dtd. 07-APR-12 | VA TECH WABAG LTD | 307.49 | 01-MAY-12 30-APR-13 | NO |
| 30 | 713490 | STRAPPING OF MILL PRODUCT IN WIRE ROD MILL | Yes | PC Parakh & V.Veludham | OT | 06.08.11 | 1496.2 | Two | 3 | 2 Midfield Industries Limited ITW India Ltd | 1 Sri Laxmi Timber & Sawmills | 1870.48 1989.30 | Yes | TC as per DOP Limited Source 8.48% reduction on their original quote | VSP/WC/WR/71349-0/OT/2012-13/19 Dtd. 03-APR-12 | MIDFIELD INDUSTRIES LTD | 1711.88 | 16-AUG-12 15-AUG-14 | NO |
| 1 | 716330 | Replacement of LD gas duct Saturator and other tanks and shells in Cleaning water circuit of GCP in SMS during Capital Repairs/Major shutdowns. | NO | NA | SOT | 10.04.12 | 2.68 | Single | 1 | 1 SL TECHNICAL SERVICES | Nil | 2.81 | NO | NA | VSP/WC/SMS/71633-0/SOT/2012-13/12WCC/125 Dtd. 11-MAY-12 | SL TECHNICAL SERVICES | 2.81 | 15-MAY-12 14-MAY-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 2 | 714800 | MECHANICAL MAINTENANCE & REPAIR OF BF-3 EQUIPMENT (FURNACE PCI STOVES PLANNING COOLING & SHIFT MAINT.) PACKAGE-1 BF#3 | Yes | PC Parakh & V.Velaudham | OT | 28.02.12 | 106.62 | Two | 5 | 5 DURGA SRI RAGHAVENDRA ENGG SERVICES; FRANCO INDIA; MANI ENGG. WORKS; PLA ENGG WORKS; SANTHI FABRICATORS | Nil | 112; 100.7; 98.5; 120; 116 | NO | NA | VSP/WC/BF/71480-0/OT/2012-13/12/WCC/194 Dtd. 23-MAY-12 | MANI ENGG. WORKS | 98.5 | 28-MAY-12 27-MAY-13 | NO |
| 3 | 716810 | Maintenance of gas analyzers and associated sampling systems in LD Converter shop of SMS-2 | NO | NA | Nomination | NA | 45.65 | NA | NA | 1 ADAGE AUTOMATION PVT LTD | Nil | 46.11 | Yes | TC as per DOPAs per procedure of Nomination cases 1% reduction on their original quote | VSP/WC/INS TN/71681-0/N/2011-12/12/WCC/132 Dtd. 12-MAY-12 | ADAGE AUTOMATION PVT LTD | 45.65 | 01-AUG-12 31-JUL-14 | NO |
| 4 | 714750 | MECHANICAL MAINTENANCE & REPAIR OF BF-3 EQUIPMENT (BLT INBA STOCK HOUSE & DEDUSTING SYSTEM) PACKAGE-2 | NO | NA | OT | 28.02.12 | 82.53 | Two | 8 | 8 &STAR ENGINEERS & CONTRACTORS; DURGA SRI RAGHAVENDRA ENGG SERVICES; FRANCO INDIA; JYOTHI ERECTORS; MASS ERECTORS; SM ENTERPRISES; SANTHI FABRICATORS; VVR ENGINEERING WORKS | Nil | 82.53; 85.42; 83.7; 83.5; 84; 84.53; 90; 77.86 | NO | NA | VSP/WC/BF/71475-0/OT/2012-13/12/WCC/191 Dtd. 23-MAY-12 | VVR ENGINEERING WORKS | 77.86 | 28-MAY-12 27-MAY-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 5 | 716310 | Capital & Medium repair of CCP Equipment | NO | NA | OT | 24.03.12 | 27.67 | Single | 3 | 3 SRI VENKATA RAMA ENTERPRISES; SWAMY CONSTRUCTIONS; SANTHI FABRICATORS | Nil | 29.2; 28.91; 32 | Yes | TC as per DOPLIMITED PARTICIPATION 3.41% reduction on their original quote | VSP/WC/CO& CCP/71631-0/OT/2012-13/174 Dtd. 21-MAY-12 | SWAMY CONSTR UCTIONS | 27.92 | 02-JUN-12 01-JUN-13 | NO |
| 6 | 716530 | BALANCE WORK OF REVAMPING INCLUDING LOWERING THE HEIGHT OF FALSE CEILING IN THE MAIN CONTROL ROOMS(1EP CONTROL ROOMS) OF ALL CCM'S IN SMS ZONE/AREAS | NO | NA | SOT | 17.04.12 | 6.51 | Single | 2 | 2 M SANJEEVA REDDY; SRI REVANTH ENTERPRISES | Nil | 7.3; 6.99 | Yes | TC as per DOPLIMITED PARTICIPATION 3.28% reduction on their original quote | VSP/WC/CED /71653-0/SOT/2012-13/183 Dtd. 22-MAY-12 | SRI REVANTH ENTERPR ISES | 6.76 | 22-MAY-12 21-FEB-13 | NO |
| 7 | 716110 | REPAIR JOBS FOR 3 Ton JIB CRANE AT BF-1 TOP | NO | NA | OT | 06.03.12 | 17.52 | Two | 2 | 2 SCANTECH ENGG WORKS; SG CONSTRUCTIONS | Nil | 18.31; 19.5 | Yes | TC as per DOPLIMITED PARTICIPATION LIMITED SOURCE 1.69% reduction on their original quote | VSP/WC/BF/7 1611-0/OT/2012-13/12/WCC/1 61 Dtd. 18-MAY-12 | SCANTEC H ENGG WORKS | 18 | 28-MAY-12 27-FEB-13 | NO |
| 8 | 716460 | Pre casting of RCC Blocks for P Way section of Traffic Department | NO | NA | SOT | 03.04.12 | 4.69 | Single | 2 | 2 D MANMADHA RAO; JS ENGG. WORKS | Nil | 4.6; 4.85 | NO | NA | VSP/WC/TRAFFIC/71646-0/SOT/2012-2013/77 Dtd. 01-MAY-12 | D MANMAD HA RAO | 4.6 | 07-MAY-12 06-SEP-12 | NO |
| 9 | 716210 | Repair / Reclamation of Hammer Crushers Single Roll Crushers Bottom Roll (Coke) Crushers RMHP-Wagon Pusher Car Gear Boxes and Lancing Works in CMS | NO | NA | SOT | 13.03.12 | 13.63 | Single | 2 | 2 GIDEONS ENGG. WORKS; SL TECHNICAL SERVICES | Nil | 13.87; 13.88 | Yes | TC as per DOPLIMITED PARTICIPATION 0.36% reduction on their original quote | VSP/WC/ES& F/71621-0/SOT/2012-2013/86 Dtd. 02-MAY-12 | GIDEONS ENGG. WORKS | 13.82 | 01-JUN-12 31-MAY-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 10 | 716350 | MAJOR REPAIRS OF EOT CRANES IN BF | NO | NA | SOT | 28.03.12 | 14.04 | Single | 2 | 2 MANI ENGG. WORKS; UK INDUSTRIES | Nil | 14.75; 14.45 | Yes | TC as per DOPLIMITED PARTICIPATION LIMITED SOURCE 1.25% reduction on their original quote | VSP/WC/BF/71635-0/SOT/2012-13/12/WCC/172 Dtd. 21-MAY-12 | UK INDUSTRIES | 14.27 | 01-JUN-12 28-FEB-13 | NO |
| 11 | 713750 | Technological assistance in Tundish handling Tundish deskulling at CCS of SMS-2 | NO | NA | OT | 24.08.11 | 25.58 | Single | 6 | 6 ABDUL RASHEED; K GANGA RAJU; M RAMANA RAJU; SAMMANGI & BROTHERS; SURYA TEJ ENGG WORKS; VARAM CONSTRUCTIONS | Nil | 23; 19.5; 22.26; 23.02; 19.8; 20.16 | NO | NA | VSP/WC/SMS/71375-0/OT/2012-2013/12/WCC/209 Dtd. 29-MAY-12 | K GANGA RAJU | 19.5 | 15-JUN-12 14-JUN-13 | NO |
| 12 | 715340 | Technological Assistance Housekeeping and Mechanical Maintenance Jobs for Service Water Equipments in BF-3 Pump House | NO | NA | OT | 03.03.12 | 50.88 | Single | 2 | 1 SL TECHNICAL SERVICES SKI Engineering | Nil | 56.52 | Yes | TC as per DOPLIMITED PARTICIPATION 6.04% reduction on their original quote | VSP/WC/MMD/71534-0/OT/12/WCC/189 Dtd. 23-MAY-12 | SKI Engineering | 53.1 | 28-MAY-12 27-MAY-13 | NO |
| 13 | 716140 | Revalidation works of boilers and evaporative cooling system in MMSM | NO | NA | OT | 05.03.12 | 5.59 | Single | 1 | 1 V&S CONSTRUCTIONS | Nil | 5.7 | NO | NA | VSP/WC/MMSM/71614-0/OT/2012-2013/82 Dtd. 01-MAY-12 | V&S CONSTRUCTIONS | 5.7 | 02-MAY-12 01-MAY-13 | NO |
| 14 | 705160 | Mechanical maintenance of Equipment in Converter Shop HMDP- LP Bay Scrap yard and Slag yard in SMS # 2 | NO | NA | OT | 02.02.11 | 98.37 | Two | 1 | 1 KALATHIL BROTHERS CONSTRUCTION CO. PVT. LTD. | Nil | 109.19 | Yes | TC as per DOPLIMITED PARTICIPATION 9.91% reduction on their original quote | VSP/WC/SMS/70516-0/OT/2012-2013/176 Dtd. 21-MAY-12 | KALATHIL BROTHERS CONSTRUCTION CO. PVT. LTD. | 98.37 | 01-JUN-12 31-MAY-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 15 | 712880 | Maintenance of Hydraulic and Lubrication equipment etc in Billet caster shop of SMS-2(W). | NO | NA | OT | 01.07.11 | 77.74 | Single | 2 | 2 DURGA SRI RAGHAVENDRA ENGG SERVICES; KALATHIL BROTHERS CONSTRUCTION CO. PVT. LTD. | Nil | 73.15; 77.66 | NO | NA | VSP/WC/SMS /71288-0/OT/2012-2013/145 Dtd. 16-MAY-12 | DURGA SRI RAGHAVENDRA ENGG SERVICE S | 73.15 | 01-JUN-12 31-MAY-13 | NO |
| 16 | 705480 | Technological assistance for online jam lancing of blowing lance miscellaneous lancing jobs at BOF of SMS-2. | NO | NA | OT | 03.02.11 | 21.5 | Single | 2 | 2 RAMANA RAJU; SURYA TEJ ENGG WORKS | Nil | 19.58; 21.49 | NO | NA | VSP/WC/SMS /70548-0/OT/2012-2013/12/WCC /193 Dtd. 23-MAY-12 | M RAMANA RAJU | 19.58 | 15-JUN-12 14-JUN-13 | NO |
| 17 | 713660 | Rubber Lagging Of Conveyor Pulleys (For the Years 2011-14). | Yes | PC Parakh & V.Velaudham | OT | 07.03.12 | 173.72 | Two | 2 | 1 THEJO ENGINEERING LTD | 1 UNITEC RUBBER & CONVEYOR SYSTEMS PVT LTD | 331.81 | Yes | TC as per DOPLIMITED PARTICIPATION 20.13% reduction on their original quote | VSP/WC/CM M/71366-0/OT/2012-13/188 Dtd. 23-MAY-12 | THEJO ENGINEERING LTD | 265 | 18-MAY-12 17-MAY-15 | NO |
| 18 | 706360 | In-Situ Building up and Finishing of Stand Base. | NO | NA | OT | 26.03.11 | 4.85 | Two | 2 | 2 L&T LIMITED; EUROTECH SYSTEMS | Nil | 5.58 4.71 | NO | NA | VSP/WC/MM SM/70636-0/OT/2012-2013/151 Dtd. 18-MAY-12 | EUROTECH GLOBAL SOLUTION INDIA (P) LTD | 4.71 | 15-JUN-12 14-SEP-12 | NO |
| 19 | 705500 | Technological assistance for upkeep of BOF Secondary Metallurgy & Allied Areas in SMS-2. | NO | NA | OT | 03.02.11 | 61.15 | Single | 5 | 5 K GANGA RAJU; MGM ENTERPRISES; N LAKSHMANA RAO; VSDPMA LABOUR CONTRACT CO OPERATIVE SOCIETY LTD; VENU CONSTRUCTIONS | Nil | 42.42; 50.2; 49.5; 48.92; 56.87 | NO | NA | VSP/WC/SMS /70550-0/OT/2012-2013/12/WCC /208 Dtd. 29-MAY-12 | K GANGA RAJU | 42.42 | 15-JUN-12 14-JUN-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 20 | 705390 | Technological assistance for upkeep of CCS area of sms-2 | NO | NA | OT | 21.02.11 | 66.09 | Single | 6 | D SREENIVASA RAO; PRATIMA ENGINEERING WORKS; R KONDAYYA; SURYA TEJ ENGG WORKS; SUNITHA PADMASRI ENTERPRISES; VSDPMA LABOUR CONTRACT CO OPERATIVE SOCIETY LTD | Nil | 44.93; 56.11; 51.75; 51.48; 50.03; 60 | NO | NA | VSP/WC/SMS /70539-0/OT/2012-2013/12/WC/212 Dtd. 31-MAY-12 | D SREENIVASA RAO | 44.93 | 15-JUN-12 14-JUN-13 | NO |
| 21 | 705380 | Technological assistance for Lancing and miscellaneous jobs in CCS area of SMS-2 | NO | NA | OT | 02.02.11 | 19.47 | Single | 3 | JAYA LAKSHMI CONSTRUCTIONS; M RAMANA RAJU; VSR CONSTRUCTIONS | Nil | 17.89; 16.52; 18.69 | NO | NA | VSP/WC/SMS /70538-0/OT/2012-2013/12/WCC/98 Dtd. 04-MAY-12 | M RAMANA RAJU | 16.52 | 01-JUN-12 31-MAY-13 | NO |
| 22 | 706290 | Technological assistance in Billet Storage Yard of SMS-2 | NO | NA | OT | 22.03.11 | 29.57 | Single | 2 | SRI LAKSHMI ENGG WORKS; SRI VENKATA RAMA ENTERPRISES | Nil | 29.49; 31.5 | Yes | TC as per DOPLIMITED PARTICIPATION 1.29% reduction on their original quote | VSP/WC/SMS /70629-0/OT/2012-2013/12/WCC/94 Dtd. 03-MAY-12 | SRI LAKSHMI ENGG WORKS | 29.19 | 01-JUN-12 31-MAY-13 | NO |
| 23 | 705100 | Mechanical maintenance of equipment in continuous casting shop including Tundish preparation Mould preparation Pusher colleting table & Billet conditioning system etc.. of SMS-2(W). | NO | NA | OT | 28.01.11 | 93.83 | Two | 2 | KALATHIL BROTHERS CONSTRUCTION CO. PVT. LTD.; SWAMY CONSTRUCTIONS | Nil | 104.15; 92.89 | Yes | TC as per DOPLIMITED PARTICIPATION 0.15% reduction on their original quote | VSP/WC/SMS /70510-0/OT/2012-2013/173 Dtd. 21-MAY-12 | SWAMY CONSTR UCTIONS | 92.75 | 01-JUN-12 31-MAY-13 | NO |
| 24 | 715960 | Repair & Maintenance of Data com network for 2011-12 | NO | NA | OT | 21.02.12 | 16 | Two | 3 | AUTOTRICAL; MAMATA ELECTRICAL ENTERPRISES | 1S.B.T. NETWORK S | 17.5; 17 | Yes | TC as per DOPLIMITED PARTICIPATION 3.53% reduction on their original quote | VSP/WC/TELECOM/71596-0/OT/2012-13/110 Dtd. 08-MAY-12 | MAMATA ELECTRICAL ENTERPR ISES | 16.4 | 16-MAY-12 15-MAY-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 25 | 712650 | Mechanical maintenace of Equipment in Secondary metulurgy area of SMS # 2 | NO | NA | OT | 20.06.11 | 41.2 | Single | 3 | 3 C&S;STAR ENGINEERS & CONTRACTORS; MANI ENGG. WORKS; RESHMA ENTERPRISES | Nil | 38; 36.67; 36 | NO | NA | VSP/WC/SMS /71265-0/OT/2012-2013/100 Dtd. 05-MAY-12 | RESHMA ENTERPRISES | 36 | 01-JUN-12 31-MAY-13 | NO |
| 26 | 716280 | FABRICATION & ERECTION OF AIR DUCTS IN LMMM | NO | NA | OT | 20.03.12 | 1.53 | Single | 3 | 3 JEY KEY ENGG. WORKS; NEPCON; RKV ENGG WORKS | Nil | 1.7; 1.71; 1.62 | NO | NA | VSP/WC/LMM M/71628-0/OT/2012-13/96 Dtd. 04-MAY-12 | RKV ENGG WORKS | 1.62 | 01-JUN-12 31-MAY-13 | NO |
| 27 | 706140 | Operation and maintenance of mobile equipment maintenance of slag skimmers DG set engine and hydraulics ladle tilters in SMS 2. | NO | NA | OT | 15.03.11 | 33.85 | Two | 1 | 1 DURGA SRI RAGHAVENDRA ENGG SERVICES | Nil | 35.33 | Yes | TC as per DOPLIMITED PARTICIPATION 4.62% reduction on their original quote | VSP/WC/SMS /70614-0/OT/2012-2013/99 Dtd. 05-MAY-12 | DURGA SRI RAGHAVENDRA ENGG SERVICE S | 33.7 | 01-JUN-12 31-MAY-13 | NO |
| 28 | 716040 | Overhauling of 80 MVA 220 KV/ 11KV/11KV BHEL make Power transformer | NO | NA | OT | 24.02.12 | 35.1 | Two | 5 | 5 MVK INDUSTRIES; MARVEL ENTERPRISES; ONLINE ENGINEERS; PAN ELECTRO TECHNIC ENTERPRISES PVT LTD; SHREE ABIRAMI ENGINEERING WORKS | Nil | 29.07; 30; 24.74; 24.3; 30.78 | NO | NA | VSP/WC/DN W/71604-0/OT/2012-13/12/WCC/134 Dtd. 14-MAY-12 | PAN ELECTRO TECHNIC ENTERPRISES PVT LTD | 24.3 | 21-MAY-12 20-MAY-13 | NO |
| 29 | 715633 | THERMAL INSULATION AND CLADDING WORKS IN VISAKHAPATNAM STEEL PLANT (PART-3) | Yes | PC Parakh & V.Velaudham | OT | 20.02.12 | 39.02 | Two | 5 | 4 BEARDSSELL LIMITED; BALAJI INSULATIONS INDIA PVT LTD; SWAMY CONSTRUCTIONS; HI-TECHNOCRATS PRIVATE LIMITED | 1 SANTHI FABRICATORS | 253.69; 285.97; 251.61; 333 | NO | NA | VSP/WC/EM D/71563-3/OT/12/WCC / Dtd. 24-MAY-12 | BALAJI INSULATIONS INDIA PVT LTD | 42.9 | 01-JUN-12 31-MAY-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 30 | 715632 | THERMAL INSULATION AND CLADDING WORKS IN VISAKHAPATNAM STEEL PLANT(PART-2) | Yes | PC Parakh & V.Velaudham | OT | 20.02.12 | 57.44 | Two | 5 | 4 BEARDSSELL LIMITED; BALAJI INSULATIONS INDIA PVT LTD; SWAMY CONSTRUCTIONS; HI-TECHNOCRATS PRIVATE LIMITED | 1 SANTHI FABRICATORS | 253.69; 285.97; 251.61; 333 | NO | NA | VSP/WC/EMD/71563-2/OT/12/WCC / Dtd. 24-MAY-12 | BEARDSSELL LIMITED | 63.15 | 01-JUN-12 31-MAY-13 | NO |
| 31 | 722010 | Repair & reconditioning of welding machines fabrication & technological assistance in ERS | NO | NA | SOT | 17.04.12 | 11.2 | Single | 2 | 2 GK Electrical Rewinding Works; PSR ENTERPRISES | Nil | 11.46; 10.54 | NO | NA | VSP/WC/ERS/72201-0/SOT/2012-2013/164 Dtd. 25-MAY-12 | PSR ENTERPRISES | 10.54 | 11-JUN-12 10-JUN-13 | NO |
| 32 | 715631 | THERMAL INSULATION AND CLADDING WORKS IN VISAKHAPATNAM STEEL PLANT (PART-1) | Yes | PC Parakh & V.Velaudham | OT | 20.02.12 | 120.19 | Two | 5 | 4 BEARDSSELL LIMITED; BALAJI INSULATIONS INDIA PVT LTD; SWAMY CONSTRUCTIONS; HI-TECHNOCRATS PRIVATE LIMITED | 1 SANTHI FABRICATORS | 253.69; 285.97; 251.61; 333 | Yes | TC as per DOPLIMITED PARTICIPATION Quoted value on higher side 5.33% reduction on their original quote | VSP/WC/EMD/71563-1/OT/12/WCC / Dtd. 24-MAY-12 | SWAMY CONSTRUCTIONS | 132.14 | 01-JUN-12 31-MAY-13 | NO |
| 33 | 716610 | Mechanical Repair works of fork lifts in CRMP | NO | NA | OT | 17.04.12 | 6.2 | Single | 2 | 2 DURGA SRI RAGHAVENDRA ENGG & CO; DURGA SRI RAGHAVENDRA ENGG SERVICES | Nil | 6.5; 6.2 | NO | NA | VSP/WC/CRMP/71661-0/SOT/2012-13/12/WCC/169 Dtd. 19-MAY-12 | DURGA SRI RAGHAVENDRA ENGG SERVICES | 6.2 | 15-JUN-12 14-JUN-13 | NO |
| 34 | 722190 | CAPITAL REPAIR OF 60 MW TG TURBINE | NO | NA | Limited | 11.05.12 | 23.03 | Single | 2 | 2 ASHOK BROTHERS IMPEX PVT. LTD.; TURBOMACHINERY ENGINEERING INDUSTRIES LTD. | Nil | 33.9; 34.52 | Yes | TC as per DOPLIMITED PARTICIPATION LIMITED SOURCE URGENCY AT SITE 2% reduction on their original quote | VSP/WC/TPP/72219-0/L/2012-13/146 Dtd. 17-MAY-12 | BROTHERS ENGG. AND ERECTORS LTD | 33.22 | 17-MAY-12 16-AUG-12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 35 | 715471 | DEVELOPMENT OF MANUFACTURING DRAWINGS FOR SPARE PARTS BY REVERSE ENGINEERING USING PART SCANNER MACHINES CAD WORK STATIONS AND SUPPLY OF UP-DATED CAD BACK UP FILES IN CD'S AND HARD DISK (PART-A) | Yes | PC Parakh & V.Velaudham | OT | 11.01.12 | 71.37 | Two | 2 | 2 ESQUIRE ENGINEERING SOLUTIONS LTD ; Axis-IT&T Limited | Nil | 118.83; 117.67 | Yes | TC as per DOPLIMITED PARTICIPATION 1.63% reduction on their original quote | VSP/WC/PD/ 71547-1/OT/2011-12/12/WCC/109 Dtd. 07-MAY-12 | Axis-IT&T Limited | 70.2 | 21-MAY-12 20-MAY-15 | NO |
| 36 | 715472 | DEVELOPMENT OF MANUFACTURING DRAWINGS FOR SPARE PARTS BY REVERSE ENGINEERING USING PART SCANNER MACHINES CAD WORK STATIONS AND SUPPLY OF UP-DATED CAD BACK UP FILES IN CD'S AND HARD DISK (PART-B) | Yes | PC Parakh & V.Velaudham | OT | 11.01.12 | 47.58 | Two | 2 | 2 ESQUIRE ENGINEERING SOLUTIONS LTD ; Axis-IT&T Limited | Nil | 118.83; 117.67 | NO | NA | VSP/WC/PD/ 71547-2/OT/2011-12/12/WCC/108 Dtd. 07-MAY-12 | ESQUIRE ENGINEERING SOLUTIONS LTD | 46.8 | 21-MAY-12 20-MAY-15 | NO |
| 37 | 722070 | RLA STUDY OF 30MW TURBINE OF TURBO-BLOWER IN TPP | NO | NA | Nomination | NA | 46 | NA | NA | 1 BHEL - VISAKHAPATNAM SITE OFFICE | Nil | 52 | Yes | TC as per DOPAs per procedure of Nomination cases11.54% reduction on their original quote | VSP/WC/TPP /72207-N/O/2012-13/12/WCC/105 Dtd. 05-MAY-12 | BHEL - VISAKHA PATNAM SITE OFFICE | 46 | 31-MAY-12 30-APR-13 | NO |
| 38 | 722180 | Extraction of BF coke from Nut coke by screening | Yes | PC Parakh & V.Velaudham | Nomination | NA | 701.8 | NA | NA | 1 FERRO SCRAP NIGAM LTD | Nil | 839.74 | Yes | TC as per DOPAs per procedure of Nomination cases16.43% reduction on their original quote | VSP/WC/CO&CCP/72218-0/N/2012-13/ Dtd. 17-MAY-12 | FERRO SCRAP NIGAM LTD | 701.8 | 17-JUL-12 16-JUL-13 | NO |
| 39 | 716020 | FACE LIFTING WORKS INSIDE AND OUTSIDE THE PLANT AREA. | NO | NA | SOT | 17.02.12 | 17.96 | Single | 2 | 2 BABA ENGG WORKS; PSN ENTERPRISES | Nil | 18.8; 19 | Yes | TC as per DOPLIMITED PARTICIPATION 3.72% reduction on their original quote | VSP/WC/CED /71602-0/SOT/2012-13/85 Dtd. 02-MAY-12 | BABA ENGG WORKS | 18.1 | 18-SEP-12 17-SEP-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 40 | 722200 | TECHNOLOGICAL ASSISTANCE FOR CAST HOUSE JOBS IN BF-3 | NO | NA | Nomination | NA | 17.04 | NA | NA | 1 BINDU CONSTRUCTIONS & IES | Nil | 17.04 | NO (Directive from CMD, under Emergency at BF-3) | NA | VSP/WC/BF/72220-N/2012-2013/133 Dtd. 12-MAY-12 | BINDU CONSTRUCTIONS & IES | 17.04 | 12-MAY-12 20-JUN-12 | NO |
| 1 | 716560 | Repainting of Various structures including K-Series Galleries in COCCP area | NO | NA | OT | 17.04.12 | 50.36 | Two | 5 | 5 AMBUJA PAINTS LTD.; COROMONDAL PAINTS LTD; COLOUR INDIA PAINTS INDUSTRIES; MK GOLD PAINTS PVT LTD; SHIVA CHEMICALS | Nil | 56.4; 60.33; 54.62; 55.55; 43.31 | NO | NA | VSP/WC/STE D/71656-0/OT/2012-13/ Dtd. 23-JUN-12 | SHIVA CHEMICALS | 43.31 | 23-JUN-12 22-JUN-13 | NO |
| 2 | 716850 | Servicing & repair of Leica Microsystems Germany make Vitrinite Reflectivity Measurement System | NO | NA | Nomination | NA | 2.91 | Single | 1 | 1 DHR HOLDING INDIA PVT LTD | Nil | 2.91 | Yes | TC as per Procedure of Nomination cases NO reduction on their original quote | VSP/WC/QAT D/71685-0/N/2012-13/230 Dtd. 05-JUN-12 | DHR HOLDING INDIA PVT LTD | 2.91 | 22-JUN-12 21-JUN-14 | NO |
| 3 | 722080 | LMMM CAPITAL REPAIRS - REPAIR OF HYDRAULICS & LUBRICATION SYSTEMS | NO | NA | SOT | 8.5.12 | 1.72 | Single | 1 | 1 JEY KEY ENGG. WORKS | Nil | 1.72 | NO | NA | VSP/WC/LMM M/72208-0/SOT/2012-13/279 Dtd. 22-JUN-12 | JEY KEY ENGG. WORKS | 1.72 | 01-AUG-12 31-OCT-12 | NO |
| 4 | 716470 | REPAIR OF TECHNOLOGICAL STRUCTURES IN CONVERTER SHOP OF SMS | NO | NA | OT | 5.4.12 | 30.16 | Single | 4 | 4 NEPCON; RESHMA ENTERPRISES; SANGAM STEEL FABRICATION; SREE NOOKAMBIKA BUILDERS | Nil | 33.17; 34; 29; 28.5 | NO | NA | VSP/WC/SMS /71647-0/OT/2012-2013/12/WCC /247 Dtd. 11-JUN-12 | SREE NOOKAMBIKA BUILDERS | 28.50 | 01-JUL-12 30-JUN-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 5 | 722110 | Common shutdown jobs Capital repair jobs and Maintenance of Heat Exchangers in Utilities Department of VISAKHAPATNAM Steel Plant | NO | NA | SOT | 10.5.12 | 16.73 | Single | 1 | 1 RESHMA ENTERPRISES | Nil | 16.2 | NO | NA | VSP/WC/UT/72211-0/SOT/2012-13/255 Dtd. 14-JUN-12 | RESHMA ENTERPRISES | 16.2 | 01-JUL-12 30-JUN-13 | NO |
| 6 | 716340 | Structural fabrication and erection of Stair cases for Boundary Wall Watch Towers Grills Over Drain Major repairs of existing Straightening machine shed near MMSM and various one time /Modification works inside the plant area. | NO | NA | OT | 29.03.12 | 34.49 | Single | 6 | 6 JYOTHI ERECTORS; JS ENGG. WORKS; RAGHAVENDRA ENGG SERVICES; SWAMY CONSTRUCTIONS; SRUJANA ENGINEERING WORKS; TIJO CONSTRUCTIONS | Nil | 32.22; 32.49; 37.94; 34.2; 33.89; 34.47 | NO | NA | VSP/WC/STED/71634-0/OT/2012-13/262 Dtd. 16-JUN-12 | JYOTHI ERECTORS | 32.22 | 20-JUN-12 19-JUN-13 | NO |
| 7 | 722100 | REPAIR OF FINISHING AREA EQUIPMENTS AND STRAPPING MACHINES IN BARMILL OF LMMM | NO | NA | SOT | 8.5.12 | 17.72 | Single | 2 | 2 CONSTRUCTION CORPORATION; V&S CONSTRUCTIONS | Nil | 17.97; 18.43 | NO | NA | VSP/WC/LMM/72210-0/SOT/2012-13/251 Dtd. 12-JUN-12 | CONSTRUCTION CORPORATION | 17.97 | 10-AUG-12 09-AUG-13 | NO |
| 8 | 716170 | Replacement of commutator for 1000 KW DC motor of WRM | NO | NA | OT | 7.3.12 | 11.35 | Two | 2 | 2 BIECCO LAWRIE LTD; RAMAKRISHNA ELECT. WINDING WORKS | Nil | 8.97; 16.5 | NO | NA | VSP/WC/WRM/71617-0/OT/2012-13/317 Dtd. 30-JUN-12 | BIECCO LAWRIE LTD | 8.97 | 09-JUL-12 09-MAR-13 | NO |
| 9 | 722250 | CAPITAL REPAIR- VALVES AND PIPELINES IN BILLET MILL | NO | NA | SOT | 18.05.12 | 4.9 | Single | 1 | 1 SAGAR ENTERPRISES | Nil | 5.05 | NO | NA | VSP/WC/LMM/72225-0/SOT/2012-13/282 Dtd. 22-JUN-12 | SAGAR ENTERPRISES | 5.05 | 15-JUL-12 15-APR-13 | NO |
| 10 | 722220 | CAPITAL REPAIR - BILLET MILL IN LMMM | NO | NA | SOT | 16.05.12 | 6.2 | Single | 1 | 1 SG CONSTRUCTIONS | Nil | 6.45 | NO | NA | VSP/WC/LMM/72222-0/SOT/2012-13/271 Dtd. 20-JUN-12 | SG CONSTRUCTIONS | 6.45 | 01-JUL-12 31-DEC-12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 11 | 716682 | Electrical Repairs and Illumination Improvement Jobs in CCP & ARS of CO&CCP. | NO | NA | SOT | 24.04.12 | 6.14 | Single | 2 | 2 PSR ENTERPRISES; VANI ELECTRICAL WORKS | Nil | 18.3; 18.39 | Yes | TC as per DOP URGENCY AT SITE 7.24 % reduction on their original quote | VSP/WC/CO&CCP/71668-2/SOT/2012-13/275 Dtd. 21-JUN-12 | VANI ELECTRICAL WORKS | 6.29 | 02-JUL-12 01-JUL-13 | NO |
| 12 | 722060 | Technological assistance to water supply activities at Madharam Dolomite Mines | NO | NA | OT | 26.04.12 | 12.08 | Single | 2 | 2 THE LAND LOOSERS LABOUR CO OPERATIVE SOCIETY; THE TRIBAL LAND LOOSERS LABOUR CONTRACT CO OPERATIVE SOCIETY | Nil | 12.55; 13.06 | NO | NA | VSP/WC/MINES/72206-0/OT/2012-2013/12/WCC/233 Dtd. 06-JUN-12 | THE LAND LOOSERS LABOUR CO OPERATIVE SOCIETY | 12.55 | 16-JUN-12 15-JUN-14 | NO |
| 13 | 716681 | Electrical Repairs and Illumination Improvement Jobs in CSP & CPP of CO&CCP. | NO | NA | SOT | 24.04.12 | 10.5 | Single | 2 | 2 PSR ENTERPRISES; VANI ELECTRICAL WORKS | Nil | 18.3; 18.39 | Yes | TC as per DOP URGENCY AT SITE 6.82% reduction on their original quote | VSP/WC/CO&CCP/71668-1/SOT/2012-13/274 Dtd. 21-JUN-12 | PSR ENTERPRISES | 10.76 | 02-JUL-12 01-JUL-13 | NO |
| 14 | 705490 | Technological assistance for shifting and additions of Ladle Additives into the steel ladle at LD Converters Online Rinsing Station and Secondary Metallurgy Sections of SMS-2. | NO | NA | OT | 3.2.11 | 58.18 | Single | 5 | 5 D SREENIVASARAO; KUSHEL ENTERPRISES; KEERTHI CONSTRUCTION S; MD JAHANGEER; VENU CONSTRUCTIONS | Nil | 46.61; 58.18; 46.4; 49.46; 54.11 | NO | NA | VSP/WC/SMS/70549-0/OT/2012-2013/12/WCC/215 Dtd. 01-JUN-12 | KEERTHI CONSTRUCTIONS | 46.40 | 21-JUN-12 20-JUN-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|---|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 15 | 703510 | Dismantling erection testing & commissioning of main exchangers E01/E02 along with the associated piping structurals sheeting &slag wool insulation of exchanger cold box of 500 TPD Air separation unit no-1 of Visakhapatnam steel plant. | Yes | PC Parakh & V.Velaudham | OT | 18.07.11 | 169.2 | Two | 1 | 1 SOUTHERN ERECTORS (P) LTD | Nil | 197.82 | Yes | TC as per DOP LIMITED PARTICIPATION 14.47 % reduction on their original quote | VSP/WC/UT/70351-0/OT/2012-13/249 Dtd. 11-JUN-12 | SOUTHERN ERECTORS (P) LTD | 169.20 | 01-JUL-12 31-DEC-12 | NO |
| 16 | 716500 | Capital repair of cooling towers in WMD during the year 2011-2012 | NO | NA | OT | 5.4.12 | 28.29 | Single | 2 | 2 SOUTHERN COOLING TOWERS PVT. LTD.; VARMA BROTHERS | Nil | 29.36; 32.25 | Yes | TC as per DOP LIMITED PARTICIPATION 0.2% reduction on their original quote | VSP/WC/WM D/71650-0/OT/2012-13/12/WCC/259 Dtd. 14-JUN-12 | SOUTHERN COOLING TOWERS PVT. LTD. | 29.30 | 19-JUN-12 18-JUN-13 | NO |
| 17 | 713960 | HIRING OF 10 TONS CARRYING CAPACITY ROAD TRUCKS | NO | NA | OT | 3.9.11 | 79.38 | Two | 3 | 3 A V LAKSHMANA RAO; AMARAVATHI TRAVELS; M/S S.K.M.L CONSTRUCTIONS | Nil | 76.83; 90.89; 73.88 | NO | NA | VSP/WC/FMD/71396-0/OT/2012-13/12/WCC/280 Dtd. 22-JUN-12 | S.K.M.L CONSTRUCTIONS | 73.88 | 01-JUL-12 30-JUN-13 | NO |
| 18 | 714150 | Servicing & Repair of M/s FIE make testing equipment of QA&TD | NO | NA | OT | 10.2.12 | 2.93 | Single | 1 | 1 BLUE STAR LTD | Nil | 3.49 | Yes | TC as per DOP LIMITED PARTICIPATION 2.52% reduction on their original quote | VSP/WC/QAT D/71415-0/OT/2012-2013/213 Dtd. 01-JUN-12 | BLUE STAR LTD | 3.40 | 20-JUN-12 19-JUN-14 | NO |
| 19 | 706420 | Maintenance of AC equipments in expansion area of RMHP & CRMP departments | NO | NA | OT | 23.04.11 | 28.6 | Two | 4 | 4 BHARATH REFREGARATION COMPANY; SIRI CONSTRUCTIONS - CHAITANYA NAGAR GAJUWAKA; THE NATIONAL ELECTRICAL WORKS; VIJAYA ENGG WORKS | Nil | 33; 32.11; 31.44; 32.47 | Yes | TC as per DOP LIMITED PARTICIPATION LIMITED SOURCE 5.89 % reduction on their original quote | VSP/WC/ACS/70642-0/OT/2012-13/12/WCC/232 Dtd. 06-JUN-12 | THE NATIONAL ELECTRICAL WORKS | 29.59 | 15-JUN-12 14-JUN-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|---|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 20 | 714390 | Transportation of Metallurgical waste from storage area to Sinter plant after weighment at VSPs weigh bridge | NO | NA | OT | 9.4.12 | 34.14 | Single | 1 | 1 RAJU ENGINEERING WORKS | Nil | 32.43 | NO | NA | VSP/WC/WM D/71439-0/OT/12/WCC /245 Dtd. 11-JUN-12 | RAJU ENGINEERING WORKS | 32.43 | 29-JUN-12 16-NOV-12 | NO |
| 21 | 713900 | Technological assistance for handling of Minor Raw Materials Nut Coke Lime Fines and other materials using Forklift and Telfers of SMS-2 | NO | NA | OT | 18.11.11 | 26.66 | Single | 5 | 5 G MOHAN RAO; PRASAD ENTERPRISES; SUNITHA PADMASRI ENTERPRISES; T KRISHNA RAO; VSDPMA LABOUR CONTRACT CO OPERATIVE SOCIETY LTD | Nil | 19.87; 18.39; 17.06; 17; 19.36 | NO | NA | VSP/WC/SMS /71390-0/OT/2012-2013/12/WCC /216 Dtd. 01-JUN-12 | T KRISHNA RAO | 17.00 | 21-JUN-12 20-JUN-13 | NO |
| 22 | 715633 | THERMAL INSULATION AND CLADDING WORKS IN VISAKHAPATNAM STEEL PLANT (PART-3) | NO | NA | OT | 20.02.12 | 39.02 | Single | 5 | 4 BEARDSSELL LIMITED; BALAJI INSULATIONS INDIA PVT LTD; SWAMY CONSTRUCTIONS; HI-TECHNOCRATS PRIVATE LIMITED | 1 SANTI FABRICATORS | 253.69; 285.97; 251.61; 333 | Yes | TC as per DOP LIMITED PARTICIPATIO quoted value on higher side 16.7 % reduction on their original quote | VSP/WC/EM D/71563-3/OT/12/WCC /201 Dtd. 05-JUN-12 | BALAJI INSULATIONS INDIA PVT LTD | 42.90 | 09-JUN-12 08-JUN-13 | NO |
| 23 | 715632 | THERMAL INSULATION AND CLADDING WORKS IN VISAKHAPATNAM STEEL PLANT(PART-2) | NO | NA | OT | 20.02.12 | 57.44 | Single | 5 | 4 BEARDSSELL LIMITED; BALAJI INSULATIONS INDIA PVT LTD; SWAMY CONSTRUCTIONS; HI-TECHNOCRATS PRIVATE LIMITED | 1 SANTI FABRICATORS | 253.69; 285.97; 251.61; 333 | Yes | TC as per DOP LIMITED PARTICIPATIO quote is on higher side 6.11 % reduction on their original quote | VSP/WC/EM D/71563-2/OT/12/WCC /200 Dtd. 05-JUN-12 | BEARDSSELL LIMITED | 63.15 | 09-JUN-12 08-JUN-13 | NO |
| 24 | 715631 | THERMAL INSULATION AND CLADDING WORKS IN VISAKHAPATNAM STEEL PLANT (PART-1) | NO | NA | OT | 20.02.12 | 120.19 | Single | 5 | 4 BEARDSSELL LIMITED; BALAJI INSULATIONS INDIA PVT LTD; SWAMY CONSTRUCTIONS; HI-TECHNOCRATS PRIVATE LIMITED | 1 SANTI FABRICATORS | 253.69; 285.97; 251.61; 333 | Yes | TC as per DOP LIMITED PARTICIPATIO Quoted value on higher side 5.33 % reduction on their original quote | VSP/WC/EM D/71563-1/OT/12/WCC /199 Dtd. 05-JUN-12 | SWAMY CONSTRUCTIONS | 132.14 | 09-JUN-12 08-JUN-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|--|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 25 | 722510 | Manufacturing / Fabrication of Conveyor Idlers frames | NO | NA | SOT | 8.6.12 | 14.49 | Single | 2 | 2 NEPCON; PLA ENGG WORKS | Nil | 15; 14 | NO | NA | VSP/WC/ES& F/72251- 0/SOT/2012- 2013/310 Dtd. 29-JUN-12 | PLA ENGG WORKS | 14.00 | 01-AUG-12 31-JUL-13 | NO |
| 26 | 716490 | ROAD REPAIR WITH CONCRETE FOR DUMPER ENTRY APPROACH ROAD IN BAR MILL OF LMMM REPAIR OF CONCRETE FLOOR STACKS IN BILLET YARD OF LMMM & EXTENSION OF ROOM ON THE TERRACE OF ENERGY AND TELECOM CENTER BUILDING AT +13.86 m LEVEL. | NO | NA | SOT | 13.04.12 | 12.58 | Single | 1 | 1 SURYA TEJ ENGG WORKS | Nil | 12 | NO | NA | VSP/WC/CED /71649- 0/SOT/2012- 13/214 Dtd. 01-JUN-12 | SURYA TEJ ENGG WORKS | 12.00 | 01-JUN-12 31-MAY-13 | NO |
| 27 | 722040 | Cleaning and disposal of dust and spillages in the Crushing & Screening Plant of Madharam Dolomite Mines. | NO | NA | OT | 4.5.12 | 13.02 | Single | 2 | 2 AK ENTERPRISES; THE TRIBAL LAND LOOSERS LABOUR CONTRACT CO OPERATI | Nil | 12.41; 12.39 | NO | NA | VSP/WC/MIN ES/72204- 0/72204- 0/OT/2012- 13/12/WCC/2 54 Dtd. 12- JUN-12 | THE TRIBAL LAND LOOSER S LABOUR CONTRA CT CO OPERATI | 12.39 | 15-JUN-12 14-JUN-14 | NO |
| 28 | 722410 | MAJOR MODIFICATION ILLUMINATION AND REPLACEMENT JOBS IN CRMP(ELECT.) | NO | NA | SOT | 2.6.12 | 3.94 | Single | 2 | 2 MANIKANTA ELECTRICAL REWINDING WORKS; SRINIVASA ENGINEERING & CO | Nil | 3.93; 4.26 | NO | NA | VSP/WC/CR MP/72241- 0/SOT/12/WC C/295 Dtd. 28- JUN-12 | MANIKAN TA ELECTRI CAL REWINDI NG WORKS | 3.93 | 09-JUL-12 08-JUL-13 | NO |
| 29 | 722050 | REAMING OF 67 MW TG COUPLING HOLES | NO | NA | OT | 19.04.12 | 1.62 | Single | 1 | 1 ENGENIUS ERECTORS PVT LTD | Nil | 1.92 | Yes | TC as per DOP LIMITED PARTICIPATION 8.85 % reduction on their original quote | VSP/WC/TPP /72205- 0/OT/2012- 13/264 Dtd. 18-JUN-12 | ENGENIU S ERECTO RS PVT LTD | 1.75 | 01-JUL-12 31-DEC-12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 30 | 722210 | Cleaning works in CCD area of SMS | NO | NA | OT | 17.05.12 | 37.05 | Single | 3 | 3 HARSHA ENTERPRISES; M RAMANA RAJU; SRINIVASA ENGINEERING & CO | Nil | 32.85; 36; 34.27 | NO | NA | VSP/WC/SMS /72221-0/OT/2012-13/12/WCC/292 Dtd. 27-JUN-12 | HARSHA ENTERPRISES | 32.85 | 16-JUL-12 15-JUL-13 | NO |
| 31 | 722570 | Fabrication of miscellaneous items and repair of motor protection cages in CCD & GCM of SMS | NO | NA | SOT | 15.06.12 | 7.16 | Single | 2 | 2 MOHAPATRA ENGG WORKS; SRI SARADHA CONSTRUCTIONS | Nil | 7.41; 6.94 | NO | NA | VSP/WC/SMS /72257-0/SOT/2012-2013/12/WCC/308 Dtd. 29-JUN-12 | SRI SARADHA CONSTRUCTIONS | 6.94 | 10-JUL-12 09-JUL-13 | NO |
| 32 | 722330 | Technological assistance for shroud fixing in CCD of SMS | NO | NA | OT | 24.05.12 | 32.17 | Single | 4 | 4 GANGOTRI CONSTRUCTIONS; HARSHA ENTERPRISES; PSR ENTERPRISES; SREE NOOKAMBIKA BUILDERS | Nil | 30.99; 33.59; 31.67; 32 | NO | NA | VSP/WC/SMS /72233-0/OT/2012-13/12/WCC/313 Dtd. 29-JUN-12 | GANGOTRI CONSTRUCTIONS | 30.99 | 01-AUG-12 31-JUL-13 | NO |
| 33 | 722120 | Shift maintenance of Instrumentation equipment in SMS-2 and BF-3 | NO | NA | OT | 8.5.12 | 19.06 | Single | 4 | 4 HI TECH INSTRUMENTS & CONTROL SYSTEMS; SRINIVASA ENGG WORKS (OLD); SENSITIVE ENTERPRISES; V.R. ENGINEERING & COMPANY | Nil | 19.44; 17; 18.28; 16.75 | NO | NA | VSP/WC/INS TN/72212-0/OT/2012-13/265 Dtd. 18-JUN-12 | V.R. ENGINEERING & COMPANY | 16.75 | 01-JUL-12 31-MAR-13 | NO |
| 34 | 722560 | Hot line washing of Transmission towers and Switch yard equipments of VSP | NO | NA | Nomination | NA | 8.14 | Single | 0 | 1 YASHMUN ENGINEERS LTD | Nil | 8.14 | Yes | TC as per Procedure of Nomination cases NO reduction on their original quote | VSP/WC/DN W72256-0/2012-13/248 Dtd. 11-JUN-12 | YASHMUN ENGINEERS LTD | 8.14 | 11-JUN-12 10-JUL-12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 35 | 715860 | Cleaning Cum Spillage Arresting Jobs in RMB & BMY of SP-2 | NO | NA | SOT | 4.2.12 | 34.26 | Single | 7 | 7 AK ENTERPRISES; P SUBBA RAO(PRAMUDULA) ; PSN ENTERPRISES; PAHAL SWAYAM SEVI SANSTHA; S SATISHKUMAR & CO; SANTHI FABRICATORS; VENU CONSTRUCTIONS | Nil | 20.27; 28; 19.18; 31.83; 20; 24; 27.07 | NO | NA | VSP/WC/SP/7 1586- 0/OT/2012-13/ Dtd. 21-JUN- 12 | PSN ENTERPR ISES | 19.18 | 01-AUG-12 31-JUL-13 | NO |
| 36 | 715820 | Cleaning Cum Spillage Arresting Jobs in Crushing and Screening Buildings of SP-2 | NO | NA | SOT | 3.2.12 | 21.94 | Single | 7 | 7 ARUNA CONSTRUCTIONS (Partnership); JAHNAVI CONSTRUCTIONS; K GANGA RAJU; NGR ENTERPRISES; P APPALA NAIDU; PSN ENTERPRISES; VENU CONSTRUCTIONS | Nil | 15.36; 14; 14.26; 14.63; 14.59; 14.5; 15 | NO | NA | VSP/WC/SP/7 1582- 0/SOT/12/WC C/229 Dtd. 04- JUN-12 | JAHNAVI CONSTR UCTIONS | 14.00 | 01-AUG-12 31-JUL-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 37 | 715840 | Cleaning Cum Spillage Arresting Jobs in Revert Mix Building of SP-2 | NO | NA | SOT | 3.2.12 | 23.02 | Single | 15 | 14 ARUNA CONSTRUCTIONS (Partnership); CHAKRADHARA ENTERPRISES; D SREENIVASA RAO; G MOHAN RAO; JAHNAVI CONSTRUCTIONS; JAYA SREE ENTERPRISES; MGM ENTERPRISES; P APPALA NAIDU; PSN ENTERPRISES; POOJITHA ENGINEERING WORKS; REDDY ENTERPRISES; SREE SAI RAMA CONSTRUCTIONS; SURYA TEJ ENGG WORKS; VENU CONSTRUCTIONS | T KRISHNA RAO | 15.65; 13.49; 16.57; 15.65; 14.5; 14.73; 14.98; 15.19; 15.2; 14.62; 16; 16.57; 18; 15.5 | NO | NA | VSP/WC/SP/7 1584-0/SOT/12/WC C/228 Dtd. 04-JUN-12 | CHAKRA DHARA ENTERPRISES | 13.49 | 01-AUG-12 31-JUL-13 | NO |
| 38 | 716640 | Repainting of Various structures including Bi-product units in COCCP area | NO | NA | OT | 19.04.12 | 51.92 | Two | 4 | 4 AMBUJA PAINTS LTD.; COLOUR INDIA PAINTS INDUSTRIES; MK GOLD PAINTS PVT LTD; SHIVA CHEMICALS | Nil | 57.63; 51.75; 55.5; 47.24 | NO | NA | VSP/WC/STE D/71664-0/OT/2012-13/ Dtd. 23-JUN-12 | SHIVA CHEMICALS | 47.24 | 23-JUN-12 22-JUN-13 | NO |
| 39 | 722240 | CAPITAL REPAIR OF WALKING BEAM FURNACE IN LMMM - PART 2 | NO | NA | SOT | 17.05.12 | 6.87 | Single | 1 | 1 VIJAYALAKSHMI INDUSTRIES | Nil | 7.05 | NO | NA | VSP/WC/LMM M/72224-0/SOT/2012-13/278 Dtd. 22-JUN-12 | VIJAYALA KSHMI INDUSTRIES | 7.05 | 01-JUL-12 31-MAR-13 | NO |
| 40 | 722230 | CAPITAL REPAIR OF WALKING BEAM FURNACE-LMMM PART-1 | NO | NA | SOT | 17.05.12 | 7.39 | Single | 2 | 2 CONSTRUCTION CORPORATION; V&S CONSTRUCTIONS | Nil | 8.13; 7.59 | NO | NA | VSP/WC/LMM M/72223-0/SOT/2012-13/277 Dtd. 22-JUN-12 | V&S CONSTRUCTIONS | 7.59 | 15-JUL-12 14-JAN-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 41 | 722020 | Dismantling of Sublance system in converter | NO | NA | OT | 28.05.12 | 7.69 | Single | 2 | 2 JYOTHI ERECTORS; KALATHIL BROTHERS CONSTRUCTION CO. PVT. LTD. | Nil | 9.61; 7.38 | NO | NA | VSP/WC/CM M/72202-0/O/2012-13/304 Dtd. 29-JUN-12 | KALATHIL BROTHERS CONSTRUCTION CO. PVT. LTD. | 7.38 | 09-JUL-12 08-JAN-13 | NO |
| 42 | 716450 | MECHANICAL REPAIR WORKS IN TB SUCTION FILTERS AC SYSTEMS VENTILATION SYSTEMS CHILLERS INTER COOLERS AND CONDENSERS ETC. IN TPP | NO | NA | SOT | 25.04.12 | 11.58 | Single | 2 | 2 RAJA DIASY CONSTRUCTIONS; SAGAR ENTERPRISES | Nil | 11.35; 11.4 | NO | NA | VSP/WC/TPP /71645-0/OT/2012-13/217 Dtd. 01-JUN-12 | RAJA DIASY CONSTRUCTIONS | 11.35 | 01-JUL-12 30-JUN-13 | NO |
| 43 | 716270 | Structural repair and mechanical overhauling of slag pot transfer car and slag dump car | NO | NA | SOT | 6.4.12 | 5.82 | Single | 2 | 2 AD REDDY; SREE NOOKAMBIKA BUILDERS | Nil | 6.05; 5.8 | NO | NA | VSP/WC/SMS /71627-0/SOT/2012-2013/12/WCC /223 Dtd. 02-JUN-12 | SREE NOOKAMBIKA BUILDERS | 5.80 | 11-JUN-12 10-FEB-13 | NO |
| 44 | 722460 | Repair of technological structures and structural fabrication. | NO | NA | SOT | 6.6.12 | 3.95 | Single | 2 | 2 NEPCON; RK ASSOCIATES | Nil | 4.35; 4.1 | NO | NA | VSP/WC/MM SM/72246-0/SOT/2012-13/316 Dtd. 30-JUN-12 | RK ASSOCIATES | 4.10 | 19-JUL-12 18-JUL-13 | NO |
| 45 | 722090 | LMMM CAPITAL REPAIRS - MECHANICAL EQUIPMENT(BARMILL) - PART A | NO | NA | SOT | 8.5.12 | 5.98 | Single | 1 | 1 SL TECHNICAL SERVICES | Nil | 6.23 | NO | NA | VSP/WC/LMM M/72209-0/SOT/2012-13/288 Dtd. 25-JUN-12 | SL TECHNICAL SERVICES | 6.23 | 10-JUL-12 09-JAN-13 | NO |
| 46 | 722170 | LMMM Capital Repairs - Cleaning Works 2012-13 | NO | NA | SOT | 10.5.12 | 13.26 | Single | 1 | 1 SAGAR ENTERPRISES | Nil | 13.2 | NO | NA | VSP/WC/LMM M/72217-0/SOT/2012-13/289 Dtd. 25-JUN-12 | SAGAR ENTERPRISES | 13.20 | 01-AUG-12 31-JAN-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 47 | 716630 | Repainting of Various structures in RMHP including Take-up structures of Coal conveyors. | NO | NA | OT | 19.04.12 | 60.02 | Two | 5 | 5 AMBUJA PAINTS LTD.; COROMONDAL PAINTS LTD; COLOUR INDIA PAINTS INDUSTRIES; MK GOLD PAINTS PVT LTD; SHIVA CHEMICALS | Nil | 64.83; 69.3; 63.6; 62.25; 51.92 | NO | NA | VSP/WC/STE D/71663-0/OT/2012-13/ Dtd. 23-JUN-12 | SHIVA CHEMICALS | 51.92 | 23-JUN-12 22-JUN-13 | NO |
| 48 | 722150 | Lancing jobs in LD area of SMS | NO | NA | SOT | 9.5.12 | 16.04 | Single | 2 | 2 JAYALAKSHMI CONSTRUCTIONS; SRI LAKSHMI ENGG WORKS | Nil | 17.62; 18 | Yes | TC as per DOP LIMITED PARTICIPATION 3.53 % reduction on their original quote | VSP/WC/SMS /72215-0/SOT/2012-2013/12/WCC /000 Dtd. 25-JUN-12 | Jayalaxmi Constructions | 17.00 | 01-AUG-12 31-JUL-13 | NO |
| 1 | 716240 | RETREADING / REPAIRS OF HEAVY DUTY TYRES (OTR) OF EARTH MOVING EQUIPMENTS OF FMD | NO | NA | OT | 20.03.12 | 57.37 | Single | 3 | 3 GRIPWELL RETRADERS (P) LTD; SUNDARAM INDUSTRIES LTD; SURYA TYRE TECH | Nil | 58.95; 55.93; 61.86 | NO | NA | VSP/WC/FMD /71624-0/OT/2012-13/12/WCC/3 62 Dtd. 18-JUL-12 | SUNDARAM INDUSTRIES LTD | 55.93 | 01-AUG-12 31-JUL-13 | NO |
| 2 | 722370 | ELECTRICAL REPAIR JOBS FOR OHSMS JOBS IN SINTER PLANT | NO | NA | SOT | 31.05.12 | 4.23 | Single | 2 | 2 MANIKANTA ELECTRICAL REWINDING WORKS; R.R.NAIDU ENGINEERING WORKS | Nil | 4.23; 4.55 | NO | NA | VSP/WC/SP/7 2237-0/SOT/12/WC C/320 Dtd. 03-JUL-12 | MANIKANTA ELECTRICAL REWINDING WORKS | 4.23 | 13-AUG-12 12-AUG-13 | NO |
| 3 | 716480 | ELECTRICAL MAINTENANCE TROUBLESHOOTING MODIFICATION AND REPAIR JOBS IN A B C & G SHIFTS IN RMHP IN THE FOLLOWING AREAS A) ORE HANDLING PLANT B) COAL HANDLING PLANT C) WAGON TIPPLER COMPLEX | NO | NA | OT | 4.4.2012 | 84.71 | Two | 2 | 2 KAY PEE ELECTRICAL & INSTRUMENTATION WORKS; MADHU CONSTRUCTION COMPANY | Nil | 80.47; 88.95 | NO | NA | VSP/WC/RMHP/71648-0/OT/2012-13/12/WCC/3 82 Dtd. 19-JUL-12 | KAY PEE ELECTRICAL & INSTRUMENTATION WORKS | 80.47 | 01-AUG-12 31-JUL-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|---|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 4 | 722320 | Technological assistance for online jam lancing of blowing lance misc. lancing jobs bagging for special steels and purging while tapping in SMS. | NO | NA | OT | 24.05.12 | 60.34 | Single | 2 | 2 P NARASIMHA RAO & CO; SURYA TEJ ENGG WORKS | Nil | 53.9; 50 | NO | NA | VSP/WC/SMS /72232-0/OT/2012-13/393 Dtd. 23-JUL-12 | SURYA TEJ ENGG WORKS | 50.00 | 01-AUG-12 31-JUL-13 | NO |
| 5 | 722360 | Technological assistance in Tundish shifting at CCD of SMS | NO | NA | SOT | 31.05.12 | 22.05 | Single | 3 | 3 NAVEEN FAB; PSR ENTERPRISES; SREE NOOKAMBIKA BUILDERS | Nil | 24.26; 21.85; 25 | NO | NA | VSP/WC/SMS /72236-0/SOT/2012-13/12/WCC/353 Dtd. 10-JUL-12 | PSR ENTERPRISES | 21.85 | 01-SEP-12 31-AUG-13 | NO |
| 6 | 722130 | LMMM CAPITAL REPAIRS - MECHANICAL EQUIPMENTS(BARMILL)-PART B | NO | NA | SOT | 10.05.12 | 3.67 | Single | 1 | 1 CONSTRUCTION CORPORATION | Nil | 4.03 | Yes | TC as per DOPLIMITED PARTICIPATION URGENCY AT SITE 4.33 % reduction on their original quote | VSP/WC/LMM M/72213-0/SOT/2012-2013/12/WCC /335 Dtd. 05-JUL-12 | CONSTRUCTION CORPORATION | 3.86 | 01-AUG-12 31-JAN-13 | NO |
| 7 | 722260 | Technological assistance for operational works in LMMM - part-2 | NO | NA | SOT | 30.05.12 | 9.59 | Single | 2 | 2 JEY KEY ENGG. WORKS; RK ASSOCIATES | Nil | 10.05; 9.84 | NO | NA | VSP/WC/LMM M/72226-0/SOT/2012-2013/12/WCC /318 Dtd. 02-JUL-12 | RK ASSOCIATES | 9.84 | 25-AUG-12 24-AUG-13 | NO |
| 8 | 714060 | Operation and maintenance of chilled water plant-6 of Blast furnace -3 and Chilled water plant-7 of sinter plant-3 area | Yes | PC Parakh & V.Velaudham | OT | 17.09.11 | 214.77 | Two | 3 | 1 VOLTAS LIMITED | 2 JOHNSON CONTROLS (I) PVT LTD; M/S Perfex Technocrats Pvt. Ltd. | 225.49 | Yes | TC as per DOP for possible reduction in price 17.1 % reduction on their original quote | VSP/WC/UT/71406-0/O/2012-12/336 Dtd. 05-JUL-12 | VOLTAS LIMITED | 186.93 | 16-JUL-12 15-JUL-14 | NO |
| 9 | 722600 | REPAIR OF CRANES UTILITY LINES AND STRUCTURAL WORKS AT RS & RS. | NO | NA | SOT | 21.06.12 | 2.56 | Single | 1 | 1 SL TECHNICAL SERVICES | Nil | 2.56 | NO | NA | VSP/WC/RS&RS/72260-0/SOT/2012-13/405 Dtd. 27-JUL-12 | SL TECHNICAL SERVICES | 2.56 | 01-AUG-12 31-JUL-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 10 | 716890 | Annual Maintenance Contract of compressor of Make- Atlas Copco Model : GA 55 | NO | NA | Nomination | NA | 0.6 | Single | 1 | 1 CLASSIQUE ENGINEERING ENTERPRISES | Nil | 0.67 | Yes | TC as per DOP As per Nomination procedure 10.86% reduction on their Initial Offer value | VSP/WC/ENMD/71689-0/N/2012-13/347 Dtd. 19-JUL-12 | CLASSIQUE ENGINEERING ENTERPRISES | 0.6 | 01-AUG-12 31-JUL-13 | NO |
| 11 | 722270 | Clearing of Jams in screens Bunkers etc. in Calcining Plant of CRMP during Monsoon season. | NO | NA | SOT | 21.05.12 | 5.56 | Single | 1 | 1 SAGAR ENTERPRISES | Nil | 5.28 | NO | NA | VSP/WC/CRMP/72227-0/SOT/12/WCC/374 Dtd. 14-JUL-12 | SAGAR ENTERPRISES | 5.28 | 23-JUL-12 22-JAN-13 | NO |
| 12 | 712890 | Repair and maintenance of RT cranes etc.in SMS | NO | NA | OT | 08.06.12 | 26.2 | Single | 1 | 1 RKV ENGG WORKS | Nil | 27.59 | Yes | TC as per DOP LIMITED PARTICIPATION 1.79 % reduction on their original quote | VSP/WC/SMS/71289-0/OT/2012-2013/12/WCC/414 Dtd. 31-JUL-12 | RKV ENGG WORKS | 27.1 | 01-AUG-12 31-JUL-13 | NO |
| 13 | 716360 | TECHNOLOGICAL ASSISTANCE FOR TLC JAM UP-KEEPING BC TC CHANGING BLOW PIPES AND ELBOWS CHANGING LOADING AND UNLOADING OF BOULDERS JAM REMOVAL FROM CAST HOUSE AND OTHER AREAS OF BLAST FURNACE | NO | NA | OT | 28.05.12 | 40.76 | Single | 2 | 2 DURGA SRI RAGHAVENDRA ENGG SERVICES; GOPI CONSTRUCTIONS | Nil | 44; 40.76 | NO | NA | VSP/WC/BF/71636-0/OT/2012-13/12/WCC/400 Dtd. 25-JUL-12 | GOPI CONSTRUCTIONS | 40.76 | 01-AUG-12 31-JUL-13 | NO |
| 14 | 716690 | REPAIR OF INSIDE AND OUT SIDE PERIPHERAL ROAD | NO | NA | OT | 26.04.12 | 43.21 | Two | 3 | 3 J NARISIMHA RAO; M SANJEEVA REDDY; VENU CONSTRUCTIONS | Nil | 47.5; 50; 48 | Yes | TC as per DOP LIMITED PARTICIPATION 1.76 % reduction on their original quote | VSP/WC/CED/71669-0/OT/2012-13/395 Dtd. 23-JUL-12 | J NARISIMHA RAO | 46.67 | 23-JUL-12 22-APR-13 | NO |
| 15 | 716390 | Capital Repair of Sinter Machine - 2 (part-7) Pipe lines valves gas lines for 2011 - 12 | NO | NA | SOT | 02.04.12 | 1.69 | Single | 1 | 1 SRUJANA ENGINEERING WORKS | Nil | 1.63 | NO | NA | VSP/WC/SP/71639-0/OT/12/404 Dtd. 26-JUL-12 | SRUJANA ENGINEERING WORKS | 1.63 | 01-SEP-12 30-NOV-12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|---|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 16 | 722660 | Mechanical Repair Works in TP Bay of CCD/SMS. | NO | NA | SOT | 26.06.12 | 13.2 | Single | 4 | 4 GANGOTRI CONSTRUCTIONS; MUKUNDRA ENGINEERS & CONTRACTORS; M RAMANA RAJU; RKV ENGG WORKS | Nil | 12.5; 13; 13.5; 12.51 | NO | NA | VSP/WC/SMS/72266-0/SOT/2012-13/397 Dtd. 24-JUL-12 | GANGOTRI CONSTRUCTIONS | 12.50 | 01-AUG-12 31-JUL-13 | NO |
| 17 | 715110 | Mechanical Maintenance Repair / Replacement of Structures Equipments Pipe lines and Technological Assistance for upkeeping of units/installation/records etc. | NO | NA | OT | 02.03.12 | 77.15 | Single | 8 | 2 MANI ENGG. WORKS; SWAMY CONSTRUCTIONS | 6 MUKUNDR A ENGINEER S & CONTRACTORS; MAHALAX MI CONSTRUCTIONS; RAO WELDING WORKS; SRI RAJ MOHAN ENTERPRISES; SRINIVASA INDUSTRIES; SANTHI FABRICATORS | 80; 81.75 | Yes | TC as per DOP LIMITED PARTICIPATION 6.88 % reduction on their original quote | VSP/WC/EMD/71511-0/OT/12/WCC/334 Dtd. 04-JUL-12 | MANI ENGG. WORKS | 74.5 | 16-JUL-12 15-JUL-13 | NO |
| 18 | 722720 | RECLAMATION OF ROLLERS IN LMMM | NO | NA | SOT | 28.06.12 | 3.84 | Single | 1 | 1 SL TECHNICAL SERVICES | Nil | 4 | NO | NA | VSP/WC/LMM/72272-0/SOT/2012-13/12/WCC/416 Dtd. 31-JUL-12 | SL TECHNICAL SERVICES | 4.00 | 08-SEP-12 07-SEP-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 19 | 722700 | REPAIR OF MILL EQUIPMENT AND TECHNOLOGICAL STRUCTURES IN BARMILL OF LMMM | NO | NA | SOT | 25.06.12 | 8.64 | Single | 2 | 2 NEPCON; SL TECHNICAL SERVICES | Nil | 9.1; 8.89 | NO | NA | VSP/WC/LMM M/72270- 0/SOT/2012- 13/12/WCC/4 15 Dtd. 30- JUL-12 | SL TECHNIC AL SERVICE S | 8.89 | 29-SEP-12 28-SEP-13 | NO |
| 20 | 722490 | TECHNOLOGICAL ASSISTANCE FOR REPAIR & MAINTENANCE ACTIVITIES OF MINING MACHINERY AND TYRE FITTING WORKS AT MADHARAM DOLOMITE MINES. | NO | NA | OT | 08.06.12 | 16.15 | Single | 2 | 1 JATLA SREENIVASA RAO | 1 VADDE NARASAIH | 16.46 | NO | NA | VSP/WC/MIN ES/72249- 0/OT/2012- 13/402 Dtd. 26-JUL-12 | JATLA SREENIV ASA RAO | 16.46 | 01-AUG-12 31-JUL-14 | NO |
| 21 | 722610 | OVERHAULING AND REPAIR OF CHOCKS AND OTHER MISC. WORKS IN RS&RS | NO | NA | SOT | 21.06.12 | 10.48 | Single | 1 | 1 SWATHI ENGG WORKS | Nil | 10.47 | NO | NA | VSP/WC/RS& RS/72261- 0/SOT/2012- 13/399 Dtd. 24-JUL-12 | SWATHI ENGG WORKS | 10.47 | 01-AUG-12 31-JUL-13 | NO |
| 22 | 722550 | Repair/Reclamation of Conveyor Idlers in UERS of ESF. | NO | NA | SOT | 09.06.12 | 22.63 | Single | 2 | 2 DYNAMIC CONSTRUCTIONS; NEPCON | Nil | 23; 22.62 | NO | NA | VSP/WC/ES& F/72255- 0/SOT/12/WC C/384 Dtd. 19- JUL-12 | NEPCON | 22.62 | 01-AUG-12 31-JUL-13 | NO |
| 23 | 716840 | Technological Assistance in Maintenance and Operation Activities for TPP(expansion) & SP-2 Water Recirculation System. | NO | NA | OT | 23.05.12 | 82.68 | Two | 2 | 2 C'STAR ENGINEERS & CONTRACTORS; SANTHI FABRICATORS | Nil | 67.49; 75 | NO | NA | VSP/WC/MM D/71684- 0/0/2012- 13/12/WCC/4 10 Dtd. 30- JUL-12 | C'STAR ENGINEE RS & CONTRA CTORS | 67.49 | 01-AUG-12 31-JUL-14 | NO |
| 24 | 722480 | Repair of Finishing Area equipment in MMSM. | NO | NA | SOT | 07.06.12 | 11.56 | Single | 2 | 2 B RAJA REDDY & CO; JEY KEY ENGG. WORKS | Nil | 11.81; 11.96 | NO | NA | VSP/WC/MM SM/72248- 0/SOT/2012- 2013/12/WC C/351 Dtd. 10- JUL-12 | B RAJA REDDY & CO | 11.81 | 17-AUG-12 16-AUG-13 | NO |
| 25 | 722470 | Repair works in Mill Area in MMSM | NO | NA | SOT | 06.06.12 | 4.97 | Single | 2 | 2 B RAJA REDDY & CO; SRI LAKSHMI ENGG WORKS | Nil | 5.22; 5.3 | NO | NA | VSP/WC/MM SM/72247- 0/SOT/2012- 2013/12/WCC /352 Dtd. 10- JUL-12 | B RAJA REDDY & CO | 5.22 | 20-AUG-12 19-AUG-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|---|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 26 | 722380 | Repair works of ventilation system in MMSM | NO | NA | SOT | 31.05.12 | 6.35 | Single | 2 | 2 RK ASSOCIATES; SRI LAKSHMI ENGG WORKS | Nil | 6.54; 6.63 | NO | NA | VSP/WC/MM SM/72238- 0/SOT/2012- 2013/12/WCC /349 Dtd. 10- JUL-12 | RK ASSOCIA TES | 6.54 | 11-AUG-12 10-AUG-13 | NO |
| 27 | 722300 | Repair of mill stand cassettes in MMSM | NO | NA | SOT | 30.05.12 | 11.5 | Single | 2 | 2 JALANTHAR ENTERPRISES; JEY KEY ENGG. WORKS | Nil | 11.75; 11.95 | NO | NA | VSP/WC/MM SM/72230- 0/O/2012- 13/12/WCC/3 56 Dtd. 10- JUL-12 | JALANTH AR ENTERPR ISES | 11.75 | 12-SEP-12 11-SEP-13 | NO |
| 28 | 722290 | Hot line water washing of 220 kV Switch yard equipments and interconnecting Transmission lines at Visakhapatnam Steel Plant | NO | NA | OT | 21.05.12 | 49.06 | Single | 3 | 3 LUSTRE ENGINEERING CORPORATION; RAMELEX PVT LTD; YASHMUN ENGINEERS LTD | Nil | 48.58; 49.06; 84.81 | NO | NA | VSP/WC/DN W/72229- 0/O/2012- 2013/327 Dtd. 03-JUL-12 | LUSTRE ENGINEE RING CORPOR ATION | 48.58 | 11-JUL-12 10-JUL-13 | NO |
| 29 | 722450 | Technological repairs and structural modifications in various units of the plant under CMM | NO | NA | OT | 05.06.12 | 61.36 | Single | 2 | 2 JYOTHI ERECTORS; MANI ENGG. WORKS | Nil | 61.35; 65.35 | NO | NA | VSP/WC/CM M/72245- 0/O2012- 13/388 Dtd. 20-JUL-12 | JYOTHI ERECTO RS | 61.35 | 11-AUG-12 10-AUG-13 | NO |
| 30 | 722810 | AVAILING EXPERT SERVICES OF M/S FIVES STEIN FRANCE FOR REPAIR OFSAGGING OF CENTER SCREEN OF WBF#1 LMMM | NO | NA | Nomi natio n | NA | 10.39 | Single | 1 | 1 FIVES STEIN INDIA PROJECTS PVT LTD | Nil | 10.39 | Yes | TC as per DOP As per Nomination procedure 0.9% reduction on their Initial Offer value | VSP/WC/LMM M(EXPERTS)/ 72281- 0/N/2012- 13/340 Dtd. 07-JUL-12 | FIVES STEIN INDIA PROJECT S PVT LTD | 10.39 | 25-MAY-12 24-JUN-12 | NO |
| 31 | 716900 | Repair / Overhauling of Mobile De-watering pumps of CISF Fire Wing | NO | NA | Nomi natio n | NA | 11.76 | Single | 1 | 1 WADIA BODY BUILDERS | Nil | 11.76 | Yes | TC as per DOP As per Nomination procedure 6.20% reduction on their Initial Offer value | VSP/WC/MM D/71690- 0/N/12/WCC/3 76 Dtd. 16- JUL-12 | WADIA BODY BUILDERS | 11.03 | 01-AUG-12 31-JUL-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 1 | 722140 | REPLACEMENT OF MAIN GAS PIPELINE AND ZONAL HEADERS OF FURNACES IN LMMM | NO | NA | OT | 28.05.12 | 8.15 | Single | 2 | 1 SAILAJA INDUSTRIES | 1 AD REDDY | 8.93 | Yes | TC as per DOP LIMITED PARTICIPATION 15.77% reduction on their original quote | VSP/WC/LMM M/72214-0/OT/2012-13/12/WCC/436 Dtd. 06-AUG-12 | SAILAJA INDUSTRIES | 8.93 | 09-AUG-12 08-FEB-13 | NO |
| 2 | 722030 | Repair Of L&T Stands In CCM At CCD/SMS. | NO | NA | OT | 19.06.12 | 23.75 | Two | 1 | 1 SANGAM STEEL FABRICATION | Nil | 24 | Yes | TC as per DOP LIMITED PARTICIPATION 0.38% reduction on their original quote | VSP/WC/CM M/72203-0/OT/2012-13/e-535 Dtd. 30-AUG-12 | SANGAM STEEL FABRICATION | 23.91 | 23-SEP-12 22-SEP-13 | NO |
| 3 | 723280 | SERVICING AND REPAIR OF M/S CHEMITO MAKE GAS CHROMATOGRAPHS & UV-VIS SPECTROPHOTOMETERS OF QATD DEPT. | NO | NA | Nomination | NA | 3.84 | NA | 1 | 1 THERMO FISHER SCIENTIFIC INDIA PVT LTD | Nil | 3.84 | Yes | TC as per DOP As per Nomination procedure 5% reduction on their original quote | VSP/WC/QATD/72328-0/N/2012-13/461 Dtd. 13-AUG-12 | THERMO FISHER SCIENTIFIC INDIA PVT LTD | 3.84 | 27-AUG-12 26-AUG-14 | NO |
| 4 | 716820 | Repair of TK1 Stands Manufacture of Jigs & Fixtures in CMS of ES&F Department | NO | NA | SOT | 19.05.12 | 14.88 | Single | 1 | 1 CONSTRUCTION CORPORATION | Nil | 14.75 | NO | NA | VSP/WC/ES&F/71682-0/SOT/12/WCC/486 Dtd. 18-AUG-12 | CONSTRUCTION CORPORATION | 14.75 | 01-NOV-12 31-OCT-13 | NO |
| 5 | 722520 | Repair/ Reclamation of Valves PCM Rollers Technological assistance in UERS(ES&F). | NO | NA | OT | 8.6.2012 | 17.55 | Single | 3 | 3 DYNAMIC CONSTRUCTIONS; DELMET COATINGS PVT LTD.; NEPCON | Nil | 17.51; 21.06; 17.55 | NO | NA | VSP/WC/ES&F/72252-0/OT/12/WCC/485 Dtd. 18-AUG-12 | DYNAMIC CONSTRUCTIONS | 17.51 | 25-AUG-12 24-AUG-13 | NO |
| 6 | 722840 | Capitol Repair of Sinter Machine - 2 (part-4) Machine area hot screen SRC body etc for 2012 - 13 | NO | NA | SOT | 6.7.2012 | 6.88 | Single | 1 | 1 MANI ENGG. WORKS | Nil | 8.1 | Yes | TC as per DOP LIMITED PARTICIPATION 10.85% reduction on their original quote | VSP/WC/SP/72284-0/SOT/12/WCC/518 Dtd. 27-AUG-12 | MANI ENGG. WORKS | 7.22 | 01-SEP-12 30-NOV-12 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 7 | 722820 | Capital Repair of Sinter Machine - 2 (part-2) Vacuum chambers various chutes etc for 2012 - 13 | NO | NA | SOT | 6.7.2012 | 7.32 | Single | 1 | 1 DYNAMIC CONSTRUCTIONS | Nil | 9.5 | Yes | TC as per DOP LIMITED PARTICIPATION 19.22% reduction on their original quote | VSP/WC/SP/72282-0/SOT/12/WC/516 Dtd. 25-AUG-12 | DYNAMIC CONSTRUCTIONS | 7.67 | 01-SEP-12 30-NOV-12 | NO |
| 8 | 722860 | Capital Repair of Sinter Machine - 2 (part-6) ACP & GCP area Exhausters various ducts etc for 2012 - 13 | NO | NA | SOT | 6.7.2012 | 8.07 | Single | 2 | 2 JOY MA KALI CONSTRUCTION CO.; SRI VENKATA RAMA ENTERPRISES | Nil | 10.67; 10.15 | Yes | TC as per DOP LIMITED PARTICIPATION 16.6% reduction on their original quote | VSP/WC/SP/72286-0/SOT/12/WC/483 Dtd. 18-AUG-12 | SRI VENKATA RAMA ENTERPRISES | 8.46 | 01-SEP-12 30-NOV-12 | NO |
| 9 | 722650 | Repair/Replacement of Steam Exhauster Duct in CCD during Capital/Major Repairs. | NO | NA | SOT | 25.06.12 | 5.09 | Single | 2 | 2 NEPCON; RKV ENGG WORKS | Nil | 5.6; 5.31 | Yes | TC as per DOP LIMITED PARTICIPATION 1.32% reduction on their original quote | VSP/WC/SMS/72265-0/SOT/2012-2013/12/WCC/471 Dtd. 14-AUG-12 | RKV ENGG WORKS | 5.24 | 18-AUG-12 17-APR-13 | NO |
| 10 | 716910 | Scrap & LD Slag handling at VSP for the Period 2011 2014. | Yes | PC Parakh & V.Velaudham | Nomination | NA | 8405 | NA | 1 | 1 FERRO SCRAP NIGAM LTD | Nil | 8404.99 | Yes | TC as per DOP As per Nomination procedure 7.55% reduction on their original quote | VSP/WC/SSD/71691-0/N/2012-13/Dtd. 16-AUG-12 | FERRO SCRAP NIGAM LTD | 8405 | 01-NOV-11 31-OCT-14 | NO |
| 11 | 722890 | Oven machines track maintenance & structural jobs | NO | NA | SOT | 7.7.2012 | 21.45 | Single | 2 | 2 RACHANA ENGINEERING COMPANY; SANGAM STEEL FABRICATION | Nil | 21; 18.45 | NO | NA | VSP/WC/CO&CCP/72289-0/SOT/2012-13/505 Dtd. 23-AUG-12 | SANGAM STEEL FABRICATION | 18.45 | 29-AUG-12 28-AUG-13 | NO |
| 12 | 722910 | Mechanical repair piping replacement jobs and technological assistance for upkeep of equipment in Utilities dept | NO | NA | SOT | 11.7.2012 | 23.87 | Single | 3 | 3 GANGOTRI CONSTRUCTIONS; MOHAPATRA ENGG WORKS; RESHMA ENTERPRISES | Nil | 23.04; 25.25; 25.4 | NO | NA | VSP/WC/UT/72291-0/SOT/2012-13/482 Dtd. 18-AUG-12 | GANGOTRI CONSTRUCTIONS | 23.04 | 22-SEP-12 21-SEP-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|---|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 13 | 716671 | Repair & Replacement works in CDCP-1&2 of CO&CCP | NO | NA | OT | 24.04.12 | 26.10 | Single | 2 | 2 JEY KEY ENGG. WORKS; MAHALAXMI CONSTRUCTIONS | Nil | 52.61; 52.6 | Yes | TC as per DOP LIMITED PARTICIPATION Agency quote is high1.05% reduction on their original quote | VSP/WC/CO&CCP/71667-1/OT/2012-13/446 Dtd. 08-AUG-12 | MAHALAXMI CONSTRUCTIONS | 26.49 | 16-AUG-12 15-AUG-13 | NO |
| 14 | 716672 | Repair & Replacement works in CDCP-3&4 of CO&CCP. | NO | NA | OT | 24.04.12 | 25.18 | Single | 2 | 2 JEY KEY ENGG. WORKS; MAHALAXMI CONSTRUCTIONS | Nil | 52.61; 52.6 | Yes | TC as per DOP LIMITED PARTICIPATION Agency's quote is high1.07% reduction on their original quote | VSP/WC/CO&CCP/71667-2/OT/2012-13/447 Dtd. 08-AUG-12 | JEY KEY ENGG. WORKS | 25.56 | 16-AUG-12 15-AUG-13 | NO |
| 15 | 722630 | INSTRUMENTATION JOBS DURING CAPITAL REPAIRS ALL OVER THE PLANT FOR 2012-13 | NO | NA | OT | 22.06.12 | 9.48 | Single | 3 | 3 SRINIVASA ENGINEERING WORKS; SENSITIVE ENTERPRISES; VR ENGINEERING & COMPANY | Nil | 9.2; 10; 8.53 | NO | NA | VSP/WC/INSTN/72263-0/OT/2012-13/509 Dtd. 24-AUG-12 | V.R. ENGINEERING & COMPANY | 8.53 | 01-SEP-12 31-AUG-13 | NO |
| 16 | 715520 | MMSM Capital Repair - Repair/replacement of high pressure pipe lines. | NO | NA | SOT | 12.3.2012 | 6.96 | Single | 1 | 1 SRI KRISHNA TEJA ENGG WORKS | Nil | 7.5 | Yes | TC as per DOP LIMITED PARTICIPATION 1.87% reduction on their original quote | VSP/WC/MMSM/71552-0/SOT/2012-2013/12/WCC/420 Dtd. 01-AUG-12 | SRI KRISHNA TEJA ENGG WORKS | 7.36 | 08-AUG-12 31-JAN-13 | NO |
| 17 | 715920 | Tinkering body patch works painting & upholstery works of vehicles / equipments of FMD | NO | NA | OT | 7.2.2012 | 13.01 | Single | 3 | 3 ABDUL RASHEED; BHAVANI INDUSTRIAL ENGG SERVICES; MURTHY ENGG. WORKS | Nil | 18.5; 16.9; 18.2 | Yes | TC as per DOP LIMITED PARTICIPATION 16.89% reduction on their original quote | VSP/WC/FMD/71592-0/OT/2012-13/12/WCC/504 Dtd. 23-AUG-12 | BHAVANI INDUSTRIAL ENGG SERVICES | 14.05 | 27-AUG-12 26-AUG-13 | NO |
| 18 | 722800 | REPAIR AND RECTIFICATION OF LADLE REPAIR SHOP EQUIPMENTS IN BF | NO | NA | SOT | 5.7.2012 | 11.47 | Single | 2 | 2 KUMAR FABRICATORS & ERECTORS; UK INDUSTRIES | Nil | 12.04; 11.71 | Yes | TC as per DOP LIMITED PARTICIPATION NO reduction on their original quote | VSP/WC/BF/72280-0/SOT/12/WCC/502 Dtd. 22-AUG-12 | UK INDUSTRIES | 11.71 | 09-SEP-12 08-SEP-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 19 | 722740 | CLEANING WORKS IN BF-1 & COOLING SYSTEM | NO | NA | OT | 2.7.2012 | 28.36 | Single | 2 | 2 NAVYA ASSOCIATES; SAI KRISHNA CONSTRUCTIONS | Nil | 29.21; 26.37 | NO | NA | VSP/WC/BF/72274-0/OT/12/WCC/496 Dtd. 21-AUG-12 | SAI KRISHNA CONSTRUCTIONS | 26.37 | 16-SEP-12 15-SEP-13 | NO |
| 20 | 723000 | TECHNOLOGICAL ASSISTANCE FOR VARIOUS JOBS IN PCM&PSY AREAS OF BF | NO | NA | SOT | 30.07.12 | 7.09 | Single | 6 | 6 CHAKRADHARA ENTERPRISES; M RAMANA RAJU; PSN ENTERPRISES; SRI SARADHA CONSTRUCTIONS; SRI SRINIVASA ENGINEERS AND CONTRACTORS; VENU CONSTRUCTIONS | Nil | 6.34; 6.63; 6.67; 6.3; 6.93; 6.7 | NO | NA | VSP/WC/BF/72300-0/SOT/12/WCC/534 Dtd. 29-AUG-12 | SRI SARADHA CONSTRUCTIONS | 6.30 | 12-SEP-12 11-SEP-13 | NO |
| 21 | 722900 | Repair/Reclamation of TK Stands Conveyor Pulleys & Crane Wheels in CMS of ES&F Department | NO | NA | SOT | 10.7.2012 | 13.60 | Single | 2 | 2 CONSTRUCTION CORPORATION; FRIENDS CONSTRUCTION WORKS | Nil | 14.2; 14.5 | Yes | TC as per DOP LIMITED PARTICIPATION 2.45% reduction on their original quote | VSP/WC/ES&F/72290-0/SOT/12/WCC/514 Dtd. 25-AUG-12 | CONSTRUCTION CORPORATION | 13.85 | 11-SEP-12 10-SEP-13 | NO |
| 22 | 722350 | REPLACEMENT OF TUBULAR AIR PRE-HEATER IN BOILER | NO | NA | OT | 31.05.12 | 87.66 | Single | 1 | 1 V&S CONSTRUCTIONS | Nil | 88 | NO | NA | VSP/WC/TPP/72235-0/O/2012-13/e-499 Dtd. 22-AUG-12 | V&S CONSTRUCTIONS | 87.66 | 01-OCT-12 30-SEP-13 | NO |
| 23 | 722940 | EXAMINATION AND FIXING OF FALLEN PARTS OF RAILWAY WAGONS IN POST TIPPLER AREA DURING 25th A & 25th B JOINT SAMPLE CHECKS WITH INDIAN RAILWAYS. | NO | NA | SOT | 12.7.2012 | 3.80 | Single | 2 | 2 REDDY ENTERPRISES; S.R.INDUSTRIES | Nil | 3.56; 3.54 | NO | NA | VSP/WC/TRAFFIC/72294-0/O/2012-13/e-476 Dtd. 17-AUG-12 | S.R.INDUSTRIES | 3.54 | 01-OCT-12 31-MAY-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 24 | 723020 | Painting of safety slogans pictures cartoons letters etc. in various units for Safety Engineering Department | NO | NA | SOT | 23.07.12 | 6.38 | Single | 4 | 4 D MANMADHA RAO; KV RAMANA RAO; P SUBBA RAO(PRAMUDULA); SRI VENKATA RAMA ENTERPRISES | Nil | 6.06; 6.6; 6.68; 6.7 | NO | NA | VSP/WC/SED /72302-0/O/2012-13/456 Dtd. 11-AUG-12 | D MANMADHA RAO | 6.06 | 08-OCT-12 07-OCT-13 | NO |
| 25 | 716050 | JUNGLE CUTTING IN 220KV / 33KV SWITCH YARDS AND NEAR 220KV TRANSMISSION TOWER | NO | NA | OT | 2.7.2012 | 2.78 | Single | 1 | 1 D MANMADHA RAO | Nil | 2.92 | Yes | TC as per DOP URGENCY AT SITE NO reduction on their original quote | VSP/WC/DN W/71605-0/O/2012-13/525 Dtd. 28-AUG-12 | D MANMADHA RAO | 2.92 | 10-SEP-12 09-SEP-13 | NO |
| 26 | 716100 | On Line Gas Cutting of MMSM Products | NO | NA | OT | 12.3.2012 | 37.64 | Single | 1 | 1 UNITED FREIGHT CARRYING CORPORATION | Nil | 37.63 | Yes | TC as per DOP LIMITED PARTICIPATION 1.67% reduction on their original quote | VSP/WC/SMS /71610-0/OT/2012-2013/12/WCC /526 Dtd. 06-AUG-12 | KRISHNA CONSTRUCTIONS | 37.00 | 08-AUG-12 07-AUG-13 | NO |
| 27 | 723180 | Repair of Technological structures in CCD of SMS of Visakhapatnam Steel Plant | NO | NA | SOT | 30.07.12 | 16.18 | Single | 2 | 2 RACHANA ENGINEERING COMPANY; SANGAM STEEL FABRICATION | Nil | 14.98; 13.99 | NO | NA | VSP/WC/SMS /72318-0/O/2012-13/12/WCC/508 Dtd. 24-AUG-12 | SANGAM STEEL FABRICATION | 13.99 | 01-SEP-12 31-AUG-13 | NO |
| 28 | 722710 | TECHNOLOGICAL ASSISTANCE IN SAMPLE COLLECTION AND SHIFTING TO QATD. | NO | NA | OT | 28.06.12 | 40.69 | Single | 3 | 3 HARSHA ENTERPRISES; SRI LAKSHMI ENGG WORKS; VENU CONSTRUCTIONS | Nil | 40.32; 40.9; 43 | NO | NA | VSP/WC/QATD/72271-0/OT/2012-13/462 Dtd. 13-AUG-12 | HARSHA ENTERPRISES | 40.32 | 10-NOV-12 09-NOV-13 | NO |
| 29 | 722930 | Labour supply for Misc. works in P.way yards of Traffic department | NO | NA | SOT | 12.7.2012 | 12.30 | Single | 2 | 2 NAVYA ASSOCIATES; P SUBBA RAO(PRAMUDULA) | Nil | 11.79; 12.5 | NO | NA | VSP/WC/TRAFFIC/72293-0/O/2012-13/e-475 Dtd. 17-AUG-12 | NAVYA ASSOCIATES | 11.79 | 18-SEP-12 17-SEP-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|------------|---------------|--|--|---|---------------------|----------------------------------|--|---|-------------------------------|---|---|---|--|--|---|--|---|--|--------------------------|
| Sl.N o. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno- commercial evaluation | Amounts quoted byPQ/ techno- commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 30 | 722960 | Repair of Charging Cars (4 Nos) & Loco (1 No) for Battery-1 & 2 complex | NO | NA | SOT | 16.07.12 | 14.86 | Single | 2 | 2 MASS ERECTORS; RACHANA ENGINEERING COMPANY | Nil | 12.34; 13.95 | NO | NA | VSP/WC/CO& CCP/72296- 0/SOT/2012- 13/521 Dtd. 27-AUG-12 | MASS ERECTOR S | 12.34 | 02-SEP-12 01-SEP-13 | NO |
| 31 | 722880 | Repair of oven machines i.e. pusher cars DE cars Charging cars & locos of battery-4 Complex | NO | NA | SOT | 7.7.2012 | 17.19 | Single | 2 | 2 ANALA CONSTRUCTIONS; VIJAYA LAKSHMI INDUSTRIES | Nil | 17.19; 17.5 | NO | NA | VSP/WC/CO& CCP-0/72288- 0/SOT/2012- 13/ Dtd. 08- AUG-12 | ANALA CONSTR UCTIONS | 17.19 | 01-SEP-12 31-AUG-13 | NO |
| 32 | 722340 | RELAYING OF FLOORING AND THE DRAINS AROUND THE CANTEENS AT CO&CCP- 2 WRM SP AND TPP AREAS | NO | NA | SOT | 29.05.12 | 21.17 | Single | 1 | 1 VN MURTHY | Nil | 22.13 | Yes | TC as per DOP Market conditions and site conditions 3.8% reduction on their original quote | VSP/WC/CED /72234- 0/O/2012- 13/445 Dtd. 08-AUG-12 | VN MURTHY | 22.13 | 08-AUG-12 07-AUG-13 | NO |
| 33 | 722590 | Reclamation of table rollers and braking flaps in MMSM | NO | NA | SOT | 18.06.12 | 8.00 | Single | 3 | 3 CONSTRUCTION CORPORATION; RESHMA ENTERPRISES; SAMMANGI & BROTHERS | Nil | 9.16; 9; 8.24 | Yes | TC as per DOP LIMITED PARTICIPATION 2.55% reduction on their original quote | VSP/WC/MM SM/72259- 0/SOT/2012- 13/12/WCC/4 51 Dtd. 09- AUG-12 | SAMMAN GI & BROTHER S | 8.03 | 21-SEP-12 20-SEP-13 | NO |
| 34 | 716860 | Changing of bucket wheel assemblies for Bed-A Blender Reclaimer in Sinter Plant | NO | NA | OT | 31.05.12 | 12.43 | Two | 5 | 4 CLT ENGINEERING ENTERPRISES (Partnership); ENTERPRISING INNOVATIVE ENGINEERS; MASS ERECTORS; PLA ENGG WORKS | 1 FRANCO INDIA | 12.8; 13.86; 12.27; 12.65 | NO | NA | VSP/WC/SP/7 1686- 0/OT/12/WCC /417 Dtd. 01- AUG-12 | MASS ERECTOR S | 12.27 | 04-AUG-12 03-FEB-13 | NO |
| 35 | 722530 | TECHONOLOGICAL ASSISTANCE FOR ALUMINIUM WIRE FEEDING AT TPBAY OF SMS | NO | NA | SOT | 9.6.2012 | 22.05 | Single | 2 | 2 CHAKRADHARA ENTERPRISES; VSR CONSTRUCTIONS | Nil | 23.75; 22.89 | Yes | TC as per DOP LIMITED PARTICIPATION 1.74% reduction on their original quote | VSP/WC/SMS /72253- 0/SOT/2012- 13/12/WCC45 2/ Dtd. 09- AUG-12 | VSR CONSTR UCTIONS | 22.49 | 09-SEP-12 08-SEP-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 36 | 723090 | F/C VALVES REVISIONING AND SPECIALISED PIPELINES FABRICATION | NO | NA | SOT | 26.07.12 | 13.43 | Single | 1 | 1 RKV ENGG WORKS | Nil | 13.5 | NO | NA | VSP/WC/WRM/72309-0/SOT/2012-13/490 Dtd. 21-AUG-12 | RKV ENGG WORKS | 13.50 | 01-SEP-12 31-AUG-13 | NO |
| 37 | 723060 | OVERHAULING OF FINISHING BLOCKS | NO | NA | SOT | 24.07.12 | 6.26 | Single | 1 | 1 USHA ELECTRICAL SERVICES | Nil | 6.26 | NO | NA | VSP/WC/WRM/72306-0/SOT/2012-13/489 Dtd. 21-AUG-12 | USHA ELECTRICAL SERVICES | 6.26 | 23-AUG-12 22-AUG-13 | NO |
| 38 | 723080 | Overhauling of Finishing area equipments in WRM. | NO | NA | SOT | 25.07.12 | 11.77 | Single | 1 | 1 KS ENGINEERING WORKS | Nil | 11.88 | NO | NA | VSP/WC/WRM/72308-0/SOT/2012-13/474 Dtd. 16-AUG-12 | KS ENGINEERING WORKS | 11.88 | 18-AUG-12 17-AUG-13 | NO |
| 39 | 722730 | Transportation of SDPH sludge from Silme De-watering Pump House (SDPH) to Receiving bins of Sinter plant | NO | NA | SOT | 29.06.12 | 14.34 | Single | 5 | 5 ABDUL RASHEED; L NARASINGA RAO; M RAMANA RAJU; POOJITHA ENGINEERING WORKS; SRI VIDYA CONSTRUCTION WORKS | Nil | 11.4; 11.76; 13.95; 17.22; 14.34 | NO | NA | VSP/WC/SP/72273-0/SOT/12/WC/C/442 Dtd. 08-AUG-12 | ABDUL RASHEED | 11.40 | 01-SEP-12 31-AUG-13 | NO |
| 40 | 722950 | REPAIR OF HYDRAULIC & LUBRICATION SYSTEMS IN LMMM | NO | NA | SOT | 12.7.2012 | 18.24 | Single | 1 | 1 BHAVANI INDUSTRIAL ENGG SERVICES | Nil | 18.24 | NO | NA | VSP/WC/LMMM/72295-0/SOT/2012-13/12/WCC/511 Dtd. 25-AUG-12 | BHAVANI INDUSTRIAL ENGG SERVICES | 18.24 | 01-SEP-12 31-AUG-13 | NO |
| 41 | 722980 | Repair of oven machines i.e. pusher cars DE cars Charing cars & locos of battery-3 Complex | NO | NA | SOT | 16.07.12 | 23.76 | Single | 3 | 3 ANALA CONSTRUCTIONS; JEY KEY ENGG. WORKS; RACHANA ENGINEERING COMPANY | Nil | 22.7; 24.25; 22.95 | NO | NA | VSP/WC/CO&CCP/72298-0/SOT/2012-13/522 Dtd. 27-AUG-12 | ANALA CONSTRUCTIONS | 22.70 | 03-OCT-12 02-OCT-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 42 | 722690 | CLEANING WORKS FOR LRS TLRS & MCS OF BF | NO | NA | SOT | 29.06.12 | 18.27 | Single | 2 | 2 L NARASINGA RAO; PSN ENTERPRISES | Nil | 18; 18.3 | NO | NA | VSP/WC/BF/72269-0/SOT/12/WC/C/ Dtd. 13-AUG-12 | L NARASINGA RAO | 18.00 | 15-SEP-12 14-SEP-13 | NO |
| 43 | 722441 | LOADING TRANSPORTATION AND UNLOADING OF MANGANESE ORE FROM VSP LEASED MINES AT GARBHAM MEARAKA MUDDIDAM MANDAL VIZIANAGRAM DISTRICT TO VSP SITE (RMD) VISAKHAPATNAM (PART 1) | Yes | PC Parakh & V.Velaudham | OT | 6.6.2012 | 73.67 | Two | 6 | 6 BARBIL MINING & IND. PVT. LTD; P. RAMA KRISHNA; SRI KANNATALLI TRANSPORT; SAGAR TRANSPORT; SAI SURYA SRINIVASA TRASPORT SERVICES & LOGISTICS; T KRISHNA RAO | Nil | 393.17; 252.72; 145.53; 147.57; 126.36; 117.6 | NO | NA | VSP/WC/MINES/72244-1/OT/2012-13/528 Dtd. 28-AUG-12 | T KRISHNA RAO | 70.56 | 15-SEP-12 14-SEP-14 | NO |
| 44 | 722442 | LOADING TRANSPORTATION AND UNLOADING OF MANGANESE ORE FROM VSP LEASED MINES AT GARBHAM MEARAKA MUDDIDAM MANDAL VIZIANAGRAM DISTRICT TO VSP SITE (RMD) VISAKHAPATNAM (PART 2) | Yes | PC Parakh & V.Velaudham | OT | 6.6.2012 | 49.11 | Two | 6 | 6 BARBIL MINING & IND. PVT. LTD; P. RAMA KRISHNA; SRI KANNATALLI TRANSPORT; SAGAR TRANSPORT; SAI SURYA SRINIVASA TRASPORT SERVICES & LOGISTICS; T KRISHNA RAO | Nil | 393.17; 252.72; 145.53; 147.57; 126.36; 117.6 | NO | NA | VSP/WC/MINES/72244-2/OT/2012-13/529 Dtd. 28-AUG-12 | SAI SURYA SRINIVASA TRASPORT SERVICE S & LOGISTICS | 47.04 | 15-SEP-12 14-SEP-14 | NO |
| 45 | 722990 | OVERHAULING AND REPAIR OF GUIDES AND MMSM CHOCKS IN RS&RS | NO | NA | SOT | 17.07.12 | 18.05 | Single | 1 | 1 SWATHI ENGG WORKS | Nil | 17.75 | NO | NA | VSP/WC/RS&RS/72299-0/SOT/2012-13/503 Dtd. 22-AUG-12 | SWATHI ENGG WORKS | 17.75 | 01-SEP-12 31-AUG-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 46 | 723130 | REPAIR OF CRANES AND AUXILIARIES EQUIPMENTS IN LMMM | NO | NA | SOT | 4.8.2012 | 13.20 | Single | 2 | 2 MOHAPATRA ENGG WORKS; SL TECHNICAL SERVICES | Nil | 12.95; 13.19 | NO | NA | VSP/WC/LMM M/72313-0/SOT/2012-13/492 Dtd. 21-AUG-12 | MOHAPATRA ENGG WORKS | 12.95 | 23-AUG-12 22-AUG-13 | NO |
| 47 | 722830 | Capital Repair of Sinter Machine - 2 (part-3) Gas collector Bed & burden feeder etc. for 2012 -13 | NO | NA | SOT | 6.7.2012 | 4.53 | Single | 1 | 1 RKV ENGG WORKS | Nil | 5.67 | Yes | TC as per DOP LIMITED PARTICIPATION 15.82% reduction on their original quote | VSP/WC/SP/7 2283-0/SOT/12/WC C/519 Dtd. 27-AUG-12 | RKV ENGG WORKS | 4.77 | 01-SEP-12 30-NOV-12 | NO |
| 48 | 722760 | ANNUAL MECHANICAL MAINTENANCE OF 6.3MT EXPANSION RELATED CONVEYORS / EQUIPMENTS OF SINTER PLANT-1 | NO | NA | SOT | 3.7.2012 | 23.83 | Single | 3 | 3 JYOTHI ERECTORS; MAHALAXMI CONSTRUCTIONS; SURYA TEJ ENGG WORKS | Nil | 19.54; 19; 21.6 | NO | NA | VSP/WC/SP/7 2276-0/SOT/12/WC C/455 Dtd. 10-AUG-12 | MAHALAXMI CONSTRUCTIONS | 19.00 | 01-OCT-12 30-SEP-13 | NO |
| 1 | 722670 | Repair/reconditioning and testing of Mould Assemblies in SMS. | NO | NA | SOT | 26.06.12 | 17.00 | Single | 1 | 1 SANGAM STEEL FABRICATION | Nil | 20 | Yes | TC as per DOP LIMITED PARTICIPATION 1 2.5% reduction on their original quote | VSP/WC/SMS /72267-0/SOT/2012-2013/12/WCC /571 Dtd. 12-SEP-12 | SANGAM STEEL FABRICATION | 17.50 | 01-OCT-12 30-SEP-13 | NO |
| 2 | 722160 | Servicing & Maintenance INSTRON make Universal Testing Machine. | NO | NA | OT | 10.5.2012 | 1.40 | Single | 1 | 1 HANSA TECHNOLOGIES | Nil | 1.56 | Yes | TC as per DOP LIMITED PARTICIPATION 2.56% reduction on their original quote | VSP/WC/QAT D/72216-0/OT/12/WCC /541 Dtd. 03-SEP-12 | HANSA TECHNOLOGIES | 1.52 | 01-OCT-12 30-SEP-14 | NO |
| 3 | 722640 | Repair/reconditioning and testing of Section Assemblies in SMS. | NO | NA | SOT | 25.06.12 | 11.98 | Single | 1 | 1 SANGAM STEEL FABRICATION | Nil | 13.8 | Yes | TC as per DOP LIMITED PARTICIPATION 9.42% reduction on their original quote | VSP/WC/SMS /72264-0/SOT/2012 2013/12/WC C/569 Dtd. 12-SEP-12 | SANGAM STEEL FABRICATION | 12.50 | 01-OCT-12 30-SEP-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 4 | 716830 | Technological Assistance in Operation Housekeeping and Complete Mechanical Maintenance of Service Water Equipments in COB-4 Power Plant Pump House & Side Stream Filtration Plant of Pump House-13 | NO | NA | OT | 23.05.12 | 46.34 | Single | 5 | 5 C'STAR ENGINEERS & CONTRACTORS; MUKUNDRA ENGINEERS & CONTRACTORS; SRI VENKATA RAMA ENTERPRISES; SKI Engineering; SANTHI FABRICATORS | Nil | 38.89; 42; 43.09; 44.94; 49 | NO | NA | VSP/WC/WM D/71683-0/OT/2012-13/556 Dtd. 06-SEP-12 | C'STAR ENGINEERS & CONTRACTORS | 38.89 | 01-OCT-12 30-SEP-14 | NO |
| 5 | 722540 | TECHNOLOGICAL ASSISTANCE FOR MAINTENANCE OF TELECOMMUNICATION SYSTEMS IN EXPANSION AREA OF VSP | NO | NA | OT | 9.6.2012 | 9.89 | Single | 3 | 3 MAMATA ELECTRICAL ENTERPRISES; RADHA ENGG WORKS; V.R. ENGINEERING & COMPANY | Nil | 11.37; 10.88; 11 | Yes | TC as per DOP LIMITED PARTICIPATION 6.81% reduction on their original quote | VSP/WC/TELECOM/72254-0/OT/2012-13/561 Dtd. 10-SEP-12 | RADHA ENGG WORKS | 10.14 | 01-OCT-12 31-JUL-13 | NO |
| 6 | 723380 | Clearing of jams in slagpots | NO | NA | SOT | 21.08.12 | 5.18 | Single | 3 | 3 SRI LAKSHMI ENGG WORKS; SURYA TEJ ENGG WORKS; VSR CONSTRUCTIONS | Nil | 5.56; 5.43; 5.55 | NO | NA | VSP/WC/SMS/72338-0/SOT/2012-13/600 Dtd. 19-SEP-12 | SURYA TEJ ENGG WORKS | 5.43 | 01-OCT-12 30-SEP-13 | NO |
| 7 | 723520 | Repair/replacement of Skirt Lift Mechanism of GCP and Booster Compressors of Combined Blowing System in SMS | NO | NA | SOT | 25.08.12 | 14.85 | Single | 2 | 2 KALATHIL BROTHERS CONSTRUCTION CO. PVT. LTD.; V&S CONSTRUCTIONS | Nil | 14.77; 15.6 | NO | NA | VSP/WC/SMS/72352-0/SOT/2012-13/626 Dtd. 26-SEP-12 | KALATHIL BROTHERS CONSTRUCTION CO. PVT. LTD. | 14.77 | 01-OCT-12 30-SEP-13 | NO |
| 8 | 723500 | Capital repair of Slag Granulation plant process lines(01line) and its Equipments in BF. | NO | NA | SOT | 23.08.12 | 11.47 | Single | 2 | 2 JEY KEY ENGG. WORKS; MANI ENGG. WORKS | Nil | 12.45; 9.95 | NO | NA | VSP/WC/BF/72350-0/SOT/12/WC/618 Dtd. 22-SEP-12 | MANI ENGG. WORKS | 9.95 | 01-OCT-12 31-MAR-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 9 | 723710 | In-Situ Building up and Finishing of Stand Base. | NO | NA | Nomination | NA | 4.71 | NA | 0 | 1 EWAC ALLOY LTD | Nil | 4.71 | Yes | TC as per DOP As per Nomination procedure NO reduction on their original quote | VSP/WC/MM SM/72371-0/N/2012-2013/12/WCC /576 Dtd. 11-SEP-12 | EWAC ALLOY LTD | 4.71 | 11-SEP-12 10-OCT-12 | NO |
| 10 | 723360 | Replacement & modification of AC platform structure of RT cranes modification of RT crane operator cabin mechanical overhauling of RT cranes and maintenance of Electric hoists etc. | NO | NA | SOT | 13.08.12 | 10.74 | Single | 1 | 1 RKV ENGG WORKS | Nil | 10.71 | NO | NA | VSP/WC/SMS /72336-0/SOT/2012-2013/12/WCC /603 Dtd. 20-SEP-12 | RKV ENGG WORKS | 10.71 | 01-OCT-12 31-AUG-13 | NO |
| 11 | 722850 | Capital Repair of Sinter Machine - 2 (part-5) Machine ares Shuttle distributor A-9 rails etc. for 2012 - 13 | NO | NA | SOT | 6.7.2012 | 4.31 | Single | 1 | 1 DYNAMIC CONSTRUCTIONS | Nil | 5.47 | Yes | TC as per DOP LIMITED PARTICIPATION 17.2% reduction on their original quote | VSP/WC/SP/7 2285-0/SOT/12/WC C/570 Dtd. 12-SEP-12 | DYNAMIC CONSTR UCTIONS | 4.53 | 18-SEP-12 17-DEC-12 | NO |
| 12 | 722620 | REPAIRS TO BOUNDARY WALL OF VSP | NO | NA | OT | 9.7.2012 | 35.45 | Single | 2 | 2 SRINIVASA INDUSTRIES; VA NAIDU | Nil | 36.98; 36 | Yes | TC as per DOP LIMITED PARTICIPATION 0.82% reduction on their original quote | VSP/WC/CED /72262-0/O/2012-13/595 Dtd. 18-SEP-12 | VA NAIDU | 35.70 | 13-SEP-12 12-SEP-13 | NO |
| 13 | 716100 | On Line Gas Cutting of MMSM Products | NO | NA | OT | 24.2.2012 | 37.64 | Single | 1 | 1 UNITED FREIGHT CARRYING CORPORATION | Nil | 37.63 | Yes | TC as per DOP LIMITED PARTICIPATION 1.67% reduction on their original quote | VSP/WC/MM SM/71610-0/OT/2012-2013/12/WCC /526 Dtd. 21-SEP-12 | AS TECHNO CRATS | 37.00 | 01-OCT-12 30-SEP-13 | NO |
| 14 | 723230 | Cleaning of settling tanks in sgp of Bf-2 area | NO | NA | SOT | 1.8.2012 | 3.86 | Single | 2 | 2 RUBY CONSTRUCTIONS; SVL ENTERPRISES | Nil | 3.7; 4 | NO | NA | VSP/WC/BF/7 2323-0/SOT/12/WC C/547 Dtd. 05-SEP-12 | M/S RUBY CONSTR UCTIONS | 3.70 | 20-SEP-12 19-MAY-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 15 | 723250 | Maintenance of Tarpedo ladle cars at TLRS | NO | NA | SOT | 6.8.2012 | 11.65 | Single | 4 | 4 MASS ERECTORS; MOHAPATRA ENGG WORKS; PLA ENGG WORKS; SL TECHNICAL SERVICES | Nil | 11.9; 10.91; 10.5; 10.99 | NO | NA | VSP/WC/PEM /72325- 0/SOT/2012- 13/627 Dtd. 26-SEP-12 | PLA ENGG WORKS | 10.50 | 01-OCT-12 30-SEP-13 | NO |
| 16 | 723340 | EQUIPMENT REPAIR JOBS IN BF (PART-B) | NO | NA | SOT | 13.08.12 | 10.60 | Single | 1 | 1 SCANTECH ENGG WORKS | Nil | 10.84 | Yes | TC as per DOP LIMITED PARTICIPATION NO reduction on their original quote | VSP/WC/BF/7 2334- 0/SOT/12/WC C/609 Dtd. 22- SEP-12 | SCANTECH ENGG WORKS | 10.84 | 10-OCT-12 09-OCT-13 | NO |
| 17 | 722870 | Capital repair of Sinter Machine -2 for 2012 - 13 (Part - 1) A-8 A-9 Drum cooler etc. | NO | NA | SOT | 22.08.12 | 9.47 | Single | 2 | 2 DYNAMIC CONSTRUCTIONS; MASS ERECTORS | Nil | 10.2; 9.83 | NO | NA | VSP/WC/SP/7 2287- 0/O/12/WCC/ 596 Dtd. 18- SEP-12 | MASS ERECTOR S | 9.83 | 19-SEP-12 18-DEC-12 | NO |
| 18 | 722430 | Service Contract for PC's used in process control programmers and PC related hardware during 2012-13 | NO | NA | OT | 5.6.2012 | 1.61 | Single | 2 | 2 ACS TECHNOLOGIES LTD; OM SYSTEMS & SERVICES PVT LTD | Nil | 1.7; 1.74 | Yes | TC as per DOP LIMITED PARTICIPATION NO reduction on their original quote | VSP/WC/INS TN/72243- 0/OT/2012- 13/572 Dtd. 12-SEP-12 | ACS TECHNOL OGIES LTD | 1.70 | 20-SEP-12 19-SEP-13 | NO |
| 19 | 723240 | Repair/Replacement/Alignment of crane rails and crane related equipments in WRM | NO | NA | SOT | 6.8.2012 | 7.55 | Single | 1 | 1 MOHAPATRA ENGG WORKS | Nil | 7.8 | NO | NA | VSP/WC/WR M/72324- 0/sot/2012- 13/555 Dtd. 06-SEP-12 | MOHAPA TRA ENGG WORKS | 7.80 | 22-SEP-12 21-SEP-13 | NO |
| 20 | 723070 | MILL GEARBOXES AND FURNACE AREA EQUIPMENTS OVERHAULING | NO | NA | SOT | 14.08.12 | 10.04 | Single | 2 | 2 KALATHIL BROTHERS CONSTRUCTION CO. PVT. LTD.; V&S CONSTRUCTIONS | Nil | 10.54; 10.04 | NO | NA | VSP/WC/WR M/72307- 0/sot/2012- 13/628 Dtd. 26-SEP-12 | V&S CONSTR UCTIONS | 10.04 | 03-OCT-12 02-OCT-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 21 | 723100 | CLEANING WORKS OF COKE OVEN AREA AND CO&CCP | NO | NA | SOT | 26.07.12 | 9.61 | Single | 4 | 4 L NARASINGA RAO; M GANGA RAJU & CO; SRI VIDYA CONSTRUCTION WORKS; VENU CONSTRUCTIONS | Nil | 9.99; 8.64; 8.75; 9.33 | NO | NA | VSP/WC/CO&CCP/72310-0/SOT/2012-13/584 Dtd. 14-SEP-12 | M GANGA RAJU & CO | 8.64 | 20-NOV-12 19-NOV-13 | NO |
| 22 | 723012 | DRAIN CLEANING WORKS IN RMHP C&CCD SP&TPP AND ES&F ZONES/AREAS IN VSP(Part-2) | NO | NA | OT | 18.07.12 | 26.45 | Single | 2 | 2 PRASAD ENTERPRISES; P. INDRASENA REDDY | Nil | 34.11; 34.1 | NO | NA | VSP/WC/CED/72301-2/OT/2012-13/580 Dtd. 14-SEP-12 | PRASAD ENTERPRISES | 16.06 | 14-SEP-12 13-JUN-13 | NO |
| 23 | 722970 | Maintenance of Pusher Cars & DE Cars for Bat-1&2 complex | NO | NA | SOT | 16.07.12 | 24.36 | Single | 1 | 1 VIJAYA LAKSHMI INDUSTRIES | Nil | 24.3 | NO | NA | VSP/WC/CO&CCP/72297-0/SOT/2012-13/542 Dtd. 04-SEP-12 | VIJAYALA KSHMI INDUSTRIES | 24.30 | 13-SEP-12 12-SEP-13 | NO |
| 24 | 723210 | MAINTENANCE OF PIPE LINES VALVES & SDPH EQUIPMENTS (PART-4) FOR 2012-13 | NO | NA | SOT | 31.07.12 | 12.89 | Single | 4 | 4 KUMAR FABRICATORS & ERECTORS; M RAMANA RAJU; RKV ENGG WORKS; RESHMA ENTERPRISES | Nil | 11.99; 12.6; 10.8; 11.48 | NO | NA | VSP/WC/SP/72321-0/O/12/WCC/588 Dtd. 17-SEP-12 | RKV ENGG WORKS | 10.80 | 01-OCT-12 30-SEP-13 | NO |
| 1 | 722310 | Peripheral Cleaning works of CO&CCP Batteries | NO | NA | OT | 23.05.12 | 62.16 | Single | 2 | 2 SRI LAKSHMI ENGG WORKS; SURYA TEJ ENGG WORKS | Nil | 65.75; 65.2 | Yes | TC as per DOP LIMITED PARTICIPATION 3.38% reduction on their original quote | VSP/WC/CO&CCP/72231-0/OT/2012-13/e-671 Dtd. 08-OCT-12 | SURYA TEJ ENGG WORKS | 63.00 | 01-JAN-13 31-JAN-13 | NO |
| 2 | 722390 | Technological Assistance for Mechanical Maintenance works in Furnace Mill & Roll shop of WRM2 | NO | NA | SOT | 1.6.2012 | 15.75 | Single | 2 | 2 JEY KEY ENGG. WORKS; KS ENGINEERING WORKS | Nil | 16.7; 16.25 | Yes | TC as per DOP LIMITED PARTICIPATION 3.06% reduction on their original quote | VSP/WC/WRM-2/72239-0/OT/2012-13/684 Dtd. 10-OCT-12 | KS ENGINEERING WORKS | 15.75 | 14-FEB-13 13-AUG-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 3 | 716580 | Engaging Designated Operational Entity (DOE) for Validating CDM project titled 'Waste heat recovery from circular cooler of sinter plant-2(Sinter Machine-3) of Visakhapatnam Steel Plant Rashtriya Ispat Nigam Limited' | NO | NA | OT | 30.05.12 | 10.8 | Two | 1 | 1 M Durga Prasad | Nil | 12.5 | Yes | TC as per DOP LIMITED PARTICIPATION 24.2% reduction on their original quote | VSP/WC/EM D/71658-0/O/2012-13/12/WCC/761 Dtd. 23-OCT-12 | BUREAU VERITAS CERTIFICATION (INDIA) PVT LTD | 12.50 | 26-OCT-12 25-OCT-13 | NO |
| 4 | 716660 | OUTSOURCING OF MAINTENANCE ACTIVITIES FOR FIELD INSTRUMENTATION INCLUDING ONLINE ANALYZERS IN BF-3 AREA I.E. FURNACE PROPER AND OTHER AUXILIARIES OF BF-3 | Yes | PC Parakh & V.Velaudham | OT | 25.04.12 | 106.56 | Single | 1 | 1 YOKOGAWA INDIA LTD | 2 Sitra Infotech(p)ltd; & Enterprising Innovative | 96 | NO | NA | VSP/WC/INS TN/71666-0/OT/2012-2013/12/WCC/767 Dtd. 25-OCT-12 | YOKOGAWA INDIA LTD | 96.00 | 01-JAN-13 31-DEC-13 | NO |
| 5 | 723120 | Repair of Charging /Mixer crane both rope drums for Main Hoist drive. | NO | NA | OT | 27.07.12 | 8.06 | Single | 1 | 1 POWER CONTROL | Nil | 8.06 | NO | NA | VSP/WC/SMS /72312-0/OT/2012-2013/12/WCC/111 Dtd. 15-OCT-12 | POWER CONTROL | 8.06 | 01-NOV-12 31-AUG-13 | NO |
| 6 | 716710 | Repainting of Various structures and conveyor Galleries including chimneys in Sinter Plant area | NO | NA | OT | 4.5.2012 | 60 | Two | 4 | 4 AMBUJA PAINTS LTD.; COROMONDAL PAINTS LTD; COLOUR INDIA PAINTS INDUSTRIES; MK GOLD PAINTS PVT LTD | Nil | 66.6; 63.5; 61.55; 62.4 | Yes | TC as per DOP Suspicion of Cartel Formation 0.75% reduction on their original quote | VSP/WC/STE D/71671-0/OT/2012-13/683 Dtd. 09-OCT-12 | COLOUR INDIA PAINTS INDUSTRIES | 61.09 | 09-OCT-12 08-OCT-13 | NO |
| 7 | 722680 | Repair/reconditioning and testing of CORUS make Mould and Zero Segment assemblies in SMS. | NO | NA | SOT | 26.06.12 | 13.1 | Single | 2 | 2 MUKUNDRA ENGINEERS & CONTRACTORS; SANGAM STEEL FABRICATION | Nil | 12.8; 13.6 | NO | NA | VSP/WC/SMS /72268-0/SOT/2012-2013/12/WCC/678 Dtd. 09-OCT-12 | MUKUNDRA ENGINEERS & CONTRACTORS | 12.8 | 14-OCT-12 13-OCT-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 8 | 723640 | A) HANDLING OF BOILER HT DRIVES OF TPP & BLOWER HOUSE B) REPAIR & MODIFICATION OF MOTOR FOUNDATION | NO | NA | SOT | 5.9.2012 | 5.6 | Single | 2 | 2 GIDEONS ENGG. WORKS; SL TECHNICAL SERVICES | Nil | 5.85; 5.88 | NO | NA | VSP/WC/CM E/72364-0/SOT/2012-13/668 Dtd. 06-OCT-12 | GIDEONS ENGG. WORKS | 5.85 | 08-OCT-12 07-OCT-13 | NO |
| 9 | 723650 | Repair/Replacement of hydraulic&lubrication pipe lines in CCD | NO | NA | OT | 4.9.2012 | 25.89 | Single | 1 | 1 SAINATH STEEL TRADERS & FABRICATORS | Nil | 24.3 | NO | NA | VSP/WC/SMS /72365-0/SOT/2012-2013/12/WCC /752 Dtd. 19-OCT-12 | SAINATH STEEL TRADERS & FABRICATORS | 24.3 | 01-NOV-12 31-OCT-13 | NO |
| 10 | 723260 | INSTRUMENTATION WORKS ALL OVER THE PLANT DURING 2012-13 | NO | NA | SOT | 7.8.2012 | 13.39 | Single | 3 | 3 JMJ ENTERPRISES; SRINIVASA ENGG WORKS (OLD); SENSITIVE ENTERPRISES | Nil | 16; 16.74; 14 | Yes | TC as per DOP LIMITED PARTICIPATION 1.43% reduction on their original quote | VSP/WC/INS TN/72326-0/SOT/2012-2013/12/WCC /658 Dtd. 04-OCT-12 | SENSITIVE ENTERPRISES | 13.8 | 04-OCT-12 03-OCT-13 | NO |
| 11 | 723600 | Rejuvenation of Structure & Pipelines of EMD Capital Repair of BFGCP etc. for the year 2012-2013 | NO | NA | OT | 4.9.2012 | 30.74 | Single | 4 | 3 SRI RAJ MOHAN ENTERPRISES; SRINIVASA INDUSTRIES; SANTHI FABRICATORS | 1 T.Krishna Rao | 28.74; 33.81; 29.5 | NO | NA | VSP/WC/EM D/72360-0/O/2012-13/12/e-644 Dtd. 01-OCT-12 | SRI RAJ MOHAN ENTERPRISES | 28.74 | 03-OCT-12 02-OCT-13 | NO |
| 12 | 723720 | Cleaning and Up keeping of Brick Plant of CRMP and Surrounding areas | NO | NA | SOT | 11.9.2012 | 9.33 | Single | 4 | 4 JAYA SREE ENTERPRISES; SRI VIDYA CONSTRUCTION WORKS; SAI KRISHNA CONSTRUCTIONS; TA HEGDE | Nil | 9; 8.86; 8.7; 8.59 | NO | NA | VSP/WC/CR MP/72372-0/SOT/12/WCC /755 Dtd. 20-OCT-12 | TA HEGDE | 8.59 | 01-DEC-12 30-NOV-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 13 | 723140 | REPAIRS TO BLACK TOPPING (BT) ROADS IN POST TIPPLER AREA OF RMU IN RMHP. | NO | NA | OT | 27.07.12 | 28.45 | Two | 5 | 5 J NARISIMHA RAO; M SANJEEVA REDDY; M GANGA RAJU & CO; SREE SAI RAMA CONSTRUCTIONS; VA NAIDU | Nil | 31.01; 23.9; 25; 25; 21.69 | NO | NA | VSP/WC/CED /72314-0/OT/2012-13/665 Dtd. 05-OCT-12 | VA NAIDU | 21.69 | 05-OCT-12 04-APR-13 | NO |
| 14 | 723630 | CIVIL MAINTENANCE JOBS(INSIDE PLANT) OF WMD | NO | NA | OT | 4.9.2012 | 35.64 | Single | 7 | 7 ABDUL RASHEED; M SANJEEVA REDDY; PSN ENTERPRISES; SRI VIDYA CONSTRUCTION WORKS; SWARNA CONSTRUCTIONS; SRINIVASA INDUSTRIES; VENU CONSTRUCTIONS | Nil | 33.5; 32.4; 31; 32.44; 31.15; 38.78; 32.79 | NO | NA | VSP/WC/WM D/72363-0/OT/2012-13/794 Dtd. 31-OCT-12 | PSN ENTERPRISES | 31.00 | 07-DEC-12 06-DEC-13 | NO |
| 15 | 716590 | Engaging Designated Operational Entity (DOE) for Validating CDM project titled 'Recovery of LD gas from converters of Steel Melting Shop-2 of Visakhapatnam Steel Plant Rashtriya Ispat Nigam Limited' | NO | NA | OT | 30.05.12 | 10.8 | Single | 1 | 1 BUREAU VERITAS CERTIFICATION (INDIA) PVT LTD | Nil | 12.5 | Yes | TC as per DOP LIMITED PARTICIPATION 20.6% reduction on their original quote | VSP/WC/EM D/71659-0/O/2012/13/12/WCC/762 Dtd. 23-OCT-12 | BUREAU VERITAS CERTIFICATION (INDIA) PVT LTD | 12.50 | 26-OCT-12 25-OCT-13 | NO |
| 16 | 723040 | Repair & Replacement Jobs of CCP Equipments at CO&CCP (Part-II) | NO | NA | OT | 23.07.12 | 33.92 | Two | 4 | 3 JOY MA KALI CONSTRUCTION CO.; NEPCON; PRATHYUSHA ENGG WORKS | 1 SAGAR ENTERPRISES | 32.22; 37.31; 36 | NO | NA | VSP/WC/CO&CCP/72304-0/OT/2012-13/750 Dtd. 19-OCT-12 | JOY MA KALI CONSTRUCTION CO. | 32.22 | 02-NOV-12 01-NOV-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 17 | 723490 | ROTATION AND REPAIR OF ASH SLURRY AND BOTTOM ASH PIPE LINES OF TPP | NO | NA | SOT | 23.08.12 | 18.97 | Single | 2 | 2 JEY KEY ENGG. WORKS; TULASI ENGINEERING WORKS | Nil | 20.75; 19.91 | Yes | TC as per DOP LIMITED PARTICIPATION 2.83% reduction on their original quote | VSP/WC/TPP /72349-0/SOT/2012-13/718 Dtd. 15-OCT-12 | TULASI ENGINEERING WORKS | 19.35 | 22-OCT-12 21-OCT-13 | NO |
| 18 | 723370 | Collection Segregation and Disposal of Ferrous Turning and Boring Chips. | NO | NA | SOT | 7.9.2012 | 3.48 | Single | 2 | 2 GOPI CONSTRUCTIONS; V&S CONSTRUCTIONS | Nil | 3.65; 4.18 | NO | NA | : VSP/WC/SSD /72337-0/SOT/12/WC C/735 Dtd. 17-OCT-12 | GOPI CONSTRUCTIONS | 3.65 | 01-NOV-12 31-OCT-13 | NO |
| 19 | 723320 | REPAIR/MODIFICATION WORKS FOR UPKEEPING OF ELECTRICAL EQUIPMENTS OF UTILITIES DEPARTMENT | NO | NA | SOT | 13.08.12 | 9.28 | Single | 3 | 3 PSR ENTERPRISES; R.R.NAIDU ENGINEERING WORKS; SRINIVASA ENGINEERING & CO | Nil | 7.59; 8.64; 7.7 | NO | NA | VSP/WC/UT/7 2332-0/SOT/2012-13/789 Dtd. 30-OCT-12 | PSR ENTERPRISES | 7.59 | 13-NOV-12 12-NOV-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 20 | 723302 | REPAIR OF DAMAGED CONCRETE STRUCTURES IN CRMP FMD TRAFFIC SMS MILLS AND ES&F AREAS/ZONES IN INSIDE THE PLANT (PART-2) | NO | NA | SOT | 14.08.12 | 9.2 | Single | 14 | 14 ABDUL RASHEED; D SREENIVASA RAO; D MANMADHA RAO; L NARASINGA RAO; LORVEN REPAIR SYSTEMS; M. RAMA RAJU & CO.; P DHANUNJAYA REDDY; PSN ENTERPRISES; REDDY ENTERPRISES; RETROFIT; SJ CONSTRUCTIONS; S SATISHKUMAR & CO; TA HEGDE; THREE STAR CONCRETE TECHNOLOGIES | Nil | 18; 12; 14.41; 11.8; 15.5; 12.28; 12; 12.28; 13.43; 15.5; 16.6; 11.26; 14.41; 16.96 | NO | NA | VSP/WC/CED /72330- 2/SOT/2012- 13/705 Dtd. 12-OCT-12 | P DHANUNJ AYA REDDY | 5.61 | 12-OCT-12 11-JUL-13 | NO |
| 21 | 724130 | Reconditioning of Work Spindle of WRM DIATOS D 402 | NO | NA | Nomination | NA | 5.80 | NA | 1 | 1 WENDT INDIA LTD | Nil | 6.1 | Yes | TC as per Nomination Procedure LIMITED SOURCE 4.92% reduction on their Initial Offer value | VSP/WC/WRM/72413-0/N/2012-13/796 Dtd. 31-OCT-12 | WENDT INDIA LTD | 5.80 | 22-OCT-12 21-JAN-13 | NO |
| 22 | 723760 | Refractory relining of SMS-1 Steel ladle including intermediate repairs and running maintenance | NO | NA | OT | 13.09.12 | 24.8 | Single | 4 | 3 KRISHNA CONSTRUCTIONS; MULTI-TECH CONSTRUCTIONS; SK DAS ENGINEERING PVT LTD | 1 SUNITA ENGINEER S PVT LTD | 23.02; 24.74; 28.06 | NO | NA | VSP/WC/RED /72376- 0/O/12012- 13/652 Dtd. 03-OCT-12 | KRISHNA CONSTR UCTIONS | 23.02 | 03-OCT-12 02-JAN-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 23 | 723530 | Overhauling of Dia. 630 Cassettes of MMSM. | NO | NA | SOT | 28.08.12 | 4.91 | Single | 3 | 3 JALANTHAR ENTERPRISES; NEPCON; SAMMANGI & BROTHERS | Nil | 5.13; 5.3; 4.9 | NO | NA | VSP/WC/MM SM/72353-0/SOT/2012-13/12WCC/766 Dtd. 25-OCT-12 | SAMMAN GI & BROTHE RS | 4.90 | 05-NOV-12 04-MAY-13 | NO |
| 24 | 723690 | Reclamation of Slag Granulation plant Equipments | NO | NA | SOT | | 4.69 | Single | 1 | 1 SRI SARADHA CONSTRUCTIONS | Nil | 4.5 | NO | NA | VSP/WC/BF/7 2369-0/SOT/12/WCC/693 Dtd. 11-OCT-12 | SRI SARADH A CONSTR UCTIONS | 4.50 | 25-OCT-12 24-APR-13 | NO |
| 25 | 723550 | Common shutdown capital repair works-BF & rolling Mill zone Pump Houses during the year 2012 | NO | NA | SOT | 30.08.12 | 8.71 | Single | 3 | 3 JR CONSTRUCTIONS; KUMAR FABRICATORS & ERECTORS; SAGAR ENTERPRISES | Nil | 8.86; 10.45; 8.7 | NO | NA | VSP/WC/MM D/72355-0/SOT/2012-13/667 Dtd. 06-OCT-12 | SAGAR ENTERPR ISES | 8.70 | 15-OCT-12 14-JUL-13 | NO |
| 26 | 723420 | Cleaning of spillages in Boiler Coal Reclamation Crushing areas in RMHP Coal part -III | NO | NA | OT | 21.08.12 | 50.7 | Single | 7 | 7 M RAMANA RAJU; P APPALA NAIDU; P. INDRASENA REDDY; S SATISHKUMAR & CO; SWAMY CONSTRUCTIONS; T KRISHNA RAO; TA HEGDE | Nil | 44.89; 46.54; 43.7; 44.11; 507.5; 38.98; 44.11 | NO | NA | VSP/WC/RM HP/72342-0/OT/2012-13/12/WCC/738 Dtd. 18-OCT-12 | T KRISHNA RAO | 38.98 | 22-OCT-12 21-OCT-13 | NO |
| 27 | 722750 | CLEANING WORKS IN BF-2 AND COOLING SYSTEM | NO | NA | OT | 31.07.12 | 28.36 | Single | 3 | 3 BABA ENGG WORKS; NAVYA ASSOCIATES; S SATISHKUMAR & CO | Nil | 28.97; 27.42; 29.18 | NO | NA | VSP/WC/BF/7 2275-0/OT/12/WCC /690 Dtd. 10-OCT-12 | NAVYA ASSOCIA TES | 27.42 | 15-JAN-13 14-JAN-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 28 | 716600 | Engaging Designated Operational Entity (DOE) for Validating CDM project titled 'Installation of energy efficient ignition furnace at sinter plant-2(Sinter Machine-3) of Visakhapatnam Steel Plant Rashtriya Ispat Nigam Limited'. | NO | NA | OT | 30.05.12 | 9.9 | Two | 1 | BUREAU VERITAS CERTIFICATION (INDIA) PVT LTD | Nil | 12.5 | Yes | TC as per DOP LIMITED PARTICIPATION 20.6% reduction on their original quote | VSP/WC/EM D/71660-0/OT/2012-13/12/WCC/764 Dtd. 23-OCT-12 | BUREAU VERITAS CERTIFICATION (INDIA) PVT LTD | 12.50 | 26-OCT-12 25-OCT-13 | NO |
| 29 | 723430 | Cleaning of coking coal reclaiming conveyors stream and coal stockyard and beds yard conveyors and equipment etc. in RMHP (coal) - part - II. | NO | NA | OT | 21.08.12 | 41.58 | Single | 3 | A SOMINAIDU; DURGA ENGINEERING ENTERPRISES; SWAMY CONSTRUCTIONS | Nil | 36.61; 39; 43.65 | NO | NA | VSP/WC/RM HP/72343-0/OT/2012-13/12/WCC/695 Dtd. 11-OCT-12 | A SOMINAIDU | 36.61 | 01-NOV-12 31-OCT-13 | NO |
| 30 | 723470 | Repair/Reconditioning of Tundish Stopper Rod and SEN renewal Mechanisms in CCD/SMS. | NO | NA | SOT | 22.08.12 | 9.02 | Single | 3 | AD REDDY; M RAMANA RAJU; REMMIA ENGINEERING COMPANY | Nil | 8.43; 8.48; 8.45 | NO | NA | VSP/WC/SMS/72347-0/SOT/2012-2013/12/WCC/655 Dtd. 03-OCT-12 | AD REDDY | 8.43 | 01-NOV-12 31-OCT-13 | NO |
| 31 | 722400 | Technological Assistance for Mechanical Maintenance works in Finishing mill and finishing area of WRM2 | NO | NA | SOT | 1.6.2012 | 16.4 | Single | 3 | CONSTRUCTION CORPORATION; PRATHYUSHA ENGG WORKS; ROSHNI TECHNOLOGIES | Nil | 15.75; 14.4; 14.35 | NO | NA | VSP/WC/WRM/72240-0/OT/2012-13/699 Dtd. 11-OCT-12 | ROSHNI TECHNOLOGIES | 14.35 | 14-FEB-13 13-AUG-13 | NO |
| 32 | 722770 | REPAIR OF ROLLING SHUTTERS EXPANDED METAL DOORS STEEL & ALUMINIUM DOORS WINDOWS & PARTITIONS ETC. INSIDE THE PLANT OF VSP | NO | NA | OT | 30.07.12 | 26.32 | Single | 4 | L NARASINGA RAO; N LAKSHMANA RAO; SJ CONSTRUCTIONS; SRI LAKSHMI ENGG WORKS | Nil | 19.74; 21.14; 22.4; 22.36 | NO | NA | VSP/WC/CED/72277-0/OT/2012-13/788 Dtd. 30-OCT-12 | L NARASINGA RAO | 19.74 | 15-NOV-12 14-AUG-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 33 | 723740 | Technological assistance to CME workshop | NO | NA | SOT | 12.9.2012 | 4.2 | Single | 1 | 1 HARISH ENGINEERING WORKS | Nil | 3.78 | NO | NA | VSP/WC/CM E/72374-0/SOT/2012-13/765 Dtd. 24-OCT-12 | HARISH ENGINEERING WORKS | 3.78 | 01-NOV-12 31-JUL-13 | NO |
| 34 | 723301 | REPAIR OF DAMAGED CONCRETE STRUCTURES IN RMHP COCCP SP&TPP AND BF&ASP AREAS/ZONES IN INSIDE THE PLANT (PART-1) | NO | NA | SOT | 14.08.12 | 9.27 | Single | 14 | 14 ABDUL RASHEED; D SREENIVASA RAO; D MANMADHA RAO; L NARASINGA RAO; LORVEN REPAIR SYSTEMS; M. RAMA RAJU & CO.; P DHANUNJAYA REDDY; PSN ENTERPRISES; REDDY ENTERPRISES; RETROFIT; SJ CONSTRUCTIONS; S SATISHKUMAR & CO; TA HEGDE; THREE STAR CONCRETE TECHNOLOGIES | Nil | 18; 12; 14.41; 11.8; 15.5; 12.28; 12.28; 13.43; 15.5; 16.6; 11.26; 14.41; 16.96 | NO | NA | VSP/WC/CED /72330-1/SOT/2012-13/704 Dtd. 12-OCT-12 | S SATISHKUMAR & CO | 5.65 | 12-OCT-12 11-JUL-13 | NO |
| 35 | 723011 | DRAIN CLEANING WORKS IN ROLLING MILLS SMS CRMP FMD TRAFFIC AND BF&ASP ZONES/AREAS IN VSP(Part-1) | NO | NA | OT | 18.07.12 | 29.69 | Single | 2 | 2 PRASAD ENTERPRISES; P. INDRASENA REDDY | Nil | 34.11; 34.1 | NO | NA | VSP/WC/CED /72301-1/OT/2012-13/687 Dtd. 10-OCT-12 | P. INDRASENA REDDY | 18.04 | 21-OCT-12 20-JUL-13 | NO |
| 36 | 723012 | DRAIN CLEANING WORKS IN RMHP C&CCD SP&TPP AND ES&F ZONES/AREAS IN VSP(Part-2) | NO | NA | OT | 18.07.12 | 26.45 | Single | 2 | 2 PRASAD ENTERPRISES; P. INDRASENA REDDY | Nil | 34.11; 34.1 | NO | NA | VSP/WC/CED /72301-2/OT/2012-13/689 Dtd. 10-OCT-12 | PRASAD ENTERPRISES | 16.06 | 21-OCT-12 20-JUL-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 37 | 716570 | Engaging Designated Operational Entity(DOE) for Validating CDM project titled "Power Generation from Cooling of coke in Coke Oven Battery-4 of Rashtriya Ispat Nigam Limited" | NO | NA | OT | 17.04.12 | 10.8 | Two | 1 | 1 BUREAU VERITAS CERTIFICATION (INDIA) PVT LTD | Nil | 12.5 | Yes | TC as per DOP LIMITED PARTICIPATION 24.23% reduction on their original quote | VSP/WC/EM D/71657-0/O2012-13/12/WCC/760 Dtd. 23-OCT-12 | BUREAU VERITAS CERTIFICATION (INDIA) PVT LTD | 12.50 | 26-OCT-12 25-OCT-13 | NO |
| 38 | 723480 | SPECIAL REPAIR WORKS IN HEADER FLOOR DEAERATOR FLOOR MCR TBCR ROOF IN MMB BUILDING COOLING TOWERS PH-4 CWTP AND OTHER AREAS IN TPP ZONE. | NO | NA | OT | 25.08.12 | 32.69 | Single | 2 | 2 D SREENIVASA RAO; REDDY ENTERPRISES | Nil | 25.76; 26.69 | NO | NA | VSP/WC/CED /72348-0/OT/2012-13/786 Dtd. 29-OCT-12 | D SREENIVASA RAO | 25.76 | 29-OCT-12 28-JUL-13 | NO |
| 39 | 723950 | HANDLING AND PROCESSING OF NON-ROLLABLE BLOOMS IN BSY OF SMS AREA | Yes | PC Parakh & V.Veludham | Nomination | NA | 275.31 | NA | 1 | 1 HINDUSTAN STEELWORKS CONSTRUCTIONS LTD | Nil | 350.28 | Yes | TC as per Nomination Procedure LIMITED SOURCE 21.4% reduction on their Initial Offer value | VSP/WC/SMS /72395-0/N/2012-2013/12/WCC /682 Dtd. 09-OCT-12 | HINDUSTAN STEELWORKS CONSTRUCTIONS LTD | 275.31 | 01-OCT-12 30-SEP-15 | NO |
| 40 | 723190 | SPECIAL JOBS LIKE CORE CUTTING GROUTING DRILLING OF HOLES IN RCC FOUNDATIONS/WALLS ETC. AND FIXING OF HILTI ANCHORS IN THE PLANT OF VSP. | NO | NA | OT | 2.8.2012 | 12.8 | Single | 3 | 3 LORVEN REPAIR SYSTEMS; RETROFIT; THREE STAR CONCRETE TECHNOLOGIES | Nil | 5.85; 5.77; 6.4 | NO | NA | VSP/WC/CED /72319-0/OT/2012-13/746 Dtd. 19-OCT-12 | RETROFIT | 5.77 | 10-NOV-12 09-AUG-13 | NO |
| 41 | 723580 | Repair and Rewinding of Fan motors Hooters and Induction motors up to 1000W for Electrical Repair Shop | NO | NA | SOT | 10.9.2012 | 7.42 | Single | 3 | 3 GK Electrical Rewinding Works; SRI SAIGANESH ELECTRICAL REWINDING WORKS; USHA ELECTRICAL SERVICES | Nil | 7.42; 8; 7.67 | NO | NA | VSP/WC/ERS /72358-0/SOT/2012-13/706 Dtd. 12-OCT-12 | GK Electrical Rewinding Works | 7.42 | 20-JAN-13 19-JAN-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 42 | 723150 | MISCELLANEOUS CIVIL JOBS IN BCSY NSY & BC GATE MARKETING/LOGISTIC SECTION ZONES/AREAS INSIDE THE PLANT OF VSP. | NO | NA | SOT | 27.07.12 | 19.42 | Single | 1 | 1 P APPALA NAIDU | Nil | 20.39 | Yes | TC as per DOP LIMITED PARTICIPATION 2.86% reduction on their original quote | VSP/WC/CED /72315-0/SOT/2012-13/792 Dtd. 30-OCT-12 | P APPALA NAIDU | 19.81 | 05-NOV-12 04-NOV-13 | NO |
| 43 | 723680 | Replacement / New fitting of seats of operators cabins of EOT cranes de-bricking machines 2EP 3EP & 4EP control rooms at SMS. | NO | NA | SOT | 17.09.12 | 1.14 | Single | 3 | 3 JS ENGG. WORKS; MOHAPATRA ENGG WORKS; SAI ENTERPRISES | Nil | 1.19; 1.56; 1.51 | NO | NA | VSP/WC/SMS /72368-0/SOT/2012-2013/12/WCC /734 Dtd. 17-OCT-12 | JS ENGG. WORKS | 1.19 | 19-OCT-12 18-OCT-13 | NO |
| 1 | 716650 | Revamping of wagons painting Technological assistance and miscellaneous repairs to locomotives/wagons. | NO | NA | OT | 10.9.12 | 22.37 | Single | 1 | 1 JS ENGG. WORKS | Nil | 28.31 | Yes | TC as per DOP LIMITED PARTICIPATION 9.12% reduction on their original quote | VSP/WC/TRAFFIC/71665-0/OT/2012-13/847 Dtd. 12-NOV-12 | JS ENGG. WORKS | 25.72 | 20-NOV-12 19-SEP-13 | NO |
| 2 | 716920 | AUTOMATION MAINTENANCE WORK IN BF#3 | NO | NA | Nomination | NA | 36.53 | NA | 1 | 1 ABB INDIA | Nil | 38.75 | Yes | TC as per Nomination Procedure LIMITED SOURCE 5.73% reduction on their Initial Offer value | VSP/WC/BF/71692-0/N/12/WCC/916 Dtd. 29-NOV-12 | ABB INDIA | 36.53 | 01-JAN-13 30-JUN-14 | NO |
| 3 | 723120 | Repair of Charging /Mixer crane both rope drums for Main Hoist drive. | NO | NA | OT | 27.07.12 | 8.06 | Single | 1 | 1 POWER CONTROL | Nil | 8.06 | NO | NA | VSP/WC/SMS /72312-0/OT/2012-2013/12/WCC /832 Dtd. 07-NOV-12 | POWER CONTROL | 8.06 | 01-DEC-12 30-SEP-13 | NO |
| 4 | 724040 | TYRE FITTING WORKS OF EQUIPMENT OF FMD | NO | NA | OT | 13.10.12 | 9.05 | Single | 3 | 2 DURGA SRI RAGHAVENDRA ENGG & CO; P NARASIMHA RAO & CO | 1 VSR CONSTRUCTIONS | 9.11; 9 | NO | NA | VSP/WC/FMD /72404-0/201213/12/WCC/855; Dtd. 14-NOV-12 | P NARASIMHA RAO & CO | 9.00 | 01-DEC-12 31-DEC-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 5 | 724050 | REPAIR OF ELECTRICAL INSTALLATIONS IN CCD - SMS - 2012-13 | NO | NA | SOT | 12.10.12 | 15 | Single | 2 | 2 SRI LAKSHMI CONSTRUCTIONS; USHA ELECTRICAL SERVICES | Nil | 15.25; 15.75 | NO | NA | VSP/WC/SMS /72405-0/SOT/2012-2013/12/WCC /840 Dtd. 09-NOV-12 | SRI LAKSHMI CONSTRUCTIONS | 15.25 | 01-JAN-13 31-DEC-13 | NO |
| 6 | 723410 | REPAINTING OF EQUIPMENTS/EQUIPMENT MOUNTED STRUCTURES/ PIPE LINES/TANKS ETC. IN SMS ZONE/AREA IN VSP | NO | NA | OT | 30.08.12 | 31.65 | Two | 9 | 9 AMBUJA PAINTS LTD.; COROMONDAL PAINTS LTD; COLOUR INDIA PAINTS INDUSTRIES; KALINGA COAT PRODUCT PAINTS (INDIA); MK GOLD PAINTS PVT LTD; SYNORGANIC PAINTS PVT LTD; SHIVA CHEMICALS; SHIRIDI SAI PAINTS; M/s Worthy Construction | Nil | 24.05; 25.35; 27.4; 26.52; 25.95; 30.15; 22.35; 23.46; 28.31 | NO | NA | VSP/WC/CED /72341-0/OT/2012-13/887 Dtd. 23-NOV-12 | SHIRIDI SAI PAINTS | 23.46 | 01-DEC-12 31-AUG-13 | NO |
| 7 | 723390 | REPAINTING OF EQUIPMENTS/EQUIPMENT MOUNTED STRUCTURES/ PIPE LINES/TANKS ETC. IN ASP ZONE/ AREA IN VSP. | NO | NA | OT | 30.08.12 | 22.68 | Single | 6 | 6 AMBUJA PAINTS LTD.; COROMONDAL PAINTS LTD; COLOUR INDIA PAINTS INDUSTRIES; MK GOLD PAINTS PVT LTD; SHIRIDI SAI PAINTS; TRITON PAINTS | Nil | 19.98; 21.54; 20.4; 18.95; 19.89; 20.64 | NO | NA | VSP/WC/CED /72339-0/OT/2012-13/837 Dtd. 08-NOV-12 | MK GOLD PAINTS PVT LTD | 18.95 | 08-NOV-12 07-AUG-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 8 | 724080 | Technological assistance in RS&RS. | NO | NA | SOT | 17.10.12 | 9.48 | Single | 5 | 5 HARISH ENGINEERING WORKS; JR CONSTRUCTIONS; JAYA SREE ENTERPRISES; M/S RUBY CONSTRUCTIONS; TA HEGDE | Nil | 9.01; 8.82; 8.7; 9; 8.85 | NO | NA | VSP/WC/RS&RS/72408-0/SOT/12/WCC/849 Dtd. 13-NOV-12 | JAYA SREE ENTERPRISES | 8.70 | 01-DEC-12 30-NOV-13 | NO |
| 9 | 724180 | Technological Assistance in Coal Chemical Plant (Part-1) | NO | NA | SOT | 25.10.12 | 14.33 | Single | 4 | 4 ABDUL RASHEED; SENSITIVE INSTRUMENTATION & ELECTRICAL WORKS; SRI VENKATA RAMA ENTERPRISES; SAGAR ENTERPRISES | Nil | 15.38; 13.5; 13.1; 17.33 | NO | NA | VSP/WC/CO&CCP/72418-0/SOT/2012-13/e-925 Dtd. 30-NOV-12 | SRI VENKATA RAMA ENTERPRISES | 13.10 | 05-DEC-12 04-DEC-13 | NO |
| 10 | 724390 | Annual Service Contract for ABRO Dynamic Balancing Machines at CMS & UERS FOR TWO YEARS. | NO | NA | Nomination | NA | 2.32 | NA | 1 | 1 ABRO TECHNOLOGIES PVT LTD | Nil | 2.32 | Yes | TC as per Nomination Procedure LIMITED SOURCE NO reduction on their Initial Offer value | VSP/WC/ES&F/72439-0/N/12/WCC/852 Dtd. 13-NOV-12 | ABRO TECHNOLOGIES PVT LTD | 2.32 | 01-DEC-12 30-NOV-14 | NO |
| 11 | 723700 | Cleaning cum spillage arresting jobs in SMPP and SSP of Sinter Plant | NO | NA | OT | 8.9.12 | 25.71 | Single | 6 | 6 DURGA ENGINEERING ENTERPRISES; JAHNAVI CONSTRUCTIONS; LAKSHMI INDUSTRIES; M RAMANA RAJU; P SUBBA RAO(PRAMUDULA); SRI VIDYA CONSTRUCTION WORKS | Nil | 24.64; 23.83; 23.5; 25.48; 24.9; 24.43 | NO | NA | VSP/WC/SP/72370-0/OT/12/WCC/850 Dtd. 13-NOV-12 | LAKSHMI INDUSTRIES | 23.5 | 20-NOV-12 19-NOV-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 12 | 723900 | STRAIGHTENING OF CRANE RAILS INSIDE VSP PREMISES. | NO | NA | OT | 26.09.12 | 9.92 | Single | 3 | 3 FRIENDS CONSTRUCTION WORKS; JS ENGG. WORKS; SAPPHIRE ENGINEERING WORKS | Nil | 8.29; 7.99; 17.39 | NO | NA | VSP/WC/TRAFFIC/72390-0/OT/2012-13/824 Dtd. 06-NOV-12 | JS ENGG. WORKS | 7.99 | 26-NOV-12 25-JUL-13 | NO |
| 13 | 723770 | Mechanical repair works in CSP at CO&CCP | NO | NA | SOT | 15.09.12 | 16.68 | Single | 2 | 2 FRIENDS CONSTRUCTION WORKS; RACHANA ENGINEERING COMPANY | Nil | 17.28; 19 | Yes | TC as per DOPLIMITED PARTICIPATION 2.02% reduction on their original quote | VSP/WC/CO&CCP/72377-0/SOT/2012-13/e-846 Dtd. 12-NOV-12 | FRIENDS CONSTRUCTION WORKS | 16.93 | 01-JAN-13 31-DEC-13 | NO |
| 14 | 723820 | Mechanical repair works in CPP at CO&CCP | NO | NA | SOT | 21.09.12 | 11.13 | Single | 2 | 2 FRIENDS CONSTRUCTION WORKS; RACHANA ENGINEERING COMPANY | Nil | 11; 12 | NO | NA | VSP/WC/CO&CCP/72382-0/SOT/2012-13/e-826 Dtd. 06-NOV-12 | FRIENDS CONSTRUCTION WORKS | 11.00 | 03-JAN-13 02-JAN-14 | NO |
| 15 | 724010 | Technological assistance for repair & maintenance activities of Mining machinery and tyre fitting works at CRS of Jaggayyapet Lime Stone Mines. | NO | NA | OT | 9.10.12 | 18.83 | Single | 2 | 2 P NARASIMHA RAO & CO; RK ASSOCIATES | Nil | 19.1; 20.1 | NO | NA | VSP/WC/MINES/72401-0/OT/2012-13/879 Dtd. 21-NOV-12 | P NARASIMHA RAO & CO | 19.10 | 01-DEC-12 30-NOV-14 | NO |
| 16 | 723790 | Service Overhaul & Maintenance of Portable Analysers & Instruments of Utilities Department | NO | NA | SOT | 20.09.12 | 2.56 | Single | 2 | 2 C & I SYSTEMS; SENSITIVE ENTERPRISES | Nil | 2.8; 2.83 | Yes | TC as per DOP LIMITED PARTICIPATION 6.72% reduction on their original quote | VSP/WC/UT/72379-0/SOT/2012-13/880 Dtd. 21-NOV-12 | C & I SYSTEMS | 2.61 | 26-NOV-12 25-NOV-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 17 | 724020 | MAINTENANCE OF STREET LIGHTING TOWER LIGHTING AND WATCH TOWER INSIDE THE PLANT PREMISES INCLUDING MAINTENANCE OF CRANES IN STORES COMPLEX; INCLUDING LIGHTING MAINTENANCE WORKS IN EXPANSION AREAS | NO | NA | SOT | 10.10.12 | 19.24 | Single | 3 | 2 KAY PEE ELECTRICAL & INSTRUMENTATION WORKS; MEENA ELECTRICAL WORKS | 1 BHARGAVI POWER LINKS | 19.92; 20.18 | Yes | TC as per DOP LIMITED PARTICIPATION 1.00% reduction on their original quote | VSP/WC/CM E/72402-0/SOT/12/WC C/867 Dtd. 17-NOV-12 | KAY PEE ELECTRICAL & INSTRUMENTATION WORKS | 19.72 | 22-NOV-12 21-NOV-13 | NO |
| 18 | 722780 | Loading transportation and unloading of river sand from vsp leased mines at champavathi river Nellimerla /Gurla/ saripalli Neelamrajupeta Vizianagaram District to Visakhapatnam Steel Plant Site (RMD) Visakhapatnam(Part II) | Yes | PC Parakh & V.Veludham | OT | 11.7.12 | 87.31 | Two | 2 | 2 SRI KANNATALLI TRANSPORT; SAI SURYA SRINIVASA TRASPORT SERVICES & LOGISTICS | Nil | 133.38; 115.8 | Yes | TC as per DOP LIMITED PARTICIPATION 0.76% reduction on their original quote | VSP/WC/MIN ES/72278-0/OT/2012-13/878 Dtd. 21-NOV-12 | SAI SURYA SRINIVASA TRASPORT SERVICE S & LOGISTICS | 114.92 | 21-NOV-12 20-NOV-14 | NO |
| 19 | 724470 | Inspection of 245 kV CGL make SF6 Circuit Breaker | NO | NA | Nomination | NA | 0.44 | NA | 1 | 1 CROMPTON GREAVES LTD | Nil | 0.46 | Yes | TC as per Nomination Procedure LIMITED SOURCE 4.35% reduction on their Initial Offer value | VSP/WC/DN W/72447-0/N/2012-13/859 Dtd. 15-NOV-12 | CROMPTON GREAVES LTD | 0.44 | 26-NOV-12 25-DEC-12 | NO |
| 20 | 723660 | Assistance in Preparatory Jobs for Rolling and Assembly Repair & Revisioning of Operational Spares for MMSM | NO | NA | OT | 4.9.12 | 40.02 | Single | 2 | 2 AS TECHNOCRATS; ROSHNI TECHNOLOGIES | Nil | 41.25; 39.7 | NO | NA | VSP/WC/RM HP/72366-0/OT/2012-13/12/WCC/883 Dtd. 22-NOV-12 | ROSHNI TECHNOLOGIES | 39.70 | 22-JAN-13 21-JAN-14 | NO |
| 21 | 724290 | REPAIR AND OVERHAULING OF COIL COMPACTORS AND FINISHING AREA EQUIPMENTS IN WRM | NO | NA | SOT | 7.11.12 | 12.49 | Single | 2 | 2 AS TECHNOCRATS; CONSTRUCTION CORPORATION | Nil | 13.41; 12.3 | NO | NA | VSP/WC/WRM/72429-0/SOT/2012-13/917 Dtd. 30-NOV-12 | CONSTRUCTION CORPORATION | 12.30 | 04-DEC-12 03-DEC-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 22 | 723890 | GEODETIC AND PRECISION SURVEY WORKS IN PLANT TOWNSHIP AND OTHER VSP AREAS IN VSP | NO | NA | OT | 11.10.12 | 11.43 | Single | 2 | 2 C&C CONSULTING FIRM; SS SOLUTION | Nil | 13.91; 9.89 | NO | NA | VSP/WC/CED/72389-0/OT/2012-13/901 Dtd. 27-NOV-12 | SS SOLUTION | 9.89 | 01-JAN-13 31-DEC-13 | NO |
| 23 | 724600 | Condition assessment of civil foundations of LD Converters and ID Fans Slabs and Steel structures of LD Converter shop of SMS-1 | NO | NA | Nomination | NA | 52.40 | NA | 1 | 1 CSIR- Structural Engineering Research Centre | Nil | 52.4 | Yes | TC as per Nomination Procedure LIMITED SOURCE NO reduction on their Initial Offer value | VSP/WC/MC R/72460-0/N/2012-13/908 Dtd. 28-NOV-12 | CSIR- Structural Engineering Research Centre | 52.40 | 15-DEC-12 14-DEC-13 | NO |
| 24 | 723840 | Repair jobs on Twin table cars Rail changing MOM L&T stands Radial part Dummy bar conveyors Gas-cutting machines(GCM) etc. and other equipments of CC machines in CCD/SMS | NO | NA | OT | 21.09.12 | 28.58 | Single | 2 | 2 C&S;STAR ENGINEERS & CONTRACTORS; KALATHIL BROTHERS CONSTRUCTION CO. PVT. LTD. | Nil | 26.55; 34.3 | NO | NA | VSP/WC/SMS/72384-0/OT/2012-2013/12/WCC/833 Dtd. 07-NOV-12 | C'STAR ENGINEERS & CONTRACTORS | 26.55 | 01-JAN-13 31-DEC-13 | NO |
| 25 | 724700 | AMC FOR SPM MAKE INSTRUMENTS DURING 2012-13 | NO | NA | Nomination | NA | 1.79 | NA | 1 | 1 CSIR- Structural Engineering Research Centre | Nil | 1.88 | Yes | TC as per Nomination Procedure LIMITED SOURCE 4.74% reduction on their Initial Offer value | VSP/WC/TS/72470-0/N/2012-13/912 Dtd. 29-NOV-12 | CSIR- Structural Engineering Research Centre | 1.79 | 01-DEC-12 30-NOV-13 | NO |
| 26 | 724280 | COMPREHENSIVE MAINTENANCE OF UPS IN BF#3 | NO | NA | Nomination | NA | 8.61 | NA | 1 | 1 HITACHI HI-REL POWER ELECTROINICS PVT LTD | Nil | 9.57 | Yes | TC as per Nomination Procedure LIMITED SOURCE 8.05% reduction on their Initial Offer value | VSP/WC/BF/72428-0/N/12/WCC/818 Dtd. 05-NOV-12 | HITACHI HI-REL POWER ELECTROINICS PVT LTD | 8.80 | 07-NOV-12 06-NOV-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 27 | 723560 | CLEANING AND DISPOSAL OF DUST & SPILLAGE AT CRUSHING & SCREENING PLANT AND WAGON LOADING AREA OF JAGGAYAPET LIME STONE MINES. | NO | NA | OT | 3.8.12 | 17.83 | Single | 2 | 2 AK ENTERPRISES; ANUSHA CONSTRUCTION WORKS | Nil | 17.3; 16.92 | NO | NA | VSP/WC/MIN ES/72356-0/OT/2012-13/902 Dtd. 27-NOV-12 | ANUSHA CONSTRUCTION WORKS | 16.92 | 01-DEC-12 30-NOV-14 | NO |
| 1 | 724780 | Operation and Maintenance Activities of TP-03 | NO | NA | SOT | 10.12.2012 | 19.40 | Single | 3 | 3 ABDUL RASHEED; NGR ENTERPRISES; SAGAR ENTERPRISES | Nil | 19; 18; 18.8 | NO | NA | VSP/WC/WM D/72478-0/sot/2012-13/1065 Dtd. 26-DEC-12 | NGR ENTERPRISES | 18.00 | 01-JAN-13 31-DEC-13 | NO |
| 2 | 724970 | Servicing and Repair of Carbon Sulphur analyzer HORIBA make EMIA 320v | NO | NA | Nomination | NA | 1.80 | NA | 1 | 1 BLUE STAR LTD | Nil | 1.96 | Yes | TC as per Nomination Procedure LIMITED SOURCE 0.61% reduction on their Initial Offer value | VSP/WC/QAT D/72497-N/0/12/WCC/1047 Dtd. 22-DEC-12 | BLUE STAR LTD | 1.95 | 01-JAN-13 31-DEC-14 | NO |
| 3 | 722420 | Annual Electrical Maintenance Contract for SP-2 | NO | NA | OT | 4.6.2012 | 69.72 | Two | 6 | 4 KAY PEE ELECTRICAL & INSTRUMENTATION WORKS; MADHU CONSTRUCTION COMPANY; POWER CONS; M/S Perfex Technocrats Pvt. Ltd. 2 SRI LATHA TRANSFORMERS; THE NATIONAL ELECTRIC AL WORKS | | 61.84; 66.3; 54; 68.89 | NO | NA | VSP/WC/SP/72242-0/OT/2012-13/1039 Dtd. 20-DEC-12 | POWER CONS | 54.00 | 04-FEB-13 03-FEB-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 4 | 716061 | Mechanical Maintenance of Conveyors & Feeding System of SP-2 Package-IV (Part-1 Conveyors maintenance jobs) | NO | NA | OT | 20.03.12 | 51.89 | Two | 12 | 12 C&S;STAR ENGINEERS & CONTRACTORS; DYNAMIC CONSTRUCTIONS; DURGA SRI RAGHAVENDRA ENGG SERVICES; ENTERPRISING INNOVATIVE ENGINEERS; ESCON INDUSTRIAL SERVICES; FRIENDS CONSTRUCTION WORKS; JYOTHI ERECTORS; JAYA LAKSHMI CONSTRUCTIONS; JEY KEY ENGG. WORKS; PRATHYUSHA ENGG WORKS; SANGAM STEEL FABRICATION; SANTHI FABRICATORS | Nil | 62; 65; 82.9; 79.13; 86.49; 59.55; 78; 82.89; 73.5; 67.94; 65.48; 75 | NO | NA | VSP/WC/SP/7 1606-1/OT/2012-13/1037 Dtd. 20-DEC-12 | FRIENDS CONSTRUCTION WORKS | 35.73 | 04-FEB-13 03-FEB-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 5 | 716062 | Mechanical Maintenance of Conveyors & Feeding System of SP-2 Package-IV (Part-2 Conveyors maintenance jobs) | NO | NA | OT | 20.03.12 | 34.59 | Two | 12 | 12 C'STAR ENGINEERS & CONTRACTORS; DYNAMIC CONSTRUCTIONS; DURGA SRI RAGHAVENDRA ENGG SERVICES; ENTERPRISING INNOVATIVE ENGINEERS; ESCON INDUSTRIAL SERVICES; FRIENDS CONSTRUCTION WORKS; JYOTHI ERECTORS; JAYA LAKSHMI CONSTRUCTIONS; JEY KEY ENGG. WORKS; PRATHYUSHA ENGG WORKS; SANGAM STEEL FABRICATION; SANTHI FABRICATORS | Nil | 62; 65; 82.9; 79.13; 86.49; 59.55; 78; 82.89; 73.5; 67.94; 65.48; 75 | NO | NA | VSP/WC/SP/7 1606-2/OT/2012-13/1038 Dtd. 20-DEC-12 | C'STAR ENGINEERS & CONTRACTORS | 23.82 | 04-FEB-13 03-FEB-14 | NO |
| 6 | 724060 | ELECTRICAL REPAIR JOBS IN E S & F | NO | NA | SOT | 25.10.12 | 5.64 | Single | 2 | 2 BELTECH ENGINEERS & CONTRACTORS; CONSTRUCTION CORPORATION | Nil | 5.89; 6.2 | NO | NA | VSP/WC/ES&F/72406-0/SOT/12/WC/C/946 Dtd. 01-DEC-12 | BELTECH ENGINEERS & CONTRACTORS | 5.89 | 18-JAN-13 17-JAN-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 7 | 724200 | Structural & Mechanical repair works in Reclaiming stream(OHP) RMHP | NO | NA | SOT | 25.10.12 | 14.17 | Single | 5 | 5 CLT ENGINEERING ENTERPRISES (Partnership); DURGA SRI RAGHAVENDRA ENGG SERVICES; MOHAPATRA ENGG WORKS; MADHU CONSTRUCTION COMPANY; RACHANA ENGINEERING COMPANY | Nil | 14.99; 13.85; 15.06; 14.1; 13.49 | NO | NA | VSP/WC/RMHP/72420-0/SOT/2012-13/12/WCC/1042 Dtd. 20-DEC-12 | RACHANA ENGINEERING COMPANY | 13.49 | 01-JAN-13 31-DEC-13 | NO |
| 8 | 724560 | Structural & Mechanical repair works in LOSP-LOCP units (I & II) RMHP | NO | NA | SOT | 19.11.12 | 21.32 | Single | 2 | 2 CLT ENGINEERING ENTERPRISES (Partnership); SURYA TEJ ENGG WORKS | Nil | 19.49; 21 | NO | NA | VSP/WC/RMHP/72456-0/SOT/2012-2013/12/WCC/1070 Dtd. 28-DEC-12 | CLT ENGINEERING ENTERPRISES (Partnership) | 19.49 | 01-JAN-13 31-DEC-13 | NO |
| 9 | 724490 | COLLECTION & TRANSPORTATION OF EMPTY AND FILLED OIL BARRELS AND TECHNICAL ASSISTANCE IN PREPARATION OF EMPTY BARRELS | NO | NA | OT | 16.11.12 | 9.58 | Single | 2 | 2 K POTTENNA; VENKATADRI CONSTRUCTIONS | Nil | 12.36; 9.25 | NO | NA | VSP/WC/Lub & Hyd/72449-0/OT/2012-13/995 Dtd. 13-DEC-12 | VENKATADRI CONSTRUCTIONS | 9.25 | 17-DEC-12 16-DEC-13 | NO |
| 10 | 724270 | Repair and rewinding of submersible pumps up to 6.0KW for Electrical Repair Shop(ERS) | NO | NA | SOT | 6.11.2012 | 7.29 | Single | 2 | 2 CONSTRUCTION CORPORATION; LOKASWARI ELECTRICAL & ENGG. WORKS | Nil | 7.15; 7.28 | NO | NA | VSP/WC/ERS/72427-0/SOT/2012-13/971 Dtd. 06-DEC-12 | CONSTRUCTION CORPORATION | 7.15 | 14-JAN-13 13-JAN-14 | NO |
| 11 | 725010 | Comprehensive Maintenance of UPS in SP-2 | NO | NA | Nomination | NA | 5.04 | Single | 0 | 1 HITACHI HI-REL POWER ELECTRONICS PVT LTD | Nil | 5.60 | Yes | TC as per DOP LIMITED SOURCE 4.46% reduction on their Initial Offer value | VSP/WC/SP/72501-0/N/12/WCC/1055 Dtd. 24-DEC-12 | HITACHI HI-REL POWER ELECTRONICS PVT LTD | 5.35 | 01-APR-13 31-MAR-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 12 | 724140 | REPAIR/RECLAMATION OF DUMMY BAR LINKS AND REPAIR/REVISIONING OF N1/N2 CASSETTES IN CCD-SMS | NO | NA | SOT | 20.10.12 | 10.4 | Single | 1 | 1 SANGAM STEEL FABRICATION | Nil | 10.35 | NO | NA | VSP/WC/SMS/72414-0/SOT/2012-2013/12/WCC/1060 Dtd. 26-DEC-12 | SANGAM STEEL FABRICATION | 10.35 | 01-JAN-13 31-DEC-13 | NO |
| 13 | 723910 | Repair & Replacement jobs of CCP Equipments (Part-I) | NO | NA | OT | 27.09.12 | 37.09 | Single | 4 | 4 M RAMANA RAJU; RESHMA ENTERPRISES; SAGAR ENTERPRISES; SANTHI FABRICATORS | Nil | 35.42; 33; 34.75; 34.35 | NO | NA | VSP/WC/CO&CCP/72391-0/OT/2012-13/e-940 Dtd. 01-DEC-12 | RESHMA ENTERPRISES | 33.00 | 05-DEC-12 04-DEC-13 | NO |
| 14 | 724440 | Structural and Mechanical repair works of Yard equipments and Coking Coal Stream in CHP of RMHP. | NO | NA | SOT | 28.11.12 | 18.39 | Single | 2 | 2 MANI ENGG. WORKS; MOHAPATRA ENGG WORKS | Nil | 16.49; 17.6 | NO | NA | VSP/WC/RMHP/72444-0/SOT/2012-13/1059 Dtd. 26-DEC-12 | MANI ENGG. WORKS | 16.49 | 28-DEC-12 27-DEC-13 | NO |
| 15 | 723980 | Technological Assistance in Upkeeping of Fuel Oil firing system in LMMM. | NO | NA | SOT | 11.10.2012 | 8.82 | Single | 4 | 4 K CHINNA RAO; SG CONSTRUCTIONS; SENSITIVE INSTRUMENTATION & ELECTRICAL WORKS; SRI SRINIVASA ENGINEERS AND CONTRACTORS | Nil | 8.32; 8.35; 8.3; 8.4 | NO | NA | VSP/WC/LMM M/72398-0/SOT/2012-13/12WCC/966 Dtd. 06-DEC-12 | SENSITIVE INSTRUMENTATION & ELECTRICAL WORKS | 8.30 | 17-DEC-12 16-DEC-13 | NO |
| 16 | 723800 | Insulation Jobs for process equipment and piping of utilities dept. | NO | NA | SOT | 5.11.2012 | 8.73 | Single | 3 | 3 MAGAM ENERGY SERVICES; RKV ENGG WORKS; SRI RAJ MOHAN ENTERPRISES | Nil | 7.7; 9.8; 9.5 | NO | NA | VSP/WC/UT/72380-0/OT/2012-13/1026 Dtd. 19-DEC-12 | MAGAM ENERGY SERVICES | 7.70 | 01-FEB-13 31-JAN-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|---|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 17 | 715810 | Mechanical Maintenance of Equipments of SP-2 Package-1 | NO | NA | OT | 2.2.2012 | 72.63 | Single | 11 | 7 C'STAR ENGINEERS & CONTRACTORS; CLT ENGINEERING ENTERPRISES (Partnership); JYOTHI ERECTORS; MANI ENGG. WORKS; MASS ERECTORS; NEPCON; VVR ENGINEERING WORKS | 4 DURGA SRI RAGHAVE NDRA ENGG SERVICES; MULTI-TECH CONSTRUCTIONS; SWAMY CONSTRUCTIONS; SANTHI FABRICATORS | 74; 81; 77.3; 78; 79; 72.59; 82.5 | NO | NA | VSP/WC/SP/7 1581-0/OT/2012-13/1035 Dtd. 20-DEC-12 | NEPCON | 72.59 | 04-FEB-13 03-FEB-14 | NO |
| 18 | 722580 | CIVIL WORKS FOR EXTENSION OF LBSS-I BUILDING IN SINTER PLANT | NO | NA | SOT | 10.8.2012 | 17.12 | Single | 1 | 1 LAKSHMI INDUSTRIES | Nil | 25.51 | Yes | TC as per DOP LIMITED PARTICIPATION 1.34% reduction on their original quote | VSP/WC/CED /72258-0/OT/2012-13/1052 Dtd. 27-DEC-12 | LAKSHMI INDUSTRIES | 25.17 | 27-DEC-12 26-DEC-13 | NO |
| 19 | 722920 | Repair/Fabrication of 'RECUPERATORS' | NO | NA | OT | 10.7.2012 | 34.56 | Single | 3 | 2 DYNAMIC CONSTRUCTIONS; NEPCON | 1ORION ENTERPRISES | 33.52; 32.82 | Yes | TC as per Nomination Procedure LIMITED SOURCE NO reduction on their original quote | VSP/WC/ES&F/72292-0/12/WCC/ Dtd. 27-DEC-12 | NEPCON | 32.82 | 01-JAN-13 31-DEC-13 | NO |
| 20 | 724100 | Electrical Repair Jobs in MMSM including Capital Repairs for the year 2012-13 | NO | NA | SOT | 16.10.12 | 12.31 | Single | 1 | 1 USHA ELECTRICAL SERVICES | Nil | 12.55 | NO | NA | VSP/WC/MM SM/72410-0/SOT/2012-13/12/WCC/9 89 Dtd. 11-DEC-12 | USHA ELECTRICAL SERVICES | 12.55 | 11-DEC-12 10-DEC-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 21 | 724220 | Emergency cleaning jobs in BMV and other places of Sinter Plant | NO | NA | SOT | 29.10.12 | 17.86 | Single | 4 | B ESWARA RAO & COMPANY; G MOHAN RAO; JAYA SREE ENTERPRISES; SREE SAI RAMA CONSTRUCTIONS | Nil | 16.43; 16.77; 16.69; 17.68 | NO | NA | VSP/WC/SP/7 2422-0/SOT/2012-13/1041 Dtd. 20-DEC-12 | B ESWARA RAO & COMPANY | 16.43 | 18-JAN-13 17-JAN-14 | NO |
| 22 | 724210 | Cleaning cum spillage arresting jobs in RMB DCP DSP FSY and JH-1 of Sinter Plant | NO | NA | SOT | 29.10.12 | 23.52 | Single | 5 | ARUNA CONSTRUCTIONS (Partnership); G MOHAN RAO; JAHNAVI CONSTRUCTIONS; JAYA SREE ENTERPRISES; SREE NOOKAMBIKA BUILDERS | Nil | 21.59; 22.09; 21.84; 22.25; 22.23 | NO | NA | VSP/WC/SP/7 2421-0/SOT/2012-13/1040 Dtd. 20-DEC-12 | ARUNA CONSTRUCTIONS (Partnership) | 21.59 | 18-JAN-13 17-JAN-14 | NO |
| 23 | 724430 | Repair of cranes and auxiliaries in MMSM | NO | NA | SOT | 5.11.2012 | 6.52 | Single | 2 | MADHU CONSTRUCTION COMPANY; SL TECHNICAL SERVICES | Nil | 6.06; 5.82 | NO | NA | VSP/WC/MM SM/72443-0/SOT/2012-13/1044 Dtd. 21-DEC-12 | SL TECHNICAL SERVICES | 5.82 | 10-JAN-13 09-JAN-14 | NO |
| 24 | 724950 | Annual Maintenance of tap hole drilling machine in Converter Shop of SMS (W) | NO | NA | Nomination | NA | 5.06 | Single | 0 | 1 DKV ENTERPRISES | Nil | 5.46 | Yes | TC as per DOP LIMITED SOURCE 7.38% reduction on their Initial Offer value | VSP/WC/SMS /72495-0/N/2012-2013/12/WCC /1033 Dtd. 20-DEC-12 | DKV ENTERPRISES | 5.06 | 24-DEC-12 23-DEC-13 | NO |
| 25 | 724190 | ONLINE ARRESTING OF LEAKAGES IN EMD ROLLING MILLS BF SMS WMD UTILITIES CRMP AND ES&F DEPARTMENTS IN VSP | NO | NA | OT | 27.10.12 | 18.86 | Single | 4 | 3 FAST SEALING SERVICES; MARUTHI METASEAL ENGINEERS; SHANMUKHA LEAK ARRESTING WORKS | 1 SANTHI FABRICATORS | 21.5; 19.8; 21 | Yes | TC as per Nomination Procedure LIMITED PARTICIPATION 1.52% reduction on their original quote | VSP/WC/EM D/72419-0/O/2012-13/12/WCC/1 077 Dtd. 29-DEC-12 | MARUTHI METASEAL ENGINEERS | 19.50 | 13-JAN-13 12-JAN-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 26 | 723780 | Cleaning works of CPP and Chutes in CO&CCP | NO | NA | OT | 8.10.2012 | 32.2 | Single | 3 | 2 RACHANA ENGINEERING COMPANY; SRINIVASA ENGINEERING & CO | 1 K GANGA RAJU | 30.7; 30.2 | NO | NA | VSP/WC/CO&CCP/72378-0/OT/2012-13/e-982 Dtd. 10-DEC-12 | SRINIVASA ENGINEERING & CO | 30.20 | 01-JAN-13 31-DEC-13 | NO |
| 27 | 723920 | CLEANING WORKS OF CDCP UNITS IN CO&CCP | NO | NA | OT | 27.09.12 | 28.18 | Single | 4 | 3 PSN ENTERPRISES; RACHANA ENGINEERING COMPANY; S. KRISHNA | 1 DURGA ENGINEERING ENTERPRISES | 26.49; 27.19; 26.77 | NO | NA | VSP/WC/CO&CCP/72392-0/OT/2012-13/e-983 Dtd. 10-DEC-12 | PSN ENTERPRISES | 26.49 | 14-JAN-13 13-JAN-14 | NO |
| 28 | 715790 | Mechanical Maintenance of Equipments of SP-2 Package - III | NO | NA | OT | 31.01.12 | 61.68 | Single | 9 | 6 C&S; STAR ENGINEERS & CONTRACTORS; JYOTHI ERECTORS; MANI ENGG. WORKS; MASS ERECTORS; NEPCON; VVR ENGINEERING WORKS | 3 PRATHYUSHA ENGG WORKS; SAGAR ENTERPRISES; SWAMY CONSTRUCTIONS | 68; 64; 63; 61.68; 69; 71 | NO | NA | VSP/WC/SP/71579-0/OT/2012-13/1034 Dtd. 20-DEC-12 | MASS ERECTORS | 61.68 | 04-FEB-13 03-FEB-14 | NO |
| 29 | 724120 | REPAINTING OF EQUIPMENTS/EQUIPMENT MOUNTED STRUCTURES/ PIPE LINES/TANKS ETC. IN ROLLING MILLS ZONE/AREA IN VSP | NO | NA | OT | 20.10.12 | 32.71 | Two | 3 | 3 COROMONDAL PAINTS LTD; COLOUR INDIA PAINTS INDUSTRIES; MK GOLD PAINTS PVT LTD | Nil | 29.44; 28; 25.75 | NO | NA | VSP/WC/CED/72412-0/OT/2012-13/1068 Dtd. 27-DEC-12 | MK GOLD PAINTS PVT LTD | 25.75 | 01-FEB-13 31-JAN-14 | NO |
| 30 | 724550 | Structural and Mechanical repair works of Wagon Tipplers in RMHP (OT & CT) | NO | NA | SOT | 19.11.12 | 20.26 | Single | 2 | 2 CLT ENGINEERING ENTERPRISES (Partnership); SANGAM STEEL FABRICATION | Nil | 20.36; 20.25 | NO | NA | VSP/WC/RMHP/72455-0/SOT/2012-13/1062 Dtd. 26-DEC-12 | SANGAM STEEL FABRICATION | 20.25 | 01-MAR-13 28-FEB-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 31 | 724570 | Structural repair works during Capital repairs / Shut downs in SMS area. | NO | NA | SOT | 21.11.12 | 12 | Single | 6 | 6 AD REDDY; CLT ENGINEERING ENTERPRISES (Partnership); JYOTHI ERECTORS; JS ENGG. WORKS; MAHALAXMI CONSTRUCTIONS; RAGHAVENDRA ENGG SERVICES | Nil | 9.9; 10.89; 10; 8.89; 11.95; 10.08 | NO | NA | VSP/WC/STE D/72457-0/SOT/2012-13/990 Dtd. 11-DEC-12 | JS ENGG. WORKS | 8.89 | 20-DEC-12 19-AUG-13 | NO |
| 32 | 723930 | SERVICING & REPAIR OF PNEUMATIC TRANSPORT SYSTEM OF QA&TD | NO | NA | OT | 16.10.12 | 15.9 | Two | 2 | 1 KERRI ENGINEERING WORKS | 1 SRIJA INDUSTRIES | 18.49 | Yes | TC as per DOPLIMITED PARTICIPATION 8.77% reduction on their original quote | VSP/WC/QAT D/72393-0/OT/12/WCC /1056 Dtd. 25-DEC-12 | KERRI ENGINEERING WORKS | 16.87 | 01-JAN-13 31-DEC-13 | NO |
| 33 | 724660 | REPAIR OF FUEL OIL SYSTEM IN LMMM | NO | NA | SOT | 26.11.12 | 6.24 | Single | 2 | 2 M/S RUBY CONSTRUCTIONS; REMMIA ENGINEERING COMPANY | Nil | 7; 6.45 | NO | NA | VSP/WC/LMM M/72466-0/SOT/2012-13/12/WCC/1087 Dtd. 31-DEC-12 | REMMIA ENGINEERING COMPANY | 6.45 | 07-JAN-13 06-JAN-14 | NO |
| 34 | 724330 | TECHNOLOGICAL ASSISTANCE JOBS FOR CLEANING OF ECRs AND CABLE GALLERIES. | NO | NA | SOT | 8.11.2012 | 3.61 | Single | 1 | 1 LVR ENTERPRISES | Nil | 3.79 | Yes | TC as per DOP LIMITED PARTICIPATION NO reduction on their original quote | VSP/WC/SP/7 2433-0/SOT/2012-13/1028 Dtd. 19-DEC-12 | LVR ENTERPRISES | 3.79 | 12-JAN-13 11-JAN-14 | NO |
| 35 | 723830 | CLEANING WORKS IN WRM. | NO | NA | OT | 26.09.12 | 31.66 | Single | 6 | 6 DURGA ENGINEERING ENTERPRISES; PSN ENTERPRISES; R KONDAYYA; SWATHI ENGG WORKS; S SATISHKUMAR & CO; VENI ENTERPRISES | Nil | 29.67; 29.41; 31; 28.49; 28.94; 30 | NO | NA | VSP/WC/WR M/72383-0/OT/2012-13/1015 Dtd. 17-DEC-12 | SWATHI ENGG WORKS | 28.49 | 04-JAN-13 03-JAN-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 36 | 724370 | Supervision of the overhauling / Repair of 220kv 80mva BHEL make 03 nos. of transformers by M/s. BHEL-JHANSI. | NO | NA | Nomination | NA | 10.95 | Single | 0 | 1 BHEL - JHANSI | Nil | 10.95 | Yes | TC as per DOP LIMITED SOURCE NO reduction on their Initial Offer value | VSP/WC/DNW/72437-0/N/2012-13/950 Dtd. 04-DEC-12 | BHEL - JHANSI | 10.95 | 12-DEC-12 11-DEC-13 | NO |
| 37 | 724170 | REPAIR OF PIPES AND VALVES IN LMMM | NO | NA | SOT | 25.10.12 | 4.91 | Single | 2 | 2 SAGAR ENTERPRISES; SL TECHNICAL SERVICES | Nil | 5.35; 5.16 | NO | NA | VSP/WC/LMM/72417-0/SOT/2012-13/12/WCC/1071 Dtd. 28-DEC-12 | SL TECHNICAL SERVICES | 5.16 | 31-DEC-12 30-DEC-13 | NO |
| 38 | 723541 | ENVIRONMENTAL PROTECTION WORKS BEAUTIFICATION AND HORTICULTURE DEVELOPMENT INSIDE THE PLANT OF VSP PACKAGE-1 | NO | NA | OT | 30.08.12 | 20.58 | Single | 7 | 7 ANALA CONSTRUCTIONS; ARJUN INVESTIGATION. & SECURITY SERVICES PVT. LTD; HI-TECH HORTICULTURE; MD JAHANGEER; P DHANUNJAYA REDDY; R KONDAYYA; VSDPMA LABOUR CONTRACT CO OPERATIVE SOCIETY LTD | Nil | 100.39; 100.9; 99.89; 100.19; 98.99; 100.73; 100.92 | Yes | TC as per DOP LIMITED PARTICIPATION 1.55% reduction on their original quote | VSP/WC/CED/72354-1/SOT/2012-13/1009 Dtd. 17-DEC-12 | P DHANUNJAYA REDDY | 26.14 | 01-JAN-13 31-OCT-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 39 | 723542 | ENVIRONMENTAL PROTECTION WORKS BEAUTIFICATION AND HORTICULTURE DEVELOPMENT INSIDE THE PLANT OF VSP PACKAGE-2 | NO | NA | OT | 30.08.12 | 18.8 | Single | 7 | ANALA CONSTRUCTIONS; ARJUN INVESTIGATION. & SECURITY SERVICES PVT. LTD; HI-TECH HORTICULTURE; MD JAHANGEER; P DHANUNJAYA REDDY; R KONDAYYA; VSDPMA LABOUR CONTRACT CO OPERATIVE SOCIETY LTD | Nil | 100.39; 100.9; 99.89; 100.19; 98.99; 100.73; 100.92 | Yes | TC as per DOP LIMITED PARTICIPATION 2.44% reduction on their original quote | VSP/WC/CED /72354-2/SOT/2012-13/1010 Dtd. 17-DEC-12 | HI TECH HORTICULTURE | 23.87 | 01-JAN-13 31-OCT-13 | NO |
| 40 | 723543 | ENVIRONMENTAL PROTECTION WORKS BEAUTIFICATION AND HORTICULTURE DEVELOPMENT INSIDE THE PLANT OF VSP PACKAGE-3 | NO | NA | OT | 30.08.12 | 18.7 | Single | 7 | ANALA CONSTRUCTIONS; ARJUN INVESTIGATION. & SECURITY SERVICES PVT. LTD; HI-TECH HORTICULTURE; MD JAHANGEER; P DHANUNJAYA REDDY; R KONDAYYA; VSDPMA LABOUR CONTRACT CO OPERATIVE SOCIETY LTD | Nil | 100.39; 100.9; 99.89; 100.19; 98.99; 100.73; 100.92 | Yes | TC as per DOP LIMITED PARTICIPATION 2.73% reduction on their original quote | VSP/WC/CED /72354-3/SOT/2012-13/1011 Dtd. 17-DEC-12 | MD JAHANGER | 23.75 | 01-JAN-13 31-OCT-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 41 | 723544 | ENVIRONMENTAL PROTECTION WORKS BEAUTIFICATION AND HORTICULTURE DEVELOPMENT INSIDE THE PLANT OF VSP PACKAGE-4 | NO | NA | OT | 30.08.12 | 18.66 | Single | 7 | ANALA CONSTRUCTIONS; ARJUN INVESTIGATION. & SECURITY SERVICES PVT. LTD; HI-TECH HORTICULTURE; MD JAHANGEER; P DHANUNJAYA REDDY; R KONDAYYA; VSDPMA LABOUR CONTRACT CO OPERATIVE SOCIETY LTD | Nil | 100.39; 100.9; 99.89; 100.19; 98.99; 100.73; 100.92 | Yes | TC as per DOPLIMITED PARTICIPATION 2.92% reduction on their original quote | VSP/WC/CED /72354-4/SOT/2012-13/1012 Dtd. 17-DEC-12 | ANALA CONSTRUCTIONS | 23.69 | 01-JAN-13 31-OCT-13 | NO |
| 42 | 724590 | Repairs Replacement and Maintenance Jobs of Outdoor Pipelines in Existing & Expansion Zones OF EMD IN Visakhapatnam Steel Plant | NO | NA | SOT | 22.11.12 | 13.1 | Single | 3 | 3KUMAR FABRICATORS & ERECTORS; MOHAPATRA ENGG WORKS; SAGAR ENTERPRISES | Nil | 12.38; 12.45; 12.8 | NO | NA | VSP/WC/EMD/72459-0/O/2012-13/12/WCC/1051;Dtd. 24-DEC-12 | KUMAR FABRICATORS & ERECTORS | 12.38 | 25-FEB-13 24-FEB-14 | NO |
| 43 | 724300 | REPAIR AND OVERHAULING OF PIPELINES VALVES AND HYDRAULIC EQUIPMENT IN WIRE ROD MILL | NO | NA | SOT | 7.11.2012 | 7 | Single | 1 | 1 JK ENGINEERING | Nil | 7 | NO | NA | VSP/WC/WRM/72430-0/SOT/2012-13/1014 Dtd. 17-DEC-12 | JK ENGINEERING | 7.00 | 04-JAN-13 03-JAN-14 | NO |
| 44 | 724250 | Repair/replacement of hood stack and skirt tubes of GCP in SMS. | NO | NA | OT | 3.11.2012 | 32.76 | Single | 1 | 1 P NARASIMHA RAO & CO | Nil | 32.7 | NO | NA | VSP/WC/SMS/72425-0/OT/2012-2013/12/WCC/1067 Dtd. 27-DEC-12 | P NARASIMHA RAO & CO | 32.70 | 01-JAN-13 31-DEC-13 | NO |
| 45 | 723731 | Laying of Telephone cables and rectification of defective cable joints in RM ES Township areas for 2012-13 | NO | NA | OT | 11.9.2012 | 12.48 | Single | 2 | 2 MAMATA ELECTRICAL ENTERPRISES; V.R. ENGINEERING & COMPANY | Nil | 22; 21.5 | Yes | TC as per DOP LIMITED PARTICIPATION NO reduction on their original quote | VSP/WC/TELECOM/72373-1/OT/2012-13/e-957 Dtd. 04-DEC-12 | V.R. ENGINEERING & COMPANY | 12.48 | 18-FEB-13 17-FEB-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 46 | 723732 | Laying of Telephone cables and rectification of defective cable joints in IRON & STEEL Zone area for 2012-13 | NO | NA | OT | 11.9.2012 | 8.16 | Single | 2 | 2 MAMATA ELECTRICAL ENTERPRISES; V.R. ENGINEERING & COMPANY | Nil | 22; 21.5 | Yes | TC as per DOP LIMITED PARTICIPATION NO reduction on their original quote | VSP/WC/TELECOM/72373-2/OT/2012-13/e-958 Dtd. 04-DEC-12 | MAMATA ELECTRICAL ENTERPRISES | 8.16 | 18-FEB-13 17-FEB-14 | NO |
| 47 | 724150 | REPAIR OF ELECTRICAL INSTALLATIONS IN CONVERTER SHOP - SMS 2012-13 | NO | NA | SOT | 20.10.12 | 11.07 | Single | 1 | 1 THE NATIONAL ELECTRICAL WORKS | Nil | 11.32 | NO | NA | VSP/WC/SMS/72415-0/SOT/2012-2013/12/WCC/985 Dtd. 10-DEC-12 | THE NATIONAL ELECTRICAL WORKS | 11.32 | 01-JAN-13 31-DEC-13 | NO |
| 48 | 724960 | Servicing and Repair of CPCB instruments - Microwawe Digester | NO | NA | Nomination | NA | 0.76 | Single | 0 | 1 LABINDIA INSTRUMENTS PVT. LTD | Nil | 0.80 | Yes | TC as per DOP LIMITED SOURCE 2.5% reduction on their Initial Offer value | VSP/WC/QATD/72496-N/O/12/WCC/1045 Dtd. 21-DEC-12 | LABINDIA INSTRUMENTS PVT. LTD | 0.78 | 01-JAN-13 31-DEC-14 | NO |
| 49 | 724510 | CIVIL REPAIR WORKS AT ASHPOND AND ITS CONNECTED AREAS IN V.S.P. | NO | NA | SOT | 22.11.12 | 16.36 | Single | 7 | 7 M GANGA RAJU & CO; M. RAMA RAJU & CO.; SRINIVASA ENGG WORKS (OLD); SJ CONSTRUCTIONS; S SATISHKUMAR & CO; SWARNA CONSTRUCTIONS; USE 970106 - PARTY CODE | Nil | 11.34; 9.45; 10.3; 9.32; 11.77; 10; 13.74 | NO | NA | VSP/WC/CED/72451-0/O/2012-13/e-1081 Dtd. 31-DEC-12 | SJ CONSTRUCTIONS | 9.32 | 31-DEC-12 30-SEP-13 | NO |
| 50 | 723220 | Hiring of Rock breaker for secondary breaking of Dolomite and Lime Stone boulders at Madharam Dolomite Mines and Jaggayyapet Lime Stone Mines of VSP. | NO | NA | OT | 1.8.2012 | 21.06 | Single | 2 | 2 SJ CONSTRUCTIONS; SRI CHANDANA ENTERPRISES | Nil | 21; 24.57 | NO | NA | VSP/WC/MINES/72322-0/OT/2012-13/1016 Dtd. 17-DEC-12 | SJ CONSTRUCTIONS | 21.00 | 01-JAN-13 30-JUN-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 51 | 723610 | REFRACTORY GROUTING WORK IN BLAST FURNACES 1 2 & 3 | NO | NA | SOT | 10.9.2012 | 6.9 | Single | 1 | 1 PLA ENGG WORKS | Nil | 7.1 | NO | NA | VSP/WC/BF/7 2361-0/OT/2012-13/12/WCC/9 41 Dtd. 01-DEC-12 | PLA ENGG WORKS | 7.10 | 08-DEC-12 07-DEC-13 | NO |
| 52 | 724260 | Jungle cutting and weed growth removal in permanent way yards of Traffic Department. | NO | NA | SOT | 6.11.2012 | 8.99 | Single | 1 | 1 B ESWARA RAO & COMPANY | Nil | 10.8 | Yes | TC as per DOP LIMITED PARTICIPATION 13% reduction on their original quote | VSP/WC/TRAFFIC/72426-0/2012-13/e-997 Dtd. 17-DEC-12 | B ESWARA RAO & COMPANY | 9.40 | 18-JAN-13 17-NOV-13 | NO |
| 53 | 724090 | Electrical modification and repair contract of WMD for the period 2012-13 | NO | NA | SOT | 17.10.12 | 12.06 | Single | 1 | 1 CONSTRUCTION CORPORATION | Nil | 12.76 | Yes | TC as per DOP LIMITED PARTICIPATION 3.62% reduction on their original quote | VSP/WC/WM D/72409-0/SOT/2012-13/1066 Dtd. 27-DEC-12 | CONSTRUCTION CORPORATION | 12.30 | 01-JAN-13 31-DEC-13 | NO |
| 54 | 724000 | TECHNOLOGICAL ASSISTANCE & REPAIR OF SLUDGE TREATMENT PLANT/CCCD:2012-13 | NO | NA | OT | 9.10.2012 | 39.82 | Single | 4 | 3 AS TECHNOCRATS; CHANDAN ENTERPRISES; DURGA SRI RAGHAVENDRA ENGG SERVICES | 1 TARA INDIA CONSTRUCTIONS | 43; 41.65; 38.26 | NO | NA | VSP/WC/EnM D/72400-0/OT/12/WCC /1049 Dtd. 22-DEC-12 | DURGA SRI RAGHAV ENDRA ENGG SERVICE S | 38.26 | 01-JAN-13 31-DEC-13 | NO |
| 55 | 724230 | Capital repair of EOT cranes of SMS zone of Water Management Department. | NO | NA | SOT | 30.10.12 | 4.44 | Single | 1 | 1 RKV ENGG WORKS | Nil | 4.5 | NO | NA | VSP/WC/WM D/72423-0/SOT/2012-13/962 Dtd. 05-DEC-12 | RKV ENGG WORKS | 4.50 | 07-JAN-13 06-SEP-13 | NO |
| 56 | 723940 | Recovery of Steel scrap Iron scrap Iron / Steel Muck and Fines and Used / Rejected Refractories from the Central Dump & Processing Yard (CDPY) Transportation of Slag & debris. | Yes | PC Parakh & V.Velaudham | OT | 29.09.12 | 2360.9 | Single | 4 | 4 INTERNATIONAL COMMERCE LTD; K SESHAGIRI RAO & CO.; M/s KRL INFRA TECH (INDIA) Ltd; NEHA CONSTRN (P) LTD | Nil | 3236.81; 3258.06; 3236.81; 3153 | Yes | TC as per DOP LIMITED PARTICIPATION 1.72% reduction on their original quote | VSP/WC/SSD /72394-0/OT/12/WCC /1007 Dtd. 15-DEC-12 | NEHA CONSTRN (P) LTD | 3098.7 | 16-DEC-12 15-DEC-15 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 1 | 724730 | CLEANING WORKS IN PCM PSY & SSY AREAS OF BF | NO | NA | OT | 1.12.2012 | 43.75 | Single | 3 | 3 CHAKRADHARA ENTERPRISES; HARSHA ENTERPRISES; V DINESH RAJ | Nil | 39.29; 42.87; 41.56 | NO | NA | VSP/WC/BF/7 2473-0/OT/13/WCC /34 Dtd. 09-JAN-13 | CHAKRA DHARA ENTERPR ISES | 39.29 | 19-JAN-13 18-JAN-14 | NO |
| 2 | 724720 | CLEANING WORKS IN SGP OF BF-1 AND BF-2 | NO | NA | SOT | 1.12.2012 | 24.08 | Single | 1 | 1 HARSHA ENTERPRISES | Nil | 24.07 | NO | NA | VSP/WC/BF/7 2472-0/SOT/13/WC C/78 Dtd. 21-JAN-13 | HARSHA ENTERPR ISES | 24.07 | 22-JAN-13 21-JAN-14 | NO |
| 3 | 724740 | CLEANING WORKS OF BHS AND DE SYSTEM OF BF | NO | NA | OT | 1.12.2012 | 31.72 | Single | 4 | 4 PSN ENTERPRISES; SAI KRISHNA CONSTRUCTIONS; SAGAR ENTERPRISES; TA HEGDE | Nil | 30.61; 29.5; 31; 29.29 | NO | NA | VSP/WC/BF/7 2474-0/OT/13/WCC /36 Dtd. 09-JAN-13 | TA HEGDE | 29.29 | 24-JAN-13 23-JAN-14 | NO |
| 4 | 725080 | Supervision of Maintenance of VA Chillers in CWP-1. | NO | NA | Nomina tion | NA | 3.90 | NA | 1 | 1 THERMAX LTD | Nil | 4.10 | Yes | TC as per Nomination Procedure LIMITED SOURCE 4.88% reduction on their Initial Offer value | VSP/WC/TPP /72508-0/N/2012-13/2 Dtd. 02-JAN-13 | THERMA X LTD | 3.90 | 10-JAN-13 09-JAN-14 | NO |
| 5 | 724530 | REMOVAL AND DISPOSAL OF ASH/EARTH DEPOSITS BELOW AND OVER THE ASH SLURRY PIPE LINES. | NO | NA | OT | 21.11.12 | 41.17 | Single | 4 | 4 N LAKSHMANA RAO; R KONDAYYA; SJ CONSTRUCTIONS; SRI PRASANNA CONSTRUCTIONS | Nil | 29.25; 40.98; 24; 30.33 | NO | NA | VSP/WC/CED /72453-0/SOT/2013/0 47 Dtd. 11-JAN-13 | SJ CONSTR UCTIONS | 24.00 | 21-JAN-13 20-JUL-13 | NO |
| 6 | 724670 | Cleaning works in Billet Mill & Shipping areas of LMMM. | NO | NA | OT | 27.11.12 | 38.51 | Single | 4 | 4 K POTTENNA; NAVYA ASSOCIATES; RISHITA ASSOCIATES; SAGAR ENTERPRISES | Nil | 35.39; 36.93; 36.59; 38 | NO | NA | VSP/WC/LMM M/72467-0/OT/2012-13/13/WCC/5 9 Dtd. 15-JAN-13 | K POTTENN A | 35.40 | 28-JAN-13 27-JAN-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 7 | 724240 | Maintenance of debricking machines and gunning machine in converter shop of SMS | NO | NA | OT | 3.11.2012 | 18.64 | Two | 1 | 1 DURG SRI RAGHAVENDRA ENGG SERVICES | Nil | 18.64 | NO | NA | VSP/WC/SMS/72424-0/OT/2012-2013/13/WCC/1234 Dtd. 28-JAN-13 | DURGA SRI RAGHAVENDRA ENGG SERVICES | 18.64 | 18-MAR-13 17-MAR-14 | NO |
| 8 | 725380 | repair of SLMAE cards of Siemens exchange in Township . | NO | NA | Nomination | NA | 1.99 | NA | 1 | 1 SIEMENS ENTERPRISE COMMUNICATIONS PVT LTD | Nil | 1.99 | Yes | TC as per Nomination Procedure LIMITED SOURCE 3.33% reduction on their Initial Offer value | VSP/WC/TELECOM/72538-0/N/2013/85 Dtd. 21-JAN-13 | SIEMENS ENTERPRISE COMMUNICATIONS PVT LTD | 1.92 | 01-FEB-13 30-APR-13 | NO |
| 9 | 724450 | Structural and Mechanical repair works in RG's Boiler Coal Crushing and Reclaiming Stream (Pulvarised & Boiler coal) in CHP of RMHP | NO | NA | SOT | 15.11.12 | 13.80 | Single | 4 | 4 CLT ENGINEERING ENTERPRISES (Partnership); MADHU CONSTRUCTION COMPANY; SURYA TEJ ENGG WORKS; SL TECHNICAL SERVICES | Nil | 11.69; 13.2; 12; 12.78 | NO | NA | VSP/WC/RMHP/72445-0/SOT/2012-13/13/WCC/15 Dtd. 03-JAN-13 | CLT ENGINEERING ENTERPRISES (Partnership) | 11.69 | 07-JAN-13 06-JAN-14 | NO |
| 10 | 715150 | Complete Mechanical & Electrical Maintenance and Housekeeping of BF#3 Conveyors (46 nos) | Yes | PC Parakh & V.Velaudham | OT | 17.05.12 | 823.42 | Two | 3 | 2 THEJO ENGINEERING LTD; TECPRO ENGINEERS LTD | 1 PANORAMA ENTERPRISES | 815.18; 966 | Yes | TC as per DOP LIMITED PARTICIPATION 2.11% reduction on their original quote | VSP/WC/BF/71515-0/OT/13/WCC/50 Dtd. 11-JAN-13 | THEJO ENGINEERING LTD | 798.00 | 01-FEB-13 31-JAN-15 | NO |
| 11 | 724750 | Preventive and miscellaneous maintenance jobs in TPP Expansion units | NO | NA | SOT | 1.12.2012 | 21.20 | Single | 1 | 1 SRI VENKATARAMA ENTERPRISES | Nil | 17.40 | NO | NA | VSP/WC/TPP/72475-0/SOT/2013/052 Dtd. 12-JAN-13 | SRI VENKATARAMA ENTERPRISES | 17.40 | 15-FEB-13 14-NOV-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 12 | 724540 | ACID RESISTANCE WORKS OF CWTP AREA IN TPP AND MISCELLANEOUS WORKS IN SP & TPP AREA | NO | NA | OT | 21.11.12 | 26.75 | Single | 5 | 5 D SREENIVASA RAO; KAMAL CORRO. CONTROL SERVICES; L NARASINGA RAO; N LAKSHMANA RAO; VENU CONSTRUCTIONS | Nil | 24.34; 26.75; 22.7; 23.49; 24 | NO | NA | VSP/WC/CED/72454-0/OT/2013/048 Dtd. 11-JAN-13 | L NARASINGA RAO | 22.70 | 21-JAN-13 20-OCT-13 | NO |
| 13 | 723170 | Repair/Changing of EOT crane tracks and various repair works of Cranes in SMS | NO | NA | SOT | 17.12.12 | 24.87 | Single | 3 | 3 FRANCO INDIA; JYOTHI ERECTORS; JEY KEY ENGG. WORKS | Nil | 24.25; 26.16; 26.36 | NO | NA | VSP/WC/SMS/72317-0/SOT/2012-2013/13/WCC/1234 Dtd. 28-JAN-13 | FRANCO INDIA | 24.25 | 16-FEB-13 15-FEB-14 | NO |
| 14 | 724830 | Technological Assistance LIN&LOX Storage Tank Dykes Control Rooms & Equipments in Utilities Dept . | NO | NA | OT | 17.12.12 | 29.18 | Single | 3 | 3 M RAMANA RAJU; RESHMA ENTERPRISES; SRI RAJ MOHAN ENTERPRISES | Nil | 27; 26.28; 19.99 | NO | NA | VSP/WC/UT/72483-0/OT/2012-13/095 Dtd. 24-JAN-13 | SRI RAJ MOHAN ENTERPRISES | 19.99 | 01-FEB-13 31-JAN-14 | NO |
| 15 | 723810 | CLEANING WORKS OF CSP UNITS IN CO&CCP | NO | NA | OT | 21.09.12 | 39.32 | Single | 1 | 1 M. RAMA RAJU & CO. | Nil | 37.83 | NO | NA | VSP/WC/CO&CCP/72381-0/OT/2013/6 Dtd. 02-JAN-13 | M. RAMA RAJU & CO. | 37.83 | 13-JAN-13 12-JAN-14 | NO |
| 16 | 724480 | HANDLING AND POSITIONING OF RAW MATERIALS HOUSE KEEPING AND MACHINE CLEANING AT FOUNDRY FOR THE YEAR 2012-14 | NO | NA | OT | 16.11.12 | 75.70 | Single | 7 | 6 AS TECHNOCRATS; RACHANA ENGINEERING COMPANY; SREE SAI RAMA CONSTRUCTIONS; SENSITIVE ENTERPRISES; SAGAR ENTERPRISES; VENKATADRI CONSTRUCTIONS | 1 V DINESH RAJ | 71.69; 69.9; 70.4; 75; 75.2; 74.25 | NO | NA | VSP/WC/ES&F/72448-0/OT/13/WCC/53 Dtd. 12-JAN-13 | RACHANA ENGINEERING COMPANY | 69.90 | 16-JAN-13 15-JAN-15 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 17 | 724350 | Cleaning cum spillage arresting jobs in SMB of Sinter Plant | NO | NA | OT | 9.11.2012 | 27.91 | Single | 3 | 3 G MOHAN RAO; JAHNAVI CONSTRUCTIONS; SUNITHA PADMASRI ENTERPRISES | Nil | 25.42; 25.84; 25.08 | NO | NA | VSP/WC/SP/7 2435- 0/OT/2013/38 Dtd. 08-JAN- 13 | SUNITHA PADMASRI ENTERPRISES | 25.08 | 17-JAN-13 16-JAN-14 | NO |
| 18 | 724400 | Cleaning cum spillage arresting jobs in BMY & MMDP of Sinter Plant | NO | NA | OT | 14.11.12 | 20.23 | Single | 3 | 3 G MOHAN RAO; NGR ENTERPRISES; SAGAR ENTERPRISES | Nil | 18.41; 18.59; 21 | NO | NA | VSP/WC/SP/7 2440- 0/SOT/2012- 13/13/80 Dtd. 22-JAN-13 | G MOHAN RAO | 18.41 | 01-FEB-13 31-JAN-14 | NO |
| 19 | 724031 | ELECTRICAL REPAIR JOBS IN CDCP - 1 & 2 CHAMBERS & CAPITAL REPAIRS IN CHAMBERS OF CDCP IN CO&CCP. | NO | NA | SOT | 11.10.2012 | 8.11 | Single | 2 | 2 KAY PEE ELECTRICAL & INSTRUMENTATION WORKS; PSR ENTERPRISES | Nil | 17.86; 17.87 | Yes | TC as per DOP LIMITED PARTICIPATION 8.17% reduction on their original quote | VSP/WC/CO& CCP/72403- 1/SOT/2013/7 Dtd. 02-JAN- 13 | KAY PEE ELECTRICAL & INSTRUMENTATION WORKS | 8.46 | 08-FEB-13 07-FEB-14 | NO |
| 20 | 724032 | ELECTRICAL REPAIR JOBS IN CDCP - 3 & 4 CHAMBERS & CAPITAL REPAIRS IN CHAMBERS OF CDCP IN CO&CCP. | NO | NA | SOT | 11.10.2012 | 7.60 | Single | 2 | 2 KAY PEE ELECTRICAL & INSTRUMENTATION WORKS; PSR ENTERPRISES | Nil | 17.86; 17.87 | Yes | TC as per DOP LIMITED PARTICIPATION 8.23% reduction on their original quote | VSP/WC/CO& CCP/72403- 2/SOT/2013/8 Dtd. 02-JAN- 13 | PSR ENTERPRISES | 7.94 | 08-FEB-13 07-FEB-14 | NO |
| 21 | 723990 | MAJOR REPAIR JOBS ON SHIPPING BAY CRANES | NO | NA | SOT | 6.10.2012 | 2.03 | Single | 1 | 1 RAO ENGG CO. | Nil | 2.1 | Yes | TC as per DOP LIMITED PARTICIPATION 1.34% reduction on their original quote | VSP/WC/LMM M/72399- 0/SOT/2012- 13/13/WCC/8 6 Dtd. 22-JAN- 13 | RAO ENGG CO. | 2.10 | 28-JAN-13 27-JUL-13 | NO |
| 22 | 723850 | TECHONOLOGICAL ASSISTANCE FOR SHIFTING AND ADDING OF LADLE COVERING COMPOUND(GRANULES /POWDER/FLAKES) PETROCOKE FERROALLOYS ETC. INTO STEEL LADLES AT ARS-1 IRUT ARS-3 & LF. | NO | NA | OT | 21.09.12 | 33.23 | Single | 1 | 1 KUSHEL ENTERPRISES | Nil | 37.38 | Yes | TC as per DOP LIMITED PARTICIPATION 0.45% reduction on their original quote | VSP/WC/SMS /72385- 0/OT/2012- 2013/13/WCC /90 Dtd. 22- JAN-13 | KUSHEL ENTERPRISES | 37.21 | 10-FEB-13 09-FEB-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 23 | 724610 | Repair/ Reclamation of Impellers's in UERS (ES&F). | NO | NA | SOT | 24.11.12 | 14.77 | Single | 1 | 1 SANGAM STEEL FABRICATION | Nil | 13.89 | NO | NA | VSP/WC/ES&F/72461-0/SOT/13/WC/27 Dtd. 05-JAN-13 | SANGAM STEEL FABRICATION | 13.89 | 01-FEB-13 31-JAN-14 | NO |
| 24 | 724820 | Capital Repairs/ Major Jobs in CRMP | NO | NA | SOT | 17.12.12 | 12.18 | Single | 1 | 1 RAO ENGG CO. | Nil | 12.18 | NO | NA | VSP/WC/CRMP/72482-0/SOT/2012-13/13/105 Dtd. 28-JAN-13 | RAO ENGG CO. | 12.18 | 04-FEB-13 03-FEB-14 | NO |
| 25 | 724360 | CHANGING OF SLEW BEARING OF WOBR SLEWING STACKER AND SCR IN RMHP AND SP UNDER CMM DEPARTMENT. | NO | NA | OT | 9.11.2012 | 20.32 | Two | 3 | 3 JYOTHI ERECTORS; JK CONSTRUCTIONS; VVR ENGINEERING WORKS | Nil | 18.89; 17.27; 14.15 | NO | NA | VSP/WC/CM/72436-0/OT/2013/004 Dtd. 02-JAN-13 | VVR ENGINEERING WORKS | 14.15 | 10-JAN-13 09-JAN-14 | NO |
| 26 | 723350 | EQUIPMENT REPAIR JOBS IN BLAST FURNACE AND SINTER PLANT (PART-C) | NO | NA | OT | 13.08.12 | 13.60 | Single | 1 | 1 DURGA SRI RAGHAVENDRA ENGG SERVICES | Nil | 13.83 | Yes | TC as per DOP LIMITED PARTICIPATION 0.97% reduction on their original quote | VSP/WC/BF/72335-0/T/13/WCC/ Dtd. 16-JAN-13 | DURGA SRI RAGHAVENDRA ENGG SERVICES | 13.70 | 13-FEB-13 12-FEB-14 | NO |
| 27 | 723330 | REPAIR JOBS IN SLAG GRANULATION PLANT AND PIPE LINE REPAIRS IN BF | NO | NA | SOT | 5.12.2012 | 13.48 | Single | 1 | 1 JEY KEY ENGG. WORKS | Nil | 14.8 | Yes | TC as per DOP LIMITED PARTICIPATION 2.36% reduction on their original quote | VSP/WC/BF/72333-0/SOT/13/WC/76 Dtd. 18-JAN-13 | JEY KEY ENGG. WORKS | 14.45 | 21-JAN-13 20-JAN-14 | NO |
| 28 | 725090 | Repair of lubrication and low pressure lines in MMSM. | NO | NA | OT | 29.12.12 | 5.61 | Single | 1 | 1 SAMMANGI & BROTHERS | Nil | 5.86 | NO | NA | VSP/WC/MM/72509-0/SOT/2012-13/13/WCC/131 Dtd. 31-JAN-13 | SAMMANGI & BROTHERS | 5.86 | 11-FEB-13 10-FEB-14 | NO |
| 29 | 723880 | MISCELLANEOUS CIVIL JOBS IN CENTRAL STORES ZONES / AREAS | NO | NA | OT | 8.11.2012 | 28.63 | Single | 3 | 3 D VENKATA RAMANA & SONS; PSN ENTERPRISES; R KONDAYYA | Nil | 28.91; 20.6; 25.97 | NO | NA | VSP/WC/CED/72388-0/O/2013/ Dtd. 15-JAN-13 | PSN ENTERPRISES | 20.60 | 07-FEB-13 06-NOV-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|---------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.N o. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 30 | 724310 | MAINTENANCE OF YARD EQUIPMENTS LIKE BRC ETC. (PART-2) FOR 2012 -13 IN SINTER PLANT | NO | NA | OT | 8.11.2012 | 29.61 | Two | 2 | 2 MASS ERECTORS; PRATHUSHA ENGG WORKS | Nil | 29.6; 31 | NO | NA | VSP/WC/SP/7 2431-0/OT/2013/51 Dtd. 12-JAN-13 | MASS ERECTORS | 29.60 | 22-JAN-13 21-JAN-14 | NO |
| 31 | 724840 | REPAIR OF VARIOUS MECHANICAL EQUIPMENTS IN BILLET MILL OF LMMM | NO | NA | SOT | 17.12.12 | 20.15 | Single | 3 | 3 FRANCO INDIA; SG CONSTRUCTIONS; SURYA TEJ ENGG WORKS | Nil | 18.41; 18.92; 18.99 | NO | NA | VSP/WC/LMM M/72484-0/SOT/2012-13/13/WCC/93 Dtd. 24-JAN-13 | FRANCO INDIA | 18.41 | 28-JAN-13 27-JAN-14 | NO |
| 32 | 724340 | Cleaning cum spillage arresting jobs in Receiving bins and RMB bunkers of Sinter Plant | NO | NA | SOT | 8.11.2012 | 12.47 | Single | 3 | 3 G MOHAN RAO; JAHNAVI CONSTRUCTIONS; SREE SAI RAMA CONSTRUCTIONS | Nil | 11.72; 11.34; 11.57 | NO | NA | VSP/WC/SP/7 2434-0/SOT/2012-13/13/79 Dtd. 22-JAN-13 | JAHNAVI CONSTRUCTIONS | 11.34 | 01-FEB-13 31-JAN-14 | NO |
| 33 | 723270 | REPAIR OF UTILITY PIPELINE IN FOUNDRY/ESF. | NO | NA | SOT | 5.12.2012 | 4.87 | Single | 1 | 1 JR CONSTRUCTIONS | Nil | 5.11 | Yes | TC as per DOP LIMITED PARTICIPATION NO reduction on their original quote | VSP/WC/ES& F/72327-0/OT/13/WCC / Dtd. 22-JAN-13 | JR CONSTRUCTIONS | 5.11 | 01-FEB-13 31-JAN-14 | NO |
| 34 | 725370 | Maintenance contract of MRTS sets for 2012-2013 | NO | NA | Nomination | NA | 2.00 | NA | 1 | 1 Arya Omnitalk Wireless Solutions Pvt Ltd | Nil | 2.00 | Yes | TC as per Nomination Procedure LIMITED SOURCE NO reduction on their Initial Offer value | VSP/WC/TELECOM/72537-0/N/2013/82 Dtd. 21-JAN-13 | Arya Omnitalk Wireless Solutions Pvt Ltd | 2.00 | 23-JAN-13 22-JAN-14 | NO |
| 35 | 724850 | Structural & Mechanical repair works in Stacking Stream (OHP) RMHP. | NO | NA | SOT | 17.12.12 | 14.29 | Single | 2 | 2 DURGA SRI RAGHAVENDRA ENGG SERVICES; RKV ENGG WORKS | Nil | 14.71; 13.41 | NO | NA | VSP/WC/RM HP/72485-0/SOT/2012-13/13/WCC/63 Dtd. 15-JAN-13 | RKV ENGG WORKS | 13.41 | 05-FEB-13 04-FEB-14 | NO |
| 36 | 725120 | Structural & Mechanical repair works of yard equipments (OHP) in RMHP | NO | NA | SOT | 31.12.12 | 21.96 | Single | 2 | 2 PRATHUSHA ENGG WORKS; SURYA TEJ ENGG WORKS | Nil | 20.16; 22.5 | NO | NA | VSP/WC/RM HP/72512-0/SOT/2012-13/13/WCC/103 Dtd. 25-JAN-13 | PRATHUSHA ENGG WORKS | 20.16 | 01-FEB-13 31-JAN-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|---|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 37 | 715800 | Mechanical Maintenance of Equipments of SP-2 Package-II | NO | NA | OT | 30.06.12 | 48.05 | Two | 3 | 3 AS TECHNOCRATS; C'STAR ENGINEERS & CONTRACTORS; RESHMA ENTERPRISES | Nil | 47.99; 45.59; 50 | NO | NA | VSP/WC/SP/71580-0/SOT/2012-13/13/81 Dtd. 22-JAN-13 | C'STAR ENGINEERS & CONTRACTORS | 45.59 | 04-FEB-13 03-FEB-14 | NO |
| 38 | 725170 | RLA STUDY OF MAIN STEAM HEADERS PIPING AND SUPPORTS OF TPP | Yes | PC Parakh & V.Velaudham | Nomination | NA | 133.20 | NA | 1 | 1 BHEL - VISAKHAPATNAM SITE OFFICE | Nil | 148.00 | Yes | TC as per Nomination Procedure LIMITED SOURCE 10.00% reduction on their Initial Offer value | VSP/WC/TPP/72517-0/N/2012-13/ Dtd. 08-JAN-13 | BHEL - VISAKHA PATNAM SITE OFFICE | 133.20 | 01-FEB-13 31-JAN-14 | NO |
| 39 | 724710 | REPAIR AND RECTIFICATION OF COOLING PIPE LINES IN BF | NO | NA | SOT | 1.12.2012 | 9.21 | Single | 4 | 3 JR CONSTRUCTIONS; MAHALAXMI CONSTRUCTIONS; M RAMANA RAJU | 1 TARA INDIA CONSTRUCTIONS | 9.45; 8.98; 9 | NO | NA | VSP/WC/BF/72471-0/SOT/13/WC/54 Dtd. 12-JAN-13 | MAHALAXMI CONSTRUCTIONS | 8.98 | 21-JAN-13 20-JAN-14 | NO |
| 1 | 725110 | Structural and Mechanical repair works in Stacking Stream in CHP of RMHP | NO | NA | SOT | 31.12.12 | 19.07 | Single | 2 | 2 FRIENDS CONSTRUCTION WORKS; SURYA TEJ ENGG WORKS | Nil | 18.7; 18.76 | NO | NA | VSP/WC/RMHP/72511-0/SOT/2012-13/13/WCC/125 Dtd. 01-FEB-13 | FRIENDS CONSTRUCTION WORKS | 18.70 | 23-FEB-13 22-FEB-14 | NO |
| 2 | 724620 | REVISIONING AND RECLAMATION OF OPERATIONAL WEAR PARTS IN WIRE ROD MILL | NO | NA | SOT | 26.11.12 | 12.80 | Single | 2 | 2 AD REDDY; SRI VENKATA RAMA ENTERPRISES | Nil | 13.95; 13.04 | Yes | TC as per DOP LIMITED PARTICIPATION 4.47% reduction on their original quote | VSP/WC/WRM/72462-0/SOT/2013/221 Dtd. 11-FEB-13 | SRI VENKATA RAMA ENTERPRISES | 12.80 | 03-MAR-13 02-MAR-14 | NO |
| 3 | 724380 | ELECTRICAL MAINTENANCE OF WRM-2 | NO | NA | SOT | 12.11.2012 | 12.16 | Single | 2 | 2 MJM ENTERPRISES; RAO ENGG CO. | Nil | 11.9; 12.4 | NO | NA | VSP/WC/WRM/72438-0/OT/2013/173 Dtd. 05-FEB-13 | JMJ ENTERPRISES | 11.90 | 14-FEB-13 13-AUG-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 4 | 725860 | Maintenance of Computerised Reprographic Work Station (KIP system) | NO | NA | Nomination | NA | 3.10 | NA | 1 | 1 REPROGRAPHIC INDIA | Nil | 3.10 | Yes | TC as per Nomination Procedure LIMITED SOURCE NO reduction on their Initial Offer value | VSP/WC/PD/72586-0/N/2013/283 Dtd. 25-FEB-13 | REPROGRAPHIC INDIA | 3.10 | 01-MAR-13 28-FEB-14 | NO |
| 5 | 725050 | TECHONOLOGICAL UPKEEP OF TPBAY DFBAY LF AREA AND EOT CRANES OF CCD AREA OF SMS | NO | NA | OT | 27.12.12 | 25.53 | Single | 3 | 3 AD REDDY; PSN ENTERPRISES; VENI ENTERPRISES | Nil | 23.85; 23.48; 24 | NO | NA | VSP/WC/SMS/72505-0/OT/2012-2013/13/WCC/282 Dtd. 23-FEB-13 | PSN ENTERPRISES | 23.48 | 01-MAR-13 28-FEB-14 | NO |
| 6 | 723160 | PERIODICAL ANALYSIS OF LITHIUM BROMIDE AND REFRIGERANT SAMPLES OF VA CHILLERS IN CWP-1 OF TPP | NO | NA | OT | 10.10.2012 | 0.81 | Single | 1 | 1 UTILITY PROJECTS & SERVICES PVT. LTD | Nil | 1.34 | Yes | TC as per DOP LIMITED PARTICIPATION 33.58% reduction on their Initial Offer value | VSP/WC/TPP/72316-0/2012/13/e-300 Dtd. 27-FEB-13 | UTILITY PROJECTS & SERVICE S PVT. LTD | 0.89 | 15-MAR-13 14-MAR-14 | NO |
| 7 | 715850 | Cleaning Cum Spillage Arresting Jobs in ESPs of SP-2 | NO | NA | SOT | 4.2.2012 | 46.30 | Single | 9 | 8 BABA ENGG WORKS; JAHNAVI CONSTRUCTIONS; PAHAL SWAYAM SEVI SANSTHA; SWAMY CONSTRUCTIONS; SUNITHA PADMASRI ENTERPRISES; SANTHI FABRICATORS; SRI KRISHNA TEJA ENGG WORKS; VENU CONSTRUCTIONS | 1 KEERTHI CONSTRUCTIONS | 25; 25.98; 43.01; 47; 21.99; 36; 50.02; 36.2 | NO | NA | VSP/WC/SP/71585-0/OT/2012-13/13/288 Dtd. 26-FEB-13 | SUNITHA PADMASRI ENTERPRISES | 21.99 | 25-MAR-13 24-MAR-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 8 | 724810 | Repair of Bag house equipments in CRMP | NO | NA | SOT | 17.12.12 | 11.49 | Single | 2 | 2 DURGA SRI RAGHAVENDRA ENGG SERVICES; P NARASIMHA RAO & CO | Nil | 11.83; 13 | Yes | TC as per DOP LIMITED PARTICIPATION NO reduction on their original quote | VSP/WC/CRMP/72481-0/SOT/2012-13/13/240 Dtd. 14-FEB-13 | DURGA SRI RAGHAVENDRA ENGG SERVICES | 11.83 | 18-MAR-13 17-MAR-14 | NO |
| 9 | 723860 | Capital repair of Cooling Tower at Chilled Water Plant-4 of Utilities dept | NO | NA | OT | 17.10.12 | 1.13 | Single | 1 | 1 VARMA BROTHERS | Nil | 2.7 | Yes | TC as per DOP URGENCY AT SITE NO reduction on their original quote | VSP/WC/UT/72386-0/O/2012-13/207 Dtd. 09-FEB-13 | VARMA BROTHERS | 2.70 | 20-FEB-13 19-AUG-13 | NO |
| 10 | 723960 | Repair of DE Systems 2012-13 | Yes | PC Parakh & V.Velaudham | OT | 5.10.2012 | 132.36 | Single | 8 | 3 CLT ENGINEERING ENTERPRISES (Partnership); DURGA SRI RAGHAVENDRA ENGG SERVICES; MA ENTERPRISES | 5 AS TECHNOCRATS; CHANDAN ENTERPRISES; HINDUSTAN STEELWORKS CONSTRUCTIONS LTD; MULTITECH CONSTRUCTIONS; TARA INDIA CONSTRUCTIONS | 117.73; 116.39; 138 | NO | NA | VSP/WC/EnMD/72396-0/OT/13/WCC/270 Dtd. 20-FEB-13 | DURGA SRI RAGHAVENDRA ENGG SERVICES | 116.39 | 01-MAR-13 28-FEB-14 | NO |
| 11 | 724520 | EXECUTION OF CONCRETE JOBS IN SMS ZONE AND REPAIR OF CONCRETE FLOOR FOR FINISHED PRODUCTS STACKING IN SHIPPING AREA OF MMSM. | NO | NA | SOT | 22.11.12 | 16.04 | Single | 3 | 3 CH BANGARAIHAH & CO; D SREENIVASA RAO; L NARASINGA RAO | Nil | 26.1; 29; 20.06 | Yes | TC as per DOP URGENCY AT SITE 0.4% reduction on their Initial Offer value | VSP/WC/CED/72452-0/O/2012-13/222 Dtd. 11-FEB-13 | L NARASINGA RAO | 19.98 | 26-FEB-13 25-FEB-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|---------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl. No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 12 | 723450 | CUTTING BAGGING & LOADING OF SOLID PITCH IN COAL CHEMICAL PLANT | NO | NA | OT | 14.09.12 | 48.56 | Single | 1 | 1 P DHANANJAYA REDDY | Nil | 51.91 | Yes | TC as per DOP LIMITED PARTICIPATION NO reduction on their original quote | VSP/WC/CO&CCP/72345-0/OT/2013/220 Dtd. 11-FEB-13 | P DHANANJAYA REDDY | 51.91 | 01-MAR-13 28-FEB-14 | NO |
| 13 | 723050 | MAINTENANCE OF HT MOTORS AND LT MOTORS OF 200 KW & ABOVE IN EXPANSION AREA. | NO | NA | OT | 19.01.13 | 23.41 | Single | 3 | 3 DURGA ELECT. & ELECTRONICS PRODUCTS; SRINIVASA ENGG WORKS (OLD); SATYAM ENGINEERS | Nil | 26; 25; 24.11 | NO | NA | VSP/WC/CM E/72305-0/SOT-OT/2013/305 Dtd. 28-FEB-13 | SATYAM ENGINEERS | 24.11 | 18-MAR-13 17-MAR-14 | NO |
| 14 | 725100 | Technological assistance by deployment of helpers and semi-skilled manpower in CCD of SMS | NO | NA | OT | 1.1.2013 | 35.15 | Single | 3 | 3 CHAKRADHARA ENTERPRISES; D VENKATA RAMANA & SONS; SENSITIVE ENTERPRISES | Nil | 35.69; 35.1; 36.5 | NO | NA | VSP/WC/SMS /72510-0/OT/2012-2013/13/WCC /205 Dtd. 09-FEB-13 | D VENKATA RAMANA & SONS | 35.10 | 18-FEB-13 17-FEB-14 | NO |
| 15 | 724580 | Scrap Collection Processing and Dispatch to SMS-I and II. | Yes | PC Parakh & V.Velaudham | OT | 23.11.12 | 3675.7 | Two | 4 | 4 INTERNATIONAL COMMERCE LTD; K SESHAGIRI RAO & CO.; M/s KRL INFRATECH (INDIA) Ltd; NEHA CONSTRN (P) LTD | Nil | 5072.39; 5164.28; 5303.96; 4875.75 | Yes | TC as per DOP LIMITED PARTICIPATION 2.37% reduction on their original quote | VSP/WC/SSD /72458/0/OT/13/WCC/ Dtd. 03-FEB-13 | NEHA CONSTRUCTION (P) LTD | 4759.96 | 16-JAN-13 15-JAN-16 | NO |
| 16 | 725420 | Cleaning of Calcining Plant of CRMP and surrounding areas | NO | NA | SOT | 24.01.13 | 20.58 | Single | 2 | 2 JAYA SREE ENTERPRISES; VENU CONSTRUCTIONS | Nil | 21.06; 20.58 | NO | NA | VSP/WC/CRMP/72542-0/SOT/2012-13/13/278 Dtd. 23-FEB-13 | VENU CONSTRUCTIONS | 20.58 | 16-MAR-13 15-MAR-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|---|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 17 | 724650 | Cleaning of DF-Bay of SMS-I SMS-II total shop Cleaning and Emergency Container Management at SMS-I & II. | Yes | PC Parakh & V.Velaudham | OT | 26.11.12 | 1043.9 | Two | 4 | 4 INTERNATIONAL COMMERCE LTD; K SESHAGIRI RAO & CO.; M/s KRL INFRA TECH (INDIA) Ltd; METAL TRADERS & PROCESSING CO. | Nil | 1600; 1533.09; 1685.5; 1579.91 | Yes | TC as per DOPLIMITED PARTICIPATION 4.5% reduction on their original quote | VSPWC/SSD/72465-0/OT/13/WCC / Dtd. 02-FEB-13 | K SESHAGIRI RAO & CO. | 1464.10 | 16-JAN-13 15-JAN-16 | NO |
| 18 | 725130 | Shell repair works in various sections of converter shop-SMS. | NO | NA | SOT | 1.1.2013 | 20.95 | Single | 4 | 4 JYOTHI ERECTORS; JAYA LAKSHMI CONSTRUCTIONS; SAI ENTERPRISES; SAINATH STEEL TRADERS & FABRICATORS | Nil | 19.7; 19.79; 21.37; 20.61 | NO | NA | VSPWC/SMS/72513-0/SOT/2012-2013/13/WCC /266 Dtd. 19-FEB-13 | JYOTHI ERECTORS | 19.70 | 01-MAR-13 28-FEB-14 | NO |
| 19 | 725570 | Repair of BF-3 Double chamber Tuyeres | NO | NA | Nomination | NA | 6.75 | NA | 1 | 1 SIMHAGIRI FOUNDRY WORKS PVT LTD | Nil | 7.50 | Yes | TC as per Nomination Procedure Nomination on emergency basis 8.00% reduction on their Initial Offer value | VSPWC/BF/72557-0/N/13/WCC/157 Dtd. 04-FEB-13 | SIMHAGIRI FOUNDRY WORKS PVT LTD | 6.90 | 11-FEB-13 10-JUN-13 | NO |
| 20 | 724110 | MAINTENANCE OF TBS WOBBLER HAMMER CRUSHER & COKE CRUSHER (PART-3) FOR 2012 - 13 IN SINTER PLANT | NO | NA | SOT | 18.10.12 | 14.47 | Single | 2 | 2 DYNAMIC CONSTRUCTIONS; MASS ERECTORS | Nil | 14.45; 15.19 | NO | NA | VSPWC/SP/72411-0/SOT/2012-13/13/263 Dtd. 16-FEB-13 | DYNAMIC CONSTRUCTIONS | 14.45 | 29-MAY-13 28-MAY-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|---------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl. No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 21 | 724071 | REPAIR & FABRICATION JOBS OF VARIOUS CHUTES & CONVEYORS IN SINTER PLANT (PART-6) FOR 2012-13 | NO | NA | OT | 16.10.12 | 20.92 | Single | 4 | ESCON INDUSTRIAL SERVICES; GANGOTRI CONSTRUCTIONS; NEPCON; PRATHUSHA ENGG WORKS | Nil | 36; 36.71; 29.7; 29.71 | NO | NA | VSP/WC/SP/7 2407-1/OT/2012-13/13/258 Dtd. 16-FEB-13 | NEPCON | 17.78 | 08-MAY-13 07-MAY-14 | NO |
| 22 | 724072 | REPAIR & FABRICATION JOBS OF VARIOUS CHUTES & CONVEYORS IN SINTER PLANT (PART-7) FOR 2012-13 | NO | NA | OT | 16.10.12 | 14.04 | Single | 4 | ESCON INDUSTRIAL SERVICES; GANGOTRI CONSTRUCTIONS; NEPCON; PRATHUSHA ENGG WORKS | Nil | 36; 36.71; 29.7; 29.71 | NO | NA | VSP/WC/SP/7 2407-2/OT/2012-13/13/259 Dtd. 16-FEB-13 | PRATHUSHA ENGG WORKS | 11.92 | 08-MAY-13 07-MAY-14 | NO |
| 23 | 725030 | PALLET REVAMPING STRUCTURAL & MECHANICAL REPAIR OF DRUM COOLER SLC HOT SCREEN ETC.(PART-1) FOR 2012 - 13 IN SINTER PLANT | NO | NA | SOT | 26.12.12 | 20.82 | Single | 4 | JEY KEY ENGG. WORKS; MANI ENGG. WORKS; MOHAPATRA ENGG WORKS; RESHMA ENTERPRISES | Nil | 19.55; 21; 18.92; 19 | NO | NA | VSP/WC/SP/7 2503-0/SOT/2012-13/13/162 Dtd. 04-FEB-13 | MOHAPATRA ENGG WORKS | 18.92 | 13-FEB-13 12-FEB-14 | NO |
| 24 | 724990 | MANUAL SCREENING OF COKE BREEZE FOR BF/MCS | NO | NA | SOT | 27.12.12 | 17.15 | Single | 1 | L NARASINGA RAO | Nil | 16.95 | NO | NA | VSP/WC/BF/7 2499-0/SOT/13/WC C/204 Dtd. 09-FEB-13 | L NARASINGA RAO | 16.95 | 15-FEB-13 14-FEB-14 | NO |
| 25 | 725020 | MAINTENANCE OF ACP & GCP (PART-5) FOR 2012-13 IN SINTER PLANT | NO | NA | SOT | 26.12.12 | 20.33 | Single | 5 | AS TECHNOCRATS; JOY MA KALI CONSTRUCTION CO.; MOHAPATRA ENGG WORKS; PRATHUSHA ENGG WORKS; RESHMA ENTERPRISES | Nil | 19.4; 19.44; 20; 21.96; 18.5 | NO | NA | VSP/WC/SP/7 2502-0/SOT/2012-13/13/239 Dtd. 14-FEB-13 | RESHMA ENTERPRISES | 18.50 | 01-MAR-13 28-FEB-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 26 | 724320 | Cleaning cum spillage arresting jobs in ACP GCP FFPH SDPH and FB of Sinter Plant | NO | NA | SOT | 8.11.2012 | 20.50 | Single | 2 | 2PSR ENTERPRISES; SAGAR ENTERPRISES | Nil | 20.7; 19.5 | NO | NA | VSP/WC/SP/72432-0/SOT/2012-13/13/265 Dtd. 16-FEB-13 | SAGAR ENTERPRISES | 19.50 | 01-MAY-13 30-APR-14 | NO |
| 27 | 723460 | TECHONOLOGICAL ASSISTANCE FOR RECONDITIONING OF TUNDISH COVERS AND REMOVAL OF ACCUMULATED JAMS BY LANCING | NO | NA | SOT | 28.11.12 | 15.66 | Single | 2 | 2 SURYA TEJ ENGG WORKS; SRI VENKATA RAMA ENTERPRISES | Nil | 18.2; 17.66 | Yes | TC as per DOP LIMITED PARTICIPATION 2.52% reduction on their original quote | VSP/WC/SMS/72346-0/SOT/2012-2013/13/WCC/241 Dtd. 14-FEB-13 | SRI VENKATA RAMA ENTERPRISES | 17.22 | 01-MAR-13 28-FEB-14 | NO |
| 28 | 724880 | Repair and rewinding of induction motors 1.1KW--5.0KW for Electrical Repair Shop | NO | NA | SOT | 17.12.12 | 5.91 | Single | 1 | 1 GK Electrical Rewinding Works | Nil | 5.9 | NO | NA | VSP/WC/ERS/72488-0/SOT/2012-2013/13/WCC/224 Dtd. 11-FEB-13 | GK Electrical Rewinding Works | 5.90 | 03-JUL-13 02-JUL-14 | NO |
| 29 | 725070 | Technological Assistance in CMS of Engg. Shops & Fdy. | NO | NA | OT | 28.12.12 | 72.60 | Single | 5 | 3 LOCHANA ENGINEERING SERVICES; SREE SAI RAMA CONSTRUCTIONS; SRI VIDYA CONSTRUCTION WORKS | 2 LOGISTICS & SOLUTION S; RAO WELDING WORKS | 69; 67.55; 70 | NO | NA | VSP/WC/ES&F/72507-0/OT/13/WCC/206 Dtd. 09-FEB-13 | SREE SAI RAMA CONSTRUCTIONS | 67.55 | 15-MAR-13 14-MAR-15 | NO |
| 30 | 725300 | Miscellaneous civil works in Kanithi Balancing Reservoir zone of water management department | NO | NA | SOT | 12.1.2013 | 7.43 | Single | 1 | 1 NGR ENTERPRISES | Nil | 8.53 | Yes | TC as per DOP LIMITED PARTICIPATION 5.06% reduction on their original quote | VSP/WC/WM/72530-0/SOT/2013/292 Dtd. 26-FEB-13 | NGR ENTERPRISES | 8.10 | 01-MAR-13 28-FEB-14 | NO |
| 31 | 725000 | Repair & revisioning of various mechanical equipments of converter in converter shop of sms. | NO | NA | SOT | 25.12.12 | 21.85 | Single | 3 | 3 JAYA LAKSHMI CONSTRUCTIONS; SRI VENKATA RAMA ENTERPRISES; SREE NOOKAMBIKA BUILDERS | Nil | 22.39; 23.95; 20.79 | NO | NA | VSP/WC/SMS/72500-0/SOT/2012-2013/13/WCC/209 Dtd. 09-FEB-13 | SREE NOOKAMBIKA BUILDERS | 20.79 | 01-MAR-13 28-FEB-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|---|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 32 | 724630 | OVER LENGTH BILLET CUTTING BY LANCING AT WRM CHARGING GRID. | NO | NA | SOT | 26.11.12 | 14.27 | Single | 2 | 2 SWATHI ENGG WORKS; SRI VENKATA RAMA ENTERPRISES | Nil | 14.68; 15.25 | Yes | TC as per DOP LIMITED PARTICIPATION 0.42% reduction on their original quote | VSP/WC/WRM/72463-0/SOT/2013/177 Dtd. 05-FEB-13 | SWATHI ENGG WORKS | 14.62 | 01-MAR-13 28-FEB-14 | NO |
| 33 | 723970 | Up Keep Wagon Tiplers and Conveyor Galleries of Stacking Stream in RMHP (Coal) - Part - I | NO | NA | OT | 5.10.2012 | 75.96 | Two | 2 | 2 CLT ENGINEERING ENTERPRISES (Partnership); PLA ENGG WORKS | Nil | 86.99; 101 | Yes | TC as per DOP LIMITED PARTICIPATION 6.89% reduction on their original quote | VSP/WC/RMHP/72397-0/OT/2012-13/13/WCC/150 Dtd. 02-FEB-13 | CLT ENGINEERING ENTERPRISES (Partnership) | 81.00 | 12-FEB-13 11-FEB-14 | NO |
| 34 | 725810 | ANNUAL MAINTENANCE OF THREE (03) NOS OF CONTINUOUS AMBIENT AIR QUALITY MONITORING STATIONS CONSISTING OF ANALYSERS AND OTHER EQUIPMENTS 2011-12 | NO | NA | Nomination | NA | 12.00 | NA | 1 | 1 CHEMTROLS INDUSTRIES LTD | Nil | 14.52 | Yes | TC as per Nomination Procedure OEM's authorised agency 4.96% reduction on their Initial Offer value | VSP/WC/EnMD/72581-0/N/13/WCC/271 Dtd. 20-FEB-13 | CHEMTROLS INDUSTRIES LTD | 13.80 | 20-FEB-13 19-FEB-14 | NO |
| 35 | 724800 | Installation of panmixer assembly along with enabling equipments and structures. | NO | NA | SOT | 12.12.2012 | 3.20 | Single | 1 | 1 PRATHUSHA ENGG WORKS | Nil | 2.95 | NO | NA | VSP/WC/BF/72480-0/SOT/13/WCC/242 Dtd. 14-FEB-13 | PRATHUSHA ENGG WORKS | 2.95 | 04-MAR-13 03-JUL-13 | NO |
| 36 | 723440 | MIG and Manual Arc Welding for Reclamation/Repair/Fabrication of Value Added and Critical Items in SSS & FS of ES&F | NO | NA | SOT | 14.11.12 | 23.61 | Single | 2 | 2 AS TECHNOCRATS; SECON | Nil | 25.14; 24.67 | Yes | TC as per DOP LIMITED PARTICIPATION 0.68% reduction on their original quote | VSP/WC/ES&F/72344-0/OT/13/WCC/166 Dtd. 04-FEB-13 | SECON | 24.50 | 11-FEB-13 10-FEB-14 | NO |
| 37 | 724420 | HARD FACING AND SPECIAL WELDING JOBS IN BF | NO | NA | SOT | 15.11.12 | 9.69 | Single | 1 | 1 BINDU CONSTRUCTIONS & IES | Nil | 10.56 | Yes | TC as per DOP LIMITED PARTICIPATION 3.52% reduction on their original quote | VSP/WC/BF/72442-0/SOT/13/WCC/178 Dtd. 06-FEB-13 | BINDU CONSTRUCTIONS & IES | 10.19 | 04-MAR-13 03-MAR-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 1 | 724931 | CLEANING JOBS IN CED AND ED(W) Bldg. AREAS(PART-1) | Yes | PC Parakh & V.Velaudham | OT | 19.12.12 | 31.85 | Single | 21 | 21 AS TECHNOCRATS; B ESWARA RAO; BABA ENG WORKS; CHAKRADHAR ENTERPRISES; D SREENIVASA RAO; G MOHAN RAO; HARISH ENG. WORKS; JAYA SREE ENTERPRISES; LOCHANA ENG. SERVICES; LAKSHMI INDUSTRIES; MADHU CONSTN COMPANY; MASTIFF SECURITY SERVICES; P SUBBA RAO (PRAMUDULA); PRAGADA PAPAYYA; R KONDAYYA; SRI VIDYA CONSTN WORKS; SAI KRISHNA CONSTNS; SENSITIVE ENTERPRISES; SRI SRINIVASA ENGINEERS&CONTRACTORS; VENU CONSTNS; VENKATADRI CONSTNS | Nil | 288.26; 299.45; 297; 295.33; 291.9; 296.56; 298.1; 296.24; 296.56; 290.11; 319.61; 315.62; 299; 300; 299.4; 322.68; 295.33; 307.32; 295.98; 288.88; 301.17 | NO | NA | VSP/WC/CED /72493-1/OT/2013/477 Dtd. 28-MAR-13 | AS TECHNOCRATS | 29.87 | 15-MAY-13 14-MAY-14 | NO |
| 2 | 724932 | CLEANING JOBS IN RMHP AREAS(PART-2) | Yes | PC Parakh & V.Velaudham | OT | 19.12.12 | 30.73 | Single | 21 | ---do--- | Nil | ---do--- | NO | NA | VSP/WC/CED /72493-2/OT/2013/478 Dtd. 28-MAR-13 | VENU CONSTRUCTIONS | 28.83 | 15-MAY-13 14-MAY-14 | NO |
| 3 | 724933 | CLEANING JOBS IN BF & SP AREAS(PART-3). | Yes | PC Parakh & V.Velaudham | OT | 19.12.12 | 30.73 | Single | 21 | ---do--- | Nil | ---do--- | NO | NA | VSP/WC/CED /72493-3/OT/2013/479 Dtd. 28-MAR-13 | LAKSHMI INDUSTRIES | 28.83 | 15-MAY-13 14-MAY-14 | NO |
| 4 | 724934 | CLEANING JOBS IN C&CCD CRG ETL QATD INSTRUMENTATION & TELECOM AREAS.(PART-4) | Yes | PC Parakh & V.Velaudham | OT | 19.12.12 | 30.73 | Single | 21 | ---do--- | Nil | ---do--- | NO | NA | VSP/WC/CED /72493-4/OT/2013/480 Dtd. 28-MAR-13 | D SREENIVASA RAO | 28.83 | 15-MAY-13 14-MAY-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 5 | 724935 | CLEANING JOBS IN SMS CRMP RED & SSD AREAS(PART-5) | Yes | PC Parakh & V.Velaudham | OT | 19.12.12 | 29.62 | Single | 21 | ---do--- | Nil | ---do--- | NO | NA | VSP/WC/CED /72493-5/OT/2013/48 1 Dtd. 28-MAR-13 | CHAKRA DHARA ENTERPRISES | 27.78 | 15-MAY-13 14-MAY-14 | NO |
| 6 | 724936 | CLEANING JOBS IN ESF SPC ERS WCC STED CMM&CME AREAS(PART-6). | Yes | PC Parakh & V.Velaudham | OT | 19.12.12 | 29.62 | Single | 21 | ---do--- | Nil | ---do--- | NO | NA | VSP/WC/CED /72493-6/OT/2013/48 2 Dtd. 28-MAR-13 | SAI KRISHNA CONSTRUCTIONS | 27.78 | 15-MAY-13 14-MAY-14 | NO |
| 7 | 724937 | CLEANING JOBS IN LMMM WRM MMSM AND RS&RS AREAS(PART-7) | Yes | PC Parakh & V.Velaudham | OT | 19.12.12 | 28.50 | Single | 21 | ---do--- | Nil | ---do--- | NO | NA | VSP/WC/CED /72493-7/OT/2013/48 3 Dtd. 28-MAR-13 | SRI SRINIVASA ENGINEERS AND CONTRACTORS | 26.74 | 15-MAY-13 14-MAY-14 | NO |
| 8 | 724938 | CLEANING JOBS IN TRAFFIC AREAS(PART-8) | Yes | PC Parakh & V.Velaudham | OT | 19.12.12 | 25.95 | Single | 21 | ---do--- | Nil | ---do--- | NO | NA | VSP/WC/CED /72493-8/OT/2013/48 4 Dtd. 28-MAR-13 | JAYA SREE ENTERPRISES | 24.34 | 15-MAY-13 14-MAY-14 | NO |
| 9 | 724939 | CLEANING JOBS IN WMD UTILITIES EMD EnMD ACVS MMS & TS AREAS(PART-9) | Yes | PC Parakh & V.Velaudham | OT | 19.12.12 | 24.05 | Single | 21 | ---do--- | Nil | ---do--- | NO | NA | VSP/WC/CED /72493-9/OT/2013/48 5 Dtd. 28-MAR-13 | G MOHAN RAO | 22.56 | 15-MAY-13 14-MAY-14 | NO |
| 10 | 729991 | CLEANING JOBS IN FMD CENTRAL STORES PEM & PD AREAS(PART-10) | Yes | PC Parakh & V.Velaudham | OT | 19.12.12 | 24.05 | Single | 21 | ---do--- | Nil | ---do--- | NO | NA | VSP/WC/CED /72493-0/OT/2013/48 6 Dtd. 28-MAR-13 | LOCHAN A ENGINEERING SERVICES | 22.56 | 15-MAY-13 14-MAY-14 | NO |
| 11 | 729992 | CLEANING JOBS IN TPP AND DNW AREAS(PART-11) | Yes | PC Parakh & V.Velaudham | OT | 19.12.12 | 21.49 | Single | 21 | ---do--- | Nil | ---do--- | NO | NA | VSP/WC/CED /72493-11/OT/2013/48 7 Dtd. 28-MAR-13 | HARISH ENGINEERING WORKS | 20.16 | 15-MAY-13 14-MAY-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 12 | 725310 | REPAIR OF TOCBs STRUCTURAL AND WELDING WORKS IN LMMM | NO | NA | SOT | 15.01.13 | 17.85 | Single | 4 | 4 AS TECHNOCRATS; JOY MA KALI CONSTRUCTION CO.; MOHAPATRA ENGG WORKS; SG CONSTRUCTIONS | Nil | 17; 16.02; 16.8; 15.6 | NO | NA | VSP/WC/LMM M/72531-0/SOT/2012-13/13/WCC/352 Dtd. 07-MAR-13 | SG CONSTRUCTIONS | 15.60 | 15-MAR-13 14-MAR-14 | NO |
| 13 | 725630 | ELECTRICAL REPAIR JOBS IN WIRE ROD MILL INCLUDING CAPITAL REPAIRS | NO | NA | SOT | 12.2.2013 | 10.08 | Single | 1 | 1 USHA ELECTRICAL SERVICES | Nil | 10.32 | NO | NA | VSP/WC/WR M/72563-0/SOT/2013/492 Dtd. 28-MAR-13 | USHA ELECTRICAL SERVICES | 10.32 | 01-APR-13 31-MAR-14 | NO |
| 14 | 724640 | Structural repair works for buildings and technological structures including roof sheeting and side cladding works in BF - 1 during Category - 1 Capital repairs | Yes | PC Parakh & V.Velaudham | OT | 21.12.12 | 155.73 | Single | 7 | 7 ANIL ENGINEERING WORKS; CLT ENGINEERING ENTERPRISES (Partnership); FRANCO INDIA; JK CONSTRUCTIONS; JS ENGG. WORKS; RAGHAVENDRA ENGG SERVICES; SRINIVASA INDUSTRIES | Nil | 137.6; 137.97; 139; 138.6; 153.4; 117.9; 151.7 | NO | NA | VSP/WC/STE D/72464-0/OT/2013/325 Dtd. 04-MAR-13 | RAGHAVENDRA ENGG SERVICES | 117.90 | 15-MAR-13 14-MAR-14 | NO |
| 15 | 725730 | CLEANING & MAINTENANCE OF PLC ROOMS AND ELECTRICAL CONTROL ROOMS IN BLAST FURNACE | NO | NA | SOT | 13.02.13 | 5.65 | Single | 1 | 1 LVR ENTERPRISES | Nil | 5.9 | NO | NA | VSP/WC/BF/72573-0/SOT/13/WC/500 Dtd. 30-MAR-13 | LVR ENTERPRISES | 5.90 | 04-APR-13 03-APR-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|---|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 16 | 724870 | Technological Assistance for House-keeping Machine Cleaning and Material Handling in SS & FS and House-keeping of ASO-1 of E S & F Dept. | NO | NA | OT | 18.12.12 | 36.71 | Single | 5 | 5 DURG SRI RAGHAVENDRA ENGG SERVICES; JR CONSTRUCTIONS; LOCHANA ENGINEERING SERVICES; SAGAR ENTERPRISES; S. KRISHNA | Nil | 37.01; 34; 35.95; 34.5; 34.14 | Yes | TC as per DOP LIMITED PARTICIPATION NO reduction on their original quote | VSP/WC/ES&F/72487-0/OT/13/WCC / Dtd. 25-MAR-13 | JR CONSTRUCTIONS | 34.00 | 02-APR-13 01-APR-15 | NO |
| 17 | 723620 | REPAIR OF ELECTRICAL JOBS INCLUDING CAPITAL REPAIRS OF SINTER PLANT FOR THE YEAR 2012-13 | NO | NA | SOT | 19.11.12 | 17.21 | Single | 1 | 1 LVR ENTERPRISES | Nil | 19.26 | Yes | TC as per DOP LIMITED PARTICIPATION Agency's high quote 3.45% reduction on their original quote | VSP/WC/SP/72362-0/SOT/2013/315 Dtd. 02-MAR-13 | LVR ENTERPRISES | 18.61 | 02-MAR-13 01-MAR-14 | NO |
| 18 | 725870 | REPAIR/OVERHAULING OF FINISHING MILL EQUIPMENTS | NO | NA | SOT | 28.02.13 | 16.57 | Single | 2 | 2 NEPCON; VIJAYA ENGG WORKS | Nil | 17.4; 16.48 | NO | NA | VSP/WC/WRM/72587-0/SOT/2013/488 Dtd. 28-MAR-13 | VIJAYA ENGG WORKS | 16.48 | 11-APR-13 10-APR-14 | NO |
| 19 | 723510 | EQUIPMENT REPAIR JOBS IN BF (PART-A) | NO | NA | OT | 6.12.2012 | 12.99 | Single | 2 | 2 PLA ENGG WORKS; V&S CONSTRUCTIONS | Nil | 20; 21 | Yes | TC as per DOP LIMITED PARTICIPATION 12.6% reduction on their original quote | VSP/WC/BF/72351-0/OT/13/WCC /393 Dtd. 11-MAR-13 | PLA ENGG WORKS | 17.47 | 18-MAR-13 17-MAR-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 20 | 723570 | Cleaning works in TPP expansion units and its auxiliaries. | NO | NA | OT | 30.08.12 | 28.74 | Single | 8 | 8 AK ENTERPRISES; DURGA ENGINEERING ENTERPRISES; JAYA SREE ENTERPRISES; P SUBBA RAO(PRAMUDULA); RESHMA ENTERPRISES; T KRISHNA RAO; VSDPMA LABOUR CONTRACT CO OPERATIVE SOCIETY LTD; V DINESH RAJ | Nil | 12; 16.63; 15.08; 25.65; 24; 17.7; 16.6; 24.43 | NO | NA | VSP/WC/TPP /72357-0/OT/2013/347 Dtd. 05-MAR-13 | AK ENTERPRISES | 12.00 | 14-MAR-13 13-MAR-14 | NO |
| 21 | 724890 | RECTIFICATION OF EARTH PITS INSIDE THE PLANT | NO | NA | SOT | 20.12.12 | 13.41 | Single | 1 | 1 R.R.NAIDU ENGINEERING WORKS | Nil | 13.92 | Yes | TC as per DOP URGENCY AT SITE 2.56% reduction on their original quote | VSP/WC/DNW/72489-0/O/2012-13/415 Dtd. 13-MAR-13 | R.R.NAIDU ENGINEERING WORKS | 13.56 | 19-MAR-13 18-MAR-14 | NO |
| 22 | 725620 | STRUCTURAL AND CHUTE REPAIRS IN BF | NO | NA | SOT | 11.2.2013 | 7.58 | Single | 1 | 1 SREE NOOKAMBIKA BUILDERS | Nil | 7.55 | NO | NA | VSP/WC/BF/72562-0/SOT/13/WCC/449 Dtd. 22-MAR-13 | SREE NOOKAMBIKA BUILDERS | 7.55 | 10-APR-13 09-APR-14 | NO |
| 23 | 723750 | ENGINE MACHINING WORKS OF VEHICLES AND EARTH MOVING EQUIPMENTS. | NO | NA | OT | 3.10.2012 | 1.01 | Single | 1 | 1 SREENIVASA AUTOMOBILE WORKS | Nil | 1.11 | Yes | TC as per DOP LIMITED PARTICIPATION 5.46% reduction on their original quote | VSP/WC/FMD/72375-0/O/2012-13/13/WCC/412 Dtd. 14-MAR-13 | SREENIVASA AUTOMOBILE WORKS | 1.05 | 20-MAR-13 19-MAR-14 | NO |
| 24 | 725440 | Repair Works in Machine area and BSY area of CCD/SMS | NO | NA | SOT | 24.01.13 | 21.90 | Single | 1 | 1 KEY ENGG. WORKS | Nil | 21.9 | NO | NA | VSP/WC/SMS/72544-0/SOT/2012-13/381 Dtd. 09-MAR-13 | JEY KEY ENGG. WORKS | 21.90 | 01-APR-13 31-MAR-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 25 | 724860 | Changing of Wooden sleepers in Various yards as a Capital Repair Work in Traffic Department. | NO | NA | OT | 18.12.12 | 6.98 | Single | 2 | 1 JS ENGG. WORKS | 1 GANESH ELECTRIC ALS; | 8.31 | Yes | TC as per DOP LIMITED PARTICIPATION 9.98% reduction on their original quote | VSP/WC/TRAFFIC/72486-0/O/2012-13/e-498 Dtd. 29-MAR-13 | JS ENGG. WORKS | 7.48 | 08-APR-13 07-AUG-13 | NO |
| 26 | 725270 | Cleaning of Bag Houses LSDS Iron Ore Drying Unit Conveyor Galleries and Junction Houses of CRMP and Surrounding Areas | NO | NA | SOT | 12.1.2013 | 16.08 | Single | 2 | 2 CHAKRADHARA ENTERPRISES; D SREENIVASA RAO | Nil | 14.8; 15.1 | NO | NA | VSP/WC/CRMP/72527-0/O/2012-13/13/328 dt:04/03/2013 Dtd. 04-MAR-13 | CHAKRADHARA ENTERPRISES | 14.80 | 12-MAR-13 11-MAR-14 | NO |
| 27 | 725160 | SERVICE CONTRACT FOR FDA SYSTEMS ALL OVER THE PLANT DURING 2012-13 | NO | NA | SOT | 7.1.2013 | 5.05 | Single | 1 | 1 CONSTRUCTION CORPORATION | Nil | 5.45 | Yes | TC as per DOP EXCESS QUOTATION 3.66% reduction on their original quote | VSP/WC/INSTRN/72516-0/SOT/2012-2013/13/WCC/446 Dtd. 21-MAR-13 | CONSTRUCTION CORPORATION | 5.25 | 29-APR-13 28-APR-14 | NO |
| 28 | 725260 | REPAIR AND REWINDING OF DC MOTORS FOR ERS | NO | NA | SOT | 10.1.2013 | 2.55 | Single | 1 | 1 GK Electrical Rewinding Works | Nil | 2.55 | NO | NA | VSP/WC/ERS/72526-0/SOT/2012-2013/13/WCC/308 Dtd. 01-MAR-13 | GK Electrical Rewinding Works | 2.55 | 15-MAR-13 14-MAR-14 | NO |
| 29 | 725760 | Technological Assistance for Billet Loading & Despatch Section in LMMM. | NO | NA | SOT | 15.02.13 | 19.20 | Single | 4 | 4 HARSHA ENTERPRISES; M RAMANA RAJU; S SATISHKUMAR & CO; SAGAR ENTERPRISES | Nil | 17.17; 18.47; 17.25; 18.9 | NO | NA | VSP/WC/LMMM/72576-0/SOT/2012-13/13/WCC/425 Dtd. 16-MAR-13 | HARSHA ENTERPRISES | 17.17 | 01-APR-13 31-MAR-14 | NO |
| 30 | 725600 | ELECTRICAL MAINTENANCE JOBS IN TRAFFIC DEPARTMENT | NO | NA | SOT | 13.02.13 | 6.74 | Single | 1 | 1 RADHA ENGG WORKS | Nil | 6.99 | Yes | TC as per DOP EXCESS QUOTATION 1.42% reduction on their original quote | VSP/WC/TRAFFIC/72560-0/SOT/2012-13/e-497 Dtd. 29-MAR-13 | RADHA ENGG WORKS | 6.89 | 03-APR-13 02-APR-14 | NO |
| 31 | 725280 | OVERHAULING OF MILL EQUIPMENTS IN WIRE ROD MILL | NO | NA | SOT | 12.1.2013 | 14.81 | Single | 2 | 2 ROSHNI TECHNOLOGIES; SL TECHNICAL SERVICES | Nil | 15.3; 15.06 | NO | NA | VSP/WC/WRM/72528-0/SOT/2013/343 Dtd. 05-MAR-13 | SL TECHNICAL SERVICES | 15.06 | 13-MAR-13 12-MAR-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|---------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl. No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 32 | 723200 | HARD FACING & MAINTENANCE WELDING IN SP (PART-8) FOR 2012-13 | NO | NA | SOT | 13.02.13 | 7.50 | Single | 3 | 3 DIVYA CONSTRUCTIONS; M/S RUBY CONSTRUCTIONS; REMMIA ENGINEERING COMPANY | Nil | 8.1; 8.9; 8.5 | Yes | TC as per DOP LIMITED PARTICIPATION 2.87% reduction on their original quote | VSP/WC/SP/72320-0/SOT/2012-13/13/452 Dtd. 23-MAR-13 | DIVYA CONSTRUCTIONS | 7.86 | 25-MAR-13 24-MAR-14 | NO |
| 33 | 723110 | Technological assistance in Batteries of CO&CCP | Yes | PC Parakh & V.Velaudham | OT | 25.07.12 | 405.28 | Single | 3 | 3 HINDUSTAN STEELWORKS CONSTRUCTIONS LTD; KALATHIL BROTHERS CONSTRUCTION CO. PVT. LTD.; MULTI-TECH CONSTRUCTIONS | Nil | 441.75; 445.4; 423.92 | Yes | TC as per DOP LIMITED PARTICIPATION High Quote of the L-1 agency 1.60% reduction on their original quote | VSP/WC/CO&CCP/72311-0/OT/2013/458 Dtd. 25-MAR-13 | MULTI-TECH CONSTRUCTIONS | 417.14 | 01-APR-13 31-MAR-14 | NO |
| 34 | 725430 | Cutting of Chillers Gas Cutting of Blooms and Higher Size Rounds in SS & FS | NO | NA | SOT | 24.01.13 | 16.76 | Single | 1 | 1 SRI SARADHA CONSTRUCTIONS | Nil | 16.7 | NO | NA | VSP/WC/ES&F/72543-0/SOT/13/WCC/ Dtd. 12-MAR-13 | SRI SARADHA CONSTRUCTIONS | 16.70 | 06-APR-13 05-APR-15 | NO |
| 35 | 726230 | SERVICING & REPAIR OF M/S LECO - USA MAKE INSTRUMENTS OF QATD DEPT. | NO | NA | Nomination | NA | 2.91 | NA | 1 | 1 IR TECHNOLOGY SERVICES(P) LTD | Nil | 3.41 | Yes | TC as per Nomination Procedure LIMITED SOURCE 2.77% reduction on their Initial Offer value | VSP/WC/QATD/72623-0/N/13/WCC/470 Dtd. 27-MAR-13 | IR TECHNOLOGY SERVICES(P) LTD | 3.32 | 15-APR-13 14-APR-15 | NO |
| 36 | 724760 | REFRACTORY RELINING OF BF STOCK HOUSE COKE BUNKERS & HOT BLAST STOVES FLUE DUCT DURING BF-1 CAPITAL REPAIR (CAT-1) | NO | NA | OT | 4.12.2012 | 19.84 | Two | 3 | 2 MULTI-TECH CONSTRUCTIONS; STEEL & BRICKS ERECTORS | 1 SUNITA ENGINEERS PVT LTD | 19.64; 19.24 | NO | NA | VSP/WC/RED/72476-0/O/2012-13/13/WCC/435 Dtd. 19-MAR-13 | STEEL & BRICKS ERECTORS | 19.24 | 03-JUN-13 02-DEC-13 | NO |
| 37 | 725530 | ELECTRICAL REPAIR JOBS IN BLAST FURNACE | NO | NA | SOT | 31.01.13 | 11.25 | Single | 1 | 1 LVR ENTERPRISES | Nil | 11.49 | NO | NA | VSP/WC/BF/72553-0/SOT/13/WCC/373 Dtd. 08-MAR-13 | LVR ENTERPRISES | 11.49 | 16-MAR-13 15-MAR-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 38 | 724911 | Structural Repair works for Buildings and Technological Strs incl Roof Sheeting & Side Cladding works in various units of CCD & BSY & other Auxiliary Units in SMS area (Group-A) WRM LMMM MMSM & other units of Mills area incl LT & WT along Boundary wall RMHP & CRMP area [Package-1] (Part-1 ,5 &9) | Yes | PC Parakh & V.Velaudham | OT | 18.12.12 | 175.46 | Single | 15 | 15 ANIL ENGINEERING WORKS; CLT ENGINEERING ENTERPRISES (Partnership); FRANCO INDIA; JYOTHI ERECTORS; JS ENGG. WORKS; K GANGA RAJU; MAHALAXMI CONSTRUCTIONS; RK CONSTRUCTION; RAGHAVENDRA ENGG SERVICES; SRI RAJ MOHAN ENTERPRISES; SRI KIRAN KRISHNA CONSTRUCTIONS; SURYA TEJ ENGG WORKS; T KRISHNA RAO; TIJO CONSTRUCTIONS; UK INDUSTRIES | Nil | 501.62; 452.49; 469.44; 468.96; 469.42; 509.8; 495; 468.86; 430; 500; 490.58; 496.7; 513.01; 498; 474.87 | NO | NA | VSP/WC/STE D/72491-1/OT/2013/ Dtd. 27-MAR-13 | RAGHAV ENDRA ENGG SERVICE S | 138.22 | 04-APR-13 03-APR-14 | NO |
| 39 | 724912 | Structural Repair works for Buildings and Technological Strs incl Roof Sheeting & Side Cladding works in various units of Conv. Shop Slag yard LP bay Mixer & other Aux. units in SMS area (Gr - B) Battery No: 1 to 4 CCP & Other Aux. units in CO&CCP Area (Gr - A & B) [Package-2] (Part- 2 6 & 10) | Yes | PC Parakh & V.Velaudham | OT | 18.12.12 | 155.5 | Single | 15 | ---do--- | Nil | ---do--- | NO | NA | VSP/WC/STE D/72491-2/OT/2013/ Dtd. 27-MAR-13 | JK CONSTRUCTIONS | 122.50 | 04-APR-13 03-APR-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|------------|---------------|--|--|---|---------------------|----------------------------------|--|---|-------------------------------|---|---|---|--|---|--|---|---|--|--------------------------|
| Sl.N o. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno- commercial evaluation | Amounts quoted byPQ/ techno- commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 40 | 724913 | Structural Repair works for Buildings and Technological Strs incl Roof Sheeting & Side Cladding Works in various units of Blast Furnace area Engineering Shops Foundry FMD Traffic Stores and miscellaneous buildings/units [Package-3] (Part - 3 & 7) | Yes | PC Parakh & V.Velaudham | OT | 18.12.12 | 110.06 | Single | 15 | ---do--- | Nil | ---do--- | NO | NA | VSP/WC/STE D/72491-3/OT/2013/468 Dtd. 27-MAR-13 | CLT ENGINEERING ENTERPRISES (Partnership) | 86.70 | 04-APR-13 03-APR-14 | NO |
| 41 | 724914 | Structural Repair works for Buildings and Technological Strs incl Roof Sheeting & Side Cladding Works in various units of Sinter Plant area TPP & ASP including PCM-1 to 4 area [Package-4] (Part-4 & 8) | Yes | PC Parakh & V.Velaudham | OT | 18.12.12 | 104.82 | Single | 15 | ---do--- | Nil | ---do--- | NO | NA | VSP/WC/STE D/72491-4/OT/2013/469 Dtd. 27-MAR-13 | RK CONSTRUCTION | 82.58 | 04-APR-13 03-APR-14 | NO |
| 42 | 725290 | PIG CASTING MACHINES REPAIRS IN BLAST FURNACE | NO | NA | SOT | 12.1.2013 | 7.79 | Single | 2 | 2 SRI SARADHA CONSTRUCTIONS; UK INDUSTRIES | Nil | 8.1; 8.6 | Yes | TC as per DOP LIMITED PARTICIPATION 0.99% reduction on their original quote | VSP/WC/BF/72529-0/SOT/13/WCC/321 Dtd. 02-MAR-13 | SRI SARADHA CONSTRUCTIONS | 8.02 | 21-MAR-13 20-MAR-14 | NO |
| 43 | 725330 | MMSM Capital Repair - Repair/replacement of high pressure pipe lines. | NO | NA | SOT | 17.01.13 | 7.15 | Single | 3 | 2 B RAJA REDDY & CO; SAMMANGI & BROTHERS | 1 TRANSLINE | 7.8; 7.4 | NO | NA | VSP/WC/MM SM/72533-0/SOT/2012-13/13/WCC/411 Dtd. 14-MAR-13 | SAMMANGI & BROTHERS | 7.40 | 01-APR-13 30-SEP-13 | NO |
| 44 | 725350 | MMSM Capital Repair - Repair and overhauling of various Mill Area equipment. | NO | NA | SOT | 19.01.13 | 7.16 | Single | 3 | 3 B RAJA REDDY & CO; JALANTHAR ENTERPRISES; M RAMANA RAJU | Nil | 7.5; 7.41; 6.99 | NO | NA | VSP/WC/MM SM/72535-0/SOT/2012-13/13/WCC/368 Dtd. 07-MAR-13 | M RAMANA RAJU | 6.99 | 01-APR-13 30-SEP-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 45 | 724680 | TECHNOLOGICAL ASSISTANCE IN TUNDISH NOZZLE FIXING MONOBLOCK STOPPERS SETTING ETC. IN TPBAY OF SMS | NO | NA | OT | 28.11.12 | 31.61 | Single | 2 | 2 MGM ENTERPRISES; SREE NOOKAMBIKA BUILDERS | Nil | 32.9; 33.51 | Yes | TC as per DOP LIMITED PARTICIPATION 0.12% reduction on their original quote | VSP/WC/SMS/72468-0/OT/2012-2013/13/WCC/323 Dtd. 02-MAR-13 | MGM ENTERPRISES | 32.86 | 07-MAR-13 06-MAR-14 | NO |
| 46 | 725180 | Reclamation of Paul worth distribution chutes. | NO | NA | SOT | 10.1.2013 | 2.19 | Single | 2 | 2 M RAMANA RAJU; SCANTECH ENGG WORKS | Nil | 2.43; 2.25 | NO | NA | VSP/WC/BF/72518-0/SOT/13/WCC/324 Dtd. 02-MAR-13 | SCANTECH ENGG WORKS | 2.25 | 11-MAR-13 10-SEP-13 | NO |
| 47 | 725450 | Capital Repairs - Repair and overhauling of various Finishing Area Equipment in MMSM. | NO | NA | SOT | 24.01.13 | 8.20 | Single | 3 | 3 B RAJA REDDY & CO; M RAMANA RAJU; SAMMANGI & BROTHERS | Nil | 8.44; 7.97; 8.6 | NO | NA | VSP/WC/MM SM/72545-0/SOT/2012-13/13/WCC/363 Dtd. 06-MAR-13 | M RAMANA RAJU | 7.97 | 01-APR-13 30-SEP-13 | NO |
| 1 | 732200 | Capital repairs of Mixer 1& 2. | NO | NA | SOT | 11.4.2013 | 3.58 | Single | 2 | 2 AK ENTERPRISES; SAI ENTERPRISES | Nil | 4.07; 3.77 | NO | NA | VSP/WC/SMS/73220-0/SOT/2013-2014/13/WCC/585 Dtd. 20-APR-13 | SAI ENTERPRISES | 3.77 | 22-APR-13 21-APR-14 | NO |
| 2 | 726170 | Technological cleaning jobs of equipments / vehicles at FMD | NO | NA | SOT | 22.03.13 | 6.73 | Single | 3 | 3 SVL ENTERPRISES; S.R.INDUSTRIES; SAGAR ENTERPRISES | Nil | 6.9; 7.19; 6.7 | NO | NA | VSP/WC/FMD/72617-0/2013-2014/13/WCC/571 Dtd. 18-APR-13 | SAGAR ENTERPRISES | 6.70 | 19-APR-13 18-APR-14 | NO |
| 3 | 724500 | CONSTRUCTION OF PAN MILL FOUNDATION AT MCS IN BF ZONE. | NO | NA | SOT | 9.1.2013 | 6.89 | Single | 3 | 3 SREE SATYA SAI CONSTRUCTIONS; S. KRISHNA; S APPALA NAIDU | Nil | 8.27; 10.27; 10.29 | Yes | TC as per DOP URGENCY AT SITE 1.00% reduction on their original quote | VSP/WC/CED/72450-0/O/2013-14/536 Dtd. 11-APR-13 | SREE SATYA SAI CONSTRUCTIONS | 8.19 | 11-APR-13 10-OCT-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 4 | 725990 | VARIOUS ELECTRICAL REPAIRS MAINTENANCE-MODIFICATION JOBS IN BF-3 | NO | NA | SOT | 4.3.2013 | 16.74 | Single | 4 | 4 DURGA ELECTRICAL. & ELECTRONICS PRODUCTS; LVR ENTERPRISES; MADHU CONSTRUCTION COMPANY; SATYAM ENGINEERS | Nil | 12.54; 15.93; 15.74; 14.2 | NO | NA | VSP/WC/BF/72599-0/OT/13/WCC/514 Dtd. 03-APR-13 | DURGA ELECTRIC AL. & ELECTRONICS PRODUC TS | 12.54 | 15-APR-13 14-APR-14 | NO |
| 5 | 725250 | Repair and rewinding of submersible pumps 6.1KW--15.0KW & 30.0KW for Electrical Repair Shop(ERS) | NO | NA | SOT | 10.1.2013 | 3.99 | Single | 1 | 1 LOKESWARI ELECTRICAL & ENGG. WORKS | Nil | 4.15 | Yes | TC as per DOP LIMITED PARTICIPATION 5.70% reduction on their original quote | VSP/WC/ERS/72525-0/SOT/2012-2013/13/WCC/565 Dtd. 16-APR-13 | LOKESWARI ELECTRI CAL & ENGG. WORKS | 3.91 | 02-AUG-13 01-AUG-14 | NO |
| 6 | 725970 | MMSM Capital Repair - Repair works in reheating furnace . | NO | NA | SOT | 2.3.2013 | 7.65 | Single | 2 | 2 RAJA REDDY & CO; RK ASSOCIATES | Nil | 7.49; 8 | NO | NA | VSP/WC/MM SM/72597-0/SOT/2012-13/13/WCC/501 Dtd. 01-APR-13 | B RAJA REDDY & CO | 7.49 | 05-APR-13 04-OCT-13 | NO |
| 7 | 725510 | Collection and disposal of sludge and scale in GCM of SMS | NO | NA | OT | 30.01.13 | 35.05 | Single | 2 | 2 M RAMANA RAJU; MGM ENTERPRISES | Nil | 36; 35.05 | NO | NA | VSP/WC/SMS/72551-0/OT/2013-2014/13/WCC/570 Dtd. 18-APR-13 | MGM ENTERPR ISES | 35.05 | 26-APR-13 25-APR-14 | NO |
| 8 | 732020 | Pipe line changing for FF & water lines in CO&CCP | NO | NA | SOT | 7.2.2013 | 7.64 | Single | 1 | 1 KUMAR FABRICATORS & ERECTORS | Nil | 8.32 | Yes | TC as per DOP LIMITED PARTICIPATION Agency Quoted amount is high 5.06% reduction on their original quote | VSP/WC/CO& CCP/73202-0/SOT/2013/620 Dtd. 27-APR-13 | KUMAR FABRICA TORS & ERECTO RS | 7.90 | 01-MAY-13 30-APR-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 9 | 725190 | Repair and rewinding of induction motors 5.1KW--11.0KW for Electrical Repair Shop(ERS) Reconditioning of HT coils for Electrical Repair Shop(ERS) | NO | NA | SOT | 10.1.2013 | 7.86 | Single | 1 | 1 GK Electrical Rewinding Works | Nil | 7.23 | NO | NA | VSP/WC/ERS/72519-0/SOT/2012-2013/13/WCC/564 Dtd. 17-APR-13 | GK Electrical Rewinding Works | 7.23 | 01-AUG-13 31-JUL-14 | NO |
| 10 | 725550 | CLEANING WORKS IN BAR MILL AREAS OF LMMM. | NO | NA | OT | 2.2.2013 | 70.63 | Single | 3 | 3 M SOMULU; M RAMANA RAJU; V DINESH RAJ | Nil | 70.87; 72; 67.73 | NO | NA | VSP/WC/LMM M/72555-0/OT/2013-14/13/WCC/534 Dtd. 08-APR-13 | V DINESH RAJ | 67.73 | 09-APR-13 08-APR-15 | NO |
| 11 | 732040 | REPAIRS OF MECHANICAL EQUIPMENTS IN BARMILL OF LMMM | NO | NA | SOT | 16.02.13 | 11.75 | Single | 1 | 1 SCANTECH ENGG WORKS | Nil | 12.00 | Yes | TC as per DOP LIMITED PARTICIPATION 0.89% reduction on their original quote | VSP/WC/LMM M/73204-0/SOT/2013-14/13/WCC/577 Dtd. 19-APR-13 | SCANTECH ENGG WORKS | 11.89 | 02-MAY-13 01-MAY-14 | NO |
| 12 | 726070 | Mechanical repair works in CRMP. | NO | NA | SOT | 13.03.13 | 14.20 | Single | 1 | 1 SANGAM STEEL FABRICATION | Nil | 14.1 | NO | NA | VSP/WC/CRMP/72607-0/SOT/2012-13/540 Dtd. 09-APR-13 | SANGAM STEEL FABRICATION | 14.10 | 22-APR-13 21-APR-14 | NO |
| 13 | 725660 | REPAIR/RECONDITIONING OF ALBA/GEA GAS CUTTING MACHINES OF CCD/SMS | NO | NA | SOT | 14.02.13 | 5.88 | Single | 1 | 1 REMMIA ENGINEERING COMPANY | Nil | 6.12 | Yes | TC as per DOP LIMITED PARTICIPATION 1.96% reduction on their original quote | VSP/WC/SMS/72566-0/SOT/2012-2013/13/WCC/507 Dtd. 02-APR-13 | REMMIA ENGINEERING COMPANY | 6.00 | 06-APR-13 05-APR-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 14 | 725820 | CLEANING WORKS IN MMSM- CAPITAL REPAIR | NO | NA | SOT | 22.02.13 | 11.00 | Single | 6 | 6 CHAKRADHARA ENTERPRISES; REDDY ENTERPRISES; SWATHI ENGG WORKS; SREE SAI RAMA CONSTRUCTIONS; SENSITIVE INSTRUMENTATION & ELECTRICAL WORKS; SATISHKUMAR & CO | Nil | 9.33; 10.2; 9.55; 9.67; 9.67; 10 | NO | NA | VSP/WC/MM SM/72582-0/SOT/2013-14/13/WCC/619 Dtd. 27-APR-13 | CHAKRA DHARA ENTERPRISES | 9.33 | 01-MAY-13 31-OCT-13 | NO |
| 15 | 725641 | Replacement of unserviceable damaged wooden/steel sleepers with PSC sleepers through packing spreading of slag etc. in various yards of Traffic department (part-1) (MGMY+RMUY+RMPSY+BCSY) | NO | NA | OT | 12.2.2013 | 34.93 | Single | 2 | 2 JS ENGG. WORKS; ROSHNI TECHNOLOGIES | Nil | 63.51; 63.82 | Yes | TC as per DOP LIMITED SOURCE HIGH QUOTE 5.54% reduction on their original quote | VSP/WC/TRAFFIC/72564-1/O2012-13/e-551 Dtd. 13-APR-13 | JS ENGG. WORKS | 36.08 | 01-MAY-13 28-FEB-14 | NO |
| 16 | 725780 | ONLINE STOPPAGE OF LEAKS IN ZONE-1 UNITS OF VSP (TPP C&CCD). | NO | NA | OT | 26.02.13 | 12.45 | Single | 3 | 3 FAST SEALING SERVICES; MARUTHI METASEAL ENGINEERS; SHANMUKHA LEAK ARRESTING WORKS | Nil | 13.07; 15.45; 16.1 | Yes | TC as per DOP URGENCY AT SITE 2.86% reduction on their original quote | VSP/WC/TPP/72578-0/O/2012-13/e-557 Dtd. 15-APR-13 | FAST SEALING SERVICES | 12.70 | 10-MAY-13 09-MAY-14 | NO |
| 17 | 725930 | Repair & rewinding of control transformers for Electrical Repair Shop | NO | NA | SOT | 2.3.2013 | 4.30 | Single | 2 | 2 MOTHY ENGG. WORKS; PSR ENTERPRISES | Nil | 3.94; 4.3 | NO | NA | VSP/WC/ERS/72593-0/SOT/2013-2014/13/WCC/596 Dtd. 24-APR-13 | MOTHY ENGG. WORKS | 3.94 | 01-SEP-13 31-AUG-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 18 | 725642 | Replacement of unserviceable damaged wooden/steel sleepers with PSC sleepers through packing spreading of slag etc. in various yards of Traffic department (Part-2) (BFY + PSY&SSY + CO & CCPY) | NO | NA | OT | 12.2.2013 | 23.15 | Single | 2 | 2 JS ENGG. WORKS; ROSHNI TECHNOLOGIES | Nil | 63.51; 63.82 | Yes | TC as per DOP LIMITED PARTICIPATION HIGH QUOTE 6.00% reduction on their original quote | VSP/WC/TRAFFIC/72564-2/e-551/2012-13 Dtd. 13-APR-13 | ROSHNI TECHNOLOGIES | 23.91 | 01-MAY-13 28-FEB-14 | NO |
| 19 | 725830 | Cleaning of Equipment in CRMP | NO | NA | SOT | 23.02.13 | 9.33 | Single | 5 | 5 HARSHA ENTERPRISES; JR CONSTRUCTIONS; LOCHANA ENGINEERING SERVICES; M/S RUBY CONSTRUCTIONS; SAGAR ENTERPRISES | Nil | 8.31; 9.6; 9.29; 9.43; 9 | NO | NA | VSP/WC/CRMP/72583-0/SOT/2012-13/13/541 Dtd. 09-APR-13 | HARSHA ENTERPRISES | 8.31 | 01-MAY-13 30-APR-14 | NO |
| 20 | 725040 | DESILTING OF UNDERGROUND BOX DRAINS IN VSP | NO | NA | OT | 29.12.12 | 39.82 | Single | 2 | 2 JAHNAVI CONSTRUCTIONS; PSN ENTERPRISES | Nil | 61.93; 65.1 | Yes | TC as per DOP LIMITED PARTICIPATION 9.98% reduction on their original quote | VSP/WC/CED/72504-0/OT/2013/598 Dtd. 24-APR-13 | JAHNAVI CONSTRUCTIONS | 55.75 | 06-MAY-13 05-NOV-13 | NO |
| 21 | 725581 | PRESSURE GROUTING WORKS IN PLANT IN ROLLING MILLS; SMS AND ES&F ZONES/AREAS IN VSP(Part-1) | NO | NA | OT | 5.2.2013 | 12.44 | Single | 3 | 3 AKHANDALAMANI CONSTRUCTIONS; M GANGA RAJU & CO; M APPA RAO | Nil | 27; 27.5; 13.72 | NO | NA | VSP/WC/CED/72558-1/OT/2013/627 Dtd. 29-APR-13 | M APPA RAO | 6.90 | 29-APR-13 28-APR-14 | NO |
| 22 | 726030 | Repair of 11kV 15MVA Auto Transformer of SP Exhauster | NO | NA | OT | 13.03.13 | 5.61 | Single | 3 | 3 GANESH ELECTRICALS; MVK INDUSTRIES; MARVEL ENTERPRISES | Nil | 6.25; 4.45; 4.71 | NO | NA | VSP/WC/DNW/72603-0/O/2013-14/e-625 Dtd. 29-APR-13 | MVK INDUSTRIES | 4.45 | 06-MAY-13 05-NOV-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 23 | 726380 | Annual Maintenance of Continuous Ambient Air Quality Monitoring Station(CAAQMS) at Pedagentyada | NO | NA | Nomination | NA | 5.50 | Single | 1 | 1 Environnement S.A. India Pvt. Ltd. | Nil | 5.50 | Yes | TC as per Nominaation Procedure 1.82% reduction on their Initial Offer value | VSP/WC/EnMD/72638-0/N/13/WCC/579 Dtd. 19-APR-13 | Environnement S.A. India Pvt. Ltd. | 5.40 | 01-MAY-13 30-APR-14 | NO |
| 24 | 726000 | Capital repair works of wagon tippers in RMHP (OT & CT) | NO | NA | SOT | 4.3.2013 | 22.71 | Single | 2 | 2 CLT ENGINEERING ENTERPRISES (Partnership); MASS ERECTORS | Nil | 20.94; 23.85 | NO | NA | VSP/WC/RMHP/72600-0/SOT/2013-14/13/WCC/573 Dtd. 18-APR-13 | CLT ENGINEERING ENTERPRISES (Partnership) | 20.94 | 22-APR-13 21-APR-14 | NO |
| 25 | 724790 | Reclamation of Apron feeder Rollers & Mould Foot Rollers in UERS (ES&F). | NO | NA | SOT | 11.12.2012 | 4.97 | Single | 1 | 1 M RAMANA RAJU | Nil | 5.22 | Yes | TC as per DOP LIMITED PARTICIPATION 1.29% reduction on their original quote | VSP/WC/ES&F/72479-0/SOT/13/WCC/567 Dtd. 17-APR-13 | M RAMANA RAJU | 5.15 | 01-MAY-13 30-APR-14 | NO |
| 26 | 724920 | ROAD REPAIR WORKS IN VARIOUS ZONES/AREAS OF VSP | NO | NA | OT | 19.12.12 | 34.17 | Two | 2 | 2 M SANJEEVA REDDY; VENU CONSTRUCTIONS | Nil | 30.59; 30.76 | NO | NA | VSP/WC/CED/72492-0/OT/2013/563 Dtd. 16-APR-13 | M SANJEEVA REDDY | 30.59 | 02-MAY-13 01-FEB-14 | NO |
| 27 | 725540 | Reclamation of Metal Deposition/Special Welding in CMS of ES&F Department | NO | NA | SOT | 31.01.13 | 16.12 | Single | 1 | 1 RESHMA ENTERPRISES | Nil | 16.3 | NO | NA | VSP/WC/ES&F/72554-0/SOT/13/WCC/591 Dtd. 23-APR-13 | RESHMA ENTERPRISES | 16.30 | 03-MAY-13 02-MAY-14 | NO |
| 28 | 724460 | Assistance for shift Mechanical Maintenance of RMHP (2012-13) | NO | NA | OT | 16.11.12 | 59.20 | Single | 4 | 3 MULTI-TECH CONSTRUCTIONS; RESHMA ENTERPRISES; SRI RAJ MOHAN ENTERPRISES | 1 RAO WELDING WORKS | 55; 53.2; 41 | NO | NA | VSP/WC/RMHP/72446-0/OT/2013-14/13/WCC/532 Dtd. 06-APR-13 | SRI RAJ MOHAN ENTERPRISES | 41.00 | 11-APR-13 10-APR-14 | NO |
| 29 | 725500 | Cleaning Works in MMSM | NO | NA | OT | 22.02.13 | 50.29 | Single | 4 | 4 AS TECHNOCRATS; SWATHI ENGG WORKS; SAGAR ENTERPRISES; V DINESH RAJ | Nil | 47.18; 46.95; 50.08; 49.78 | NO | NA | VSP/WC/MMSM/72550-0/OT/2013-14/13/WCC/568 Dtd. 17-APR-13 | SWATHI ENGG WORKS | 46.95 | 01-MAY-13 30-APR-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 30 | 725960 | Pipe Line and Structural Jobs in WMD | NO | NA | SOT | 4.3.2013 | 21.44 | Single | 2 | 2 TARA INDIA CONSTRUCTIONS; TULASI ENGINEERING WORKS | Nil | 19.08; 20 | NO | NA | VSP/WC/WM D/72596-0/SOT/2013/517 Dtd. 04-APR-13 | TARA INDIA CONSTRUCTIONS | 19.08 | 01-MAY-13 30-APR-14 | NO |
| 31 | 725340 | REPAIR OF EVAPORATIVE COOLING SYSTEM OF WALKING BEAM FURNACES IN LMMM | NO | NA | SOT | 30.01.13 | 11.18 | Single | 1 | 1 V&S CONSTRUCTIONS | Nil | 12.86 | Yes | TC as per DOP LIMITED PARTICIPATION 6.69% reduction on their original quote | VSP/WC/LMM M/72534-0/OT/2013-14-13/WCC/587 Dtd. 22-APR-13 | V&S CONSTRUCTIONS | 12.00 | 30-APR-13 29-MAR-14 | NO |
| 32 | 724690 | Evacuation & transportation of metallurgical waste and operation & Maintenance of Metallurgical pond pump house | Yes | PC Parakh & V.Velaudham | OT | 29.11.12 | 168.49 | Two | 1 | 1 SAI LAKSHMI ENTERPRISES | Nil | 184.5 | Yes | TC as per DOP LIMITED PARTICIPATION 4.61% reduction on their original quote | VSP/WC/WR M/72469-0/OT/2013/531 Dtd. 06-APR-13 | SAI LAKSHMI ENTERPRISES | 176.00 | 01-APR-13 31-MAR-14 | NO |
| 33 | 716790 | Technological Assistance in Operation Housekeeping and Complete Mechanical Maintenance of Service Water Equipments in SMS-2 Pump Houses | Yes | PC Parakh & V.Velaudham | OT | 25.05.12 | 114.00 | Two | 5 | 5 C&S;STAR ENGINEERS & CONTRACTORS; DURGA SRI RAGHAVENDRA ENGG SERVICES; FRANCO INDIA; SKI Engineering; SANTHI FABRICATORS | Nil | 98; 99.93; 105.97; 112.3; 99 | NO | NA | VSP/WC/WM D/71679-0/OT/2013/623 Dtd. 27-APR-13 | C'STAR ENGINEERS & CONTRACTORS | 98.00 | 01-JUN-13 31-MAY-15 | NO |
| 34 | 725610 | Hot vulcanising of fabric conveyor belts through out the plant | NO | NA | OT | 13.02.13 | 18.27 | Two | 2 | 2 SABCON SERVICES; THEJO ENGINEERING LTD | Nil | 18.77; 21.01 | Yes | TC as per DOP LIMITED PARTICIPATION 1.32% reduction on their original quote | VSP/WC/CM M/72561-0/OT/2013/519 Dtd. 04-APR-13 | SABCON SERVICES | 18.52 | 15-APR-13 14-APR-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 35 | 726200 | Specialised welding jobs and Buckets Reclamation of WOBR SCR & BRC buckets in RMHP | NO | NA | SOT | 26.03.13 | 9.00 | Single | 5 | 5 CLT ENGINEERING ENTERPRISES (Partnership); JR CONSTRUCTIONS; SRI VENKATA RAMA ENTERPRISES; SREE NOOKAMBIKA BUILDERS; SL TECHNICAL SERVICES | Nil | 9.45; 8.28; 7.78; 8.89; 8.1 | NO | NA | VSP/WC/RMHP/72620-0/SOT/2013-14/13/WCC/626 Dtd. 29-APR-13 | SRI VENKATA RAMA ENTERPRISES | 7.78 | 29-APR-13 28-APR-14 | NO |
| 36 | 732150 | Annual maintenance contract for Loco Maintenance - Electrical | NO | NA | SOT | 8.4.2013 | 10.60 | Single | 1 | 1 SRINIVASA ENGG WORKS (OLD) | Nil | 10.72 | NO | NA | VSP/WC/Traffic/73215-0/SOT/13/wcc/614 Dtd. 26-APR-13 | SRINIVASA ENGG WORKS (OLD) | 10.72 | 15-MAY-13 14-MAY-14 | NO |
| 37 | 725520 | Mechanical collection of muck scales etc from the pits of HFL -1 2 & 3 in BSY / SMS | NO | NA | OT | 30.01.13 | 4.61 | Single | 3 | 1 SRI VENKATA RAMA ENTERPRISES | 2 SWATHI ENGG WORKS; SAGAR ENTERPRISES | 4.83 | NO | NA | VSP/WC/SMS/72552-0/OT/2013-2014/13/WCC/590 Dtd. 23-APR-13 | SRI VENKATA RAMA ENTERPRISES | 4.83 | 29-APR-13 28-OCT-13 | NO |
| 38 | 725360 | MMSM Capital Repair - Structural fabrication repair of technological structures and low pressure pipe lines | NO | NA | SOT | 24.01.13 | 6.14 | Single | 1 | 1 SAMMANGI & BROTHERS | Nil | 6.38 | Yes | TC as per DOP LIMITED SOURCE 1.3% reduction on their original quote | VSP/WC/MMSM/72536-0/SOT/2013-14/13/WCC/518 Dtd. 04-APR-13 | SAMMANGI & BROTHERS | 6.30 | 05-APR-13 04-OCT-13 | NO |
| 39 | 732010 | OPERATION AND MAINTENANCE OF AC PLANTS FOR TELEPHONE EXCHANGE AND CDCP OF BATTERY - 4 | NO | NA | OT | 6.2.2013 | 16.39 | Two | 3 | 2 BHARATH REFREGARATION COMPANY; SIRI CONSTRUCTIONS - CHAITANYA NAGAR GAJUWAKA | 1 POWER TECH CONTROL SYSTEMS | 17.25; 18 | Yes | TC as per DOP LIMITED PARTICIPATION 3.51% reduction on their original quote | VSP/WC/ACS/73201-0/OT/2013-2014/13/WCC/542 Dtd. 09-APR-13 | BHARATH REFREGARATION COMPANY | 16.64 | 01-MAY-13 30-APR-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 1 | 726180 | REPAIR/REPLACEMENT OF RETURN WATER LINES IN CCD/SMS | NO | NA | SOT | 23.03.13 | 4.08 | Single | 2 | 2 M RAMANA RAJU; RKV ENGG WORKS | Nil | 4.07; 3.71 | NO | NA | VSP/WC/SMS/72618-0/SOT/2013; 2014/13/WCC/675 Dtd. 04-MAY-13 | RKV ENGG WORKS | 3.71 | 15-MAY-13 14-NOV-13 | NO |
| 2 | 726090 | Reclamation by Metal Deposition / Special Welding in UERS & Foundry . | NO | NA | SOT | 15.03.13 | 6.97 | Single | 2 | 2 RUBY CONSTRUCTIONS; SL TECHNICAL SERVICES | Nil | 7.22; 7.35 | NO | NA | VSP/WC/ES&F/72609-0/SOT/13/WCC/681 Dtd. 06-MAY-13 | SL TECHNICAL SERVICES | 7.22 | 06-JUN-13 05-JUN-14 | NO |
| 3 | 716260 | Cleaning cum Spillage Arresting Jobs for 17 Inter Departmental Conveyors Feeding to BF-3 | NO | NA | OT | 12.11.2012 | 40.34 | Single | 4 | 4 JAYA SREE ENTERPRISES; M RAMANA RAJU; T KRISHNA RAO; VSDPMA LABOUR CONTRACT CO OPERATIVE SOCIETY LTD | Nil | 20.57; 17.75; 33; 36.71 | NO | NA | VSP/WC/SP/71626-0/OT/2013/707 Dtd. 09-MAY-13 | VSDPMA LABOUR CONTRACT CO OPERATIVE SOCIETY LTD | 17.75 | 27-MAY-13 26-MAY-14 | NO |
| 4 | 732250 | Fabrication of miscellaneous items and repair of motor protection cages in CCD & GCM of SMS | NO | NA | SOT | 13.04.13 | 7.59 | Single | 1 | 1 SRI SARADHA CONSTRUCTIONS | Nil | 7.02 | NO | NA | VSP/WC/SMS/73225-0/SOT/2013; 2014/13/WCC/800 Dtd. 27-MAY-13 | SRI SARADHA CONSTRUCTIONS | 7.02 | 10-JUL-13 09-JUL-14 | NO |
| 5 | 724900 | Electrical Repair Works (Enabling) for DNW | NO | NA | SOT | 9.1.2013 | 15.97 | Single | 2 | 2 BHARGAVI POWER LINKS; TECHNO SOFT SOLUTIONS | Nil | 24.3; 15.5 | NO | NA | VSP/WC/DNW/72490-0/SOT-OT/2013-14/e-667 Dtd. 03-MAY-13 | TECHNO SOFT SOLUTIONS | 15.5 | 15-JUN-13 14-JUN-14 | NO |
| 6 | 725200 | BF-1 CATEGORY-1 CAPITAL REPAIRS(Package-14):REFURBISHMENT/REPAIR OF FURNACE EQUIPMENT IN BF-1 | NO | NA | SOT | 10.1.2013 | 22.55 | Single | 3 | 3 JYOTHI ERECTORS; JOY MA KALI CONSTRUCTION CO.; MAHALAXMI CONSTRUCTIONS | Nil | 24.58; 29.36; 22.05 | NO | NA | VSP/WC/BF/72520-0/SOT/13/WCC/654 Dtd. 02-MAY-13 | MAHALAXMI CONSTRUCTIONS | 22.05 | 20-MAY-13 19-FEB-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 7 | 726280 | Refurbishment Jobs - Lighting and Power Wiring related during BF-1 Category-1 Capital Repairs | NO | NA | SOT | 30.03.13 | 15.86 | Single | 4 | 4 DURGA ELECTRICAL. & ELECTRONICS PRODUCTS; LVR ENTERPRISES; RADHA ENGG WORKS; VR ENGINEERING & COMPANY | Nil | 10.99; 10; 12.49; 13.91 | NO | NA | VSP/WC/BF/7 2628-0/SOT/13/WCC/759 Dtd. 20-MAY-13 | LVR ENTERPRISES | 10 | 23-MAY-13 22-DEC-13 | NO |
| 8 | 732180 | CLEANING WORKS IN FURNACE AREA COOLING SYSTEM AND SLAG GRANULATION PLANT OF BF-3 | NO | NA | OT | 10.4.2013 | 54.44 | Single | 5 | 5 ABDUL RASHEED; BINDU CONSTRUCTIONS & IES; NGR ENTERPRISES; TULASI ENGINEERING WORKS; V DINESH RAJ | Nil | 49; 54.16; 49.49; 53.03; 50.63 | NO | NA | VSP/WC/BF/7 3218-0/OT/13/WCC/818 Dtd. 31-MAY-13 | ABDUL RASHEED | 49.00 | 24-AUG-13 23-AUG-14 | NO |
| 9 | 725060 | BLAST FURNACE 1 CAPITAL REPAIR CIVIL WORKS IN BF-1 AND IT'S YARD (PART 1) | NO | NA | OT | 29.12.12 | 59.32 | Single | 2 | 2 J NARISIMHA RAO; M GANGA RAJU & CO | Nil | 81; 83.8 | Yes | TC as per DOP LIMITED PARTICIPATION 6.60% reduction on their original quote | VSP/WC/CED /72506-0/OT/2013/665 Dtd. 03-MAY-13 | J NARISIMHA RAO | 75.63 | 03-MAY-13 03-MAY-14 | NO |
| 10 | 726290 | Refurbishment Jobs of Various Electrical Systems in BF-1 Category-1 Capital Repairs | NO | NA | OT | 22.04.13 | 26.53 | Single | 2 | 2 RADHA ENGG WORKS; SRINIVASA ENGG WORKS | Nil | 21.33; 21.22 | NO | NA | VSP/WC/BF/7 2629-0/OT/13/WCC/794 Dtd. 25-MAY-13 | SRINIVASA ENGG WORKS | 21.22 | 29-MAY-13 28-FEB-14 | NO |
| 11 | 725320 | Operation & Maintenance Work for Electrical Installation of BF-3 Water System on 24 hrs x 365 days basis | NO | NA | OT | 17.01.13 | 93.99 | Two | 3 | 3 A V POWER ASSOCIATES; M/S Jai Enterprises; M/S Perfex Technocrats Pvt. Ltd. | Nil | 82.15; 62.69; 93.94 | NO | NA | VSP/WC/MM D/72532-0/OT/2013/664 Dtd. 03-MAY-13 | M/S Jai Enterprises | 62.69 | 09-MAY-13 08-MAY-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|---|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 12 | 722500 | Annual repairs & day to day maintenance works to buildings water supply roads sanitary & sewerage lines in JLM township plant and Mines of VSP at Jaggayyapeta for the year 2012-13. | NO | NA | OT | 1.2.2013 | 19.86 | Single | 1 | 1 VADDE NARASAI AH | Nil | 37.62 | Yes | TC as per DOP LIMITED PARTICIPATION 5.00% reduction on their original quote | VSP/WC/MIN ES/72250-0/OT/2013/ Dtd. 31-MAY-13 | VADDE NARASAI AH | 35.74 | 10-JUN-13 09-JUN-14 | NO |
| 13 | 732660 | Repair of 60 MW Generator Rotor of TG-3 at M/S. BHEL Hyderabad . | Yes | V.Velayudham | Nomination | NA | 585.94 | Single | 1 | 1 BHEL - VISAKHAPATNAM SITE OFFICE | Nil | 633.00 | Yes | TC as per Nomination Procedure Urgency at site 7.43% reduction on their Initial Offer value | VSP/WC/TPP /73266-0/N/2013-14/e-737 Dtd. 16-MAY-13 | BHEL - VISAKHA PATNAM SITE OFFICE | 585.94 | 17-MAY-13 16-SEP-13 | NO |
| 14 | 732160 | TEC. ASST. FOR TC CHANGING TUYERE CHANGING BLOW PIPE WITH ELBOW CHANGING IN BF-3 AND JAM REMOVAL FROM CAST HOUSE AND OTHER AREAS OF BF-3 | NO | NA | OT | 10.4.2013 | 13.69 | Single | 2 | 2 BINDU CONSTRUCTIONS & IES; GOPI CONSTRUCTIONS | Nil | 12; 10 | NO | NA | VSP/WC/BF/73216-0/OT/13/WCC /781 Dtd. 23-MAY-13 | GOPI CONSTRUCTIONS | 10.00 | 24-JUN-13 23-JUN-14 | NO |
| 15 | 723030 | Reclamation by Thermit Welding Process in ES & F | NO | NA | OT | 16.08.12 | 18.55 | Single | 1 | 1 THE INDIA THERMIT CORPORATION LTD | Nil | 22.26 | Yes | TC as per DOP LIMITED PARTICIPATION 8.60% reduction on their original quote | VSP/WC?ES F/72303-0/OT/13/WCC /776 Dtd. 21-MAY-13 | THE INDIA THERMIT CORPORATION LTD | 20.35 | 07-JUN-13 06-JUN-14 | NO |
| 16 | 725390 | BF-1 Category-1 Refurbishment works(Package-17) Refurbishment/Repair of Cranes and Telphers in BF-1 | NO | NA | OT | 12.2.2013 | 14.07 | Single | 2 | 2 BINDU CONSTRUCTIONS & IES; M RAMANA RAJU | Nil | 14.49; 22.95 | Yes | TC as per DOP LIMITED PARTICIPATION 0.60% reduction on their original quote | VSP/WC/BF/72539-0/OT/13/WCC /690 Dtd. 07-MAY-13 | BINDU CONSTRUCTIONS & IES | 14.40 | 10-MAY-13 09-FEB-14 | NO |
| 17 | 725850 | WRM CAPITAL REPAIRS-CLEANING WORKS. | NO | NA | SOT | 25.02.13 | 5.39 | Single | 3 | 3 CHAKRADHARA ENTERPRISES; M/S RUBY CONSTRUCTIONS; SWATHI ENGG WORKS | Nil | 4.9; 4.72; 4.49 | NO | NA | VSP/WC/WRM/72585-0/SOT/2013/676 Dtd. 04-MAY-13 | CHAKRADHARA ENTERPRISES | 4.49 | 01-JUN-13 30-NOV-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 18 | 732050 | Structural repair and mechanical overhauling of slag pot transfer car and slag dump car | NO | NA | SOT | 18.03.13 | 6.26 | Single | 3 | AD REDDY; SRI SARADHA CONSTRUCTIONS; SREE NOOKAMBIKA BUILDERS | Nil | 5.57; 5.85; 6 | NO | NA | VSP/WC/SMS/73205-0/SOT/2013-2014/13/WCC/643 Dtd. 01-MAY-13 | AD REDDY | 5.57 | 11-MAY-13 10-JAN-14 | NO |
| 19 | 726100 | Riveting of Laminated Hooks in Steel Structural Shop of ES&F. | NO | NA | OT | 15.03.13 | 7.73 | Single | 2 | AS TECHNOCRATS; CONSTRUCTION CORPORATION | Nil | 9.5; 8.5 | Yes | TC as per DOP LIMITED PARTICIPATION 1.70% reduction on their original quote | VSP/WC/ESF/72610-SOT-OT/13/WCC/751 Dtd. 17-MAY-13 | CONSTRUCTION CORPORATION | 8.36 | 10-JUN-13 09-JUN-15 | NO |
| 20 | 726430 | ANNUAL MAINTENANCE CONTRACT (AMC) FOR BOBCAT MAKE SKID STEER LOADERS | NO | NA | Nomination | NA | 10.90 | Single | 1 | VISHNUTEK LOGISTICS | Nil | 12.14 | Yes | TC as per Nomination Procedure LIMITED SOURCE 4.5% reduction on their Initial Offer value | VSP/WC/FMD/72643-0/N/2013-2014/13/WCC/734 Dtd. 15-MAY-13 | VISHNUTEK LOGISTICS | 11.60 | 09-JUN-13 08-JUN-14 | NO |
| 21 | 726240 | SCRAP BELTS REMOVAL AND TRANSPORTATION OF OLD BELTS | NO | NA | SOT | 9.4.2013 | 6.53 | Single | 1 | L NARASINGA RAO | Nil | 8.4 | Yes | TC as per DOP LIMITED SOURCE 16.00% reduction on their original quote | VSP/WC/CM/72624-0/2012-13/e-735 Dtd. 15-MAY-13 | L NARASINGA RAO | 7.03 | 16-MAY-13 15-FEB-14 | NO |
| 22 | 725400 | BF-1 Cat-1 Capital repairs(Package-12):Refurbishment/Repair of SGP Equipments in BF-1 | Yes | PC Parakh & V.Velayudham | OT | 21.02.13 | 205.61 | Single | 7 | BRIDGE & ROOF COMPANY (INDIA) LTD; C'STAR ENGINEERS & CONTRACTORS; DURGA SRI RAGHAVENDRA ENGG SERVICES; SKI Engineering; SANTHI FABRICATORS; V&S CONSTRUCTIONS | 1 BROTHERS ENGG. AND ERECTOR S LTD | 233.65; 198; 180; 204.42; 184; 203.99 | NO | NA | VSP/WC/BF/72540-0/OT/13/WCC/695 Dtd. 08-MAY-13 | SANTHI FABRICATORS | 180.00 | 25-MAY-13 24-MAR-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|---------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.N o. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 23 | 725470 | Repair & Maintenance of Data com network for 2012-13 | NO | NA | OT | 28.01.13 | 16.27 | Single | 6 | 2 MAMATA ELECTRICAL ENTERPRISES; TECHNO SOFT SOLUTIONS | 4 AUTOTRICAL; SIRI CONSTRUCTIONS - CHAITANYA NAGAR GAJUWAKA; S.B.T. NETWORKS; THE NATIONAL ELECTRICAL WORKS | 18.4; 17.08 | Yes | TC as per DOP LIMITED PARTICIPATION Agency's quote is high 2.40% reduction on their original quote | VSP/WC/TELECOM/72547-0/OT/2013/722 Dtd. 11-MAY-13 | MAMATA ELECTRICAL ENTERPRISES | 16.67 | 16-MAY-13 15-MAY-14 | NO |
| 24 | 726310 | Repair / Replacement of Pipe lines Valves Structures and Technological Assistance etc. for Cat 1 Repair of BFGCP 1 | NO | NA | OT | 3.4.2013 | 13.4 | Single | 3 | 3 SRI SAI LAKSHMI ENGINEERING WORKS; TARA INDIA CONSTRUCTIONS; TULASI ENGINEERING WORKS | Nil | 12.89; 15; 14 | NO | NA | VSP/WC/EMD/72631-0/SOT/2013-2014/13/WCC/754 Dtd. 18-MAY-13 | SRI SAI LAKSHMI ENGINEERING WORKS | 12.89 | 24-MAY-13 23-FEB-14 | NO |
| 25 | 726121 | Electrical repair jobs in Oven Machines Trolley lines and Aux. of Batteries-1&2 in CO&CCP | NO | NA | SOT | 18.03.13 | 9.66 | Single | 3 | 3 POWER CONS; RAO ENGG CO.; SRINIVASA ENGINEERING & CO | Nil | 23.5; 23; 22.9 | Yes | TC as per DOP LIMITED PARTICIPATION 1.30% reduction on their original quote | VSP/WC/CO&CCP/72612-1/SOT/2013-14/802 Dtd. 28-MAY-13 | SRINIVASA ENGINEERING & CO | 9.82 | 04-JUN-13 03-JUN-14 | NO |
| 26 | 726122 | Electrical repair jobs in Oven Machines Trolley Lines and Aux. of Batteries-3&4 and Enabling jobs for Refractory repairs by CRG in CO&CCP | NO | NA | SOT | 18.03.13 | 12.56 | Single | 3 | 3 POWER CONS; RAO ENGG CO.; SRINIVASA ENGINEERING & CO | Nil | 23.5; 23; 22.9 | Yes | TC as per DOP LIMITED PARTICIPATION Quote is high 1.30% reduction on their original quote | VSP/WC/CO&CCP/72612-2/SOT/2013-14/804 Dtd. 28-MAY-13 | RAO ENGG CO. | 12.78 | 04-JUN-13 03-JUN-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 27 | 723590 | Engaging Designated Operational Entity (DOE) for Validation of CDM Project titled "Pulverized Coal injection in Blast furnace-3 of Rashtriya Ispat Nigam Limited" | NO | NA | OT | 3.9.2012 | 10.8 | Single | 2 | 1 BUREAU VERITAS CERTIFICATION (INDIA) PVT LTD | 1 KBS CERTIFICATION SERVICES PVT LTD | 12.5 | Yes | TC as per DOP LIMITED PARTICIPATION 12.00% reduction on their original quote | VSP/WC/EM D/72359-0/OT/2013-14/13/WCC/691 Dtd. 08-MAY-13 | BUREAU VERITAS CERTIFICATION (INDIA) PVT LTD | 11.00 | 15-MAY-13 14-MAY-14 | NO |
| 28 | 732140 | ANNUAL CONTRACT FOR ELECTRICAL REPAIR JOBS IN TPP | NO | NA | SOT | 8.4.2013 | 9.61 | Single | 3 | 3 DURGA ELECTRICAL. & ELECTRONICS PRODUCTS; SRINIVASA ENGG WORKS; SRINIVASA ENGINEERING & CO | Nil | 8.26; 8; 8.5 | NO | NA | VSP/WC/TPP /73214-0/O/2013-14/e-752 Dtd. 17-MAY-13 | SRINIVASA ENGG WORKS | 8.00 | 01-JUN-13 31-MAY-14 | NO |
| 29 | 732070 | Capital & Medium repair of CCP Equipment | NO | NA | OT | 9.4.2013 | 28.25 | Single | 2 | 2 SRI VENKATA RAMA ENTERPRISES; SWAMY CONSTRUCTIONS | Nil | 26.26; 31.1 | NO | NA | VSP/WC/CO& CCP/73207-0/OT/2013/774 Dtd. 21-MAY-13 | SRI VENKATA RAMA ENTERPRISES | 26.26 | 02-JUN-13 01-JUN-14 | NO |
| 30 | 725210 | BF-1 Category-1 Refurbishment works(Package-15):Refurbishment/Repair of Top charging Equipments in BF-1 | NO | NA | SOT | 11.1.2013 | 23.41 | Single | 2 | 2 JOY MA KALI CONSTRUCTION CO.; SCANTECH ENGG WORKS | Nil | 229.22; 20.4 | NO | NA | VSP/WC/BF/72521-0/SOT/13/WCC/663 Dtd. 03-MAY-13 | SCANTECH ENGG WORKS | 20.40 | 20-MAY-13 19-FEB-14 | NO |
| 31 | 724160 | REPAIR AND RECTIFICATION OF D.E. SYSTEMS IN BF | NO | NA | SOT | 26.03.13 | 13.91 | Single | 3 | 3 BINDU CONSTRUCTIONS & IES; SAI ENTERPRISES; TULASI ENGINEERING WORKS | Nil | 14.9; 14.68; 16 | Yes | TC as per DOP LIMITED PARTICIPATION 1.80% reduction on their original quote | VSP/WC/BF/72416-0/OT/13/WCC/680 Dtd. 04-MAY-13 | SAI ENTERPRISES | 14.41 | 07-MAY-13 06-MAY-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|---|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 32 | 726450 | Supervision on the work of "Scrap Collection Processing and Dispatch to both SMS-I & SMS-II" and "Cleaning of DF-Bay of SMS-I Total SMS-II shop cleaning and Emergency Container Management in both SMS-I & II" in VSP(inside plant)for the period 2012-2015. | Yes | V.Velayudham | Nomination | NA | 264.52 | Single | 1 | HINDUSTAN STEELWORKS CONSTRUCTIONS LTD | Nil | 435.68 | Yes | TC as per Nomination Procedure LIMITED SOURCE 39.00% reduction on their Initial Offer value | VSP/WC/SSD /72645-0/N/13/WCC/ Dtd. 21-MAY-13 | HINDUSTAN STEELWORKS CONSTRUCTIONS LTD | 264.52 | 16-JAN-13 15-JAN-16 | NO |
| 33 | 724941 | MISCELLANEOUS CIVIL JOBS IN SMS ZONE/AREAS(Part-1) | Yes | PC Parakh & V.Velayudham | OT | 19.12.12 | 78.97 | Single | 9 | D SREENIVASA RAO; JK CONSTRUCTIONS; K GANGA RAJU; M SANJEEVA REDDY; N LAKSHMANA RAO; P APPALA NAIDU; S SATISHKUMAR & CO; SWARNA CONSTRUCTIONS; VA NAIDU | Nil | 624.7; 623.65; 623.65; 623.65; 623.65; 623.65; 623.65; 623.65 | Yes | TC as per DOP LIMITED PARTICIPATION 15.00% reduction on their original quote | VSP/WC/CED /72494-1/OT/2013/76 5 Dtd. 21-MAY-13 | K GANGA RAJU | 86.83 | 09-JUL-13 08-JUL-14 | NO |
| 34 | 724942 | MISCELLANEOUS CIVIL JOBS IN ROLLING MILLS ZONE/AREAS(Part-2). | Yes | PC Parakh & V.Velayudham | OT | 19.12.12 | 76.52 | Single | 9 | ---do--- | Nil | ---do--- | Yes | TC as per DOP LIMITED PARTICIPATION 15.00% reduction on their original quote | VSP/WC/CED /72494-2/OT/2013/76 6 Dtd. 21-MAY-13 | VA NAIDU | 84.14 | 09-JUL-13 08-JUL-14 | NO |
| 35 | 724943 | MISCELLANEOUS CIVIL JOBS IN BF & ASP ZONE/AREAS(Part-3). | Yes | PC Parakh & V.Velayudham | OT | 19.12.12 | 69.77 | Single | 9 | ---do--- | Nil | ---do--- | Yes | TC as per DOP LIMITED PARTICIPATION 15.00% reduction on their original quote | VSP/WC/CED /72494-3/OT/2013/76 7 Dtd. 21-MAY-13 | P APPALA NAIDU | 76.72 | 09-JUL-13 08-JUL-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 36 | 724944 | MISCELLANEOUS CIVIL JOBS IN C&CCD ZONE/AREAS(Part-4). | Yes | PC Parakh & V.Velayudham | OT | 19.12.12 | 58.76 | Single | 9 | ---do--- | Nil | ---do--- | Yes | TC as per DOP LIMITED PARTICIPATION 15.00% reduction on their original quote | VSP/WC/CED /72494-4/OT/2013/768 Dtd. 21-MAY-13 | M SANJEEVA REDDY | 64.61 | 09-JUL-13 08-JUL-14 | NO |
| 37 | 724945 | MISCELLANEOUS CIVIL JOBS IN SP&TPP ZONE/AREAS.(Part-5) | Yes | PC Parakh & V.Velayudham | OT | 19.12.12 | 56.21 | Single | 9 | ---do--- | Nil | ---do--- | Yes | TC as per DOP LIMITED PARTICIPATION 15.00% reduction on their original quote | VSP/WC/CED /72494-5/OT/2013/769 Dtd. 21-MAY-13 | N LAKSHMANA RAO | 61.80 | 09-JUL-13 08-JUL-14 | NO |
| 38 | 724946 | MISCELLANEOUS CIVIL JOBS IN RMHP ZONE/AREAS.(Part-6) | Yes | PC Parakh & V.Velayudham | OT | 19.12.12 | 51.18 | Single | 9 | ---do--- | Nil | ---do--- | Yes | TC as per DOP LIMITED PARTICIPATION 15.00% reduction on their original quote | VSP/WC/CED /72494-6/OT/2013/770 Dtd. 21-MAY-13 | D SREENIVASA RAO | 56.28 | 09-JUL-13 08-JUL-14 | NO |
| 39 | 724947 | MISCELLANEOUS CIVIL JOBS IN CRMP FMD & TRAFFIC ZONE/AREAS.(Part-7) | Yes | PC Parakh & V.Velayudham | OT | 19.12.12 | 44.57 | Single | 9 | ---do--- | Nil | ---do--- | Yes | TC as per DOP LIMITED PARTICIPATION 15.00% reduction on their original quote | VSP/WC/CED /72494-7/OT/2013/771 Dtd. 21-MAY-13 | SWARNA CONSTRUCTIONS | 49.01 | 09-JUL-13 08-JUL-14 | NO |
| 40 | 724948 | MISCELLANEOUS CIVIL JOBS IN ES&F ZONE/AREAS.(Part-8) | Yes | PC Parakh & V.Velayudham | OT | 19.12.12 | 43.73 | Single | 9 | ---do--- | Nil | ---do--- | Yes | TC as per DOP LIMITED PARTICIPATION 15.00% reduction on their original quote | VSP/WC/CED /72494-8/OT/2013/772 Dtd. 21-MAY-13 | S SATISHKUMAR & CO | 48.08 | 09-JUL-13 08-JUL-14 | NO |
| 41 | 726250 | CR - OVERHAULING OF MILL EQUIPMENTS (PART - I) | NO | NA | SOT | 30.03.13 | 6.9 | Single | 3 | 3 JALANTHAR ENTERPRISES; M RAMANA RAJU; VIJAYA ENGG WORKS | Nil | 7.25; 6.93; 6.84 | NO | NA | VSP/WC/WRM/72625-0/SOT/2013/756 Dtd. 18-MAY-13 | VIJAYA ENGG WORKS | 6.84 | 27-MAY-13 26-NOV-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 42 | 725690 | REPAIR OF DAMAGED CONCRETE STRUCTURES IN MCC ROOM FOR PH 15 16 & 26 AND CONNECTING CABLE TUNNELS TUNNELS FROM ID FAN OF CONVERTER TO CCD AREA PH -9 & 16 CT-8 SEWAGE PH NO-6 ETC IN SMS ZONE | NO | NA | SOT | 27.02.13 | 17.05 | Single | 2 | CH BANGARAIHAH & CO; D SREENIVASA RAO | Nil | 23.55; 22.5 | Yes | TC as per DOP Rates are low 17.00% reduction on their original quote | VSP/WC/CED /72569-0/O/2013-14/e-817 Dtd. 31-MAY-13 | D SREENIVASA RAO | 18.57 | 31-MAY-13 28-FEB-14 | NO |
| 43 | 732031 | REPAIR CRITICAL AC UNITS OF STEEL ZONE INSIDE THE PLANT (PACKAGE-A) | NO | NA | OT | 23.03.13 | 35.39 | Single | 4 | BHARATH REFREGARATION COMPANY; POWER TECH CONTROL SYSTEMS; SIRI CONSTRUCTIONS - CHAITANYA NAGAR GAJUWAKA; THE NATIONAL ELECTRICAL WORKS | Nil | 59.7; 57.5; 59; 56.73 | NO | NA | VSP/WC/ACS /73203-1/OT/2013-14/13/WCC/723 Dtd. 11-MAY-13 | POWER TECH CONTROL SYSTEMS | 33.62 | 26-MAY-13 25-MAY-14 | NO |
| 44 | 725590 | CONDITION MONITORING TESTS ON POWER TRANSFORMERS AND 220KV CTs | NO | NA | OT | 8.2.2013 | 1.8 | Two | 3 | NEW DELHI LABORATORIES PVT LTD; SHREE ABIRAMI ENGINEERING WORKS; SRI KRISHNA LABORATORIES & POWER SERVICES | Nil | 2; 1.31; 0.84 | NO | NA | VSP/WC/DN W/72559-0/O/2013-14/e-684 Dtd. 06-MAY-13 | SRI KRISHNA LABORATORIES & POWER SERVICES | 0.84 | 01-JUN-13 31-MAY-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|---|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 45 | 732730 | Comprehensive maintenance of UPS systems in Traffic department | NO | NA | Nomination | NA | 3.41 | Single | 1 | 1 HITACHI HI-REL POWER ELECTRONICS PVT LTD | Nil | 3.79 | Yes | TC as per Nomination Procedure PROPRITORY BASIS 10.00% reduction on their Initial Offer value | VSP/WC/Traffic/73273-0/N/2013-14/e-786 Dtd. 23-MAY-13 | HITACHI HI-REL POWER ELECTRONICS PVT LTD | 3.41 | 01-JUN-13 31-MAY-14 | NO |
| 46 | 726440 | Repair of damaged thrust collar of Bull gear shaft for Feed Air Compressor no-3 | NO | NA | Nomination | NA | 2.67 | Single | 1 | 1 EWAC ALLOY LTD | Nil | 2.67 | Yes | TC as per Nomination Procedure Emergency nomination 2.60% reduction on their Initial Offer value | VSP/WC/UT/72644-0/N/2013-14/e-746 Dtd. 16-MAY-13 | EWAC ALLOY LTD | 2.60 | 01-JUN-13 30-NOV-13 | NO |
| 47 | 725220 | BF-1 Category-1 Capital Repairs(Package-13):Refurbishment / Repair of BHS Equipments in BF-1 | NO | NA | OT | 12.1.2013 | 55.34 | Single | 7 | 7 C'STAR ENGINEERS & CONTRACTORS; CLT ENGINEERING ENTERPRISES (Partnership); JYOTHI ERECTORS; PLANNING WORKS; RAO WELDING WORKS; SRINIVASA INDUSTRIES; SANTHI FABRICATORS | Nil | 59.22; 54; 59.72; 52; 51.5; 46.88; 67.77 | NO | NA | VSP/WC/BF/72522-0/OT/13/WCC/659 Dtd. 03-MAY-13 | C'STAR ENGINEERS & CONTRACTORS | 46.88 | 20-MAY-13 19-FEB-14 | NO |
| 48 | 726320 | Emergency Replacement of Hood assembly of LD-2 in SMS-1 | NO | NA | Nomination | NA | 11.18 | Single | 1 | 1 KALATHIL BROTHERS CONSTRUCTION CO. PVT. LTD. | Nil | 11.18 | Yes | TC as per Nomination Procedure LIMITED PARTICIPATION 6.10% reduction on their Initial Offer value | VSP/WC/SMS/72632-0/N/2013-2014/13/WCC/632 Dtd. 02-MAY-13 | KALATHIL BROTHERS CONSTRUCTION CO. PVT. LTD. | 10.50 | 29-NOV-12 28-JAN-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|------------|---------------|---|--|---|---------------------|----------------------------------|--|---|-------------------------------|---|---|---|--|---|---|---|---|--|--------------------------|
| Sl.N o. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno- commercial evaluation | Amounts quoted byPQ/ techno- commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 49 | 725460 | FACE LIFT JOBS IN PCM AND OTHER MISCELLANEOUS JOBS IN BF ZONE/AREA. | NO | NA | OT | 11.4.2013 | 37.3 | Single | 3 | 3 INTEGRAL INFRASTRUCTURE & PROJECTS LTD; L NARASINGA RAO; VISAKHA CONSTRUCTIONS | Nil | 36.5; 50.35; 50.55 | NO | NA | VSP/WC/CED /72546- 0/O/2013-14/e- 788 Dtd. 24- MAY-13 | INTEGRA L INFRASTR UCTUR E & PROJECT S LTD | 36.50 | 24-MAY-13 28-FEB-14 | NO |
| 50 | 726270 | Refurbishment/Electrical Enabling Jobs during BF-1 Category-1 Capital Repairs | NO | NA | SOT | 30.03.13 | 20.77 | Single | 6 | 6 DURGA ELECTICAL. & ELECTRONICS PRODUCTS; JMJ ENTERPRISES; RADHA ENGG WORKS; SRINIVASA ENGINEERING WORKS; SRINIVASA ENGINEERING & CO; SIRI CONSTRUCTIONS - CHAITANYA NAGAR GAJUWAKA | Nil | 18.99; 19.36; 18.97; 20.7; 20; 18.7 | NO | NA | VSP/WC/BF/7 2627- 0/SOT/13/WC C/753 Dtd. 17- MAY-13 | DURGA ELECTIC AL. & ELECTRO NICS PRODUC TS | 18.70 | 22-MAY-13 21-NOV-13 | NO |
| 51 | 732032 | REPAIR OF CRITICAL AC UNITS OF COKE OVEN ZONE INSIDE THE PLANT (PACKAGE- B) | NO | NA | OT | 23.03.13 | 24.32 | Single | 4 | 4 BHARATH REFREGERATION COMPANY; POWER TECH CONTROL SYSTEMS; SIRI CONSTRUCTIONS - CHAITANYA NAGAR GAJUWAKA; THE NATIONAL ELECTRICAL WORKS | Nil | 59.7; 57.5; 59; 56.73 | NO | NA | VSP/WC/ACS /73203- 2/OT/2013- 14/13/WCC/7 24 Dtd. 11- MAY-13 | SIRI CONSTR UCTIONS -CHAITAN YA NAGAR GAJUWA KA | 23.11 | 26-MAY-13 25-MAY-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 52 | 725720 | Engaging Designated operational entity for validation of CDM project titled "Generation of 120 MW of Electricity by using waste blast furnace gas at RINL visakhapatnam steel plant" | NO | NA | OT | 13.02.13 | 8.42 | Two | 5 | 3 BUREAU VERITAS CERTIFICATION (INDIA) PVT LTD; KBS CERTIFICATION SERVICES PVT LTD; TUV SUD SOUTH ASIA | 2 DET NORSKE VERITAS AS; TUV REINLAND (INDIA) PVT LTD | 10; 11.2; 6.37 | NO | NA | VSP/WC/EM D/72572-0/OT/2013-2014/13/WCC /799 Dtd. 28-MAY-13 | KBS CERTIFICATION SERVICE S PVT LTD | 6.37 | 06-JUN-13 05-DEC-14 | NO |
| 53 | 732290 | CR-REPAIR OF FURNACE SHELL AND FURNACE AREA EQUIPMENTS | NO | NA | SOT | 17.04.13 | 7.39 | Single | 2 | 2 ROSHNI TECHNOLOGIES; SL TECHNICAL SERVICES | Nil | 7.63; 7.53 | NO | NA | VSP/WC/WR M/73229-0/SOT/2013/696 Dtd. 08-MAY-13 | ROSHNI TECHNOLOGIES | 7.53 | 15-MAY-13 14-NOV-13 | NO |
| 54 | 732570 | Strapping of Steel Products (LMMM & MMSM) for Unitization Purpose of Open End Wagons Contract. | NO | NA | Nomination | NA | 56.26 | Single | 1 | 1 WALZEN STRIPS LTD | Nil | 64.40 | Yes | TC as per Nomination Procedure URGENCY AT SITE 13.00% reduction on their Initial Offer value | VSP/WC/LMM M/73257-0/N/2013-14/13/WCC/721 Dtd. 13-MAY-13 | WALZEN STRIPS LTD | 56.26 | 14-MAY-13 13-SEP-13 | NO |
| 55 | 725940 | REFURBISHMENT / REPLACEMENT OF FLOW SWITCHES TRANSMITTERS PYROMETER & OTHER ELECTRONIC DEVICES IN BF-1 BY INSTRUMENTATION DEPT | NO | NA | SOT | 22.03.13 | 2.7 | Single | 2 | 2 BELTECH ENGINEERS & CONTRACTORS; SINDHURA CONSTRUCTIONS | Nil | 3.96; 4.45 | Yes | TC as per DOP LIMITED PARTICIPATION 20.00% reduction on their original quote | VSP/WC/INS TN/72594-0/SOT-OT/2013-2014/13/WCC /805 Dtd. 28-MAY-13 | BELTECH ENGINEERS & CONTRACTORS | 3.17 | 03-JUN-13 02-DEC-13 | NO |
| 56 | 732650 | Strapping of Mill Products in WRM | Yes | V.Velayudham | Nomination | NA | 286.25 | Single | 1 | 1 WALZEN STRIPS LTD | Nil | 326.04 | Yes | TC as per Nomination Procedure URGENCY AT SITE 12.20% reduction on their Initial Offer value | VSP/WC/WR M73265-0/N/2013-14/13/WC/783 Dtd. 23-MAY-13 | WALZEN STRIPS LTD | 286.25 | 16-MAY-13 15-SEP-13 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|-----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 1 | 732260 | Cleaning works in CCD area of SMS | NO | NA | OT | 13.04.13 | 40.08 | Single | 6 | 6 GANESH MAN POWER SERVICES; HARSHA ENTERPRISES; M RAMANA RAJU; SWAMY CONSTRUCTIONS; S. KRISHNA; V DINESH RAJ | Nil | 42.67; 36.03; 39; 38.93; 40.08; 38.08 | NO | NA | VSP/WC/SMS/73226-0/OT/2013-2014/13/WCC/831 Dtd. 01-JUN-13 | HARSHA ENTERPRISES | 36.03 | 16-NOV-13 15-NOV-14 | NO |
| 2 | 722790 | Maintenance of Level -2 Automation systems (Hardware and Software) in BF-3 and SMS-2 | Yes | V.Velayudham; Venugopal K nair | OT | 9.7.2012 | 336.96 | Two | 4 | 2 CMC LIMITED; PCS TECHNOLOGY | 2 TATA CONSULTANCY SERVICES; WIPRO LTD | 275.98; 134.55 | NO | NA | VSP/WC/IT/72279-0/O/2013-2014/13/WCC/981 Dtd. 29-JUN-13 | CMC LIMITED | 134.55 | 01-AUG-13 31-JUL-15 | NO |
| 3 | 732270 | Misc. Repair works (AC Duct / thermal Insulation / Sheet metal / Pipeline etc) in ACS department. | NO | NA | OT | 15.04.13 | 29.16 | Single | 2 | 2 SIRI CONSTRUCTIONS - CHAITANYA NAGAR GAJUWAKA; VIJAYA ENGG WORKS | Nil | 33.5; 30.45 | Yes | TC as per DOP LIMITED PARTICIPATION 3.43% reduction on their original quote | VSP/WC/ACS/73227-0/O/2013-2014/13/WCC/850 Dtd. 05-JUN-13 | VIJAYA ENGG WORKS | 29.41 | 06-JUN-13 05-JUN-14 | NO |
| 4 | 732170 | CLEANING WORKS IN STOCK HOUSE AND DEDUSTING SYSTEM AND PCI PLANT OF BF-3 | NO | NA | OT | 10.4.2013 | 45.97 | Single | 8 | 7 BABA ENGG WORKS; BINDU CONSTRUCTIONS & IES; CHAKRADHARA ENTERPRISES; HARSHA ENTERPRISES; LOCHANA ENGINEERING SERVICES; SRINIVASA ENGG WORKS; TULASI ENGINEERING WORKS | 1 NAVYA ASSOCIATES | 42.26; 45.74; 41.76; 42.47; 43.53; 50; 45.9 | NO | NA | VSP/WC/BF/73217-0/OT/13/WCC/842 Dtd. 04-JUN-13 | HARSHA ENTERPRISES | 41.76 | 24-AUG-13 23-AUG-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 5 | 732130 | Repair of valves pipe lines & eqpt by FRP lining and repair & replacement of HDPE pipes | NO | NA | OT | 1.4.2013 | 5.64 | Single | 3 | 2 SRI VENKATA RAMA ENTERPRISES; SWAMY CONSTRUCTIONS | 1 KAMAL CORRO. CONTROL SERVICES | 6.49; 6.78 | Yes | TC as per DOP LIMITED PARTICIPATION 9.20% reduction on their original quote | VSP/WC/CO& CCP/73213-0/OT/2013/972 Dtd. 27-JUN-13 | SRI VENKATA RAMA ENTERPRISES | 5.89 | 01-JUL-13 30-JUN-14 | NO |
| 6 | 725680 | Cleaning jobs in Pelletizer and all bunkers in SMPP of Sinter Plant | NO | NA | SOT | 14.02.13 | 12.47 | Single | 1 | 1 SAI KRISHNA CONSTRUCTIONS | Nil | 12.47 | NO | NA | VSP/WC/SP/72568-0/SOT/2013/883 Dtd. 12-JUN-13 | SAI KRISHNA CONSTRUCTIONS | 12.47 | 21-JUL-13 20-JUL-14 | NO |
| 7 | 725240 | Maintenance of Systems in 3.4 MT BF SMS and SCADA | NO | NA | OT | 10.1.2013 | 15.88 | Single | 5 | 2 LIMITED; PCS TECHNOLOGY | 3 ACS TECHNOLOGIES LTD; OM SYSTEMS & SERVICES PVT LTD; M/S Perfex Technocrats Pvt. Ltd. | 12.95; 14.88 | NO | NA | VSP/WC/IT/72524-0/O/2013-2014/13/WCC/864 Dtd. 07-JUN-13 | PCS TECHNOLOGY | 12.95 | 01-JUL-13 30-JUN-16 | NO |
| 8 | 725151 | UP KEEP OF GENERAL SERVICES IN OFFICE BUILDINGS AND SERVICE BLOCKS INSIDE THE PLANT OF VSP -COVERING ES&F ROLLING MILLS CRMP STORES FMD TRAFFIC etc. (PART-1) | NO | NA | SOT | 9.1.2013 | 25.59 | Two | 6 | 6 ABDUL RASHEED; CH SRINIVASA RAO; D SREENIVASA RAO; LOCHANA ENGINEERING SERVICES; PRASANNA HOUSE KEEPING GLASS CLNG&SECURITY SERVICES; SRI VIDYA CONSTRUCTION WORKS | Nil | 70.51; 68.69; 68.7; 64.51; 43.21; 68.69 | NO | NA | VSP/WC/CED/72515-1/OT/2013/956 Dtd. 25-JUN-13 | PRASANNA HOUSE KEEPING GLASS CLNG&SECURITY SERVICES | 23.29 | 16-JUL-13 15-JUL-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 9 | 725152 | UP KEEP OF GENERAL SERVICES IN OFFICE BUILDINGS AND SERVICE BLOCKS INSIDE THE PLANT OF VSP -COVERING SMS BF ASP SP TPP RMHP C&CCD etc. (PART-2) | NO | NA | SOT | 9.1.2013 | 21.89 | Two | 6 | 6 ABDUL RASHEED; CH SRINIVASA RAO; D SREENIVASA RAO; LOCHANA ENGINEERING SERVICES; PRASANNA HOUSE KEEPING GLASS CLNG&SECUR TY SERVICES; SRI VIDYA CONSTRUCTION WORKS | Nil | 70.51; 68.69; 68.7; 64.51; 43.21; 68.69 | NO | NA | VSP/WC/CED /72515- 2/OT/2013/95 7 Dtd. 25-JUN- 13 | D SREENIV ASA RAO | 19.92 | 16-JUL-13 15-JUL-14 | NO |
| 10 | 726150 | Enabling works for BF-1 Category 1 Capital Repair - Part(B) | NO | NA | OT | 21.03.13 | 27.74 | Single | 2 | 2 BINDU CONSTRUCTIONS & IES; GOPI CONSTRUCTIONS | Nil | 25.22; 19.99 | NO | NA | VSP/WC/BF/7 2615- 0/OT/13/WCC /958 Dtd. 25- JUN-13 | GOPI CONSTR UCTIONS | 19.99 | 10-JUL-13 09-JAN-14 | NO |
| 11 | 732090 | CAPITAL REPAIR OF ESPs OF TPP BOILERS | NO | NA | OT | 8.5.2013 | 47.34 | Single | 1 | 1 FRIENDS ENTERPRISES | Nil | 51.95 | Yes | TC as per DOP LIMITED SOURCE 0.83% reduction on their original quote | VSP/WC/TPP /73209- 0/OT/2013- 14/e-838 Dtd. 03-JUN-13 | FRIENDS ENTERPR ISES | 51.52 | 10-JUN-13 09-JUN-15 | NO |
| 12 | 732430 | Troubleshooting and Running repairs of Electrical systems of BF3 in shifts | NO | NA | SOT | 2.5.2013 | 24.24 | Single | 3 | 3 ENTERPRISES; RADHA ENGG WORKS; SATYAM ENGINEERS | Nil | 19; 18.17; 14.49 | NO | NA | VSP/WC/BF/7 3243- 0/SOT/13/WC C/858 Dtd. 06- JUN-13 | RADHA ENGG WORKS | 14.49 | 20-JUN-13 19-JUN-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 13 | 726400 | Electrical Repairs and Illumination Improvement Jobs in CSP CPP CCP & ARS of CO&CCP. | NO | NA | SOT | 19.04.13 | 16.96 | Single | 4 | 4 DURGA ELECTRICAL. & ELECTRONICS PRODUCTS; PSR ENTERPRISES; SRINIVASA ENGINEERING & CO; V.R. ENGINEERING & COMPANY | Nil | 14.11; 15.26; 14.5; 14.5 | NO | NA | VSP/WC/CO&CCP/72640-0/SOT/2013/910 Dtd. 17-JUN-13 | SRINIVASA ENGINEERING & CO | 14.11 | 02-JUL-13 01-JUL-14 | NO |
| 14 | 732300 | Mechanical Repair Works in TP Bay of CCD/SMS. | NO | NA | SOT | 19.04.13 | 13.61 | Single | 4 | 4 AD REDDY; GANGOTRI CONSTRUCTIONS; M RAMANA RAJU; SRI SAI LAKSHMI ENGINEERING WORKS | Nil | 13.34; 13.25; 14.49; 13.15 | NO | NA | VSP/WC/SMS/73230-0/SOT/2013-14/892 Dtd. 14-JUN-13 | SRI SAI LAKSHMI ENGINEERING WORKS | 13.15 | 01-AUG-13 31-JUL-14 | NO |
| 15 | 732340 | CAPITAL REPAIR OF WALKING BEAM FURNACE IN LMMM - PART 2 | NO | NA | SOT | 22.04.13 | 7.38 | Single | 1 | 1 VIJAYALAKSHMI INDUSTRIES | Nil | 7.61 | NO | NA | VSP/WC/LMMM/73234-0/SOT/2013-14/13/WCC/954 Dtd. 25-JUN-13 | VIJAYALAKSHMI INDUSTRIES | 7.61 | 01-JUL-13 31-MAR-14 | NO |
| 16 | 725900 | REPAIR OF INSIDE AND OUT SIDE PERIPHERAL ROAD | NO | NA | OT | 1.3.2013 | 34.77 | Single | 4 | 4 J NARISIMHA RAO; M GANGA RAJU & CO; SREE SAI RAMA CONSTRUCTIONS; VA NAIDU | Nil | 30.89; 34.77; 37.83; 30.2 | NO | NA | VSP/WC/CED/72590-0/OT/2013/863 Dtd. 07-JUN-13 | VA NAIDU | 30.20 | 07-JUN-13 06-MAR-14 | NO |
| 17 | 725740 | ON LINE LOOP CUTTING ON STELMORE & COIL FORMING CHAMBERS IN W.R.M. | NO | NA | SOT | 15.02.13 | 16.18 | Single | 1 | 1 SWATHI ENGG WORKS | Nil | 17.4 | Yes | TC as per DOP LIMITED PARTICIPATION 3.16% reduction on their original quote | VSP/WC/WRM/72574-0/SOT/2013/847 Dtd. 04-JUN-13 | SWATHI ENGG WORKS | 16.85 | 01-AUG-13 31-JUL-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|------------|---------------|---|--|--|---------------------|----------------------------------|--|---|-------------------------------|---|---|---|--|---|--|---|---|--|--------------------------|
| Sl.N o. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno- commercial evaluation | Amounts quoted byPQ/ techno- commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 18 | 726110 | Revalidation works of boilers and evaporative cooling system in MMSM | NO | NA | OT | 16.03.13 | 5.43 | Single | 2 | 1 V&S CONSTRUCTIONS | 1 BROTHER S ENGG. AND ERECTOR S LTD | 6.08 | Yes | TC as per DOP LIMITED PARTICIPATION 4.02% reduction on their original quote | VSP/WC/MM SM/72611- 0/OT/2013- 14/13/WCC/9 61 Dtd. 26- JUN-13 | V&S CONSTR UCTIONS | 5.84 | 01-JUL-13 30-JUN-14 | NO |
| 19 | 725800 | Technological Assistance & Upkeep of Coal Chemical Plant (Part-2) | NO | NA | OT | 20.02.13 | 68.63 | Single | 3 | 2 D VENKATA RAMANA & SONS; VSDPMA LABOUR CONTRACT CO OPERATIVE SOCIETY LTD | 1 HARSHA ENTERPRI SES | 73.43; 76.22 | Yes | TC as per DOP LIMITED PARTICIPATION 5.56% reduction on their original quote | VSP/WC/CO& CCP/72580- 0/OT/2013/92 9 Dtd. 21-JUN- 13 | VSDPMA LABOUR CONTRA CT CO OPERATI VE SOCIETY LTD | 69.35 | 01-AUG-13 31-JUL-14 | NO |
| 20 | 732640 | Technological assistance for operational works in TPP & its auxiliary units. | NO | NA | OT | 15.05.13 | 72.24 | Single | 2 | 2 SANTHI ENTERPRISES; SRI VIDYA CONSTRUCTION WORKS | Nil | 72.24; 72 | NO | NA | VSP/WC/TPP /73264- 0/O/2013-14/e- Dtd. 24-JUN- 13 | SANTHI ENTERPR ISES | 72.00 | 01-NOV-13 31-OCT-14 | NO |
| 21 | 726390 | DESILTING OF DIVERSION CHANNEL IN VSP | NO | NA | SOT | 23.04.13 | 17.49 | Single | 3 | 3 ESWARA RAO; P INDRASENA REDDY; SJ CONSTRUCTIONS | Nil | 21; 19.2; 19.19 | Yes | TC as per DOP LIMITED SOURCE 5.26% reduction on their original quote | VSP/WC/CED /72639- 0/SOT/2013/9 60 Dtd. 25- JUN-13 | P. INDRASE NA REDDY CIVIL CONTRA CTORS | 18.18 | 25-JUN-13 24-APR-14 | NO |
| 22 | 725840 | Up keep of Wagon Tipplers and conveyor galleries of stacking streamin RMHP (Ore & Flux) Part -I | Yes | V.Velay udham; Venugo pal K nair | OT | 28.02.13 | 118.41 | Two | 5 | 5 AS TECHNOCRATS; BINDU CONSTRUCTIONS & IES; CLT ENGINEERING ENTERPRISES (Partnership); FRANCO INDIA; MULTI-TECH CONSTRUCTIONS | Nil | 112.37; 130; 123.85; 132.49; 127.88 | NO | NA | VSP/WC/RM HP/72584- 0/OT/2013- 14/13/WCC/9 11 Dtd. 18- JUN-13 | AS TECHNO CRATS | 112.37 | 01-JUL-13 30-JUN-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 23 | 725880 | MAJOR ROAD REPAIR WORKS IN SP&TPP ZONES/AREAS OF VSP | NO | NA | SOT | 28.02.13 | 23.11 | Two | 2 | 2 N LAKSHMANA RAO; SREE SAI RAMA CONSTRUCTIONS | Nil | 30.5; 25.31 | Yes | TC as per DOP LIMITED PARTICIPATION 8.68% reduction on their original quote | VSP/WC/CED /72588-0/OT/2013/86 2 Dtd. 07-JUN-13 | SREE SAI RAMA CONSTRUCTIONS | 23.11 | 07-JUN-13 06-MAR-14 | NO |
| 24 | 732360 | Repair of technological structures and structural fabrication. | NO | NA | SOT | 17.05.13 | 4.24 | Single | 2 | 2 RAMANA RAJU; RK ASSOCIATES | Nil | 4.23; 3.8 | NO | NA | VSP/WC/MM SM/73236-0/SOT/2013-14/13/WCC/9 62 Dtd. 26-JUN-13 | RK ASSOCIATES | 3.80 | 19-JUL-13 18-JUL-14 | NO |
| 25 | 732310 | Repair/Replacement of Steam Exhauster Duct in CCD during Capital/Major Repairs. | NO | NA | SOT | 19.04.13 | 5.4 | Single | 3 | 3 M RAMANA RAJU; RKV ENGG WORKS; SRI SAI LAKSHMI ENGINEERING WORKS | Nil | 5.64; 4.89; 5 | NO | NA | VSP/WC/SMS /73231-0/SOT/2013-2014/13/WCC /829 Dtd. 01-JUN-13 | SRI SAI LAKSHMI ENGINEERING WORKS | 4.89 | 15-JUL-13 14-MAR-14 | NO |
| 26 | 725670 | Technological upkeep of Converter shop floors and equipments in SMS. | NO | NA | OT | 19.02.13 | 65.54 | Single | 2 | 2 AD REDDY; V DINESH RAJ | Nil | 65.49; 64.17 | Yes | TC as per DOP LIMITED PARTICIPATION 0.83% reduction on their original quote | VSP/WC/SMS /72567-0/OT/2013-2014/952 Dtd. 24-JUN-13 | V DINESH RAJ | 63.63 | 01-AUG-13 31-JUL-14 | NO |
| 27 | 732670 | Clearing of Jams in screens Bunkers etc. in Calcining Plant of CRMP during Monsoon season. | NO | NA | SOT | 20.05.13 | 6.01 | Single | 3 | 3 JR CONSTRUCTIONS; SVL ENTERPRISES; SAGAR ENTERPRISES | Nil | 5.62; 5.2; 5.7 | NO | NA | VSP/WC/CR MP/73267-0/SOT/2013-2014/976 Dtd. 28-JUN-13 | SVL ENTERPRISES | 5.20 | 01-JUL-13 31-DEC-13 | NO |
| 28 | 732220 | LMMM CAPITAL REPAIRS - MECHANICAL EQUIPMENT(BARMILL) - PART A | NO | NA | SOT | 16.04.13 | 6.44 | Single | 2 | 2 CONSTRUCTION CORPORATION; SL TECHNICAL SERVICES | Nil | 6.68; 6.74 | NO | NA | VSP/WC/LMM M/73222-0/SOT/2013-14/13/WCC/9 64 Dtd. 26-JUN-13 | SL TECHNICAL SERVICES | 6.68 | 29-JUL-13 28-JAN-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|---------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.N o. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 29 | 725230 | BF-1 Category-1 Capital Repairs(Package-16):Refurbishment/Repair of equipments pulleys belts technological structures etc. in conveyors of BF-1 | NO | NA | OT | 9.3.2013 | 35.13 | Single | 3 | 1 FRIENDS CONSTRUCTION WORKS | 2 BINDU CONSTRUCTIONS & IES; M RAMANA RAJU | 30 | NO | NA | VSP/WC/BF/72523-0/OT/13/WCC/856 Dtd. 06-JUN-13 | FRIENDS CONSTRUCTION WORKS | 30.00 | 15-JUN-13 14-MAR-14 | NO |
| 30 | 732710 | Repair and reconditioning of welding machines fabrication and technological assistance in ERS | NO | NA | SOT | 22.05.13 | 13.18 | Single | 2 | 2 GK Electrical Rewinding Works; PSR ENTERPRISES | Nil | 13.18; 12.5 | NO | NA | VSP/WC/ERS/73271-0/SOT/2013-14/891 Dtd. 14-JUN-13 | PSR ENTERPRISES | 12.50 | 01-JUL-13 30-JUN-14 | NO |
| 31 | 732320 | REPAIR OF TECHNOLOGICAL STRUCTURES IN CONVERTER SHOP OF SMS | NO | NA | OT | 19.04.13 | 30.12 | Single | 1 | 1 SANGAM STEEL FABRICATION | Nil | 29.2 | NO | NA | VSP/WC/SMS/73232-0/OT/2013-2014/918 Dtd. 19-JUN-13 | SANGAM STEEL FABRICATION | 29.20 | 01-JUL-13 30-JUN-14 | NO |
| 32 | 732830 | Oven machines track maintenance & structural jobs | NO | NA | SOT | 3.6.2013 | 21.88 | Single | 2 | 2 JAYA LAKSHMI CONSTRUCTIONS; RACHANA ENGINEERING COMPANY | Nil | 23.47; 22 | NO | NA | VSP/WC/CO&CCP/73283-0/SOT/2013/973 Dtd. 27-JUN-13 | RACHANA ENGINEERING COMPANY | 22.00 | 29-DEC-13 28-DEC-14 | NO |
| 1 | 726590 | REPAIR OF BPTG TURBINE ROTOR ALONG WITH MANUFACTURING OF BP GLAND & FRONT BEARING TO SUIT THE REPAIRED ROTOR | NO | NA | Nomination | NA | 46.87 | Single | 1 | 1 BHEL - VISAKHAPATNAM SITE OFFICE | Nil | 46.87 | Yes | TC as per Nomination Procedure OEM NO reduction on their initial offer value | VSP/WC/TPP/72659-0/N/2013/1054 Dtd. 13-JUL-13 | BHEL - VISAKHAPATNAM SITE OFFICE | 46.87 | 15-JUL-13 14-JUL-14 | NO |
| 2 | 726061 | Renovation and other allied Jobs in Blast Furnace-1 by Traffic Dept[Capital repairs of Permanent way Tracks and Turnouts renewal works for BLAST FURNACE-1 CATEGORY-1 Repairs PART-1] | NO | NA | OT | 11.3.2013 | 18.63 | Two | 3 | 3 FRIENDS CONSTRUCTION WORKS; GANESH ELECTRICALS; ROHNI TECHNOLOGIES | Nil | 38.45; 39.01; 38.21 | Yes | TC as per DOP LIMITED PARTICIPATION 4.08% reduction on their original quote | VSP/WC/TRAFFIC/72606-1/OT/2013/995 Dtd. 03-JUL-13 | FRIENDS CONSTRUCTION WORKS | 19.28 | 01-SEP-13 28-FEB-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 3 | 724770 | Repair and maintenance of DF cranes etc. in SMS | NO | NA | OT | 2.4.2013 | 37.92 | Two | 2 | 2 BHAVANI INDUSTRIAL ENGG SERVICES; C'STAR ENGINEERS & CONTRACTORS | Nil | 43; 38.6 | Yes | TC as per DOP LIMITED PARTICIPATION 0.78% reduction on their original quote | VSP/WC/SMS /72477-0/OT/2013-2014/1035 Dtd. 11-JUL-13 | C'STAR ENGINEERS & CONTRACTORS | 38.30 | 01-AUG-13 31-JUL-14 | NO |
| 4 | 732520 | Technological Assistance & Upkeep of Mechanical Biological and Chemical Treatment Plant in CCP. | NO | NA | OT | 6.5.2013 | 25.55 | Single | 2 | 2 D VENKATA RAMANA & SONS; SAGAR ENTERPRISES | Nil | 25; 26.06 | NO | NA | VSP/WC/CO& CCP/73252-0/OT/2013/1155 Dtd. 31-JUL-13 | SAGAR ENTERPRISES | 25.00 | 01-SEP-13 31-AUG-14 | NO |
| 5 | 726190 | Capital repair of LOCP-LOCP Bunkers and Chutes in RMHP | NO | NA | SOT | 26.03.13 | 5.59 | Single | 2 | 1 CLT ENGINEERING ENTERPRISES (Partnership) | 1 FRANCO INDIA | 5.74 | Yes | TC as per DOP LIMITED PARTICIPATION 0.91% reduction on their original quote | VSP/WC/RMHP/72619-0/SOT/2013-14/13/WCC/1013 Dtd. 08-JUL-13 | CLT ENGINEERING ENTERPRISES (Partnership) | 5.69 | 08-JUL-13 07-JUL-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 6 | 715890 | Mechanical Maintenance of GCP equipments in SMS# 2 and Man power assistance to mechanical planing section of SMS#2. | NO | NA | OT | 4.2.2012 | 81.11 | Two | 11 | 11 BINDU CONSTRUCTIONS & IES; CLT ENGINEERING ENTERPRISES (Partnership); DURGA SRI RAGHAVENDRA ENGG SERVICES; JYOTHI ERECTORS; JOY MA KALI CONSTRUCTION CO.; KALATHIL BROTHERS CONSTRUCTION CO. PVT. LTD.; MANI ENGG. WORKS; P NARASIMHA RAO & CO; RAO WELDING WORKS; SWAMY CONSTRUCTIONS; SM ENTERPRISES | Nil | 87; 83.5; 90; 83; 81.11; 85.16; 86; 81.11; 85; 85.45; 82.5 | Yes | TC as per DOP LIMITED PARTICIPATION 1.24% reduction on their original quote | VSP/WC/SMS /71589-0/OT/2013-2014/1084 Dtd. 17-JUL-13 | SM ENTERPRISES | 80.10 | 12-AUG-13 11-AUG-14 | NO |
| 7 | 726040 | POST CONSTRUCTIONAL ANTI-TERMITE TREATMENT FOR VARIOUS BUILDINGS INSIDE THE PLANT OF VSP | NO | NA | OT | 13.03.13 | 9.17 | Single | 3 | 1 Dr. Sarup's Pest Control Pvt Ltd | 2 ABDUL RASHEED; PEST CONTROL (INDIA) PVT LTD | 9.62 | Yes | TC as per DOP LIMITED SOURCE 2.86% reduction on their original quote | VSP/WC/CED /72604-0/O/2013/ Dtd. 05-JUL-13 | Dr. Sarup's Pest Control Pvt Ltd | 9.35 | 08-JUL-13 07-JUL-14 | NO |
| 8 | 726062 | Renovation and other allied Jobs in Blast Furnace-1 by Traffic Dept[Capital repairs of Permanent way Tracks and Turnouts renewal works for BLAST FURNACE-1 CATEGORY-1 Repairs PART-2] | NO | NA | OT | 11.3.2013 | 16.78 | Two | 3 | 3 FRIENDS CONSTRUCTION WORKS; GANESH ELECTRICALS; ROSHNI TECHNOLOGIES | Nil | 38.45; 39.01; 38.21 | Yes | TC as per DOP Bunching Contract Procedure 4.68% reduction on their original quote | VSP/WC/TRAFFIC/72606-2/OT/2013/996 Dtd. 03-JUL-13 | GANESH ELECTRICALS | 17.37 | 01-SEP-13 28-FEB-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 9 | 725490 | Structural repainting works of various units during Cat 1 Capital Repair works including SGP(RHS) in Blast Furnace - 1 (Package - 2) | NO | NA | OT | 29.01.13 | 31.78 | Two | 8 | 6 AMBUJA PAINTS LTD.; COROMONDAL PAINTS LTD; COLOUR INDIA PAINTS INDUSTRIES; MK GOLD PAINTS PVT LTD; SYNORGANIC PAINTS PVT LTD; TRITON PAINTS | 2 LORVEN PAINTS & CHEMICAL S; M/s Worthy Construction | 24.47; 27.6; 28.41; 28.61; 31.08; 28.65 | NO | NA | VSP/WC/STE D/72549-0/OT/2013/1038 Dtd. 11-JUL-13 | AMBUJA PAINTS LTD. | 24.47 | 23-JUL-13 22-JAN-14 | NO |
| 10 | 732930 | Repair/reconditioning and testing of Section Assemblies in SMS. | NO | NA | SOT | 12.6.2013 | 12.97 | Single | 1 | 1 SANGAM STEEL FABRICATION | Nil | 12.99 | NO | NA | VSP/WC/SMS /73293-0/O/2013-2014/1101 Dtd. 19-JUL-13 | SANGAM STEEL FABRICATION | 12.99 | 01-OCT-13 30-SEP-14 | NO |
| 11 | 732500 | CAPITAL REPAIR - BILLET MILL IN LMMM | NO | NA | SOT | 8.6.2013 | 6.65 | Single | 1 | 1 SG CONSTRUCTIONS | Nil | 6.64 | NO | NA | VSP/WC/LMM M/73250-0/SOT/2013-14/13/WCC/1117 Dtd. 22-JUL-13 | SG CONSTRUCTIONS | 6.64 | 22-JUL-13 21-JAN-14 | NO |
| 12 | 732490 | TECHNOLOGICAL ASSISTANCE IN LOCP & LOCP IN RMHP ZONE | NO | NA | OT | 3.5.2013 | 60.66 | Single | 5 | 4 BABA ENGG WORKS; HARSHA ENTERPRISES; M RAMANA RAJU; V DINESH RAJ | 1 K CHINNA RAO | 53.32; 51.37; 54.06; 59.39 | NO | NA | VSP/WC/RM HP/73249-0/OT/2013-14/13/WCC/1052 Dtd. 13-JUL-13 | HARSHA ENTERPRISES | 51.37 | 16-JUL-13 15-JUL-14 | NO |
| 13 | 732720 | Repair of Technological structures in CCD of SMS of Visakhapatnam Steel Plant | NO | NA | SOT | 23.05.13 | 16.50 | Single | 1 | 1 SANGAM STEEL FABRICATION | Nil | 16.4 | NO | NA | VSP/WC/SMS /73272-0/SOT/2013-2014/1100 Dtd. 19-JUL-13 | SANGAM STEEL FABRICATION | 16.40 | 01-SEP-13 31-AUG-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 14 | 726360 | Replacement of platform at +13.15 m level in CCD and Misc. structural works in SMS - 1 area. | NO | NA | OT | 18.04.13 | 50.04 | Single | 4 | 4 ANIL ENGINEERING WORKS; JYOTHI ERECTORS; MAHALAXMI CONSTRUCTIONS; SRI LAKSHMI ENGG WORKS | Nil | 54.9; 56; 55.5; 57 | Yes | TC as per DOP LIMITED PARTICIPATION 8.85% reduction on their original quote | VSP/WC/STE D/72636-0/OT/2013/1045 Dtd. 12-JUL-13 | ANIL ENGINEERING WORKS | 50.04 | 22-JUL-13 21-JUL-14 | NO |
| 15 | 725410 | REPAIR/REPLACEMENT OF PIPE LINES IN CCD CONVERTER AND OTHER AREAS OF SMS | NO | NA | SOT | 22.01.13 | 27.63 | Single | 2 | 2 RESHMA ENTERPRISES; SANTHI FABRICATORS | Nil | 33; 29.8 | Yes | TC as per DOP LIMITED PARTICIPATION 2.68% reduction on their original quote | VSP/WC/SMS /72541-0/OT/2013-2014/986 Dtd. 02-JUL-13 | RESHMA ENTERPRISES | 29.00 | 16-JUL-13 15-JUL-14 | NO |
| 16 | 725890 | ROAD REPAIR WORKS IN BF / ASP ZONES / AREAS OF VSP | NO | NA | SOT | 28.02.13 | 19.01 | Two | 1 | 1 SREE SAI RAMA CONSTRUCTIONS | Nil | 20.7 | Yes | TC as per DOP LIMITED PARTICIPATION 8.17% reduction on their original quote | VSP/WC/CED /72589-0/SOT/2012-13/13/1036 Dtd. 11-JUL-13 | SREE SAI RAMA CONSTRUCTIONS | 19.01 | 15-JUL-13 14-APR-14 | NO |
| 17 | 732350 | CAPITAL REPAIR OF WALKING BEAM FURNACE-LMMM PART-1 | NO | NA | SOT | 25.04.13 | 7.91 | Single | 3 | 3 JAYALAXMI CONSTRUCTIONS; KALATHIL BROTHERS CONSTRUCTION CO. PVT. LTD.; V&S CONSTRUCTIONS | Nil | 9.78; 8.07; 8.66 | NO | NA | VSP/WC/LMM M/73235-0/SOT/2013-14/13/WCC/1123 Dtd. 24-JUL-13 | V&S CONSTRUCTIONS | 8.07 | 25-JUL-13 24-JAN-14 | NO |
| 18 | 732550 | CLEANING OF STOCKYARD BEDS YARD CONVEYORS & EQUIPMENT STREAM IN RMHP (PART II A) | NO | NA | OT | 25.05.13 | 55.27 | Single | 5 | 3 HARSHA ENTERPRISES; M RAMANA RAJU; V DINESH RAJ | 2 K GANGA RAJU; POOJITHA ENGINEERING WORKS | 47.7; 50.22; 54.72 | NO | NA | VSP/WC/RM HP/73255-0/OT/2013-14/13/WCC/1053 Dtd. 13-JUL-13 | HARSHA ENTERPRISES | 47.70 | 16-JUL-13 15-JUL-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 19 | 732850 | Manufacturing / Fabrication of Conveyor Idlers frames | NO | NA | SOT | 5.6.2013 | 15.14 | Single | 4 | 4 MADHU CONSTRUCTION COMPANY; M RAMANA RAJU; PLA ENGG WORKS; P NARASIMHA RAO & CO | Nil | 13.78; 14.04; 12.5; 14.53 | NO | NA | VSP/WC/ES&F/73285-0/13/WCC/1039 Dtd. 12-JUL-13 | PLA ENGG WORKS | 12.50 | 01-AUG-13 31-JUL-14 | NO |
| 20 | 732980 | Repair of Charging Cars (4 Nos) & Loco (1 No) for Battery-1 & 2 complex | NO | NA | SOT | 15.06.13 | 15.25 | Single | 2 | 2 DYNAMIC CONSTRUCTIONS; MASS ERECTORS | Nil | 14.72; 15.5 | NO | NA | VSP/WC/CO&CCP/73298-0/SOT/2013/1057 Dtd. 13-JUL-13 | MASS ERECTORS | 14.72 | 02-SEP-13 01-SEP-14 | NO |
| 21 | 733060 | EXAMINATION AND FIXING OF FALLEN PARTS OF RAILWAY WAGONS IN POST TIPPLER AREA DURING 26th A & 26th B JOINT SAMPLE CHECKS WITH INDIAN RAILWAYS. | NO | NA | SOT | 25.06.13 | 3.89 | Single | 2 | 2 SENSITIVE INSTRUMENTATION & ELECTRICAL WORKS; S.R.INDUSTRIES | Nil | 3.78; 4.21 | NO | NA | VSP/WC/TRAFFIC/73306-0/SOT/2013/ Dtd. 27-JUL-13 | SENSITIVE INSTRUMENTATION & ELECTRICAL WORKS | 3.78 | 01-OCT-13 31-MAY-14 | NO |
| 22 | 732940 | Repair/reconditioning and testing of Mould Assemblies in SMS. | NO | NA | SOT | 12.6.2013 | 18.30 | Single | 1 | 1 SANGAM STEEL FABRICATION | Nil | 18.3 | NO | NA | VSP/WC/SMS/73294-0/SOT/2013/2014/1104 Dtd. 20-JUL-13 | SANGAM STEEL FABRICATION | 18.30 | 01-OCT-13 30-SEP-14 | NO |
| 23 | 725142 | ROOF TREATMENT WORKS FOR INDUSTRIAL AND OFFICE BUILDINGS INSIDE THE PLANT AREA(VSP)-IN RMHP CO&CCP SP TPP ES&F CRMP FMD & TRAFFIC ZONES /AREAS.(PART-2) | Yes | V.Velayudham; Venugopal K nair | OT | 23.1.2013 | 48.91 | Single | 4 | 3 MD JAHANGEER; P APPALA NAIDU; VENU CONSTRUCTIONS | 1 SRI VIDYA CONSTRUCTION WORKS | 150; 148.48; 148.47 | Yes | TC as per DOP LIMITED PARTICIPATION 24.83% reduction on their original quote | VSP/WC/CED/72514-2/OT/2012-13/e-1128 Dtd. 25-JUL-13 | P APPALA NAIDU | 53.31 | 01-AUG-13 30-APR-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 24 | 726210 | Capital repair of Yard Equipments in RMHP (Ore & Coal) | NO | NA | OT | 26.04.13 | 50.00 | Single | 6 | 4 CLT ENGINEERING ENTERPRISES (Partnership); FRANCO INDIA; MANI ENGG. WORKS; RESHMA ENTERPRISES | 2 PRATHUSHA ENGG WORKS; VVR ENGINEERING WORKS | 49.5; 53.5; 44.87; 46 | NO | NA | VSP/WC/RMHP/72621-0/OT/2013-14/13/WCC/1089 Dtd. 18-JUL-13 | CLT ENGINEERING ENTERPRISES (Partnership) | 44.87 | 01-AUG-13 31-JUL-14 | NO |
| 25 | 725950 | Refurbishment and assistance in Enabling jobs in Electrical Maintenance work during category 1 capital repair of Blast Furnace 1 at BF1 Water system complex | NO | NA | SOT | 4.3.2013 | 5.81 | Single | 1 | 1 CONSTRUCTION CORPORATION | Nil | 6.68 | Yes | TC as per DOP LIMITED PARTICIPATION 6.51% reduction on their original quote | VSP/WC/WM D/72595-0/SOT/2013/994 Dtd. 03-JUL-13 | CONSTRUCTION CORPORATION | 6.25 | 12-AUG-13 11-FEB-14 | NO |
| 26 | 732680 | Common shutdown jobs Capital repair jobs and Maintenance of Heat Exchangers in Utilities Department of VISAKHAPATNAM Steel Plant | NO | NA | SOT | 21.05.13 | 16.70 | Single | 2 | 2 RESHMA ENTERPRISES; SRI RAJ MOHAN ENTERPRISES | Nil | 18.8; 18.5 | Yes | TC as per DOP LIMITED PARTICIPATION 7.51% reduction on their initial offer value | VSP/WC/UT/73268-0/2013/e1139 Dtd. 26-JUL-13 | RESHMA ENTERPRISES | 17.11 | 01-AUG-13 31-JUL-14 | NO |
| 27 | 733240 | Annual Maintenance Contract for 4 Lifts of BF-3 for the year 2013-14 | NO | NA | Nomination | NA | 15.70 | Single | 1 | 1 THYSSENKRUPP ELEVATOR (INDIA) PVT LTD | Nil | 17.06 | Yes | TC as per Nomination Procedure OEM 8.00% reduction on their original quote | VSP/WC/L&H/73324-0/N/13/WCC/1048 Dtd. 12-JUL-13 | THYSSENKRUPP ELEVATOR (INDIA) PVT LTD | 15.70 | 01-AUG-13 31-JUL-14 | NO |
| 28 | 733010 | REPAIR OF CRANES UTILITY LINES AND STRUCTURAL WORKS AT RS & RS. | NO | NA | SOT | 19.06.13 | 2.72 | Single | 1 | 1 JR CONSTRUCTIONS | Nil | 2.99 | Yes | TC as per DOP LIMITED PARTICIPATION 5.36% reduction on their original quote | VSP/WC/RS&RS/73301-0/SOT/2013-14/13/WCC/1149 Dtd. 29-JUL-13 | JR CONSTRUCTIONS | 2.83 | 01-AUG-13 31-JUL-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|---|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 29 | 732770 | Technical assistance in shift manning & Maintenance work of Electrical Instrumentation PLC and Automation installations of RCPH OF TPP SIDE STREAM FILTRATION AT PH#4 AND RCPH OF SINTER PLANT-2 WATER SYSTEM COMPLEX on 24hrs. X 365 days basis for a period of Two years | NO | NA | OT | 28.05.13 | 62.89 | Two | 6 | 2 V POWER ASSOCIATES; M/S Perfex Technocrats Pvt. Ltd. | 4 MADHU CONSTRUCTION COMPANY; RADHA ENGG WORKS; V S ENTERPRISES; YOKOGAWA INDIA LTD | 57.7; 55.56 | NO | NA | VSP/WC/MM D/73277-0/OT/2013/1141 Dtd. 27-JUL-13 | Perfex Technocrats Pvt. Ltd. | 55.56 | 12-AUG-13 11-AUG-15 | NO |
| 30 | 732820 | OVERHAULING AND REPAIR OF CHOCKS AND OTHER MISC. WORKS IN RS&RS | NO | NA | SOT | 3.6.2013 | 11.19 | Single | 1 | 1 SWATHI ENGG WORKS | Nil | 11 | NO | NA | VSP/WC/RS&RS/73282-0/2013-14/13/WCC/116 Dtd. 22-JUL-13 | SWATHI ENGG WORKS | 11.00 | 01-AUG-13 31-JUL-14 | NO |
| 31 | 732920 | Repair/reconditioning and testing of CORUS make Mould and Zero Segment assemblies in SMS. | NO | NA | SOT | 12.6.2013 | 13.74 | Single | 1 | 1 SANGAM STEEL FABRICATION | Nil | 13.7 | NO | NA | VSP/WC/SMS/73292-0/SOT/2013/2014/1103 Dtd. 20-JUL-13 | SANGAM STEEL FABRICATION | 13.70 | 14-OCT-13 13-OCT-14 | NO |
| 32 | 726420 | IPV6 CONSULTANCY SERVICES FOR RINL VSP | NO | NA | Limited | 2.5.2013 | 24.30 | D | 3 | 2 National Institute of Technology Hamripur; PRICE WATERHOUSE COOPERS PVT LTD | 1 TELECOM MUNCATIONS CONSULTANTS INDIA LTD | 20; 27 | NO | NA | VSP/WC/IT/72642-0/L/2013/2014/13/WCC/1134 Dtd. 26-JUL-13 | National Institute of Technology | 20.00 | 01-AUG-13 28-FEB-14 | NO |
| 33 | 732370 | Repair of Finishing Area equipment in MMSM. | NO | NA | SOT | 17.05.13 | 12.34 | Single | 2 | 2 RAJA REDDY & CO; M RAMANA RAJU | Nil | 11.9; 12 | NO | NA | VSP/WC/MM SM/73237-0/SOT/2013-14/13/WCC/1019 Dtd. 08-JUL-13 | B RAJA REDDY & CO | 11.90 | 17-AUG-13 16-AUG-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 34 | 732380 | Repair works in Mill Area in MMSM | NO | NA | SOT | 29.04.13 | 5.36 | Single | 2 | 2 B RAJA REDDY & CO; RK ASSOCIATES | Nil | 5.6; 5.75 | NO | NA | VSP/WC/MM SM/73238-0/SOT/2013-14/13/WCC/1022 Dtd. 09-JUL-13 | B RAJA REDDY & CO | 5.60 | 20-AUG-13 19-AUG-14 | NO |
| 35 | 732600 | Reclamation of table rollers and braking flaps in MMSM | NO | NA | SOT | 24.05.13 | 8.51 | Single | 2 | 2 RAMANA RAJU; SAMMANGI & BROTHERS | Nil | 8.75; 8.51 | NO | NA | VSP/WC/MM SM/73260-0/SOT/2013-14/13/WCC/1024 Dtd. 09-JUL-13 | SAMMAN GI & BROTHERS | 8.51 | 21-SEP-13 20-SEP-14 | NO |
| 36 | 733470 | RLA Study of 02 nos. of Boilers of Thermal Power Plant. | NO | NA | Nomination | NA | 81.88 | Single | 1 | 1 BHEL - VISAKHAPATNAM SITE OFFICE | Nil | 89.00 | Yes | TC as per Nomination Procedure LIMITED SOURCE 8.00% reduction on their initial offer value | VSP/WC/TPP /73347-0/N/2013/1072 Dtd. 16-JUL-13 | BHEL - VISAKHA PATNAM SITE OFFICE | 81.88 | 02-SEP-13 01-SEP-14 | NO |
| 37 | 732700 | WMD - Refurbishment jobs during Cat 1 repair (Pipelines) | NO | NA | SOT | 23.05.13 | 19.04 | Single | 1 | 1 TULASI ENGINEERING WORKS | Nil | 20.75 | Yes | TC as per DOP LIMITED PARTICIPATION 5.51% reduction on their original quote | VSP/WC/MM D/73270-0/SOT/2013/1012 Dtd. 06-JUL-13 | TULASI ENGINEERING WORKS | 19.61 | 15-JUL-13 14-JAN-14 | NO |
| 38 | 733100 | Transportation of SDPH sludge from Silme De-watering Pump House (SDPH) to Receiving bins of Sinter plant | NO | NA | SOT | 1.7.2013 | 14.37 | Single | 4 | 4 ABDUL RASHEED; POOJITHA ENGINEERING WORKS; RKV ENGG WORKS; RESHMA ENTERPRISES | Nil | 10.8; 9.49; 13.32; 13.27 | NO | NA | VSP/WC/SP/73310-0/SOT/2013-14/1140 Dtd. 27-JUL-13 | POOJITHA ENGG WORKS | 9.49 | 01-SEP-13 31-AUG-14 | NO |
| 39 | 732210 | LMMM Capital Repairs - Cleaning Works 2013-14 | NO | NA | SOT | 16.04.13 | 14.32 | Single | 5 | 5 BABA ENGG WORKS; CHAKRADHARA ENTERPRISES; K POTTENNA; RADHA ENGG WORKS; SWATHI ENGG WORKS | Nil | 12.3; 12; 12.26; 12.49; 12.59 | NO | NA | VSP/WC/LMMM/73221-0/SOT/2013-14/13/WCC/998 Dtd. 03-JUL-13 | K POTTENNA | 12.00 | 01-AUG-13 31-JAN-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 40 | 732280 | CAPITAL REPAIR OF TG-4 TURBINE AND ITS AUXILIARIES | NO | NA | OT | 17.04.13 | 30.15 | Single | 5 | 5 JYOTHI TURBOPOWER SERVICES PVT LTD; SRINIVASA INDUSTRIES; SYNERGY POWER PVT LTD; TURBOMACHINERY ENGINEERING INDUSTRIES LTD.; TURBO ENGINEERING SERVICES | Nil | 22; 21.5; 28.25; 29.75; 29.4 | NO | NA | VSP/WC/TPP /73228-0/OT/2013/1028 Dtd. 10-JUL-13 | SRINIVASA INDUSTRIES | 21.50 | 22-JUL-13 21-JUL-14 | NO |
| 41 | 732470 | LMMM CAPITAL REPAIRS - REPAIR OF HYDRAULICS & LUBRICATION SYSTEMS | NO | NA | SOT | 20.05.13 | 1.86 | Single | 2 | 2 BHAVANI INDUSTRIAL ENGG SERVICES; JEY KEY ENGG. WORKS | Nil | 2.05; 1.95 | NO | NA | VSP/WC/LMM M/73247-0/SOT/2013-14/13/WCC/1042 Dtd. 12-JUL-13 | JEY KEY ENGG. WORKS | 1.95 | 15-JUL-13 14-OCT-13 | NO |
| 42 | 732840 | ELECTRICAL WORK DURING CAT-1 REPAIR OF BF GAS CLEANING PLANT NO-1 | NO | NA | SOT | 8.6.2013 | 4.13 | Single | 1 | 1 MADHU CONSTRUCTION COMPANY | Nil | 3.76 | NO | NA | VSP/WC/EM D/73284-0/SOT/2013/1062 Dtd. 15-JUL-13 | MADHU CONSTRUCTION COMPANY | 3.76 | 01-AUG-13 30-APR-14 | NO |
| 43 | 726300 | Repainting of various structures of ES&F Stores Traffic Pump House 1 and 2 and ODPL supporting structures & EMD Pipe lines in Zones 'M & N' | NO | NA | OT | 3.4.2013 | 61.30 | Two | 7 | 7 AMBUJA PAINTS LTD.; COROMONDAL PAINTS LTD.; COLOUR INDIA PAINTS INDUSTRIES; MK GOLD PAINTS PVT LTD; SYNORGANIC PAINTS PVT LTD; SHIVA CHEMICALS; TRITON PAINTS | Nil | 70; 62.35; 70.03; 60.9; 67.43; 73.88; 66 | NO | NA | VSP/WC/StE D/72630-0/OT/2013/1066 Dtd. 15-JUL-13 | MK GOLD PAINTS PVT LTD | 62.35 | 15-JUL-13 14-JUL-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 44 | 733080 | Repair/Reclamation of Conveyor Idlers in UERS of ESF. | NO | NA | SOT | 26.06.13 | 23.96 | Single | 2 | 2 DYNAMIC CONSTRUCTIONS; NEPCON | Nil | 24.36; 24.2 | NO | NA | VSP/WC/ES&F/73308-0/SOT/13/WC C/1112 Dtd. 22-JUL-13 | DYNAMIC CONSTRUCTIONS | 24.20 | 01-AUG-13 31-JUL-14 | NO |
| 45 | 725480 | Structural repainting works of various units during Cat-1 Capital Repair works including SGP(LHS) in Blast Furnace -1 (Package - 1) | NO | NA | OT | 29.01.13 | 33.75 | Two | 8 | 6 AMBUJA PAINTS LTD.; COROMONDAL PAINTS LTD; COLOUR INDIA PAINTS INDUSTRIES; MK GOLD PAINTS PVT LTD; SYNORGANIC PAINTS PVT LTD; TRITON PAINTS | 2 LORVEN PAINTS & CHEMICALS; M/s Worthy Construction | 25.99; 31.05; 32.05; 33.75; 31.64; 29.9 | NO | NA | VSP/WC/SIED/72548-0/OT/2013/1037 Dtd. 11-JUL-13 | AMBUJA PAINTS LTD. | 25.99 | 23-JUL-13 22-JAN-14 | NO |
| 46 | 726260 | Replacement of Special Reducer assembly of LD Converter of SMS / Changing of bearings of Special reducer of LD Converter | NO | NA | OT | 30.03.13 | 24.52 | Single | 2 | 2 JYOTHI ERECTORS; KALATHIL BROTHERS CONSTRUCTION CO. PVT. LTD. | Nil | 24.53; 26.2 | NO | NA | VSP/WC/CM/72626-0/OT/2013/1017 Dtd. 08-JUL-13 | JYOTHI ERECTORS | 24.53 | 01-AUG-13 31-MAY-14 | NO |
| 47 | 732060 | Capital Repair of CDCP Equipments of CO&CCP | NO | NA | OT | 22.03.13 | 53.48 | Two | 8 | 8 CLT ENGINEERING ENTERPRISES (Partnership); JYOTHI ERECTORS; JOY MA KALI CONSTRUCTION CO.; JEY KEY ENGG. WORKS; MAHALAXMI CONSTRUCTIONS; MASS ERECTORS; SANTHI FABRICATORS; VIJAYA LAKSHMI INDUSTRIES | Nil | 47.06; 50.02; 41; 49.54; 47; 46.99; 48; 44.22 | NO | NA | VSP/WC/CO&CCP/73206-0/OT/2013/1014 Dtd. 08-JUL-13 | JEY KEY ENGG. WORKS | 41.00 | 15-JUL-13 14-JUL-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 48 | 732560 | Strapping of Mill Products in MMSM | NO | NA | Nomination | NA | 26.35 | Single | 1 | 1 Walzen Strips Pvt Ltd | Nil | 34.25 | Yes | TC as per Nomination Procedure Emergency Basis 23.07% reduction on their initial offer value | VSP/WC/MM SM/73256-0/N/2013/795 Dtd. 01-JUN-13 | Walzen Strips Pvt Ltd | 26.35 | 03-JUN-13 02-OCT-13 | NO |
| 49 | 733040 | Common shutdown capital repair works-BF & rolling Mill zone Pump Houses during the year 2013 | NO | NA | SOT | 25.06.13 | 9.15 | Single | 1 | 1 SAGAR ENTERPRISES | Nil | 9.14 | NO | NA | VSP/WC/WM D/73304-0/SOT/2013/1122 Dtd. 24-JUL-13 | SAGAR ENTERPRISES | 9.14 | 01-AUG-13 30-APR-14 | NO |
| 50 | 732450 | CLEANING OF RECLAIMING CONVEYOR & ROTARY DRYER STREAM IN RMHP (PART II B) | NO | NA | OT | 25.05.13 | 76.06 | Single | 2 | 2 SVL ENTERPRISES; V DINESH RAJ | Nil | 74.49; 75.3 | NO | NA | VSP/WC/RM HP/73245-0/OT/2013-14/13/WCC/1064 Dtd. 15-JUL-13 | SVL ENTERPRISES | 74.49 | 16-JUL-13 15-JUL-14 | NO |
| 51 | 725141 | ROOF TREATMENT WORKS FOR INDUSTRIAL AND OFFICE BUILDINGS INSIDE THE PLANT AREA(VSP)-IN ROLLING MILLS, SMS, BF&ASP ZONES/AREAS.(PART-1) | Yes | V.Velayudham; Venugopal K nair | OT | 23.1.2013 | 53.49 | Single | 4 | 3 MD JAHANGEER; P APPALA NAIDU; VENU CONSTRUCTIONS | 1 SRI VIDYA CONSTRUCTION WORKS | 150; 148.48; 148.47 | Yes | TC as per DOP LIMITED PARTICIPATION 24.83% reduction on their original quote | VSP/WC/CED /72514-1/OT/2012-13/e-1128 Dtd. 25-JUL-13 | VENU CONSTRUCTIONS | 58.30 | 01-AUG-13 30-APR-14 | NO |
| 1 | 732540 | RUNNING AND PLANNED REPAIR JOBS (REFRACTORY AND MECHANICAL) IN COKE OVEN BATTERIES FOR THE YEARS 2013-2015 | Yes | V.Velayudham; Venugopal K nair | OT | 8.5.2013 | 1385.11 | Two | 3 | 3 HINDUSTAN STEELWORKS CONSTRUCTIONS LTD; MONISA CONSTRUCTION PVT LTD; ROSY ENTERPRISES PVT LTD | Nil | 1509.77; 1375; 1377.64 | Yes | TC as per DOP LIMITED PARTICIPATION 0.27% reduction on their original quote | VSP/WC/CR G/73254-0/O/2013-2014/13/WCC /1196 Dtd. 06-AUG-13 | MONISA CONSTRUCTION PVT LTD | 1371.26 | 15-AUG-13 14-AUG-15 | NO |
| 2 | 722280 | Annual Contractual Cleaning of Expansion Area of Calcining Plant of CRMP and Surrounding areas | NO | NA | OT | 21.05.12 | 29.58 | Single | 2 | 2 JAYA SREE ENTERPRISES; SUNITHA PADMASRI ENTERPRISES | Nil | 29.57; 30.4 | Yes | TC as per DOP LIMITED PARTICIPATION 4.08% reduction on their original quote | VSP/WCCRM P/72228-0/OT/2013-14/1229 Dtd. 12-AUG-13 | JAYA SREE ENTERPRISES | 29.12 | 14-AUG-13 13-AUG-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 3 | 733070 | F.C VALVES REVISIONING AND SPECIALISED PIPELINES FABRICATION | NO | NA | SOT | 25.06.13 | 14.23 | Single | 2 | 2 M RAMANA RAJU; RKV ENGG WORKS | Nil | 13.1; 14.16 | NO | NA | VSP/WC/WRM/73307-0/SOT/2013; 2014/1221 Dtd. 12-AUG-13 | M RAMANA RAJU | 13.10 | 01-SEP-13 31-AUG-14 | NO |
| 4 | 732480 | ELECTRICAL REPAIR JOBS IN LMMM INCLUDING CAPITAL REPAIRS AND OIL RECLAMATION UNIT | NO | NA | SOT | 17.05.13 | 10.7 | Single | 1 | 1 RAO ENGG CO. | Nil | 11.35 | Yes | TC as per DOP LIMITED PARTICIPATION 1.92% reduction on their original quote | VSP/WC/LMM M/73248-0/SOT/2013-14/13/WCC/160 Dtd. 01-AUG-13 | RAO ENGG CO. | 11.13 | 12-AUG-13 11-AUG-14 | NO |
| 5 | 726050 | ELECTRICAL MAINTENANCE IN A.B.C.G-SHIFTS FOR CRANES.HOISTS IN SMS-2 OF 6.3MTPA STAGE | NO | NA | OT | 9.3.2013 | 55.77 | Single | 6 | 4 KKR PROJECTS; MADHU CONSTRUCTION COMPANY; M/S Perfex Technocrats Pvt. Ltd.; SRINIVASA INDUSTRIES | 2 POWER CONS; THE NATIONAL ELECTRIC AL WORKS | 46.55; 49.1; 55.78; 60.12 | NO | NA | VSP/WC/SMS /72605-0/OT/2013-14/1207 Dtd. 07-AUG-13 | KKR PROJECT S | 46.55 | 26-AUG-13 25-AUG-14 | NO |
| 6 | 725981 | HIRING OF MINI TRUCKS OF 2.5 . 3 TONS CAPACITY | Yes | V.Velayudham; Venugopal K nair | OT | 4.3.2013 | 132.75 | Two | 4 | 2 K VASANTA RAO; MAJJI GOWRI MINI TRANSPORT | 2 A V LAKSHMA NA RAO; KK PACKERS & MOVERS | 262.8; 262.77 | Yes | TC as per DOP URGENCY AT SITE 15.42% reduction on their original quote | VSP/WC/FMD /72598-1/O/2013-2014/13/WCC /1262 Dtd. 23-AUG-13 | MAJJI GOWRI MINI TRANSP ORT | 150.81 | 01-SEP-13 31-AUG-16 | NO |
| 7 | 725982 | HIRING OF MINI TRUCKS OF 2.5 . 3 TONS CAPACITY | Yes | V.Velayudham; Venugopal K nair | OT | 4.3.2013 | 62.88 | Two | 4 | 2 K VASANTA RAO; MAJJI GOWRI MINI TRANSPORT | 2 A V LAKSHMA NA RAO; KK PACKERS & MOVERS | 262.8; 262.77 | Yes | TC as per DOP URGENCY AT SITE 15.42% reduction on their original quote | VSP/WC/FMD /72598-2/O/2013-2014/13/WCC /1263 Dtd. 23-AUG-13 | K VASANTA RAO | 71.44 | 01-SEP-13 31-AUG-16 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 8 | 726352 | REPAINTING OF EQUIPMENTS.EQUIPMENT MOUNTED STRUCTURES. PIPE LINES.TANKS ETC. IN CO&CCP ZONE. AREA IN VSP(Part-2) | NO | NA | OT | 20.04.13 | 19.06 | Two | 7 | 7 AMBUJA PAINTS LTD.; COROMONDAL PAINTS LTD; COLOUR INDIA PAINTS INDUSTRIES; LORVEN PAINTS & CHEMICALS; MK GOLD PAINTS PVT LTD; SYNORGANIC PAINTS PVT LTD; TRITON PAINTS | Nil | 36.45; 40.51; 38; 35.6; 42; 42.89; 39.69 | NO | NA | VSP/WC/CED/72635-2/OT/2013/1180 Dtd. 03-AUG-13 | LORVEN PAINTS & CHEMICALS | 14.24 | 03-AUG-13 02-MAY-14 | NO |
| 9 | 732460 | CAPITAL REPAIR- VALVES AND PIPELINES IN BILLET MILL | NO | NA | SOT | 11.6.2013 | 5.22 | Single | 2 | 2 MANIDEEP INDUSTRIES ENGINEERS & CONTRACTORS; SAGAR ENTERPRISES | Nil | 4.99; 5.4 | NO | NA | VSP/WC/LMM/73246-0/OT/2013-14/13/WCC/1185 Dtd. 05-AUG-13 | MANIDEEP INDUSTRIES ENGINEERS & CONTRACTORS | 4.99 | 12-AUG-13 11-MAY-14 | NO |
| 10 | 732400 | ELECTRICAL MAINTENANCE OF CASTER SHOP SMS #2 IN A B C AND G SHIFTS EXCLUDING CRANES | NO | NA | OT | 30.04.13 | 61.66 | Two | 2 | 2 Perfex Technocrats Pvt. Ltd.; SRINIVASA INDUSTRIES | Nil | 60; 57.34 | NO | NA | VSP/WC/SMS/73240-0/OT/2013-14/1209 Dtd. 07-AUG-13 | SRINIVASA INDUSTRIES | 57.34 | 26-AUG-13 25-AUG-14 | NO |
| 11 | 732900 | REPAIR OF AIR CONDITIONERS WATER COOLERS ETC. | NO | NA | OT | 10.6.2013 | 44.2 | Single | 3 | 3 BHARATH REFREGARATION COMPANY; SRI VENKATA RAMA ENTERPRISES; THE NATIONAL ELECTRICAL WORKS | Nil | 48.9; 43.1; 48.6 | NO | NA | VSP/WC/ACS/73290-0/O/2013-2014/13/WCC/1165 Dtd. 01-AUG-13 | SRI VENKATA RAMA ENTERPRISES | 43.10 | 01-SEP-13 31-AUG-15 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 12 | 733270 | OVERHAULING OF FINISHING BLOCKS | NO | NA | SOT | 9.7.2013 | 6.52 | Single | 1 | 1 REMMIA ENGINEERING COMPANY | Nil | 6.75 | Yes | TC as per DOP LIMITED PARTICIPATION 0.74% reduction on their original quote | VSP/WC/WRM/73327-0/SOT/2013-2014/1286 Dtd. 26-AUG-13 | REMMIA ENGINEERING COMPANY | 6.70 | 27-AUG-13 26-AUG-14 | NO |
| 13 | 733110 | Technological assistance of TLC mouth cleaning INBA granulation & collecting tanks cleaning in SGP of BF-3 | NO | NA | SOT | 28.06.13 | 4.01 | Single | 1 | 1 RUBY CONSTRUCTIONS | Nil | 3.8 | NO | NA | VSP/WC/BF/73311-0/SOT/13/WC C/1193 Dtd. 06-AUG-13 | M/S RUBY CONSTRUCTIONS | 3.80 | 12-AUG-13 11-FEB-14 | NO |
| 14 | 733060 | EXAMINATION AND FIXING OF FALLEN PARTS OF RAILWAY WAGONS IN POST TIPPLER AREA DURING 26th A & 26th B JOINT SAMPLE CHECKS WITH INDIAN RAILWAYS. | NO | NA | SOT | 25.06.13 | 3.89 | Single | 2 | 2 SENSITIVE INSTRUMENTATION & ELECTRICAL WORKS; S.R.INDUSTRIES | Nil | 3.78; 4.21 | NO | NA | VSP/WC/TRAFFIC/73306-0/SOT/2013/1264 Dtd. 21-AUG-13 | SENSITIVE INSTRUMENTATION & ELECTRICAL WORKS | 3.78 | 01-OCT-13 31-MAY-14 | NO |
| 15 | 733430 | ANNUAL MECHANICAL MAINTENANCE OF 6.3MT EXPANSION RELATED CONVEYORS . EQUIPMENTS OF SINTER PLANT-1 | NO | NA | SOT | 16.07.13 | 22.65 | Single | 3 | 3 JEY KEY ENGG. WORKS; MAHALAXMI CONSTRUCTIONS; SURYA TEJ ENGG WORKS | Nil | 22.66; 21.49; 21.51 | NO | NA | VSP/WC/SP/73343-0/SOT/2013-14/1243 Dtd. 14-AUG-13 | MAHALAXMI CONSTRUCTIONS | 21.49 | 01-OCT-13 30-SEP-14 | NO |
| 16 | 733150 | TECHNOLOGICAL ASSISTANCE FOR VARIOUS JOBS IN PCM&PSY AREAS OF BF | NO | NA | SOT | 1.7.2013 | 7.39 | Single | 4 | 4 B ESWARA RAO & COMPANY; CHAKRADHARA ENTERPRISES; SRI SARADHA CONSTRUCTIONS; SREE NOOKAMBIKA BUILDERS | Nil | 6.21; 6.18; 6.27; 6.98 | NO | NA | VSP/WC/BF/73315-0/SOT/13/WC C/1218 Dtd. 09-AUG-13 | CHAKRADHARA ENTERPRISES | 6.18 | 12-SEP-13 11-SEP-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 17 | 733180 | Cleaning Works in BF-1 & Cooling System | NO | NA | OT | 2.7.2013 | 30.67 | Single | 7 | 6 BABA ENGG WORKS; JOY MA KALI CONSTRUCTION CO.; PARAMESWARI ENGG WORKS; SAI KRISHNA CONSTRUCTIONS; S. KRISHNA; VENKATADRI CONSTRUCTIONS | 1 TA HEGDE | 27.88; 29.12; 30.6; 27.82; 28.4; 29.29 | NO | NA | VSP/WC/BF/73318-0/OT/13/WCC/1252 Dtd. 19-AUG-13 | SAI KRISHNA CONSTRUCTIONS | 27.82 | 16-SEP-13 15-SEP-14 | NO |
| 18 | 733590 | Cleaning Works for Capital Repairs in SGP of BF-1 | NO | NA | SOT | 29.07.13 | 15.25 | Single | 7 | 7 ABDUL RASHEED; HARSHA ENTERPRISES; M RAMANA RAJU; POOJITHA ENGINEERING WORKS; SENSITIVE INSTRUMENTATION & ELECTRICAL WORKS; SRI SARADHA CONSTRUCTIONS; V DINESH RAJ | Nil | 12.5; 12.94; 13.26; 12.52; 11.99; 12.44; 12.96 | NO | NA | VSP/WC/BF/73359-0/SOT/13/WCC/1296 Dtd. 27-AUG-13 | SENSITIVE INSTRUMENTATION & ELECTRICAL WORKS | 11.99 | 28-AUG-13 27-JUN-14 | NO |
| 19 | 726370 | ANNUAL REPAIRS & DAY TO DAY CIVIL MAINTENANCE WORKS TO ROADS BUILDINGS WATER SUPPLY SANITARY & SEWERAGE LINES AT TOWNSHIP & MINES OF MADHARAM DOLOMITE MINES | NO | NA | OT | 19.04.13 | 11.82 | Single | 2 | 2 AV SUBBA RAO; VADDE NARASIAH | Nil | 23; 22.8 | Yes | TC as per DOP LIMITED PARTICIPATION 12.39% reduction on their original quote | VSP/WC/MINES/72637-0/OT/2013/1287 Dtd. 26-AUG-13 | VADDE NARASIAH | 19.98 | 01-SEP-13 31-AUG-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|---|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|--|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 20 | 732420 | REPLACEMENT OF RADIANT ROOF OF BOILERS IN TPP | NO | NA | OT | 2.5.2013 | 46.29 | Single | 2 | 1 V&S CONSTRUCTIONS | 1 BROTHERS ENGG. AND ERECTOR S LTD | 50.04 | Yes | TC as per DOP LIMITED PARTICIPATION Quote is high4.73% reduction on their original quote | VSP/WC/TPP /73242-0/OT/2013/1178 Dtd. 03-AUG-13 | V&S CONSTRUCTIONS | 47.68 | 01-OCT-13 30-SEP-14 | NO |
| 21 | 726140 | Enabling works for BF-1 Category 1 Capital Repair Part(A) | NO | NA | OT | 19.07.13 | 21.62 | Single | 3 | 3 BINDU CONSTRUCTIONS & IES; GOPI CONSTRUCTIONS; M/S RUBY CONSTRUCTIONS | Nil | 22.15; 17.49; 21.4 | NO | NA | VSP/WC/BF/72614-0/OT/13/WCC/1311 Dtd. 31-AUG-13 | GOPI CONSTRUCTIONS | 17.49 | 10-SEP-13 09-MAR-14 | NO |
| 22 | 726010 | MMSM CR - Repair works of recuperators. | NO | NA | SOT | 4.3.2013 | 2.81 | Single | 1 | 1 NEPCON | Nil | 3.37 | Yes | TC as per DOP LIMITED PARTICIPATION 8.97% reduction on their original quote | VSP/WC/MM SM/72601-0/SOT/2013-14/13/WCC/1171 Dtd. 03-AUG-13 | NEPCON | 3.07 | 19-AUG-13 18-FEB-14 | NO |
| 23 | 726600 | Maintenance of Electrostatic Liquid Cleaners & Low Vacuum Dehydrators | NO | NA | Nomination | NA | 1.14 | Single | 1 | 1 FERRO CARE MACHINE PVT LTD | Nil | 1.14 | Yes | TC as per Nomination ProcedureNomination to OEM NO reduction on their initial offer value | VSP/WC/L&H /72660-0/N/13/WCC/1297 Dtd. 28-AUG-13 | FERRO CARE MACHINE PVT LTD | 1.14 | 09-SEP-13 08-SEP-14 | NO |
| 24 | 732740 | Complete replacement of Furnace Mixed gas pipelines in MMSM | NO | NA | OT | 11.6.2013 | 4.44 | Single | 3 | 1 SAILAJA INDUSTRIES | 2 NAVEEN FAB; SIRICON ENGINEERS & CONTRACTORS | 5.79 | Yes | TC as per DOP LIMITED PARTICIPATION 16.23% reduction on their original quote | VSP/WC/MM SM/73274-0/SOT/2013-14/13/WCC/1278 Dtd. 24-AUG-13 | SAILAJA INDUSTRIES | 4.85 | 26-AUG-13 25-FEB-14 | NO |
| 25 | 732780 | RECLAMATION OF ROLLERS IN LMMM | NO | NA | SOT | 30.05.13 | 4.1 | Single | 2 | 2 RUBY CONSTRUCTIONS; SL TECHNICAL SERVICES | Nil | 4.5; 4.31 | Yes | TC as per DOP LIMITED PARTICIPATION 0.93% reduction on their original quote | VSP/WC/LMM M/73278-0/SOT/2013-14/13/WCC/1195 Dtd. 06-AUG-13 | SL TECHNICAL SERVICES | 4.27 | 08-SEP-13 07-SEP-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 26 | 732590 | ELECTRICAL MAINTENANCE TROUBLESHOOTING MODIFICATION AND REPAIR JOBS IN A B C & G SHIFTS IN RMHP IN THE FOLLOWING AREAS A) ORE HANDLING PLANT B) COAL HANDLING PLANT C) WAGON TIPPLER COMPLEX | NO | NA | OT | 13.05.13 | 84.20 | Two | 3 | 3 KAY PEE ELECTRICAL & INSTRUMENTATION WORKS; MADHU CONSTRUCTION COMPANY; USHA ELECTRICAL SERVICES | Nil | 87.08; 87.57; 88.3 | Yes | TC as per DOP LIMITED PARTICIPATION 3.3% reduction on their initial offer value | VSP/WC/RMHP/73259-0/OT/2013-14-13/WCC/1300 Dtd. 28-AUG-13 | KAY PEE ELECTRICAL & INSTRUMENTATION WORKS | 84.20 | 01-SEP-13 31-AUG-14 | NO |
| 27 | 733290 | OVERHAULING AND REPAIR OF GUIDES AND MMSM CHOCKS IN RS&RS | NO | NA | SOT | 12.7.2013 | 19.51 | Single | 2 | 2 SWATHI ENGG WORKS; SREE NOOKAMBIKA BUILDERS | Nil | 18.6; 19 | NO | NA | VSP/WC/RS&RS/73329-0/SOT/2013-14/13/WCC/1192 Dtd. 06-AUG-13 | SWATHI ENGG WORKS | 18.60 | 01-SEP-13 31-AUG-14 | NO |
| 28 | 733260 | Overhauling of Finishing area equipments in WRM. | NO | NA | SOT | 9.7.2013 | 12.44 | Single | 1 | 1 KS ENGINEERING WORKS | Nil | 12.56 | NO | NA | VSP/WC/WRM/73326-0/SOT/2013-14/1230 Dtd. 13-AUG-13 | KS ENGINEERING WORKS | 12.56 | 18-AUG-13 17-AUG-14 | NO |
| 29 | 733210 | Maintenance of Pusher Cars & DE Cars for Bat-1&2 complex | NO | NA | OT | 6.7.2013 | 25.38 | Single | 2 | 2 ANALA CONSTRUCTIONS; VIJAYA LAKSHMI INDUSTRIES | Nil | 25.6; 24.96 | NO | NA | VSP/WC/CO&CCP/73321-0/OT/2013/1212 Dtd. 08-AUG-13 | VIJAYALA KSHMI INDUSTRIES | 24.96 | 13-SEP-13 12-SEP-14 | NO |
| 30 | 732100 | Repair works of ventilation system in MMSM | NO | NA | SOT | 1.4.2013 | 6.78 | Single | 1 | 1 RK ASSOCIATES | Nil | 6.98 | Yes | TC as per DOP LIMITED PARTICIPATION 0.72% reduction on their original quote | VSP/WC/MMSM/73210-0/SOT/2013-14/13/WCC/1166 Dtd. 02-AUG-13 | RK ASSOCIATES | 6.93 | 12-AUG-13 11-AUG-14 | NO |
| 31 | 732800 | REPAIR OF MILL EQUIPMENT AND TECHNOLOGICAL STRUCTURES IN BARMILL OF LMMM | NO | NA | SOT | 30.05.13 | 9.26 | Single | 2 | 2 SG CONSTRUCTIONS; SL TECHNICAL SERVICES | Nil | 9.78; 9.51 | Yes | TC as per DOP LIMITED PARTICIPATION 0.63% reduction on their original quote | VSP/WC/LMMM/73280-0/SOT/2013-14/13/WCC/1199 Dtd. 07-AUG-13 | SL TECHNICAL SERVICES | 9.45 | 29-SEP-13 28-SEP-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 32 | 733160 | Cleaning Works for LRS TLRS & MCS of BF | NO | NA | SOT | 1.7.2013 | 19.76 | Single | 4 | 4 AS TECHNOCRATS; L NARASINGA RAO; SURYA TEJ ENGG WORKS; SREE NOOKAMBIKA BUILDERS | Nil | 18.6; 17.49; 18.77; 18.91 | NO | NA | VSP/WC/BF/7 3316-0/SOT/13/WCC/1217 Dtd. 09-AUG-13 | L NARASINGA RAO | 17.50 | 15-SEP-13 14-SEP-14 | NO |
| 33 | 732230 | LMMM CAPITAL REPAIRS - MECHANICAL EQUIPMENTS(BARMILL)-PART B | NO | NA | SOT | 16.04.13 | 3.97 | Single | 2 | 2 CONSTRUCTION CORPORATION; SL TECHNICAL SERVICES | Nil | 4.28; 4.35 | Yes | TC as per DOP LIMITED PARTICIPATION 2.71% reduction on their original quote | VSP/WC/LMMM/73223-0/SOT/2013-14/13/WCC/1 159 Dtd. 01-AUG-13 | CONSTRUCTION CORPORATION | 4.16 | 01-AUG-13 31-JAN-14 | NO |
| 34 | 732790 | ELECTRICAL REPAIR JOBS IN RS&RS | NO | NA | SOT | 30.05.13 | 1.22 | Single | 1 | 1 VANI ELECTRICAL WORKS | Nil | 1.28 | NO | NA | VSP/WC/RS&RS/73279-0/SOT/2013-14/13/WCC/1 167 Dtd. 02-AUG-13 | VANI ELECTRICAL WORKS | 1.28 | 16-AUG-13 15-AUG-14 | NO |
| 35 | 733320 | TECHNOLOGICAL ASSISTANCE FOR TLC JAM UP-KEEPING BC TC CHANGING BLOW PIPES AND ELBOWS CHANGING LOADING AND UNLOADING OF BOULDERS JAM REMOVAL FROM CAST HOUSE AND OTHER AREAS OF BLAST FURNACE | NO | NA | OT | 10.7.2013 | 41.57 | Single | 2 | 1 GOPI CONSTRUCTIONS | 1 BINDU CONSTRUCTIONS & IES | 40 | NO | NA | VSP/WC/BF/7 3332-0/OT/13/WCC/1310 Dtd. 31-AUG-13 | GOPI CONSTRUCTIONS | 40.00 | 04-SEP-13 03-SEP-14 | NO |
| 36 | 732610 | REPAIR OF CRANES AND AUXILIARIES EQUIPMENTS IN LMMM | NO | NA | SOT | 11.6.2013 | 13.93 | Single | 5 | 4 MOHAPATRA ENGG WORKS; MADHU CONSTRUCTION COMPANY; RKV ENGG WORKS; SL TECHNICAL SERVICES | 1 GREEN FIELDS CORPORATION | 12.9; 12.4; 12.5; 12.23 | NO | NA | VSP/WC/LMMM/73261-0/OT/2013-14/13/WCC/1 184 Dtd. 05-AUG-13 | SL TECHNICAL SERVICES | 12.23 | 23-AUG-13 22-AUG-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|--|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 37 | 732960 | Technological assistance for operational works in LMMM - part-2 | NO | NA | SOT | 11.6.2013 | 10.23 | Single | 2 | 2 B RAJA REDDY & CO; JEY KEY ENGG. WORKS | Nil | 10.48; 10.65 | NO | NA | VSP/WC/LMM M/73296-0/SOT/2013-14/13/WCC/169 Dtd. 03-AUG-13 | B RAJA REDDY & CO | 10.48 | 25-AUG-13 24-AUG-14 | NO |
| 38 | 733000 | Technological Assistance for Operational Activities and Cleaning Activities in EMD | NO | NA | OT | 18.06.13 | 29.97 | Single | 6 | 4 HARSHA ENTERPRISES; LOCHANA ENGINEERING SERVICES; S. KRISHNA; VENKATADRI CONSTRUCTIONS | 2 CH BANGARAI AH & CO; M RAMANA RAJU | 26.95; 28.21; 26.62; 29.8 | NO | NA | VSP/WC/EM D/73300-0/OT/2013/1181 Dtd. 03-AUG-13 | S. KRISHNA | 26.62 | 19-AUG-13 18-AUG-14 | NO |
| 39 | 732861 | Repair & Replacement works in CDCP-1&2 of CO&CCP | NO | NA | OT | 5.6.2013 | 26.71 | Single | 3 | 3 JEY KEY ENGG. WORKS; MAHALAXMI CONSTRUCTIONS; SWAMY CONSTRUCTIONS | Nil | 52.48; 52.48; 56.9 | NO | NA | VSP/WC/CO& CCP/73286-1/OT/2013/1182 Dtd. 03-AUG-13 | MAHALAXMI CONSTRUCTIONS | 26.71 | 16-AUG-13 15-AUG-14 | NO |
| 40 | 732862 | Repair & Replacement works in CDCP-3&4 of CO&CCP. | NO | NA | OT | 5.6.2013 | 25.77 | Single | 3 | 3 JEY KEY ENGG. WORKS; MAHALAXMI CONSTRUCTIONS; SWAMY CONSTRUCTIONS | Nil | 52.48; 52.48; 56.9 | NO | NA | VSP/WC/CO& CCP/73286-2/OT/2013/1183 Dtd. 03-AUG-13 | JEY KEY ENGG. WORKS | 25.77 | 16-AUG-13 15-AUG-14 | NO |
| 41 | 733400 | Maintenance of Tarpedo ladle cars at TLRS | NO | NA | SOT | 15.07.13 | 11.18 | Single | 2 | 2 PLA ENGG WORKS; SAI ENTERPRISES | Nil | 10.5; 10.29 | NO | NA | VSP/WC/PEM /73340-0/SOT/2013/1226 Dtd. 12-AUG-13 | SAI ENTERPRISES | 10.29 | 01-OCT-13 30-SEP-14 | NO |
| 42 | 732690 | Common Shutdown Capital Repair Jobs in SMS Pipeline Tunnel.Pump House area during 2013 - 14. | NO | NA | OT | 18.05.13 | 33.36 | Single | 3 | 2 P NARASIMHA RAO & CO; TARA INDIA CONSTRUCTIONS | 1 SAGAR ENTERPRISES | 37.36; 40 | Yes | TC as per DOP LIMITED PARTICIPATION 8.02% reduction on their original quote | VSP/WC/WM D/73269-0/OT/2013/1223 Dtd. 12-AUG-13 | P NARASIMHA RAO & CO | 34.37 | 22-AUG-13 21-AUG-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|--|---|---|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 43 | 733230 | Fixing of anti-stick liners in SMPP RMB & Receiving bin binkers of Sinter Plant | NO | NA | SOT | 10.7.2013 | 4.63 | Single | 4 | 4 JYOTHI ERECTORS; JOY MA KALI CONSTRUCTION CO.; JR CONSTRUCTIONS; SRI VENKATA RAMA ENTERPRISES | Nil | 4.01; 4.14; 4.12; 4.2 | NO | NA | VSP/WC/SP/73323-0/SOT/2013-14/1170 Dtd. 03-AUG-13 | JYOTHI ERECTORS | 4.01 | 05-AUG-13 04-FEB-14 | NO |
| 44 | 733960 | Sealing of air leakage in Rubber Gasket between Body Flange and Tube-Sheet in the Condenser of TG -1 & 2 | NO | NA | Nomination | NA | 5.46 | Single | 1 | 1 SATHYA HI-TEC SOLUTIONS | Nil | 6.00 | Yes | TC as per Nomination Procedure Nomination to OEM 8.93% reduction on their initial offer value | VSP/WC/TPP/73396-0/N/2013/1265 Dtd. 21-AUG-13 | SATHYA HI-TEC SOLUTIONS | 5.46 | 02-SEP-13 01-DEC-13 | NO |
| 45 | 733120 | REPAIR AND RECTIFICATION OF LADLE REPAIR SHOP EQUIPMENTS IN BF | NO | NA | SOT | 1.7.2013 | 12.12 | Single | 3 | 3 MADHU CONSTRUCTION COMPANY; SREE NOOKAMBIKA BUILDERS; UK INDUSTRIES | Nil | 11.1; 11.99; 12.72 | NO | NA | VSP/WC/BF/73312-0/SOT/13WC/1213 Dtd. 08-AUG-13 | MADHU CONSTRUCTION COMPANY | 11.10 | 09-SEP-13 08-SEP-14 | NO |
| 46 | 733140 | EQUIPMENT REPAIR JOBS IN BF (PART-B) | NO | NA | SOT | 1.7.2013 | 11.31 | Single | 1 | 1 SCANTECH ENGG WORKS | Nil | 11.3 | NO | NA | VSP/WC/BF/73314-0/SOT/13/WC/1219 Dtd. 09-AUG-13 | SCANTECH ENGG WORKS | 11.30 | 10-OCT-13 09-OCT-14 | NO |
| 47 | 733370 | Repair of oven machines i.e. pusher cars DE cars Charing cars & locos of battery-3 Complex | NO | NA | SOT | 13.07.13 | 24.69 | Single | 3 | 3 ANALA CONSTRUCTIONS; JEY KEY ENGG. WORKS; SURYA TEJ ENGG WORKS | Nil | 23.92; 24.73; 23.94 | NO | NA | VSP/WC/CO&CCP/73337-0/SOT/2013/1241 Dtd. 14-AUG-13 | ANALA CONSTRUCTIONS | 23.92 | 03-OCT-13 02-OCT-14 | NO |
| 48 | 732810 | INSTRUMENTATION JOBS DURING CAPITAL REPAIRS ALL OVER THE PLANT FOR 2013-14 | NO | NA | SOT | 31.05.13 | 9.91 | Single | 2 | 2 SRINIVASA ENGG WORKS; VR ENGINEERING & COMPANY | Nil | 10.75; 10.16 | Yes | TC as per DOP LIMITED SOURCE 2.45% reduction on their original quote | VSP/WC/INS TN/73281-0/SOT/2013-14/1208 Dtd. 07-AUG-13 | V.R. ENGINEERING & COMPANY | 9.91 | 01-JAN-14 31-DEC-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|---|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 49 | 733380 | CLEANING WORKS OF COKE OVEN AREA AND CO&CCP | NO | NA | SOT | 13.07.13 | 13.10 | Single | 3 | 3 L NARASINGA RAO; SRI VIDYA CONSTRUCTION WORKS; SURYA TEJ ENGG WORKS | Nil | 11.29; 11.72; 12.6 | NO | NA | VSP/WC/CO&CCP/73338-0/SOT/2013/1242 Dtd. 14-AUG-13 | L NARASINGA RAO | 11.29 | 20-NOV-13 19-NOV-14 | NO |
| 50 | 732390 | Repair of mill stand cassettes in MMSM | NO | NA | SOT | 29.04.13 | 12.25 | Single | 1 | 1 JALANTHAR ENTERPRISES | Nil | 12.5 | NO | NA | VSP/WC/MM SM/73239-0/SOT/2013-14/13/WCC/1197 Dtd. 06-AUG-13 | JALANTHAR ENTERPRISES | 12.50 | 12-SEP-13 11-SEP-14 | NO |
| 51 | 732330 | REPLACEMENT OF MIXED GAS ZONAL HEADERS AND BRANCH LINES OF WALKING BEAM FURNACES 1 & 2 IN LMMM | NO | NA | OT | 13.05.13 | 8.86 | Single | 2 | 2 MANIDEEP INDUSTRIES ENGINEERS & CONTRACTORS; SAILAJA INDUSTRIES | Nil | 9.66; 9.66 | Yes | TC as per DOP LIMITED PARTICIPATION 3.70% reduction on their original quote | VSP/WC/LMM M/73233-0/OT/2013-14/13/WCC/1189 Dtd. 05-AUG-13 | MANIDEEP INDUSTRIES ENGINEERS & CONTRACTORS | 9.30 | 12-AUG-13 11-FEB-14 | NO |
| 52 | 726351 | REPAINTING OF EQUIPMENTS.EQUIPMENT MOUNTED STRUCTURES. PIPE LINES.TANKS ETC. IN CO&CCP ZONE. AREA IN VSP(Part-1) | NO | NA | OT | 20.04.13 | 28.59 | Two | 7 | 7 AMBUJA PAINTS LTD.; COROMONDAL PAINTS LTD; COLOUR INDIA PAINTS INDUSTRIES; LORVEN PAINTS & CHEMICALS; MK GOLD PAINTS PVT LTD; SYNORGANIC PAINTS PVT LTD; TRITON PAINTS | Nil | 36.45; 40.51; 38; 35.6; 42; 42.89; 39.69 | NO | NA | VSP/WC/CED /72635-1/OT/2013/1179 Dtd. 03-AUG-13 | AMBUJA PAINTS LTD | 21.16 | 03-AUG-13 02-MAY-14 | NO |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 | 18 | 19 | 20 |
|--------|------------|--|---|----------------------------------|---------------------|----------------------------|---|---|----------------------------|--|--|---|---|--|---|---|--------------------------------|--|-----------------------|
| Sl.No. | Tender No. | Description of work and concerned zone / department | Whether Integrity Pact has been made a part of the tender | If so, Name of the EIM indicated | Mode of Tender Enq. | Date of publication of NIT | Original Estimated value and revisions, if any in Rs. Lakhs | Type of Bidding (Single / Two Bid System) | Number of tenders received | Number and names of parties qualified in PQ/techno-commercial evaluation | Number and names of parties not qualified in PQ/techno-commercial evaluation | Amounts quoted by PQ/ techno-commercially accepted tenderers in Rs. Lakhs | Whether any negotiations were made with L1 / any Tenderer | In case negotiations were made, by whom, with what justification and what were the results | Contract No. & date | Name of the successful agency to which contract was awarded | Value of Contract in Rs. Lakhs | Date of start and date of completion as per LOI / Contract | Any Other Information |
| 53 | 726460 | REPAINTING OF VARIOUS STRUCTURES CONVEYOR GALLERIES INCLUDING EMD PIPE LINES. COCCP AREA | NO | NA | OT | 27.05.13 | 52.96 | Two | 6 | 6 AMBUJA PAINTS LTD.; COLOUR INDIA PAINTS INDUSTRIES; SHIVA CHEMICALS; MK GOLD PAINTS PVT LTD; SYNORGANIC PAINTS PVT LTD; TRITON PAINTS | Nil | 48.11; 45.58; 52.90; 48.32; 55.18; 47.41 | NO | NA | VSP/WC/StE D/72646-1/OT/2013/12 45 Dtd. 17-AUG-13 | COLOUR INDIA PAINTS INDUSTRIES | 45.58 | 17-AUG-13 16-AUG-14 | NO |
| 54 | 726470 | REPAINTING OF VARIOUS STRUCTURES INCLUDING ELEVATED WATER TANK -2 IN BF ZONE | NO | NA | OT | 30.05.13 | 53 | Two | 6 | 6 AMBUJA PAINTS LTD.; COLOUR INDIA PAINTS INDUSTRIES; SHIVA CHEMICALS; MK GOLD PAINTS PVT LTD; SYNORGANIC PAINTS PVT LTD; TRITON PAINTS | Nil | 45.18; 46.04; 46.23; 49.02; 44.01; 48.91 | NO | NA | VSP/WC/StE D/72647-1/OT/2013/12 46Dtd. 17-AUG-13 | SYNORGANIC PAINTS PVT LTD | 44.01 | 17-AUG-13 16-AUG-14 | NO |