
Sl. 
No.

Tender no. & date Description Of work and concerned Zone / 
Department

Whether 
Integrity Pact 

has been 
made a part 
of the tender

If so, Name of 
IEM indicated 

(S/Shri)

Mode of 
Tender 
Enquiry

Date of 
Publication 

of NIT

Original 
Estimated Value 
and Revisions, 
If any    (Rs.)

Type of 
Bidding 

(Single / Two 
bid System)

Number Of 
tenders 
received

1 2 3 4 5 6 7 8 9 10
1 VSP/P&AC/TA/1602/SO/ 

2016-17, Dt.02/05/2016
Maintenance of Electrical Installations of VSP 
Qtrs at HB Colony

No -- Open 2/5/2016 7,99,320.67                 
Part A: 

3,28,824.92,                
Part - B:                      

4,70, 495.75 

Single (one)

2 VSP/P&AC/TA/1617/O/ 
2016-17, Dt.18/08/2016

Construction of Boundary Wall on VSP Land 
Boundary in Autonagar, Aganampudi (besides 
RoB) and Western bypass road.

No -- Open 18/08/16 67,03,982.95/- Single (Eighteen)

3 VSP/P&AC/TA/1620/O/ 
2016-17, Dt.24/10/2016 and 
its Corrig.No.1 Dt.23.11.16

Clearance of Storm Water Drains and Diversion 
Channel in VSP Township. 

No -- Open 23.11.16 39,53,602.52                 
Part A: 

36,80,443.52,                
Part -H:                      

2,73, 159.00

Single (Five)

PTO
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No. and Names Of 
parties Qualified in 
techno-Commercial 
Evaluation  (M/s)

No. and Names of 
parties Not qualified 

in Techno-
Commercial 

Evaluation (M/s)

Amounts 
Quoted By 
Techno-

Commercially 
Accepted 

Tenderers  (Rs.)

Whether Any 
negotiations 
were made 

With L1/  H-1 
tenderer

In case Nego-
tiations were made, 

by whom, with 
what Justification 
and what were the 

Results

Contract  No. & Date 
(LOA)

Name of  the 
Successful 

agency to which 
Contract was  

Awarded   (M/s)

Value of 
Contract 

(Rs.)

Any other Information

11 12 13 14 15 16 17 18 20
(One)                                  
1) M/s Srinivasa 
Engineering & Co                                                                            

-- 1) 4,00,000   
Against Part - A              

Yes Matched with 
Estimate                  

For Part - A:          
Part-B  is fixed.

VSP/P&AC/TA/1602/  
2017/05, Dt.03.01.17

 Srinivasa 
Engineering & Co  

7,99,320.67 
(Part - A          

+                             
Part - B)

13.01.17 12.01.19 --

(Fifteen)                                
1) Sunitha Padmasri  
Enterprises                                                      
2) Swarna Constructions                                                                     
3) Srinivasa Engg.Works                                                                                                                                                                                                                                                            
4) Sri Sai Ganesh Engi. 
Works                                 
5) K Venkateswarlu                                      
6) Baba Engi. Works             
7) D Sreenivasa Rao         
8) Sri Prasanna 
Constructions                   
9) PSN  Enterprises                                       
10)   Yogendra  Construs.                                   
11)  P Appala Naidu                                   
12)  Gowri Shankar 
Industries                                   
13) T Krishna Rao                                    
14) VA Naidu                                    
15) K Ganga Raju

(Three)                               
1)  I.R Constructions                                         
2) Durga Engg. 
Enterprises                                             
3) L.Narasinga Rao                   

1)   52,55,922.00                
2)   53,58,499.00        
3)   53,99,999.00            
4)   56,40,000.00    
5)   58,99,504.99                
6)   60,34,356.00               
7)   61,00,146.00             
8)   64,50,000.00    
9)   66,50,000.00                       
10) 68,00,000.00                        
11) 70,05,661.00                       
12) 73,07,340.75                     
13)  80,00,000.00                    
14)  82,00,000.00                       
15)  84,00,000.00

-- -- VSP/P&AC/TA/1617/O/ 
2017/06, Dt.03.01.16

Sunitha Padmasri  
Enterprises         

52,55,922.00 13.01.17 12.01.18 --

1)   B Eswara Rao                                          
2)   Srividya Construction            
Works                                          
3)  V.N.Murthy                                            
4)   Laxmi Bhargav 
Enterprises                                         
5) K Venkateswarulu

1)   B Eswara Rao                                          
2)   Srividya 
Construction            
Works                                          
3)  V.N.Murthy                                            
4)   Laxmi Bhargav 
Enterprises                                         
5) K Venkateswarulu

Against Part - A   
1) 37,79,899/-                                         
2) 40,00,000/-                      
3) 43,00,000/-                                          
4) 43,50,000/-                                        
5) 45,00,000/-    

Yes Matched with 
Estimate                   

for Part - A:                
Part-H is fixed.

VSP/P&AC/TA/1620/17/ 
49, Dt.23.01.17

B.Eswara Rao 39,53,602.00 
(Part - A          

+                             
Part - B)

01.02.17 31.07.17 --
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Date of Start and 
Date of Completion 

as Per 
LOA/Contract/                               

From     --------   To


