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FORM’C’ 
RASHTRIYA ISPAT NIGAM LIMITED 

VISAKHAPATNAM STEEL PLANT 
WORKS CONTRACTS DEPARTMENT 

 VISAKHAPATNAM-530031  
PHONE NO: (MAX)3691, TELEFAX NO:0891-2518763 

 

 
 

 
 
PERIOD OF CONTRACT   : 12  (TWELVE) Months     
DEFECT LIABILITY PERIOD               :  03 (THREE) Months 
ENGINEER     : AGM (M)-CO&CCP      
     
ISSUED TO SRI/ M/s._____________________________________________________________________________ 
 
 
     No of pages of BOQ    : 02 (TWO) pages only 
      

Total No. of pages  :    25 (TWENTY FIVE) pages only 
 
 

(FOR OFFICE USE ONLY) 
 

1. E.M.D. PARTICULARS                         : 
 
 
 
 
2. Sl. No.                                                    :                    OUT OF                 TENDERS 
 
3. COVERING LETTER                             :                    NO. OF PAGES: 
 
4. REBATE OFFERED                              : 
 
5. RATE WRITTEN IN WORDS                : 
 
6. VALIDITY OF TENDER                        :          4 MONTHS FROM THE DATE OF OPENING 
 
 
 
 
 SIGNATURE OF CONTRACT                                                                           SIGNATURE OF FINANCE 
  DEPT. REPRESENTATIVE                                                                       DEPARTMENT REPRESENTATIVE 

                             
 
 
 
 
 

TENDER NO:  76348-0 

 
NAME OF THE WORK:  OVEN MACHINES TRACK MAINTENANCE & 

STRUCTURAL JOBS 

Note: Tenderer has to fill the data 
wherever and whatever required in 
the tender schedule without fail and 
sign all the pages 

Tender No. 76348-0
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RASHTRIYA ISPAT NIGAM LIMITED 
 VISAKHAPATNAM STEEL PLANT 

WORKS CONTRACTS DEPT., VISAKHAPATNAM -530031 (A.P.) 
TELEFAX: 0891-2518763 TEL NO: 0891-2758705, 2518763 

OPEN TENDER NOTICE NO: VSP/WC/CO&CCP/76348-0/OT/2016  Dt.  22-11-2016 
 

1.0 Sealed tenders along with Earnest Money Deposit (EMD) are invited from experienced contractors for the 
following  work: 

 Tender No:           Name of the work 

  
Note :   1)    “ The agency should have experience in repair & maintenance of tracks (Pusher 

Cars/Charging Cars/DE Cars/Locos) and modifications of structural jobs” 
  
            2)    Welfare allowance is  applicable for this work        
 

 
 Tender 
Number 

Cost of Tender Document 
(Non-refundable) Eligibility/ experience requirements 

Earnest Money 
Deposit 

(`) By hand 
By 

download 

Value of single similar
work  executed 
( ` in Lakhs) 

Annual Turn 
over 

(` In Lakhs) 

 
76348-0 

 
800/- 

 
800/- 12.64 07.58 

 
37,500/- 

 
2.0   Cost of Tender document(s) shall be paid in the form of Demand Draft/Pay Order/Banker’s Cheque, obtained from 

any Nationalized or Scheduled Bank in India, drawing in favour of RIN Ltd., payable at Visakhapatnam  and shall 
be valid for a minimum period of one month from the date of opening of tender i.e., Envelope-1 [Pre-
qualification documents]. THE COST OF TENDER DOCUMENT(S) RECEIVED ALONGWITH TENDER 
DOCUMENT WILL NOT BE REFUNDED UNDER ANY CIRCUMSTANCES  UPON RECEIPT OF TENDER. 

3.0 The value of single similar work executed shall be during the last 07(Seven) years ending last day of month 
previous to Tender Notice date i.e: 31.10.2016 and Turnover shall be the average Annual Financial Turnover 

during the last three years ending 31st March of the previous financial year i.e.31.03.2016. The tender document 
shall be accompanied with copies of  (a) Work Order, Bill of Quantities, Work Completion Certificate indicating 
the total value of the work done inclusive of all deviations and escalations against the subject work and 
including all taxes & duties, but excluding Service Tax.  In case of work executed outside VSP, and where 
the total amount includes Service Tax, tenderers shall make efforts to get the value of Service Tax indicated 
separately in the Work Completion Certificate. In case of work-in-progress,  Work-in-progress Certificate 
indicating start date as per Order and actual start date & value of work executed with date up to which it is 
considered against the subject work and including all taxes and duties, but excluding Service Tax with 
certification of satisfactory performance of the Contractor to that extent and continuance of the said work 
by the respective employer (b) for Turn Over  Audited balance sheets certified by Practicing Chartered 
Accountant in case the annual Turn-over is more than `40.00 Lakhs (or) in case of Turn-Over being less than 
`40.00 lakhs either Turn-over certificate in the prescribed format of VSP duly signed by a practicing 
Chartered Accountant/Cost Accountant or T.D.S. certificate(s) comprising of the Gross bill values issued by 
the Deductor(s) for the work done. (c) Copy of registration letter issued by V.S.P. in case of registered 
agencies and in case of non-registered agencies, either a copy of Notarized sole proprietorship OR a copy of 
partnership deed OR a copy of Memorandum of Association & Articles of Association, along with certificate 
of registration – whichever is applicable. VSP reserves the right to reject the offer in case  the above 
Documents are not enclosed along with the offer. The authorized representative of the tenderer shall sign on all 
the  copies of` the documents submitted along with the tender document. 

NOTE :   

76348-0   :        OVEN MACHINES TRACK MAINTENANCE & STRUCTURAL JOBS 
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1) TENDERERS SHALL SUBMIT PF REGISTRATION CERTIFICATE IF AVAILABLE, IF NOT AVAILABLE SUCCESSFUL TENDERER 
SHALL SUBMIT PF REGISTRATION CERTIFICATE BEFORE COMMENCEMENT OF THE CONTRACT. 

2) THE SUCCESSFUL TENDERER SHALL PRODUCE REGISTRATION CERTIFICATE UNDER APVAT ACT, WHEREVER 
APPLICABLE, BEFORE SIGNING THE WORK ORDER / LOA AND SUBMIT A COPY OF THE SAME. 

4.0  The tenderers are requested to note that : 
4.1 The offer shall be made in 02(two) envelopes. First envelope (to be super scribed as Envelope-1 with name of the 

work, tender no.) should contain the cost of the tender document in case the tender is down loaded from the web site 
(Tender can be purchased from the office of Dy GM(WC) I/c by paying tender cost in the form of DD/PO/BC as cited 
at para-2 above in which case tender cost need not be enclosed while submitting the tender), Earnest Money 
Deposit(EMD) separately in the form of DD/PO/BC etc (refer to instruction to tenderer) and pre-qualification 
documents(Criteria eligibility/experience and other documents etc. as cited at para(03) above) duly signed / attested 
by the authorized representative of the company as per para-1 read with para-3 above. Second envelope (to be 
super scribed as Envelope-2 with name of the work, tender no.) should contain price bid in its prescribed format along 
with the tender document.  

4.2 The first cover shall be opened initially and only on satisfying the eligibility criteria, adequacy of cost of tender 
document ( in case of downloaded tender) and EMD etc., placed in it, the second envelope containing the price bid 
shall be opened. The date and time of opening of the price bid along with names of successful tenderers in pre-
qualification will be subsequently displayed in the notice board of Works Contracts only and no individual 
communication to tenderers will be made.  

4.3. The documents submitted in the first envelope by the tenderers in respect of pre-qualification criteria are 
final and no further correspondence / clarifications / submissions in this regard shall be entertained. 

4.4 Scope of work, Bill of Quantities (BOQ), Terms & Conditions given in the tender documents (placed in the website) is 
final. On verification, at any time, whether the tenderer is successful or not, if any of the documents submitted by the 
tenderer including the documents downloaded from our website / issued are found tampered/altered/ incomplete, 
they are liable for actions like rejection of the tender, cancellation & termination of the contract, debarring etc., as per 
the rules of the company. 

4.5 It will be presumed that the tenderers have gone through the General Conditions, Special Conditions & Instructions to 
tenderer etc., of the contract available in the website which shall be binding on him/ them. 

4.6 The tenderer shall download the “TENDER SCHEDULE” available on the website in totality and submit the same duly 
signed on each page.  Any time prior to the deadline for submission of bids, Works Contracts department 
may, for any reason, modify the tender terms and conditions by way of an amendment, such amendment  will 
be notified on RINL’s website at regular intervals. 

4.7 Tenders submitted against the NIT / Tender shall not be returned in case the tender opening date is 
extended/postponed.  Tenderers desirous to modify their offer / terms may submit their revised / 
supplementary offer(s) within the extended TOD, by clearly stating the extent of updation done to their 
original offer and the order of prevalence of revised offer vis-à-vis original offer. The employer reserves the 
right to open the original offer along with revised offer(s) 

5.0. The tender documents and other details can be downloaded from our web site: www.vizagsteel.com and the same 
are to be submitted to the Dy General Manager (Works Contracts) I/c, Visakhapatnam Steel Plant duly signed on 

each page by the tenderer on or before  03.00 PM on 06.12.2016. 
6.0. Non-transferable tender document can also be obtained from the office of Dy General Manager (Works Contracts) I/c, 

VSP on written request on bidder’s letter head on payment of tender cost in the form of DD/BC during working hours 

10 AM to 4.30 PM on or before 04.30 PM on 05.12.2016 
7.0. Tenders will be received in the office of Dy General Manager (Works Contracts) I/c, up to 03.00 PM on 

06.12.2016 and Envelope-1 will be opened immediately there after. 
8.0. VSP after opening of tender/bid document may seek in writing, documents/clarifications which are necessary for 

evaluation of tender/bid document from the Tenderers/bidders or issuing authority for confirmation of eligibility/pre-
qualification stipulated in the NIT. 

9.0 If it comes to the notice of VSP at any stage right from request for registration /tender document that any of the 
certificates /documents submitted by applicant for registration or by bidders are found to be false/ fake/doctored, 
the party will be debarred from participation in all VSP tenders for a period of 05(FIVE) years including 
termination of contract, if awarded. E.M.D/Security Deposit etc., if any will be forfeited. The contracting 
agency in such cases shall make good to VSP any loss or damage resulting from such termination.  
Contracts in operation any where in VSP will also be terminated with attendant fall outs like forfeiture of 
E.M.D./Security Deposit , if any, and recovery of risk and cost charges etc., Decision of V.S.P Management 
will be final and binding 

10.0 The date  of opening of the pre-qualification cover ( envelope-1) shall be the  date of tender opening in respect of 
both the single bid and two-bid ( techno-commercial and price-bid). 

Tender No. 76348-0
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11.0   Successful tenderer should be in a position to produce, after opening of the price bids, the Original Certificates in 

support of the attested copies of relevant documents submitted along with  tender document. Failure to produce the 
original certificates at this stage in support of the attested copies of P.F. Regn./ITCC/Electrical License/experience 
/qualification/any other documents etc. submitted earlier would result in disqualification and forfeiture of EMD and 
also liable for debarring from participation in VSP tenders   

12.0  Tender documents will be issued to tenderers based on their request and on payment of tender  cost or same can  be 
downloaded from our web site by submitting the cost of tender along with  their offer. However, RINL will not be 
responsible for any delay/loss/any website related problems in downloading the tender documents etc.. RINL reserve 
the right to (a) Issue or Refuse tender documents without assigning any reason. (b) Split and award the work to more 
than one agency, (c) reject any or all the tenders or to accept any tender wholly or in part or drop the proposal of 
receiving tenders at any time without assigning any reason there of and without being liable to refund the cost of 
tender documents thereupon. 

 
 
 
 

For  Dy General Manager (Works Contracts) I/c 

Tender No. 76348-0
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 FORM – A 
 
Ref. Tender No.           
 
 

Name of the Work   :         OVEN MACHINES TRACK MAINTENANCE & STRUCTURAL 
JOBS 

 
 
Dy General Manager I/c 
Works Contracts Department 
Visakhapatnam Steel Plant 
Visakhapatnam-530 031. 
 
Sirs, 
 
With reference to the Notice Inviting Tender, I/We have gone through the tender documents issued to us.  I/We have also 
gone through the General Conditions of Contract of VSP available in VSP web site and noted the contents therein.  I/We 
hereby confirm that I/We shall abide by Terms and Conditions of General Conditions of the Contract including Form of 
Tender, Invitation to Tender, Articles of Agreement etc.   I/We hereby declare that, I/We have visited, inspected and 
examined the site and its surroundings and satisfied ourselves before submitting this tender, obtained information about 
the nature of work, facilities that may be required and obtained necessary information about Working Conditions, risk 
contingencies etc., which may influence this tender.  We hereby offer to execute & maintain the work during the defect 
liability period in conformity with the tender conditions at the respective rates quoted by us. 
 
I/We have deposited the EMD, which amount is not to bear any interest and I/We do hereby agree that this sum shall  be 
forfeited by me/us if I/We revoke/withdraw/cancel my/our tender or if I/We vary any terms in our tender during the 
validity period of the tender without your written consent and/or if in the event of Visakhapatnam Steel Plant  accepting 
my/our tender and I/We fail to deposit the required security money, execute the Agreement and/start the work within 
reasonable time (to be determined by  the Engineer) 
after written acceptance of my/our Tender. 
 

 Status of the firm (mark)  
  

 Proprietary /Partnership/others (Specify) 
  

 
* Authority to Sign: 
a)  Proprietor 
b) Managing Partner  
c)   Power of attorney  holder 
Name of Partners: 
1) 
2) 
3)      
       

 
      
                                                                                                
      
              

             
                                                                     Yours faithfully,                                                                    

                  
 
         (Signature of Contractor)    
  Name:………………………………… 

76348-0 

Following Details are to be furnished by the 
tenderer compulsorily (neat&legible) while 
submitting the tender schedule 
Income Tax PAN No. 
 

 

Status/Reason for not 
having PAN No. 

 

                   OFFICIAL ADDRESS 
 
 
 
 
 
Phone No: 

Cell No   : 

Fax No.: 

e-mail address: 

 

Tender No. 76348-0
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INSTRUCTIONS TO TENDERERS 
 

1.a) Tenders shall be submitted in the office of the Dy General Manager (Works Contracts) I/c, Visakhapatnam Steel 
Plant, Visakhapatnam – 530 031. 

b)  Tenders shall be submitted in the prescribed form issued by VSP.  The Tender documents issued are not 
transferable.  Tender documents issued/downloaded shall be submitted wholly without detaching any part. 

c)  The Tenderer shall agree to VSP’s terms and conditions, specifications/scope of work, etc., and quote their             
“Total Amount only” accordingly. 

   d)  Tender shall be for the entire scope of work mentioned in the tender documents. 
e) Tenderer  “Shall quote only the Total Amount in figures and in words”.  Over writing is not permitted and 

corrections are to be essentially initialed.  Amount quoted in words shall govern in case of variance between 
figures and words. 

f)   The “ Total Amount quoted in figures and words shall be tallied”  before submission of the tender and all mistakes 
corrected and initialed.  Quotation shall preferably be type written or written in neat and legible handwriting.  All 
the pages of tender documents shall be signed by the tenderer. 

g) Respective tenderers participating in the tenders due for opening on the scheduled day, can witness the opening 
of tenders/price bid on production of valid identity card/gate pass, or alternately, shall give a duly signed 
authorization to their designated representatives who are nominated if they wish to witness the tender/price bid 
opening.  However, if any person is found to obstructing the passage/entry to the tender box, or if any 
unauthorized person is found in the tender opening room, the designated officer of WCD, incharge for tender 
submission/opening of bids or the HOD of WCD shall inform the CISF constable present on duty to evict the 
person.  Also, to intimate to CISF in writing, to cancel the Gate Pass for a  period of 01 (ONE) year. 

h)  If by any reason the tender opening is postponed to any other date, the details will be displayed in the notice board 
of Works Contract Department.  Tenderers shall see the notice board regularly and keep themselves informed in 
this matter. 

i)  Before quoting, the tenderer shall necessarily contact the “Engineer” and fully understand the job, scope of work, 
unit of measurement, mode of measurement, scope of supply of materials by VSP if any, working conditions, 
shutdown arrangements, Labour deployment requirements, risk contingencies and such other factors which may 
affect their tender. 

j)   General Conditions of Contract of VSP for Works Contracts are available in the Office of               
DGM (Works Contracts) I/c  and also in VSP’s web site for reference.  The tenderers shall study and understand 
all the relevant provisions before quoting. 

k)  Tenders shall be kept open for acceptance for a period 4 (Four) MONTHS from the date of opening of tender i.e.., 
Envelope-1. 

l)  After opening of tender, the tenderers may be called for negotiations and the details like date, time etc. will be 
displayed on the notice board of Works Contract Department.  The tenderers shall see the notice board regularly 
and keep themselves informed in this matter and promptly attend negotiations without fail. 

   m)  Purchase Preference will be given to PSU’s where applicable as per DPE guidelines. 
   n)    The local Small Scale Industries as approved by VSP and registered with Works Contracts Department of 

Visakhapatnam Steel Plant in the category of Industrial Paint Manufactures for   supply and application of 
industrial Paints to various structurals, equipment pipelines etc., are eligible for purchase preference as per the 
policy of VSP in force from time to time.  The local small-scale industries, those who are technically and 
commercially acceptable shall be considered for extension of Purchase Preference, if the offer is within 15% above 
L-1 price and upon their matching with L-1 price. 

o)   The date of opening of pre-qualification envelope-1 shall be the date of tender opening in respect of both the 
SINGLE BID AND TWO- BID(Techno-commercial and Price bid) tenders.  

p) Corrections / amendments / replacement to / of the deficient documents / financial instruments for Earnest 
Money Deposit (EMD) & Cost of Tender Document (CTD) shall not be sought in the following cases where 

 (a)  There is evidence of tampering / unauthorized correction 
 (b)  The value of financial instrument (s) / document (s) is falling short of the value stipulated in the NIT 

(c)  The validity of BG (s) as on initial tender opening date (TOD) is falling short of minimum validity period 
stipulated in the tenderer 

 (d)  Discrepancy exists in the name of Payee / Beneficiary 
 (e)  The bidder fails to submit CTD and / or EMD in case of submission of a single instrument / document 

towards both CTD and EMD. 
 

       

Tender No. 76348-0
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2) EARNEST MONEY DEPOSIT (EMD) 
a) In case of Earnest Money Deposit being less than or equal to Rs.5 Lakhs, Earnest Money Deposit shall be in the 

form of Demand Draft / Pay Order / Banker’s Cheque obtained from any Nationalized or scheduled commercial 
bank in India, drawn in favour of Rashtriya Ispat Nigam Ltd., Visakhapatnam Steel Plant, payable at 
Visakhapatnam and shall be valid for a minimum period of one month from the Envelope-1 (Pre-qualification 
documents) opening date.  No other mode of payment will be accepted.   However, in case EMD exceeds Rs.5 
Lakhs, tenderers have the option to submit the same in the form of Bank Guarantee (In the format as enclosed to 
the GCC) from any Scheduled Commercial Bank, encashable at Visakhaptnam.  Bank Guarantees shall be valid for 
a minimum period of 04(Four) months from the date of opening of Envelope-1 (Pre-qualification documents).  
The above shall supercede the instructions regarding “form of EMD” elsewhere in the tender document. 
The above shall supercede the instructions regarding “Form of EMD” elsewhere in the tender document. 

b) Public Sector Enterprises of State / Central Government Undertakings are exempted from submission of Earnest 
Money Deposit (EMD) provided they submit a letter requesting for exemption from submission of EMD along 
with their offer.   

     c) EXEMPTIONS / PREFERENCES FOR MICRO AND SMALL ENTERPRISES: 
1. Micro and Small Enterprises (MSEs) are exempted from submission of Cost of Tender Documents / 

Tender Processing Fee (CTD), Earnest Money Deposit (EMD), and Security Deposit (SD), irrespective of 
whether the service is to be carried out within or outside their premises subject to submission of proof of 
enlistment / registration with any of the following agencies: 

 
  (i) District Industries Centre [Acknowledge of Entrepreneur Memorandum ie., EM (Part-II)]. 
  (ii) Khadi and Village Industries Commission 
  (iii) Khadi and Village Industries Board 

(iv) Coil Board 
(v) National Small Industries Corporation (NSIC) 

  (vi) Directorate of Handicrafts Handloom 
  (vii) Any other body specified by Ministry of MSME 
  Note: 

(a) Tender documents are uploaded in the websites (www.vizagsteel.com; 
www.pubtenders.gov.in; http://eprocure.gov.in ) and are to be down loaded from there only. 

(b) The Micro and Small Enterprises registered for the particular trade/items for which the tender is 
relevant, would only be eligible for exemption. 

(c) As regards Security Deposit (SD) exemption, the MSEs shall be required to submit a 
“Performance Guarantee Bond” of requisite value in the prescribed pro-forma in lieu of Security 
Deposit.  It may be noted that waiver of SD is permitted only up to the monetary limit as 
specified in the proof of enlistment for which the unit is registered. 

 2. Preference to MSEs shall be considered under the following conditions: 
  (i) When the work is to be awarded to more than one tenderer, as stated in NIT. 
  (ii) In such cases the package size / value is pre-decided and indicated in the NIT. 

(iii) MSEs shall have valid enlistment / registration with specified agencies (as above), in relevant 
category.  The successful tenderer should ensure that the same is valid till the end of the 
contract period. 

(iv) The offer / bid of MSE shall be within the price band of L1 + 15% and upon their matching with 
the final negotiated price of L1 (L1 being other than MSE). 

On fulfilling the above conditions, the eligible MSEs shall be considered for award of the rest of the 
package(s) (after negotiating the final L1 price) of aggregate value not less than 20% of the total 
tendered value, in the order of their ranking in the bid.  In case there are more than one eligible MSEs 
with one or more owned by scheduled caste and scheduled tribe entrepreneurs, package (s) not less 
than 4% of the tendered value shall be considered for awarding to MSEs owned by SC ad ST 
Entrepreneurs.  The preferential award of work shall cease once the limit of 20% of tendered value is 
attained.  Further allotment / award would be based on inter-se ranking of the rest of the tenderers 
other than who are already considered for allotment / award of package, subject to their matching with 
the final L1 negotiated price. 

d) EMDs of unsuccessful tenderers will be refunded after reasonable time without interest. 

Tender No. 76348-0
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3) MODE OF SUBMISSION OF TENDER 

a) Tender shall be submitted in two separate sealed covers.  In case of single bid tender, the first cover shall contain 
the D.D. / Pay Order / Banker’s Cheque for Earnest Money Deposit / Cost of Tender Document / EMD exemption 
documents for PSUs & MSE units registered with NSIC, other pre-qualification documents etc. and the second 
cover shall contain the tender. 

b) In case of two bid system, the first cover shall contain the   techno-commercial bid part of tender, along with the 
other bank instruments / documents indicated in para 3(a) above, and the second cover shall contain only the 
price bid part of tender. 

c) The two sealed covers as mentioned above shall be stapled / tied together and submitted.  The first cover will be 
opened first and only if the submitted documents / instruments are found to be as per NIT requirement, will the 
second cover containing the price bid be opened. 

d) Tenders not satisfying the requirements as per NIT will not be opened. 

 

SPECIAL CONDITIONS OF CONTRACT  
 

 
1. GENERAL : The special conditions of the contract (SCC) are complementary to and shall be read in conjunction 

with General Conditions of Contract (GCC) of VSP for works contracts.  Scope of work, Bill of Quantities and 
other documents form part of the Tender Documents.  In case of any conflict of meaning between SCC & GCC, 
provisions of SCC shall over ride the Provisions of GCC. 

2. Visakhapatnam Steel Plant reserves the right to accept or reject the lowest or any other tender without assigning 
any reason and the work may be awarded to one of the Tenderers or to more than one tenderer. 

3. The contract shall be treated as having been entered into from the date of issue of the letter of intent/work order 
to the successful tenderer, unless otherwise specified. 

4. WATER, POWER AND COMPRESSED AIR: Unless otherwise specified to the contrary in the tender schedule, the 
contractor is entitled to use in the work such supplies of water, power and compressed air (Basing on availability) 
from VSP’s sources from approved tapping points, free of cost.  The contractor shall make his own arrangement 
for drawing the same to the work spot. 

5. The successful tenderer shall produce Registration Certificate under APVAT Act, wherever applicable, before 
signing the Work Order / Letter of Acceptance and submit a copy of the same. 

6. Immediately on receipt of work order, the successful tenderer shall obtain and submit the following documents 
to the Engineer with a copy to ZPE/Manager (Pers)/CLC before start of work.  
a(i)  ESI registration certificate with the contractor’s Code no. covering all the workmen under ESI Scheme, 

which shall be effective from the date of start of contract and cover for the entire period of contract 
including extended period/defect liability period, if any. 

a(ii)  Insurance policy for payment of exgratia amount of Rs.5,00,000/- (Rupees Five lakhs only) per head in 
case of fatal accidents while on duty, to the contract labour engaged by him in addition to the coverage 
under ESI Scheme / Workmen Compensation Insurance Policy whichever is applicable.  As and when a 
fatal accident takes place while on duty along with the benefits under the ESI Scheme / Workmen 
Compensation, whichever is applicable, the contractor is required to pay the ex-gratia amount within 30 
(Thirty) days from the date of accident to the legal heir of the deceased.  In case of any delay in paying 
the ex-gratia amount as above, the Employer has the right to pay such amount directly to the legal heir 
of the deceased and recover the same from the contractor’s running / future bills.  This insurance policy 
is to be taken by the contractor over and above the provisions specified under Clause No. 6.13 (Third 
Party) and 6.14 (ESI Act) of the General Conditions of Contract.  

a(iii) Copy of the policy for third party insurance as stipulated in Clause 6.13 of the GCC. 
b) Labour License obtained from Assistant Labour Commissioner (Central), Visakhapatnam. 
c)  PF Registration Certificate issued by PF Authorities 
d) Safety clearance from Safety Engineering Department of VSP. 

7. The contractor shall submit wage records, work commencement/completion certificate etc. and obtain necessary  
clearance from Contract Labour Cell of  VSP for bills clearance. 

8. The contractor shall ensure strict compliance with provisions of the Employee’s Provident Fund Act, 1952 and the 
scheme framed there under in so far as they are applicable to their establishment and agencies engaged by 
them.  The contractor is also required to indemnify the employer  against  any  loss  or  claim or penalties or  
damages   whatsoever resulting out of non- compliance on the part  of the contractor with the provisions of 
aforesaid act and the schemes framed there under.  A copy of the provident fund membership certificate/PF 
CODE number shall be submitted by the contractor. 

Tender No. 76348-0
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9. The contractor shall follow the provisions of Indian Factories Act and all rules made there under from time to time 
as applicable and shall indemnify the employer against all claims of compensations under the provisions of the 
act in respect of workmen employed by the contractor in carrying out the work against all costs, expenses and 
penalties that may be incurred by the employer in connection therewith. 

10. a) Total amount quoted shall be inclusive of all taxes, levies, duties, royalties, overheads and the like but 
excluding service tax prevailing as on the date of submission of bids. 

b) During the operation of the contract if any new taxes/duties/levies etc are imposed or rates undergo 
changes, as notified by the Government and become applicable to the subject works, the same shall be 
reimbursed by VSP on production of documentary evidence in respect of the payment of the same.  
Similarly benefits accruing to agency on account of withdrawal/reduction in any existing taxes and 
duties shall be passed on to VSP. 

c) The benefit offered by the agency (other than Service Tax) will be deducted from each bill on the 
offered percentage basis.  Amount so recovered shall be released, limiting to the percentage of benefit 
offered on the quoted price, only on receipt of credit by VSP. 

d) The prices are exclusive of Service Tax.  RINL-VSP will pay Service Tax as applicable on submission of 
Invoices in accordance with Rule 4A (1) of Service Tax Rules 1994. 

 The contractor will be paid Service Tax by RINL-VSP along with monthly service charge bills for further 
deposit with Central Excise Authorities.  The contract will, in turn, submit the documentary evidence in 
support of payment of Service Tax of each month along with subsequent month RA Bills. 

11. ADVANCE: No advance of any sort will be given by VSP. 
12. PAYMENT TERMS: Payment will be made monthly on recommendations of the Engineer basing on the quantities 

executed, at accepted rates. 
13. MEASUREMENTS: The contractor shall   take   measurements jointly with the Engineer or his representative and 

keep joint records for the same.  Bills shall be prepared and submitted by the contractor basing on agreed 
measurements. 

14. INITIAL SECURITY DEPOSIT (ISD):  Initial Security Deposit for the work shall be @ 2% of contract price.  Earnest 
Money Deposited by the successful tenderer shall be adjusted against ISD, and the difference between ISD and 
EMD shall be deposited in the manner mentioned in the work order/letter of intent. 

15. RETENTION MONEY: Retention Money for contracts up to a value of Rs. 100 lakhs, at the rate of 7.5% of the bills 
for works with defective liability period not NIL and at the rate of 5.0% for works with defective liability period 
“NIL” will be deducted from each bill until this amount together with the Initial Security Deposit reach the limit of 
retention which is 7.5% or 5.0% as the case may be for the value of work.  The Retention Money shall be released 
after the satisfactory completion of defect liability period after liquidating the defects.  For contracts of value 
above Rs.100 Lakhs, the limit of retention money shall be Rs.7.5 lakhs plus 5% of the value exceeding Rs.100 lakhs. 

16. Security Deposit: : The Public Sector Enterprises or State/Central Government Undertakings/ MSEs shall be 
required to submit a “Performance Guarantee Bond” of requisite value in the prescribed proforma in lieu of 
Security Deposit covering  the period of contract + defect liability period + 6 months (Claim period).  It may be 
noted that waiver of Security Deposit is permitted only up to the monetary limit as specified in the proof of 
enlistment for which the unit is registered for MSEs. 

17. Recovery of income tax at source will be made from contractor’s bill and deposited with   Income Tax 
Department as per rules.  Recovery of sales tax applicable shall be made from the contractor’s bills. 

18 .  SAFETY: 
a) The contractor and his workers must strictly take all safety precautions and shall supply to his workers 

dependable safety appliances like hand gloves, safety boots, safety belt, safety helmets, duster cloth, dust 
mask/nostril filter etc.  In addition to this, contractor shall also provide additional safety appliances as per 
requirement and follow safe working practices like using fully insulated electrode holders etc.   He shall 
also ensure that his workmen intelligently use only dependable safety appliances supplied to them. 

b) The contractor shall take adequate safety precaution to prevent accidents at site.  The contractor shall 
also ensure that his employees observe the statutory safety rules and regulations and also those laid 
down by the employer from time to time and promptly submit report of accident and state the 
measures taken by him to prevent their recurrence and also keep the employer indemnified of all claims 
arising out of such accidents. 

c) No Workmen shall be engaged on the work without proper safety induction and without using 
required PPE.  Use of safety helmet and shoe is must excepting in painting works where shoe will not be 
used.  

d) All the safety appliances required for safe working as decided by SED/Contract operating department 
shall be provided by the contractor to his workmen. 
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e) Clearance to start the job will be obtained by the contractor in form ‘A&B’ before start of work. The 
forms may be obtained from the dept. concerned. 

f) Works at height cannot be started without clearance from Zonal Safety Officer.  The workers engaged 
for work at height shall possess height pass from SED.  The names of workmen working at height or in 
hazardous areas will be written on the body of form “B”. 

g) Contravention of any safety regulation of VSP in vogue from time to time will result into work stoppage, 
levying penalties and ultimately in contract termination.  The list of safety violations category wise are as 
follows: 

 
 
 
  I. Category-I of Safety Violations: 

Penalty amount: First offence Rs.100/-,  2nd or subsequent offences Rs.300/- 
 
   (1) Occasional violation of not wearing crash helmet; 
   (2) Driver of two wheeler carrying more than one pillion rider; 
   (3) Wrong parking of vehicle. 
 
  II. Category-II of Safety Violations (Minor Violations): 
 

Penalty amount: 1st violation Rs.2500/-, 2nd violation Rs.10,000/-, 3rd & subsequent violations 
Rs.20,000/- 

 
   (1) Working at Height without Height-pass; 
   (2) Unauthorized entry at hazardous location; 
   (3) Engaging workers without safety training; 
   (4) Proper ladder/steps not provided for working; 
   (5) Failure to provide proper Shuttering at excavation works; 
   (6) Power connection taken from board without proper board plug; 
   (7) Fitness certification of cranes/hydra/heavy vehicles not available; 
   (8) Crane rope conditions not ok; 
   (9) Not wearing safety helmet/safety shoe at site; 
   (10) Safety goggles/Hand gloves not used; 
   (11) Gas cutting without goggle; 
   (12) Rolling/lifting of cylinder/dragging on the ground (without cage); 
   (13) Welding with non-standard holder; 
   (14) Welding machine earthing (double body earthing) not done; 
   (15) Gas hose pipe clamping done by wires; 
   (16) LPG cylinder date expiry/over; 
   (17) Loading/unloading of cylinder – cushion not given; 
   (18) Condition of hose pipe not good; 
   (19) Working with leaking cylinder; 
   (20) Using non-power cable instead of welding cable; 
   (21) Working without work permit/shut down; 
   (22) Not putting red flags/stoppers; 
   (23) Dismantling of structure without authorized plan; 
   (24) Unauthorized Oxygen/Nitrogen tapping; 
   (25) Not having proper gate passes/other area passes; 
   (26) Use of damaged slings/tools/ropes; 
   (27) Use of hand grinders/mixer machines without guard; 
   (28) Not reporting of accident; 
   (29) Taking shelter behind Electrical panel; 
   (30) Driving of heavy vehicles on the road during restricted hour; 
   (31) Truck side panel Broken/Not Ok; 
   (32) Dropping/Spillage of material on the road; 
   (33) No number plate on vehicle; 
   (34) No indicator light/brake light on vehicles; 
   (35) Driving Dangerously; 
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   (36) Overloading of vehicles beyond CC weight; 
   (37) Racing and trials of speed, overtaking heavy vehicles; 
   (38) Moving vehicles in unauthorized restricted routes; 
   (39) Talking with cell-phone while driving; 
   (40) Truck carrying powdery material without Tarpaulin; 
   (41) Vehicles without Red flags/Red lights, side-guards & Donnage; 
   (42) Stock protruding out of the truck body; 
 
  III. Category-III of Safety Violations (Major Violations): 
  

Penalty amount: 1st violation Rs.7,500/-, 2nd & subsequent violations Rs.15,000/- 
 

(1) Using bamboo or other non standard material for scaffolding; 
(2) Railing not given at platforms or opening of floor; 

   (3) Scaffolding planks not tied properly; 
   (4) Throwing/dropping of material from height; 
   (5) Proper ladder/approach not given for working at height; 
   (6) Walkway/Cross over not provided; 
   (7) No barricading of excavated pits; 
   (8) No top cover on power distribution board; 
   (9) Sleeping under truck; 

(10)       Absence of Supervisor at height-works, confined space jobs and other hazardous jobs; 
   (11) Welding screen/Face shield, welder gloves not used; 
   (12) Driving vehicles without valid driving licence; 
   (13) Driving by an Drunken person. 
 

IV. Category-IV of Safety Violations (High-Risk Violations): Penalty amount: Rs.15,000/- 
 
   (1) Failure to use Full body harness with double lanyard; 
   (2) Life line of Full body harness not anchored; 
   (3) Floor opening left unguarded in the area of work; 
   (4) Working at roof without daily permit; 
   (5) Working in confined space without Confined-space work-permit; 
   (6) Violation of electrical shutdown/PTW; 
   (7) Violation of HOT work permit system 
 

V. Category-V of Safety Violations: (The penalties will be imposed on agency in case the reasons to 
the accidents are attributable to the agency). 

 
(1) Serious injuries and permanent disabilities - Penalty amount: Rs.1,00,000/- or 2.5% of 

contract value whichever is less; 
(2) Fatal accident cases - Penalty amount: Rs.2,00,000/- or 10% of contract value 

whichever is less. 
 

(1) The above penalties related to the accidents mentioned at Category (V) will be imposed on 
agency in case the reasons to the accidents are attributable to the agency. 

(2) Independent of the above, the contractor shall be debarred or deregistered from taking up 
further contractual work in VSP in case any repeated fatal accident after 3rd incident for the 
reasons attributable to contractor. 

 
Note:  The penalties mentioned above are in addition to those which are applicable as per the 
Statutory Acts & Rules.   In case of any imposed penalty by any statutory authority, the same 
shall be over and above the contractual clauses). 

 
(3) Without prejudice to the right conferred for stoppage of work for violation of safety rules, the 

contractor shall be liable for penalty at the rates indicated above depending upon the category 
of violation. 
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(4) Operating authority will assess the penalty amount having regard to all the circumstances in 
particular in nature and gravity of the violation on the advice of Head of the Safety Engineering 
Department and will issue a show cause notice specifying therein the proposed penalty.  
Considering the cause shown by the contractor, if any, the operating authority shall pass final 
orders which shall then be binding on the contractor.  The penalty amount shall be recoverable 
from any bill and / or EMD / Security Deposit of the contractor without any further reference to 
him. 

 
h) “The contractor shall ensure that the Welders and Gas Cutters wear cotton dress and leather apron.  

They shall not wear nylon/synthetic dress.  This is required to avoid any fire accident.  This must be 
followed strictly”. 

 
19. SHUTDOWNS:  

A)  Necessary shutdowns will be arranged by VSP to the contractor for carrying out the work based on 
requirement.  No claims on account of delayed/prolonged shutdown will be entertained. 

B)  The works assigned to the contractor by the Engineer from time to time shall be completed within the 
time schedule fixed by the Engineer in each case, within the approved shut down period. 

20.         LABOUR DEPLOYMENT:  
       A)  The contractor shall deploy his labour as per requirement and as instructed by the Engineer.  It may be 

necessary to carryout the work round the clock based on requirement and shutdown provided.   The 
contractor’s rate shall cover such eventualities. 

 B)  Only trained, experienced, safety inducted workers acceptable to the Engineer shall be engaged on this 
work, work shall be executed as per specifications to the satisfaction of the Engineer. 

C) As and when need arises in the Annual works from time to time either for extra requirement of work or 
as a replacement in running contracts or a contract commencing for the first time, the contractor shall 
ensure that Displaced Persons (DPs) are engaged in unskilled category of workers to the extent of 50% 
(fifty percent).  The contractor shall contract the Engineer-in-charge for this purpose. 

D)  “As and when need arises in the annual works from time to time either for extra requirement of work or 
as a replacement in running contracts or a contract commencing for the first time in semi-skilled 
category, the contractor shall ensure the minimum qualification of ITI in the relevant field for such semi-
skilled category of workers. The contractor will also ensure to engage 50% (Fifty percent) of such semi-
skilled vacancies from Displaced Persons (DPs) category. The contractor shall contact the Engineer-in-
charge (EIC) for this purpose”. 

E) The Contractor shall engage contract worker(s) who do not have any adverse record with respect to his 
character in the past. For this purpose, the character and antecedents of the proposed  worker(s) whom 
the Contractor intended to engage, shall be got verified by the Police and report shall be submitted. Till 
such time the report is submitted, the proposed contract worker(s) will be given only provisional pass 
and the pass will be cancelled in case any adverse report is reported. 

21. SECURITY REGULALTIONS: The contractor shall abide by and also observe all security regulations promulgated 
from time to time by the employer. 

22. STORING/STACKING OF MATERIALS: Storing/Stacking/Placing of materials shall be only at the places designated 
by the engineer. 

23. The contractor, his supervisors and workmen shall observe entry and exit timings strictly. 
24. After completion of work activity, the site has to be cleared of all debris, construction material and the like. 
25. The successful tenderer shall start the work immediately after obtaining gate passes and safety induction training 

and clearance from the Employer. 
26. NOTICES: Any notice to be given to the contractor under terms of the contract shall be considered duly served, 

if the same has been delivered to, left for or posted by registered post to the contractors principal place of 
business (or in the event of the contractor being a company, its registered office), at the site or to their last known 
address. 

27. DEFAULT BY TENDERERS: The successful tenderer may be debarred at the discretion of the company, from issue 
of further tender documents, work orders etc., for a specified period to be decided by the employer in case of : 
“Undue delay in starting and execution of work awarded, poor performance, backing out from the tender, non 
accepting work order/LOI during the validity of tender or non observance of safety rules and regulations, 
misappropriation of company’s materials/property, non payment of due wages to labour or such similar 
defaults”.      
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28. Successful tenderer should be in a position to produce the Original Certificate in support of the attested copies of 
relevant documents enclosed along with pre-qualification documents or afterwards, after opening of the Price 
Bids. 

29. Failure to produce the original certificates at this stage in support of the attested copies of PF 
Registration/ITCC/Electrical License/Experience/Qualification any other documents etc., submitted earlier would 
result in disqualification and forfeiture of EMD and also liable for debarring from participation in VSP tenders. 

30. If it comes to the notice of VSP at any stage right from request for registration/tender document that any of the 
certificates/documents submitted by applicant for registration or by bidders are found to be false/fake/doctored, 
the party will be debarred from participation in all VSP tenders for a period of    05 (FIVE) YEARS including 
termination of Contract, if awarded. EMD / Security Deposit etc., if any, will be forfeited. The Contracting Agency 
in such cases shall make good to VSP any loss or damage resulting from such termination. Contracts in operation 
any where in VSP will also be terminated with attendant fall outs like forfeiture of E.M.D. / Security Deposit, if any, 
and recovery of risk and cost charges etc. Decision of V.S.P. Management will be final and binding. 

31. Failure to execute the work after LOI/WORK ORDER is given, will make the party liable for debarring for a period 
of 2 (TWO) YEARS. 

32. In case it is found before/after award of work to the person/agency through Limited Tender Enquiry (LTE) that 
the same person/agency is proprietor/proprietress/partner of two or more separate agencies and quoted for the 
same work, then punitive action to the extent of debarring up to 02 (Two) years from participating in VSP tenders 
will be taken. 

33. In case the Tenderers revoke/withdraw/cancel their tender or they vary any terms of their tender during the 
validity period of the tender without the written consent of Visakhapatnam Steel Plant (VSP) or in the event of 
VSP accepting their tender and fail to deposit the required security money, execute the Agreement and fail to 
start the work within reasonable time (to be determined by the Engineer) after written acceptance of their tender 
– EMD submitted by them will be forfeited by VSP. 

34. Contractor shall note that: 
i) Time for mobilization after issue of FAX Letter of Intent/detailed Letter of Intent / Work Order shall be; 

            a. 03 (Three) days for Capital Repairs 
b. 15 days for Civil Works 
c. 60 days for painting works of Structural Engineering Department 
d. 07 (Seven) days for Annual Mechanical, Electrical and works of technological 

assistance/cleaning. 
ii)    Re-starting the work after disruption shall be within 04 (Four) to 06 (Six) hours after the cause of 

disruption is removed as decided by the HOD. 
                iii) Notice period for Contract Termination shall be - 03 (Three) hours in the event of breakdowns, 02 (Two) 

days in Capital Repairs and 10 days in other works. 
 Failure to adhere to above stipulations may result in Termination of contract at risk & cost and will make the party 

liable for debarring for a period o 2 (Two) years. 
35. Agencies are required to submit Bank Guarantee for the value as decided by the Engineer as a Security while 

taking out Equipment/Components/materials of VSP to their workshop situated outside the VSP premises for 
carrying out repairs. 
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36. In case of revision in RINL / VSP approved wage rate, consequent to the revision in the minimum wages (either 
in Basic Wage or Living Allowances) as notified by the Regional Labour Commissioner (Central), Hyderabad, 
Escalation amount to the contract shall be payable as per the following formula: 

 
V = L x W x (X-Xo) 

Xo 
              WHERE: 
               V= Escalation Payable 
            L= Labour Content during billing period 
               W=  Gross value of work done on the basis of Contract Rates for the period for which variation is 

applicable 
               X=  Revised Weighted Average of RINL/VSP approved Rates for the period for which variation is 

applicable (for Unskilled, Semi-skilled and Skilled categories of Workers) based on the minimum 
wages as notified by the ALC (Central), Hyderabad, for the period under consideration for that 
contract as per present man days of different categories for the billing period. 

Xo =  Existing (on the basis which tender estimate prepared) Weighted average of VSP approved rates (for 
Unskilled, Semi-skilled and Skilled categories of Workers and which is based on the Minimum Wages 
notified by Commissioner of Labour, Govt. of Andhra Pradesh, Hyderabad) for that contract as per 
present man days of different categories for the billing period. 

Computation of X and Xo & L : 
 
X= (a*USR + b*SSR + c*SKR)/(a+b+c) 
Xo= (a*USRo + b*SSRo + c*SKRo) / (a+b+c) 
L   = (a*USRo + b*SSRo + c*SKRo) / W 
 
Where 
a= man days present by USW during the billing period 
b= man days present by SSW during the billing period 
c= man days present by SKW during the billing period 
 
USR= Revised VSP approved Rate for USW at the time of billing 
SSR= Revised VSP approved Rate for SSW at the time of billing 
SKR= Revised VSP approved Rate for SKW at the time of billing 
 
USRo= VSP approved Rate for USW indicated based on which the Estimate of work was prepared, 
SSRo= VSP approved Rate for SSW indicated based on which the Estimate of work was prepared, 
SKRo= VSP approved Rate for SKW indicated based on which the Estimate of work was prepared, 
 
(The above escalation shall be independent of the award percentage whether positive or negative) 

 
37. PAYMENT OF MINIMUM WAGES:  
37.1.  Wages paid to the workmen by the contractor should not be less than the rates notified by the Regional Labour 

Commissioner (Central), Hyderabad, from time to time with regard to the minimum wages applicable to the 
respective categories of workmen plus the ad-hoc amount at the rate of `.11.54ps as per working day per 
workman per category.  Wages with ad-hoc amount to the workmen should be paid on or before the 7th of the 
subsequent month.  if 7th falls on a holiday or weekly off day, the payment should be made one day prior to that.   
Payment of PF for the month, both the employer’s (in this case contractor) and employee’s  (in this case 
workmen employed by the contractor) contributions should be deposited in the bank in the permanent PF code 
number and challan obtained before the 15th of the subsequent month and forwarded to the Engineer”. In case 
of failure of the contractor to comply with any of the above, the following action will be taken by VSP. 

 
1a) Lapse  --------------Payment of wages at rates less than those notified under the minimum wages. 
 

Action by VSP ---------------An amount equivalent to the differential amount between wages to be paid 
under minimum wages notification of the Government applicable for the period less actual wages paid 
shall be recovered from the bills as certified by the engineer. 

 
b) Lapse -------------Non payment of adhoc amount  
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Action by VSP ------------An amount equivalent to actual payable towards adhoc amount to the 
workmen engaged for relevant period shall be recovered from the bills as certified by the Engr. 

 
 2) Lapse ----------------Non payment of wages 
 

Action by VSP -------------An amount equivalent to wages payable by the contractor applicable for the 
relevant period shall be recovered from the bills as certified by the Engineer. 

 
 3) Lapse -------------------Non payment of PF 
 

Action by VSP  -----------Recovery of PF amount and an amount equivalent to maximum penalty leviable 
by Regional Provident Fund Commissioner for the delayed period under the provisions of ERP & MP Act 
and Rules for delayed remittance of PF contributions (both the employee’s and employer’s contribution), 
shall be recovered from the  bills of contractor as certified by Engineer. 

 
 4) Lapse ---------------Delayed payment of PF  
 

Action by VSP ------------- An amount equivalent to maximum penalty leviable by Regional provident 
Fund Commissioner for the delayed period under the provisions of EPF & MP Act and rules for delayed 
remittance of PF contributions (both the employee’s and employer’s contribution), shall be recovered 
from the bills of the contractor as certified by Engineer.    

37.2. The contractor shall have to pay WELFARE ALLOWANCE (earlier known as SMA, ASMA) towards fuel 
charges, food, milk, tiffin, coconut water, washing allowance etc @ `.80.76ps per day of actual 
attendance of each worker deployed in the contract not exceeding `.2100/- per month in addition to 
the wages as indicated in the minimum wages clause of Special Conditions of Contract .  The contractor 
will submit his claim with proof of such payment made in this connection in the RA Bill and the same 
amount will be reimbursed/paid to him. 

37.2.1. It may be noted that the payment of WELFARE ALLOWANCE is towards the expenditure incurred by 
the contract labour towards Fuel Charge, Coconut Water Allowance, Washing Allowance, 
Food/Milk/Tiffin Allowance. 

37.2.3. The contractor is required to take the above aspects into consideration while submitting their offers and 
no profit/overhead charges will be paid by VSP on this account. 

37.2.4. As regards applicability of payment of WELFARE ALLOWANCE, the contractor may refer NIT/Terms & 
Conditions of the contract in this regard. 

37.3. (a) Penalty for delayed payment / non-payment of wages: 
If the contractor fails to pay wages within the stipulated time ie., by 7th working day of 
the subsequent month, a penalty up to 1% of the gross wages (Basic, DA & Over time (if 
any) except Adhoc, SMA, ASMA and other allowances) of the workers will be levied for 
every day of lapse subject to a maximum of 10% in any calendar month.  This is without 
prejudice to appropriate action against the contractor including debarring, in case of 
perpetual / habitual default”. 

  (b) Payment of wages through banks: 
The contractor shall pay wages not less than the minimum wages notified by the 
appropriate Government from time to time to the workers deployed by him.  The 
payment shall be made on the due dates either by way of crossed cheques or crediting 
the wages to the bank accounts of the concerned contract workers.  Proof of such 
payment shall be submitted by the contractor to the Engineer Incharge by 10th of the 
subsequent calendar month. 

38. The contract period can be extended at the discretion of V.S.P. up to 04 (Four) months   at the existing Rates, 
Terms and conditions and the Contractor shall be bound to execute the work accordingly and  the offer of the 
Contractor is deemed to include this aspect.   

39. The tenderers shall note that in case of quoting above the Estimated Value of V.S.P. the L-1 party shall furnish 
logical / satisfactory explanation which V.S.P. may seek if felt necessary for quoting such high rates. If the 
explanation offered by the L-1 party is not acceptable to V.S.P., the L-1 party may be recommended for 
disqualification while retendering the work. 

40. The contractor should clearly understand and comply with the Factories Act 1948 and relieve the FEMALE 
WORKERS from their work site within the restricted working hours prescribed therein under section 66(b). 
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41. The following deductions per workman deployed category-wise shall be made from the bills/amounts due to the 
contractor as applicable for the work done and such deducted amounts shall be released as mentioned below:  
1) Component --------- Notice pay 

  Recovery amount per labour  per every working day  ---- 
  USK -----Rs.25.23 ps, SSK -----Rs.28.57ps,  SK -----Rs.33.47 ps 
 
 2) Component ---------- Retrenchment compensation 
  Recovery amount per labour per every working day ------ 
  USK -----Rs.12.61 ps,  SSK -----Rs.14.29 ps,  SK -----Rs.16.73 ps 
 
 3) Component  --------- Leave with wages 
  Recovery amount per labour per every working day 
  USK -----Rs.15.52 ps, SSK -----Rs.17.58 ps,  SK -----Rs.20.59 ps 
 

 To be released when ----------- After the contractor makes payment to the work men in 
the presence of Engineer Incharge and CLC representatives, a certificate to this effect is 
to be enclosed with pre-final bill (to be paid with pre-final bill). 

  Sub-total -  
USK -----Rs.53.36 ps,  SSK -----Rs.60.44 ps, SK -----Rs.70.79 ps 

 
 4) Component  ------------------ Bonus      
  Recovery amount per labour per every working day 
  USK -----Rs.11.55 ps, SSK -----Rs.11.55 ps,  SK -----Rs.11.55 ps 
 

 To be released when ------------- After the contractor makes the payment to the  
workmen in the presence of Engineer Incharge and CLC representatives, a certificate 
to this effect is to be enclosed with RA bill / pre-final bill (to be paid with RA bill / pre-
final bill as and when paid by the contractor. 

 
  GRAND TOTAL 
  USK -----Rs.64.91 ps,  SSK -----Rs.71.99 ps,  SK -----Rs.82.34 ps 
  10% towards profit and over heads of contractor   

USK -----Rs.06.49 ps, SSK -----Rs.07.20 ps,  SK -----Rs.08.23 ps 
  Total recovery amount     

USK -----Rs.71.40 ps,  SSK -----Rs.79.19 ps,  SK -----Rs.90.57 ps 
 
Note:    

i) The above recovery rates are effective from 01/10/2015.  In case of any statutory revision in 
minimum wages payable to contract workmen as notified by the Regional Labour Commissioner 
(Central), Hyderabad from time to time, the above recovery amounts for workmen category-wise will be 
revised by RINL/VSP and will be notified accordingly. 

ii) Payment against the above component is to be made to the workmen based on effective wages of last 
drawn pay. 
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42.     PAYMENT MODE FOR BILL AMOUNTS:  
42.1 Following are the options available to the Contractors for availing e-payments. 
42.1.1    EFT System:  Under this system Banks offer their customers money Transfer service from 

account of any bank branch to any other Bank Branch.  The EFT system presently covers all the 
branches of about 77 banks located at 15 centers indicated below, where clearing houses are 
managed by RBI i.e., 

 i) New Delhi ii) Chandigarh iii) Kanpur iv) Jaipur v) Ahmedabad vi) Mumbai vii) Nagpur   viii) 
Hyderabad ix) Bangalore x) Chennai xi) Trivendrum xii) Kolkata xiii) Bhubaneswar xiv) Guwahati xv) 
Patna. 

42.1.2 Direct Credit:  Suppliers opting for this system may open Bank accounts with any one of the 
following banks. 

i)  State Bank of India  - Steel Plant Branch 
ii) Canara Bank   - Steel Plant Branch 
iii) Bank of Baroda   - Steel Plant Branch 
iv) State Bank of Hyderabad  - Steel Plant Township Branch 

       v) Andhra Bank   - Steel Plant Township Branch 
      vi)  UCO Bank   - Steel Plant Township Branch 

vii)  IDBI    - Visakhapatnam Branch 
42.2 The Successful tenderer shall agree that all the payment due and payable in terms of the contract will 

be paid direct to his bank account and he shall give the bank account number and the address of the 
Bank in which the money is to be deposited” as per the format given below: 

 (1) Vendor Code     : 
 (2) Option      : RTGS / EFT 
 (3) Beneficiary Details  
  a) Name of Beneficiary (Max.35 characters) : 
  b) Bank Name (Max. 35 characters)  : 
  c) Branch Name (Max. 35 characters)  : 
  d) Account Number (Max. 35 characters) : 
  e) Account type (Max. 35 characters) : 
   (Savings / Current / Overdraft) [Mention Code No. also] 
  f) Beneficiary Bank’s IFSC Code (Max. 11 characters): 
   (For RTGS Mode only) 
  g) Beneficiary Bank’s MICR Code (Max.09 characters): 
   (For EFT Mode only)      

 (Signature of the Party / Contractor) 
        Name: 
                    Desgn: 

CERTIFICATE 
 Certified that the above particulars are found to be correct and matching with our records in respect 

of the above beneficiary. 
        Sd/-…………… 
       (Signature of Branch Manager) 
        Name  : 
        Seal of Bank : 
42.3 The contractor has to submit their bank account details in VSP format duly certified by Concerned Bank Manager 

for the purpose of making electronic payment before submission of First Running Account Bill, failing which the 
bill will not be processed. 

42.4. The Successful tenderer is required to give an undertaking to the Finance Department of VSP that the payment 
made by RINL/ VSP of any sum due to him by directly remitting the same in his bank, the address and the 
number of which is to be furnished, shall be in full discharge of the particular bill raised by him, and that he shall 
not have any claim in respect of the same”. 
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RINL Vigilance TOLL FREE NUMBER : 1800 425 8878 
                                                                                                              

42.5 In respect of payment made through Electronic Fund Transfer mechanism or Direct Credit to the 
supplier’s/contractor’s bank account, the supplier/contractor/receiver should intimate discrepancies, if any, within 
10 days from the date of dispatch of intimation letter of payment to them to Finance Department of VSP failing 
which it shall be presumed that the funds have reached to their bank account and that no claims will be 
entertained after the said 10 days. 

43. CLAUSES CONCERNING CENVAT AGAINST EXCISE DUTY: 
a) The tenderer shall specify the percentage of CENVAT benefit on quoted price for which they shall 

furnish the duty paying documents. 
b) The successful tenderer shall take necessary steps to comply with the rules and provisions of central 

excise and service tax law facilitating VSP to avail CENVAT credit. 
c) The amount of CENVAT benefit declared shall be deducted from the tendered price for the purpose of 

tender evaluation i.e. the evaluation shall be on the net of CENVAT benefit. 
d) The invoice raised by the Contractor should clearly mention VSP as the consignee (Consignee: RINL, 

VSP, A/c: Name of the contractor).  It should be ensured that material has been delivered along with the 
duplicate for transporter copy of the invoice, based on which CENVAT credit is to be claimed. 

e) The duty paying documents shall be submitted as soon as the material is procured by the agency for 
incorporation in the work.  The CENVAT benefit offered by the agency will be deducted from each bill 
on the offered percentage basis and will be released to the extent CENVAT benefit could be availed by 
VSP.  The contractor shall extend all possible help to facilitate VSP to avail CENVAT benefit.  If CENVAT 
benefit could not be availed by VSP due to reasons attributable to the contractor, such amount will not 
be released by VSP. 

f) In the event the CENVAT benefit realized by VSP (based on documents) is in excess of the CENVAT 
benefit offered by the agency/contractor, the refund will be restricted to the benefit offered by the 
agency.  The excess amount realized from Excise Authorities will be to the credit of VSP only. 

g) Material once received in to the factory would not be allowed to go outside the factory premises for any 
reason.  Excess/Rejected material will be allowed to be taken back after complying with the provisions of 
CE Act. 

44.   RINL reserves the right to reject the offers of tenderers whose performance is poor in awarded / ongoing works if 
any. 

********** 
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SCOPE OF WORK 

Work Description Oven machines track maintenance & Structural Jobs 

Item No. 1:  Skilled (Fitter & Welder cum Gas Cutter) manpower for maintenance of 

tracks of PC, DE, CC and Locos of Battery complex who will take up 

preventive maintenance / repair work of track maintenance such as bolts 

tightening, packing providing, leveling of track, studs/bolts changing, 

rail welding and rail piece changing full or part as per requirement. Rate 

of manpower supply includes supply of tools, tackles, gas cutting set, welding 

cable, grinding wheel etc., required for track maintenance and track changing 

jobs. 

Item No. 2: Semi Skilled (Fitter & Welder cum Gas Cutter) manpower for maintenance of 

tracks of PC, DE, CC and Locos of Battery complex who will take up 

preventive maintenance / repair work of track maintenance such as bolts 

tightening, packing providing, leveling of track, studs/bolts changing, 

rail welding and rail piece changing full or part as per requirement. Rate 

of manpower supply includes supply of tools, tackles, gas cutting set, welding 

cable, grinding wheel etc., required for track maintenance and track changing 

jobs. 

Item No. 3: Un Skilled manpower for maintenance of tracks of PC, DE, CC and Locos of 

Battery complex who will take up preventive maintenance / repair work of 

track maintenance such as bolts tightening, packing providing, leveling of 

track, studs/bolts changing, rail welding and rail piece changing full 

or part as per requirement. Rate of manpower supply includes supply of tools, 

tackles, gas cutting set, welding cable, grinding wheel etc., required for 

track maintenance and track changing jobs. 

Item No. 4: Preparatory Works: 

a. Fabrication packing plates in compliance with the survey report. 

b. Fabricate wedges to be used for lifting rail to install/remove packing plates. 

c. Prepare demountable and removable scaffolding 

d. Prepare bolts for replacement of damaged ones.  Bolts will be provided by 

VSP 

Procedure: 

a. Level regulation works on the track should be started from Coal Tower  

b. Loose bolts attaching platform to be columns at area of three columns.  

c. Install wedges between the beam and column to make free of packing plates. 

d. Perform regulation of the track by means of removing/installation of 

packing plates. 

e. Tighten bolts attaching the platform 

 

Guarantees by the Contractor: 

a. Once the job is completed again survey will be done.  In case it is found that  
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Work Description Oven machines track maintenance & Structural 

 

the levels are not okay, party has to rectify the same till the total platform is 

horizontal. 

b. Safe working is the responsibility of the contractor.  He should ensure the 

work is completed safety with proper supervision. 

c. The contractor should stand guarantee for his workmanship for 6 months. 

Item No. 5: Repair/modification to structural work at all locations by dismantling 

corroded/damaged structural steel work stacking at places designated by the 

Engineer and fabricating, erecting and fixing in position at all heights and 

depths above or below ground level structural steel work as per site 

dimensions/drawings and as directed by the Engineer.  All steel material, nuts, 

bolts, and fasteners etc. will be supplied by VSP free of cost for consumption in 

the work at department's stores.   All labour, tools and tackles, transportation, 

scaffolding etc. are to be arranged by the Contractor. Fabricated & 

erected steel work only is measurable for payment.  (The rate includes 

for dismantling and stacking, which will not be measured for payment). 

a. Structural repairs/modification works in Battery area pertaining to racks. 

b. Any other misc structural work as may be instructed by Engineer in the Battery 

area. 

Note: In many of places the works will be of shutdown nature.  Where one and 

half hrs. shutdown shall be available and possible, Contractor should take a note of 

the same while quoting.  
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Oven machines track maintenance & structural jobsWORK DESC   :

01

02

03

04

05

06

07

08

09

10

Cond No

All pipes, plates and steel structural items required for the job will

be supplied by VSP free of cost.

All spares and consumables required for doing the job will be provided

by the VSP free of cost.

VSP shall provide suitable winches, other material handling equipments,

cranes and hydra facilities free of cost.  However, in case of non-

availability of the same due to some unforeseen reasons the contractors

shall mobilise the required facilities at his cost without hampering

work progress.

All special electrodes for welding will be provided by VSP free of cost.

Power & water will be provided by VSP free of cost.

All MS welding electrodes and gouging electrodes required to carry out

the work shall be provided by VSP free of cost.

Sufficient number of cutting sets and welding appliances shall be

provided by agency.

All required safety appliances should be arranged by agency.

All required hand tools should be arranged by agency.

The contractor shall ensure usage of ISI marked regulators, hoses,

nozzles, cutting torches, welding holders and cables for the cutting and

welding works.  This must be adhered to strictly.

Cond Desc

TERMS AND CONDITIONS  

73001125

11      Welfare allowance is applicable to this contract
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Oven machines track maintenance & structural jobsWork Desc

01

02

03

04

05

06

07

08

09

10

11

 Cond No

The scope of works is broadly described.  The contractor intending to

quote for the job is advised to visit the site, discuss in details if

any required with HOD or his authorised officers.  Before quoting, they

should be fully aware of the work environment, practices followed so far

at Coke Oven Batteries, wage structures practiced, time importance of

various jobs, their effect on operational activities, idle times likely

to be encounteed due to regular operational activities and non-

availability of machines in time for jobs etc.

Jobs which are of shutdown nature will effect production. As such jobs

shall be done within the minimum possible time with adequate

mobilisation and preparations in advance as per protocol made.  Rates

are inclusive of all preparatory jobs for a job.

The contractor should deploy responsible staff for supervision of

various jobs for interaction with departmental officers/staff and

receive/return the materials.  Persons with job knowledge, experience,

physical ability and fitness are to be employed.  There are no separate

charges to be paid by VSP for contractor's supervision of work or labour

Jobs have to be carried out as per technological need.  Some have to be

carried out on all days including Sundays and holidays.  Works may be

carried out in A,B,C or G shift as per need.

Proper work authorisation, shutdown permit are to be obtaining before

start of the job.  Jobs done on deployment of persons have to be got

certified on every day/shift from the Engineer-in charge or his

authorised representative.  All the certificates are to be furnished and

enclosed to the bills.  Without job certificates/certification of

deployment, bills can not be processed.

The contractor is responsible for satisfactory conduct, work out put,

attention, safety of his employees and quality of job.  Persons employed

should be educated about the nature of jobs, quantum of job to be done,

normal time for a job, hazards of moving machines, quality aspects etc.

Persons to be engaged should have work experience in similar jobs. The

work shall be executed by the agency it self and not through sub-

contracting.

If any job is found not done properly, it has to be re-done as per

directions of Engineer-in charge or his representative at free of cost.

Recoveries will be made for any loss or misuses of materials issued,

damage to equipment due to mishandling / for violation of safety

procedures and causing production loss to the plant due to negligence

acts by the contractors's staff depending on the degree of damage.

The contractor should have communication access at any time.  He should

preferably stay close to the steel plant, have a residential phone and

possess transport facilities for carrying men and materials.

Ladies cannot be deployed on any work covered in this contract.

Cond Desc

ADDITIONAL SPECIAL CONDITIONS  
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Oven machines track maintenance & structural jobsWork Desc

12

13

14

15

16

17

18

19

20

21

 Cond No

Any of the contractor's staff without proper dress & safety appliances,

under the influence of alcoholic drinks etc. will not be accepted on

job.  Personnel should possess good physical & mental ability to perform

the assigned tasks.  Assessment of VSP's officer in final on such

matters.

Contractor shall deploy adequate Nos. of welding transformers, cutting

set etc. and other tools/tackles for the work.

The party has to remove all the scrap from the area shift to a place

shown by the Engineer-in-charge and the work area is to be cleaned after

the completion of the job.

Any enabling work which is not specifically brought out in BOQ or

specifications, but required to be done for accomplishment of work as

per BOQ is deemed to be included in item rate.

During the course of contract if the contractor is allowed to erect any

temporary shed for storing his materials the same has to be dismantled

and the area is to be cleaned completely before submitting his final

bill.

At any time during courses of contract, work should not get affected due

to lack of manpower or tools & tackles.

The party should be in a position to start the work on telephone

information.

The work will be of shutdown nature of limited duration.  The work shall

be planned well in advance and to be done in time by continuously

working for the duration as may be required.

The contract involves working in hazardous environment.  So the healthy

and strong workmen should be engaged for the contract. The contractor

shall ensure adequate safety measures as working environment is

hazardous.

Sales Tax Clause:

The scope of materials supply and consumables supply in the present

proposal are as follows:

a) Materials to be supplied by VSP: All spares, all steels, bolts &

   nuts, packing materials, gaskets.

b) Consumables to be supplied by VSP: Welding electrodes, gases, oil,

   grease, diesel, water, power.

c) Materials to be supplied by Contractor: - NIL-

d) Consumables to be supplied by Contractor: -NIL-

The deduction of sales tax shall be done as per the rules prevailing

from time to time.

Cond Desc

ADDITIONAL SPECIAL CONDITIONS  
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1/1

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES

  PR No / Date: 73002047 / 02.11.2016                                                                                                                       Report Date : 02.11.2016
  Pur . Org.: WORKS CONTRACTS

  MSS: 3050616001     :     OVEN MACHINES TRACK MAINT. & STRUCT JOBS

OVEN MACHINES TRACK MAINT. & STRUCT JOBS

  The BOQ Items are taken as per the following Rates.

  485.750   294.000  Unskilled

  546.050   333.000  Semi Skilled

  634.150   390.000  Skilled

 VSP Rates Central Rates

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

 1  510008373 Skilled Manpower for Maintenance of tracks of Pusher Car,
Charging Car, DE Car & Locos of Battery-1,2,3&4 complex

          600.000  MDY         634.15          380,490.00 

 2  510008374 Semi Skilled Manpower for Maintenance of tracks of Pusher Car,
Charging Car, DE Car & Locos of Battery-1,2,3&4 complex

          600.000  MDY         546.05          327,630.00 

 3  510008375 Un Skilled Manpower for Maintenance of tracks of Pusher Car,
Charging Car, DE Car & Locos of Battery-1,2,3&4 complex

        2,400.000  MDY         485.75        1,165,800.00 

 4  510000191 DOOR EXTRACTOR CAR PLATFORM ALIGNMENT             8.000  EA      53,965.15          431,721.20 

 5  510000233 STRUCTURAL WORK FOR TRACKS & MISCELLANEOUS
WORKS

           20.000  TO      11,215.14          224,302.80 

 Total Value: In words :  twenty five lakh twenty nine thousand nine hundred forty four rupees         2,529,944.00

  Signature of the Tendere
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FORM’G’ 
RASHTRIYA ISPAT NIGAM LIMITED 
VISAKHAPATNAM STEEL PLANT 

WORKS CONTRACTS DEPARTMENT 
BILL OF QUANTITIES (BOQ) 

 

 
1. The quantities indicated are approximate and may vary to a wide range. Payment shall be made as per the 

actual work carried out at corresponding accepted rate. 
2. Wherever old items are replaced for fixing new items, all related connections are to be made good for proper 

functioning of new items. Dismantled / old items are to be handed over to the stores. 

No. DESCRIPTION UNIT QTY. RATE (`.) AMOUNT (`.) 

 
1. 

 
As per the detailed Bill of 
Quantities enclosed in  
01(ONE) page 
 

ESTIMATED VALUE ………… 

(RUPEES  TWENTY FIVE LAKHS 
TWENTY NINE THOUSAND NINE 
HUNDRED FORTY FOUR  ONLY) 

AS PER DETAILED  

BILL OF QUANTITIES 

ENCLOSED 

 

25,29,944=00 

 
TOTAL AMOUNT QUOTED IN FIGURES: Rs. _________________________________ 
 
TOTAL AMOUNT QUOTED IN WORDS: Rs. ___________________________________________________ 
 
______________________________________________________________________________ only. 
Note: 1. Tenderer   shall  write  their  quoted  offer  both  in  WORDS  and  FIGURES.  The  quoted  offer  in 

 WORDS shall be in CAPITAL / BLOCK letters. 
 2. If there is discrepancy between the amount mentioned in FIGURES and  the amount 

 mentioned  in WORDS,  the  amount  as  mentioned in WORDS  only  shall  be  taken  as  the 
quotation of the tenderer.  

3. THE ESTIMATE OF THIS TENDER IS BASED ON THE RINL / VSP APPROVED WAGE RATES, 
CONSEQUENT TO THE MINIMUM WAGE OF CONTRACT WORKER AS NOTIFIED BY THE REGIONAL 
LABOUR COMMISSIONER (CENTRAL), HYDERABAD, WHICH IS GIVEN BELOW.  IN CASE REVISION IN 
THE MINIMUM WAGES OF CONTRACT TAKES PLACE, ESCLATION DUE TO THIS SHALL BE PAYABLE 
TO THE CONTRACT AS PER THE ESCALATION FORMULA INDICATED IN THE SPECIAL CONDITIONS 
OF CONTRACT : 

 

 
Name Of the work : OVEN MACHINES TRACK MAINTENANCE & STRUCTURAL 

JOBS 
 
  

 
UNSKILLED 
WORKER 

SEMI-SKILLED 
WORKER 

 
SKILLED 
WORKER 

 
RINL/VSP APPROVED RATE (IN RUPEES) 
 

485=75 546=05 634=15 
 
MINIMUM WAGES AS NOTIFIED BY THE   
RLC (CENTRAL), HYDERABAD  
(IN RUPEES) 
 

294=00 333=00 390=00 

TENDER NO: 76348-0 
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