RASHTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT
(A Govt. of India Enterprise)
W11 - JIBAN MAJHI
WORKS CONTRACTS DEPT, VISAKHAPATNAM STEEL PLANT,
VISAKHAPATNAM - 530031, ANDHRA PRADESH -
INDIA
PHONE: 7382295763,
e-Mail Id: majhijiban@vizagsteel.com

Pride of Steel

NOTICE INVITING TENDER (NIT)
NIT TYPE: 2-PRT % BID E-RFX

V SP/1200/CED/2018/00273
NIT NUMBER & DATE: 2600002226 Dated 15.05.2018

OPEN TENDERS IN THE PRESCRIBED FORM ARE INVITED FROM THE REPUTED / EXPERIENCED TENDERERS

FOR THE FOLLOWING

1. NAME OF THE WORK:
PRESSURE GROUTING WORKS IN PLANT IN VARIOUS ZONES/AREAS OF VSP

2 KEY INFORMATION:

Type of Bid Type of EMD in INR Submission Dead Bid Opening Date &
Submission Line date & time in time in Hours
TWO PART BID E BID 17500.00 31.05.2018 31.05.2018
15:00 15:30

Contract period: 12 months

Defect Liability Period : 3 months
Engineer In charge: MANAGER(C)-CED
Estimation Amount : Rs.28,45,762=45 ps
Welfare Allowance : APPLICABLE

3 OFFER VALIDITY DATE:

Your offer should be valid upto 30.09.2018.

4 CURRENCY:
INR.

5 ELIGIBILITY/EXPERIANCE CRITERIA :

Single Similar Work Order Value in INR

Annual Turnover in INR

708338.17 (Rs.7.08 Lakhs)

425002.90 (Rs.4.25 Lakhs)

#Agencies having experience in execution of Pressure grouting works canbe considered for participating in the tender"

Note : The work shall be split in to 02 parts in the ratio ofapproximately 50.21 : 49.79 and to award to 02 agencies
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NATURE & SCOPE OF WORK:
Pressure grouting works in plant in various zones/areas in VSP

ITEM DETAILSBOQ:
AS PER ATTACHMENT IN C-FOLDER

LIST OF TENDER DOCUMENTS:

This document along with those avaialble in cFolders as below, constitute the complete Tender (NIT)

1) Tender schedule containing NIT, PQC Requirement (Annexure to NIT),Scope of Work, Terms & Conditions, Preamble to BOQ,
Bill of Quantities,Special Conditions of Contract, Undertaking letter

2) Undertaking Letter

E-RFX SUBMISSION PROCEDURE - 2 PART:

RINL is employing SAP SRM 7.0 for Electronic Tendering System. E-RFx Response to be submitted electronically through System
only. No physical paper/print needs to be submitted. Bidders need to have UserID and Password to participate in SRM E-Tenders. All
enlisted vendors of RINL would be provided User ID and password for participating in RINL E-Tenders. If a Bidder who wish to
participate is not presently enlisted with RINL or not having User ID Password can obtain the same through Registration of Suppliers
(RoS) system by providing requisite details well before the RFx Submission deadline. Bidders to go through the User ~Manual of RoS
system available in SRM Portal for detailed steps for obtaining User ID & Password.

In 2-Part E-RFx, Technical RFx Response is uploaded to PQC/Tech RFx cFolder and Price RFx is quoted in Biding Engine.
E-Tendering User Manual available in SRM Portal contains the procedure participating in RINL E-Tenders.

Bidders to ensure the following before submitting the 2-Part E-RFx Response

a.All Mandatory questions are answered and Requisite documents are uploaded into PQC cFolder including the EMD Submission
proof.

b.All Techno-Commercial documents required as per tender document are uploaded into "Tech RFx" cFolder.

c.Prices and Taxes (Conditions) are quoted in the bidding engine.

Then upon ensuring confirmation of RFx response is complete and contains no errors, RFx Response to be Submitted.

Bidders to ensure that E-RFx Response submission is done before"Submission deadline date & Time" indicated in the NIT Key
informationat 2 above. RFx can be "withdrawn" and modified as long as "Submission deadline date & Time" is not over. RFx
Response cannot be modified once Submission deadline time passed.

E-RFX OPENING PROCEDURE - 2 PART:
E-RFx Responses are opened in the system Electronically.

System allows opening of RFx responses only after the specified date and Time as indicated at 2 Key information above. Authorized
Tender opening officers through the process of "Simultaneous Log-on" shall open the RFx Responses in System.

For 2-Part E-RFx first "PQC" & "Tech RFx" cFolders are opened in the system through Simultaneous Log-on Process. Then Price
RFx responses will be opened on a specified Date & Time through Simultaneous Log-on process for Techno-Commercially Accepted
Responses on intimation to Bidders.

DOCUMENTSTO BE UPLOADED IN TECH BID C FOLDER:

A) For Earnest Money Deposit: Agencies to transfer the Earnest Money to the Account No. 915020053600067 of Axis Bank Ltd.,
payable at Gajuwaka Branch (Branch Code 075). The IFSC Code is UTIB0000075 and SWIFT Code is AXISINBBO075.

CASH DEPOSITS TOWARDS EARNEST MONEY DEPOSIT (EMD) IN THE ABOVE SAID AXIS BANK WILL NOT BE
ACCEPTED AND SUCH OFFERS WILL BE REJECTED.
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(i) Agency has to indicate the Bank UTR Numbers (NEFT Transaction Id Numbers) of Earnest Money Deposit (EMD) in the
Questions tab section which is mandatory.
If the agency seeks exemption from submission of EMD, the agency needs to submit the following:

(i) District Industries Centre [Acknowledge of Entrepreneur Memorandum ie. EM (Part # II)
(i1) Khadi and Village Industries Commission

(iii) Khadi and Village Industries Board

(iv) Coir Board

(v) National Small Industries Corporation (NSIC)

(vi) Directorate of Handicrafts Handloom

(vii) Any other body specified by Ministry of MSME

B) Statutory Documents to be submitted, wherever required
i) Electrical License (For Electrical contracts) Agencies having valid Electrical license issued by any State Licensing Board /
Authority will only be considered
i) Boiler License (For cases wherever required) Agencies should have boiler repair license, Category-1 issued by the Directorate of
Boilers,Andhra Pradesh
iii) Competency Certificate issued by Director of Factories, AP
For Persons competent to carry out Inspection & Certification of Lifting Equipments, Pressure Vessels and Elevators etc

VSP reserves the right to reject the offer in case the required documents are not submitted.

12 E-RFX EVALUATION PROCESS:
(a) Pre-qualification evaluation shall be done based on the documents submitted by the bidders in PQC & Tech RFx cFolders.
(b) All the RFxs shall be evaluated on the basis of landed cost only which includes all taxes and duties but excluding Goods & Service
Tax (GST).
(c) TALI (Technically accepted L1) price arrived by the system shall follow automatically to Auction document as start bid price for
all cases of Reverse Auction and will be visible in the system only after the start time of Live Auction (E-Reverse Auction).
(d) On completion of Live Auction, composite comparative statement is generated by the system considering the RFx Prices and
Reverse Auction Prices. Placement of Order shall be considered on the L-1 price so arrived.
(e) Notwithstanding anything specified in this tender documents, RINL, in its sole discretion, unconditionally and  without having to
assign any reason, reserves the following rights:
(i) To reject the response whose performance is poor in awarded / ongoing works if any.
(i1) To give purchase preference to Public Sector Undertakings wherever applicable as per Government Policy / Guidelines
(iii) To extend purchase preference to Local MSEs (Micro & Small Enterprises) as per prevailing guidelines of RINL subject to
submission of documents as stipulated in Detailed Terms & Conditions of NIT.

13 REVERSE E-AUCTION PROCESS:

RINL shall have the option of resorting to reverse e-auction on SAP SRM LIVE AUCTION PLATFORM. All technically and
commercially acceptable bidders would be required to participate in the reverse e-auction and quote from a start Price. In reverse
e-auction the bidders would be required to quote prices on the basis of landed cost but excluding GST. Definition of key terms for
RINLs SAP SRM Live-auction (E-Reverse Auction)user manual is available in SRM Portal. No separate User ID and Password is
required for participating in Live Auction. User ID and Password used for Participating in E-Tendering to  be used for Live Auction
also.

14 GENERAL INSTRUCTIONS:
1) The documents submitted by the tenderers in respect of pre-qualification evaluation criteria are final and no further correspondence
/ clarifications / submissions in this regard shall be entertained.
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2) Scope of work, Bill of Quantities (BOQ), Terms and Conditions, given in the tender documents(placed in the cFolder Publisher
area) is final. On verification, at any time, whether the tenderer is successful or not, if any of the documents submitted by the tenderer
including the documents downloaded from our website are found tampered /altered/ incomplete, they are liable for actions like
rejection of the tender, cancellation and termination of the contract, debarring etc., as per the rules of the company.

3) It will be presumed that the tenderers have gone through the General Conditions, Special Conditions and Instructions to ~ tenderer
etc., of the contract available in the website which shall be binding on him / them.

4) The tenderer shall download the NIT documents etc (TENDER SCHEDULE) available in Tech RFx cFolder Publisher Area on the
RINLs SRM Portal in totality and upload the same along with the Undertaking letter in Tech RFx cFolder.

5) The bidder shall be governed by the General Conditions of Contract of Supply which is available on VSPs website which  can be
freely accessed and downloaded.

6) Tenders submitted against the NIT / Tender shall not be returned in case the tender opening date is extended / postponed. Tenderers
desirous to modify their offer / terms may submit their revised / supplementary offer(s) within the extended TOD.

7) (i) Tenderers shall submit GST Registration Certificate under GST act if available. If not available successful tenderer shall
produce Registration Certificate under GST Act, wherever applicable, before signing the Work Order / Letter of Acceptance and
submit a copy of the same.

(i1) Tenderers shall submit the PF Registration Certificate if available, if not available successful tenderer shall submit PF
Registration Certificate before commencement of the work.

8) VSP after opening of tender/bid document may seek in writing, documents/ clarifications which are necessary for evaluation of
tender / bid document from the Tenderers/ bidders or issuing authority for confirmation of eligibility/ pre-qualification stipulated in the
NIT.

9) If it comes to the notice of VSP at any stage right from request for registration/ tender document that any of the certificates/
documents submitted by applicant for registration or by bidders are found to be false/ fake/ doctored, the  party will be debarred from
participation in all VSP tenders for a period of 05(FIVE) years including termination of contract, if awarded. E.M.D/ Security Deposit
etc., if any will be forfeited. The contracting agency in such cases shall make good to VSP any loss or damage resulting from such
termination. Contracts in operation any where in VSP will also be terminated with attendant fall outs like forfeiture of EEM.D./
Security Deposit, if any, and recovery of risk and cost charges etc., Decision of V.S.P Management will be final and binding.

10) The date of opening of the PQC and Tech RFx response shall be the date of tender opening.

11) Successful tenderer should be in a position to produce, after opening of the price bids, the Original Certificates  in support of the
attested copies of relevant documents submitted along with tender document. Failure to produce the original certificates at this stage in
support of the attested copies of Electrical License/ any other documents etc. submitted earlier would result in disqualification and
forfeiture of EMD and also liable for debarring from participation in VSP tenders.

12) RINL will not be responsible for any delay/ loss/ any website related problems in downloading the  tender documents etc. RINL
reserve the right to (A) Split and award the work to more than one agency, (B) Reject any or all the tenders or to accept any tender
wholly or in part or drop the proposal of receiving tenders at any time without assigning any reason there of and without being liable to
refund the Tender fee thereupon.

RINL VIGILENCE TOLL FREE NUMBER: 1800 425 8878
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SD/-
JIBAN MAJHI

ANNEXURE:

1

INSTRUCTIONS TO TENDERERS:
1) Tender shall be submitted in the prescribed form issued by VSP in the RINL SRM Portal, Government Portal. The Tender
documents issued are not transferable. Tender documents downloaded shall be submitted wholly without detaching any part.

2) The Tenderer shall agree to VSPs terms and conditions, specifications/ scope of work, etc., and quote their Total Amount in figures
only. Tender shall be for the entire scope of work mentioned in the tender documents.

3) Price condition: Tenderers shall quote the price of the goods or services, excluding GST. Applicable GST shall be indicated
against each item and will be paid extra on submission of tax invoice.

In case tenderer opted for composition scheme, GST will not be charged extra and the price quoted includes the GST applicable to
composite scheme. Tenderers have to specify that they have opted for composition scheme and GST is included as applicable for
composition.

Evaluation criteria:
1. In case of supply of goods or services on which RINL / VSP is eligible to avail GST input Tax Credit, evaluation of tender shall
be on the basis of landed cost excluding GST.
2. In case of supply of goods or services on which the employer (RINL/VSP) is not eligible to avail GST input tax credit, the
applicable GST payable by RINL/VSP (in case of unregistered taxable supplies) or GST to be charged by the registered taxable
supplier as applicable, shall be added to the landed cost for evaluation purposes.

4) If by any reason the tender opening is postponed to any other date, the same will be placed in RINLs SRM Portal and in the Notice
Board at Works Contracts Department. Tenderers shall see the SRM Portal / Notice Board regularly and keep themselves informed in
this matter.

5) Before quoting, the tenderer shall necessarily contact the Engineer and fully understand the job, scope of work, unit of
measurement, mode of measurement, scope of supply of materials by VSP if any, working conditions, shutdown arrangements, Labour
deployment requirements, risk contingencies and such other factors which may affect their tender.

6) Tenders shall be kept open for acceptance for a period 4 (Four) MONTHS from the date of opening of tender.

7) Corrections/ amendments/ replacement to/ of the Deficient documents / Financial Instruments for EMD shall not be sought in the
following cases where:

i) There is evidence of Tampering/ Unauthorized correction.

i1) The value of Financial instrument(s)/ document(s) is falling short of the value stipulated in the NIT.

ii) The Validity of the BG(s) as on Initial TOD is falling short of the minimum Validity period stipulated in the tender.

iv) Discrepancy exists in the name of Payee/ Beneficiary.

v) The Bidder fails to submit EMD or submission of UTR No./ Receipt No.

EMD SUBMISSION PROCESS:

1) In case of Earnest Money Deposit being less than or equal to Rs. 5 Lakhs, Earnest Money Deposit shall be by means of NEFT. No
other mode of payment will be accepted. However, in case EMD exceeds Rs.5 Lakhs, tenderers have the option to submit the same in
the form of Bank Guarantee (In the format as enclosed to the GCC) from any Scheduled Commercial Bank, encashable at
Visakhaptnam. Bank Guarantees shall be valid for a minimum period of 04(Four) months from the Bid opening date. The above shall
supercede the instructions regarding Form of EMD elsewhere in the tender document.
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2) Public Sector Enterprises of State / Central Government Undertakings are exempted from submission of Earnest Money Deposit
(EMD) provided they submit a letter requesting for exemption from submission of EMD along with their offer.

3) EXEMPTIONS / PREFERENCES FOR MICRO AND SMALL ENTERPRISES:

1. Micro and Small Enterprises (MSEs) are exempted from submission of Cost of Tender Documents / Tender Processing Fee (CTD),
Earnest Money Deposit (EMD), and Security Deposit (SD), irrespective of whether the service is to be carried out within or outside
their premises subject to submission of proof of enlistment / registration with any of the following agencies:

(i) District Industries Centre [Acknowledge of Entrepreneur Memorandum ie. EM (Part # II)
(i) Khadi and Village Industries Commission

(iii) Khadi and Village Industries Board

(iv) Coil Board

(v) National Small Industries Corporation (NSIC)

(vi) Directorate of Handicrafts Handloom

(vii) Any other body specified by Ministry of MSME

Note:

(a) Tender documents are uploaded in the websites (www.vizagsteel.com; www.pubtenders.gov.in; http://eprocure.gov.in ) and are to
be down loaded from there only.

(b) The Micro and Small Enterprises registered for the particular trade/items for which the tender is relevant, ~ would only be eligible
for exemption.

(c) As regards Security Deposit (SD) exemption, the MSEs shall be required to submit a #Performance Guarantee Bond# of requisite
value inthe prescribed pro-forma in lieu of Security Deposit. It may be noted that waiver of SD is permitted only  up to the monetary
limit as specified in the proof of enlistment for which the unit is registered.

2. Preference to MSEs shall be considered under the following conditions:

(i) When the work is to be awarded to more than one tenderer, as stated in NIT.

(i1) In such cases the package size / value is pre-decided and indicated in the NIT.

(iii) MSEs shall have valid enlistment / registration with specified agencies (as above), in relevant category. The successful tenderer
should ensure that the same is valid till the end of the contract period.

(iv) The offer / bid of MSE shall be within the price band of L1 +15% and upon their matching with the final negotiated price of
(L1being other than MSE).

On fulfilling the above conditions, the eligible MSEs shall be considered for award of the rest of the package(s) (after negotiating the
final L1 price) of aggregate value not less than 20% of the total tendered value, in the order of their ranking in the ~ bid. In case there
are more than one eligible MSEs with one or more owned by scheduled caste and scheduled tribe entrepreneurs, package(s) not
lessthan 4% of the tendered value shall be considered for awarding to MSEsowned by SC ad ST Entrepreneurs. The preferential award
of work shallcease once the limit of 20% of tendered value is attained. Furtherallotment / award would be based on inter-se ranking of
the rest of thetenderers other than who are already considered for allotment/award ofpackage, subject to their matching with the

final L1 negotiated price.

4) EMDs of unsuccessful tenderers will be refunded after reasonable time without interest.
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Annexure to NIT

PRE-QUALIFICATION REQUIREMENT

The following are the pre-qualification requirements to be uploaded in Techbid c folder
by the tenderer.

(a) Copy of registration letter issued by V.S.P. in case of registered agencies and in
case of non-registered agencies, either a copy of Notarized sole proprietorship
OR a copy of Notarized partnership deed OR a copy of Memorandum of
Association & Articles of Association, along with certificate of registration —
whichever is applicable.

(b) For Turn Over Audited balance sheets certified by Practicing Chartered
Accountant with Stamp & Membership No. in case the annual Turn-over is more
than Rs.100.00 Lakhs (OR) in case of Turn-Over being less than Rs.100.00 lakhs
either Turn-over certificate in the prescribed format of VSP duly signed by a
practicing Chartered Accountant/Cost Accountant with Stamp and Membership
No. (OR) T.D.S. certificate(s) comprising of the Gross bill values issued by the
Deductor(s) for the work done.

(c) Copy of Provident Fund Registration Certificate if available. If not available,
successful tenderer shall submit PF Registration Certificate before
commencement of the contract to Engineer Incharge.

(d) Copy of GST Registration Certificate if available. If not available, the same shall
be submitted before signing the order.

SINGLE SIMILAR WORK EXPERIENCE REQUIREMENT:

“Agencies having experience in execution of pressure grouting works can be
considered for participating in the tender"

The value of single similar work executed shall be during the last 07 (Seven) years ending

last day of month previous to Tender Notice date i.e: 30.04.2018 and Turnover shall be
the average Annual Financial Turnover during the last three years ending 31st March of

the previous financial year i.e.31.03.2018. The tender document shall be
accompanied with copies of

Work Order, Bill of Quantities, Work Completion Certificate indicating the total value of
the work done inclusive of all deviations and escalations against the subject work and
including all taxes & duties, but excluding Goods & Service Tax (GST). In case of work
executed outside VSP, and where the total amount includes GST, tenderers shall make
efforts to get the value of GST indicated separately in the Work Completion Certificate.

In case of work-in-progress, Work-in-progress Certificate indicating start date as per
Order and actual start date & value of work executed with date up to which it is
considered against the subject work and including all taxes and duties, but excluding
Goods & Service Tax (GST) with certification of satisfactory performance of the
Contractor to that extent and continuance of the said work by the respective employer.

VSP reserves the right to reject the offer in case the above documents are not enclosed
along with the offer. The authorized representative of the tenderer shall sign on all the
copies of the documents submitted along with the tender document.
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SCOPE OF WORK

Work Desc : PRESSURE GROUTING WORKS IN PLANT IN VARIOUS ZONES/AREAS OF VSP

Cond No Cond Desc

1 PRESSURE GROUTING WORKS IN PLANT IN ROLLING MILLS-1&2,CPP-2,
SMS-1&2,ASU-5 , ES&F AND BOUNDARY WALL BETWEEN PP GATE TO GANGAVARAM
GATE VIA NEW APPIKONDA GATE AND NEW PP GATE, BF-1,2&3 &ASP, RMHP, I0SA,
SP-1&2 & TPP; CO&CCP , CRMP, FMD&TRAFFIC AND BOUNDARY WALL BETWEEN PP
GATE TO GANGAVARAM GATE VIA BALA CHERUVU GATE ZONES/AREAS IN VSP
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WORK DESC

Cond No
1
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TERMS AND CONDITIONS

PRESSURE GROUTING WORKS IN PLANT IN VARIOUS ZONES/AREAS OF VSP

Cond Desc
Date of start of Contract and Period of Contract :

a) Date of Start of Contract :

i) The date of start of the contract will be reckoned from the date
as specified in LOA/WO (Fax LOA/ LOA/ WO etc.).

ii) The agency shall obtain ESI Registration, Labour Licence,required
Insurance Coverage Policy for Payment of an ex-gratia amount of
©5,00,000/- per head in case of fatal accident for their workmen

and Third Party Insurance

iil) The agency shall start work by obtain gate passes and safety
clearance for the workmen within 15days from the date of start as
specified in LOA/WO (Fax LOA/ LOA/ WO etc.)or otherwise an amount
equivalent to 0.10% of awarded value of subject work will be levied
as penalty for each day beyond 15days in addition to the penalty
mentioned at (ii) above for initial delay in obtaining ESI
Registration, Labour Licence, required insurance Coverage Policy for
Payment of an ex-gratia amount of ~ 5,00,000/- per head in case of
fatal accident for their workmen and Third Party Insurance.

iv)The Ilatest date of obtaining the ESI Registration, Labour
Licence, Insurance Coverages, Gate passes and Safety Clearance will
be the actual date of start of work.

b) Period of Contract : 12 (Twelve) months from the date of start as
specified in LOA/WO (Fax LOA/ LOA/ WO etc.).

The rates quoted for items shall be complete in all respects
and shall include the cost of scaffolding, lead, lift, tools,
tackles, safety appliances, men and material and wastage, if any.

The tenderer should clearly understand that the work may have to
be carried out in hot places, during shut-down and breakdowns as
necessary. The work may have to be carried out round the clock.
Shoring, strutting, dewatering etc. may have to be done in order to
create front for doing the work. The rates will cover all the above
eventualities and no extra claim will be entertained on any account.

Agency has to account for VSP supplied materials as per
standard procedure of Visakhapatnam Steel Plant.



WORK DESC

Cond No
5

10
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TERMS AND CONDITIONS

PRESSURE GROUTING WORKS IN PLANT IN VARIOUS ZONES/AREAS OF VSP

Cond Desc
Defect li1ability period :

i1)3(THREE) Months from the date of Completion as certified by the
Engineer-in-charge.

ii) The contractor shall stand guarantee for materials and workmanship
as per Clause No. 10 of General Conditions of Contract. During the
defect liability period , if any defect is observed due to
workmanship or from any act or omission of the contractor, the
contractor shall execute all such work of rectification and making
good of defects, as may be required of him by the Engineer, at his
own cost and within the time stipulated by the Engineer. If the
contractor shall fail to do any such work as required by the
Engineer, second half of the Retention money shall be liable to
be forfeited and the contractor shall make himself liable to be
blacklisted in addition to other remedial measures as provided in
the General Conditions of Contract.

iii)The contractor shall indemnify the Employer against any
loss/liability that may be incurred by him on account of any Tfailure
on the part of the contractor for timely rectification of the
defects pointed out within the defect liability period.

All the materials which are to be arranged by the contractor for use
in the works will be tested in VSP Laboratory or any other approved/
realizable laboratory, if such facility is not available in VSP
laboratory as required. Upon approval of the same only work will
be accepted. The testing charges will be borne by the agency, if
test i1s done at any other laboratory other than VSP laboratory. IT the
material fails, the cost of such tests as per VSP approved rates and
or rectification thereof shall be borne by the agency even if the
material is tested 1in the VSP laboratory

The containers of all materials supplied free by the employer need
not be returned by the contractor. The tendered rates shall take
into account the realisable values.

Cement will be i1ssued by the Engineer free of cost at the
Employer~®s Store(s)/yard.The consumption figures of the cement
(including wastage) for various items will be taken from CPWD
norms (as per latest DSR). In case the total consumption of the
cement exceeds the quantities as determined on the above basis, the
penal charges will be levied as listed in Sl. No. 9 of Terms &
Conditions. Wherever CPWD norms for Cement Consumption are not
available, cement consumption will be worked out based on actual
observation data.

The penal charges will be levied for any shortage i1n accounting the
free issue materials at 150% of market rate as on date of accounting
material or as on date of completion of work whichever is later.

Agency will deploy at least one Experienced Supervisor(with

minimum 3 years experience in civil works) or Civil Diploma holder
all the time throughout the currency of contract. He will give
commitment regarding deployment of men and machinery indicating source



WORK DESC

Cond No

11

12

13

14

15
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TERMS AND CONDITIONS

PRESSURE GROUTING WORKS IN PLANT IN VARIOUS ZONES/AREAS OF VSP

Cond Desc

Of deployment and will further commit that they will be available at
site all the time as per requirement throughout the currency of the
contract.

The contractor shall submit the Running Account Bills (RAB),

Pre and Final bills, along with challans indicating the details
of dispatches, giving the mark numbers along with iInspection
certificates, entry certificate at the gate issued by CISF and
such other documents as may be required by the employer.

The Contractor has to submit Royalty Clearance Certificate from
AP State Government for the minor minerals consumed for the work
after completion of work for processing final bill_1f the contractor
fails to submit MRC (Mineral Revenue clearance), VSP shall recover
normal Seigniorage fee with applicable penalty as fixed by the
Government from time-to-time for the deficit quantities, from the

final bill of the Contractor. However running bills will be released
on production of MRRs / Transit slips.

Daily Labour Report is to be submitted by the agency.

On the principle that the polluter must pay, if any negligent act of
the contractor results in pollution of the land/ air/ water or
affects any persons health adversely, then the contractor shall have
the obligation to suitably remedy the pollution or health
impairment caused, to acceptable standards, TfTailing which the VSP
management shall effect necessary recovery for the bills of the
contractor and remedy the pollution/ health impairment caused.

The following environment, safety & health points are to be adhered :

a) The contractor must adhere to all the applicable statutory laws
pertaining to safety, health and environment.

b) The contractor must ensure that there is no wastage of water at the
work site The contractor must also ensure that all the water tapping
points are leak proof.

c) All the motor vehicles of the contractor used for transporting
materials/machinery etc. should have pollution control certificates
and the same should be submitted at the time of obtaining gate passes.
A copy of the same must be exhibited/pasted on the vehicle also.

d) The -contractor must ensure dust suppression measures 1in the
work areas by sprinkling of water, etc. and also ensure that all his
workers use dust masks while working in dusty areas.

e) The contractor must ensure proper house Kkeeping at site by
keeping the work-areas free from unwanted material and greases, oil
to avoid slips & falls.

) The contractor must ensure that all the debris generated during the
work is transported safely to dump yard such that there 1iIs no

spillage of debris on the road during transportation (by covering with
a plastic sheet/tarpaulin.)



TERMS AND CONDITIONS

WORK DESC PRESSURE GROUTING WORKS IN PLANT IN VARIOUS ZONES/AREAS OF VSP
Cond No Cond Desc

g) The contractor must ensure that there is no spillage of oil or
paints on the floors/grounds etc
h) All representatives/supervisors/workers of contractors must take
safety and environmental induction training and comply with the
instructions given there iIn.

16 Excavated earth, debris, removed materials from drains,
dismantled materials etc., should not be kept within 15m
from edge of excavation/drain/building. No payment will be released
it found within 15m

17 GST Clause:
The scope of materials supply and consumables supply iIn the
present proposal are as follows:
a)Materials to be supplied by VSP : CEMENT ONLY.
b)Consumables to be supplied by VSP © —-Nil--
c)Materials to be supplied by Contractor: All materials required as

per BOQ items except CEMENT.

d)Consumables to be supplied by Contractor : All consumables required
as per BOQ items.
The deduction of GST shall be done as per the rules prevailing from
time to time.

18 Agency has to deploy machinery wherever required for speedy completion

of the work. No extra payment will be made on this account.

19 Agency should use only 4 wheelers for any requirement at site & 3
wheelers should not be used.

20 Workers engaged for this work are eligible to receive Welfare Allowance

21 IT the work Is not started after obtaining Passes OR stopped at any
time during contract period an amount equivalent to 0.10% of awarded
value of work will be recovered for each day stoppage excluding
weekly off>s/specified holidays
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Work Desc

PREAMBLE TO_BOO

PRESSURE GROUTING WORKS IN PLANT IN ROLLING MILLS; SMS; ES&F;

BF&ASP; RMHP; SP&TPP; C&CCD AND CRMP,FMD&TRAFFICZONES/AREAS IN VSP

Cond No

1

Page 13 of 29

Cond Desc

Wherever the replacement work exists, the old 1items are to
be dismantled for fixing the new items. The related connections are
to be made good for proper functioning of new items.The rates
quoted shall cater for this eventuality unless otherwise stated.
The dismantled items are +to be Handed over to the Stores.

The rates quoted shall be applicable for all works to be carried out
at all heights and depths above or below plinth level and location
unless otherwise specially stated.

The rates quoted shall be deemed to include completion of an item
of work as per drawings, specification /relevant IS codes and / or
directions of the Engineer. The work may be of intermittent nature.
The rates shall be deemed to cater for stoppages due to shutdown
/breakdown, non-availability of front due to operational / safety
reasons. No additional payment shall be allowed on account of these.



B Earr RINL

VWIZNL
Pricler ofF Btaal

BILL OF QUANTITIES

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT
VISAKHAPATNAM - 530031

PR No/ Date: 73003306 /31.03.2018
Pur . Org.: WORKS CONTRACTS

Report Date : 31.03.2018

MSS: 5930312417 PRESSURE GROUTING WORKS IN PLANT IN ROLL
PRESSURE GROUTING WORKS IN PLANT IN VARIOUS ZONES/AREAS OF VSP

TheBOQ Items aretaken as per the following Rates.

Central Rates VSP Rates

Skilled 414.000 697.550

Semi Skilled 353.000 597.550

Unskilled 312.000 530.300

SI.Nq| Service
Number

Description of theitem

Qty

UuoOM

Ratg

Amount]

1 310000432 ARRESTING OF LEAKAGE'S OF SEEPAGE FROM THE
WALLS,BASE AND VERTICAL FACES OF
UNDERGROUND CONCRETE STRUCTURES BY PLACING
AND FIXING PVC NOZZLES OR RUBBER TUBES OF
SUITABLE DIAMETER,LENGTH AND SPACING TO THE
CONCRETE SURFACE AND INJECTING APPROVED
NON-SHRINK POLYMERIC WATER PROOF GROUTING
COMPOUND ADMIXED WITH CEMENT MILK THROUGH
NOZZLE / TUBE UNDER PRESSURE BY PUMP TILL SUCH
TIME THE LEAKAGE OR SEEPAGE OF THE CONCRETE
SURFACE IS COMPLETELY ARRESTED AND FINALLY
SEALING THE NOZZLE / TUBE ALL AS PER THE
MANUFACTURER'S INSTRUCTIONS / SPECIFICATIONS
TO THE SATISFACTION OF THE ENGINEER INCLUDING
ALL MATERIALS,TOOLS,PLANT,LABOUR
COMPLETE.THE ITEM SHALL INCLUDE NORMAL
DEWATERING AND REMOVAL OF NORMAL
SLUSH,WHEREVER NECESSARY.(NORMAL SHALL MEAN
DEPTH OF 350 MM).(CEMENT WILL BE ISSUED FREE OF
COST BY VSP,CONSUMPTION OF CEMENT WILL BE
RECONCILED AS PER THE ACTUAL CERTIFIED BY THE
ENGINEER-IN-CHARGE).NOTE:I) THE SEQUENCE OF
ARRESTING THE LEAKAGE / SEEPAGE CONSISTS OF
INJECTING THE GROUTING COMPOUND ADMIXED WITH|
CEMENT MILK THROUGH NOZZLE TILLREFUSAL AND
CLEANING OF THE MOUTH OF NOZZLE AFTER 24 HOURS
AND REINJECTING THE GROUTING COMPOUND
ADMIXED WITH CEMENT MILK TILLREFUSAL.NOTE:II)
THE AREA SHALL BE CALCULATED BASED ON THE
AREA COVERED BY SQUARE OR RECTANGLE FORMED
BY AN OFF SET OF 30 CM.ON ALL FOUR SIDES OF THE
NOZZLES.IF TWO SUCCESSIVE NOZZLES ARE MORE
THAN 60 CM.APART SEPARATE SQUARES OR
RECTANGLES WILL BE MEASURED.IF NOZZLES ARE
LESS THAN 60 CM.OFF SET ON EITHER SIDES OF
EXTREME END NOZZLES SHALL BE MEASURED.

28,000.000

M2

95.06

2,661,680.00

2 310000433 SEALING THE CABLE CONDUIT ANNULAR GAPS IN THE
CONDUITS TO A DEPTH OF 150 MM AT ALL HEIGHTS
AND DEPTHS OF ANY DIAMETER WITH BITUMEN SAND

MIXTURE FOR ARRESTING WATER LEAKAGE'S /

1,020.000

EA

5.92

6,038.40
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Pricler ofF Btaal

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES

SI.No

Service
Number

Description of theitem

Qty

UOM

Rats

Amount

SEEPAGE THROUGH THE CABLE CONDUITS AS
DIRECTED BY THE ENGINEER-IN-CHARGE,INCLUDING
COST OF MATERIALS,TOOLS,TACKLES AND LABOUR
COMPLETE.(THE ITEM IS TO BE OPERATED WHILE THE
CONDUIT IS IN DRY CONDITION).

310000434

TREATING THE EXPANSION JOINTS WITH APPROVED
POLYSULPHIDE SEALANT COMPOUND LIKE NITOSEAL
215 (1) OF FOSROC OR EQUIVALENT TO ARREST THE
LEAKAGE'S EFFECTIVELY THROUGH EXPANSION
JOINTS PROVIDED IN THE CONCRETE STRUCTURES OF
TUNNELS,WALLS,ROOFS ETC.AS PER THE DIRECTIONS
OF THE ENGINEER-IN-CHARGE,INCLUDING COST OF
ALL MATERIALS, TOOLS,SCAFFOLDING,TACKLES AND
LABOUR ETC.COMPLETE INCLUDING REMOVAL OF
ALUMINUM STRIP AND REFIXING THE SAME.

315.000

RM

541.63

170,613.45

310000435

SEALING THE CABLE CONDUIT ANNULAR GAPS IN THE
CONDUITS OF ANY DIAMETER AT ALL HEIGHTS AND
DESCENTS WITH CEMENT SAND MORTAR 1:2 TO A
LENGTH OF ABOUT 100 MM AFTER CAULKING THE GAP
WITH COTTON WASTE OR JUTE TO A LENGTH OF
ABOUT 100 MM AND FINALLY TREATING WITH 25 MM
LONG ULTRA RAPID SET PLUGGING MORTAR LIKE
RENDEROC PLUG OF FOSROC OR EQUIVALENT
APPROVED MAKE FOR ARRESTING WATER LEAKAGE'S /
SEEPAGE'S THROUGH THE CABLE CONDUITS AS
DIRECTED BY THE ENGINEER-IN-CHARGE INCLUDING
COST OF MATERIALS,TOOLS,TACKLES,SCAFFOLDING
AND LABOUR COMPLETE.(THIS ITEMIS TO BE
OPERATED WHILE THE CONDUIT IS IN WET
CONDITION).(CEMENT WILL BEISSUED FREE OF COST
BY VSP.NORM FOR CONSUMPTION OF CEMENT IS 0.110

KG.PER NO.).

1,060.000

EA

7.01

7,430.60

Total Value: Inwords: twenty eight lakh forty five thousand seven hundred sixty two rupees forty five paise

2,845,762.45
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10.

SPECIAL CONDITIONS OF CONTRACT

GENERAL : The special conditions of the contract (SCC) are complementary to and shall be read

in conjunction with General Conditions of Contract (GCC) of VSP for works contracts. Scope of

work, Bill of Quantities and other documents form part of the Tender Documents. In case of any
conflict of meaning between SCC & GCC, provisions of SCC shall over ride the Provisions of GCC.

Visakhapatnam Steel Plant reserves the right to accept or reject the lowest or any other tender

without assigning any reason and the work may be awarded to one of the Tenderers or to more

than one tenderer.

The contract shall be treated as having been entered into from the date of issue of the letter of

intent/work order to the successful tenderer, unless otherwise specified.

WATER, POWER AND COMPRESSED AIR: Unless otherwise specified to the contrary in the tender

schedule, the contractor is entitled to use in the work such supplies of water, power and

compressed air (Basing on availability) from VSP’s sources from approved tapping points, free of
cost. The contractor shall make his own arrangement for drawing the same to the work spot.

The successful tenderer shall produce GST Registration Certificate under GST Act, before signing

the Work Order / Letter of Acceptance and submit a copy of the same. If the agency is

unregistered / composition scheme declaration shall be submitted.

Immediately on receipt of work order, the successful tenderer shall obtain and submit the

following documents to the Engineer with a copy to ZPE/Manager (Pers)/CLC before start of

work.

a(i) ESI registration certificate with the contractor’s Code no. covering all the workmen
under ESI Scheme, which shall be effective from the date of start of contract and cover
for the entire period of contract including extended period/defect liability period, if any.

a(ii) Insurance policy for payment of exgratia amount of Rs.5,00,000/- (Rupees Five lakhs
only) per head in case of fatal accidents while on duty, to the contract labour engaged by
him in addition to the coverage under ESI Scheme / Workmen Compensation Insurance
Policy whichever is applicable. As and when a fatal accident takes place while on duty
along with the benefits under the ESI Scheme / Workmen Compensation, whichever is
applicable, the contractor is required to pay the ex-gratia amount within 30 (Thirty) days
from the date of accident to the legal heir of the deceased. In case of any delay in
paying the ex-gratia amount as above, the Employer has the right to pay such amount
directly to the legal heir of the deceased and recover the same from the contractor’s
running / future bills. This insurance policy is to be taken by the contractor over and
above the provisions specified under Clause No. 6.13 (Third Party) and 6.14 (ESI Act) of
the General Conditions of Contract.

a(iii)  Copy of the policy for third party insurance as stipulated in Clause 6.13 of the GCC.
b) Labour License obtained from Assistant Labour Commissioner (Central), Visakhapatnam.
c) PF Registration Certificate issued by PF Authorities
d) Safety clearance from Safety Engineering Department of VSP.
The contractor shall submit wage records, work commencement/completion certificate etc. and
obtain necessary clearance from Contract Labour Cell of VSP for bills clearance.
The contractor shall ensure strict compliance with provisions of the Employee’s Provident Fund
Act, 1952 and the scheme framed there under in so far as they are applicable to their
establishment and agencies engaged by them. The contractor is also required to indemnify the
employer against any loss or claim or penalties or damages whatsoever resulting out of
non- compliance on the part of the contractor with the provisions of aforesaid act and the
schemes framed there under. A copy of the provident fund membership certificate/PF CODE
number shall be submitted by the contractor.

The contractor shall follow the provisions of Indian Factories Act and all rules made there under

from time to time as applicable and shall indemnify the employer against all claims of

compensations under the provisions of the act in respect of workmen employed by the contractor
in carrying out the work against all costs, expenses and penalties that may be incurred by the
employer in connection therewith.

a) Total amount quoted shall be inclusive of all taxes, levies, duties, royalties, overheads
and the like but excluding GST prevailing as on the date of submission of bids.
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11.
12.

13.

14.

15.

16.

117.

18.

b) During the operation of the contract if any new taxes/duties/levies etc are imposed or
rates undergo changes, as notified by the Government and become applicable to the
subject works, the same shall be reimbursed by VSP on production of documentary
evidence in respect of the payment of the same. Similarly benefits accruing to agency on
account of withdrawal/reduction in any existing taxes and duties shall be passed on to
VSP.

c) Supplier of Services / Goods shall comply with the GST provision as prescribed. In case
of failure to comply with the GST provision by the Supplier thereby RINL could not obtain
GST-ITC or ITC is reversed with interest at a later date the equivalent amount of ITC lost
including interest paid, if any, to GST Authorities shall be recovered from the immediate
payment due to the supplier of service.

d) The prices are exclusive of GST. RINL-VSP will pay GST as applicable on submission of
Tax Invoices in accordance with Rule 46 of GST Rule 2017.

The contractor will be paid GST by RINL-VSP along with monthly RA bills. The contractor
will, in turn, submit the documentary evidence in support of payment of GST of each
month along with subsequent month RA Bills.

The Supplier/Contractor shall upload the details of Invoices issued by him in the monthly
return (GSTR-1) of the month in which Tax Invoices are raised to enable RINL to claim
Input Tax Credit under GST. Otherwise, Payment of GST will not be made.

ADVANCE: No advance of any sort will be given by VSP.
PAYMENT TERMS: Payment will be made monthly on recommendations of the Engineer basing on
the quantities executed, at accepted rates.
MEASUREMENTS: The contractor shall take measurements jointly with the Engineer or his
representative and keep joint records for the same. Bills shall be prepared and submitted by the
contractor basing on agreed measurements.
INITIAL SECURITY DEPOSIT (ISD): Initial Security Deposit for the work shall be @ 2% of contract
price. Earnest Money Deposited by the successful tenderer shall be adjusted against ISD, and
the difference between ISD and EMD shall be deposited in the manner mentioned in the work
order/letter of intent.
RETENTION MONEY: Retention Money for contracts up to a value of Rs. 100 lakhs, at the rate of
7.5% of the bills for works with defective liability period motf NIL and at the rate of 5.0% for
works with defective liability period “NIL” will be deducted from each bill until this amount
together with the Initial Security Deposit reach the limit of retention which is 7.5% or 5.0% as
the case may be for the value of work. The Retention Money shall be released after the
satisfactory completion of defect liability period after liquidating the defects. For contracts of
value above Rs.100 Lakhs, the limit of retention money shall be Rs.7.5 lakhs plus 5% of the
value exceeding Rs.100 lakhs.

Security Deposit: : The Public Sector Enterprises or State/Central Government

Undertakings/ MSEs shall be required to submit a “Performance Guarantee Bond” of requisite

value in the prescribed proforma in lieu of Security Deposit covering the period of contract +

defect liability period + 6 months (Claim period). It may be noted that waiver of Security Deposit

is permitted only up to the monetary limit as specified in the proof of enlistment for which the
unit is registered for MSEs.

Recovery of income tax at source will be made from contractor’s bill and deposited with Income

Tax Department as per rules. Recovery of sales tax applicable shall be made from the

contractor’s bills.

SAFETY:

a) The contractor and his workers must strictly take all safety precautions and shall supply
to his workers dependable safety appliances like hand gloves, safety boots, safety belt,
safety helmets, duster cloth, dust mask/nostril filter etc. In addition to this, contractor
shall also provide additional safety appliances as per requirement and follow safe
working practices like using fully insulated electrode holders etc. He shall also ensure
that his workmen intelligently use only dependable safety appliances supplied to them.

b) The contractor shall take adequate safety precaution to prevent accidents at site. The
contractor shall also ensure that his employees observe the statutory safety rules and
regulations and also those laid down by the employer from time to time and promptly
submit report of accident and state the measures taken by him to prevent their
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recurrence and also keep the employer indemnified of all claims arising out of such
accidents.

No Workmen shall be engaged on the work without proper safety induction and without
using required PPE. Use of safety helmet and shoe is must excepting in painting works
where shoe will not be used.

All the safety appliances required for safe working as decided by SED/Contract operating
department shall be provided by the contractor to his workmen.

Clearance to start the job will be obtained by the contractor in form ‘A&B’ before start of
work. The forms may be obtained from the dept. concerned.

Works at height cannot be started without clearance from Zonal Safety Officer. The
workers engaged for work at height shall possess height pass from SED. The names of
workmen working at height or in hazardous areas will be written on the body of form
“B”.

Contravention of any safety regulation of VSP in vogue from time to time will result into
work stoppage, levying penalties and ultimately in contract termination.

The list of safety violations by Contractor category wise are as follows:

L Category-l of Safety Violations:
Penalty amount: First offence Rs.1000/-, 2™ or subsequent offences Rs.2000/-
For Works / Non-works.
Penalty amount: First offence Rs.1000/-, 2™ or subsequent offences Rs.2000/-
For Projects

() Not wearing crash helmet while riding Two-Wheeler in plant premises.
i Category-ll of Safety Violations (Minor Violations):
Penalty amount: Rs.3000/- - For Works / Non-works.
Penalty amount: Rs.5000/- - For Projects
A. HEIGHT:
1) Height Pass not made / not available;
(2) Unauthorized entry at height / hazardous locations;
3) Fall arrester not provided / used;
4) Horizontal life line / guide rope not provided for anchoring full body

safety harness.

B. EXCAVATION:

1) Proper ladder/steps not provided for descending / ascending;
(2) Shutting not done (below 2 mts. Level) of excavation;

3) Overhanging burden in pit not removed in excavation;

4) Excavated materials left near the edge of the pit.

C. ELECTRICAL:

1) Power cable clamped with G. 1. Wires to post / pillar;

2) Power cables tied on reinforce rod / structure without proper insulation;

3) Loose connection taken from sockets without proper plug;

4) Taking shelter behind electrical panel;

5) Power cables / electrical wires lying on ground in hap-hazard manner;

(6) Source of supply / danger board not displayed on the electrical
equipment;

(7) Electrical Control Post not provided with Barrication / Shelter / Canopy;

(8) Cables used having many joints;

9) Earthing not provided on Electrical Equipments;
(10) ELCB neot installed.



D. MATERIAL HANDLING:

1) Use of damaged slings / tools / ropes;

2) Fitness certificate of cranes / hydras / heavy vehicles not available;
3) Crane rope conditions not ok;

4) Rope of crane not clamped properly;

(5) Guy ropes not used during shifting of materials.

E. GAS CUTTING:

1) Rolling / lifting of cylinders (without cage);

(2) Gas cutting without required PPEs;

3) Gas hose pipe clamping done by wires;

4) Usage of LPG Cyiinder beyond date of expiry;

(5) Wet bags / covers not put on gas cylinder;

(6) Loading / Unloading of cylinder - cushion not given.

(7) Condition of hose pipe not good;

(8) Working with leaking cylinder;

9) Flash Back Arrester not provided at Torch / Cylinder ebds;
(10)  Colour coding of gas cutting of hoses not followed.

F. ARC WELDING:

1) Welding with non-standard holder
(2) Welding machine earthing not done (Double body earthing;

3) Using improper welding cable;

4) Welding cables used with many joints;

5) Lugs not provided for connecting cables to welding makchines;
(6) Local isolation switch not provided on welding machines.

G. PPEs:

1) Non usage of PPEs at site such as Safety Helmet, Shoes, Googles, Hand
Gloves, Face Shields etc., as per requirement.

H. VEHICLE:

1) Driving of heavy vehicles on the main road during restricted hours &
restricted routes;

(2) Parking at unauthorized place;

3) Using of truck with damaged body;
4) Dropping / Spillage of material on the road;

5) No number plate on vehicle;

(6) No head light / signal lights / brake light / horn / reverse horn on the
vehicle;

(7) Types of vehicle having patching / bolting;

8) Violation of approved speed limits during plying on the road;

9) No front / rear wheel guards on Hydra;

(10) Un-authorized dumping of material;

(11)  Driving license not available / in-valid;

(12) Driving of two wheeler carrying more than one pillion rider;
(13) Driving dangerously;

(14)  Overloading of vehicles;

(15) Talking on cell phone while driving;
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Iv.

(16) Vehicles transporting loads without tying / securing of loads / stock
protruding out of the truck body / without red flags / red lights, side
guards, donnage;

aan) Drunk & driving;

(18) Non availability o reverse horn of moving equipment;

(19) Using hydra for material transportation on roads;

(20) Marching of hydra without signal man & red flags;

(21) Using trucks for transportation of persons.

I PERMITS:

1) Working without work permit / shut down
(2) Not putting red flags / stopper

3) Dismantling of structure without authorized plan

4) Unauthorized oxygen tapping

5) Working on VSP installations without permission

(6) Critical / heavy erection of structures without authorized plan.
J. GENERAL:

1) Not having proper gate passes / other area passes

(2) Not reporting of accident

3) Hand grinders / mixer machines without guard

4) Make-shift arrangement for job execution

(5) Engaging workers without safety training
(6) Using of defective tools
(7) Unauthorized operation of equipment

K. STATUTORY RECORDS:

1) Safe Working Load (SWL) Certificates of lifting machines / equipments
not valid / not available / details not displayed on the equipment

(2) Valid Test Certificates of Electrical Hand Gloves / Full Body harness not
available

3) Eye examination records of vehicle / crane operators not available

4) Electrical Authorization not available

(5) Vehicles plying without valid insurance, valid fitness certificate, valid

pollution under control certificate.

Minor subsequent - Repetition of safety violations as detailed under Category —
li above
Penalty amount: 1" repetition of violation Rs.12,000/-, 2" repetition of violation

onwards Rs.24,000/- - For Works / Non-Works
Penalty amount: 1* repetition of violation Rs.15,000/-, 2" repetition of violation
onwards Rs.25,000/- - For Projects

Category - IV of Safety Violations (Major Violations)
Penalty amount: Rs.20,000/- - For Works / Non-Works
Penalty amount: Rs.40,000/- - For Projects

HEIGHT:

1) Using bamboo / or other non-standard material for scaffolding
(2) Railing not given at platforms or opening of floor

3) Scaffolding planks not tied

4) Throwing / dropping of material from height



Note:

1)

2)

3)

4)

5)
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(5) Proper ladder / approach not given for working at height
(6) Full body harness (FBH) not wearing

() Lifeline of FBH not anchoring

(8) Floor opening left unguarded in the area of work

9) Working at roof without daily permit

(10) Walkway / cross over path not provided

EXCAVATION:

1) No barricading of excavated pits

ELECTRICAL:

1 Unauthorized working on electrical equipment

VEHICLE:
1) Sleeping under truck
ARC WELDING:

1) Welding screen not used

GENERAL:
1) Absence of Supervisor at work site
(2) Leaving loose sheets on the roof tops

Fatal Accidents / Permanent disability

Penalty amount: 20% of contract value subjected to Min. Rs.1.00 lakh
and Max. Rs.5.00 lakhs or banning of business dealing or both. - For Works /
Non-Works

Penalty amount: 10% of contract value subjected to Min. Rs.5.00 lakhs
and Max. Rs.10.00 lakhs or banning of business dealing or both. - For Projects

Any other violation which is not listed above having potential to endanger human
life / Property shall be liable for penalty under any of the categories listed
above.

Independent of the above, the contractor shall be debarred from taking up
further contractual work in VSP in case any repeated fatal accident after 3"
incident for the reasonable attributable to Contractor.

The Safety violations have been classified into five categories (I to V). Without
prejudice to the right conferred by the Clause No. 16(g) of Special Conditions of
Contract for stoppage of work for violation of safety rules, the contractor shall
be liable for penalty at the rates as indicated depending upon the category of
violation.

The penalties mentioned above are in addition to those which are applicable as
per the Statutory Acts & Rules. In case of any imposed penalty by any Statutory
Authority, the same shall be over and above the contractual clauses.

The above penalties related to the accidents mentioned at Category-V will be
imposed on agency in case the reasons to the accidents are attributable to the
agency.
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25.

AUTHORITY FOR IMPOSING PENALTIES:

1) Penalty for violations falling under the Categories (1), (II) & (1lI) will be imposed
by Engineer Incharge based on the findings by the designated officer of SED /
Departmental Safety Officer / Zonal / Project Safety Officer / Operating
Authority, a copy of the penalty imposition .

2) Penalty to the violations falling under the Categories (IV) & (V) will be imposed
by the Engineer Incharge, based on the recommendation of Head of SED in
consultation with the Head of Operating Department.

3) The penalty amount shall be recoverable from any bill and / or EMD / SD of the
contractor without any further reference to him.
4) For violations falling under the Category (V), besides penalty action for banning

of business dealings with the contractor will be initiated, if recommended by the
committee for enquiring into fatal cases.
h) “The contractor shall ensure that the Welders and Gas Cutters wear cotton dress and
leather apron. They shall not wear nylon/synthetic dress. This is required to avoid any
fire accident. This must be followed strictly”.

SHUTDOWNS:

A) Necessary shutdowns will be arranged by VSP to the contractor for carrying out the work
based on requirement. No claims on account of delayed/prolonged shutdown will be
entertained.

B) The works assigned to the contractor by the Engineer from time to time shall be

completed within the time schedule fixed by the Engineer in each case, within the
approved shut down period.
LABOUR DEPLOYMENT:

A) The contractor shall deploy his labour as per requirement and as instructed by the
Engineer. It may be necessary to carryout the work round the clock based on
requirement and shutdown provided. The contractor’s rate shall cover such
eventualities.

B) Only trained, experienced, safety inducted workers acceptable to the Engineer shall be

engaged on this work, work shall be executed as per specifications to the satisfaction of
the Engineer.

C) As and when need arises in the Annual works from time to time either for extra
requirement of work or as a replacement in running contracts or a contract
commencing for the first time, the contractor shall ensure that Displaced Persons (DPs)
are engaged in unskilled category of workers to the extent of 50% (fifty percent). The
contractor shall contract the Engineer-in-charge for this purpose.

D) “As and when need arises in the annual works from time to time either for extra
requirement of work or as a replacement in running contracts or a contract
commencing for the first time in semi-skilled category, the contractor shall ensure the
minimum qualification of ITl in the relevant field for such semi-skilled category of
workers. The contractor will also ensure to engage 50% (Fifty percent) of such semi-
skilled vacancies from Displaced Persons (DPs) category. The contractor shall contact
the Engineer-in-charge (EIC) for this purpose”.

E) The Contractor shall engage contract worker(s) who do not have any adverse record with
respect to his character in the past. For this purpose, the character and antecedents of
the proposed worker(s) whom the Contractor intended to engage, shall be got verified
by the Police and report shall be submitted. Till such time the report is submitted, the
proposed contract worker(s) will be given only provisional pass and the pass will be
cancelled in case any adverse report is reported.

SECURITY REGULALTIONS: The contractor shall abide by and also observe all security regulations

promulgated from time to time by the employer.

STORING/STACKING OF MATERIALS:_Storing/Stacking/Placing of materials shall be only at the

places designated by the engineer.

The contractor, his supervisors and workmen shall observe entry and exit timings strictly.

After completion of work activity, the site has to be cleared of all debris, construction material

and the like.

The successful tenderer shall start the work immediately after obtaining gate passes and safety

induction training and clearance from the Employer.
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31.

32.

33.

34.

35.

36.

NOTICES: Any notice to be given to the contractor under terms of the contract shall be
considered duly served, if the same has been delivered to, left for or posted by registered post to
the contractors principal place of business (or in the event of the contractor being a company,
its registered office), at the site or to their last known address.

DEFAULT BY TENDERERS: The successful tenderer may be debarred at the discretion of the
company, from issue of further tender documents, work orders etc., for a specified period to be
decided by the employer in case of :

“Undue delay in starting and execution of work awarded, poor performance, backing out from
the tender, non accepting work order/LOl during the validity of tender or non observance of
safety rules and regulations, misappropriation of company’s materials/property, non payment of
due wages to labour or such similar defaults”.

Successful tenderer should be in a position to produce the Original Certificate in support of the
attested copies of relevant documents enclosed along with pre-qualification documents or
afterwards, after opening of the Price Bids.

Failure to produce the original certificates at this stage in support of the attested copies of PF
Registration/ITCC/Electrical License/Experience/Qualification any other documents eic.,
submitted earlier would result in disqualification and forfeiture of EMD and also liable for
debarring from participation in VSP tenders.

If it comes to the notice of VSP at any stage right from request for registration/tender document
that any of the certificates/documents submitted by applicant for registration or by bidders are
found to be false/fake/doctored, the party will be debarred from participation in all VSP tenders
for a period of 05 (FIVE) YEARS including termination of Contract, if awarded. EMD / Security
Deposit etc., if any, will be forfeited. The Contracting Agency in such cases shall make good to
VSP any loss or damage resulting from such termination. Contracts in operation any where in
VSP will also be terminated with attendant fall outs like forfeiture of E.M.D. / Security Deposit, if
any, and recovery of risk and cost charges etc. Decision of V.S.P. Management will be final and
binding.

Failure to execute the work after LOI/WORK ORDER is given, will make the party liable for
debarring for a period of 2 (TWQ) YEARS.

In case it is found before/after award of work to the person/agency through Limited Tender
Enquiry (LTE) that the same person/agency is proprietor/proprietress/partner of two or more
separate agencies and quoted for the same work, then punitive action to the extent of debarring
up to 02 (Two) years from participating in VSP tenders will be taken.

In case the Tenderers revoke/withdraw/cancel their tender or they vary any terms of their tender
during the validity period of the tender without the written consent of Visakhapatnam Steel Plant
(VSP) or in the event of VSP accepting their tender and fail to deposit the required security
money, execute the Agreement and fail to start the work within reasonable time (to be
determined by the Engineer) after written acceptance of their tender - EMD submitted by them
will be forfeited by VSP.

Contractor shall note that:

i) Time for mobilization after issue of FAX Letter of Intent/detailed Letter of Intent / Work
Order shall be;
a. 03 (Three) days for Capital Repairs
b. 15 days for Civil Works
C. 60 days for painting works of Structural Engineering Department
d. 07 (Seven) days for Annual Mechanical, Electrical and works of technological

assistance/cleaning.
ii) Re-starting the work after disruption shall be within 04 (Four) to 06 (Six) hours after the
cause of disruption is removed as decided by the HOD.
iii) Notice period for Contract Termination shall be - 03 (Three) hours in the event of
breakdowns, 02 (Two) days in Capital Repairs and 10 days in other works.
Failure fo adhere to above stipulations may result in Termination of contract at risk & cost and
will make the party liable for debarring for a period o 2 (Two) years.
Agencies are required to submit Bank Guarantee for the value as decided by the Engineer as a
Security while taking out Equipment/Components/materials of VSP to their workshop situated
outside the VSP premises for carrying out repairs.
In case of revision in RINL / VSP approved wage rate, consequent to the revision in the minimum
wages (either in Basic Wage or Living Allowances) as notified by the Regional Labour
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37.
37.1.

Commissioner (Central), Hyderabad, Escalation amount to the contract shall be payable as per
the following formula:

V=LxWXx (X-Xo0)
Xo

= Escalation Payable

Labour Content during billing period

W= Gross value of work done on the basis of Contract Rates for the period for which

variation is applicable

= Revised Weighted Average of RINL/VSP approved Rates for the period for which
variation is applicable (for Unskilled, Semi-skilled and Skilled categories of Workers)
based on the minimum wages as notified by the ALC (Central), Hyderabad, for the
period under consideration for that contract as per present man days of different
categories for the billing period.

Xo = Existing (on the basis which tender estimate prepared) Weighted average of VSP
approved rates (for Unskilled, Semi-skilled and Skilled categories of Workers and
which is based on the Minimum Wages notified by Commissioner of Labour, Govt. of
Andhra Pradesh, Hyderabad) for that contract as per present man days of different
categories for the billing period.

Computation of X and Xo &L :

X= (a*USR + b*SSR + ¢*SKR)/(at+b+c)

Xo= (a*USRo + b*SSRo + ¢*SKRo) / (atb+c)

L = (a*USRo + b*SSRo + ¢*SKRo) / W

Where

a= man days present by USW during the billing period

b= man days present by SSW during the billing period

c= man days present by SKW during the billing period

USR= Revised VSP approved Rate for USW at the time of billing

SSR= Revised VSP approved Rate for SSW at the time of billing

SKR= Revised VSP approved Rate for SKW at the time of billing

USRo= VSP approved Rate for USW indicated based on which the Estimate of work was
prepared,

SSRo= VSP approved Rate for SSW indicated based on which the Estimate of work was
prepared,

SKRo= VSP approved Rate for SKW indicated based on which the Estimate of work was
prepared,

(The above escalation shall be independent of the award percentage whether positive or
negative)

PAYMENT OF MINIMUM WAGES:

Wages paid to the workmen by the contractor should not be less than the rates nofified by the
Regional Labour Commissioner (Central), Hyderabad, from ftime to time with regard to the
minimum wages applicable fo the respective categories of workmen plus the ad-hoc amount at
the rate of Rs.11.54ps as per working day per workman per category. Wages with ad-hoc
amount Zo the workmen should be paid on or before the 7' of the subsequent month. if 7' falls
on a holiday or weekly off day, the payment should be made one day prior fo that. Payment of
PF for the month, both the employer’s (in this case contractor) and employee’s (in this case
workmen employed by the contractor) contributions should be deposited in the bank in the
permanent PF code number and challan obtained before the 15" of the subsequent month and
forwarded to the Engineer”. In case of failure of the contractor to comply with any of the above,
the following action will be taken by VSP.

1a) Lapse ——— Payment of wages at rates less than those notified under the minimum
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37.2.1.

37.2.2.

37.2.3.

37.3.

38.

39.
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b)

2)

3)

4)

Action by VSP —————An amount equivalent to the differential amount between wages

to be paid under minimum wages notification of the Government applicable for the

period less actual wages paid shall be recovered from the bills as certified by the

engineer.

Lapse - Non payment of adhoc amount

Action by VSP  ———- An amount equivalent to actual payable towards adhoc amount to

the workmen engaged for relevant period shall be recovered from the bills as certified by

the Engr.

Lapse —————Non payment of wages

Action by VSP —————-An amount equivalent to wages payable by the contractor

applicable for the relevant period shall be recovered from the bills as certified by the

Engineer.

Lapse --—————-Non payment of PF

Action by VSP ———Recovery of PF amount and an amount equivalent to maximum

penalty leviable by Regional Provident Fund Commissioner for the delayed period under

the provisions of ERP & MP Act and Rules for delayed remittance of PF contributions

(both the employee’s and employer’s contribution), shall be recovered from the bills of

contractor as certified by Engineer.

Lapse ——— Delayed payment of PF

Action by VSP  ———— An amount equivalent to maximum penalty leviable by Regional

provident Fund Commissioner for the delayed period under the provisions of EPF & MP

Act and rules for delayed remittance of PF contributions (both the employee’s and

employer’s contribution), shall be recovered from the bills of the contractor as certified

by Engineer.

The contractor shall have to pay WELFARE ALLOWANCE (earlier known as SMA, ASMA)

towards fuel charges, food, milk, tiffin, coconut water, washing allowance etc @

Rs.80.76ps per day of actual attendance of each worker deployed in the contract not

exceeding Rs.2100/- per month in addition to the wages as indicated in the minimum

wages clause of Special Conditions of Contract . The contractor will submit his claim

with proof of such payment made in this connection in the RA Bill and the same amount

will be reimbursed/paid to him.

It may be noted that the payment of WELFARE ALLOWANCE is towards the expenditure

incurred by the contract labour towards Fuel Charge, Coconut Water Allowance, Washing

Allowance, Food/Milk/Tiffin Allowance.

The contractor is required to take the above aspects into consideration while submitting

their offers and no profit/overhead charges will be paid by VSP on this account.

As regards applicability of payment of WELFARE ALLOWANCE, the contractor may refer

NIT/Terms & Conditions of the contract in this regard.

(a) Penalty for delayed payment / non-payment of wages:
If the contractor fails to pay wages within the stipulated time ie., by 7" working
day of the subsequent month, a penalty up to 1% of the gross wages (Basic, DA
& Over time (if any) except Adhoc, SMA, ASMA and other allowances) of the
workers will be levied for every day of lapse subject to a maximum of 10% in any
calendar month. This is without prejudice to appropriate action against the
contractor including debarring, in case of perpetual / habitual default”.

(b) Payment of wages through banks:
The contractor shall pay wages not less than the minimum wages notified by the
appropriate Government from time to time to the workers deployed by him. The
payment shall be made on the due dates either by way of crossed cheques or
crediting the wages to the bank accounts of the concerned contract workers.
Proof of such payment shall be submitted by the contractor to the Engineer
Incharge by 10" of the subsequent calendar month.

The contract period can be extended at the discretion of V.S.P. up to 04 (Four) months at the
existing Rates, Terms and conditions_and the Contractor shall be bound to execute the work
accordingly and the offer of the Contractor is deemed to include this aspect.

The tenderers shall note that in case of quoting above the Estimated Value of V.S.P. the L-1 party
shall furnish logical / satisfactory explanation which V.S.P. may seek if felt necessary for quoting



40.

41.

Note:

42.
42.1
42.1.1

such high rates. If the explanation offered by the L-1 party is not acceptable to V.S.P., the L-1
party may be recommended for disqualification while retendering the work.

The contractor should clearly understand and comply with the Factories Act 1948 and relieve the
FEMALE WORKERS from their work site within the restricted working hours prescribed therein
under section 66(b).

The following deductions per workman deployed category-wise shall be made from the
bills/amounts due to the contractor as applicable for the work done and such deducted amounts
shall be released as mentioned below:

1) Component --——-  Notice pay
Recovery amount per labour per every working day -
USK —Rs.26.77ps, SSK —Rs.30.29ps, SK—Rs.35.32ps

2) Component  -——— Retrenchment compensation
Recovery amount per labour per every working day ——
USK —Rs.13.39ps, SSK —Rs.15.15ps, SK—Rs.17.76ps

3) Component -——- Leave with wages
Recovery amount per labour per every working day
USK —Rs.16.48ps, SSK —Rs.18.64ps, SK—Rs.21.86ps

To be released when = ———- After the contractor makes payment to the work men in
the presence of Engineer Incharge and CLC representatives, a certificate to this effect is
to be enclosed with pre-final bill (to be paid with pre-final bill).

Sub-total -
USK —Rs.56.64ps, SSK —Rs.64.08ps, SK—Rs.75.14ps

4) Component  —— - Bonus
Recovery amount per labour per every working day
USK —Rs.26.76ps, SSK —Rs.30.28ps, SK—Rs.35.51ps

To be released when = ———— After the contractor makes the payment to the workmen
in the presence of Engineer Incharge and CLC representatives, a certificate to this effect
is to be enclosed with RA bill / pre-final bill (to be paid with RA bill / pre-final bill as and
when paid by the contractor.

GRAND TOTAL

USK —Rs.83.40ps, SSK —Rs.94.36ps, SK—Rs.110.65ps
10% towards profit and over heads of contractor

USK —Rs.08.34ps, SSK —Rs.09.44ps, SK—Rs.11.07ps
Total recovery amount

USK —Rs.91.74ps, SSK —Rs.103.80ps, SK—Rs.121.72ps

i) The above recovery rates are éffective from 01/10/2016. In case of any statutory
revision in minimum wages payable to contract workmen as notified by the Regional
Labour Commissioner (Central), Hyderabad from time fo time, the above recovery
amounts for workmen category-wise will be revised by RINL/VSP and will be notified
accordingly.

i) Payment against the above component is to be made to the workmen based on effective

wages of last drawn pay.
PAYMENT MODE FOR BILL AMOUNTS:

Following are the options available to the Contractors for availing e-payments.

EFT System: Under this system Banks offer their customers money Transfer service from
account of any bank branch to any other Bank Branch. The EFT system presently covers all the

Page 26 of 29
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42.2

branches of about 77 banks located at 15 centers indicated below, where clearing houses are
managed by RBI i.e.,

i) New Delhi ii) Chandigarh iii) Kanpur iv) Jaipur v) Ahmedabad vi) Mumbai vii) Nagpur viii)
Hyderabad ix) Bangalore x) Chennai xi) Trivendrum xii) Kolkata xiii) Bhubaneswar xiv) Guwahati
xv) Patna.

Direct Credit: Suppliers opting for this system may open Bank accounts with any one of the
following banks.

i) State Bank of India - Steel Plant Branch

ii) Canara Bank - Steel Plant Branch

iii) Bank of Baroda - Steel Plant Branch

iv) State Bank of Hyderabad - Steel Plant Township Branch
V) Andhra Bank - Steel Plant Township Branch
vi) UCO Bank - Steel Plant Township Branch
vii) IDBI - Visakhapatnam Branch

The Successful tenderer shall agree that all the payment due and payable in terms of the
contract will be paid direct to his bank account and he shall give the bank account number and
the address of the Bank in which the money is to be deposited” as per the format given below:

1) Vendor Code
(2) Option : RTGS / EFT
3) Beneficiary Details

a) Name of Beneficiary (Max.35 characters)
b) Bank Name (Max. 35 characters)

c) Branch Name (Max. 35 characters)

d) Account Number (Max. 35 characters)

e) Account type (Max. 35 characters)

(Savings / Current / Overdraft) [Mention Code No. also]

f) Beneficiary Bank’s IFSC Code (Max. 11 characters):
(For RTGS Mode only)
g) Beneficiary Bank’s MICR Code (Max.09 characters):

(For EFT Mode only)
(Signature of the Party / Contractor)
Name:
Desgn:
CERTIFICATE

Certified that the above particulars are found to be correct and matching with our records in
respect of the above beneficiary.

(Signature of Branch Manager)
Name
Seal of Bank
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42.4.

42.5

43.

43.1

44.

The contractor has to submit their bank account details in VSP format duly certified by
Concerned Bank Manager for the purpose of making electronic payment before submission of
First Running Account Bill, failing which the bill will not be processed.

The Successful tenderer is required to give an undertaking to the Finance Department of VSP
that the payment made by RINL/ VSP of any sum due to him by directly remitting the same in his
bank, the address and the number of which is to be furnished, shall be in full discharge of the
particular bill raised by him, and that he shall not have any claim in respect of the same”.
In respect of payment made through Electronic Fund Transfer mechanism or Direct Credit to the
supplier’s/contractor’s bank account, the supplier/contractor/receiver should intimate
discrepancies, if any, within 10 days from the dafe of dispatch of intimation letfer of payment to
them fo Finance Department of VSP failing which it shall be presumed that the funds have
reached to their bank account and that no claims will be entertained after the said 10 days.
CLAUSES CONCERNING INPUT TAX CREDIT (ITC) AGAINST GST:
a) The successful tenderer shall take necessary steps to comply with the rules and
provisions of GST law facilitating VSP to avail ITC.

b) Price condition: Tenderers shall quote the price of the goods or services
excluding GST. Applicable GST shall be indicated against each item and will be paid
extra on submission of tax invoice.

In case tenderer opted for composition scheme, GST will not be charged extra and the

price quoted includes the GST applicable to composite scheme. Tenderers have to

specify that they have opted for composition scheme and GST is included as applicable
for composition.

Evaluation criteria:

1. In case of supply of goods or services on which RINL / VSP is eligible to avail GST
input tax credit, evaluation of tender shall be on the basis of landed cost excluding
GST.

2. In case of supply of goods or services on which the employer (RINL/VSP) is not
eligible to avail GST input tax credit, the applicable GST payable by RINL/VSP (in
case of unregistered taxable supplies) or GST to be charged by the registered taxable
supplier as applicable, shall be added to the landed cost for evaluation purposes.

c) The tax invoice raised by the Contractor should clearly mention VSP as the recipient. It
should be ensured that material has been delivered along with the duplicate for
transporter copy of the tax invoice, based on which Input Tax Credit is to be claimed.

d) The duty paying documents shall be submitted as soon as the material is procured by the
agency for incorporation in the work. In case the material is supplied from a third
party, it should be backed up with a GST Tax Invoice from Contractor.

e) Material once received in to the factory would not be allowed to go outside the factory
premises for any reason. Excess/Rejected material will be allowed to be taken back after
complying with the provisions of GST Act.

Vendor/Supplier/Contractor shall comply with all the necessary statutory compliances including
but not limited to providing GST invoices or other documentation as per GST law relating to the
above supply/service to RINL, uploading the details of the invoice, payment of taxes, timely filing
of valid statutory returns for the tax period in the Goods and Service Tax Portal.
In case of Input Tax Credit of GST is denied or demand is recovered from RINL on account of any
act of the Vendor, including but not limited to non-payment of GST charged and recovered, non-
generation of E-Way Bill, non-filing of Returns, non-uploading/improper uploading of valid
invoices raised on RINL in the Returns etc., the Vendor/Supplier/Contractor shall indemnify RINL
in respect of all claims of tax, penalty and / or interest, loss, damages, costs, expenses and
liability that may arise due to such non-compliance. Such amount shall be recovered from any
payments due to the vendor/supplier/contractor of from security deposit or any other amount
available in the same contract or in other contracts including future contracts.

If any tax has been paid by the vendor/supplier/contractor in pursuance of any demand on

account of suppression, fraud or willful misstatements of facts, then the same shall not be

passed on to RINL through debit notes or invoices or supplementary invoices.

RINL reserves the right to reject the offers of tenderers whose performance is poor in awarded /

ongoing works if any.

*kkkhkhkhd
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(This undertaking has to be printed on the letter head of the agency, sign, scan the
same and upload in the Tech RFx folder)

UNDERTAKING LETTER

To

Deputy General Manager (WC) I/C
Works Contracts Department
Visakhapatnam Steel Plant
Visakhapatnam-530 031.

Name of work: PRESSURE GROUTING WORKS IN PLANT IN VARIOUS
ZONES/AREAS OF VSP

RFx No. 2600002226

Sir,

With reference to the Notice Inviting Tender, I/We have gone through the tender
documents downloaded from SRM Portal. I/We have also gone through the General
Conditions of Contract of VSP available in VSP web site and noted the contents therein.
I/We hereby confirm that I/We shall abide by the Terms and Conditions and General
Conditions of the Contract including Form of Tender, Invitation to Tender, Articles of
Agreement etc. I/We hereby declare that, I/We have visited, inspected and examined
the site and its surroundings and satisfied ourselves before submitting this tender,
obtained information about the nature of work, facilities that may be required and
obtained necessary information about Working Conditions, risk contingencies etc.,
which may influence this tender. We hereby offer to execute & maintain the work
during the defect liability period in conformity with the tender conditions at the
respective rates quoted by us.

I/We have deposited the Earnest Money Deposit (EMD), which amount is not to bear
any interest and I/ We do hereby agree that this sum shall be forfeited by me/us if I/We
revoke/withdraw/cancel my/our tender or if I/We vary any terms in our tender
during the validity period of the tender without your written consent and/or if in the
event of Visakhapatnam Steel Plant accepting my/our tender and I/We fail to deposit
the required security money, execute the Agreement and/start the work within
reasonable time (to be determined by the Engineer) after written acceptance of my/our
Tender.

SIGNATURE OF THE TENDERER
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