
RASHTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

(A Govt. of India Enterprise)
 W11 - JIBAN MAJHI

WORKS CONTRACTS DEPT, VISAKHAPATNAM STEEL PLANT,
VISAKHAPATNAM - 530031, ANDHRA PRADESH -

INDIA
PHONE: 7382295763,

e-Mail Id:  majhijiban@vizagsteel.com

NOTICE INVITING TENDER (NIT)

NIT TYPE:  2-PRT % BID E-RFX
VSP/1200/CED/2018/00274
NIT NUMBER & DATE: 2600002216 Dated 19.05.2018

SHORT OPEN  TENDERS IN THE PRESCRIBED FORM ARE INVITED FROM THE REPUTED /  EXPERIENCED  TENDERERS
FOR THE FOLLOWING

1. NAME OF THE WORK:
PROVISION OF CONCRETE PATHWAYS IN EXISTING ORE & COAL STOCKYARDS,  AUGMENTATION BEDS IN IOSA IN

RMHP AREA (PHASE-1)

2  KEY INFORMATION:

Type of Bid Type of
Submission

EMD in INR Submission Dead
Line date & time in

Bid Opening Date &
time in Hours

TWO PART BID E BID 17500.00 29.05.2018
 15:00

29.05.2018
 15:30

Contract period: 10 months
Defect  Liability Period :  6 months
Engineer In charge: MANAGER(C)-CED
Estimation Amount : Rs.16,97,589=64 ps
Welfare Allowance :  NOT APPLICABLE,,

3  OFFER VALIDITY DATE:
           Your offer should be valid upto 28.09.2018.

4  CURRENCY:
            INR.

5 ELIGIBILITY/EXPERIANCE CRITERIA :

Agencies registered under Category 2.1 / 2.4 of Class "E" or "D" or "C" will only be considered

 6. NATURE & SCOPE OF WORK:

7 ITEM DETAILS/BOQ:
AS PER ATTACHMENT IN C-FOLDER
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8 LIST OF TENDER DOCUMENTS:
          This document along with those avaialble in cFolders as below, constitute the complete Tender (NIT)

1) Tender schedule containing NIT,  Scope of Work, Terms & Conditions,Preamble to BOQ, Bill of Quantities, Special Conditions of
Contract,Undertaking letter
2) Undertaking Letter

9       DOCUMENTS TO BE UPLOADED IN CFOLDER TECH BID:
A) For Earnest Money Deposit:  Agencies to transfer the Earnest Money to the Account No. 915020053600067 of Axis Bank Ltd.,

payable  at Gajuwaka Branch (Branch Code 075).  The IFSC Code is UTIB0000075 and  SWIFT Code is AXISINBB075.
CASH DEPOSITS TOWARDS EARNEST MONEY DEPOSIT (EMD) IN THE ABOVE SAID AXIS BANK WILL NOT BE

ACCEPTED AND SUCH OFFERS WILL BE REJECTED.

(i)  Agency has to indicate the  Bank UTR Numbers (NEFT Transaction Id Numbers)  of  Earnest Money Deposit (EMD) in the
Questions tab section which is mandatory.
If the agency seeks exemption from submission of EMD, the agency needs to submit the following:

  (i)   District Industries Centre [Acknowledge of Entrepreneur Memorandum ie. EM (Part # II)
  (ii)   Khadi and Village Industries Commission
  (iii)  Khadi and Village Industries Board
  (iv)   Coir Board
  (v)    National Small Industries Corporation (NSIC)
  (vi)   Directorate of Handicrafts Handloom
  (vii)  Any other body specified by Ministry of MSME

B) Statutory Documents to be submitted, wherever required
  i) Electrical License (For Electrical contracts) Agencies having valid Electrical license  issued by any State Licensing Board /

Authority will only be considered
  ii) Boiler License (For cases  wherever required) Agencies should have boiler repair license, Category-1 issued by the Directorate of

Boilers,Andhra Pradesh
  iii) Competency Certificate issued by Director of Factories, AP
For Persons competent to carry out Inspection & Certification of Lifting Equipments, Pressure Vessels and Elevators etc

VSP reserves the right to reject the offer in case  the required documents are not submitted.

10       E RFX SUBMISSION PROCEDURE -2 PART:
RINL is employing SAP SRM 7.0 for Electronic Tendering System. E-RFx Response to be submitted electronically through System

only. No physical  paper/print needs to be submitted. Bidders need to have UserID and Password to participate in SRM E-Tenders. All
enlisted vendors of RINL would be provided User ID and password for participating in  RINL E-Tenders. If a Bidder who  wish to
participate is not presently enlisted with RINL or not having User ID Password can obtain the same through Registration of Suppliers
(RoS) system by providing requisite details well before the RFx Submission deadline. Bidders to go through the User Manual of RoS
system  available in SRM Portal for detailed steps for obtaining User ID & Password.

In 2-Part E-RFx, Technical RFx Response is uploaded to PQC/Tech RFx cFolder and Price RFx is quoted in Biding Engine.
E-Tendering User Manual available in SRM Portal contains the procedure participating in RINL  E-Tenders.

Bidders to ensure the following before submitting the 2-Part E-RFx Response
a.All Mandatory questions are answered and Requisite documents are uploaded into PQC  cFolder including the EMD Submission

proof.
b.All Techno-Commercial documents required as per tender document are uploaded into "Tech RFx" cFolder.
c.Prices and Taxes (Conditions) are quoted in the bidding engine. 
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Then upon ensuring confirmation of RFx response is  complete and contains no errors, RFx Response to be Submitted.

Bidders to ensure that E-RFx Response submission is done before"Submission deadline date  & Time" indicated in the NIT Key
informationat 2 above. RFx can be "withdrawn" and modified as long as "Submission deadline date & Time" is not over. RFx
Response cannot be modified once Submission deadline time passed.

11       E-RFX OPENING PROCEDURE- 2 PART:
E-RFx Responses are opened in the system Electronically.

System allows opening of RFx responses only after the specified date and Time as indicated at 2 Key information above. Authorized
Tender opening officers through the process of "Simultaneous Log-on" shall   open the RFx Responses in System.

For 2-Part E-RFx first "PQC" & "Tech RFx" cFolders are opened in   the system through Simultaneous Log-on Process. Then Price
RFx responses will be opened on  a specified Date & Time through Simultaneous  Log-on process for Techno-Commercially Accepted
Responses on intimation  to Bidders.

12       E-RFX EVALUATION PROCESS:
(a) Pre-qualification evaluation shall be done based on the documents submitted by the bidders in PQC & Tech RFx cFolders.
(b) All the RFxs shall be evaluated on the basis of landed cost only which includes all taxes and duties but excluding Goods & Service

Tax (GST).
(c) TAL1 (Technically accepted L1) price arrived by the system  shall follow automatically to Auction document as start bid price for

all cases of Reverse Auction and will be visible in the system only after the start time of Live Auction (E-Reverse Auction).
(d) On completion of Live Auction, composite comparative statement is generated by the system considering the RFx Prices and

Reverse Auction Prices.  Placement of Order shall be considered on the L-1 price so arrived.
(e) Notwithstanding anything specified in this tender documents, RINL, in its sole discretion, unconditionally and  without having to

assign any reason, reserves the following rights:
(i) To reject the response whose performance is poor in awarded / ongoing works if any.
(ii) To give purchase preference to Public Sector Undertakings wherever applicable as per Government Policy / Guidelines
(iii) To extend purchase preference to Local MSEs (Micro  & Small Enterprises) as per prevailing guidelines of RINL subject to

submission of documents as stipulated in Detailed Terms & Conditions of NIT.

13       REVERSE E-AUCTION PROCESS:
RINL shall have the option of resorting to reverse e-auction on SAP SRM LIVE AUCTION PLATFORM. All technically and

commercially acceptable bidders  would be required to  participate in the reverse e-auction and quote from a start Price. In reverse
e-auction the bidders would  be  required to quote prices  on the basis of landed cost but excluding GST. Definition of key terms for
RINLs SAP SRM Live-auction (E-Reverse Auction)user manual is available  in SRM Portal. No  separate User ID and Password is
required for  participating in Live  Auction. User ID and Password used for  Participating in E-Tendering to   be used for Live Auction
also.

RINL VIGILENCE TOLL FREE NUMBER: 1800 425 8878

 SD/-
 JIBAN MAJHI

ANNEXURE:

 Page 3 of 29



 1       DETAILED TERMS & CONDITIONS OF NIT:
1) The documents submitted by the tenderers in respect of pre-qualification evaluation criteria are final and no further correspondence

/ clarifications / submissions in this regard shall be entertained.

2) Scope of work, Bill of Quantities (BOQ), Terms and Conditions, given in the tender  documents(placed in the cFolder Publisher
area) is final. On verification, at any time, whether the tenderer is successful or not, if any of the documents submitted by the tenderer
including the documents downloaded from our website are  found tampered /altered/ incomplete, they are liable for  actions like
rejection of the tender, cancellation and termination of the contract, debarring etc., as per the rules of the company.

3) It will be presumed that the  tenderers have gone through the General Conditions, Special  Conditions and Instructions to  tenderer
etc., of the contract available in the website which shall be binding on him  / them.

4) The tenderer shall download the NIT documents etc (TENDER SCHEDULE) available in Tech RFx  cFolder Publisher Area on the
RINLs SRM Portal in totality and upload the same along with the Undertaking letter in Tech RFx cFolder.

5) The bidder shall be governed  by the General Conditions of Contract of Supply which is available on VSPs website which  can  be
freely accessed and downloaded.

6) Tenders submitted against the NIT / Tender shall not be returned in case the tender opening date is extended / postponed.  Tenderers
desirous to modify their offer / terms may submit their revised / supplementary offer(s) within the extended TOD.

7) (i) Tenderers shall submit GST Registration Certificate under GST act if available.  If  not available successful tenderer shall
produce Registration Certificate under GST Act, wherever applicable, before signing the Work Order / Letter  of Acceptance and
submit a copy of the same.
  (ii) Tenderers shall submit the PF Registration Certificate  if available, if not available  successful tenderer shall submit PF

Registration Certificate before commencement of the work.

8) VSP after opening of tender/bid document may seek in  writing, documents/ clarifications which are necessary for evaluation of
tender / bid document from the Tenderers/ bidders or issuing authority for confirmation of eligibility/ pre-qualification stipulated in the
NIT.

9) If it comes to the notice of  VSP at any stage right from request for registration/ tender document that any of the  certificates/
documents submitted by applicant for registration or by bidders are found to be false/ fake/ doctored, the party will be debarred from
participation in all VSP tenders for a period of 05(FIVE) years including termination of contract, if awarded. E.M.D/ Security Deposit
etc., if any will be forfeited.  The contracting agency in such  cases shall make good to VSP any loss or damage resulting from such
termination.  Contracts in operation any where in VSP will  also be terminated with attendant fall outs like forfeiture of E.M.D./
Security Deposit, if any, and recovery of risk and cost charges etc., Decision of V.S.P Management will be final and binding.

10) The date  of opening of the PQC and Tech RFx response shall be the date of tender opening.

11) Successful tenderer should be in a position to produce, after opening of the price bids, the Original Certificates  in support of the
attested copies of relevant documents submitted along with tender document. Failure to produce the original certificates at this stage in
support of the attested copies of Electrical License/ any other documents etc. submitted earlier would result in disqualification and
forfeiture of EMD and also liable for debarring from participation in VSP tenders.

12) RINL will not be responsible for any delay/ loss/ any website related problems in downloading the tender documents etc. RINL
reserve the right to  (A) Split  and award the work to more than one agency, (B) Reject any  or all the tenders or to accept any tender
wholly or in part or drop the proposal of receiving tenders at any time without assigning any reason there of and without being liable to
refund the Tender fee thereupon.

 2       INSTRUCTIONS TO TENDERERS: 

Page 4 of 29



1) Tender shall be submitted in  the prescribed form issued by VSP in the RINL SRM Portal, Government Portal. The Tender
documents issued are not transferable. Tender documents downloaded shall be submitted wholly without detaching any part.

2) The Tenderer shall agree to VSPs terms and conditions, specifications/ scope of work, etc., and quote their Total Amount in figures
only. Tender shall be for the entire scope of work mentioned in the tender documents.
3) Price condition: Tenderers shall quote the price of the goods or services, excluding GST.   Applicable GST shall be indicated

against each item and will be paid extra on submission of tax invoice.
In case tenderer opted for composition scheme, GST will not be  charged extra and the price quoted includes the GST applicable to

composite scheme.  Tenderers have to specify that they have opted  for composition scheme and GST is included as applicable for
composition.
  Evaluation criteria:
      1. In case of supply of goods or services on which RINL / VSP is eligible to avail GST input Tax Credit,  evaluation of tender shall

be on the basis of landed cost excluding GST.
      2. In case of supply of    goods or services on which the employer (RINL/VSP) is not eligible to avail GST input tax  credit, the

applicable GST payable by RINL/VSP (in case of unregistered taxable supplies) or GST to be charged by the  registered taxable
supplier  as applicable,  shall be added to the  landed cost for evaluation purposes.

4) If by any reason the tender opening is postponed to any other date, the same will be placed in RINLs SRM Portal and in the Notice
Board at Works Contracts Department.  Tenderers shall see the SRM Portal / Notice Board regularly and keep themselves informed in
this matter.

5) Before quoting, the tenderer  shall necessarily contact the Engineer and fully understand the job, scope of work, unit of
measurement, mode of measurement, scope of supply of materials by VSP if any, working conditions, shutdown arrangements, Labour
deployment requirements, risk contingencies and such other factors which may affect their tender.

6) Tenders shall be kept open for acceptance for a period 4 (Four) MONTHS from the date of opening of tender.

7) Corrections/ amendments/ replacement to/ of the Deficient documents / Financial  Instruments for EMD  shall not  be sought in the
following cases where:
i) There is evidence of Tampering/ Unauthorized correction.
ii) The value of Financial instrument(s)/ document(s) is falling short of the value stipulated in the NIT.
iii) The Validity of the BG(s) as on Initial TOD is falling short of the minimum Validity period stipulated in the tender.
iv) Discrepancy  exists in the name of Payee/ Beneficiary.
v) The Bidder fails to submit EMD or submission of UTR No./ Receipt No.

 3       EMD SUBMISSION PROCESS:
1) In case of Earnest Money Deposit being less than or equal to Rs. 5 Lakhs, Earnest Money Deposit shall be by means  of NEFT.  No

other mode of payment will be accepted.   However, in case EMD exceeds Rs.5 Lakhs, tenderers have the option to submit the same in
the form of Bank Guarantee (In the format as enclosed to the GCC) from any Scheduled Commercial Bank, encashable at
Visakhaptnam.  Bank Guarantees shall be valid for a minimum period of 04(Four) months from the Bid opening date. The above  shall
supercede the instructions regarding Form of EMD elsewhere in the tender document.

2) Public Sector Enterprises of  State / Central Government Undertakings are exempted from submission of Earnest Money Deposit
(EMD) provided they submit a letter requesting for exemption from submission of EMD along with their offer.

3) EXEMPTIONS / PREFERENCES FOR MICRO AND SMALL ENTERPRISES:

1. Micro and Small Enterprises (MSEs) are exempted from submission of Cost of Tender Documents / Tender Processing Fee (CTD),
Earnest Money Deposit (EMD), and Security Deposit (SD), irrespective of whether the service is to be carried out within or outside
their premises subject to submission of proof of enlistment / registration with any of the following agencies:

    (i)   District Industries Centre [Acknowledge of Entrepreneur Memorandum  ie. EM (Part # II) 
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    (ii)  Khadi and Village Industries Commission
    (iii) Khadi and Village Industries Board
    (iv)  Coil Board
    (v)   National Small Industries Corporation (NSIC)
    (vi)  Directorate of Handicrafts Handloom
    (vii) Any other body specified by Ministry of MSME

Note:
(a) Tender documents are uploaded in the websites (www.vizagsteel.com; www.pubtenders.gov.in; http://eprocure.gov.in ) and are to

be down loaded from there only.
(b) The Micro and Small Enterprises registered for the particular trade/items for which the tender is relevant, would only be eligible

for exemption.
(c) As regards Security Deposit  (SD) exemption, the MSEs shall  be required to submit a #Performance Guarantee Bond# of  requisite

value inthe prescribed pro-forma in lieu of Security Deposit.  It may be noted that waiver of SD is permitted only up to the monetary
limit as specified in the proof of enlistment for which the unit is registered.

2. Preference to MSEs shall be considered under the following conditions:
  (i)   When the work is to be awarded to more than one tenderer, as stated in NIT.
  (ii)  In such cases the package size / value is pre-decided and indicated in the NIT.
  (iii) MSEs shall have valid enlistment / registration with specified agencies (as above), in relevant category.  The successful tenderer

should ensure that the same is valid till the end of the contract period.
  (iv)  The offer / bid of MSE shall be within the price band of  L1 +15% and upon their matching with the final negotiated price of

(L1being other than MSE).
On fulfilling the above conditions, the eligible MSEs shall be considered for award of the rest of the package(s) (after negotiating the

final L1 price) of aggregate value not less than 20% of the total tendered value, in the order of their ranking in the bid.  In case there
are more than one eligible MSEs  with one or more owned by scheduled caste and scheduled tribe entrepreneurs, package(s)   not
lessthan 4% of the tendered value shall be considered for awarding to MSEsowned by SC ad ST Entrepreneurs.  The preferential award
of  work shallcease once the limit of 20% of tendered value is attained.  Furtherallotment / award would be based on inter-se ranking of
the rest of thetenderers other than who are already considered for  allotment/award ofpackage, subject to their matching with the
 final L1 negotiated price.
4) EMDs of unsuccessful tenderers will be refunded after reasonable time without interest. 
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SCOPE OF WORK 
 
 

 
 
 
Work Desc : PROVISION OF CONCRETE PATHWAYS IN EXISTING ORE & COAL STOCK 

YARDS,AUGMENTATION BEDS IN IOSA IN RMHP AREA(PHASE-1) 

Cond No           Cond Desc 
 
1            PROVISION OF CONCRETE PATHWAYS ALONG CONVEYORS CO-33 M,CO-7A,CO-27,CO-23 IN 
    ORE STOCKYARDS & ALONG CONVEYORS CC-31,CC-32,CC-33,CC-35,CC-36,CC-37 IN 
    COAL STOCKYARDS IN RMHP AREA 
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TERMS AND CONDITIONS  
 
 
 
 

 
 
WORK DESC   :  PROVISION OF CONCRETE PATHWAYS IN EXISTING ORE&COAL 

STOCKYARDS,AUGMENTATION BEDS IN IOSA IN RMHP AREA(PHASE-1) 

Cond No   Cond Desc 
1 Date of start of Contract and Period of Contract : 

 
a) Date of Start of Contract : 

 
 

i) The date of start of the contract will be reckoned from the date as 
specified in LOA/WO (LOA/ Fax LOA/ WO etc.). 

 
  ii) The agency shall obtain ESI Registration, Labour Licence, required 
  Insurance  Coverage  Policy  for  Payment  of  an  ex-gratia amount of 
  ` 5,00,000/- per head in case of fatal  accident  for their workmen and  
  Third  Party  Insurance 
 
   
  iii) The  agency  shall  start  work  by  obtain gate passes and safety 
  clearance  for  the  workmen  within  30 days  from the date of start  
  as specified in  LOA/WO (LOA/ Fax LOA/ WO etc.).Otherwise  an amount 
  of ` 300/- will  be levied as  penalty  for  each  day  beyond 30 days  
  

 
iv)The latest date of obtaining the ESI Registration, Labour Licence, 
Insurance Coverages, Gate passes and Safety Clearance will be the 
actual date of start of work. 

 
b) Period of Contract : 10 (Ten) months from the date of start as 
specified in LOA/WO (LOA/ Fax LOA/ WO etc.). 
 

  
2           The  rates  quoted for items shall be complete in  all  respects  and 

shall include the cost  of  scaffolding,  lead, lift,  tools, tackles,
safety appliances, men  and  material and wastage, if any. 

  
3           The  tenderer  should clearly understand that the  work  may have  to be

carried out in hot places, during   shut-down   and breakdowns as
necessary.   The work may have to be carried out round   the clock.
Shoring, strutting, dewatering  etc.  may have to be done in order to 
create front for doing the work. The  rates  will cover all the above
eventualities  and  no extra claim will be entertained on any account. 

  
4 Agency has to account for VSP supplied materials as per standard 

procedure of Visakhapatnam Steel Plant. 

 5           Defect liability period : 
 

i) 06 (Six) months from the date of Completion as  certified by the 
Engineer-in-charge. 
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TERMS AND CONDITIONS  
 
 
 
 

 
 
WORK DESC   :  PROVISION OF CONCRETE PATHWAYS IN EXISTING ORE&COAL 

STOCKYARDS,AUGMENTATION BEDS IN IOSA IN RMHP AREA(PHASE-1) 

Cond No   Cond Desc 
ii)  The contractor shall stand guarantee for materials and workmanship 
as per  Clause No. 10  of  General  Conditions  of Contract.During the 
defect liability period , if any defect is  observed due to Workmanship 
or  from   any  act or  omission of  the  contractor, the contractor 
shall  execute  all  such  work  of  rectification  and making good of 
defects,  as may  be required of him  by the Engineer,  at his own cost 
and  within  the time  stipulated by the Engineer. If  the  contractor 
shall fail to  do any such work as required  by the Engineer, second  
half  of the Retention money shall be liable to be forfeited and the 
contractor  shall make himself liable to be blacklisted in addition 
to other  remedial measures as  provided in  the  General Conditions of 
Contract. 

 
iii)The contractor shall indemnify the Employer against any 
loss/liability that may be incurred by him on account of any failure on 
the part of the contractor for timely  rectification  of  the  defects 
pointed out  within  the  defect liability period. 

 6 Sand,Coarse Aggregate & Concrete which are to be arranged by the 
contractor for use in the works will be tested in VSP Laboratory or  
any  other  approved/  recognised  laboratory,  if  such facility is 
not available in VSP laboratory as required. Upon approval of the 
same only work will be accepted. The testing charges will be borne 
by the agency, if test is done at any other laboratory other than VSP 
laboratory. If the material fails, the cost of such tests as per VSP 
approved rates and or rectification thereof shall be borne by the 
agency even if the material is tested in the   VSP   laboratory 

 7           The containers of all materials supplied free by the employer need  not
  be  returned  by the contractor. The tendered rates shall take in t o
  account the realisable values. 
 8           Cement will be issued by the Engineer free of cost at the Employer's 
  Store(s)/yard. The consumption figures of the cement(including wastage) 
  for  various  items  will  be  taken  from  CPWD  norms ( as per latest 
  DSR). Wherever  CPWD norms  for Cement  Consumption  are not available, 
  cement consumption will be worked out based on actual observation data. 

 9           The penal charges will be levied for any shortage in accounting the 
  free issue materials at 150% of market rate as on date of accounting 
  material or as on date of completion of work whichever is later. 
 10          Agency will deploy at least one Experienced Supervisor(with  minimum  
  3 years experience in civil works)  or Civil  Diploma holder all the 
  time throughout the currency of contract.He will give commitment 
  regarding  deployment  of  men  and  machinery indicating source  of 
  deployment and will further commit that they will be available at site 
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TERMS AND CONDITIONS  
 
 
 
 

 
 
WORK DESC   :  PROVISION OF CONCRETE PATHWAYS IN EXISTING ORE&COAL 

STOCKYARDS,AUGMENTATION BEDS IN IOSA IN RMHP AREA(PHASE-1) 

Cond No   Cond Desc 
all the time as per requirement throughout the currency of the contract.

 11          The  contractor shall submit the  Running  Account  Bills (RAB),Pre and 
  Final bills,along with challans indicating the details of dispatches, 
  giving  the  mark numbers  along with inspection certificates, entry  
  certificate at the  gate issued  by CISF and such other documents as  
  may be  required by the employer. 

 12          The  Contractor has to submit Royalty Clearance  Certificate from AP 
State Government for the minor minerals consumed for the  work after 
completion of work for processing final bill. If  the contractor fails 
to submit  MRC(Mineral  Revenue  clearance), VSP shall recover normal 
Seigniorage fee with  applicable  penalty as fixed by  the  Government
from time-to-time for the deficit quantities, from the final bill of 
the Contractor.However running bills will be released on production of 
MRRs / Transit slips. 

 13          " In case the test cubes failed in achieving the specified cube strength
and where no remedial measures are considered necessary and concrete is
below specified strength, the payment will be made as under: 
 
Sl 
No 

Percentage of achievement  
of cube strength  
 

Percentage of rebate 
applied on the quoted 
rate 

i) Over 90 % and Upto 99.99 % 
of the Specified strength 

15 % below the agreed 
rates for that 
particular batch 

ii) Over 80 % and Upto 89.99 % 
of the Specified strength 

45 % below the agreed 
rates for that 
particular batch 

iii) Over 60 % and Upto 79.99 % 
of the Specified strength 

70 % below the agreed 
rates for that 
particular batch 

iv) For Below 59.99 % of the 
Specified strength 

To be determined on case 
to case basis 

 

 14          Daily Labour Report is to be submitted by the agency. 
 15 On the principle that the polluter must pay, if any negligent act of 

the contractor results in pollution of the land/ air/ water or affects 
any persons health adversely, then the contractor shall have the 
obligation to suitably remedy the pollution or health impairment 
caused, to acceptable standards, failing which the VSP management 
shall effect necessary recovery for the bills of the contractor 
and remedy the pollution/ health impairment caused. 

 16          The following environment,safety & health  points are to be adhered : 
 

a) The contractor must adhere to all the applicable statutory 
laws pertaining to safety, health and environment. 
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TERMS AND CONDITIONS  
 
 
 
 

 
 
WORK DESC   :  PROVISION OF CONCRETE PATHWAYS IN EXISTING ORE&COAL 

STOCKYARDS,AUGMENTATION BEDS IN IOSA IN RMHP AREA(PHASE-1) 

Cond No   Cond Desc 
b) The contractor must ensure that there is no wastage of water at the 
work site The contractor must also ensure that all the water tapping 
points are leak proof. 

 
c) All the motor vehicles of the contractor used for transporting 
materials/machinery etc. should have pollution control certificates and 
the same should be submitted at the time of obtaining gate passes.  A 
copy of the same must be exhibited/pasted on the vehicle also. 

 
d) The contractor must ensure dust suppression measures in the 
work areas by sprinkling of water, etc. and also ensure that all his 
workers use dust masks while working in dusty areas. 

 
e) The contractor must ensure proper house keeping at site by 
keeping the work-areas free from unwanted material and greases, oil to 
avoid slips & falls. 

 
f) The contractor must ensure that all the debris generated during the 
work is transported safely to dump yard such that there is no 
spillage of debris on the road during transportation (by covering with 
a plastic sheet/tarpaulin.) 

 
g) All the material which may be recycled/reused should be 
transported to the designated place for reuse/recycling. 

 
h) The contractor must ensure that there is no spillage of oil or 
paints on the floors/grounds etc 

 
i) All representatives/supervisors/workers of contractors must take 
safety and environmental induction training and comply with the 
instructions given there in. 

 17 Water  proofing  cement  paint  shall  be procured from authourised 
stockists of manufacturers. Purchase documents along with Batch Nos. 
and empties shall be surrendered to VSP for accounting/ reconciliation. 

18        Excavated earth, debris, removed materials from drains, dismantled 
materials   etc.,  should  not   be  kept  within  15m  from  edge 
of excavation/ drain /building. No payment will be released if found 
within 15m 

 
19         The contractor  will  be  allowed  to  prepare  and  use  concrete  by 

volumetric mix as per IS: 456 latest edition. 
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TERMS AND CONDITIONS  
 
 
 
 

 
 
WORK DESC   :  PROVISION OF CONCRETE PATHWAYS IN EXISTING ORE&COAL 

STOCKYARDS,AUGMENTATION BEDS IN IOSA IN RMHP AREA(PHASE-1) 

Cond No   Cond Desc 
 20          The  agency has to ensure that he  has got at least one petrol/diesel 
  vibrator with minimum three nozzles of different sizes, 10 Nos. of 
  long and short chisels  with hammers, and concrete cube moulds of sizes 
  15 cm X 15 cm X 15 cm one set. 

  
21          GST Clause: 
 

The scope of materials supply and consumables supply in the present 
proposal are as follows: 

 
a)Materials to be supplied by VSP       :  CEMENT ONLY. 

 
b)Consumables to be supplied by VSP     : --Nil-- 

 
c)Materials to be supplied by Contractor: All materials required as 
per BOQ items except mentioned at clause no.21.a. 

 
d)Consumables to be supplied by Contractor : All consumables required 
as per BOQ items. 

 
The deduction of GST shall be done as per the rules prevailing from 
time to time. 

 22 Agency  has  to  deploy  machinery  wherever  required  for  speedy 
completion of the work. No extra payment will be made on this account. 

 23          Agency should use only 4 wheelers for any requirement at site &  
        3 wheelers should not be used. 
 
24          As per the directions of the Engineer, BF grade slag can be  used  
  replacing certain percentage of River Sand in Concrete Masonry and   
            Plastering works. Rebate from the rates of respective BOQ items for  
        replacing River sand with BF slag  shall be applicable as per Service  
            No.310003581 and no separate payment will be made for transportation  
            of BF Slag from VSP yard to site area.  
 
 
25          Workers engaged for this work are not eligible to receive Welfare 
  Allowance 
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Work Desc   PROVISION OF CONCRETE PATHWAYS IN EXISTING ORE&COAL 

STOCKYARDS,AUGMENTATION BEDS IN IOSA IN RMHP AREA(PHASE-1) 

Cond No          Cond Desc 
1 Wherever   the replacement work exists, the old items are   to be 

dismantled for fixing the new items.  The related connections  are  to 
be made good for proper  functioning  of  new items.   The rates quoted 
shall cater for   this   eventuality unless   otherwise   stated. The 
dismantled items  are  to  be Handed over to the Stores. 

2                The  rates  quoted shall be applicable for all works  to  be carried out
at all heights and depths above or below  plinth level and locatio 

unless otherwise specially stated. 

3 The rates quoted shall be deemed to include completion of an item  of 
work as per drawings, specification /  relevant  IS codes and / or 
directions of the Engineer.  The work may  be of intermittent nature. 
The rates shall be deemed to  cater for stoppages due to shutdown
/ break down, non-availability of front due to operational /
safety reasons. No additional payment shall be allowed on account of 
these. 

 

PREAMBLE TO BOQ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

n 
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1/2

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES

  PR No / Date: 73003266 / 29.03.2018                                                                                                                       Report Date : 30.03.2018
  Pur . Org.: WORKS CONTRACTS
  MSS: 5930317005     :     PROVDNG CONCRETE PATHWAYS IN RMHP&IOSA

PROVISION OF CONCRETE PATHWAYS IN EXISTING ORE&COAL STOCKYARDS,AUGMENTATION BEDS IN IOSA IN RMHP
AREA(PHASE-1)

  The BOQ Items are taken as per the following Rates.

  530.300   312.000  Unskilled
  597.550   353.000  Semi Skilled
  697.550   414.000  Skilled
 VSP Rates Central Rates

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

 1  310000010 EARTH WORK IN EXCAVATION IN ALL TYPES OF SOILS
AND HIGHLY DISINTEGRATED ROCK OVER AREAS
EXCEEDING 1.5 M WIDTH OR 10 SQM IN PLAN,DRESSING
OF SIDES,RAMMING OF BOTTOMS,LIFT UPTO 1.5 M
INCLUDING GETTING OUT THE EXCAVATED SOIL AS
DIRECTED WITHIN A LEAD OF 50 M INCLUDING ALL
MATERIALS,TOOLS AND LABOUR COMPLETE.

          677.000  M3          81.99           55,507.23 

 2  310000015 REMOVAL,LOADING,TRANSPORTING OF
DEBRIS,SLAG,LIMESTONE,LIME DUST BUILDING
RUBBISH,MUCK,SILT,SURPLUS EARTH,OIL/GREASE
SOAKED MATERIALS,COTTON WASTE OR ANY OTHER
OPERATIONAL WASTE ETC.AND UNLOADING TO
DISPOSAL PLACES / AREAS.:-UPTO A LEAD OF 1.0KM.

          677.000  M3          42.40           28,704.80 

 3  310000033 SPLY.AND LAYING PLAIN CEMENT CONCRETE OF
FOLLOWING GRADES AS DEFINED BY IS:456,MACHINE
MIXED AND MECHANICALLY VIBRATED AT ALL
HEIGHTS AND DEPTHS ABOVE AND BELOW PLINTH
LEVEL ALL AS PER SPECIFICATION AND DIRECTIONS OF
THE ENGINEER EXCLUDING FORM WORK,INCLUDING
CURING,ALL MATERIALS,TOOLS AND LABOUR
COMPLETE.(CEMENT WILL BE ISSUED FREE OF COST BY
VSP).:-CONCRETE GRADE OF 1:3:6 USING 20 MM AND
DOWN GRADED AGGREGATE.

          132.000  M3       1,295.31          170,980.92 

 4  310000034 SPLY.AND LAYING PLAIN CEMENT CONCRETE OF
FOLLOWING GRADES AS DEFINED BY IS:456,MACHINE
MIXED AND MECHANICALLY VIBRATED AT ALL
HEIGHTS AND DEPTHS ABOVE AND BELOW PLINTH
LEVEL ALL AS PER SPECIFICATION AND DIRECTIONS OF
THE ENGINEER EXCLUDING FORM WORK,INCLUDING
CURING,ALL MATERIALS,TOOLS AND LABOUR
COMPLETE.(CEMENT WILL BE ISSUED FREE OF COST BY
VSP).:-CONCRETE GRADE OF 1:2:4 USING 20 MM AND
DOWN GRADED AGGREGATE.

           57.000  M3       1,350.99           77,006.43 

 5  310000057 EXECUTION OF MISCELLANEOUS WORKS SUCH AS
CLEANING / SWEEPING THE ROADS,REPAIR OF
DAMAGED TURFING,REMOVAL OF SLAG,LIME OR
BRICKS / STONE,PIG IRON AND ANY SORTS OF
MATERIALS LYING OVER THE ROAD,CHIPPING WORK
IN OPERATIONAL AREA,WHERE TIMING OF SHUT DOWN
OR FRONT IS UNCERTAIN AND PEOPLE HAVE TO BE

          160.000  MDY         530.30           84,848.00 
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2/2

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

KEPT,CHASES IN THE WALLS,R.C SLABS AND
FLOORS,MAKING GOOD THE CHASES OF WALLS AND
FLOORS,SLABS,MAKING POCKETS FOR FIXING OR
REMOVAL OF BOLTS,REMOVAL OF PRECAST COVERS
AND ANY OTHER JOBS WHICH CANNOT BE MEASURED /
QUANTIFIED ETC INCLUDING PROVIDING THE
NECESSARY TOOLS,APPLIANCES ETC.TO DO THE
WORK,ALL AS PER DIRECTIONS AND INSTRUCTIONS OF
ENGINEER.:-FOR WORKS ENGAGING
MAZDOOR,CHOWKIDAR,BHISTY,GANG
MAZDOOR,SWEEPER,MUKHADDAM (USKILLED
CATEGORY).

 6  310000094 PROVIDING RANDOM RUBBLE (UNCOARSED) MASONRY
AS SPECIFIED IN CEMENT MORTAR (1:6)INCLUDING
FAIR CUTTING,WASTE
BONDING,PLUMBING,LINING,LEVELING,SCAFFOLDING
AND CURING ALL MATERIALS,TOOLS AND LABOUR
ETC.COMPLETE.(CEMENT FREE ISSUE BY VSP).:-AT ALL
DEPTHS BELOW PLINTH LEVEL(PLINTH LEVEL MEANS
1.2 METRE ABOVE GROUND LEVEL FOR WALLS
ETC.WHEREVER PLINTH LEVEL IS NOT DEFINED).

        1,294.000  M3       1,060.92        1,372,830.48 

 7  310000180 SUPPLYING AND PROVIDING 15 MM THICK CEMENT
PLASTER OF MIX 1:5 (1 CEMENT,5 FINE SAND) AT ALL
HEIGHTS AND DEPTHS INCLUDING ALL
MATERIALS,TOOLS AND LABOUR COMPLETE.(CEMENT
FREE ISSUE BY VSP).

        1,102.000  M2          54.87           60,466.74 

 8  310003581 Rebate for using BF Slag in place of river sand for various
masonry, Concrete and plastering in specified proportions
including transporting BF slag from BF Slag yard. (BF slag is free
issue by VSP at BF slag yard)

          552.000  M3         276.73-          152,754.96-

 Total Value: In words :  sixteen lakh ninety seven thousand five hundred eighty nine rupees sixty four paise         1,697,589.64

  Signature of the Tendere
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SPECIAL CONDITIONS OF CONTRACT  
 

 
1. GENERAL : The special conditions of the contract (SCC) are complementary to and shall be read 

in conjunction with General Conditions of Contract (GCC) of VSP for works contracts.  Scope of 
work, Bill of Quantities and other documents form part of the Tender Documents.  In case of any 
conflict of meaning between SCC & GCC, provisions of SCC shall over ride the Provisions of GCC. 

2. Visakhapatnam Steel Plant reserves the right to accept or reject the lowest or any other tender 
without assigning any reason and the work may be awarded to one of the Tenderers or to more 
than one tenderer. 

3. The contract shall be treated as having been entered into from the date of issue of the letter of 
intent/work order to the successful tenderer, unless otherwise specified. 

4. WATER, POWER AND COMPRESSED AIR: Unless otherwise specified to the contrary in the tender 
schedule, the contractor is entitled to use in the work such supplies of water, power and 
compressed air (Basing on availability) from VSP’s sources from approved tapping points, free of 
cost.  The contractor shall make his own arrangement for drawing the same to the work spot. 

5. The successful tenderer shall produce GST Registration Certificate under GST Act, before signing 
the Work Order / Letter of Acceptance and submit a copy of the same.  If the agency is 
unregistered / composition scheme declaration shall be submitted. 

6. Immediately on receipt of work order, the successful tenderer shall obtain and submit the 
following documents to the Engineer with a copy to ZPE/Manager (Pers)/CLC before start of 
work.  
a(i)  ESI registration certificate with the contractor’s Code no. covering all the workmen 

under ESI Scheme, which shall be effective from the date of start of contract and cover 
for the entire period of contract including extended period/defect liability period, if any. 

a(ii)  Insurance policy for payment of exgratia amount of Rs.5,00,000/- (Rupees Five lakhs 
only) per head in case of fatal accidents while on duty, to the contract labour engaged by 
him in addition to the coverage under ESI Scheme / Workmen Compensation Insurance 
Policy whichever is applicable.  As and when a fatal accident takes place while on duty 
along with the benefits under the ESI Scheme / Workmen Compensation, whichever is 
applicable, the contractor is required to pay the ex-gratia amount within 30 (Thirty) days 
from the date of accident to the legal heir of the deceased.  In case of any delay in 
paying the ex-gratia amount as above, the Employer has the right to pay such amount 
directly to the legal heir of the deceased and recover the same from the contractor’s 
running / future bills.  This insurance policy is to be taken by the contractor over and 
above the provisions specified under Clause No. 6.13 (Third Party) and 6.14 (ESI Act) of 
the General Conditions of Contract.  

a(iii) Copy of the policy for third party insurance as stipulated in Clause 6.13 of the GCC. 
b) Labour License obtained from Assistant Labour Commissioner (Central), Visakhapatnam. 
c)  PF Registration Certificate issued by PF Authorities 
d) Safety clearance from Safety Engineering Department of VSP. 

7. The contractor shall submit wage records, work commencement/completion certificate etc. and 
obtain necessary  clearance from Contract Labour Cell of  VSP for bills clearance. 

8. The contractor shall ensure strict compliance with provisions of the Employee’s Provident Fund 
Act, 1952 and the scheme framed there under in so far as they are applicable to their 
establishment and agencies engaged by them.  The contractor is also required to indemnify the 
employer  against  any  loss  or  claim or penalties or  damages   whatsoever resulting out of 
non- compliance on the part  of the contractor with the provisions of aforesaid act and the 
schemes framed there under.  A copy of the provident fund membership certificate/PF CODE 
number shall be submitted by the contractor. 

9. The contractor shall follow the provisions of Indian Factories Act and all rules made there under 
from time to time as applicable and shall indemnify the employer against all claims of 
compensations under the provisions of the act in respect of workmen employed by the contractor 
in carrying out the work against all costs, expenses and penalties that may be incurred by the 
employer in connection therewith. 

10. a) Total amount quoted shall be inclusive of all taxes,  levies,  duties,  royalties,  overheads 
and the like but excluding GST prevailing as on the date of submission of bids. 
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b) During the operation of the contract if any new taxes/duties/levies etc are imposed or 
rates undergo changes, as notified by the Government and become applicable to the 
subject works, the same shall be reimbursed by VSP on production of documentary 
evidence in respect of the payment of the same.  Similarly benefits accruing to agency on 
account of withdrawal/reduction in any existing taxes and duties shall be passed on to 
VSP. 

c) Supplier of Services / Goods shall comply with the GST provision as prescribed.   In case 
of failure to comply with the GST provision by the Supplier thereby RINL could not obtain 
GST-ITC or ITC is reversed with interest at a later date the equivalent amount of ITC lost 
including interest paid, if any, to GST Authorities shall be recovered from the immediate 
payment due to the supplier of service.   

d) The prices are exclusive of GST.  RINL-VSP will pay GST as applicable on submission of 
Tax Invoices in accordance with Rule 46 of GST Rule 2017. 

 The contractor will be paid GST by RINL-VSP along with monthly RA bills.  The contractor 
will, in turn, submit the documentary evidence in support of payment of GST of each 
month along with subsequent month RA Bills. 
The Supplier/Contractor shall upload the details of Invoices issued by him in the monthly 
return (GSTR-1) of the month in which Tax Invoices are raised to enable RINL to claim 
Input Tax Credit under GST. Otherwise, Payment of GST will not be made.  

11. ADVANCE: No advance of any sort will be given by VSP. 
12. PAYMENT TERMS: Payment will be made monthly on recommendations of the Engineer basing on 

the quantities executed, at accepted rates. 
13. MEASUREMENTS: The contractor shall   take   measurements jointly with the Engineer or his 

representative and keep joint records for the same.  Bills shall be prepared and submitted by the 
contractor basing on agreed measurements. 

14. INITIAL SECURITY DEPOSIT (ISD):  Initial Security Deposit for the work shall be @ 2% of contract 
price.  Earnest Money Deposited by the successful tenderer shall be adjusted against ISD, and 
the difference between ISD and EMD shall be deposited in the manner mentioned in the work 
order/letter of intent. 

15. RETENTION MONEY: Retention Money for contracts up to a value of Rs. 100 lakhs, at the rate of 
7.5% of the bills for works with defective liability period not NIL and at the rate of 5.0% for 
works with defective liability period “NIL” will be deducted from each bill until this amount 
together with the Initial Security Deposit reach the limit of retention which is 7.5% or 5.0% as 
the case may be for the value of work.  The Retention Money shall be released after the 
satisfactory completion of defect liability period after liquidating the defects.  For contracts of 
value above Rs.100 Lakhs, the limit of retention money shall be Rs.7.5 lakhs plus 5% of the 
value exceeding Rs.100 lakhs. 

16. Security Deposit: : The Public Sector Enterprises or State/Central Government 
Undertakings/ MSEs shall be required to submit a “Performance Guarantee Bond” of requisite 
value in the prescribed proforma in lieu of Security Deposit covering  the period of contract + 
defect liability period + 6 months (Claim period).  It may be noted that waiver of Security Deposit 
is permitted only up to the monetary limit as specified in the proof of enlistment for which the 
unit is registered for MSEs. 

17. Recovery of income tax at source will be made from contractor’s bill and deposited with   Income 
Tax Department as per rules.  Recovery of sales tax applicable shall be made from the 
contractor’s bills. 

18 .  SAFETY: 
a) The contractor and his workers must strictly take all safety precautions and shall supply 

to his workers dependable safety appliances like hand gloves, safety boots, safety belt, 
safety helmets, duster cloth, dust mask/nostril filter etc.  In addition to this, contractor 
shall also provide additional safety appliances as per requirement and follow safe 
working practices like using fully insulated electrode holders etc.   He shall also ensure 
that his workmen intelligently use only dependable safety appliances supplied to them. 

b) The contractor shall take adequate safety precaution to prevent accidents at site.  The 
contractor shall also ensure that his employees observe the statutory safety rules and 
regulations and also those laid down by the employer from time to time and promptly 
submit report of accident and state the measures taken by him to prevent their 
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recurrence and also keep the employer indemnified of all claims arising out of such 
accidents. 

c) No Workmen shall be engaged on the work without proper safety induction and without 
using required PPE.  Use of safety helmet and shoe is must excepting in painting works 
where shoe will not be used.  

d) All the safety appliances required for safe working as decided by SED/Contract operating 
department shall be provided by the contractor to his workmen. 

e) Clearance to start the job will be obtained by the contractor in form ‘A&B’ before start of 
work. The forms may be obtained from the dept. concerned. 

f) Works at height cannot be started without clearance from Zonal Safety Officer.  The 
workers engaged for work at height shall possess height pass from SED.  The names of 
workmen working at height or in hazardous areas will be written on the body of form 
“B”. 

g) Contravention of any safety regulation of VSP in vogue from time to time will result into 
work stoppage, levying penalties and ultimately in contract termination.   

 
The list of safety violations by Contractor category wise are as follows: 
 

  I. Category-I of Safety Violations: 
Penalty amount: First offence Rs.1000/-,  2nd or subsequent offences Rs.2000/- 
For Works / Non-works. 
Penalty amount: First offence Rs.1000/-,  2nd or subsequent offences Rs.2000/- 
For Projects 

 
   (1) Not wearing crash helmet while riding Two-Wheeler in plant premises.    
 
  II. Category-II of Safety Violations (Minor Violations):   

Penalty amount: Rs.3000/-   - For Works / Non-works. 
   Penalty amount: Rs.5000/-   - For Projects 
 
   A. HEIGHT: 
 
   (1) Height Pass not made / not available; 
   (2) Unauthorized entry at height / hazardous locations; 
   (3) Fall arrester not provided / used; 

(4) Horizontal life line / guide rope not provided for anchoring full body 
safety harness. 

 
B. EXCAVATION: 
 
(1) Proper ladder/steps not provided for descending / ascending;  
(2) Shutting not done (below 2 mts. Level) of excavation; 
(3) Overhanging burden in pit not removed in excavation; 
(4) Excavated materials left near the edge of the pit. 
 
C. ELECTRICAL: 
 
(1) Power cable clamped with G. I. Wires to post / pillar; 
(2) Power cables tied on reinforce rod / structure without proper insulation; 
(3) Loose connection taken from sockets without proper plug; 
(4) Taking shelter behind electrical panel; 
(5) Power cables / electrical wires lying on ground in hap-hazard manner; 
(6) Source of supply / danger board not displayed on the electrical 

equipment; 
(7) Electrical Control Post not provided with Barrication / Shelter / Canopy; 
(8) Cables used having many joints; 
(9) Earthing not provided on Electrical Equipments; 
(10) ELCB not installed. 
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D. MATERIAL HANDLING: 
 
(1) Use of damaged slings / tools / ropes; 
(2) Fitness certificate of cranes / hydras / heavy vehicles not available; 
(3) Crane rope conditions not ok;  
(4) Rope of crane not clamped properly; 
(5) Guy ropes not used during shifting of materials. 
 
 
 
E. GAS CUTTING: 
 
(1) Rolling / lifting of cylinders (without cage); 
(2) Gas cutting without required PPEs; 
(3) Gas hose pipe clamping done by wires; 
(4) Usage of LPG Cyiinder beyond date of expiry; 
(5) Wet bags / covers not put on gas cylinder; 
(6) Loading / Unloading of cylinder – cushion not given. 
(7) Condition of hose pipe not good; 
(8) Working with leaking cylinder; 
(9) Flash Back Arrester not provided at Torch / Cylinder ebds; 
(10) Colour coding of gas cutting of hoses not followed. 
 
F. ARC WELDING: 
 
(1) Welding with non-standard holder 
(2) Welding machine earthing not done (Double body earthing; 
(3) Using improper welding cable; 
(4) Welding cables used with many joints; 
(5) Lugs not provided for connecting cables to welding makchines; 
(6) Local isolation switch not provided on welding machines. 
 
G. PPEs: 
 
(1) Non usage of PPEs at site such as Safety Helmet, Shoes, Googles, Hand 

Gloves, Face Shields etc., as per requirement. 
 
H. VEHICLE: 
 
(1) Driving of heavy vehicles on the main road during restricted hours & 

restricted routes; 
(2) Parking at unauthorized place; 
(3) Using of truck with damaged body; 
(4) Dropping / Spillage of material on the road; 
(5) No number plate on vehicle; 
(6) No head light / signal lights / brake light / horn / reverse horn on the 

vehicle; 
(7) Types of vehicle having patching / bolting; 
(8) Violation of approved speed limits during plying on the road; 
(9) No front / rear wheel guards on Hydra; 
(10) Un-authorized dumping of material; 
(11) Driving license not available / in-valid; 
(12) Driving of two wheeler carrying more than one pillion rider; 
(13) Driving dangerously; 
(14) Overloading of vehicles; 
(15) Talking on cell phone while driving; 
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(16) Vehicles transporting loads without tying / securing of loads / stock 
protruding out of the truck body / without red flags / red lights, side 
guards, donnage; 

(17) Drunk & driving; 
(18) Non availability o reverse horn of moving equipment; 
(19) Using hydra for material transportation on roads; 
(20) Marching of hydra without signal man & red flags; 
(21) Using trucks for transportation of persons. 
 
I. PERMITS: 
 
(1) Working without work permit / shut down 
(2) Not putting red flags / stopper 
(3) Dismantling of structure without authorized plan 
(4) Unauthorized oxygen tapping 
(5) Working on VSP installations without permission 
(6) Critical / heavy erection of structures without authorized plan. 
 
J. GENERAL: 
 
(1) Not having proper gate passes / other area passes 
(2) Not reporting of accident 
(3) Hand grinders / mixer machines without guard 
(4) Make-shift arrangement for job execution 
(5) Engaging workers without safety training 
(6) Using of defective tools 
(7) Unauthorized operation of equipment 
 
K. STATUTORY RECORDS: 
 
(1) Safe Working Load (SWL) Certificates of lifting machines / equipments 

not valid / not available / details not displayed on the equipment 
(2) Valid Test Certificates of Electrical Hand Gloves / Full Body harness not 

available 
(3) Eye examination records of vehicle / crane operators not available 
(4) Electrical Authorization not available 
(5) Vehicles plying without valid insurance, valid fitness certificate, valid 

pollution under control certificate. 
 

 
III. Minor subsequent – Repetition of safety violations as detailed under Category – 

Ii above  
Penalty amount: 1st repetition of violation Rs.12,000/-, 2nd repetition of violation 
onwards Rs.24,000/-  - For Works / Non-Works 
Penalty amount: 1st repetition of violation Rs.15,000/-, 2nd repetition of violation 
onwards Rs.25,000/-  - For Projects 
 

 
  IV. Category – IV of Safety Violations  (Major Violations) 
   Penalty amount:  Rs.20,000/-  - For Works / Non-Works 
   Penalty amount:  Rs.40,000/-  - For Projects 
 
   HEIGHT: 
 

(1) Using bamboo / or other non-standard material for scaffolding 
(2) Railing not given at platforms or opening of floor 
(3) Scaffolding planks not tied 
(4) Throwing / dropping of material from height 
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(5) Proper ladder / approach not given for working at height 
(6) Full body harness (FBH) not wearing 
(7) Lifeline of FBH not anchoring 
(8) Floor opening left unguarded in the area of work 
(9) Working at roof without daily permit 
(10) Walkway / cross over path not provided 
 
EXCAVATION: 
 
(1)  No barricading of excavated pits 
 
ELECTRICAL: 
 
(1)  Unauthorized working on electrical equipment 
 
 
VEHICLE: 
 
(1)  Sleeping under truck 
 
ARC WELDING: 
 
(1)  Welding screen not used 
 
GENERAL: 
 
(1)  Absence of Supervisor at work site 
(2)  Leaving loose sheets on the roof tops 

  
  V. Fatal Accidents / Permanent disability  

Penalty amount:  20% of contract value subjected to Min. Rs.1.00 lakh 
and Max. Rs.5.00 lakhs or banning of business dealing or both. – For Works / 
Non-Works 
Penalty amount:  10% of contract value subjected to Min. Rs.5.00 lakhs 
and Max. Rs.10.00 lakhs or banning of business dealing or both. – For Projects 
 

 
  Note: 

1) Any other violation which is not listed above having potential to endanger human 
life / Property shall be liable for penalty under any of the categories listed 
above. 

2) Independent of the above, the contractor shall be debarred from taking up 
further contractual work in VSP in case any repeated fatal accident after 3rd 
incident for the reasonable attributable to Contractor. 

3)   The Safety violations have been classified into five categories (I to V).  Without 
prejudice to the right conferred by the Clause No. 16(g) of Special Conditions of 
Contract for stoppage of work for violation of safety rules, the contractor shall 
be liable for penalty at the rates as indicated depending upon the category of 
violation. 

4) The penalties mentioned above are in addition to those which are applicable as 
per the Statutory Acts & Rules.  In case of any imposed penalty by any Statutory 
Authority, the same shall be over and above the contractual clauses. 

5) The above penalties related to the accidents mentioned at Category-V will be 
imposed on agency in case the reasons to the accidents are attributable to the 
agency. 
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AUTHORITY FOR IMPOSING PENALTIES: 
1) Penalty for violations falling under the Categories (I), (II) & (III) will be imposed 

by Engineer Incharge based on the findings by the designated officer of SED / 
Departmental Safety Officer / Zonal / Project Safety Officer / Operating 
Authority, a copy of the penalty imposition . 

2) Penalty to the violations falling under the Categories (IV) & (V) will be imposed 
by the Engineer Incharge, based on the recommendation of Head of SED in 
consultation with the Head of Operating Department. 

3) The penalty amount shall be recoverable from any bill and / or EMD / SD of the 
contractor without any further reference to him. 

4) For violations falling under the Category (V), besides penalty action for banning 
of business dealings with the contractor will be initiated, if recommended by the 
committee for enquiring into fatal cases. 

h) “The contractor shall ensure that the Welders and Gas Cutters wear cotton dress and 
leather apron.  They shall not wear nylon/synthetic dress.  This is required to avoid any 
fire accident.  This must be followed strictly”. 

19. SHUTDOWNS:  
A)  Necessary shutdowns will be arranged by VSP to the contractor for carrying out the work 

based on requirement.  No claims on account of delayed/prolonged shutdown will be 
entertained. 

B)  The works assigned to the contractor by the Engineer from time to time shall be 
completed within the time schedule fixed by the Engineer in each case, within the 
approved shut down period. 

20.         LABOUR DEPLOYMENT:  
       A)  The contractor shall deploy his labour as per requirement and as instructed by the 

Engineer.  It may be necessary to carryout the work round the clock based on 
requirement and shutdown provided.   The contractor’s rate shall cover such 
eventualities. 

 B)  Only trained, experienced, safety inducted workers acceptable to the Engineer shall be 
engaged on this work, work shall be executed as per specifications to the satisfaction of 
the Engineer. 

C) As and when need arises in the Annual works from time to time either for extra 
requirement of work or as a replacement in running contracts or a contract 
commencing for the first time, the contractor shall ensure that Displaced Persons (DPs) 
are engaged in unskilled category of workers to the extent of 50% (fifty percent).  The 
contractor shall contract the Engineer-in-charge for this purpose. 

D) “As and when need arises in the annual works from time to time either for extra 
requirement of work or as a replacement in running contracts or a contract 
commencing for the first time in semi-skilled category, the contractor shall ensure the 
minimum qualification of ITI in the relevant field for such semi-skilled category of 
workers.  The contractor will also ensure to engage 50% (Fifty percent) of such semi-
skilled vacancies from Displaced Persons (DPs) category.  The contractor shall contact 
the Engineer-in-charge (EIC) for this purpose”. 

E) The Contractor shall engage contract worker(s) who do not have any adverse record with 
respect to his character in the past. For this purpose, the character and antecedents of 
the proposed  worker(s) whom the Contractor intended to engage, shall be got verified 
by the Police and report shall be submitted. Till such time the report is submitted, the 
proposed contract worker(s) will be given only provisional pass and the pass will be 
cancelled in case any adverse report is reported. 

21. SECURITY REGULALTIONS: The contractor shall abide by and also observe all security regulations 
promulgated from time to time by the employer. 

22. STORING/STACKING OF MATERIALS: Storing/Stacking/Placing of materials shall be only at the 
places designated by the engineer. 

23. The contractor, his supervisors and workmen shall observe entry and exit timings strictly. 
24. After completion of work activity, the site has to be cleared of all debris, construction material 

and the like. 
25. The successful tenderer shall start the work immediately after obtaining gate passes and safety 

induction training and clearance from the Employer. 
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26. NOTICES: Any notice to be given to the contractor under terms of the contract shall be 
considered duly served, if the same has been delivered to, left for or posted by registered post to 
the contractors principal place of business (or in the event of the contractor being a company, 
its registered office), at the site or to their last known address. 

27. DEFAULT BY TENDERERS: The successful tenderer may be debarred at the discretion of the 
company, from issue of further tender documents, work orders etc., for a specified period to be 
decided by the employer in case of : 
“Undue delay in starting and execution of work awarded, poor performance, backing out from 
the tender, non accepting work order/LOI during the validity of tender or non observance of 
safety rules and regulations, misappropriation of company’s materials/property, non payment of 
due wages to labour or such similar defaults”.      

28. Successful tenderer should be in a position to produce the Original Certificate in support of the 
attested copies of relevant documents enclosed along with pre-qualification documents or 
afterwards, after opening of the Price Bids. 

29. Failure to produce the original certificates at this stage in support of the attested copies of PF 
Registration/ITCC/Electrical License/Experience/Qualification any other documents etc., 
submitted earlier would result in disqualification and forfeiture of EMD and also liable for 
debarring from participation in VSP tenders. 

30. If it comes to the notice of VSP at any stage right from request for registration/tender document 
that any of the certificates/documents submitted by applicant for registration or by bidders are 
found to be false/fake/doctored, the party will be debarred from participation in all VSP tenders 
for a period of    05 (FIVE) YEARS including termination of Contract, if awarded. EMD / Security 
Deposit etc., if any, will be forfeited. The Contracting Agency in such cases shall make good to 
VSP any loss or damage resulting from such termination. Contracts in operation any where in 
VSP will also be terminated with attendant fall outs like forfeiture of E.M.D. / Security Deposit, if 
any, and recovery of risk and cost charges etc. Decision of V.S.P. Management will be final and 
binding. 

31. Failure to execute the work after LOI/WORK ORDER is given, will make the party liable for 
debarring for a period of 2 (TWO) YEARS. 

32. In case it is found before/after award of work to the person/agency through Limited Tender 
Enquiry (LTE) that the same person/agency is proprietor/proprietress/partner of two or more 
separate agencies and quoted for the same work, then punitive action to the extent of debarring 
up to 02 (Two) years from participating in VSP tenders will be taken. 

33. In case the Tenderers revoke/withdraw/cancel their tender or they vary any terms of their tender 
during the validity period of the tender without the written consent of Visakhapatnam Steel Plant 
(VSP) or in the event of VSP accepting their tender and fail to deposit the required security 
money, execute the Agreement and fail to start the work within reasonable time (to be 
determined by the Engineer) after written acceptance of their tender – EMD submitted by them 
will be forfeited by VSP. 

34. Contractor shall note that: 
i) Time for mobilization after issue of FAX Letter of Intent/detailed Letter of Intent / Work 

Order shall be; 
            a. 03 (Three) days for Capital Repairs 

b. 15 days for Civil Works 
c. 60 days for painting works of Structural Engineering Department 
d. 07 (Seven) days for Annual Mechanical, Electrical and works of technological 

assistance/cleaning. 
ii)    Re-starting the work after disruption shall be within 04 (Four) to 06 (Six) hours after the 

cause of disruption is removed as decided by the HOD. 
                iii) Notice period for Contract Termination shall be - 03 (Three) hours in the event of 

breakdowns, 02 (Two) days in Capital Repairs and 10 days in other works. 
 Failure to adhere to above stipulations may result in Termination of contract at risk & cost and 

will make the party liable for debarring for a period o 2 (Two) years. 
35. Agencies are required to submit Bank Guarantee for the value as decided by the Engineer as a 

Security while taking out Equipment/Components/materials of VSP to their workshop situated 
outside the VSP premises for carrying out repairs. 

36. In case of revision in RINL / VSP approved wage rate, consequent to the revision in the minimum 
wages (either in Basic Wage or Living Allowances) as notified by the Regional Labour 
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Commissioner (Central), Hyderabad, Escalation amount to the contract shall be payable as per 
the following formula: 

 
V = L x W x (X-Xo) 

Xo 
        WHERE: 
          V= Escalation Payable 
        L= Labour Content during billing period 
          W=  Gross value of work done on the basis of Contract Rates for the period for which 

variation is applicable 
          X=  Revised Weighted Average of RINL/VSP approved Rates for the period for which 

variation is applicable (for Unskilled, Semi-skilled and Skilled categories of Workers) 
based on the minimum wages as notified by the ALC (Central), Hyderabad, for the 
period under consideration for that contract as per present man days of different 
categories for the billing period. 

Xo =  Existing (on the basis which tender estimate prepared) Weighted average of VSP 
approved rates (for Unskilled, Semi-skilled and Skilled categories of Workers and 
which is based on the Minimum Wages notified by Commissioner of Labour, Govt. of 
Andhra Pradesh, Hyderabad) for that contract as per present man days of different 
categories for the billing period. 

Computation of X and Xo & L : 
X= (a*USR + b*SSR + c*SKR)/(a+b+c) 
Xo= (a*USRo + b*SSRo + c*SKRo) / (a+b+c) 
L   = (a*USRo + b*SSRo + c*SKRo) / W 
Where 
a= man days present by USW during the billing period 
b= man days present by SSW during the billing period 
c= man days present by SKW during the billing period 
 
USR= Revised VSP approved Rate for USW at the time of billing 
SSR= Revised VSP approved Rate for SSW at the time of billing 
SKR= Revised VSP approved Rate for SKW at the time of billing 
 
USRo= VSP approved Rate for USW indicated based on which the Estimate of work was 

prepared, 
SSRo= VSP approved Rate for SSW indicated based on which the Estimate of work was 

prepared, 
SKRo= VSP approved Rate for SKW indicated based on which the Estimate of work was 

prepared, 
 
(The above escalation shall be independent of the award percentage whether positive or 
negative) 

37. PAYMENT OF MINIMUM WAGES:  
37.1.  Wages paid to the workmen by the contractor should not be less than the rates notified by the 

Regional Labour Commissioner (Central), Hyderabad, from time to time with regard to the 
minimum wages applicable to the respective categories of workmen plus the ad-hoc amount at 
the rate of Rs.11.54ps as per working day per workman per category.  Wages with ad-hoc 
amount to the workmen should be paid on or before the 7th of the subsequent month.  if 7th falls 
on a holiday or weekly off day, the payment should be made one day prior to that.   Payment of 
PF for the month, both the employer’s (in this case contractor) and employee’s  (in this case 
workmen employed by the contractor) contributions should be deposited in the bank in the 
permanent PF code number and challan obtained before the 15th of the subsequent month and 
forwarded to the Engineer”. In case of failure of the contractor to comply with any of the above, 
the following action will be taken by VSP. 

 
 

1a) Lapse  --------------Payment of wages at rates less than those notified under the minimum 
wages. 
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Action by VSP ---------------An amount equivalent to the differential amount between wages 
to be paid under minimum wages notification of the Government applicable for the 
period less actual wages paid shall be recovered from the bills as certified by the 
engineer. 

b) Lapse -------------Non payment of adhoc amount  
Action by VSP ------------An amount equivalent to actual payable towards adhoc amount to 
the workmen engaged for relevant period shall be recovered from the bills as certified by 
the Engr. 

 2) Lapse ----------------Non payment of wages 
Action by VSP -------------An amount equivalent to wages payable by the contractor 
applicable for the relevant period shall be recovered from the bills as certified by the 
Engineer. 

 3) Lapse -------------------Non payment of PF 
Action by VSP  -----------Recovery of PF amount and an amount equivalent to maximum 
penalty leviable by Regional Provident Fund Commissioner for the delayed period under 
the provisions of ERP & MP Act and Rules for delayed remittance of PF contributions 
(both the employee’s and employer’s contribution), shall be recovered from the  bills of 
contractor as certified by Engineer. 

 4) Lapse ---------------Delayed payment of PF  
Action by VSP ------------- An amount equivalent to maximum penalty leviable by Regional 
provident Fund Commissioner for the delayed period under the provisions of EPF & MP 
Act and rules for delayed remittance of PF contributions (both the employee’s and 
employer’s contribution), shall be recovered from the bills of the contractor as certified 
by Engineer.    

37.2. The contractor shall have to pay WELFARE ALLOWANCE (earlier known as SMA, ASMA) 
towards fuel charges, food, milk, tiffin, coconut water, washing allowance etc @ 
Rs.80.76ps per day of actual attendance of each worker deployed in the contract not 
exceeding Rs.2100/- per month in addition to the wages as indicated in the minimum 
wages clause of Special Conditions of Contract .  The contractor will submit his claim 
with proof of such payment made in this connection in the RA Bill and the same amount 
will be reimbursed/paid to him. 

37.2.1. It may be noted that the payment of WELFARE ALLOWANCE is towards the expenditure 
incurred by the contract labour towards Fuel Charge, Coconut Water Allowance, Washing 
Allowance, Food/Milk/Tiffin Allowance. 

37.2.2. The contractor is required to take the above aspects into consideration while submitting 
their offers and no profit/overhead charges will be paid by VSP on this account. 

37.2.3. As regards applicability of payment of WELFARE ALLOWANCE, the contractor may refer 
NIT/Terms & Conditions of the contract in this regard. 

37.3. (a) Penalty for delayed payment / non-payment of wages: 
If the contractor fails to pay wages within the stipulated time ie., by 7th working 
day of the subsequent month, a penalty up to 1% of the gross wages (Basic, DA 
& Over time (if any) except Adhoc, SMA, ASMA and other allowances) of the 
workers will be levied for every day of lapse subject to a maximum of 10% in any 
calendar month.  This is without prejudice to appropriate action against the 
contractor including debarring, in case of perpetual / habitual default”. 

  (b) Payment of wages through banks: 
The contractor shall pay wages not less than the minimum wages notified by the 
appropriate Government from time to time to the workers deployed by him.  The 
payment shall be made on the due dates either by way of crossed cheques or 
crediting the wages to the bank accounts of the concerned contract workers.  
Proof of such payment shall be submitted by the contractor to the Engineer 
Incharge by 10th of the subsequent calendar month. 

38. The contract period can be extended at the discretion of V.S.P. up to 04 (Four) months   at the 
existing Rates, Terms and conditions and the Contractor shall be bound to execute the work 
accordingly and  the offer of the Contractor is deemed to include this aspect.   

39. The tenderers shall note that in case of quoting above the Estimated Value of V.S.P. the L-1 party 
shall furnish logical / satisfactory explanation which V.S.P. may seek if felt necessary for quoting 

--Not applicable--
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such high rates. If the explanation offered by the L-1 party is not acceptable to V.S.P., the L-1 
party may be recommended for disqualification while retendering the work. 

40. The contractor should clearly understand and comply with the Factories Act 1948 and relieve the 
FEMALE WORKERS from their work site within the restricted working hours prescribed therein 
under section 66(b). 

41. The following deductions per workman deployed category-wise shall be made from the 
bills/amounts due to the contractor as applicable for the work done and such deducted amounts 
shall be released as mentioned below:  

 
1) Component --------- Notice pay 

  Recovery amount per labour  per every working day  ---- 
  USK -----Rs.26.77ps, SSK -----Rs.30.29ps,  SK-----Rs.35.32ps 
 
 2) Component ---------- Retrenchment compensation 
  Recovery amount per labour per every working day ------ 
  USK -----Rs.13.39ps,  SSK -----Rs.15.15ps,  SK-----Rs.17.76ps 
 
 3) Component  --------- Leave with wages 
  Recovery amount per labour per every working day 
  USK -----Rs.16.48ps, SSK -----Rs.18.64ps,  SK-----Rs.21.86ps 
 

To be released when ----------- After the contractor makes payment to the work men in 
the presence of Engineer Incharge and CLC representatives, a certificate to this effect is 
to be enclosed with pre-final bill (to be paid with pre-final bill). 

 
  Sub-total -  

USK -----Rs.56.64ps,  SSK -----Rs.64.08ps, SK-----Rs.75.14ps 
 
 4) Component  ------------------ Bonus      
  Recovery amount per labour per every working day 
  USK -----Rs.26.76ps, SSK -----Rs.30.28ps,  SK-----Rs.35.51ps 
 

To be released when ------------- After the contractor makes the payment to the  workmen 
in the presence of Engineer Incharge and CLC representatives, a certificate to this effect 
is to be enclosed with RA bill / pre-final bill (to be paid with RA bill / pre-final bill as and 
when paid by the contractor. 

 
  GRAND TOTAL 
  USK -----Rs.83.40ps,  SSK -----Rs.94.36ps,  SK-----Rs.110.65ps 
  10% towards profit and over heads of contractor   

USK -----Rs.08.34ps, SSK -----Rs.09.44ps,  SK-----Rs.11.07ps 
  Total recovery amount     

USK -----Rs.91.74ps,  SSK -----Rs.103.80ps,  SK-----Rs.121.72ps 
Note:    

i) The above recovery rates are effective from 01/10/2016.  In case of any statutory 
revision in minimum wages payable to contract workmen as notified by the Regional 
Labour Commissioner (Central), Hyderabad from time to time, the above recovery 
amounts for workmen category-wise will be revised by RINL/VSP and will be notified 
accordingly. 

ii) Payment against the above component is to be made to the workmen based on effective 
wages of last drawn pay. 

42.     PAYMENT MODE FOR BILL AMOUNTS:  

42.1 Following are the options available to the Contractors for availing e-payments. 

42.1.1  EFT System:  Under this system Banks offer their customers money Transfer service from 
account of any bank branch to any other Bank Branch.  The EFT system presently covers all the 
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branches of about 77 banks located at 15 centers indicated below, where clearing houses are 
managed by RBI i.e., 

 i) New Delhi ii) Chandigarh iii) Kanpur iv) Jaipur v) Ahmedabad vi) Mumbai vii) Nagpur   viii) 
Hyderabad ix) Bangalore x) Chennai xi) Trivendrum xii) Kolkata xiii) Bhubaneswar xiv) Guwahati 
xv) Patna. 

42.1.2 Direct Credit:  Suppliers opting for this system may open Bank accounts with any one of the 
following banks. 

i)  State Bank of India  - Steel Plant Branch 

ii) Canara Bank   - Steel Plant Branch 

iii) Bank of Baroda   - Steel Plant Branch 

iv) State Bank of Hyderabad - Steel Plant Township Branch 

v) Andhra Bank   - Steel Plant Township Branch 

vi)  UCO Bank   - Steel Plant Township Branch 

vii)  IDBI    - Visakhapatnam Branch 

42.2 The Successful tenderer shall agree that all the payment due and payable in terms of the 
contract will be paid direct to his bank account and he shall give the bank account number and 
the address of the Bank in which the money is to be deposited” as per the format given below: 

 (1) Vendor Code     : 

 (2) Option      : RTGS / EFT 

 (3) Beneficiary Details  

  a) Name of Beneficiary (Max.35 characters) : 

  b) Bank Name (Max. 35 characters)  : 

  c) Branch Name (Max. 35 characters)  : 

  d) Account Number (Max. 35 characters) : 

  e) Account type (Max. 35 characters) : 

   (Savings / Current / Overdraft) [Mention Code No. also] 

  f) Beneficiary Bank’s IFSC Code (Max. 11 characters): 

   (For RTGS Mode only) 

  g) Beneficiary Bank’s MICR Code (Max.09 characters): 

   (For EFT Mode only)      

 (Signature of the Party / Contractor) 

        Name: 

                   Desgn: 

CERTIFICATE 

Certified that the above particulars are found to be correct and matching with our records in 
respect of the above beneficiary. 

         Sd/-…………… 

        (Signature of Branch Manager) 

        Name  : 

        Seal of Bank : 
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42.3 The contractor has to submit their bank account details in VSP format duly certified by 
Concerned Bank Manager for the purpose of making electronic payment before submission of 
First Running Account Bill, failing which the bill will not be processed. 

42.4. The Successful tenderer is required to give an undertaking to the Finance Department of VSP 
that the payment made by RINL/ VSP of any sum due to him by directly remitting the same in his 
bank, the address and the number of which is to be furnished, shall be in full discharge of the 
particular bill raised by him, and that he shall not have any claim in respect of the same”. 

42.5 In respect of payment made through Electronic Fund Transfer mechanism or Direct Credit to the 
supplier’s/contractor’s bank account, the supplier/contractor/receiver should intimate 
discrepancies, if any, within 10 days from the date of dispatch of intimation letter of payment to 
them to Finance Department of VSP failing which it shall be presumed that the funds have 
reached to their bank account and that no claims will be entertained after the said 10 days. 

43. CLAUSES CONCERNING INPUT TAX CREDIT (ITC) AGAINST GST: 
a) The successful tenderer shall take necessary steps to comply with the rules and 

provisions of GST law facilitating VSP to avail ITC. 

b) Price condition:  Tenderers shall quote the price of the goods or services 
excluding GST.   Applicable GST shall be indicated against each item and will be paid 
extra on submission of tax invoice.   
 In case tenderer opted for composition scheme, GST will not be charged extra and the 
price quoted includes the GST applicable to composite scheme.  Tenderers have to 
specify that they have opted for composition scheme and GST is included as applicable 
for composition. 

 Evaluation criteria:  
1. In case of supply of goods or services on which RINL / VSP is eligible to avail GST 

input tax credit,  evaluation of tender shall be on the basis of landed cost excluding 
GST. 

2. In case of supply of goods or services on which the employer (RINL/VSP) is not 
eligible to avail GST input tax credit,  the applicable GST payable by RINL/VSP (in 
case of unregistered taxable supplies) or GST to be charged by the registered taxable 
supplier as applicable,  shall be added to the landed cost for evaluation purposes. 

c) The tax invoice raised by the Contractor should clearly mention VSP as the recipient.   It 
should be ensured that material has been delivered along with the duplicate for 
transporter copy of the tax invoice, based on which Input Tax Credit is to be claimed. 

d) The duty paying documents shall be submitted as soon as the material is procured by the 
agency for incorporation in the work.    In case the material is supplied from a third 
party,  it should be backed up with a GST Tax Invoice from Contractor. 

e) Material once received in to the factory would not be allowed to go outside the factory 
premises for any reason.  Excess/Rejected material will be allowed to be taken back after 
complying with the provisions of GST Act. 

43.1 Vendor/Supplier/Contractor shall comply with all the necessary statutory compliances including 
but not limited to providing GST invoices or other documentation as per GST law relating to the 
above supply/service to RINL, uploading the details of the invoice, payment of taxes, timely filing 
of valid statutory returns for the tax period in the Goods and Service Tax Portal. 
In case of Input Tax Credit of GST is denied or demand is recovered from RINL on account of any 
act of the Vendor, including but not limited to non-payment of GST charged and recovered, non-
generation of E-Way Bill, non-filing of Returns, non-uploading/improper uploading of valid 
invoices raised on RINL in the Returns etc., the Vendor/Supplier/Contractor shall indemnify RINL 
in respect of all claims of tax, penalty and / or interest, loss, damages, costs, expenses and 
liability that may arise due to such non-compliance.  Such amount shall be recovered from any 
payments due to the vendor/supplier/contractor of from security deposit or any other amount 
available in the same contract or in other contracts including future contracts. 
If any tax has been paid by the vendor/supplier/contractor in pursuance of any demand on 
account of suppression, fraud or willful misstatements of facts, then the same shall not be 
passed on to RINL through debit notes or invoices or supplementary invoices. 

44.   RINL reserves the right to reject the offers of tenderers whose performance is poor in awarded / 
ongoing works if any. 

********** 
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(This undertaking has to be printed on the letter head of the agency, sign, scan the 
same and upload in the Tech RFx folder) 

 
UNDERTAKING LETTER 

 
 
To  
Deputy General Manager (WC) I/C 
Works Contracts Department 
Visakhapatnam Steel Plant 
Visakhapatnam-530 031. 
 
Name of work:  PROVISION OF CONCRETE PATHWAYS IN EXISTING ORE 

& COAL STOCKYARDS, AUGMENTATION BEDS IN IOSA IN 
RMHP AREA (PHASE-I) 

 
RFx No. 2600002216 
 
Sir, 
 
 
With reference to the Notice Inviting Tender, I/We have gone through the tender 
documents downloaded from SRM Portal.  I/We have also gone through the General 
Conditions of Contract of VSP available in VSP web site and noted the contents therein.  
I/We hereby confirm that I/We shall abide by the Terms and Conditions and General 
Conditions of the Contract including Form of Tender, Invitation to Tender, Articles of 
Agreement etc.   I/We hereby declare that, I/We have visited, inspected and examined 
the site and its surroundings and satisfied ourselves before submitting this tender, 
obtained information about the nature of work, facilities that may be required and 
obtained necessary information about Working Conditions, risk contingencies etc., 
which may influence this tender.  We hereby offer to execute & maintain the work 
during the defect liability period in conformity with the tender conditions at the 
respective rates quoted by us. 
 
I/We have deposited the Earnest Money Deposit (EMD), which amount is not to bear 
any interest and I/We do hereby agree that this sum shall  be forfeited by me/us if I/We 
revoke/withdraw/cancel my/our tender or if I/We vary any terms in our tender 
during the validity period of the tender without your written consent and/or if in the 
event of Visakhapatnam Steel Plant  accepting my/our tender and I/We fail to deposit 
the required security money, execute the Agreement and/start the work within 
reasonable time (to be determined by the Engineer) after written acceptance of my/our 
Tender. 
 

 

SIGNATURE OF THE TENDERER 
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