

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING August, 2019

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 Cr & above & 2 largest value contracts

Annexure-II

| S. No. | NIT No./Rfx no.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|---------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|--|--|---|--|--|------------------------------|--|
| 1 | 2600003711 Dtd.20.3.19 | Supply (FOR site basis) of all equipment/items for "up-gradation of Hardware and Networks infrastructure for Converter Level-2 System and SMS Process LAN at SMS-1" | Short Open | 20.3.19 | Two bid | 10.4.19 | 04 | (03) 1.Sunnet Solutions. 2.Mastek Systems 3.Microcare Computers | (01) ACS Tech. | Yes | VSP/CONT/ E(018)/68/19 /PC/Elec/297 dtd.02.08.19 | Microcare Computers Pvt.Ltd., Near Diamond Park, Dwaraka nagar, Visakhapatnam-16 | 34.89 | 1.2.20 |
| 2 | | Erection & Testing and Commissioning of all equipment items for "up-gradation of Hardware and Networks infrastructure for Converter Level-2 System and SMS Process LAN at SMS-1" | | | | | | | | | VSP/CONT/ E(018)/68/19 /PC/Elec/298 dtd.02.08.19 | | 2.70 | 1.8.20 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING July, 2019

Civil : Rs.1.00 Cr and above.
Electrical / Mech. Rs.30 lakhs & above
Consultancy : 2 Cr & above & 2 largest value contracts

Annexure-II

| S. No. | NIT No./Rfx no.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tend ers recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos.and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-----------------------|----------------|------------------------|----------------------------|--|--------------------------------|------------------------|---|---|---|--|-------------------------|------------------------------|--|
| | ----- N I L ----- | | | | | | | | | | | | | |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING June, 2019

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 Cr & above & 2 largest value contracts

Annexure-II

| S. No. | NIT No./Rfx no.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-----------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|-----------------------------------|------------------------------|--|
| 1 | 2800000550 dt.15.4.19 | Project Management and Consultancy services for establishment of one 850 TPD ASP unit on captive basis including balancing/ allied facilities at VSP. | Open | 15.4.19 | Two | 30.4.19 | 02 | (2) 1.Mecon Ltd 2.MN Dastur & Co.Pvt.Ltd., | NIL | Yes | VSP/CONT/ M(099)/203 /19/PC/229 Dtd 11.6.19 | MECON Ltd., Ranchi | 543.39 | 10.12.22 |
| 2 | 2800000560 dt.23.4.19 | Consultancy services for Installation of Non-recovery –heat recovery (NR-HR) Battery on Build Own & Operate (BOO) basis at Visakhapatnam. | Open | 23.4.19 | Two | 8.5.19 | 03 | (2) 1.Mecon Ltd 2.MN Dastur & Co.Pvt.Ltd., | (1) KELSATEK | Yes | VSP/CONT/ M(099)202/ 19/PC/252 dtd 24.6.19 | MN Dastur & Co.,(P) Ltd., Kolkata | 584.10 | 23.6.22 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING May, 2019

Civil: Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy: 2 Cr & above & 2 largest value contracts

Annexure-II

| S. No. | NIT No./Rfx no.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|--|
| 1 | 2600003344 dt.26.12.18 | Supply of equipment (FOR) site for LCSS equipment balance electrical works including auxiliary power wiring, lighting, earthing, air conditioning and ventilation and misc. works for 52LC7 (Spec.No.VSP/DEE/BF-036) | Open | 26.12.18 | Two bid | 29.1.19 | 06 | (4) 1.Cosmic Power systems 2.Konstellas 3.Jai Enterprises 4.Technisys | (2) 1.Geeba Electrical and Instrn Works 2.Essel Projects Pvt. Ltd. | Yes | VSP/CONT/E(04)/47/19/PC (Elec)/206, dtd 22.5.19. | Cosmic Power System Pvt.Ltd, Plot no.85/4, Block-D, Autonagar, Visakhapatnam. | 392.87 | 21.1.20 |
| 2 | | Erection, Testing and commissioning of all equipment/items for LCSS equipment balance electrical works including auxiliary power wiring, lighting, earthing, air conditioning and ventilation and misc. works for 52LC7 (Spec.No.VSP/DEE/BF-036) | | | | | | | | | VSP/CONT/E(04)/47/19/PC (Elec)/207 dtd 22.5.19. | | 43.76 | 21.3.20 |
| 3 | | Carrying out engineering and project management consultancy services for Revamping and upgradation of 1 no. of existing TB(TB-1,2 & 3) with improved design and higher cap.TB(TS No.VSP/DEU/D&E/18-43) | Nominat ion | 14.12.18 | Two | -- | 01 | MN Dastur & Co., Pvt.Ltd., Kolkata | -- | Yes (Nominat ion) | VSP/CONT/M(099)/204/19/PC/205 dtd 23.5.19 | MN Dastur & Co. (P) Ltd., Kolkata | 377.60 | 22.5.20 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING April, 2019

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 Cr & above & 2 largest value contracts

Annexure-II

| S. No. | NIT No./Rfx no.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|--|
| 1 | 2800000431 dtd 27.10.18 | Engg consultancy services for revamping and upgradation of four (04) nos. of existing electrostatic precipitators of boilers in TPP at RINL (Spec.No.VSP/DEU/TPP/17-21). | Open | 27.10.18 | Two Bid | 14.12.18 | 02 | 1.MECON Ltd 2.MN Dastur & Co (P) Ltd | — | Yes | VSP/CONT/M(099)/201/19/PC/181 DTD 30.4.19 | MN Dastur & Co., P-17, Mission Row Extn, Kolkata-700 013 | 388.69 | 29.4.22 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING March, 2019

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 Cr & above & 2 largest value contracts

Annexure-II

| S. No. | NIT No./Rfx no.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|--|
| 1 | VSP-37 of 18-19 dtd.18.12.18 | Augmentation of the existing Coal Chemical Plants for operation of five batteries-Supply of electric driven exhaustor and auxiliaries and supervision during erection and commissioning of electric driven Exhauster. | Nomination | 18.12.18 | Two bid | 31.12.18 | 1 | Consortium of i)M/s.JSC Far Eastern Engg.Plant, JSC, Dalenergomash, Russia. ii)Firm Relay export Ltd., Ukraine iii)Bharat Jigssray & Co. Pvt. Ltd, Kolkata | Nil | Yes | VSP/19/PC/ Mech/Exhaust er/107dtd 6.3.19 | Consortium of i)M/s.JSC Far Eastern Engg.Plant, JSC, Dalenergomash, Russia. ii)Firm Relay export Ltd., Ukraine iii)Bharat Jigssray & Co. Pvt. Ltd, Kolkata | 1478.69 | 11.12.19 |
| 2 | 2800001500 | Supply of equipment, piping and items as per TS No.MEC/11/SE/123K /A/20/ 010 Rev.0 for augmentation of existing CCP of RINL, VSP to run Battery#5 along with Battery no.1,2,3 &4. | Open | 27.12.18 | Two bid | 11.1.19 | 4 | (1) Vijaya Engg, Visakhapatnam | (3) i) V&S ii)Swamy Constrn. iii) Kalathil Brothers. | Yes | VSP/PC/Mech /CCP /Erec/ SE10/142 dtd 16.3.19 | Vijaya Engg Works, Near Raghavendra Swamy Temple, Waltair Main Road, Visakhapatnam-2 | 890.35 | 15.11.19 |
| 3 | 2800001500 | Erection of equipment, piping and items as per TS No. MEC/11/SE/ 123K/ A/20/ /010 Rev.0 for augmentation of existing CCP of RINL, VSP to run Battery#5 along with Battery no.1,2,3 &4. | Open | 27.12.18 | Two bid | 11.1.19 | 4 | (1) Vijaya Engg, Visakhapatnam | (3) i) V&S ii)Swamy Constrn. iii) Kalathil Brothers. | Yes | VSP/PC/Mech /CCP /Erec/ SE10/143 dtd 16.3.19 | Vijaya Engg Works, Near Raghavendra Swamy Temple, Waltair Main Road, Visakhapatnam-2 | 424.37 | 15.11.19 |
| 4 | 2800000461 dtd 27.10.18 | Consultancy for project management services for setting up of a new vertical shaft kiln of 500 TPD capacity in CRMP. | Open | 27.10.18 | Two bid | 14.12.18 | 2 | (2) i) MECON Ltd, Ranchi ii)MN Dastur & Co (P) Ltd, Kolkata | Nil | Yes | VSP/CONT/M(099)/151/19/ PC/167 dtd 27.3.19. | MN Dastur & Co (P) Ltd., Kolkata | 286.74 | 26.3.22 |

| | | | | | | | | | | | | | | |
|---|------------|---|------|--------|---------|---------|---|--|---|-----|---|--|--------|----------|
| 5 | 2600003401 | Water system pipe line work for COB#5 complex with By Product and other facilities, supply of mechanical, electrical & instrumentation. | Open | 7.1.19 | Two bid | 29.1.19 | 6 | (3) i) Vijaya Engg Works ii) Bridge & Roof Co.(I) Ltd iii) KLSR Infratech Ltd | (3) i) Kalathil Brothers. Con. Co. (P) Ltd ii) Sri Lakshmi Prabha Engg Inds (P) Ltd iii) V&S Constrn Vizag | Yes | VSP/CONT/C(002)/057/19/PC/Civil/54 dtd.29.3.19 | | 449.34 | 28.11.19 |
| 6 | 2600003401 | Water system pipe line work for COB#5 complex with By Product and other facilities, erection of mechanical electrical & instrumentation | Open | 7.1.19 | Two bid | 29.1.19 | 6 | (3) i) Vijaya Engg Works ii) Bridge & Roof Co.(I) Ltd iii) KLSR Infratech Ltd | (3) i) Kalathil Brothers. Con. Co. (P) Ltd ii) Sri Lakshmi Prabha Engg Inds (P) Ltd iii) V&S Constrn Vizag | Yes | VSP/CONT/C(002)/057/19/PC/Civil/55 dtd.29.3.19 | Vijaya Engg Works, Near Raghavendra Swamy Temple, Waltair Main Road, Visakhapatnam-2 | 481.34 | 28.11.19 |
| 7 | 2600003401 | Water system pipe line work for COB#5 complex with By Product and other facilities – civil and structural works. | Open | 7.1.19 | Two bid | 29.1.19 | 6 | (3) i) Vijaya Engg Works ii) Bridge & Roof Co.(I) Ltd iii) KLSR Infratech Ltd | (3) i) Kalathil Brothers. Con. Co. (P) Ltd ii) Sri Lakshmi Prabha Engg Inds (P) Ltd iii) V&S Constrn Vizag | Yes | VSP/CONT/C(002)/057/19/PC/Civil/56 dtd.29.3.19 | | 326.65 | 28.11.19 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING February, 2019

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 Cr & above & 2 largest value contracts

Annexure-II

| S. No. | NIT No./Rfx no.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|--|--|---|---|---|------------------------------|--|
| 1 | 2800000485 dt 14.12.18 | Consultancy services for preparation of detailed feasibility report for establishment of one 850 TPD ASU including balancing/allied facilities at VSP. | Open | 14.12.18 | Two Bid | 11.1.19 | 2 | 1.MN Dastur & Co. 2.MECON Ltd | NIL | Yes | VSP/CONT/M(099)/151/19/PC/46 dtd.1.2.2019 | MN Dastur & Co (P) Ltd., Kolkata. | 33.57 | 31.05.19 |
| 2 | 2800000486 dt 14.12.18 | Augmentation of existing CCP of VSP, to run Battery#5 along with Batteries#1,2,3 & 4. MBC treatment plant package SE-13. (Supply) | Open | 14.12.18 | Two bid | 8.1.19 | 2 | 1.Gaja Engg.Pvt.Ltd. 2.Effwa Infra & Research | Nil | Yes | VSP/PC/MECH /CCP/MBC/54 Dtd.6.2.19 (Supply) | Gaja Engg Pvt. Ltd. Hyderabad. | 944 | 05.01.20 |
| 3 | | Augmentation of existing CCP of VSP, to run Battery#5 along with Batteries #1,2,3 & 4. MBC treatment plant package SE-13. (Erection) | | | | | | | | | VSP/PC/MECH /CCP/MBC/55 Dtd.6.2.19 (Erection) | | | 05.01.20 |
| 4 | 2800000490 dt.26.11.18 | Supply of Gas valves for Augmentation of the existing Coal Chemical Plant for operation of Five batteries. | LTE | 26.11.18 | Two | 10.12.18 | 2 | 1.Joshi Jampala Engg (P) Ltd. 2.Chemtech Indl Vavles Ltd | NIL | Yes | VSP/CONT/C/(002)/055/19/PC/Civil/35 Dtd. 15.2.19 | Joshijampala Engg Pvt. Ltd, M-64, Addl. MIDC, Satara-415004, Maharashtra. | 253 | 14.08.19 |
| 5 | 2800000488 dt 17.12.18 | Supply of technological valves, group-I for Augmentation of the existing Coal Chemical Plant for operation of five batteries. | LTE | 17.12.18 | Two | 9.1.19 | 6 | 1.Fluidtech Equip (P) Ltd 2.AV Valves 3.S&M Indl Valves 4.Kalpana Valves Mfg.Co., | 1.Hawa Valves 2.AP Sales & Services | | VSP/CONT/CO B/TV-GRP-I/19/PC/M/76 dtd.20.2.19 | Fluidtech Equipment Pvt. Ltd., 87/4, Makardah Road, Kadamtala, Howrah-711101. | 58.17 | 19.06.19 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING January, 2019

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 Cr & above & 2 largest value contracts

Annexure-II

| S. No. | NIT No./Rfx no.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|---------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|--|
| 1 | 2800000350 dt.9.6.18 | Design, Engg & supply of all equipments (FOR site)including commissioning spares for balance works for upgradation of Telecommunication System of BF-1. | Short Open | 9.6.18 | Two | 2.8.18 | 3 | 1.Neural Integrated 2.Sunnet Solution | Nectar Infotech | Yes | VSP/CONT/E/014/46/19/PC/E/07 dtd.4.1.19 | Sunnet Solutions Pvt. Ltd Flat no. 106, Sri nilayam complex, 5 th Lance, Dwaraka nagar, Visakhapatnam | 41.24 | 3.4.19 |
| 2 | | Storage at site, handling, erection, commissioning & PG Tests of all plant and eqpt including supervision of all site services and insurance for balance works for upgradation of Telecommunication System of BF-1. | | | | | | | | | VSP/CONT/E014/46/19/PC/E/08 dtd.4.1.19 | | | 3.5.19 |
| 3 | 2800000470 Dt.27.11.18 | Design, Manufacture and supply: installation of electrostatic Tar Precipitator | LTE | 27.11.18 | Two | 6.12.18 | 3 | 1.Elex India 2.KC Cottrell | GE Process Engg | Yes | VSP/CONT/19/PC/Mech/ET P/02 dtd.4.1.19 | M/s.Elex India Pvt.Ltd, Wagle Indl. Estate, Thane | 228.92 | 30.9.19 |
| 4 | | Storage, handling, erection of Electrostatic Tar Precipitator | | | | | | | | | VSP/CONT/19/PC/Mech/ET P/03 dtd.4.1.19 | | | 30.9.19 |
| 5 | 2800000372 dt 14.7.18 | Shifting of Air Compressor from P-11 to TPP & BH (Chilled Water plant-2)(Supply) | Open | 14.7.18 | Two | 16.8.18 | 4 | 1.V&S Constn 2.Vijaya Engg 3.Reshmi Enterprises | Swamy constrn. | Yes | VSP/CONT/PC/MECH/14/Dtd 12.1.19 | Reshma Enterprises, Marvel School, New Gajuwaka, Visakhapatnam 26 | 76.93 | 11.6.19 |
| 6 | | Shifting of Air Compressor from P-11 to TPP & BH (Chilled Waterplant-2) (Erection) | | | | | | | | | VSP/CONT/PC/MECH/15/Dtd 12.1.19 | | | 11.6.19 |

| | | | | | | | | | | | | | | |
|----|----------------------------------|--|--------------------|----------|-----|----------|---|---|---|-----|---|---|--------|----------|
| 7 | VSP-86 OF 2010-11 Dtd.15.1.11 | Indigenous 2 year Normal O&M Spares for BOF-3 Complex. | Global Open Tender | 15.1.11 | Two | -- | 1 | SMS India (P) Ltd., | Nil | Yes | VSP/CONT/PC /MECH/17/Dtd 12.1.19 | SMS (I) Pvt., Ltd., Udyog vihar, Gurgaon-122016 | 232.64 | 13.10.19 |
| 8 | 2600003241 dt.29.11.18 | Civil works for augmentation of existing coal chemical plant for operation of five batteries. | Open | 29.11.18 | Two | 14.12.18 | 9 | 1.Sai Lakshmi 2.Orion Enterprises 3.KV Ramana Reddy 4.PJR Project Con.(P) Ltd 5.Surya Sakthi components (P) Ltd | 1.D Srinivasa Rao 2.BTL Infra 3.Sai Infra 4.Jahnavi Constn | Yes | VSP/CONT/C(002)/056/19/PC/CIVIL/10 Dtd/17.1.19 | Sai Laxmi Enterprises, Greenlands Colony,VUDA Phase-VI, Kurmanapalem, Visakhapatnam-46. | 204.74 | 16.5.19 |
| 9 | 2800000321 dtd.7.5.18 | Supply of plant and eqpt. (FOR site) for upgradation of controls by VVVF drives for crane mechanisms of Coke Car repair Shop-1&2 and ARS Crane in CO&CCP. | Open | 7.5.18 | Two | 14.6.18 | 5 | 1.Shivpra Cranes Pvt.Ltd., 2.RSP Control Projects Pvt.Ltd | 1.Danfoss Industries Pvt.Ltd 2.Control Technique (India) Pvt.Ltd 3.Amtech Electronics India Ltd | Yes | VSP/CONT/E(02)/59/19/PC/Elec/35 dtd.21.1.19 | Shivpra Cranes Pvt.Ltd., Saifabad, Hyderabad-500004. | 79.99 | 20.8.19 |
| 10 | | Design, Engg, Storage, Handling, erection of Plant & eqpt. Including commissioning and PG tests, training of VSP personnel and Compre - hensive/Transit, Storage cum erection insurance for upgradation of controls by VVVF drives for crane mechanisms of Coke Car repair Shop-1&2 and ARS Crane in CO&CCP. | | | | | | | | | VSP/CONT/E(02)/59/19/PC/Elec/36 dtd.21.1.19 | | | 20.12.19 |
| 11 | 2800003110 dt 21.4.18 | Supply of plant & eqpt. (FOR site) for upgradation of LC cum MCC(41LC5) in Chilled Water Plant-3. | Open | 21.4.18 | Two | 5.6.18 | 3 | 1.Jai Enterprises 2.Nandini Enterprises 3.Monitor Engg Works | Nil | Yes | VSP/CONT/E(038)/08/19/PC/Elec/37 dtd.21.1.19 | Nandini Enterprises, Plot No.35, Sharpur Nagar, Jeedimetla, Hyderabad-500055 | 73.49 | 20.12.19 |
| 12 | | Design, Engg, Storage, Handling, Erection of Plant & eqpt, including commissioning and PG Tests and comprehensive/ Transit, Storage cum erection insurance for upgradation LC cum | | | | | | | | | VSP/CONT/E(038)/08/19/PC/Elec/38 dtd.21.1.19 | | | 20.2.20 |

| | | | | | | | | | | | | | | |
|----|----------------------------|--|------|----------|-----|----------|---|--|--|-----|---|--|--------|---------|
| | | MCC(41LC5) in Chilled Water Plant-3. | | | | | | | | | | | | |
| 13 | 2800000430 dtd 9.10.18 | Design, Engg and supply of plant, machinery and all equipments (FOR site) including commissioning spares for balance works for extension of business LAN. | Open | 9.10.18 | Two | 26.11.18 | 3 | 1.Sunnet Solutions 2.Mastek Systems 3.ACS Technologies ltd | Nil | Yes | VSP/CONT/Expand/E(014)/94/19/PC/Elec/43 dtd .24.1.19 | Sunnet Solutions Pvt. Ltd., Flat no.106, Sri nilayam complex 5 th Lance, Dwaraka nagar, Visakhapatnam | 169.99 | 23.6.19 |
| 14 | | Storage, handling, erection, testing, commissioning and PG Tests of plant and eqpt including supervision of all site services and insurance for balance works for extension of Bussiness LAN. | | | | | | | | | VSP/CONT/Expn/E(014)/94/19/PC/Elec/44 dtd .24.1.19 | | | 23.7.19 |
| 15 | 2800000471 dt.26.11.18 | Fixing of consultant for preparation of detailed project report (DPR) for installation of Non-recovery(NR-HR) type battery on build, own &operate (BOO) mode of execution and associate facilities in VSP premises for interfacing with the BOO basis Battery as per spec.no.VSP/DEM/DE/18-40" | Open | 26.11.18 | Two | 19.12.18 | 2 | 1.MN Dastur Co.(P) Ltd., 2.MECON | Nil | Yes | VSP/CONT/M(099)/151/19/PC/32 dtd 24.1.19 | MN Dastur & Co.,(P) Ltd. | 33.91 | 23.4.19 |
| 16 | 2600003252 dtd 30.11.18 | Supply (FOR site basis) of all equipment/items for "Augmentation of the existing CCP for operation of five batteries- electrical and instrumentation package. | Open | 30.11.18 | Two | 15.12.18 | 5 | 1.Nish techno Projects Pvt.ltd | 1.Jai Enterprises 2.Cosmic Power System(P) Ltd. 3.Konstelec Engg Pvt.Ltd 4.Essel Project Pvt.ltd. | Yes | VSP/CONT/E(02)/61/19/PC/E/21 Dtd 14.1.19 | Nish Techno Projects Pvt. Ltd.,, C-20/2, R.No.15, Hoji Wale Indl. Estate, Sachin Palsane Road, Surat-394230 | 365.20 | 13.9.19 |
| 17 | | Erection, testing and commissioning of all equipment/iems for "Augmentation of the existing CCP for operation of five batteries-electrical and instrumentation package | | | | | | | | | VSP/CONT/E(02)/61/19/PC/E/22 Dtd 14.1.19 | | | 13.9.19 |

| | | | | | | | | | | | | | | |
|----|----------------------------|--|-----|----------|-----|----------|---|---|----------|-----|---|--|--------|----------|
| 18 | 2800000460 dtd 24.11.18 | Design, Engg, and supply of Plant and eqpt including technological structures (FOR) augmentation of existing CCP of RINL- Ammonia Columns Package SE-04 | LTE | 24.11.18 | Two | 17.12.18 | 2 | 1.E&C Projects Pvt.Ltd. | 1.ISG EC | Yes | VSP/CONT/19 /PC/M/Ammonia/82/ dtd.23.1.19 | E&C Projects Pvt.Ltd., GT Road, Ghaziabad-201009 | 381.73 | 13.10.19 |
| 19 | | Storage, Handling, erection of plant and equipment –Ammonia Columns Package SE-04 | | | | | | | | | VSP/CONT/19 /PC/M/Ammonia/83/ dtd.23.1.19 | | | 13.10.19 |
| 20 | 2800000444 dt 9.1.18 | Storage, handling, erection of plant and equipment, building structures, refractories including commissioning and PG Tests of PGC including Civil works and dismantling of Existing equipment, refractories and building structures. | LTE | 9.1.18 | Two | 24.11.18 | 3 | 1.Nubag 2.Sri Lakshmi Prabha 3.BTLEPC | Nil | Yes | VSP/PC/Mech /CCP/PGC/10 dtd 9.1.19 | Sri Lakshmi Prabha Engg. Ind. Pvt.Ltd., IDA, Auto nagar, Visakhapatnam – 530 012 | 761.14 | 8.10.19 |
| 21 | | D&E, Manufacture, fabrication, assembly, testing of cooler, Supply (FOR) Visakhapatnam Steel Plant, Visakhapatnam of PGC Package. | | | | | | | | | VSP/PC/Mech /CCP/PGC/9 dtd 9.1.19 | | | 8.10.19 |

Checked by : AGM(PC)/AK Jha

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING December, 2018

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 Cr & above & 2 largest value contracts

| S. No. | NIT No./Rfx no.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|---|---|------------------------------|--|
| 1 | 2800000170 did.2.1.18 | Design, Engg and supply of all eqpt., (FOR site) including commissioning spares for "upgradation of Tele- communications system of BF-2. | Open | 2.1.18 | Two | 6.3.18 | 03 | 1.Neural Integrated Systems Pvt. Ltd., 2.Kumanneni 3.Haritorela Elect. | Nil | Yes | VSP/CONT/ E(04)/43/ 18/PC/Elec/ 427 dtd 03.12.18 | Neural Integrated Systems Pvt. Ltd., Millenium Business Park Mahape, Navi Mumbai- 400710 | 213.28 | 02.08.19 |
| 2 | | Storage at site, handling, erection, commissioning and PG Tests of Plant and eqpt., including supervision of all site services, insurance for "up-gradation of Telecommunications system of BF-2. | | | | | | | | | VSP/CONT/E (04)/43/ 18/PC/Elec/ 428 dtd 03.12.18 | | 11.72 | 02.12.19 |
| 3 | 2800000361 did,15,5,18 | Design, Engg, supply of building steel structures including sheeting & glazing and illumination system for 'Civil Structures & other misc. works for construction of covered shed with space structure at Boiler Coal Storage Beds of VSP. | Open | 15.5.18 | Two | 25.6.18 | 5 | 1.Power Max India Pvt.Ltd., 2.Bidge & Roof Co(I) Ltd 3.MD.Esthappan Infrastructure Ltd., 4.Mecon Ltd., | M/s.Hamtek Technologies | Yes | VSP/CONT/ C(126)/105/ 18/PC/Civil/ 336 dtd.11.12.18 | MD.Esthappan Infrastructure Ltd.,Ernakulam Dist, Kerala - 683572 | 1003 | 10.10.19 |
| 4 | | Storage, handling, erection of building steel structures | | | | | | | | | VSP/CONT/C (126)/105/ 18/PC/Civil/ | | 735 | 10.10.19 |

| | | | | | | | | | | | | | | |
|--|--|---|--|--|--|--|--|--|--|--|---------------------|--|--|--|
| | | including sheeting and glazing & illumination system for 'Civil Structures & other misc. works for construction of covered shed with space structure at Boiler Coal Storage Beds of VSP. | | | | | | | | | 337 dtd.11.12.18 | | | |
|--|--|---|--|--|--|--|--|--|--|--|---------------------|--|--|--|

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING November, 2018

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 Cr & above & 2 largest value contracts

| S. No. | NIT No./Rfx no.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|--|--|---|--|---|------------------------------|--|
| 1 | 2800000330 dt.19.5.18 | Supply of equipment (for site) for "upgradation of CNC Systems, motors and drive controls for three numbers CNC lathes at RS&RS . | Open | 19.5.18 | Two | 9.7.18 | 6 | 1.Maxif Motion 2.Sharp Line 3.CNC India | 1.Krishna Engg 2.Himnesh 3.East India Automaion | Yes | VSP/CONT/E(094)/03/18/PC/ELEC/390 dtd.5.11.18 | M/s.CNC India Tools & Services Pvt Ltd., Peenya Indl. Area, 2 nd Stage, Bangaluru-560058 | 187.38 | 4.5.19 |
| 2 | | Design, Engg, and storage and handling, erectin, commissioning, PG Tests, comprehensive/ transit, storage cum erection insurance and training for "up-gradation of CNC Systems, motors and drive controls for three numbers CNC lathes at RS&RS . | | | | | | | | | VSP/CONT/E(095)/03/18/PC/ELEC/391 dtd.5.11.18 | | 46.84 | 4.5.19 |
| 3 | 2600002718 did.10.8.18 | Evacuation of Ashpond and site development works for Visakhapatnam Steel Plant. | Open | 10.8.18 | Two | 11.9.18 | 4 | 1.Siri Constrn 2.KV Ramana Reddy 3.Sri Ganesh Constrn. 4.Indus Projects | Nil | Yes | VSP/CONT/C(010)/013/18/PC/CIVIL/314 dtd 9.11.18 | MV Ramana Reddy, Kurmannapalem, Visakhapatnam-46 | 1366.44 | 8.8.19 |

| | | | | | | | | | | | | | | |
|---|---------------------------|---|------|----------|-----|---------|---|--|---------------------------------------|-----|---|---|-------|---------|
| 4 | 2600003056 dt.30.10.18 | Supply (for site) of all items for crane power conductor system, power wiring, lighting, earthing, lightning protection system for restoration of slag yard of SMS-1. | Open | 30.10.18 | Two | 9.11.18 | 9 | 1.Srinivasa engg Works 2.Sri Vidhya constrn works 3.Madhi constrn 4.Rao Engg. 5.Monitor Engg. 6.Cosmic Power 7.JR Constrn. | 1.VVS Enterprises 2.Bhargavi Power | Yes | VSP/CONT/E (05)/101/ 18/PC/ELEC /421 dtd.30.11.18 | Srinivasa Engg works, Vuda Colony, Pedagantyada, Visakhapatnam-44 | 56.64 | 29.5.19 |
| 5 | | Erection, Testing, Commissioning of all items for "crane power conductor system, power wiring, lighting, earthing, lightning protection system for restoration of slag yard of SMS-1. | | | | | | | | Yes | VSP/CONT/E (05)/101/ 18/PC/ELEC /422 dtd.30.11.18 | | 12.86 | |

Annexure-II

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING October, 2018

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 Cr & above & 2 largest value contracts

| S. No. | NIT No./Rfx no.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-----------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|--|
| 1 | Rfx No. 2600002914 | Fabrication of Structural Steel work in SMS-1 Slag yard. Spec.No.VSP-SMS-1-STF-001: Part A of BOQ. | LTE | 28.9.18 | Two | 3.10.18 | 5 | 1.Bridge & Roof 2.Kalathil Bros 3.Vijay Engg 4.Surya Shakti 5.Indo Engg. | Nil | Yes | VSP/CONT/18 /PC/Civil/294 dtd 5.10.18 | Kalathil Brothers construction Co.Pvt.Ltd., Gajuwaka, Visakhapatnam -26 | 115.49 | 5.11.18 |
| 2 | | Fabrication of Structural Steel owk in SMS-1 Slag yard. Spec.No.VSP-SMS-1-STF-001: Part B of BOQ. | | | | | | | | | VSP/CONT/18 /PC/Civil/295 dtd 5.10.18 | Indo Engg Works, Auto Nagar, Vizag-12 | 76.99 | 5.11.18 |
| 3 | Rfx No. 2600002915 | Erection, alignment, strengthening and modification of structural steel and cladding work in Slag Yard, SMS-1. SPEC.No.VSP-SMS-1STF-002. | LTE | 28.9.18 | Two | 3.10.18 | 5 | 1.Bridge & Roof 2.Kalathil Bros 3.Vijay Engg 4.Surya Shaktii 5.Indo Engg. | Nil | Yes | VSP/CONT/18 /PC/Civil/ 297 dtd 8.10.18 | Bridge and Roof Company (I) Ltd., Kankaria Centre, Russell street, Kolkata-700071. | 336.41 | 7.1.19 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING September, 2018

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 Cr & above & 2 largest value contracts

| S. No. | NIT No./Rfx no.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-----------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|--|
| 1 | VSP-44 Did.20.3.18 | Supply of Plant and equipment (for site) for "Instrumentation & Automation system for inter connection of TB-4&TB-5 discharges to existing cold blast headers- 1&2 of BF-1&2 (Spec.No.VSP-TB-4-TB-5-DISCHARGE-47A-0007-INS-0001, Rev.02) | Nomination | 20.3.18 | Two | 7.5.18 | 1 | BHEL | NA | YES | VSP/CONT/ E(010)32/18 / PC (E)/308 dtd 1.9.18 | Bharat Heavy Electricals Ltd., Sarojinidevi Road, Secunderabad -500003 | 59.41 | 1.3.19 |
| 2 | | Design& Engg, storage, handling, erection of Plant & equipment including commissioning and PG tests and comprehensive/ transit, storage cum erection insurance for "Instrumen- tation and Automation system for inter connection of TB-4&TB-5 discharges to existing cold blast headers- 1&2 of BF-1&2 (Spec.No.VSP-TB-4-TB-5-DISCHARGE-47A-0007-INS-0001, Rev.02) | | | | | | | | | VSP/CONT/ E(010)32/18 / PC (E)/309 dtd 1.9.18 | | 17.87 | 1.3.19 |

Annexure-II

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING August, 2018

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 Cr & above & 2 largest value contracts

| S. No. | NIT No./Rfx no.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos.and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|----------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|---|---|--|--|------------------------------|--|
| 1 | 2800000162 dtd 11.12.17 | Design, engg, and supply of Plant and equipment (for site) for single girder EOT Crane and Hoist for ECR of Mills. Spec.No. VSP-63-00-ELE-001 | Open | 11.12.17 | Two | 13.3.18 | 8 | 1.Brady 2.Monotech 3.Peegasus 4.Meeka | 1.Romesh & Co 2.Electro Therapy 3.Game 4.Siddharth material | Yes | VSP/CONT/EX PAND/M(37)/18/PC/ELEC/281 Dtd 11.8.18 | Meeka Machinery Pvt Ltd, 3822/B, Phase-IV, GIDC, VATVA, Ahmedabad - 382445 | 30.31 | 11.4.19 |
| 2 | | Storage, handling, erection of plant and equipment, including commissioning and PG TESTS & comprehensive/ transit, storage cum erection insurance for single girder EOT Crane and Hoist for ECR of Mills. Spec.No. VSP-63-00-ELE-001 | | | | | | | | | VSP/CONT/EX PAND/M(37)/18/PC/ELEC/282 Dtd 11.8.18 | | 5.95 | 11.6.19 |
| 3 | 2800000181 dtd 18.1.18 | Design, engg and supply of all equipment/items (for site) including commissioning spares for balance works for intelligent addressable microprocessor based Automatic Fire Detection & Alarm system, | | | | | | | | | VSP/CONT/E(038)/07/18/PC/Elec/294 DTD 22.8.18 | | 151.14 | 22.2.19 |

| | | | | | | | | | | | | | | |
|---|--|--|------|---------|-----|---------|---|----------------------------|---|-----|--|---|-------|---------|
| | | automatic clean agent system, Hydrant systems and Fire Extinguishers for various areas in ASU(IV-V) as per technical spec.No. VSP-ASU-V-16-UTF001(BAL). | open | 18.1.18 | Two | 13.3.15 | 3 | Technico (India) Pvt Ltd., | 1.Firewin Safety Engrs. 2.Aneela Engg. | Yes | | Technico (India) Pvt Ltd.,12, Janak Road Kolkata-700029 | | |
| 4 | | Storage at site, handling, erection, commissioning and PG Tests of equipment/items including supervision of all site services and insurance and training for balance works for intelligent addressable microprocessor based Automatic Fire Detection & Alarm system, automatic clean agent system, Hydrant systems and Fire Extinguishers for various areas in ASU(IV-V) as per technical spec.No. VSP-ASU-V-16-UTF—001 (BAL). | | | | | | | | | VSP/CONT/E(038)/07/18/PC/Elec/295 DTD 22.8.18 | | 17.57 | 22.2.19 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING July, 2018

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 Cr & above & 2 largest value contracts

| S. No. | NIT No./Rfx no.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos.and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-----------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|---|---|--|---|------------------------------|--|
| 1 | Nomination | Consultancy services for obtaining environmental clearance for VSP's capital expansion project of 6.3 MTPA to 7.3 MTPA by carrying out all the activities as per the observations and recommendations of violation committee issue by MoEF. | Nomination | Nomination | Nomination | Nomination | 1 | MECON | NA | NA | VSP/CONT/M(099)/18/PC/208 dt 21.7.18 | M/s.MECON | 90.50 | 29.10.18 |
| 2 | VSP-14 | Supply, performance of Saw Blade Handling machine for STM. | Global | 16.9.17 | Two bid | 28.10.17 | 1 | MD Sales | NA | Yes | VSP/CONT/EXPAND/32/18/PC/Mech/254 dt 26.7.18 | MD Sales Visakhapatnam | 30 | 26.12.18 |
| 3 | Rfx No. 2600001907 | Supply (for site) of all items for 25KVAC, 50 Hz, OH electrification and 30 Mtr.High Mast Towers for Coal tippler (CT-3) of COB-5 project as per Spec.No.VSP/ CT3/ OHE. | Open | 31.1.18 | Two bid | 20.3.18 | 4 | 1.ETOE 2.BNE Infra | 1.Jai Enterprises 2.S&S Electrical | Yes | VSP/CONT/E(02)/58/18/PC / Elec/268 dt.31.7.18 | ETOE Transportation Infrastructure Pvt.Ltd., Yelehanka New Town, Bengaluru-560064 | 331.37 | 31.5.19 |
| 4 | | Erection, Testing and commissioning of all items for "25KVAC, 50 Hz, OH electrification and 30 Mtr.High Mast Towers for Coal tippler (CT-3) of COB-5 project as per spec.No.VSP/CT3/OHE. | | | | | | | | | VSP/CONT/E(02)/58/18/PC /Elec/269 dt.31.7.18 | | 134.52 | 31.5.19 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING June, 2018

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 Cr & above & 2 largest value contracts

| S. No. | NIT No./Rfx no.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders received. | Nos. and names of parties qualified after technical evaluation M/s. | Nos.and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-----------------------|---|------------------------|----------------------------|--|--------------------------------|---------------------------|---|---|---|--|---|------------------------------|--|
| 1 | VSP-53 | Design engg and supply of plant and equipment (for site) for yard management system for CDY of VSP (Spec.No.VSP-CDY-IAC-0003) | Open | 14.3.17 | Two | 2.5.17 | 3 | e-measure-matics | 1.Kernex 2.Danieli | Yes | VSP/CONT/E (098)/09/18/ PC/E/214 dt 5.6.18 | e-Measure-matics Pvt.ltd., Chandiwali, Farm Road, Powai, Mumbai-400 072 | 827 | 5.3.19 |
| 2 | | Storage, handling, erection of plant and equipment including commissioning and PG Tests, training of VSP's personnel and comprehensive/transit, storage cum erection insurance for yard management system for CDY of VSP (Spec.No.VSP-CDY-IAC-0003) | | | | | | | | | VSP/CONT/E (098)/09/18/ PC/E/215 dt 5.6.18 | | 107 | 5.6.19 |
| 3 | 2600002125 | Additional civil and strl work at Iron ore storage augmentation area of VSP. | Open | 15.3.18 | Two | 16.4.18 | 6 | 1.KV Ramana Reddy 2.Suryashakti 3.Spacetech | 1.BTL Infra 2.Electro mech energies 3.Sri laxmi | Yes | VSP/CONT/C (126)/004/18 /PC/C/211 dt 19.6.18 | KVRamana Reddy, Kurmanna -palem, Visakhapate m-530046 | 333 | 19.3.19 |
| 4 | | Design, engg and supply of plant and eqpt. (for site) for replacement of | | | | | | | | | VSP/CONT/E (018)/65/ Non- | | 55.56 | 20.12.18 |

| | | | | | | | | | | | | | | |
|---|------------|---|------|----------|-----|----------|---|---|---|-----|--|---|---------|---------|
| | 2800000110 | obsolete analysers of one ASU | Open | 17.10.17 | Two | 27.11.17 | 6 | 1.Chemitrols Industries 2.Emerson 3.Steam Eqpt. | 1.Analyser Ltd 2.Adoge Ltd 3.Spectris Ltd | Yes | AMR/18/PC/ Elec/ 236 dt.20.6.18 | Steam equipments Pvt.Ltd, Industrial Estate, Kandhwa Bk, Pune-411048 | | |
| 5 | | Storage, Handling, erection of plant and equipment including commissioning and PG Tests, training for VSP Personnel and Comprehensive/transit storage cum erectin insurance for replacement of obsolete analysers of one ASU. | | | | | | | | | 1.65 | | 20.5.19 | |
| 6 | 2600000233 | Consultancy Services for evaluate, advice and assistance to participae in the bidding process of e-auction of iron ore mines by RINL. | Open | 2.2.18 | Two | 2.3.18 | 3 | Axykno Capita | 1.PSM Energy 2.SRK Mining | Yes | VSP/CONT/M (1099)/ 200/18/PC/159 dt 15.6.18 | Axykno Capital Level 3, Bajaj Nagar, Nagpur. | 19.58 | 15.6.19 |
| 7 | 2600000242 | Design, engg & supply of plant and equipment (for site) for VSP 7.3 mtpa expn project – Extension of DSL in FG Bay in SMS-2 complex as per TS NO.VSP-7.3-04-PRS-04. | Open | 5.2.18 | Two | 19.2.18 | 4 | 1.Srinivasa Engg Works 2.Unique Industries | 1.Srinivasa Engg 2.Anupam Inds. | Yes | VSP/CONT/E(05)/98/18/PC /Elec/241 dtd 30.6.18 | Srinivasa engg works, Vinayaka nagar, VUDA Colony, Visakhapatnam - 530044 | 59.74 | 30.8.18 |
| 8 | | Storage, handling, erection of plant and eqpt., including commissioning and PG Tests and comprehensive/transit, storage cum erection insurance for MTPA7.3 mtpa expn project – Extension of DSL in FG Bay in SMS-2 complex as per TS NO.VSP-7.3-04-PRS-04 | | | | | | | | | VSP/CONT/E(05)/98/18/PC /Elec/242 dtd 30.6.18 | | 8.14 | 30.9.18 |

Annexure-II

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING May, 2018

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 Cr & above & 2 largest value contracts

| S. No. | NIT No./Rfx no.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|--|
| 1 | 2600002095 dtd 8.3.18 | Supply of yard pipe line work for interconnection of TB-4 & 5 discharge lines with existing cold blast headers-1&2 in PPP & 3 H | Open | 8.3.18 | Two | 7.4.18 | 8 | 1.VS Constrn 2.Vijaya engg. | 1.Mahalaxmi con. 2.Swamy constrn. 3.Bhavani Consn. 4.Space tech projects 5.Santhi fab. 6.Electromech. | Yes | DLOA NO. VSP/CONT/C(033)/002/18/PC/CIVIL/165 dtd 3.5.18 | V&S Constructions, D.No.8-7-19/1, Neelkamal Road, Old Gajuwaka, Visakhapatnam-26 | 42.02 | 25.10.18 |
| 2 | | Erection of yard pipe line work for interconnection of TB-4 & 5 discharge lines with existing cold blast headers-1&2 in PPP & 3 H | | | | | | | | | DLOA NO. VSP/CONT/C(033)/002/18/PC/CIVIL/166 dtd 3.5.18 | | 173.61 | 25.10.18 |
| 3 | 2600001885 dtd 20.1.18 | Construction of Township quarters at Forged wheel plant, Lalganj, Raebareli, UP. | Open | 20.1.18 | Two | 21.2.18 | 3 | 1.City Pride Bldg constrn 2.Saket Infra | KNY Projects Pvt. Ltd., | Yes | FLOA NO. VSP/CONT/C(074)/006/18/PC/CIVIL/180 dtd 19.5.18 | City Pride Build con. Pvt. Ltd., POCKET-N250A, Surita Vihar, New Delhi-110 076 | 2254 | 19.8.19 |
| 4 | VSP-32 Dtd 12.1.18 | Design, engg. and supply of plant and equipment (for site) for "Replacement of DCS of | Nomination | | | | | | | | VSP/CONT/E(018)66/Non-AMR/18/PROJ CONT/ELEC/2 | Siemens Ltd., Power Generation Services | 358.61 | 28.7.19 |

| | | | | | | | | | | | | | | |
|---|---------------------------|---|----------------|---------|-----|---------|---|---|------------|-----------------|--|---|-------|----------|
| | | TB-1,2 & 3 of TPP. | | | | | | | | | 06 Dtd 28.5.18 | controls & degi tilisation R&D | | |
| 5 | VSP-32 Dtd 12.1.18 | Storage handling, erec - tion of Plant & eqpt., including commissioning and PG Tests, Trg for VRP Personnel and compre - hensive/transit, Storae cum erection insurance for "Replacement of DCS of TB-1,2 & 3 of TPP. | Nomina tion | 12.1.18 | Two | 20.2.18 | 1 | Siemens Ltd | ----- | Nomina -tion | VSP/CONT/E(018)66/Non- AMR/18/PROJ CONT/ELEC/2 07 Dtd 28.5.18 | Centre Bldg.,, Thane, Belapur Road, Thane- 400708. | | 28.11.19 |
| 6 | 2800000750 dtd 19.1.18 | Consultancy services for evaluation, advice and assistance to participate in bidding process of e- auction of coal mines (blocks to RINL) | Open | 19.1.18 | Two | 27.2.18 | 4 | 1.Crisil Advisory 2.Axykno Capital 3.SRK Mining | PSM Energy | Yes | VSP/CONT/M/ 099/200/18/P C/127 Dtd.9.5.18 | AXYKNO Capital Services, Nagpur. | 19.94 | 9.5.19 |

Annexure-II

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING April, 2018

Civil : Rs.1.00 Cr and above.
Electrical / Mech. Rs.30 lakhs & above
Consultancy : 2 Cr & above & 2 largest value contracts

| S. No. | NIT No./Rfx no.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tend ers recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos.and names of parties not qualified after tech / commercial evalua tion | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-----------------------|----------------|------------------------|----------------------------|--|--------------------------------|------------------------|---|--|---|--|-------------------------|------------------------------|--|
| | ----- N I L ----- | | | | | | | | | | | | | |

Annexure-II

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING March, 2018

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 Cr & above & 2 largest value contracts

| S. No. | NIT No./Rfx no.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-----------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|--|
| 1 | 2800000123 | Design, engg, mfg, supply of plant, M/c equipment and commissioning spares on door delivery basis of ACVS for various premises of WRM-2 as per spec.No.VSP-6.3-06-UTV-002 (Rev.B) | Open | 21.10.17 | Two | 21.11.17 | 4 | 1.Cold Star 2.Gemini Shreewas 3.Tap Engg 4.Tolson | Nil | Yes | VSP/CONT/EX PN/28/18/PC /Mech/137 dt.7.3.18 | Tap Engg., 152,(SP) St. main road, 4 th Lane, Ambattur Indl.Estate, CHENNAI- 600058 | 129.70 | 7.11.18 |
| 2 | | Storage, handling, erection (incl. associated civil & Strl. Works if any), commissioning and PG Tests of plant & eqpt. Including supervision of all works and insurance of ACVS for various premises of WRM-2 as per spec.No.VSP-6.3-06-UTV-002 (Rev.B) | | | | | | | | | VSP/CONT/EX PN/28/18/PC /Mech/138 dt.7.3.18 | | 18.29 | |
| 3 | 2600001735 | Supply (for site) of all items for VSP 6.3 MTPA Expn project balance of works for load centre sub-station for RM-2 (Spec No.VSP-6.3-06-ELE-005). | Open | 13.12.17 | Two | 3.1.18 | 6 | 1.Bhargavi Power 2.Monitor Engg | 1.Ganga Raju 2.Jai Enterprises 3.T Krishna Rao 4.Srinivasa Engg. | Yes | VSP/CONT/EX PN/E(014)/92 /18/PC/Elec/ 117 dt.13.3.18 | Monitor Engg Works, LIG-98, Rajeev Nagar, Visakhapatnam- | 29 | 13.6.18 |
| 4 | | Installation, Testing and commissioning of all items for VSP 6.3 MTPA | | | | | | | | | VSP/CONT/EX PN/E(014)/92 /18/PC/Elec/ | | | |

| | | | | | | | | | | | | | | |
|---|------------|--|------|---------|-----|---------|----|--|---|-----|--|---|--------|----------|
| | | Expn project balance of works for load centre sub-station for RM-2 (Spec No.VSP-6.3-06-ELE-005). | | | | | | | | | 118 dt.13.3.18 | 530 046 | 1.67 | |
| 5 | 2600002002 | Balance Civil Works of Electrical sub-stations at Ukkunagaam, VSP.(spec.No.VSP/DECS/TS/ 17-09 | Open | 14.2.18 | Two | 14.3.18 | 20 | 1.Surya Shakti 2.Orion Enterprises 3.D Srinivasa Rao 4.Electro Mech 5.Ramadevi | 1.Sri Sai Ganesh Gngg Works 2.Jahnavi Constrn. 3.VN Murthy 4.Ganga Raju 5.Swarna Constrnn 6.Bhavani Indl. 7.TKR Projects 8.B Sudhakar Reddy 9. KV Ramana 10.Sree Ratna Con. 11.Integral Infra 12.Sri Sai Srinivasa 13. J Narasimha Rao 14.D Dastagiri 15.P Venkata Raju | Yes | VSP/CONT/C(09)/079/18/PC/Civil/133 dtd.31.3.18 | Surya Shakti Components Pvt. Ltd, HP Road, Moosapet, Hyderabad-18 | 105.16 | 31.12.18 |

Annexure-II

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING February, 2018

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 Cr & above & 2 largest value contracts

| S. No. | NIT No./Rfx no.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|---------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|---|--|------------------------------|--|
| 1 | 2600001308 Dt 26.9.17 | Track works for Coal Tippler-3 (CT-3), SPEC No.VSP-CT-3-RLY. | Open | 26.9.17 | Two | 27.10.17 | 3 | 1.PJR Constrn 2.Indus Projects | National Constrn. | Yes | FLOA no.VSP/CONT/C (014)/228/18/PC/Civil/84 Dt.22.2.18 | PJR Construction Pvt.Ltd., Behind CMR Central, Maddilapalem, VSP-13. | 1163 | 21.2.19 |
| 2 | 2600001603 Dt 17.11.17 | Civil & Associated works for construction of 4 nos. of Guard ponds at VSP. Spec.No. VSP/DEG/EnMD/17-19 | Open | 17.11.17 | Two | 18.12.17 | 4 | 1.KV Ramana Reddy 2.SIRI Constrn 3.Sai Laxmi. | 1.CIPEL | Yes | FLOA no.VSP/CONT/C (093)/11/18/PC/Civil/85 Dt.22.2.18 | Sai Lakshmi Enterprises, Green lands Colony, VUDA Phase-VI, Kurmanna-palem, VSP-46 | 914 | 21.2.20 |
| 3 | 2800000160 Dt 21.11.17 | Design, Engineering and supply of plant & equipment (for site) for 'one no. 100T electronic road weigh bridge for Retail Outlet of VSP. | Open | 21.11.17 | Two | 19.12.17 | 4 | 1.ACME Automation 2.Unique Systems | 1.Sensor System 2.Srivani Industries. | Yes | FLOA.NO. VSP/CONT/E(083)/15/18/PC/E/85 dtd 21.2.18 | M/s.Unique Instruments , BJ Patel Road, Malad (West), Mumbai-400 064 | 43.20 | 21.7.18 |
| 4 | 2800000160 Dt 21.11.17 | Storage, handling, erection of Plant and equipment including commissioning and PG tests and comprehensive/ transit, storage cum erection insurance' for 'one no. 100T electronic road weigh bridge for Retail Outlet of Visakhapatnam steel plant. | | | | | | | | | FLOA.NO. VSP/CONT/E (083)/15/18/PC/E/86 dtd 21.2.18 | | 1.63 | 21.7.18 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JANUARY, 2018

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 Cr & above & 2 largest value contracts

| S. No. | NIT No./Rfx no.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contract or M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-----------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|---|---|---|--------------------------|------------------------------|--|
| 1 | VSP-51 OF 2016-17 dt.6.3.17 | Supply (for site)of all items for *25 KV AC overhead electrification works of Railway tracks for Rly. Controlled yards in CDY area of VSP (Spec.No.VSP/CDY/Elec/0001) | Open | 6.3.17 | Two | 3.5.17 | 3 | 1.BME Infa 2.ETOE Transportation. 3.Bright Power Projects | Nil | Yes | FLOA: VSP/CONT/E(098)/08/CDY/18/PC/E/29 dt/9/1/18 | ETOE Transportation | 470.71 | 9.7.18 |
| 2 | | Erection, Testing and Commissioning of all items for *25 KV AC overhead electrification works of Railway tracks for Rly. Controlled yards in CDY area of VSP (Spec.No.VSP/CDY/Elec/0001) | | | | | | | | | FLOA: VSP/CONT/E(098)/08/CDY/18/PC/E/30 dt/9/1/18 | | 86.02 | 9.10.18 |
| 3 | | Civil works for construction of labour gates (entry & exit) at VSP.(Spec.No. VSP/DEC/Misc/17-26 | Open | 14.10.17 | Two | 14.11.17 | 14 | 1.D.Srinivasa Rao 2.K Ganga Raju 3.Sri Sai Laxmi Engg.Works 4.Orion Enterprises 5.Durga Engg Enterprises. | 1.Electro Mech Engrs. 2.KV Ramna Reddy 3.K Venkateswara Rao 4.Sri Sai Ganesh Engg Works. 5. VA Naidu 6.Jahnavi Construn 7.Sri Murugan Constrn. 8.N Ch Pulla Rao 9.Sri Vidya Con.Works | YES | DLOA: VSP/CONT/C(001)/0060/18/PC/C/09 dtd 6.1.2018 | K Ganga Raju | 161.62 | 6.10.18 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING December, 2017

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 Cr & above & 2 largest value contracts

| S. No. | NIT No./Rfx no.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|---------------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|--|
| 1 | VSP-54 of 16-17 dtd 15.03.17 | Design & Engg, storage at site, handling, erection of plant and equipment, bldg. steel structures and refractories including commissioning and PG test for Four Girder EOT cranes in SMS-2 of VSP | Open | 15.03.17 | Two | 10.05.17 | 6 | 1. Mukund 2. Anupam 3. WMI Kone Cranes 4. Dalian | 1 Unique 2 Taiyan | YES | VSP/CONT/7.3 MTPA/030/17/ Proj(Contracts) /Mech/937dt 28.12.17 | M/s Anupam Industries Ltd., GIDC, Anand, Gujrat | 487.46 | 27.12.18 |
| 2 | | Supply of plant & equipment including technical structures for Four Girder EOT cranes and electrical hoists in SMS-2 of VSP | | | | | | | | | VSP/CONT/7.3 MTPA/030/17/ Proj(Contracts) /Mech/936dt 28.12.17 | | 2801.97 | 27.12.18 |
| 3 | Rfx no. 2600001669 dt. 01.12.17 | Fabrication and erection of structural steel work & supply and installation of sheeting works at MadharamMines for 6.3 MTPA, Part A of BOQ | Open | 01.12.17 | Two | 15.12.17 | 5 | 1 Surya shakti 2 Sangha Erector | 1. Swamy 2. Franco India 3. Durga Engg | YES | VSP/CONT/Exp n/C(001)/17 PC/Civil/370 dt 29.12.17 | M/s. SuryaShakti Components Pvt.Ltd., Moosapet, Hyderabad | 432.55 | 28.05.18 |
| 4 | | Fabrication and erection of structural steel work & supply and installation of sheeting works at MadharamMines for 6.3 MTPA, Part B of BOQ | | | | | | | | | VSP/CONT/Exp n/C(001)/17 PC/Civil/371 dt 29.12.17 | | 7.60 | 28.05.18 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING November, 2017

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 Cr & above & 2 largest value contracts

| S. No. | NIT No./Rfx no.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-----------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|--|
| 1 | VSP-40 of 16-17 dtd 21.1.17 | Design, Engg and supply of plant and equipment (for site) for 'Upgradation of Controls by VVVF drives for main hoist mechanism of 50/10T capacity FH and BD Bay cranes in CCD of SMS-1 (Spec.No.VSP/DEE-SMS-062). | Open | 21.1.17 | Two | 8.3.17 | 4 | RSP Control Proj. Ltd., | 1.Cotmac 2.Monk automation 3.Man Inds. | YES | VSP/CONT/E (05)/97/Non-AMR/17/PC/ Elec/442 dt 9.11.17. | RSP Control Projects Pvt. Ltd., Plot No. 222 & 223, SIDCO Women's Indl. Park, Red Hills, Avadi Road, Kattur Village, Chennai-600 062 | 170.14 | 9.5.18 |
| 2 | | Storage, Handling, Erection of Plant & equipments including commissioning and PG tests Comprehensive/ transit, storage cum erection insurance and training for Upgradation of Controls by VVVF drives for main hoist mechanism of 50/10T capacity FH and BD Bay cranes in CCD of SMS-1 (Spec. No. VSP/ DEE-SMS-062). | | | | | | | | | VSP/CONT/E(05)/97/Non-AMR/17/PC/ Elec/443 dt 9.11.17. | | 23.60 | 9.9.18 |
| 3 | VSP-55 of 16-17 dtd 31.3.17 | Construction of Administrative building, Gate Complex and Watch Tower at Forged Wheel Plant, Ialgunj, Raebareli, UP (pkg.No.WP-O&C, Spec.No.MEC/11/11/123 N/CS/WP- O&C. | Open | 31.3.17 | Two | 12.5.17 | 3 | 1.SRICO Project 2.Rally Tech | M/s.Creators | YES | VSP/CONT/C(074)/17 PC/Civil/374 dt 27.11.17 | M/s.Rally Tech Services Pvt. Ltd., Bagule complex, Aihar (vil), Infront of Rail Coach Factory, Lalgunj, raebareli- 229206 (UP.) | 927.93 | 27.2.19 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING October, 2017

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 Cr & above & 2 largest value contracts

| S. No. | NIT No./Rfx no.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-------------------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|--|--|---|---|---|------------------------------|--|
| 1 | 2800000080 & 2800000120 dtd.15.5.17 | Design, Engg., and supply of Air Conditioning System at CWC-1. | Open | 15.5.17 | Two | 29.6.12 | 5 | 1.Gemini Shrews 2.Cold Star 3.Velocity 4.Industrial Project. | M/s.National AirCon. | YES | VSP/CONT/Non AMR/34/17/PC /Mech/ 735 dtd 4.10.2017 | M/s.Cold Star Engg Works. | 80.68 | 4.10.18 |
| 2 | | Erection of plant and equipment, etc., of Air Conditioning System at CWC-1. | | | | | | | | | VSP/CONT/Non AMR/34/17/PC /Mech/ 736 dtd 4.10.2017 | | 20.35 | |
| 3 | 2800000071 & 2800000122 dtd.20.5.17 | Design, Engg., and supply of Air Conditioning System at CWC-2. | Open | 20.5.17 | Two | 30.6.17 | 6 | 1.Gemini Shrews 2.Cold Star 3.Velocity 4.Industrial Project. 5.Talson Engrs | M/s.National AirCon. | YES | VSP/CONT/Non AMR/34/17/PC /Mech/ 774 dtd 17.10.2017 | M/s. Talson Engineers, New Delhi. | 38.19 | 17.10.18 |
| 4 | | Erection of plant and equipment, etc., of Air Conditioning System at CWC-2. | | | | | | | | | VSP/CONT/Non AMR/34/17/PC /Mech/ 775 dtd 17.10.2017 | | 38.05 | |
| 5 | 260000860 dtd 19.5.17 | Civil works for raising of Western Compartment, Embankment of Ash Pond from +14M to +18M. Bund work. | Open | 19.5.17 | Two | 20.6.17 | 7 | 1.HSCL 2.Siri Constrn 3.KV Ramana Reddy 4.Mythri Infra 5.Industrial Project 6. Sail Laxmi | M/s.Electro Mech. | YES | VSP/CONT/ C(010)/17/PC/ Civil/ 276 dtd 18.10.2017 | M/s.Siri constructions, Khairatabd Hyderabad-500 082. | 1012.72 | 18.4.19 |
| 6 | | Civil works for raising of Western Compartment, Embankment of Ash Pond from +14M to +18M. Supply of pipes. | | | | | | | | | VSP/CONT/C(010)/17/PC/civil / 277 dtd 18.10.2017 | | 146.07 | |
| 7 | | Civil works for raising of Western Compartment, | | | | | | | | | VSP/CONT/C(010)/17/PC/civil | | 18.51 | |

| | | | | | | | | | | | | | | |
|----|-----------------------------|---|-----------------------|---------|-----|--------|---|---|-----|-----|--|--|---------|---------|
| | | Embankment of Ash Pond from +14M to +18M. Erection of pipes. | | | | | | | | | / 217 dtd 18.10.2017 | | | |
| 8 | Nomination | Engg Consultancy services for TB-4 & 5 with existing cold blast water in TPP 2BH. | ---- Nomination ----- | | | | | | | | VSP/CONT/M/(099)/17/PC/436 dtd 16.10.17 | M/s.MN Dastur & Co., Kolkatha | 155 | 16.8.19 |
| 9 | 2800000024 dtd 24.3.17 | Design, Engg., & Supply of Plant and equipment of 2 nos. In-motion Rail Weigh Bridge for CDY Project. | Open | 24.3.17 | Two | 1.6.17 | 1 | M/s.Essae Digitronic | Nil | YES | VSP/CONT/C(013)/005/17/PC/Civil/283 dtd 24.10.17 | M/s. Essac Digitronics Pvt.Ltd.,#34-35, Bammassandia Industrial Area, Anakel Talu, Bangalore-560 099 | 29.44 | 24.8.18 |
| 10 | | Storage, handling, erection of 2 nos. of In-motion Rail Weigh Bridge for CDY Project. | | | | | | | | | VSP/CONT/C(013)/005/17/PC/Civil/284 dtd 24.10.17 | | 3.84 | |
| 11 | VSP-03, 2017-18 Dtd. 4.5.17 | Design, Engg & supply of Plant and equipment (for site) for "Solic State interlocking based railway signaling system for unloading yard in central Despatch Yard area (Spec.No.VSP-cdy-1AC-0001 R1) | Open | 4.5.17 | Two | 8.6.17 | 3 | 1.TexMco Rail 2.SS Rail 3.ETOE Transinfra | Nil | YES | VSP/CONT/E/(098)/06/CDY/17/PC/E/428 Dtd 28.10.17 | M/s.ETOE Transportation Infrastructure Pvt.Ltd., Amrutha Varshini, 325, 3rd A-Cross, Sector-A, Yalahanka New Town, Bengaluru-560 064 | 1061.25 | 28.5.18 |
| 12 | | Storage, Handling, erection of Plant and equipment including commissioning and PG Tests 'Congrehensional Transit, storage cum erection insurance and training for "Solic State interlocking based railway signaling system for unloading yard in central Despatch Yard area (Spec.No.VSP-cdy-1AC-0001 R1) | | | | | | | | | VSP/CONT/E/(098)/06/CDY/17/PC/E/429 Dtd 28.10.17 | | 218.18 | 28.7.18 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING September 2017

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 Cr & above & 2 largest value contracts

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-------------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|---|---|---|---|------------------------------|--|
| 1 | VSP-10 dt 30.6.16 | Laying of additional steam, chilled water and oxygen pipe for 6.3 Mtpa expn of VSP. Supply of items. | Open | 30.6.16 | Two | 1.8.16 | 4 | 1.Spacotech 2.Vijaya Engg 3.B&R 4.Precision Engg | 1.Mahalaxmi Constrn. 2.V&S Constructions 3.Reshmi Enterprises 4.Electro mach enterprises | Yes | VSP/CONT/EXP N/ C(001)/059/17 /PC/ CIVIL/247 dt.9.9.2017 | M/s.Vijaya Engg Works, S-4, Sunny side homes, Near Raghavendra temple, Waltair main road, Visakhapatnam-530002. | 353 | 9.5.18 |
| 2 | | Laying of additional steam, chilled water and oxygen pipe for 6.3 Mtpa expn of VSP. Fabrication, erection, testing and commissioning. | | | | | | | | | VSP/CONT/EXP N/ C(001)/059/17 /PC/ CIVIL/248 dt.9.9.2017 | | | 9.5.18 |
| 3 | VSP-20 dt 15.9.16 | Design, Manufacturing, supply of all eqpt including comm.. spares of replacement of Air Blasters in TPP. | Open | 15.9.16 | Two | 28.1.16 | 2 | 1.Kaveri | DR Air Boost | Yes | VSP/CONT/Non -AMR / 025/17/ PROJ. CONT/ MECH/664 dtd.1.9.17 | M/s. Kavery Ultra Polymers Pvt. Ltd., | 36.58 | 1.12.17 |
| 4 | | Storage, handling, Erection, etc., of Replacement of Air Blaster in TPP | | | | | | | | | VSP/CONT/Non AMR/025/17/PROJ. CONT/MECH/665 dtd.1.9.17 | | | 1.2.18 |
| 5 | Rfx No. 28000003 0 dt 23.3.17 | Design, Engg, Supply of Plant and equipt, etc. of 2 nos. 100T capacity WB at CDY. | Open | 23.3.17 | Two | 5.5.17 | 3 | 1.ACME 2.Sensor & Systems 3.Unique Instruments. | Nil | Yes | VSP/CONT/EXP N/32/17/PROJ/ CONT/Mech/ 675 dt 5.9.17. | M/s.Unique Instruments , Mumbai | 76.80 | 5.7.18 |
| 6 | | Storage, handling, execution, etc., for 2 noz. of 100T RWB at CDY. | | | | | | | | | VSP/CONT/EXP N/32/17/PROJ/ CONT/Mech/ 674 dt 5.9.17. | | | 5.7.18 |

| | | | | | | | | | | | | | | |
|----|---------------------------|--|------|----------|-----|---------|---|---|--------------------------|------|--|--|---------|----------|
| 7 | VSP-56 dtd 30.3.16 | Coal Chemical plant including chilled water and MBC treatment plant. | Open | 30.3.16 | Two | 16.5.16 | 3 | 1.Constortium of M/s.Hutni 2.Consortium of M/s.ACRE 3.Constortium of M/s.MBE | Nil | Yes | VSP/CONT/M(0 24)/ 110/17/PROJ/C ONT/ MECH/712 dtd 18.9.17 | Consortium of M/s.Hutni Project Frydik, Czech Republic, M/s.Hutni Project FK (India)Pvt. Ltd., Kolar and Bhilai Engg.Corpn, Bhilai. | 50672 | 18.11.19 |
| 8 | VSP-33 dtd 23.12.16 | Design, Engg. manufacturing supply for balance works for transfer pumping station and sewage pump house. | Open | 23.12.16 | Two | 28.2.17 | 4 | 1.Aqua Design 2.Effwa Infra & Research 3.Confident Engg. | M/s.Aosto pure System | Yes. | VSP/CON/EXPN / BAL(W) 17/PC/ MECH/724 dtd.26.9.2017 | M/s.Effwa Infra & Research Pvt.Ltd., 07, Vardhaman Complex, LBS Marg, Gokul Nagar, Thane (W)-400 601 | 2387.73 | 26.3.18 |
| 9 | | Storage, handling, erection commissioning and PG Test for balance works for transfer pumping station and sewage pump house. | | | | | | | | | VSP/CON/EXPN / BAL(W) 17/PC/MECH/ 725 dtd.26.9.2017 | | | |
| 10 | | Associated units and structural works for balance works for transfer pumping station and sewage pump house | | | | | | | | | VSP/CON/EXPN / BAL(W) 17/PC/MECH/ 726 dtd.26.9.2017 | | | |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING AUGUST, 2017

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 Cr & above & 2 largest value contracts

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|--|--|---|--|---|------------------------------|--|
| 1 | VSP-37 / 2016-17 | Supply (for sit) of all items for "Crane Power Conductors, Power Wiring lighting, Earthing & lightening protection for extension of ERS (Elec. Repair Shop). Spec.No. VSP/DEE/ ERS-001. | Open | 29.12.16 | Two | 30.1.17 | 12 | 1.Sachin Elecls 2.Eprosys Engg 3.Jai Enterpss. 4.Geeba Electcl 5.Srinivasa Engg 6.Madhu Const. 7.Radha Engg 8.Suryodaya Electrical 9.VVS Enterprsr. 10.Bhargavi Power | 1.Monitor Engg. 2.T.Krishna Rao | YES | FAX LOAN NO. VSP/CONT/E(023)/01/17/PC/Elec /371 dtd 30.8.17 | M/s.VVS Enterprises, 27-8-307/32, TF-2, Swarna Plaza, Sriram nagar, Srinagar, Gajuwaka, Visakhapatnm - 530026. | 33.14 | 30.1.18 |
| 2 | | Installation, testing and commissioning of all items for "Crane Power Conductors, Power Wiring lighting, Earthing & lightening protection for extension of ERS (Elec. Repair Shop). Spec.No. VSP/DEE/ERS-001. | | | | | | | | | FAX LOAN NO. VSP/CONT/E(023)/01/17/PC/Elec /372 dtd 30.8.17 | | | 01.03.18 |
| 3 | VSP-17 2016-17 | Engaging assessment agency for CMMs Level-3 Certification Audit for IT & ERP division at VSP AS PER Spec.No.VSP/IT/CMMI /004/RO | Open | 9.8.16 | Two | 15.9.16 | 3 | 1.Mavreick Quality 2.Quality Works 3. Q&I India | Nil | YES | VSP/CONT/M (099/ 193/ 17/PC/ 383 dt 30.8.17 | M/s.Maverick Quality Advisory Services Pvt.Ltd.,, Gaziabad. | 6.99 | 30.1.18 |

ANNEXURE-II

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JULY, 2017

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 Cr & above & 2 largest value contracts

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-------------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | VSP-23 of 2016-17 dtd 3.10.16 | Installation and commissioning of Propane Storage and Handling facility on BOOM basis and supply/delivery of propane at specified takeover point at RINL Wheel Plant at Lalganj, Raebareli, UP. | Limited | 3.10.16 | Two | 28.11.16 | 2 | M/s.IOCL | M/s.GAIL | YES | VSP/17/PC/ Mech/Propane/580 dtd 19.7.2017 | M/s.IOCL, Kapurthala Complex, Aligarh, Lucknow-226024 | 27900.24 | 18.10.18 |

ANNEXURE-II

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JUNE, 2017

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 Cr & above & 2 largest value contracts

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|--------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | VSP-31 20.12.16 | Design, Engg, and supply of all equipment/items (for site) including commissioning spares for "Solar Power Evacuation to Grid through CPRS (Spec. No.VSP-DEE-DNW-012) | Open | 20.11.16 | Two | 20.01.17 | 3 | 03 1)Rally Tech 2)Jai Enterprises 3)Cosmic Power | NIL | Yes | FAX LOA NO.VSP/CONT/ E(078)/ 78/AMR/ 17/ Proj.contracts(E) /270 dtd 06.06.2017 DETAILED LOA No.VSP/CONT/ E(078)/ 78/AMR/ 17/ Proj.contracts(E) /296 Dt.21.6.2017 | M/sJai Eneterprises, Shop No.3, Natraj Plaza, Kurmannapale m, Visakhapatnam- 530 046. | 310.16 | 6.2.18 |
| 2 | VSP-31 20.12.16 | Storage at site, handling, erection, commissioning and PG Tests of equipment items including supervision of all site services and insurance for "Solar Power Evacuation to Grid through CPRS (Spec. No.VSP-DEE-DNW-012) including training of VSP Personnel. | | | | | | | | | FAX LOA NO.VSP/CONT/ E(078)/ 78/AMR/ 17/ Proj.contracts(E) /271 dtd 06.06.2017 DETAILED LOA No. NO.VSP/CONT/ E(078)/ 78/AMR/ 17/ Proj.contracts(E) /297 Dt.21.6.2017 | | 86.55 | 6.2.18 |

| | | | | | | | | | | | | | | |
|---|--------------------|--|------|----------|-----|----------|----|--|-----|-----|---|---|------|--------|
| 3 | VSP-25 12.10.16 | Design, Manufacture, supply of 1 no.of High Pressure Nitrogen Compressor (Spec.No. VSP-HPNC-16-PRO-001) | Open | 12.10.16 | Two | 09.11.16 | 02 | 1)Linde India Ltd. 2) ATLAS CAPCO Ltd., | NIL | YES | No.VSP/CONT/7.3mtpa/27/17 /Proj.cont/ Mech/466 dtd 6.6.2017 | M/s.Linde(l) Ltd., Oxygen House, P-43, Taratola Road, Kolkata. | 3039 | 5.6.18 |
| 4 | VSP-25 12.10.16 | Storage at site, erection, start-up, testing and commissioning of 1 no High Pressure Nitrogen compressor House (Spec.No.VSP-HPNC-16-PRO-001) | | | | | | | | | No.VSP/CONT/7.3mtpa/27/17 /Proj.cont/ Mech/467 dtd 6.6.2017 | | 115 | 5.6.18 |
| 5 | VSP-50 16-17 | Supply (for site) of all items for "Railway Signalling and telecom works for railway controlled yards in CDY area (Spec.No.VSP-CDY-1AC-0002) | Open | 23.02.17 | Two | 23.3.17 | 04 | 1)SS Rail works 2)Hytronics 3)Kiran India 4) ETOE transport | NIL | YES | FAX LOA no.VSP/CONT/E (098)/07/CDY/ 17/Proj Cont/Elec/286 dtd 14.6.2017 Detailed LOA : To be issued | M/s.Hytronics Enterprises, 3 rd Floor, Sai Ratna Complex, B-1, Electronic complex, ECIL X Road, Kushiaguda, Hyderabad-500062 | | |
| 6 | VSP-50 16-17 | Erection, testing and commissioning of all items for "Railway Signalling and telecom works for railway controlled yards in CDY area (Spec.No.VSP-CDY-1AC-0002) | | | | | | | | | FAX LOA no.VSP/CONT/E (098)/07/CDY/ 17/Proj Cont/Elec/287 dtd 14.6.2017 Detailed LOA :To be issued. | | | |
| 7 | VSP-22 | Design, engineering and supply of plant, machinery and equipment (for site) including commissioning spares for "Addl 220/33 KV 110 MVA Transformer along with associated electrics of LBSS-6 under | | | | | | | | | FAX LOA NO. VSP/CONT/E(078/77/ 17/PROJ.CONT/ (ELEC)/301 dtd 23.6.2017 Detailed LOA No. To be issued. | M/s.Danieli India Ltd., 1, Hari Mohan | | |

| | | | | | | | | | | | | | | |
|----|--------|--|------|----------|-----|----------|----|--|-------------------------------------|-----|---|---|-------|---------|
| | | additional balancing facilities required for 7.3 MTPA Stage (Spec.No.VSP/DEE-7.3-PDS-001). | Open | 24.9.16 | Two | 24.10.16 | 03 | 1)Danieli 2)Siemens 3)ABB India | NIL | YES | | Ghosh Road, Furnace Building, Traratola, Kolkata-700091. | | |
| 8 | VSP-22 | Storage, Handling, Erection (including associated civil & structural works), commissioning and PG Tests of Plant and Equipment including supervision of all site services and insurance for "Addl 220/33 KV 110 MVA Transformer along with associated electrics of LBSS-6 under additional balancing facilities required for 7.3 MTPA Stage (Spec.No.VSP/DEE-7.3-PDS-001). | | | | | | | | | FAX LOA NO.VSP/CONT/E(078/77/17/PROJ.CONT/(ELEC)/302 dtd 23.6.2017 Detailed LOA No. To be issued. | M/s.Danieli India Ltd., 1, Hari Mohan Ghosh Road, Furnace Building, Traratola, Kolkata-700091. | | |
| 9 | VSP-35 | Supply (for site) of all items for Area Lighting at CTK Yard of CO & CCP (Spec.No.VSP/DEE-GEN-019). | Open | 27.12.16 | Two | 27.01.17 | 7 | 1)Radha Engg 2)Suryodaya 3)Jai Enter. 4)Cosmic 5)Bhargavi 6)Madhu 7)Srinivas | 1)Bhargavi 2)Madhu 3)Srinivas | YES | FAX LOA NO. VSP/CONT/E(02)/57/17/PROJ. CONT/(ELEC)/303 dtd 23.6.2017 Detailed LOA No.To be issued. | M/s.Suryodaya electrical works, D.No.39-13-36/1, Near Municipal High School 60 ft.Road, Muralinagara, Viskhapatnam-530007 | 30.05 | 23.9.17 |
| 10 | VSP-35 | Erection, Testing and commissioning of all items for Area Lighting at CTK Yard of CO & CCP | | | | | | | | | FAX LOA NO. VSP/CONT/E(02)/57/17/PROJ.CONT/ | | 2.53 | 23.9.17 |

| | | | | | | | | | | | | | | |
|----|-----------------|---|------|----------|-----|---------|---|--|-----|------------------------------------|--|--|--------|---------|
| | | (Spec.No.VSP/DEE-GEN-019). | | | | | | | | | (ELEC)/304 dtd 23.6.2017 Detailed LOA No. To be issued. | | | |
| 11 | VSP-21 | Design, Engineering and supply of all equipment/items (for site) including commissioning spares for "Upgradation of Crane Controls by Variable Voltage Variable Frequency Drives for 100 + 20T Cranes at LP Bay of SMS-1 (Spec.No.VSP-DEE-SMS-061). | Open | 19.09.16 | Two | 17.1016 | 4 | 1)FAFECO 2)Unique Indl. Handler 3)RSP Control proj 4)Rally Tech. | NIL | YES | FAX LOA NO. VSP/CONT/E(05)/96/Non-AMR 17/PROJ.CONT/(ELEC)/314 dtd 28.6.2017 Detailed LOA No. To be issued. | M/s.Rally Tech Services Pvt. Ltd, Plot No.67 & 68, First Floor, B-Block, Autonagar, Visakhapatnam-530012 | 253.40 | 27.4.18 |
| 12 | VSP-21 | Storage at site, Handling, Erection, Commissioning and PG Tests of Equipment/items including supervision of all site services and insurance for "Upgradation of Crane Controls by Variable Voltage Variable Frequency Drives for 100 + 20T Cranes at LP Bay of SMS-1 (Spec.No.VSP-DEE-SMS-061) including training of VSP Personnel. | | | | | | | | | FAX LOA NO. VSP/CONT/E(05)/96/Non-AMR 17/PROJ.CONT/(ELEC)/315 dtd 28.6.2017 Detailed LOA No. To be issued. | | 9.20 | 27.4.18 |
| 13 | VSP-30 16-17 | Ash Water Pipe line from Ash pond to TPP at VSP Spec.No.VSP/DEW-TPP-1101 (R-5). | | | | | | 1)East End tech 2) Vishnu Infra & Energy Sol. 3)Vijya Engg.Works 4)Ravi Krishna Industries 5)Tara India Constr 6)PVR Engg.Works | 4 | 1)Neelima 2)Infinite Shipping & | FAX LOA No. VSP/CONT/C(010)/010/17/PC/CIVIL/173 dtd 17.6.2017 | M/s.Tara India construc- tion, | | |

| | | | | | | | | | | | | | | |
|----|-----------------|--|------------|----------|-----|----------|----|--|--|-----|--|--|-------|---------|
| | | | Open | 02.12.16 | Two | 03.1.17 | 15 | 7)Mahalaxmi Cons. 8)Nagarjuna Engg Cons. 9)Jai Enterpri. 10)Global Tech Engg. 11)V&S Const. 12)Jyothi Erec. 13)Jeelima Constr. 14)Infinite Shipp & Engg. 15)H-tech Engg & Proj | engg.pvt. 3)H-Tech Engg & Proj 4)Vijaya Engg | YES | Detailed LOA No.VSP/CONT/ C(010)/010/17 /PC/CIVIL/178 dtd 24.6.2017 | D.No.9-8-139/1, Gandhinagar, Gajuwaka, Visakhapatnam-26 | 85.20 | 16.2.17 |
| 14 | VSP-02 17-18 | Modifications and maintenance of 11KV overhead lines, Sub-Station and other electrical installations of construction power system and general illumination in expansion area of up-keeping of construction Power System, construction lighting and other electrical installations. | Short Open | 01.05.17 | Two | 22.05.17 | 7 | 1)Srinivasa Engg Works 2)Power Cones 3)Srinivas Engg & co., 4)Bhrgavi Power Links 5)Sindhura Automation & Services 6)GK Electri-cals & Rewore works. 7)Rao Engg. company | | | Detailed LOA No.VSP/CONT/ E(014)/107/17 /PC/ELEC/ 322 Dtd 30.6.2017. | M/s.Srinivasa Engg.Works, Plot No.LIG-377, Vinayaka nagar, Near Timpony Steel City School, VUDA Colony, Pedagantyada, Visakhapatnam-530 044 | 23.18 | 29.6.18 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING MAY, 2017

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 largest value contracts

Store Purchase : Rs.2 Cr. and above.
 Service Contracts: 2 largest contracts
 Supplies of medicines: 4 largest value contracts

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|----------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| 1 | VSP-27 | Design, Engineering, Supply (for site basis) of the work "one number 100 Ton Electronic Road Weighbridge at Ferro Alloy Stores (Spec.No.VSP-DEIA/Weighbridge-005, Rev.1) | Open | 2.11.16 | Two bid | 29.12.16 | 2 | 1.ACME Automation. 2. Sensor & System | NA | Yes | FAX LOA No. VSP/ CONT/E(062)/05/ AMR/17/ PC(Elec)/235 dt 18.5.2017 Detailed LOA : To be issued | M/s.ACME Automation Pvt.Ltd., 18(k), Light Industrial Area, Bhilai – 490 026 | 82 | 18.10.17 |
| 2 | VSP-27 | Erection, Testing and commissioning of the work "one number 100 Ton electronic Road Weighbridge at Ferro Alloy Stores ((Spec.No.VSP-DEIA/Weighbridge-005, Rev.1) | Open | 2.11.16 | Two bid | 29.12.16 | 2 | 1.ACME Automation. 2. Sensor & System | NA | Yes | FAX LOA No. VSP/ CONT/E(062)/05/ AMR/17/ PC(Elec)/236 dtd 18.5.2017 Detailed LOA : To be issued | M/s.ACME Automation Pvt.Ltd., 18(k), Light Industrial Area, Bhilai – 490 026 | | 18.11.17 |

ANNEXURE-II

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING APRIL, 2017

Civil : Rs.1.00 Cr and above.

Electrical / Mech. Rs.30 lakhs & above

Consultancy : 2 largest value contracts

Store Purchase : Rs.2 Cr. and above.

Service Contracts: 2 largest contracts

Supplies of medicines: 4 largest value contracts

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|--------------------------------|--|------------------------|----------------------------|--|---|-----------------------|---|--|---|---|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| 1 | VSP-29 of 2016-17 dtd 11.11.16 | Laying of Nitrogen pipe work at VSP-Supply and Fabrication, Erection, Testing and commissioning of Pipe work including structural work. | Open | 11.11.16 | Two | 17.12.16 | 04 | 1.Spacestech 2.Vishnu Infra & 3.Ravi krishna | M/s.HiTech | Yes | VSP/CONT/C(001)/056/17/PC /CIVIL/107 & 108 dtd 11.4.17 DLOA: VSP/CONT/C(001)/056/17/PC /CIVIL/121 &122 dtd 22.4.17 | M/s.SpaceTech Projects & Systems pvt.Ltd., AA-24, Salt Lake city, Kolkata-700064 | 190.32 | 21.12.17 8 months from LOA |
| 2 | VSP-38 of 2016-17 dtd 07.01.17 | Design, engineering and Supply of all equipment /items (for site) including commissioning spares for VSP-6.3 MTPA Expansion Project – Electrical, Instrumentation and Level-I Automation, FDA and Telecommunication system at CRMP (SPEC.No.VSP-6.3-05-ELI-001) and storage at site, handling, erection, commissioning and PG Tests of equipment/items including supervision of all site services and insurance for VSP 6.3 MTPA expansion project | Nomination | 07.01.17 | Two | 28.01.17 Extended one week 4.2.17. 10.02.17 | Nomination | M/s.ABB Ltd | NA | YES | FAX LOA No. VSP/CONT/EXP N/E(014)/91/17/PC/ELEC/189 &190 Dtd 21.4.2017. DLOA No. VSP/CONT/ EXPN/E(014)/91/17/ PC/ELEC/193 & 194 Dtd 24.4.2017 | M/s.ABB India Ltd., PA-CT, Plot no.4A, 5&6, 2 nd Phase, Poonya Industrial Area, Bangaluru-560058 | 512.48 | 21.9.17 5 Months |

| | | | | | | | | | | | | | | |
|---|-------------------------------|---|------------|---------|-----|--|---|---------------------------------------|-----|-----|--|--|--------|---------------------|
| | | electrical, instrumentation and LEVEL-I Automation, FDA & telecommunication system at CRMP. | | | | | | | | | | | | |
| 3 | VSP-39 OF 2016-17 Dtd 11.1.17 | Design, manufacture, and supply of plant, machinery and equipment for "Mechanical Utilities and Aux.works of 500 TPD Vertical Shaft Kiln-2 at CRMP" complete in all respects as per Spec.No.VSP-6.3-05-UTL-001 AND Storage, handling, erection (including associated civil structural works if any), commissioning and PG test of Plant and equipment including supervision of all site services and insurance of equipment for mechanical, utilities and aux.works of 500 TPD Vertical shaft kiln-2 at CRMP Complete in all respects as per Spec.No.VSP-6.3-05-UTL-001. | Open | 11.1.17 | Two | 8.2.17 (Extended One week) 20.2.17 | 2 | 1.Kalathil Bros 2.Sreevan constrn. | Nil | Yes | FAX LOA No.VSP/CONT/ MECH/EXPN/C RMP/17/PC/ MECH/356 & 357 Dtd 28.4.17 | M/s.Kalathil Brothers Construction Co., Pvt.Ltd., D.No.10-10-94, Ground floor, Sairam nagar, New Gajuwaka, Visakhapatnam | 184.99 | 28.10.17 |
| 4 | Nomination | Conducting a study and preparation of study report for interconnection of TB-4 and TB-5 discharges to existing cold blast Headers- 1&2 and laying of a separate Cold Blast header from Blower House to BF-1&2 end at VSP. | Nomination | | | 8.2.17 (Extended) 20.2.17 | 1 | MN Dastur Co | Nil | Yes | FAX LOI No. VSP/CONT/ M (099)/197/17/ PROJ/CONT/17 0 Dtd 01.04.17DLOA : FAX LOI No. VSP/CONT/ M(099)/197/ 17/PROJ/CONT /129 Dtd 25.04.17 | M/s.MN Dastur & Co.,(P) Ltd., P-17, Mission Road, Extension, Kolkata-700 013. | 17 | 06.05.17 5 weeks |

| | | | | | | | | | | | | | | |
|---|----------------|--|----------------|----|----------------|----|----|------------|-----------------|-----|--|--|-------|----------|
| | | | | | | | | | | | | | | |
| 5 | Nomina tion | Providing consulting Engineering Services for Installation of High Pressure Nitrogen Compressor with interconnection to existing Air Separation Plant – 1 at VSP. | Nomina tion | NA | Nomina tion | NA | NA | Nomination | MN Dastur Co | Yes | FAX LOI No. VSP/CONT/ M (099)/ 198/ 17/PROJ/CONT / 218 Dtd 25.04.17 | M/s.MN Dastur & Co.(P) Ltd., P- 17, Mission Road, Extension, Kolkata-700 013. | 85.56 | 25.10.19 |

ANNEXURE-II

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING MARCH, 2017

| | | | |
|--------------------|---------------------------|------------------------|---------------------------|
| Civil : | Rs.1.00 Cr and above. | Store Purchase : | Rs.2 Cr. and above. |
| Electrical / Mech. | Rs.30 lakhs & above | Service Contracts: | 2 largest contracts |
| Consultancy : | 2 largest value contracts | Supplies of medicines: | 4 largest value contracts |
| Horticulture: | Rs.2 lakhs & above | | |

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------------------------|--------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| CIVIL : | | | | | | | | | | | | | | |
| 1 | VSP-28 of 16-17 9.11.16 | Construction of Shed with labs, parking shed and extension of toilet block in existing R&D Centre at Civil Defence Building of VSP – Spec.No.VSP-DECS-MIS-RDC-16-01. | Open | 9.11.16 | Two | 9.2.16 | 08 | (05) 1)Tauman engg Ltd 2)HSCL 3)Durga engg.enter 4)BTL infra 5)K.Ganga Raju. | (03) 1)KV Ramana Reddy 2)IND Power 3) jai Enterprises | Yes | VSP/CONT/C(091)/077/17/PC/ Civil/60 dtd 2.3.17. | M/s.Durga Engineering Enterprises, D.No. 30-9-11/1, Ramalayam backside, Vadlapudi, RHC, Visakhapatnam-46 | 251.49 | 11.3.18 |
| MECH & ELEC : | | | | | | | | | | | | | | |
| 2 | VSP-02 of 16-17 23.4.16 | Design, Engineering, manufacture, assembly, testing, supply, erection, commissioning of 12 nos. of RTG Cranes. (Spec.No. VSP-CDY—MMH-0005. | Global | 23.4.16 | Two | 7.6.16 | 04 | (03) 1) Cimolai Technology Spa. 2)Mi Jack 3)Heneen Weihva | 1)Anupam Industries | Yes | VSP/17/PC/M ECH/ CDY/201 dtd 6.3.2017. | M/s.Cimolai Tech Spa special Equipments, Italy. | 7076 | 6.3.18 |
| 3 | VSP-36 of 16-17 28.12.16 | Manufacture and supply of Refractories for CRMP Kiln-2 at VSP. | Nomina tion | 28.12.16 | Two | 28.12.16 | 01 | Jiangsu Nuoming High Temperature Refy Matl.Co., Ltd | ----- | Yes | VSP/CONT/ EXPN/29/17/ PROJ CONT/ MECH/ 227 | M/s.Jiangsu Nuoming High Temperature Rfy. Matl. Co., Ltd., Baihe Road, Yixing | 339.69 | 16.6.17 |

| | | | | | | | | | | | | | | |
|---|------------|---|------------|---------|------------|---------|----|------|-------|-----|--|--|---------|---------|
| | | | | | | | | | | | dtd 16.3.17. | Economic Devpt. Zone, Yixing City, Jiangsu Province, 214267, China. | | |
| 4 | Nomination | Design. Manufacture, supply of all eqpt., Dismantling, Erection, Testing and commissioning, for revamping of Electro Static Precipitator (ESP) of 1 no. of Boiler in TPP of VSP as per Spec.No. TPP/Works/2016-17/elec/01 | Nomination | 31.3.16 | Nomination | 31.3.17 | 01 | BHEL | ----- | Yes | VSP/CONT/Non-AMR/033/17/PC/Mech /271 dtd 31.3.17. | M/s.BHEL, Ek Tara Bldg., 39, Sarojini Devi Road, Secunderabad-500003 | 3519.23 | 30.6.18 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING FEBRUARY, 2017

| | | | |
|--------------------|---------------------------|------------------------|---------------------------|
| Civil : | Rs.1.00 Cr and above. | Store Purchase : | Rs.2 Cr. and above. |
| Electrical / Mech. | Rs.30 lakhs & above | Service Contracts: | 2 largest contracts |
| Consultancy : | 2 largest value contracts | Supplies of medicines: | 4 largest value contracts |
| Horticulture: | Rs.2 lakhs & above | | |

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--|----------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|--------------------------------|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| <div style="display: flex; justify-content: space-between;"> - ---- NIL </div> | | | | | | | | | | | | | | |

Electrical & Mechanical Works (Rs.30 lakhs & above)

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|-----------|----------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| 1. | VSP-18 | Design, Engg. and supply of all equipment /items(for site) including commissioning spares for "extension of Business LAN in Air Separation Unit (ASU-V) Spec.no.VSP-ASU-V-16-ELA-001. | OPEN | 22.8.16 | Two | 3.10.16 | Two | 1.Sunnet Solutions 2.Mastek Systems | NIL | Yes | VSP/CON/E (01)/07/AS U-V/ 17/Proj. Contracts/ Elec/80 dtd 16.2.17. | M/s.Mastek Systems, 10-12-1, Rednam's Alcezar Level-2, Old Jail Junction, Rednam Gardens, Visakhapatnam -530 002. | 38.69 | 16.6.17 |
| 2 | | Storage of site, handling, Erection, Commissioning and PG Tests of Equipment/ items including supervision of all site services and insurance of "Extension of Business LAN in Air Separation Unit (ASU-V) SPEC.No.VSP-ASU-V16-ELA-001. | | | | | | | | | VSP/CON/E (01)/07/AS U-V/ 17/Proj. Contracts/ Elec/81 dtd 16.2.17. | | | 16.8.17 |

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
|---|--------|---|------|---------|-----|--------|-----|--|-------------------------|-----|---|---|-------|----------|
| 1 | | Design, Engineering and supply of all equipment/ items (for site) including commissioning spares for "upgradation of controls by VVVF drives for Aux. Hoist Mechanism of FD and BD Bay Cranes in CCD of SMS-1 (Spec.No. VSP/ DEE-SMS-059). | | | | | | | | | VSP/CONT/ E(05)/95/ Non-AMR/ 17/ Project Contracts/ Elec/95 dtd.23.2.17 | | | 23.8.17 |
| 2 | VSP-54 | Storage at site, Handling , Erection, commissioning and PG Tests of eqpt. /items including supervision of all site services and insurance – "up-gradation of controls by VVVF drives for Aux.Hoist Mechanism of FH and BD Bay cranes in CCD of SMS-1 (Spec.No.VSP/DEE-SMS-059) including Trg. of VSP personnel. | OPEN | 24.3.16 | Two | 7.5.16 | Six | 4 Qualified 1.Monk Automation 2.Mish Tech 3.Rally Tech 4.Cotmech Electronics | 1.Mens-Tech 2.Parkar | YES | VSP/CONT/ E(05)/95/N on-AMR/17/ Project Contracts/ Elec/96 dtd.23.2.17 | M/s.Monk Automation Pvt. Ltd., Plot no.L-19, MIDC, Ambad, Nashik – 422010 | 54.92 | 23.12.17 |

ANNEXURE-II

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JANUARY, 2017

| | | | |
|--------------------|---------------------------|------------------------|---------------------------|
| Civil : | Rs.1.00 Cr and above. | Store Purchase : | Rs.2 Cr. and above. |
| Electrical / Mech. | Rs.30 lakhs & above | Service Contracts: | 2 largest contracts |
| Consultancy : | 2 largest value contracts | Supplies of medicines: | 4 largest value contracts |
| Horticulture: | Rs.2 lakhs & above | | |

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|----------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|--------------------------------|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| | | - - - - - NIL - - - - - | | | | | | | | | | | | |

Electrical & Mechanical Works (Rs.30 lakhs & above)

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
|----|--------|--|------|---------|-----|---------|---|--|-----|-----|---|--|--------|---------|
| 1. | VSP-12 | "Surveillance CCVM System for security of VSP Spec.No. VSP /Telecom/Sur.CCVM /001, REV.7). | Open | 11.7.16 | Two | 26.8.16 | 5 | 1.ACS Technology 2.Neural Integrated system 3.Polixyl Security 4.Pedvak 5.Tyco Fire & Safety | Nil | Yes | FAX LOA No. VSP/CONT/E(020)/57/17/ PROJCONT/ ELEC/ 26, 27,28 dt 16.1.17 | M/s.Neural Integrated Systems Pvt.Ltd., Unit-117, Bldg.No.2, Sector-I, Millennium Business Park, Mahape, Navi Mumbai – 400 710 | 514.37 | 16.1.22 |

| | | | | | | | | | | | | | | |
|----|---------------------------------------|---|------|---------|-----|--------|---|------------------------------------|-----|-----|--|--|---------|---------|
| 2. | VSP-16 OF 16- 17 dtd 26.7.16 | "Pump house equipment, associated piping, electrical, instrumentation & other miscellaneous facilities for additional water reservoir (KBR-2) at VSP" complete in all respects as per spec. No.VSP/DEW-NR- MECH-1502. | Open | 26.7.16 | Two | 7.9.16 | 3 | 1.L&T 2.WPIL 3.Ravnag EPC | Nil | Yes | VSP/CONT/ M (26)/ KBR-2 / 17/ PC/MECH/ 93 , 94. Dt30.1.2017 | M/s.Larson & Tourbo Ltd., Industrial water systems Business Unit , Water Effluent Treatment , Mount Poornamali Road, Manapakkam, P.B. No.979, Chennai – 600 089 | 5742.00 | 30.1.18 |
|----|---------------------------------------|---|------|---------|-----|--------|---|------------------------------------|-----|-----|--|--|---------|---------|

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING DECEMBER, 2016

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|----------|-----------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|---|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| 1 | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| | VSP-10 of 16-17 dtd 30.6.16 | Laying of additional steam, chilled water and oxygen pipe line for 6.3 MTPA expn and related areas (Spec.no.vsp-6.3-00-UTL-007 – Supply of bought out items as per Annexure 5A of Specification. | Open | 30.6.16 | Two Bid | 1.8.16 | 4 | 1.B & R 2.Space Tech. 3.Ravi Krishna 4.Unitech | Nil | Yes | VSP/CONT/ EXPN/ C(001)056/ 16/PC/Civil / 439 dt 8.12.16 | Ravi Krishna, Industrial Services 7-8-38, Chattivanipalem, NH-5 Road, Gajuwaka, Visakhapatnam-26 | 267.60 | 8.8.17 |

Electrical & Mechanical Works (Rs.30 lakhs & above)

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
|---|----------------------------|---|------|--------|---------|---------|---|----------------------------|-----|-----|--|--|-------|---------|
| 1 | VSP-19 OF 16-17 dtd 3.9.16 | Engaging an Expert third party agency for formulation of pre-start-up review procedure including risk and assessment study and certification of balance units of 3.0 MTPA stage on completion of revamping and modernization as per Spec.no. SP/M&CR/MISC/2016/01 | open | 3.9.16 | Two bid | 7.10.16 | 2 | 1.PDIL 2.Mecon Ltd. | Nil | Yes | VSP/CONT/MISC/26/16/PC/MEC H/1157 dtd 17.12.16 | M/s.PDIL, PDIL Bhavan, A-14, Sector-1, Noida-201301, Dist. Gautambudha Nagar (UP). | 47.69 | 17.8.18 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING OCTOBER 2016

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 largest value contracts
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.
 Service Contracts: 2 largest contracts
 Supplies of medicines: 4 largest value contracts

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|---|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| 1 | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1 | VSP-08 of 2016-17 dt.01.8.16 | Railway Track works in Central Despatch Yard (CDY) and wagon repair shop in VSP (VSP-CDY-CON-0004). | Open | 01.8.16 | Two | 13.7.16 | 3 | 1. Kalindee 2. Premco Rail 3. ARSS Infrastructure | Nil | Yes | VSP/CONT/ C(013)/ 004/16/PC/Civil/400 dtd.27.10.16 | Kalindee Railway Nirman (Engg.) Ltd., Birla Mills Complex, GT Road, Near Clock Tower, Komal Nagar, New Delhi - 07. | 5703.88 | 6.03.18 |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 2 | VSP-42 of 14-15 dt.26.12.14 | One (1) No. 100 + 63/20T Four Girder EOT cranes for Slag Yard of SMS-I at VSP. (Specn No.VSP/DEMH/SMS-1/Cranes/14/01) | Global | 26.12.14 | Two | 27.2.15 | 7 | 1. AMT International 2. Unique 3. Anupam 4. Mukund 5. Danieli | 1. Demag Cranes (PQC) 2. HEC (TR) | Yes | VSP/CONT/ AMR/ 020/16/Proj. (Contracts)/ Mech/ 918 & 919 dtd.01.10.16 | AMT International PO Box No.66, GT Road, Sirhind Side, Mandi Gobindgarh - 147301, Punjab. | 1054.47 | 01.2.18 |

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|--|---|---|---|--|------------------------------|--|
| 3 | VSP-34 of 15-16 dtd.17.10.15 | LT Panels for Madharam Dolomite Mines. (VSP-DEE-MDM-024). | Open | 17.10.15 | Two | 21.12.15 | 7 | 1. Cosmic 2. Parth Energy 3. Rally Tech 4. Madhavi Entp | 1. Man Industries 2. G Sons Power 3. Caterpillar Electrics. | Yes | VSP/CONT/E(068)/04/Non-AMR/16/Proj. Contracts/(Elec)/581 & 582 dtd.10.10.16 . | Madhavi Enterprises, Flat No.1-D, ENR Towers, Pichaiiah Street, Labbipet, Vijayawada - 520010. | 39.72 | 09.4.17 |
| 4 | VSP-03 of 16-17 dtd.21.4.16 | 415V LCSS sub-station, yard lighting and street lighting of Central Despatch Yard (VSP-CDY-EOLE-0002). | Open | 21.4.16 | Two | 23.5.16 | 10 | 1. Bajaj Electricals 2. Rally Tech, 3. Jakson Ltd., 4. Tuaman Engg, 5. Cosmic Power, 6. Amararaja Infra 7. Sachin Elect. | 1. Modern Electric, (PQC) 2. Jai Entp (PQC) 3. Srinivasa Elect. (PQC) | Yes | VSP/CONT/CDY/E(098)/04/16/Proj. Contracts/(Elec)/ 583 & 584 dtd.12.10.16 . | Cosmic Power Systems Pvt Ltd., Plot No.85/4, Block-D, Autonagar, Visakhapatnam - 530012. | 537.88 | |
| 5 | VSP-47 of 15-16 dtd.11.02.16 | Installation of Twin LHF in SMS-2 (VSP-TLHF-0001-PRS-0001). | Global | 11.2.16 | Two | 21.3.16 | 3 | 1. Constr. M/s Primetals Technology -BEEKAY, 2. Constr. M/s Danieli 3. M/s SMS India) | 1. Mecon, 2. G Agro & Mechanical Engg., | Yes | VSP/CONT/M(05)/201/16/Proj. (Contracts)/ Mech/ 973 dtd.22.10.16 . | Consortium of M/s. Primetals Technologies, Germany GmbH, M/s. Primetals India Pvt Ltd., and M/s. Beekay Engg Corpn., | 9402.82 | 21.4.18 |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-------------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|---|---|--|--|------------------------------|--|
| 6 | VSP-04 of 16-17 dt.02.5.16 | Road and Static rail weighbridges (4 nos. each type) for CDY area (VSP-CDY-MMH-0002) | Open | 02.5.16 | Two | 31.5.16 | 3 | ACME Automation | 1. Senlogic Auto-2. Sartorius Mechatronics | Yes | VSP/CONT/ E(098)/ 05/ CDY/16/Proj Contracts/ Elec/608 & 609 dtd.24.10.16 | ACME Automation Pvt Ltd., 18(K), Light Industrial Area, Bhilai - 490026 Chattishgarh. | 352.80 | 23.8.17 |
| | | Consultancy works | | | | | | | | | | | | |
| 7 | VSP-13 of 2016-17 dtd.11.7.16 | Consultancy services for Installation of Rebar Mill at VSP (VSP/DE/ 16-17/ME-01). | Open | 11.7.16 | Two | 11.8.16 | 2 | 1. Mecon 2.M.N. Dastur Ltd. | Nil | Yes | VSP/Cons/M (099)/ 192/ 16/ Proj. Contracts/ 368 dt.12.10.16. | MN Dastur & Co., Kolkata. | 517.50 | 11.10.20 |
| 8 | VSP-51 of 2016-17 dtd.11.3.16 | Consultancy services for evaluation, advice and assistance to participate in bidding process of e-auction of coal mines / block (VSP-mine-MA-002) | Open | 11.3.16 | Two | 9.4.16 | 9 | 1.aXYKno, 2.Tata consulting, 3.Crisil | 1. Indian mine planners , kolkata, 2. Infrastructure Devp consulting, nagpaur, 3. Dastur, kolkata, 4. AHome consult. Hyderabad, 5.Accenture sercie , Mumbai 6. Price water cooper Ltd, | Yes | VSP/CONT/ M(099)/190/ 16/Proj. (Contracts)/ 726 dtd.22.10.16 | Crisil Risk & Infrastructure Solutions Ltd., Plot-46, Sec-44, Opp: PF Office, Gurgaon - 122003 | 20.04 | 21.4.17 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING SEPTEMBER 2016

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 largest value contracts
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.
 Service Contracts: 2 largest contracts
 Supplies of medicines: 4 largest value contracts

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|---|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| 1 | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| | | NIL | | | | | | | | | | | | |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 1 | VSP-53 of 2015-16 dt/23/3/16 | 34/5 T x 22M span EOT cranes at CDY (VSP-CDY-MMH-0003). | Open | 23.3.16 | Two | 23.4.16 | 8 | 1.Alpha Services 2.Unique 3.Meltech 4.Brady& Moris 5.FFE 6.Mukand 7.Pedvak 8.AMT International | Nil | Yes | VSP/16/ Proj. Contracts/ Mech/ CDY-EOR cranes/ Alpha/ Supply/ 815 & 816 dtd.08.9.16 | Alpha Services, Spa-531, RIICO Industrial Area, Bhimandi - 3411019. | 84.29 | 07.9.17 |
| | | Consultancy works | | | | | | | | | | | | |

| | | | | | | | | | | | | | | |
|---|--|---|------|---------|-----|----------|---|---|-----|-----|---|---|-------|---------|
| 2 | VSP- 24 of 15- 16 dt.15. 9.15 | Consultancy services for Conducting RMEIA and Oceanography studies required for setting up 45 MLD desalination plant at VSP. | Open | 15.9.16 | Two | 29.10.15 | 4 | 1.Indomer 2.Mecon 3.EIL 4.Dastur & Co., | Nil | Yes | VSP/Cons/ M(199)/ 182/16/Proj .Contracts/ 651 dt.12.09.16 . | Indomer Coastal Hyderalic 53, Gandhi Road, Alwar Thirunapur, Chennai - 87 | 78.09 | 11.9.17 |
|---|--|---|------|---------|-----|----------|---|---|-----|-----|---|---|-------|---------|

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING AUGUST 2016

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 largest value contracts
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.
 Service Contracts: 2 largest contracts
 Supplies of medicines: 4 largest value contracts

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-------------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| 1 | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1 | VSP-41 of 2015-16 dt.15.7.16. | Detailed exploration of Limestone, dolomite and manganese deposits of JLM, MDM & GMM mines of VSP. | Open | 15.7.16 | Two | 15.2.16 | 5 | 1.M/s Super Engg. Works, 2.M/s Holtec consulting, 3.M/s GeoTech Exploration, 4.M/s MAPP Drilling | M/s.SAI Universal (PQC) | Yes | VSP/CONT/ C(115)/004/16/PC/Civil/316 dt.03.08.16. | MAPP Drilling & Exploation Pvt Ltd., Plot No.205/3, Phase-II, IDA, Cherlapally, Hyderabad - 500001. | 164.47 | 12.2.18 |
| 2 | VSP-01 of 2016-17 dt.21.4.16 | Civil & Associated works for Central Despatch Yard (CDY) and extension of wagon repair shop in VSP (Specn No.VSP-CDY-CON-003) | Open | 21.4.16 | Two | 23,.5.16 | 4 | 1.M/s Gannon Dunkerley, 2.M/s Vijaya Engg, 3.M/s Bridege & Roof | HSCL (PQC) | Yes | VSP/CONT/ C(013)/003/16/PC/Civil/609 dtd.20.08.16 | Vijaya Engineering Works, S-4, Sunny side homes, Near Raghavendras wamy Temple, Waltair main Road, Visakhapatnam - 530002. | 6278.75 | 28.2.18 |

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|--------------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|--|
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 3 | VSP-26 of 2015-16 dtd.21.09.15 | Upgradation of crane controls by VVVF drives for PSY & SSY cranes of BF (Specn No.VSP/DEE-BF-035). | Open | 21.9.15 | Two | 14.11.15 | 5 | 1.Nish Techno Projects, 2.Shivpa cranes | 1.M/s.MAN Industries (PQC) 2.M/s.ABB (Comm.) 3.Monk Automation (PQC) | Yes | VSP/CONT/E(04)/45/No n-AMR/16/ Proj.Contracts/ Elec/463 & 464 dtd.02.08.16 | Shivpra Cranes Pvt Ltd., 405, Taramandal Complex, 5-9-13, Saifabad, Hyderabad - 500004. | 156.81 | 2.12.17 |
| | | Consultancy works | | | | | | | | | | | | |
| 4 | VSP-06 of 20116-17 dtd.21.5.16 | Consultancy services for revamping and modernization of CCD and auxiliaries of SMS-I (Specn No.VSP/DE/SMS/CNS LT/2016/01-Rev1. | Open | 24.6.16 | Two | 21.6.16 | 2 | 1.MN Dastur 2.Mecon | Nil | Yes | VSP/CONT/M(099)/91/16/Proj. Contracts/ 596 dtd.17.8.16 | MN Dastur & Co., Kolkata – 13. | 1322.50 | 16.2.22 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JULY 2016

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|----------------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|--|--|---|--|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| 1 | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1 | VSP-43 of 2015-16 dt.15.1.16 | Construction of Additional water storage reservoir and associated structures at VSP. | Open | 15.1.16 | Two | 12.3.16 | 6 | 1. L&T 2. NCC | 1. Ganonon 2. HES Infra, 3. Navyuga Engg, 4. Prasad & Co., | Yes | VSP/CONT /C(051)/ 076/16/PC / Civil/277 dtd.09.7.16 | L&T Ltd., Mount Poonamallee Manapakkam, PB No.975, Chennai - 600089. | 31485.00 | 19.07.16 / 18.07.18 |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 2 | VSP-40 of 2015-16 dt.01.12.15 | Fire detection & alarm system and fire protection system for Compressor House-3 (Specn No.VSP-6.3-13-UTL-061) | Open | 01.12.15 | Two | 20.1.16 | 4 | 1.Blue fence system Pvt. Ltd., 2.Mehta & Associates, 3.Polixel security system Pvt Ltd., 4.MX Systems | Nil | Yes | VSP/CONT /Expn/ E(014)/90/16/Proj. Contracts/ Elec/ 391 & 392 dtd.06.7.16 | Polixel Security Systems pvt Ltd., Plot No.38, Sector-32, Institutional Area, Gurgaon - 122001, Haryana. | 63.54 | 06.07.16 / 05.10.16 |
| 3 | VSP-19 of 2015-16 dtd. 05.08.15. | Upgradation of main hoist and auxiliary hoist controls of LRS crane pf Blast Furnace" (Specn No.VSP/DEE-BF-034). | Open | 5.8.15 | Two | 15.10.15 | 3 | 1.Cotmac Electronics | 1.Intricate engg. (Tech) 2.Xpeedas industrial automation tech. (Comm.) | Yes | VSP/CONT /E(04)/ 44/ Non-AMR/16/ Proj. Contracts/ Elec/412 & 413 dtd.15.7.16 | Cotmac Electronics Pvt Ltd., Pradam Arcade, H.No.2-22-140, Plot No.62, ICRSAT Colony, Center Point, Boinpally, Secunderabad - 500009 | 82.23 | 15.07.16 / 14.12.16 |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|--|
| 4 | VSP-06 of 2015-16 dt.22.4.15 | Upgradation & replacement of 245KV circuit breakers at LBSS-1-4 (Specn No.VSP/ DEE-DNW-011) | Open | 22.4.15 | Two | 10.6.15 | 3 | 1.Siemens | 1.ABB (Tech) 2.Alstom (Comml.) | Yes | VSP/CONT /E(014)/ 104/Non-AMR/16/ Proj.Contracts/Elec/4 51 & 452 dt.28.7.16. | Siemens Ltd., Sigaphi Achi Building, 9th Floor, 18/3, Rukhmani Lakshmipathi Road, Egmore, Chennai - 600008. | 427.79 | 28.07.16 / 27.10.17 |
| | Nomination basis | | | | | | | | | | | | | |
| 5 | Nomination | Assistance to Joint working group and carrying out technical audit, due diligence & valuation of 2x850 TPD ACP from BOO to BOT. | ----- Nomination ----- | | | | | | | | VSP/CONT /M(099)/19 4/16/Proj.Contracts/ dt.08.07.16 . | MECON Ltd., Ranchi | 139.87 | 7.11.16 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JUNE 2016

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-----------------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|---|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| 1 | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1 | | | | | | | | | | | | | | |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 1 | VSP-18 of 2015-16 dtd.13.7.15 | Air Conditioning system and its electrical works and lighting of wards 1,2,3 & 4 on door delivery basis of Air (ACS) providing power supply to ACS& modfn. Of lighting of wards 1,2,3 & 4 at VSGH of VSP. | Open | 13.7.15 | Two | 15.9.15 | 2 | 1.Cold Star Engg Works 2.Gemini | Nil | Yes | VSP/CONT/N on-AMR/023/16/ Proj. Contacts/ Mech/564 & 565 dtd.01.06.16. | Cold Star Engg Works, 18-32-9, Balacheruvu, VSP-44. | 54.76 | 30.5.17 |
| 2 | VSP-46 of 2015-16 dt.05.02.20 16. | Road weighbridge of existing NSY & relocated NSY. | Open | 05.2.16 | Two | 29.3.16 | 3 | 1.Sensors & Systems 3.ACME Auto-mation 3.Rice Lakie | Nil | Yes | VSP/CONT/ E(098)/03/ CDY/ 16/Proj. Contracts/ Elec/376 & 377 dtd.27.6.16. | ACME Automation Pvt Ltd., 18(K), Light Industrial Area, Bhilai - 490026 Chattishgarh. | 106.95 | 26.1.17 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING MAY 2016

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-----------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|---|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| 1 | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1 | VSP-42 of 15-16 dt.13.1.16 | Relocation of New Steel Yard - Civil & associated works in VSP (Specn No.VSP-CDY-CON-0002) | Open | 13.1.16 | Two | 16.2.16 | 7 | 1.Bridge & Roof 2.KV Ramana Reddy 3.GR Constns India 5.GRG Proj. | 1. Sree Ganesh 2.Soundarya Entp. | Yes | VSP/CONT /C(013)/ 002/16/PC/ Civil/ 186 dt.19.05.16 | KV Ramana Reddy, D.No.31-19-3/2, Kurmanapalem, Visakhapatnam 530046. | 1391.93 | 28.5.17 |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 2 | VSP-30 of 15-16 dt.15.10.15 | IP based CCM system & Telecom cable network for two (2) nos. In-motion Rail weigh bridges at MGMT (Specn No.VSP/DEIA/MGMT/CCVM &TELE/058). | Open | 15.10.15 | Two | 21.12.15 | 3 | 1.Sunnet Solutions 2.Polixel 3.Haritasa | Nil | Yes | VSP/CONT /E(098)/02/ Non-AMR/ 16/ Proj. Contracts/ Elect/262 & 263 dt.04.5.16 | Polixel Security Systems Pvt Ltd., Plot No.38, Sector-32 Institutional Area, Gurgaon, Haryana - 122001. | 30.52 | 03.11.16 |
| 3 | VSP-10 of 15-16 dt.13.5.16 | "Plant machinery & eqpt including commg. Spares for 1 No. Wheel on Boom Reclaimer with feed table complete with all electricals and accessories (Specn No.VSP/DEMH/15/001). | Open | 13.5.16 | Two | 07.7.15 | 3 | 1.Elecon EPC Proj. 2.Energio Engg. | Bengal Tools | Yes | VSP/CONT /AMR/ 16/ Proj. Contracts/ Mech/502 & 503 dtd.13.5.16 | Energio Engg. Projects Ltd., 249-C, Udyogvihar, Phase- IV, Gurgaon, Haryana - 122016. | 1014.00 | 12.1.18 |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-----------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|---|---|--|---|------------------------------|--|
| 4 | VSP-36 of 15-16 dt.26.10.15 | Data communication network of BF-3, service office, RMPSY traffic office and additional office building near Appiikkonda weighbridge. (Specn No.VSP-6.3-00-ELA-003). | Open | 26.10.15 | Two | 14.12.15 | 3 | 1.Sunnet Solutions 2.ITI Ltd., 3.Infonet Asia | Nil | Yes | VSP/CONT /Expn/ E(014)/89/16/Proj. Contracts/ Elect/ 317 & 318 dtd.30.5.16 . | Sunnet Solutions Pvt Ltd., #106, Srinilayam Complex, 5th Lane, Dwarakanagar , Vizag - 530016. | 43.53 | 29.11.16 |
| | | Nomination basis | | | | | | | | | | | | |
| 5 | Nomination | Detailed exploration work (Phase-II) for Iron Ore in Block-I&II, Bhilwara. | ----- Nomination ----- | | | | | | | | VSP/CONT /M(099)/187/16/Proj .Contracts/ 297 dt.02.5.16. | MECL, Dr.Babasaheb Ambedkar Bhavan, Seminar Hills, Nagpur. | 506.47 | 01.4.17 |
| | | Consultancy services | | | | | | | | | | | | |
| 6 | VSP-52 of 15-16 dt.12.3.16 | Preparation of EIA/EMP report & environmental clearance. | Open | 12.3.16 | Two | 02.4.16 | 9 | 1.Mecon Ltd. 2.MN Dastur 3.Bhagavathi Ana Ltd. 4.Enviro-tech East Pvt Ltd., 5.Global Tech | 1.Consulting Engrs (CTD & EMD not submitted) 2.Vardhan (PQC R) 3.Ultra-tech (PQC R) 4.Envision (PQC R) | Yes | VSP/CONT /M(99)/16/ Proj.Contra cts/317 dtd.06.5.16 | Bhagavathi Ana Labs Pvt Ltd., Plot No.7-2-C-788/F, Industrial Estate, Sanathnagar, Hyderabad - 500108 | 18.32 | 05.5.17 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING APRIL 2016

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|--------------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|--|--|---|--|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| 1 | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1 | VSP-39 of 2015-16 dtd.26.11.15 | Structural steel & roof sheeting work for AB Bay of Power Plant and Blower House in TPP at VSP (Part-A & Part-B) (Specn VSP-DES-TPP-002) | Open | 26.11.15 | Two | 28.12.15 | 7 | 1.Indo Engg 2.Tathya Engg 3.Surya shakthi 4.Franco India 5.Srinivasa Industries. | 1.Green Time 2.Durga Entp. | Yes | VSP/CONT/ C(010)/ 009/Part-A&B/ 16/ PC/ Civil/150 &151 dt.27.04.16. | Indo Engg Works, D-7(B). B-Block, Autonagar, Visakhapatnam-12. | 503.06 | 26.4.17 |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 2 | VSP-57 of 2014-15 dtd.19.3.15 | Main Receiving sub-station (MRSS) package for Forged Whell Plant (package No.WP-05) at Lalganj, Raebareli (Specn. MEC/11/ E1/ 123N/TS/WP-05) | Open | 19.3.15 | Two | 30.9.13 | 3 | 1. Rally Tech Services Pvt Ltd 2. ABB Ltd. 3. Sterling Wilson Pvt. Ltd. | Nil | Yes | VSP/E(029)/04/16/Proj .Contracts/ Elec/226 & 227 dt.18.4.16. | Rally Tech Services Pvt Ltd., Plot No.67 & 68 1st Floor B-Block, Autonagar, Vizag - 530012. | 1788.55 | 17.12.17 |
| 3 | VSP-33 of 2015-16 dtd.14.10.15 | Data communication network for RMHP shift office, RMHP sotre bldg, 1-14 LBDS2 cum LCSS bldg, 1-14 2LC2 (LCSS cum control bldg.) & Control room for Tippler WT-3 & WT-4 (VSP-IOA-AUG-01-ELA-001). | Open | 14.10.15 | Two | 27.11.15 | 2 | 1. M/s Sunnet Solutions 2. M/s ITI Ltd., | Nil | Yes | VSP/CONT /E(01)/ 15/ IOA/16/ Proj. Contracts/Elec/ 249 & 250 dt.23.4.16. | Sunnet Solutions Pvt Ltd., #106, Srinilayam Vomplex, 5th Lane, Dwarakanagar , Vizag - 530016. | 52.63 | 22.10.16 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING MARCH 2016

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|---------------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|--|--|---|---|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| | | ----- NIL ----- | | | | | | | | | | | | |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 1 | VSP-23 of 2015-16 dtd.15.9.15 | Solar Photovoltaic Power Plant of 5MW capacity (approved to achieve net minimum guaranteed generation of 8000 MWH in first year (Specn No.VSP/DEU/50/555R-1). | Open | 15.9.15 | Two | 16.10.15 | 8 | 1.Harsaha Abbakus Solar 2.BOSCH Ltd., 3.Lanco Solar 4.BHEL 5.Ujaas Engg. Ltd., | 1.Tavasya Venture 2.Vikram Solar 3.Jakson Engrs | .Yes | VSP/CONT /Spl. /16/ Proj.Contra cts/Mech/ 310 & 311 dtd.16.3.16 . | Ujaas Engg Ltd., 701, NRK Business Park, Vijay Nagar Square, Indore 452010, India | 3473.53 | 15.9.16 |
| 2 | VSP-07 of 2015-16 dtd.23.04.15. | Up-gradation of GCM Roller table motors & controls of CCM with variable voltages variable frequency drives in CCM within CCD of SMS-1 (Specn No.VSP/DEE-SMS-057). | Open | 23.4.15 | Two | 15.6.15 | 7 | 1.Rally Tech services 2.ABB 3.Cosmic | 1.MAN Industries 2.Cotmac Electronics 3.Coronet Engrs. 4.Amtech Electronics | Yes | VSP/CONT /(05)/ 94/ 16/ Proj. (Contracts) /Elect/ 159 & 160 dt.21.03.16 . | Rally Tech Services Pvt Ltd., Plot No.67 & 68 1st Floor, B-Block, Autonagar, Vizag - 12. | 224.26 | 20.1.17 |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tender s recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos.and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------------|---|------------------------|----------------------------|--|--------------------------------|------------------------|---|---|---|--|--|------------------------------|--|
| 3 | VSP-51 of 2014-15 dt.24.3.15 | COB-5 - Power Distribution system. (Specn MEC/S/123/G/11/E-1/A/007, R-4). | Open | 24.3.15 | Two | 19.6.15 | 3 | 1.Danieli 2.Siemens 3.L&T Ltd., | --- | Yes | VSP/CONT/E(02)/56/CO B-5/16/ Proj. Contracts/ Elec/178 to 181 dtd.28.03.16 . | Consortium of M/s. Danieli India Ltd., Technopolis, 5th Floor, B-Wing, Block-BP, Plot No.IV, Sector-V, Salt Lake, Kolkata - 700091. & Gillanders Arbuthnot & Co. Ltd., (MICCO Division) C-4, Gillander House, N.S. Road, Kolkata - 700001. | 14710.82 | 27.3.17 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING FEBRUARY 2016

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 largest value contracts
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.
 Service Contracts: 2 largest contracts
 Supplies of medicines: 4 largest value contracts

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|--------------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|--|--|---|---|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1 | VSP-31 of 2015-16 dt.09.10.15 | Civil works for Extension of Electrical Repair Shop in VSP. | Open | 9.10.15 | Two | 9/11/15 | 8 | 1. Visakha Engg. works 2. K V S Constructions 3. Durga Engg. Entp. 4. K Ganga Raju 5. Franco India | 1.Sunitha padmasri Entp. 2.Kumar Engg. Services 3.Lakshmi Industries | Yes | VSP/CONT/C(034)/002/16/Proj. Contracts/ Civil/49 dtd.02.02.16 | K Ganga Raju, D.No.11-138/A, Appikonda, Odapeta, T.Devada (PO) Visakhapatnam-31. | 129.31 | 11.2.17 |
| 2 | VSP-48 of 2014-15 dtd.29.01.15 | Site levelling and providing Construction Power & Construction Water for Forged Wheel Plant at Lalgunj, Raibareli, UP. | Open | 29.1.15 | Two | 5/3/15 | 2 | 1. Hitech Competent Builders 2. Rajkumar Bajpai | M/s Reliable Infrastructures (party did not extend offer validity) | Yes | VSP/CONT/C(074)/002/16/PC/ Civil/66 dtd.19.02.16 | Hi-Tech Competent Builders Pvt Ltd., G-17, Phase-F, RICCO Industrial Area Bhiwadi, Alwar, Rajasthan - 301019 | 812.22 | 01.9.16 |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|---|
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 3 | VSP-08 of 2013-14 dt.17.5.13 | Forged Wheel Manufacturing Plant of capacity 1,00,000 wheels per year and its associated services and auxiliary facilities on TTK basis at Ialganj, Rae Bareilly, UP, India (Spec No.MEC/11/ 24/ 123M/TS/WP-01). | Global Open | 17.5.13 | Two | 30.9.13 | 4 | Consortium of M/s SMS Meer GmbH, Germany & ERA Infra Engineers (I) & NIELS-SIMMONS-HEGENSCH EIDT, Germany | 1.Taiyuan Heavy Industries, China 2.Techno fab manufacture & Heavy mechanical, China & MCC-CERI, China 3. Shriram EPC & GP UKRGI PROMEZ, Ukraine & JSC URALMASH plant, Russia) | Yes | VSP/CONT/ M(025)/ 101/16/Proj. (Contracts)/ Mech/ 261 dtd.29.02.16 | Consortium of M/s SMS Meer GmbH, Germany & SMS India pvt Ltd., Gurgaon & NIELS-SIMMONS-HEGENSCH EIDT, Germany | 140999.00 | 30 months (w.e.f. commencement of contract) |
| | | Nomination Basis | | | | | | | | | | | | |
| 4 | VSP-37 of 14-15 dt.2.12.14 | Up-gradation of DCs of TG-4 in TPP&BH. | Nomination | 2.12.14 | ----- Nomination ----- | | | | | | VSP/CONT/ E(010)/29/ Non-AMR/16/Proj. Contracts/ Elec/115 & 116 dtd.27.02.16 | BHEL, Power Sector+SSBG, Ek-Tava Building 39-SD Road Secunderabad - 500003. | 280.00 | 26.3.17 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JANUARY 2016

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-------------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|---|---|---|--|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1 | VSP-29 of 2014-15 dtd.26.9.15 | Misc. Civil & strl. Works in Blast Furnace-1 (capital repairs) in VSP. (Specn No.VSP--BF.1-CRC&S-002). | Open | 26.9.15 | Two | 27.10.15 | 8 | 1.Franco 2.D Sreenivasa Rao 3.Srinivasa Industries 4.Yogendra Constns 5.K Ganga Raju 6. Sree Murugan 7.KV Ramana Reddy 8.Durga Engg Entp. | - | Yes | VSP/CONT/C(004)/029/16/PC/Civil/6 dtd.04.01.2016. | Durga Engg. Entp. D.No.30-9-11/1, Ramalayam backside Vadlapudi, RHC, Visakhapatnam 26. | 166.50 | 13.7.16 |
| 2 | VSP-28 of 2015-16 dtd.26.9.15 | Structural steel & cladding works for Extension of Electrical Repair shop at VSP (Spec.VSP-DES-ERS-01) | Open | 26.9.15 | Two | 26.10.15 | 17 | 1.Amma Engg 2.JK Constns 3.CLT Engg 4.Indo Engg 5.Surya Shakti 6.K Ganga raju 7.Mahalaxmi Constns 8.Sailaja Industries 9.TS Ramalinga Reddy 10.Raghavendra Engg. | 1.Santhi Fab 2.D Sreenivasa Rao 3.Ganesh Fabn 4.Radha Madhav 5.Bhavani Ind. 6.Jayalaxmi Constns 7.Swamy Constns | Yes | VSP/CONT/C(034)/001/16/Proj. Contracs/Civil/33 dtd.20.01.16. | Sailaja Industries, 10-1-36, Mehar Nagar, Old Gajuwaka, VSP-26. | 88.93 | 19.1.17 |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|--------------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|--|--|---|---|---|------------------------------|--|
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 3 | VSP-41 of 2014-15 dtd.23.12.14 | Double Girder EOT cranes & electric wire rope hoists for Turbo Blower-5 complex. | Open | 23.12.14 | Two | 20.1.15 | 10 | 1.Alpha Services 2.Mukand 3.Pedavak Cranes 4.Anupam Industries 5.Furnace & Foundry 6.Heavy Engg 7.Shivpriya Cranes 8.AMT International 9.VM Engrs. 10.Unique Industrial | - | Yes | VSP/CONT/M(010)/144/16/PC/Mech/23 & 24 dtd.09.01.16 | Unique Industrial Handlers Pvt Ltd., 206-207, Nahar & She Industrial Estate, Chapala, Andheri (E), Mumbai. | 182.85 | 8.11.16 |
| 4 | VSP-20 of 2014-15 dtd.23.8.14 | Power Distribution , Auxiliary power wiring and illumination system for Madharam Dolomite Mines (Specn No.VSP-6.3-11-ELE-001(R2)). | Open | 23.8.14 | Two | 5.9.14 | 5 | 1.Bajaj Elect. 2.Amara Raju 3.Cosmic Power systems | 1.Avaids Techno-vators 2.L&T | Yes | VSP/Expn/E(014)/82/16/Proj.Contracts/ Elect/ 11 & 12 dtd.11.1.16. | Bajaj Electricals Ltd., Engg & Project Business Unit, 801, 10th Floor, Rustomjee Aspiree, Bhanu Shankar Yagnik Marg, Opp.Eastern Express Highway, Sion (East), Mumbai - 400022. | 663.00 | 10.1.17 |

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-------------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|--|---|---|--|---|------------------------------|--|
| 5 | VSP-05 of 2015-16 dt.17.4.15 | Raising of ashpond eastern compartment for VSP (VSP/DEW-AP-1401 (R1). | Open | 17.4.15 | Two | 13.8.15 | 14 | 1.Thermo Systems 2.Bridge & Roof 3.Vijaya Engg 4.Sri Laxmiprabha 5.Gopal Technocon 6.Tuaman Engg 7.Hi-Technocrats 8.SRR Projects 9.Rounaq International 10.Nuberg Engg. | 1.Infinite Shipping 2.Unitech Machines 3.Ramakrishna Engg 4.Compressors & Controls | Yes | VSP/CONT/16/ Proj.Contracts/ Mech/ 61 & 62 dtd.18.01.2016. | Vijaya Engg works, s-4, Sunny side Home, Near Raghavendra Swamy Temple, Waltair, Main Road, Visakhapatnam | 900.00 | 17.1.17 |
| 6 | VSP-37 of 2013-14 dt.24.10.13 | Water system including fire fighting pump house for the instn of COB-5 along with by-product plant and associated facilities (Specn No.MEC/S/123K/11/40/A/013). | Open | 24.10.13 | Two | 8.1.14 | 7 | 1.TATA Projects 2.Technofab 3.Voltas 4.Flowmore Ltd., | 1.NICCO 2.L&T 3.Thermax | Yes | VSP/CONT/COB-5/M(024)/107/16/PC/Mech/67 & 68 dtd.19.01.16. | Technofab Engg Ltd., 507, Eros Apartments, 56, Nehru Palace, New Delhi - 110019 | 8863.15 | 18.7.17 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING DECEMBER 2015

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 largest value contracts
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.
 Service Contracts: 2 largest contracts
 Supplies of medicines: 4 largest value contracts

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|--|--|---|--|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| | | ----- NIL----- | | | | | | | | | | | | |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 1 | VSP-13 of 2015-16 dt.18.5.15 | Upgradation of CNC systems, motors & drive control system of CNC lathes (03) nos. at RS&RS. (Specn No.VSP/DEE-RS&RS-005). | LTE | 18.5.15 | Two | 22.6.15 | 3 | 1.Sharpline Automation 2.Wendt | HMT Ltd., | Yes | VSP/E(094)/02/15/Proj. (Contracts)/ Elec/903 & 904 dt.28.12.15 | Sharpline Automation Pvt Ltd., No.19/19, TTL Industrial Area, Vishnunagar, Digha, Navi Mumbai 400708 | 234.52 | 27.6.16 |
| 2 | VSP-21 of 2015-16 dt.3.9.15 | Repairs for damaged lighting instns in VSP (VSP/6.3/E/026) | Open | 3.9.15 | Two | 1.10.15 | 8 | 1.Srinivasa Industries 2.Tuaman Engg. 3.Sree Krishna Entp. 4.Jai Entp. 5.Sachin Elect. | 1.Perfect Engg 2.Powertech Engg 3.Kaypee Elect | Yes | VSP/CONT/E(04)/105/15/Proj. Contracts/ Elect/910 & 911 dt.30.12.15 | Jai Enterprises, Shop No.3, Natraj Plaza, Kurmannapalem, Vizag- 46. | 148.90 | 29.4.16 |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|---------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|--|
| | | Nomination basis | | | | | | | | | | | | |
| 3 | Nomination | Preparation of project report for rebuilding of Coke oven Battery-1 (VSP/DET/COB-1/REBUILD/CONSULT-01-R-1). | ----- Nomination ----- | | | | | | | | VSP/CONT /M(099)/ 183/15/ Proj. Contracts/ Mech/1501 dt.22.12.15 . | Mecon Ltd., Vivekananda Path, Doranda, Ranchi 834002. | 50.00 | 21.3.16 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING NOVEMBER 2015

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 largest value contracts
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.
 Service Contracts: 2 largest contracts
 Supplies of medicines: 4 largest value contracts

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1 | VSP-32 of 2015-16 dt.9.10.15 | Evacuation of Ashpond & site development works at VSP. (Part-A & B) | Open | 9.10.15 | Two | 24.10.15 | 6 | 1.Sree Ganesh 2.KV Ramana Reddy 3.RS Devp. & Constn 4.BLA Projects 5.Indus Projects 6.Ramlal Agarwal | ---- | Yes | VSP/CONT/ C(010)/008/ Part-A/15/ Proj.Cont/ Civil/616 & 617 dtd.10.11.5. | Indus Projects Pvt Ltd., Corporate Office, 7-1-26. Begumpet, Greenlands, Hyderabad - 500016. | 1563.75 | 9.8.16 |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 2 | VSP-55 of 2014-15 dt.10.3.15 | Augmentation of Raw material preparation area for revamping & upgradation of MS-1&2. | Open | 10.3.15 | Two | 21.4.15 | 5 | 1.Energ Engg 2.Shriram EPC 3.The Indure Pvt Ltd., 4.BHEL | Tata Proj. | Yes | VSP/CONT/ M(03)/118/1 5/PC/Mech/ 1368 & 1369 dt.4.11.15. | Energ Engg Projects Ltd., 249-C, Udyog Vihar, Phase-IV, Gurgaon - 122016. | 10980.00 | 3.7.17 |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos.and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-------------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|---|---|--|--|------------------------------|--|
| 3 | VSP-03 of 2015-16 dt.15.4.15. | Power wiring, lighting, earthing and lightning protection system for Open Bay at Structural Shop & ES&F. | Open | 15.4.15 | Two | 8.6.15 | 4 | 1.Sachin Electricals 2.Madhu Constns 3.Radha Engg Works 4.Srinivasa Engg Works | --- | Yes | VSP/E(018)/32/15/ Proj. (Contracts) / Elec/834 & 835 dt.20.11.15 | Sachin Electricals Pvt Ltd., 2B/536 Vasundara Sahidabad, Gaziabad - 201010 | 30.53 | 19.2.16 |
| 4 | VSP-20 of 2015-16 dt.27.8.15 | Consultancy services for Twin LHF along with associated equipment, auxiliaries and services in SMS-2. | Open | 27.8.15 | Two | 28.9.15 | 2 | 1.Mecon 2.MN Dastur & Co., | ---- | Yes | VSP/CONT/M(099)/181/15/Proj. Contracts/ Mech/ 1395 dtd/20.11.15 | MN Dastur & Co., P-17,Mission view extension, Kolkata - 700 013. | 214.32 | 19.11.18 |
| 5 | VSP-09 of 2015-16 dt.02.5.15 | Oxygen Trace Detection System . | Open | 2.5.15 | Two | 10.6.15 | 3 | 1.Cinque Solutions 2.SR Techno-crats | Intra Project Consultants | Yes | VSP/CONT/ Expn/E(014) /88/15/ Proj. Contracts/ Elec/854 & 855 dt.30.11.15. | Cinque Solutions Pvt Ltd., 304 Ankita Janki Devi School Road, Andheri West, Mumbai - 400053. | 46.50 | 29.4.16 |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|---|---|------------------------------|--|
| 6 | VSP-12 of 2015-16 dt.16.5.15 | Partial charging & repair of existing bulk material charging system (BMCS) to facilitate continuous iron ore feeding to suit Secondary Emission Control System after revamping in converters of SMS-1. | Open | 16.5.15 | Two | 3.7.15 | 4 | Rally Tech Services | 1.Ananshee I Hydraulics 2.Sarojini Engg 3.Bhilai Techneeds | Yes | VSP/CONT/ Spl. AMR/ 022/15/Proj. Contracts/Mech/ 1419 & 1420 dtd.30.11.15 | Rallytech Services Pvt Ltd., Plot No.67&68 1st Floor, B-Block, Autonagar, Vizag - 530012. | 138.00 | 29.5.17 |
| | | Nomination basis | | | | | | | | | | | | |
| 7 | Nomination | Project Management consultancy for the Civil works of additional reservoir. | Nomination | | | | | | | | VSP/CONT/ M(099)/1815 /Proj. Contrats/ Mech/ 1387 dtd.16.11.15 | WAPCOS Ltd., 76-C, Industrial Area, Sector-18, Gurgaon - 122015. | 1135.00 | 15.11.18 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING OCTOBER 2015

Civil : Rs.1.00 Cr and above.
Electrical / Mech. Rs.30 lakhs & above
Consultancy : 2 largest value contracts
Horticulture: Rs.2 lakhs & above

| | |
|------------------------|---------------------------|
| Store Purchase : | Rs.2 Cr. and above. |
| Service Contracts: | 2 largest contracts |
| Supplies of medicines: | 4 largest value contracts |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos.and names of parties not qualified after tech / commercial evalua tion | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedu led date of comple- tion of supplies |
|--------|------------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|---|---|------------------------------|---|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1 | VSP-17 OF 2015-16 DT.11.7.15 | Supply & erection of Galvanised wind ties for Raft Monitor sheeting for structures in Rolling Mills (WRM-2. STM, SBM). (VSP-6.3-00-STR-010) | Open | 11.7.15 | Two | 17.8.15 | 4 | 1.Ramana Mech works 2.Indo Engg Works 3.Raghavendra Engg works | Santhi Fabricators | Yes | VSP/CONT/ Expn/C(006) / 004/15/ Proj.Cont/ Civil/570 dtd.12.10.15 | Raghavendra Engg Services, D.No.21-180, Kakani Nagar, NAD Post, Visakhapatnam 53009. | 144.67 | 11.4.16 |
| 2 | VSP-16 of 2015-16 dt.30.6.15 | Civil, structural & associated works for COB-5 in VSP. | Open | 30.6.15 | Two | 31.7.15 | 6 | 1.Kalyani Gblal Engg 2.B&R 3.HSCL 4.Vijaya Engg 5.Gannon & Dunkerly & Co. | Srico Projects | Yes | VSP/CONT/ C(002)/ 051/ 15/PC/Civil/ 595, 596, 597 & 599 dt.27.10.15 | Vijaya Engg Works, S-4, Sunny Side Homes, Near Raghavendraswamy Temple, Waltair Main Road, Vizag. | 3734.88 | 5.11.17 |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| | | ----- NIL ----- | | | | | | | | | | | | |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING SEPTEMBER 2015

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-------------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|---|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| | | ----- NIL ----- | | | | | | | | | | | | |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 1 | VSP-01 of 2015-16 dt.02.4.15 | HDPE underground pipeline for disposal of effluent for CPP-2 under 6.3 Mtpa (Spec No.VSP-6.3-17-WTS-002R3). | Open | 02.4.15 | Two | 30.4.15 | 4 | 1.Sowmya Entp. 2.Swamy Constns 3.Jai Entp. 4.S. Ravindranath | --- | Yes | VSP/CONT/M(10)/ 145/15/Proj. Contracts (Mech)/1079 & 1080 dtd.01.09.15 | Jai Enterprises, Shop No.3, Nataraj Plaza, Kurmanna-palem, Visakhapatnam. | 85.85 | 31.12.15 |
| 2 | VSP-44 of 2014-15 dt.02.01.15 | Data Acquisition System for transmission of real time data of Captive Power Plant of VSP. (Specn No.VSP/DEIA/DAS-API-001 Ro). | Open | 02.1.15 | Two | 9.2.15 | 4 | 1.Masibbus Automation 2.Nish Techno Proj. 3.MB Control & Systems 4.Stratto Entp. | --- | Yes | VSP/CONT/ Expn/ E(014)/ 84/15/Proj Contracts (Elect)/636 & 637 dt.04.09.15. | Stratto Enterprises, S.No.5, Sawatamali Nagar, Bhumkar Vasti, Narhegaon, Pune-411041. | 67.00 | 03.5.16 |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|--------------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|--|
| 3 | VSP-58 of 2014-15 dt.20.03.15 | Upgradation of Power wiring and lighting in canteens of CO&CCP-1 & CO&CCP-2. (Spec No.VSP/DEE-COCCP-036 (R1)). | Open | 20.3.15 | Two | 8.5.15 | 5 | 1.Madhu Constn Co. 2.Radha Engg Works 3.Bhargavi Power Links 4.Srinivasa Engg. 5.Sachin Electricals | --- | Yes | VSP/CONT/E(02)/55/15/ Proj.Contracts (Elect)/ 656 & 657 dtd.14.09.15 | Srinivasa Engg Works, Plot No.LIG-377,Vinayaka Nagar, Timpany Steel City School, Vuda Colony, Pedagantyada , Vizag-530044. | 39.95 | 13.3.16 |
| 4 | VSP-38 of 2014-15 dt.15.12.14. | Plant water system including Fire Detection & Alarm & Fire Fighting and ACVS system for one number Turbo Blower (TB#5) alongwith associated facilities complete in all respects as per spec. No.MEC/S/11/53/Q74 7/WS. | Open | 15.12.14 | Two | 12.2.15 | 3 | 1.BHEL 2.Fans Asia | Voltas | Yes | VSP/CONT/TB#5/M(010)/ 142/PC/ Mech/1202 & 1203 dtd.30.09.15 | Fans Asia , Plot No.34,Sector-44, Institutional Area, Gurgaon | 3867.00 | 29.1.17 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING AUGUST 2015

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 largest value contracts
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.
 Service Contracts: 2 largest contracts
 Supplies of medicines: 4 largest value contracts

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-------------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|---|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1 | VSP-46 of 2014-15 dt.16.1.15 | Civil & structural works for Turbo Blower (TB-5) complex. | Open | 16.1.15 | Two | 11.3.15 | 3 | 1.Bridge & Roof 2.Vijaya Engg 3.Sarojini Engg | - | Yes | VSP/CONT /C(033)/ 001/15/PC/ Civil/ 448 dtd.05.8.15 | Vijaya Engg Works B-4,, Sunny side Homes, Near Raghavendras wamy Temple, Walair Main Road, Visakhapa tnam - 530002 | 1417.98 | 14.8.16 |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 2 | VSP-24 of 2014-15 dt.10.10.14 | Upgragation of Electrical Controls and relay logic / PLC system for CDCP-2 & 3. | Open | 10.10.14 | Two | 28.11.14 | 5 | 1.Larsen & Toubro 2.Fox Solutions 3.Nish Techno Projects 4.Mecon 5.Cosmic Power Systems | - | Yes | VSP/CONT /E(02)/ 54/ Non-AMR/ 15/ Proj. Contracts/ Elec/563 & 564 dt.07.8.15. | NISH Techno Project Pvt Ltd., C-20/2, Road No.15, Hojiwala Industrial Estate, Surat - 394210. | 2286.69 | 6.12.17 |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|--|--|---|--|---|------------------------------|--|
| 3 | VSP-56 of 2014-15 dt.17.3.15 | Modification of supply & instn of HT & LT MCCs, HT & LT cables, aux power wiring, lighting for shift office near Hopper Bldg, RMPSY traffic office, BF-3 service office, addl office near Appikonda weigh-bridge, new SMS-2 canteen, various areas of WRM-2 and misc. works as indicated in various annexures. | Open | 17.3.15 | Two | 15.4.15 | 4 | 1.Cosmic Power Systems 2.Tuaman Engg 3.Oriental NICCO 4.Teja Power Controls | - | Yes | VSP/CONT/Expn/E(014)/87/15/Proj.Contract s (Elec)/ 570 & 571 dt.11.08.15 . | Tuaman Engg Ltd., 23A, N S Road, Fortune Towers, 8th Floor, Kolkata 700001. | 410.51 | 10.2.17 |
| 4 | VSP-52 of 2014-15 dt.03.3.15 | Carbon Monoxide (CO) Gas Detection System. | Open | 3.3.15 | Two | 30.3.15 | 4 | 1.SR Technocrats | 1.Cinque Solutions 2.Intra Project 3.Analyser Instruments. | Yes | VSP/CONT/Expn/E (014)/86/15 / Proj. Contracts/ Elec/620 & 621 dtd.31.8.15 | S R Technocrats, H.No.3/4/104/ F1/2/1, 2nd Floor, Laxmi Nagar, Hobsiguda street No.8, Hyderabad - 500013. | 64.34 | 02.3.16 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JULY 2015

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 largest value contracts
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.
 Service Contracts: 2 largest contracts
 Supplies of medicines: 4 largest value contracts

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-------------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|---|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1 | VSP-47 of 2014-15 dt.27.1.15 | Civil & Electrical works for Control Room of in-motion weigh bridge at Mixed Goods Marshalling Yard in VSP. | Open | 27.1.15 | Two | 27.2.15 | 5 | 1.Rally Tech Services 2.K Ganga Raju | 1.Visakha Engg Works 2.Lakshmi Industries 3.J Nara-simha Rao | Yes | VSP/CONT/ C(014)/227/ 15/PC/Civil/ 423 dt.21.07.15. | K Ganga Raju, D.No.11-138/A, Appikonda, Odapeta, T.Devada (PO) Visakhapatnam-31. | 107.17 | 30.12.15 |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 2 | VSP-60 of 2013-14 dt.26.02.14 | 2 Nos. Single girder underslung cranes each of 7.5T X 6m span for CDCP-1&2. | Open | 26.2.14 | Two | 23.4.14 | 3 | 1.Monotech Engg 2.India Engg 3.Electro Therapy | ----- | Yes | VSP/CONT /Non-AMR/ 018/15/ Proj. (Contracts) / Mech/840 & 841 dtd.08.7.15 | Monotech Engrs. Ltd., S-16, Southside, GF Road, Industrial Area, Ghaziabad - 201009 (UP) | 35.47 | 7.11.15 |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|---|---|--|
| 3 | VSP-18 of 2014-15 dt.14.8.14 | CO gas flare stack with associated mechanical, elect eqpt, instmn control accessories . | Open | 14.8.14 | Two | 22.10.14 | 2 | 1.Ador Welding 2.Airiol Flaregas Pvt Ltd., | - | Yes | VSP/CONT / COB-5/020/15/ Proj. (Contracts) /Mech/858 & 859 dt.13.07.15 . | Airoil Flaregas Pvt Ltd., 505, Mauryansh Plaza, Shamal Cross Road, Satellite, Ahmedabad 380015. | 465.56 | 12.7.16 |
| | | Nomination Basis | | | | | | | | | | | | |
| 4 | Nomination | Engaging MECON as a Consultant on nomination basis by RINL for Participating in e-auction of Coal Block i.e. Transch-III. | -----Nomination----- | | | | | | | | VSP/CONT/ M(099)/180/ 15/ Proj. (Contracts)/ Mech/855 dt.11.07.15. | MECON Ltd., Ranchi | Rs.12,500/- per person per day + travel text lodging & boarding local travel. | |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JUNE 2015

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 largest value contracts
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.
 Service Contracts: 2 largest contracts
 Supplies of medicines: 4 largest value contracts

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos.and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-----------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|---|---|--|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| | ----- NIL ----- | | | | | | | | | | | | | |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 1 | VSP-40 of 14-15 dt.23.12.14 | LT sub-station including necessary electrics for Turbo Blower-5. | Open | 23.12.14 | Two | 20.1.15 | 7 | 1.Cosmic Power systems 2.ECI Engrs. 3.Sterling Electro 4.Konstelec Engrs. | 1.Sachin Electro 2.Tuaman 3.JK Entp. | Yes | VSP/CONT/ E(010)/30/ TB-5/15/ Proj (Contracts)/ Elect/ 411 & 412 dt.11.6.15. | Cosmic Power Systems Pvt Ltd., Vizag | 182.10 | 10.3.16 |
| 2 | VSP-30 of 14-15 dt.12.11.14 | Power Distribution system in SMS-2. | Open | 12.11.14 | Two | 17.12.14 | 8 | 1.Offshore Infrastructure 2.Sree Power Control Systems 3.Cosmic Power Systems 4.Sterling Electro Entp. 5.Asa Bhanu Tech. 6.Tuaman Engg. 7.Sterling & Wilson | 1.Danieli | Yes | VSP/CONT/ Expn/ 014/ 83/ 15/ Proj. Contracts(Elec)/420 & 421 dt.18.06.15. | Asa Bhanu Technical Services Ltd., Flat No.11, Survey No.9 Kondapuram, Hyderabad-500084. | 1091.85 | 17.2.16 |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|--|--|---|--|--|------------------------------|--|
| 3 | VSP-39 of 13-14 dt.26.10.13. | Coal & Coke Handling System-COB-5. (Specn. MEC/S/123K/01/17/A/005) | Open | 26.10.13 | Two | 23.12.13 | 7 | 1.L&T 2.Tata Projects 3.TRF 4.Energo Engg 5..BHEL | 1.The Indure 2.Thyssen krupp Industries. | Yes | VSP/CONT/ M(26)/106/15/ Proj. Contracts/ Mech/767 & 768 dt.22.6.15 | Tata Projects, PS Srijan Tech Park, 11th Floor, DN-52, Sector-V, Salt lake City Kolkata. | 35499.53 | 21.8.17 |
| 4 | VSP-53 of 14-15 dt.04.3.15 | Auxiliary Power wiring, earthing, lighting and misc. works in SMS -2. (Specn VSP-7.3-04.ELEC-002) | Open | 04.3.15 | Two | 6.4.15 | 4 | 1.Offshore Infrastructure 2.Cosmic 3.Rally Tech 4.Oriental Nicco Projects | - | Yes | VSP/CONT / Expn/E(014)/85/15/Proj.Contract s/Elec/442 & 443 dt.24.6.15 | Cosmic Power Systems Pvt Ltd., Plot No.85/4, Block-D Autonagar, Vizag - 12. | 839.00 | 23.06.16 |
| 5 | VSP-02 of 14-15 dt.17.4.14 | Up-gradation of Telecommunication system of BF-2'. | Open | 17.4.14 | Two | 12.7.14 | 3 | 1.Sunnet Solutions 2.Infonet Asia 3.Harithosa | - | Yes | VSP/CONT/ E(04)/43/15/ Proj.Contracts/Elec/ 463 & 464 dt.30.06.15. | Infonet Asia Pvt Ltd., 74, Swamy Street Chintadripet, Chennai-2. | 185.14 | 23.6.16 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING MAY 2015

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|---|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| | | ----- NIL ----- | | | | | | | | | | | | |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 1 | VSP-16 of 2014-15 dt.26.7.14 | Electric Hoists in SMS-2 complex of 7.3 mtpa expn. (04-PRS-05) | Open | 26.7.14 | Two | 25.8.14 | 4 | 1.Brady & Morris | 1.GRIP Engg. 2.Meltech 3.Hercules Mech. works | Yes | VSP/CONT/M(099)/179/15/Proj. Contracts/ Mech/615 & 616 dt.18.05.15. | Brady & Morris Co.Ltd., 34,Venkatanarayana Road, Kellick Towers, Nandanam, Chennai - 600035. | 97.35 | 17.1.16 |
| 2 | VSP-23 of 2014-15 dt.9.10.14 | Revamping & upgradation of Vibrating Feeders in Flux Charging system at SMS-1. | Open | 9.10.14 | Two | 10.12.14 | 2 | Rally Tech Services | Hamtek Tech. | Yes | VSP/E(05)/92/15/Proj. (Contracts) /Elect/361 & 362 dtd.27.5.15 | Rally Tech Services Pvt Ltd., Plot No.67 & 68 1st Floor, B-Block, Autonagar, Vizag. | 314.01 | 26.10.16 |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|---|---|------------------------------|--|
| 3 | VSP-44 of 2012-13 dt.18.9.12 | Coke Oven Battery No.5 (MEC/S/123K/11/C1/A/001) | Global Open | 18.9.12 | Two | 27.11.12 | 4 | 1.Paul wurth and L&T 2.Bhilai Engg. | 1.MBE 2.HEC | Yes | VSP/CONT/M(24)/101/COB-5/15/ Proj Contracts)/ Mech/664 dtd.29.05.15 | Consortium of; Bhilai Engg Corpn Ltd., Bhilai | 53065.76 | 29 months from agmt date. |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING April 2015

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 largest value contracts
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.
 Service Contracts: 2 largest contracts
 Supplies of medicines: 4 largest value contracts

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-------------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|--|--|---|---|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1 | VSP-31 of 2014-15 dt.13.11.14 | Excavation in rock requiring blasting for modification of existing sump at Madharam Mines. | Open | 13.11.14 | Two | 20.12.14 | 4 | 1.KV Ramana Reddy 2.Sai Lakshmi Entp. | 1.SCR Nirman 2.Sri Ganesh Constns | Yes | VSP/CONT /C(068)/ 004/15/PC/ Civil/223 dt.21.04.15 | Sai Lakshmi Enterprises,D. No.31-60-3/37 Hig-201, 60" Road, Phase-VI, Greenland Colony, Kuramanna-palem Visakhapatnam-46. | 123.63 | 02.3.16 |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 2 | VSP-50 of 2014-15 dt.12.2.15 | SMS-1 upgradation - Civil works, structural steel work and sheeting / cladding work for SMS-1. | LTE | 12.2.15 | Two | 5.3.15 | 4 | 1.kalathil Brothers 2.Bridge & Roof 3.Vijaya Engg 4.KPC Proj. | - | Yes | VSP/CONT /C(005)/ 033/15/Proj Cont/Civil/ 213 dt.16.04.15 | Kalathil Brothers Constn Pvt Ltd., D.No.10-10-94 Beside Simhadri Hospital, Ground Floor, Gajuwaka. | 1141.39 | 15.7.16 |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-------------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|---|----------------------------------|------------------------------|--|
| 3 | VSP-13 of 2014-15 dt.27.6.14 | Interplant pipelines with structures at COB-5 complex. | Open | 27.6.14 | Two | 15.9.14 | 5 | 1.Vijaya Engg Works 2.Bridge & Roof 3.Ronaq International 4.Swastik Lloyds | Nuberg Engg. | Yes | VSP/CONT /M(024)/ 109/15/Proj .(contracts) /Mech/520 to 524 dtd.29.4.15 . | Vijaya Engg Works, Visakhapatnam | 3411.84 | 28.7.16 |
| | | Consultancy works | | | | | | | | | | | | |
| 5 | VSP-25 of 2014-15 dt.22.10.14 | Consultancy services for Revamping & Upgradation of Walking Beam Furnaces # 1&2 of LMMM. | Open | 22.10.14 | Two | 6.2.15 | 2 | 1.Mecon 2.Dastur & Co., | - | Yes | VSP/CONT /M(099)/09/ IT/Proj. Contracts/ Mech/494 dt.24.04.15 . | MECON Ltd., Ranchi | 330.65 | 23.10.18 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING MARCH 2015

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 largest value contracts
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.
 Service Contracts: 2 largest contracts
 Supplies of medicines: 4 largest value contracts

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|---|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1 | VSP-15 of 2014-15 dt.14.7.14 | Miscellaneous ODPL & associated structural steel works for 6.3 Mtpa expansion & related areas (Specn No.13-UTL-058). | Open | 14.7.14 | Two | 14.8.14 | 3 | Unitech Machines | 1.NSIC 2.Rajkumar Bajpai | Yes | VSP/CONT /Expn/ C(002)/050 /15/Proj.Co nt/Civil/167 to 169 dt.20.03.15 . | Unitech Machines Ltd., 'UM House', Plot No.359, Sector-4, Gurgaon-122002 Haryana | 512.33 | 9.12.15 |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 2 | VSP-65 of 2013-14 dt.27.3.14 | Mounded Propane / LPG storage & handling plant (Specn No.7.3-04-UTL-007A) | Open | 27.3.14 | Two | 16.5.14 | 3 | 1.Fabtech Project & Engrs. 2.Optech Engg. | Oil & Gas Plant Engrs. | Yes | VSP/CONT /Expn/ S(100)/144 /15/Proj.Co ntracts)/Mech/ 327 & 328 dt.16.3.15. | Optech Engg Pvt Ltd., D-151, Amargian Industrial Estate, Khopat, Thane - 400 601. | 1506.76 | 15.9.16 |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-------------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|--|--|---|---|---|------------------------------|--|
| 3 | VSP-22 of 2014-15 dt.18.9.14 | 1 No. 100 Ton Electronic Road Weighbridge at Ferro Alloy Stores. | Open | 18.9.14 | Two | 10.11.14 | 4 | 1.Sensors & Systems 2.ACME Automation 3.Metweigh | Schenk Process (I) Ltd., | Yes | VSP/E(062)/02/15/Proj. Contracts/ Elect/184 & 185 dt.24.3.15. | Met Weigh India, BN Reddy Nagar, IDA, Phase-I Charlapally, Hyderabad-51 | 54.34 | 23.9.15 |
| 4 | VSP-56 of 2013-14 dt.18.1.14. | Up-gradation of PLCs of WRM. | Open | 18.1.14 | Two | 7.3.14 | 4 | 1.ABB 2.Siemens | 1.Danieli India 2.CSS Automation | Yes | VSP/E(06)/25/ Non-AMR/ 15/ Proj. Contracts/ Elect/198 & 199 dt.28.3.15. | ABB India Ltd., ARDEE Bldg Plot No.1, Balajinagar, Siripuram, Vizag-3 | 473.76 | 27.3.17 |
| | | Consultancy works | | | | | | | | | | | | |
| 5 | VSP-43 of 2014-15 dt.29.12.14 | Consultancy services for preparation of TEFR for setting up of 10 MGD (45 MLD) Desalination plant at VSP. | Open | 29.12.14 | Two | 29.1.15 | 6 | 1.AECOM 2.Mecon 3.Engineers (I) 4.Fitcher Consulting Engrs. 5.Tata Consulting Engrs. | Development Consultants | Yes | VSP/CONT/M(099)/180/15/Proj. (Contracts) /Mech/ 391 dt.31.3.15. | Mecon Ltd., Ranchi-834002 Jharkand | 16.85 | 30.11.15 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING FEBRUARY 2015

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 largest value contracts
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.
 Service Contracts: 2 largest contracts
 Supplies of medicines: 4 largest value contracts

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|---------------------------------------|--|------------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1 | VSP-21 of 14-15 dtd.15.9.14 | Misc works for Roads, Drains, pathway along Railway Tracks & Ballast filling in between hotmetal railway track under 6.3 Mtpa expn project. | Open | 15.9.14 | Two | 10.11.14 | 8 | 1.JMC Contn 2.KV Ramana Reddy 3.NCH Pulla Rao 4.GR Constns 5.GRG Projects | 1.HSCL 2.Vijaya Engg 3.Rajkumar Bajpai | Yes | VSP/CONT/Expn/C(001)/44/15/ Proj. Cont/ Civil/94 dt.16.2.15. | KV Ramana Reddy, D.No.31-19-3/2 Kurmanna-palem Visakhapatnam. | 760.55 | 15.2.16 |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| | | ----- NIL ----- | | | | | | | | | | | | |
| | Nomination / Negotiation Basis | | | | | | | | | | | | | |
| 2 | VSP-98 of 2010-11 dtd. 3.3.11 | Consultancy services for preparation of detailed project report. Procure-ment & engg. Services and preparation of engg report and related services for setting up an Axle Plant at New Jalpaiguri, WB. (Part work i.e. preparation of project report as per tender document) | ----- Nomination basis ----- | | | | | | | | VSP/CONT/M (099)/133/135/15/Proj. Contracts/ Mech/ 228 dtd.19.02.15. | Mecon Ltd., Ranchi-834002 Jharkand | 43.00 | ---- |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JANUARY 2015

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 largest value contracts
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.
 Service Contracts: 2 largest contracts
 Supplies of medicines: 4 largest value contracts

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|--------------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|--|--|---|---|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1 | VSP-35 of 2014 -15 dt.25.11.14 | Supply & erection of Roof, monitor and gable sheeting & cladding work with pre-color coated sheets, polycarbonate sheets and fiber reinforced polyester sheets for steel structures including dismantling of damaged sheets for RMHP, SP-3, BF-3, SMS-2, CRMP, TPP, ASU-V: Supply portion of Part-A (RMHP & CRMP) | LTE | 25.11.14 | Two | 8.12.14 | 5 | 1.Anmol Trading 2.Tuaman Engg 3.Unimet Profiles 4.Lloyd Insulation 5.Super Tech. | --- | Yes | VSP/CONT/ Expn/ C(001)/053/ Part-A/ 15/ Proj.Cont/ Civil/08 & 09 dtd.02.01.15 . | Tuaman Engg Ltd., 23A, NS Road, Fortune Towers, 8th Floor, Suit-16 Kolkata-700001. | 131.40 | 01.3.15 |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|--------------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|--|--|---|---|---|------------------------------|--|
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 2 | VSP-28 of 2013 -14 dt.21.8.13 | Revamping and Up-gradation of Cast House exhaust system (CHEF) for BF-2 (VSP-BF.2-CR-UTL-001) | Open | 21.8.13 | Two | 19.10.13 | 6 | 1.Shriram EPC & ZIAN SIKU KUANG Environmentatl Protection Co.Ltd., China 2.GEA Process Engg. 3.Lodge Cottrell (I) & KC Cottrell Co.Ltd., South Korea | 1.Alstom 2.Andrewy ule 3.Hamon Research Cottrell & Hamon Reserarch Cottrell, Belgium | Yes | VSP/CONT /M(04)/ 162/15/Proj .(Contracts)/Mech/28, 29 & 30 dt.08.1.15. | Lodge & Cottrell India Pvt Ltd., Spazedge 5th Floor, Tower-B, Suite No.502-504 Gurgaon. | 3960.00 | 05.8.15 |
| 3 | VSP-32 of 2014 -15 dt.15.11.14 | Re-routing of existing cables along L row between Col.51-A and 64-A at SMS-2 of VSP. | Open | 15.11.14 | Two | 29.11.15 | 6 | 1.Rally Tech Services 2.Sachin Electrical 3.Cosmic Power Systems 4.Tuama n Engg. 5.Flmech Entp. | Madhu Constn Co. | Yes | VSP/CONT /E(05)/93/ Expn/15/ Proj. Contracts/ E/37 & 38 dt.14.01.15 . | Cosmic Power Systems Pvt Ltd., Visakhapatnam - 12 | 32.00 | 13.3.15 |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|---------------------------------------|---|------------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|---|--|------------------------------|--|
| | Nomination / Negotiation Basis | | | | | | | | | | | | | |
| 4 | Nomination | Additional / modification work for facilitating trouble free operating & maint. of Boiler-6 & TG-5. | ----- Nomination basis ----- | | | | | | | | VSP/CONT /M(010)/ 141/15/Proj .Contracts)/ Mech/143 & 144 dt.30.01.15 . | BHEL, Integrated Office Complex, Lodhi Road, New Delhi | 80.00 | 16.2.16 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING DECEMBER, 2014

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.30 lakhs & above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-----------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|---|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1 | VSP-34 of 14-15 dt.25.11.14 | Supply & erection of Roof, monitor, side and gable sheeting & cladding works with pre-colour coated sheets, poly carbonate sheets and fibre reinforced polyster sheets for steel structures including dismantling of damaged sheets for Rolling Mills. (Specn No.6.3-00-STR-008 - Supply portion of Part-C (STM). | LTE | 25.11.14 | Two | 8.12.14 | 6 | 1.Anmol Trading 2.Tuaman Engg 3.Unimet 4.Lloyd Insulation 5.Multi Infratech 6.Super-tech | - | Yes | VSP/CONT /Expn/C(006)/003/Part -C/14/ Proj. Contracts/Civil/600 & 601 dt.18.12.14 | Supertech (I) Pvt Ltd., I-15, Sector-9, NOIDA - 201301 Dist: Gautam budh Nagar (UP) | 237.81 | 17.2.15 |

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-----------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|---|--|------------------------------|--|
| | VSP-34 of 14-15 dt.25.11.14 | Supply & erection of Roof, monitor, side and gable sheeting & cladding works with pre-colour coated sheets, poly carbonate sheets and fibre reinforced polyster sheets for steel structures including dismantling of damaged sheets for Rolling Mills. Supply portion of Part-B (WRM-2). | LTE | 25.11.14 | Two | 8.12.14 | 6 | 1.Anmol Trading 2.Tuaman 3.Unimet profiles 4.Lloyd Insulation 5.Multi Infratech 6.Super-tech | - | Yes | VSP/CONT /Expn/C(006)/003/Part - B/14/Proj.C ontra-cts/Civil/613 & 614 dt.22.12.14 | Lloyd Insulation India Ltd., 5, Haddows Lane, Off;Haddows Road, Nungambakka m, CHENNAI - 600006. | 154.78 | 21.2.15 |
| | VSP-34 of 14-15 dt.25.11.14 | Supply & erection of Roof, monitor, side and gable sheeting & cladding works with pre-colour coated sheets, poly carbonate sheets and fibre reinforced polyster sheets for steel structures including dismantling of damaged sheets for Rolling Mills.(Specn No.6.3-00-STR-008 - Supply portion of Part-A (SBM). | LTE | 25.11.14 | Two | 8.12.14 | 6 | 1.Anmol Trading 2.Tuaman 3.Unimet profiles 4.Lloyd Insulation 5.Multi Infratech 6.Super-tech | - | Yes | VSP/CONT /Expn/C(006)/003/Part - A/14/Proj.C ontra-cts/Ci vil/611 & 612 dt.22.12.14 | Unimet Profiles Pvt Ltd., A-210 Ashirwad Complex, Green Park,, New Delhi - 110016. | 205.22 | 21.1.15 |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-----------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|--|--|---|--|--|------------------------------|--|
| 2 | VSP-35 of 14-15 dt.25.11.14 | Supply & erection of Roof, monitor, side and gable sheeting & cladding works with pre-colour coated sheets, poly carbonate sheets and fibre reinforced polyster sheets for steel structures including dismantling of damaged sheets for RMHP, SP-3, SMS-2, CRMP, TPP & ASU-V. (Specn No.6.3-00-STR-009 - Supply portion of Part-B. | LTE | 25.11.14 | Two | 8.12.14 | 5 | 1.Anmol Trading 2.Tuamar Engg 3.Unimet Profiles 4.Lloyed Insulation 5.Super-tech | - | Yes | VSP/CONT/Expn/C(001)/053/Part B/14/Proj. Contracts/Civil/602 & 603 dt.18.12.14 | Anmol Trading Corpn., 9-16-17, CBM Compound, Opp: Sri Rama Talkies Visakhapatnam - 530003. | 168.60 | 17.2.15 |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|----------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|--|--|---|---|--|------------------------------|--|
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 3 | VSP-24 of 13-14 dt.19.8.13 | Four girder EOT cranes. | Global open | 19.8.13 | Two | 21.10.13 | 7 | 1.Taiyuan Heavy Industries, China 2.Anupam Industries 3.Dalian Huarui heavy industries, china, 4.Mukand | 1.Unique industrial 2.HEC 3.WMI cone cranes | Yes | VSP/CONT/Expn/M(02)/58/14/Proj.Contracts/Mech/1630 & 1631 dt.01.12.14 | Anupam Industries Ltd., Anand, Gujarat | 3873.81 | 28.2.16 |
| 4 | VSP-27 of 13-14 dt.21.8.13 | Revamping & upgradation of stock house dust extraction system of BF-2. (Specn No.VSP-BF-2-CR-UTL) | Open | 21.8.13 | Two | 19.10.13 | 7 | 1.Shriram EPC 2.GEA Process Engg. 3..Lodge Cottrell 4.Hamon Research | 1.Andrewyule & Co. 2,Uniseven Engg. Infrastructure. 3.Alstom | Yes | VSP/CONT/M(04)/161/14/PC/Mech/ 1687 ,1688 & 1689 dt.11.12.14 | Lodge Cottrell India Pvt Ltd., Spazedge, 5th Floor, Tower-B, Suite No.502-504, Gurgaon Salma Road Sec-47 Gurgaon - 122002. & KC Cottrell Co. Ltd., 160-1, Dinggyo-Deng, Mapo-G4, Seoul, Korea - 121-817 | 3383.00 | 10.4.16 |

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|----------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|--|--|---|--|---|------------------------------|--|
| 5 | VSP-08 of 14-15 dt.24.5.14 | Expansion to 7.3 Mtpa capacity liquid steel 200 Cum Nitrogen Buffer Vessel. (7.3-04-PRS-007C). | Open | 24.5.14 | Two | 7.7.14 | 4 | 1.BHEL 2.Nuberg Engg. | 1.Oriental Manufacture 2.Sree Rama krishna Engg. | Yes | VSP/CONT /Expn/S(10 0)/145/14/ Proj.Contra cts/ Mech/ 1729 & 1730 dt.17.12.14 | Nuberg Engg Ltd., Heavy Fabrication Division, Nuberg House, D-38 H Sector-64, NOIDA - 201301. | 346.95 | 16.12.15 |
| 6 | VSP-34 of 13-14 dt.12.9.13 | Augmentation of water system for instn of 3rd Converter and 4th Caster in SMS.-2 complex. (specn No.7.3-04-PRS-003 (Rev.1) | Open | 12.9.13 | Two | 30.10.13 | 6 | 1.Thermax 2.Gillander 3.NICCO 4.Tata Proj. | 1.Viltas 2.UEM | Yes | VSP/CONT /Expn/S(10 0)/143/14/ Proj.Contra cts/ Mech/1733 & 1734 dt.17.12.14 | Tata Projects Ltd., Harinandani Knowledge Park, 11th Floor, Tech Street, Powai, Mumbai - 400 076. | 4325.00 | 16.2.16 |
| 7 | VSP-21 of 13-14 dt.29.6.13 | Expansion to 7.3 Mtpa capacity liquid steel Double Girder EOT cranes & semi gantry crane in SMS-2 complex as per Spec No.VSP-7.3-04-PRS-04B. | Open | 29.6.13 | Two | 10.10.13 | 7 | 1.Furnace & Foundry 2.WMI Cranes 3.HEC 4.Unique Industrial 5.Mukand 6.AMT International | 1.Anupam Industries & JSP SIB Cranes, Russia. | Yes | VSP/CONT /Expn/S(10 0)/140/14/ Proj.(Contr acts)/ Mech/1788 & 1789 dt.30.12.14 | Furnace & Foundry Equip.Co., 601, 6th Floor, Deveatha Plaza, Residency Road, Bangalore - 560 025. | 3537.43 | 29.3.16 |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|----------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|--|
| 8 | VSP-20 of 13-14 dt.28.6.13 | Power System studies for VSP Power Distribution Network. | Open | 28.6.13 | Two | 26.7.13 | 6 | 1. PRDC | 1.1.L&T 2.Mecon 3.Trident Techlabs 4.Siemens 5.ABB | Yes | VSP/CONT/M(099)/164/14/Proj.(Contracts)/Mech/1791 dt.31.12.14 | Power Research & Devp Consultant Pvt Ltd., #5, 11th Cross, 2nd stage, West of Closed Road, Bangalore | 40.00 | 30.4.15 |
| 9 | VSP-01 of 14-15 dt.16.4.14 | Erection of lube oil tanks, associated piping valves, fittings, instmn, modification & strengthening of existing steel structures, floor bears, construction of sheds, civil foundations, roofing & side sheeting work complete in all respects in TPP&BH (VSP/DEU/50/55 1, R-1. | Open | 16.4.14 | Two | 15.5.14 | 4 | 1.Swamy Constn 2.Srinivasa Industries 3.V&S Constns | 1.Jyothy Erectors | Yes | VSP/CONT/Non-AMR/019/14/Proj.(Contracts/ Mech/ 1790 dt.31.12.14. | V&S Constructions, D.No.8-7-19/1, Neel Kamal Road, Old Gajuwaka, Visakhapatnam 530 026. | 54.87 | 30.12.15 |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-----------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|--|
| 10 | VSP-63 prf 13-14 dt/14.3.14 | Hiring consultant to perform IT security audit for level-1 & Level-2 systems (Production systems) in VSP (VSP/IT/Security Audit/001 R1) | Open | 14.3.14 | Two | 2.5.14 | 3 | 1.KPMG | 1.ASK Information Tech 2.Auditim e Information Systems. | Yes | VSP/CONT/M(099)/173/14/Proj.Contracts / Mech/1742 dt.18.12.14. | KPMG, Maruthi Infotech Complex, 11-12/1, Inner Ring Road, Koramangla, Bangalore - 560071. | 16.05 | 17.6.15 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING NOVEMBER 2014

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 largest value contracts
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.
 Service Contracts: 2 largest contracts
 Supplies of medicines: 4 largest value contracts

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|--------------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|---|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| | | ----- NIL----- | | | | | | | | | | | | |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| | | ----- NIL----- | | | | | | | | | | | | |
| | | Consultancy works | | | | | | | | | | | | |
| 1 | VSP-10 of 2014 -15 dt.06.06.14 | Engaging Principal Consultant for Setting up a Central Despatch Yard at RINL, VSP. | Open | 6.6.14 | Two | 10.10.14 | 2 | 1.RITES 2.MN Dastur & Co., | - | Yes | VSP/CONT /M(099)/17 6/14/Proj. Contracts/ Mech/1486 dt.04.11.14 | MN Dastur & Co., P-17, Mission Row Extn, Kolkata | 674.16 | 3.7.19 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING OCT 2014

Civil : Rs.1.00 Cr and above.
Electrical / Mech. Rs.30 lakhs & above
Consultancy : 2 largest value contracts
Horticulture: Rs.2 lakhs & above

| | |
|------------------------|---------------------------|
| Store Purchase : | Rs.2 Cr. and above. |
| Service Contracts: | 2 largest contracts |
| Supplies of medicines: | 4 largest value contracts |

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|-----------------|----------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|--------------------------------|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| ----- NIL ----- | | | | | | | | | | | | | | |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| ----- NIL ----- | | | | | | | | | | | | | | |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING SEPT 2014

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-------------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|---|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1 | VSP-05 of 2014-15 dt.20.05.14 | Misc. strl steel works for various areas at RMHP, CRMP, Mills (WRM-2, STM & SBM), TPP&ODPL (Specn No.00-STF-001) | Open | 29.4.14 | Two | 29.5.14 | 5 | 1.Sailaja Industries 2.Indo Engg 3.Bridge&Roof 4.Surya shakthi | 1.Sri Lakshmi Prabha Industries | Yes | VSP/CON T/Expn/C(002)/049/14/{Proj. Cont)/Civil /436 dtd.5.9.14. | Suryashakti Components, Pvt Ltd., D.No.50239/4b, MP Road, Moosapeta, Hyderabad - 530018. | 397.98 | 17.5.15 |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 2 | VSP-49 of 2012-13 dt.31.10.12 | Coke Dry Cooling Plant No.5 (Specn No.MEC/S/123K/11/C1/A/002). | Global Open | 31.10.12 | Two | 12.1.13 | 5 | 1.BEC 2.Paulwurt h 3.Sinostee l Eqpt | 1.Tata Proj. 2.MBE | Yes | VSP/CONT /M(024)/102/COB-5/14/ Proj. Contr acts./ Elect/552 dt.02.9.14. | Consortium of; M/s.BEC, PB No.31, Industrial area, BHILAI - 490026. | 31861.74 | 28 months w.e.f. agmt date |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tender s recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos.and names of parties not qualified after tech / comercial evalua tion | Whether contract awarded to lowest tenderer / evalua- ted | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedu led date of comple- tion of supplies |
|--------|-------------------------------|---|------------------------|----------------------------|--|--------------------------------|------------------------|---|---|---|--|--|------------------------------|---|
| 3 | VSP-06 of 2014 -15 dt.20.5.14 | Construction of balance Boundary wall for Forged Wheel Plant at Lalgunj, Raibareli, UP. | Open | 20.5.14 | Two | 23.6.14 | 3 | 1.RG Buildwell 2.Rajkumar Bajpai | Sri Srinivasa Constns | Yes | VSP/CONT /C(074)/00 1/14/PC/ Civil/465 dtd.30.9.14 . | Rajkumar Bajpai, D.No.20-621, Rananagar, Diksha Public School, Beside Durga Mandir, Raebareli (UP) | 84.55 | 29.11.14 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING AUGUST 2014

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S.No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|-------|-----------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|---|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| | | ----- NIL ----- | | | | | | | | | | | | |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 1 | VSP-06 of 12-13 dtd.28.4.12 | Gas Cleaning Plant (GCP) and Air cleaning plant (ACP) systems at Sinter Machine - 1& 2 (VSP-SM-1&2-RU-UTL-001). | Open | 28.4.12 | Two | 9.8.12 | 5 | 1.Shriram EPC 2.Gillander Arbuthnot 3.Hamaon Research Cottrell 4.Thermax | FL Smidth | Yes | VSP/CONT /M(03)/115/14/Proj. Contracts)/ Mech/1043 & 1044 dtd.01.8.14 | Thermax Ltd., Enviro Division, ECO House, D-1 MIDC RDAGA Road, Cinchwad, PUNE 411019 | 7673.02 | 30.11.16 |
| 2 | VSP-11 of 13-14 dt.23.5.13 | 3 Nos. of Stacker cum Reclaimers along with 2 Nos. of Trailer unloaders and 2 Nos. of impact tables complete in all electrics & accessories for instrn of COB-5 (MEC/S/123K/01/17/A/00 5A). | Open | 23.5.13 | Two | 8.7.13 | 6 | 1.TRF Ltd., 2.Elecon EPC Proj. 3.Energog Engg. | 1.MBE 2.Rotec 3.Tecpro | Yes | VSP/CONT /4/ COB-5/14/Proj. Contracts)/ Mech/1091 & 1092 dtd.08.8.14 | TRF Ltd., 3rd Floor, D-Block, 22, Camac Street, Kolkata - 700016. | 3570.42 | 7.4.16 |

| S.No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|-------|---------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|--|
| 3 | VSP-18 of 11-12 dt.5.8.11 | Replacement of Bank-B in water electrolysis plant (VSP-DEU/40/453 Rev.2) | Open | 5.8.11 | Two | 9.6.12 | 2 | 1.Spirare Energy 2.Eastern Electrolyzers | - | Yes | VSP/CONT/ Non-AMR/M9011 /122/14/Proj. Contracts/Mech/1183 & 1184 dt.25.8.14. | Spirare Energy 605, Rohit House, 3-Tolstoy Marg, Cannaught Place, New Delhi - 11001. | 73.52 | 24.1.15 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JULY 2014

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|--|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|---|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| | | ----- NIL ----- | | | | | | | | | | | | |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 1 | VSP-54pf 2012 - 13dt. 11.12 .12 | Power Generation Unit of COB-5 | Global Open | 11.12.12 | Two | 12.02.13 | 6 | 1.BHEL 2.Shriram EPC 3.Triveni Turbines 4.ESSAR Projects 1. | 1.ISGEC Heavy engg. 2.NICCO Corporation | Yes | VSP/CONT/COB-5/M(024)/103/14/Proj.Contracts / Mech./1022 & 1023 dtd.29.07.14. | Triveni Tubine Ltd., 12-A, Peenya Industrial area, Bangalore-560058 | 4676.64 | 29.07.14 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JUNE 2014

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|---------------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|--|--|---|---|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| | | ----- NIL ----- | | | | | | | | | | | | |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 1 | VSP-05 of 2013 -14 dt.04.5.13 | Fire Detection & Alarm and Fire Protection System for BF-2. | Open | 4.5.13 | Two | 18.6.13 | 7 | 1.Mehata & Associated 2.Polixel Security 3.MX Systems 4.Newage Fire 5.Technico 6..Sterling & Wilson | Thermo Systems | Yes | VSP/CONT /E(04)/42/14/Proj.Contracts/Elec./429 & 430 dtd.14.6.14 | Polixel Security Systems Pvt Ltd., Plot No.45-46, Udyog Vihar, G-1, Sector-20 Gurgaon - 122016 | 514.48 | 13.8.15 |
| 2 | VSP-15 of 2013 -14 dtd.10.6.14. | One (1) no.of Rotary wagon tippler along with two (2) nos.of Electric wagon pusher cars and 4 (o4) nos.of Dummy wagons complete in all respects as per specn no.MEC/S/ 123K/ 01/17/A/006. | Open | 10.6.13 | Two | 10.9.13 | 2 | HEC | MBE | Yes | VSP/CONT /COB-5/M(025)/105/14/Proj. Contracts/ Mech/858 & 859 dtd.26.6.14 | Heavy Engg Corpn Ltd., P.O Dhurwa, Ranchi. | 3187.59 | 25.12.16 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING MAY, 2014

Civil : Rs.1.00 Cr and above.
Electrical / Mech. Rs.30 lakhs & above
Consultancy : 2 largest value contracts
Horticulture: Rs.2 lakhs & above

| | |
|------------------------|---------------------------|
| Store Purchase : | Rs.2 Cr. and above. |
| Service Contracts: | 2 largest contracts |
| Supplies of medicines: | 4 largest value contracts |

[illegible]

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING APRIL 2014

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|---|---|------------------------|----------------------------|--|--------------------------------|-----------------------|--|--|---|--|---------------------------------|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | | |
| 1 | VSP-33 of 13-14 dtd.7.9.13 | Civil works of raising of ash pond eastern compartment embankment from +14m to +18M. | Open | 7.9.13 | Two | 17.10.13 | 13 | 1.RVR Proj. 2.GRG Proj. 3.HSCL 4.Suryoday 5.BVSR Constn 6.Sree Ganesh 7.KV Ramana Reddy 8.RSR Infra Works 9.Lotus Constns. | 1.Indus Projects 2.Bridge & Roof 3.PJR Projects 4.PMR Infrastructure. | Yes | VSP/CONT/C (010)/007/14/ Proj.Contract s/Civil/221 dtd.12.04.14. | Sree Ganesh Constns, Hyderabad. | 1797.66 | 11.8.15 |
| | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | | |
| 2 | VSP-12 of 2012 -13 dt.22.5.12 | Consultancy services for installation of one (1) No. Turbo Blower-5 (TB-5) along with associated auxiliaries. | Open | 22.5.12 | Two | 11.7.12 | 2 | 1.Mecon 2.Dastur & Co. | --- | Yes | VSP/CONT/ M(99)/158/12 /Proj.(Contracts)/Mech/55 6 dt.09.04.14. | Mecon Ltd., Ranchi. | 538.53 | 8.1.17 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING MARCH 2014

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / comercial evalua tion | Whether contract awarded to lowest tenderer / evalua- ted | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedu led date of comple -tion of supplie s |
|--------|-----------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| | | ----- NIL ----- | | | | | | | | | | | | |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 1 | VSP-18 of 2012-13 dt.8.6.12 | Sinter Machine-1 Revamping & Upgradation and Phase-1 of Sinter Machine-2 Revamping & Upgradation. (Specn No.CSP-SM 1&2-RU-PRI-001). | Global Open | 08.6.12 | Two | 3.8.12 | 4 | 1.Shriram Epc 2.MBE | 1.TPE 2.Siemens Vai | Yes | VSP/CONT/M(03)/117/14 /Proj.(Contra cts)/Mech/ 315 dt.05.03.14 | Shriram EPC Ltd., 1B, Sigoppi Achi Building, 18/3, Rukmani Lakshmipathi Road, Egnore, Chennai - 600008. GP Ukrpromez, 17, V.I. Lenin Naberezhnaya | 25030.87 | 28 months w.e.f. signing of agmt date |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-------------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|--|
| | | Consultancy Services | | | | | | | | | | | | |
| 2 | VSP-40 of 2013-14 dt.01.11.13 | Consultancy services for procurement, engg & project management services for setting up of a Forged Wheel Plant at Lalganj, Rae Bareilly. (SpecnNo.VSP/DE/13-14/ME/02). | Negotiation | 1.11.13 | Negotiation | 19.11.13 | 1 | Mecon | - | Yes | VSP/CONT/M(99)/167/14//Proj. Contracts)/Mech/380 dt.14.3.14 | MECON Ltd., Ranchi | 2100.00 | 13.3.18 |
| | | NOMINATION / NEGOTIATION BASIS | | | | | | | | | | | | |
| 3 | Nomination | Carrying out various activities for detailed, exploration for iron ore, coal and other minerals, Exploration (Phase-1) for Iron ore in BlockOI & Block=II of RINL, Bhilwara Dist. Rajasthan. | Nomination | | | | | | | | VSP/CONT/M(099)/171/14/Proj. (Contracts) /Mech/330 dtd.07.3.14 | MECL, Nagpur | 173.18 | 06.6.15 |
| 4 | VSP-52 of 2012-13 dt.14.11.12 | Turbo Blower and Auxiliaries (TB-5). VSP-TB-5-PRP-001 | Nomination | | | | | | | | VSP/CONT/M(010)/140/14//Proj.Contracts)/Mech/379 dt.14.3.14 | BHEL, Integrated Office Complex, Lodhi Road, New Delhi 110003. | 13163.80 | 13.6.16 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING FEBRUARY 2014

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 largest value contracts
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.
 Service Contracts: 2 largest contracts
 Supplies of medicines: 4 largest value contracts

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-----------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|---|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| | | ----- NIL ----- | | | | | | | | | | | | |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 1 | VSP-53 of 12-13 dt.7.12.13. | Up-gradation controlling for 3 Nos. of Lifts in TPP. | Open | 07.12.12 | Two | 25.2.13 | 3 | 1.BECO Lifts 2.OTIS Elevators | Easso Lifts | Yes | VSP/CONT/E (10)/28/Non-AMR /14/Pro. Contracts/ Elect/ 116 & 117 dt.01.2.14. | Beco Lifts pvt ltd., 33-14-317,1st Floor, Main Road, Allipuram, Vizag-4. | 30.40 | 30.4.14 |
| 2 | VSP-03 of 13-14 dt.10.4.13 | Replacement of Relay based control system of PRMs in ASP. | Open | 10.4.13 | Two | 8.5.13 | 7 | 1.Virtual Automation 2.CSS Automation | 1.Prudent Auto 2.Oligear 3.SMEC Auto 4.Logicon Control 5.Hi-Mak Process Controls | Yes | VSP/CONT/E (11)/06/Non-AMR/ 14/Pro. Contracts/ Elect/136 & 137 dt.08.2.14. | CSS Automation Pvt Ltd., P-236, 2nd Floor, Block-A, Lake Town, Kolkata - 700089. | 32.00 | 7.8.14 |
| 3. | VSP-19 of 12-13 dt.24.6.13 | Construction power supply for Coke Oven Battery No.5 project. | Open | 24.6.13 | Two | 22.8.13 | 4 | 1.Tuaman Engg 2.Sachine Elect | 1.Cosmic Power 2.Sterling Electro Entp. | Yes | VSP/CONT/E (02)/53/COB-5/14/Pro. Contracts/Elect/ 143 & 144 dt.12.2.14. | Tuaman Engg Ltd., 37-E., Block-B, New Alipore, Kolkata-700053 | 286.36 | 11.7.14 |

[illegible]

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JANUARY 2014

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S.No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / comercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|-------|----------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|--|---|---|--|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1 | VSP-31 of 13-14 dt.29.8.13 | Balance civil works of 600 TPD Air Separation Unit-V along with Balancing and allied facilities in VSP. | Open | 29.8.13 | Two | 30.9.13 | 6 | 1.Indus Proj. 2.PJR Proj.Constrn 3.GR Consts 4.Vijaya Engg Works 5.Bridge & Roof 6.JD Constrn | Nil | Yes | VSP/CONT /C(002)/ 048/14/PC/ Civil/ dted.03.01.14. | Vijaya Engg Works, S-4, Sunny side homes, Near Raghavendra Swamy Temple, Waltair Main Road, Visakhapatnam-2. | 771.77 | 12.9.14 |
| 2 | VSP-16 of 12-13 dt.10.6.13 | Augmentation of storage facility, supply & erection of roof, monotor, side and gable sheeting & cladding works with pre-colour coated and poly carbonate sheets. | Open | 10.6.13 | Two | 10.7.13 | 3 | 1.Lloyds Insulations 2.Multi Infratech 3.Tuamam Engg. | Nil | Yes | VSP/CONT /AMR/ VSP-16/2013-14/14(Proj. Contracts)/ Civil/116 & 117 dt.31.1.14. | Llyods Insulation India Ltd., 5, Haddows Lane, Off Hadows Road, Nungambakka m, CHENNAI - 06. | 272.68 | 30.7.14 |

| S.No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|-------|-----------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|---|---|------------------------------|--|
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 3 | VSP-06 of 13-14 dt.14.5.13 | HDPE underground pipeline for disposal of effluent for CPP-2. | Open | 14.5.13 | Two | 20.6.13 | 3 | 1.Unitech Engg 2.Swamy Constns 3.Hind Erectors. | Nil | Yes | VSP/CONT /14/Proj. Contracts/ Mech/92 dt.22.01.14 | Unitech Engg. # b-36, Ghansyam Park, Opp.Essar Petro Pump, Warsia Ring Road, Baroda 390006. | 79.47 | 21.6.14 |
| 4 | VSP-30 of 13.-14 dt.28.8.13 | Consultancy for all works leading to mining of Bhilwara Iron Ore Mining leases, Rajasthan of RINL, VSP. | Open | 28.8.13 | Two | 30.10.13 | 4 | 1.MN Dastur & Co. 2.Mecon | 1.TATA Consultant 2.Range pin cock Hinarco | Yes | VSP/CONT /E(209)/ 02/14/Proj. Contracts/ Elect/82 dtd.24.01.14. | MECON Ltd., Vivekananda path, DORANDA, RANCHI - 834002 | 109.27 | 23.7.17 |
| 5 | VSP-76 of 12-13 dt.22.3.13 | Balance works of Augmentation of LT Power system in DUs of Sec-1,2,4,5 & 9 in VSP Township. | Open | 22.3.13 | Two | 10.5.13 | 3 | Bhargavi Power Links | 1.Sri Bhanu Constns 2.Sree Krishna Entp. | Yes | VSP/CONT /E(091)/ 123/14/Proj .Contracts/ Elect/113 & 114 dtd.30.01.14. | Bhargavi Power Links, 37-11-93/4. NGGOs Colony, Industrial Estate post, Visakhapatnam - 7. | 58.84 | 29.5.14 |

| S.No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / comercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|-------|----------------|---|------------------------------|----------------------------|--|--------------------------------|-----------------------|---|---|---|--|--------------------------------|------------------------------|--|
| | | NOMINATION / NEGOTIATION BASIS | | | | | | | | | | | | |
| 6 | Negotiation | Consultancy services for preliminary study and preparation of feasibility report for setting up a Forged Wheel Plant at Lalganj. Raebareli. | -----Negotiation basis ----- | | | | | | | | VSP/CONT /M(099)/ 168/14/Proj .Contracts Mech/96 dt.23.01.14 . | MECON, Ranchi | 53.00 | |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING DECEMBER, 2013

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S.No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|-------|-------------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1 | VSP-09 of 2013-14 dt.22.5.13 | 7.3Mtpa expn BOF#3 Caster in SMS-2 Complex associated structural steel works. (7.3-04-Strl-010) | Open | 22.5.13 | Two | 22.6.13 | 7 | 1.Sunil Hi-tech 2.Gannon 3.Bridge & Roof 4.Vijay Nirman 5.Tuaman Engg | 1.NEM Engg 2.UB Engg | Yes | VSP/CONT /Expn/VSP-09/C(001)/50/13/Proj Cont(Civil)/1021 dt.9.12.13. | Bridge & Roof Co.Ltd., Regd.Office, Kankaria Centre, 5th Floor, Russel Street, Kolkata-700071 | 2926.38 | 8.5.15 |
| 2 | VSP-41 of 2013-14 dt.02.11.13 | Dismantling of existing structural steel & removal of debris/steel material as fabrication of strl steel for SMS-1 slag yard. | LTE | 2.11.13 | Two | 5.11.13 | 5 | 1.Sunil Hi-tech 2.Bridge & Roof 3.Vijaya Engg 4.SEW 5.Indo Engg | - | Yes | VSP/CONT /C(005)/030/2013-14/13/Proj. Cont(Civil)/1078 dt.27.12.13 | Sunil Hi-tech Engrs Pvt Ltd., 97, East High Court road, Ramdaspet, Nagpur-440010 | 143.58 | 15.1.14 |
| 3 | VSP-43 of 2013-14 dt.02.11.13 | Fabrication, erection & strengthening of strul steel for SMS-1 Slag yard. | LTE | 02.11.13 | Two | 5.11.13 | 5 | 1.Sunil Hi-tech 2.Bridge & Roof 3.Vijaya Engg 4.SEW 5.Indo Engg | | Yes | VSP/CONT/ C(005)/030/2013-14/13/ Proj.Cont(Civil)/1080 dt.27.12.13 | Bridge & Roof Co.Ltd., Regd. Office,Kankaria Centre, 5th Floor, Russel Street, Kolkata-700071 | 299.47 | 25.1.14 |

| S.No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|-------|---|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|---|---|------------------------------|--|
| | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | | |
| | ----- NIL ----- | | | | | | | | | | | | | |
| | Nomination Basis | | | | | | | | | | | | | |
| 4 | VSP-72 of 2012 -13 dt.05.03.13 | To engage Mecon as an expert third party agency on nomination basis for 11 Units other than PRS-III. | Nomination | | | | | | | | VSP/CONT /163/13/ Proj.Cont (Mech/ 2056 dt.21.12.13 . | MECON Ltd., Ranchi | 157.30 | 31.12.14 |
| 5 | VSP-29 of 2013 -14 dtd.2.8.13 | To engage PDIL as an expert third party agency on nomination basis for 6 units. | Nomination | | | | | | | | VSP/CONT /163/13/ Proj.Cont(Mech/2057 dt.21.12.13 | PDIL Ltd., PDIL Bhawan, A-14, Sector-1, NOIDA-201301 Dist:Gautam budh Nagar, UP | 85.73 | 31.12.14 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING NOVEMBER, 2013

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S.No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|-------|-------------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| | | ----- NIL ----- | | | | | | | | | | | | |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 1. | VSP-55 of 2011 -12 dt.03.1.12 | New Compressed Air Station (CH-3) (Specn No.VSP-6.3-13-UTL-027R) | Open | 3.1.12 | Two | 29.2.12 | 4 | 1.BOC 2.BHEL | 1.Shriram EPC 2.Blue Star. | Yes | VSP/CONT/Expn/M(02)/54/D&S/13/Proj.(Cont)/Mech/1813 & 1814 dt.09.11.13 | BOC India Ltd., Project Engg Division, Oxygen House, P43, Taratala Road, Kolkata - 700088 | 3980.40 | 8.5.15 |

| S.No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|-------|--------------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|---|--|------------------------------|--|
| 2. | VSP-14 of 2013 -14 dt.08.06.13 | Supply, instn, testing & commg. (for site basis) of all eqpt/items for Road & Yard lighting system lighting system in upgraded conveyor galleris of RMHP area, emergency dewatering pump electrics, interplant cable tunnel & cable gallery lighting & earthing system in various areas etc., | Open | 8.6.13 | Two | 6.7.13 | 3 | 1.Sterling Electro Entp. 2.Cosmic | Tuaman Engg. | Yes | VSP/CONT /Expn/E(014)/80/13/Proj.(contract s)/Elect/962 & 963 dt.27.11.13 . | Cosmic Power Systems Pvt Ltd., Plot No.85/4, Block-D, Autonagar, Vizag-12. | 407.50 | 26.5.15 |
| 3. | Vsp-17 OF 2013 -14 DT.14.6.13. | Re-routing and dismantling of existing Utility pipelines in SMS-2 complex. | Open | 14.6.13 | Two | 8.7.13 | 4 | 1.Swastik Lloyds Engg. 2.Tuaman Engg 3.Vijaya Engg. 4.Bridge & Roof. | - | Yes | VSP/CONT /S(100)/142/Expn/13/Proj.Contracts/Elect/965 & 966 dt.28.11.13 . | Swastik Lloyds Engg Pvt Ltd., Plot No.L-109. MIDC, Talaja Industrial Area, Taluka Panvel District, Raigad, Navi Mumbai - 401208. | 143.96 | 27.7.14 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING OCTOBER, 2013

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S.No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|-------|-------------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| | | ----- NIL ----- | | | | | | | | | | | | |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 4. | VSP-63 of 2009 -10 dt.24.8.09 | Category-1 Capital repairs of VSP Blast Furnce-1 as per specn and addl works for BLT enabling works. | Open | 24.8.09 | Two | Extra work | 1 | Consortium of Siemens Vai, UK & Siemens Ltd., Kolkata | - | Yes | VSP/CONT/ Non-AMR/M(04)/155/13/Proj. (Contracts)/ Mech/1490 & 1491 dtd.4.10.13 | Consortium of Siemens Vai, UK & Siemens Ltd., Kolkata | 474.50 | NA |
| 5. | VSP-63 of 12-13 dt.09.1.13 | Air Blasters with flow promoting liners in three Bay Bias in Ore and Flux area of RMHP in VSP. | Open | 9.1.13 | Two | 25.3.13 | 3 | 1.Thejo Engg 2.Kaveri Ultra Polymers | Lakshmi Hydro Proj. | Yes | VSP/CONT/ 13/Proj.Cont racts/Mech/ 1551 & 1552 dtd.10.10.13 . | Kaveri Ultra Polymers Pvt Ltd., Kaveri House, 132/1, MG Road, Kolkata - 700007. | 111.71 | 9.11.14 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING SEPTEMBER, 2013

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S.N o. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|--------------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1 | VSP-01 of 2013 -14 dt.02.4.13 | Civil engineering works pertaining to BOF-3 & Caster-4 area and associated facilities in SMS-2 complex. | Open | 02.04.13 | Two | 8.5.13 | 7 | 1.SEW 2.Gannon Dunkerley 3.Bridge & Roof 4.Simplex 5.Larsen & Toubro. | 1.Vijay Nirman Co., 2.Consolidated Constn Consortium | Yes | VSP/CONT /C(005)/02 9/13/PC/Civil/762 dtd.12.09.13 | Bridge & Roof Co.(I) Ltd., Kankaria Centre, 2/11, Russel Street, Kolkata - 700071. | 6955.20 | 22.4.15 |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 2 | VSP-57 of 2011 -12 dt.08.01.12 | 20 Cum Liquid Oxygen storage Tank along with 2 NB of Cylinder filling pumps of 320 N Cum/Hour capacity and atmospheric vapourise required piping etc., for filling oxygen cylinders. | Open | 08.01.12 | Two | 21.3.12 | 3 | Inox India Ltd., | 1.BHPV 2.Koushik Pressure Vessels. | Yes | VSP/CONT /11-12/ VSP-57/ UTL (Lox-Tanks)/13/ Proj.(Cont)/ Mech/1376 & 1377 dt.12.9.13. | Inox India Ltd., 4th Floor, ABS Towers, Old Padra Road, Vadodara - 390007. | 95.40 | 11.7.14 |

| S.No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / comercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|-------|-------------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|---|---|---|--|------------------------------|--|
| 3 | VSP-36 of 2012 -13 dt.16.8.12 | Up-gradation of CNC System, motors and drive controls for CNC Lather (2 Nos.) at RS&RS. | Open | 16.8.12 | Two | 30.11.12 | 3 | 1.Sharp-line 2.WENDT | Maschinen Fabric Hercules. | Yes | VSP/CONT /E(094)/01. /13/Proj(Contracts)/ Elect/802 & 803 dtd.17.09.13. | Sharpline Automation Pvt Ltd., Plot No.B-57, Road No.31 Wagle Industrial Estate, Thane - 400 604. | 169.25 | 16.4.14 |
| | | NOMINATION BASIS | | | | | | | | | | | | |
| 4. | --- | Conduct of HAZOP study by third party for Oxygen Pressure Control Station / Pressure reducing & metering station for SMS2 & ASU-IV & V for BF-1,2 &3 being executing by M/s.Linde India Ltd., (Formely BOC India Ltd.,) and Blue Star Ltd., | ---- Nomination ----- | | | | | | | | VSP/CONT/ M(099)/166/ 13/Proj. (Contracts)/ Mech/1438 dt.24.09.13. | DET NORSKE VERITAS AS, EMGGEN Chambers, 10 CST Road, Vidhyanagari Santacruz(E), Kalina, Mumbai - 400098. | 2.80 | 23.10.13 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING AUGUST, 2013

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S.No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|-------|-------------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|--|--|---|--|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1 | VSP-59 of 2012-13 dt.02.01.13 | Piling works for BOF-3 & Caster-4 in SMS-2 complex in VSP. | Open | 02.1.13 | Two | 25.2.13 | 9 | (5) 1.Coastal Projects 2.Simplex Infrastructure 3.Bridge & Roof 4.ITD Cementation 5.Navayuga Engg Co. | (4) 1.Keller Ground Engg. 2.IVRCL 3.Vijaya Nirman 4.L & T | Yes | VSP/CONT/C(002)/046/13/PC/Civil/710 dt.26.08.13 | ITD Cementation India Ltd., National Plastic Bldg A-Subhash Road, Paranjape B-Scheme Vile Parle (East), Mumbai-400 057. | 2554.98 | 04.7.14 |

| S.No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|-------|----------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|---|---|------------------------------|--|
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 2 | VSP-61 pf12-13 dt.03.1.13 | 220 KV Power Evacuation for PP.2. | Open | 03.1.13 | Two | 2.3.13 | 3 | Cable Corpn | 1.Universal Cables 2.JDS Trade Links. | Yes | VSP/CONT/E(097)/01/PP-2/13/Proj. (Contracts) Elect/ 684 & 685 dtd.3.8.13 | Cable Corporation of India Ltd., Laxmi Bldg. 6, Shoorji Vallabhdas Marg, Ballard Estate, MUMBAI - 400001. | 773.76 | 02.4.14 |
| 3 | VSP-17 of 12-13 dt.07.6.12 | Static Excitation equipment (SEE) for 1 No.7.5MW Generator at BPTG-2 and 1 No. 12 MW Generator at GETG-2'. | Open | 07.6.12 | Two | 31.7.12 | 5 | 1.BHEL 2.ABB 3.Alstom 4.Siemens 5.Andritz Hydo | - | Yes | VSP/CONT/E(010)/27/Non-AMR/13/Proj. (Contracts) Elect/708 & 709 dt.13.08.13 | BHEL, 39-SD Road, Secunderabad-3 | 89.52 | 12.02.14 |

[illegible]

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JULY, 2013

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 largest value contracts
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.
 Service Contracts: 2 largest contracts
 Supplies of medicines: 4 largest value contracts

| Non-competitive: Rs.2 lakhs & above | | | | | | | | | | | | | | |
|-------------------------------------|-----------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|--|
| S.N o. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos.and names of parties not qualified after tech / comercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedu led date of comple tion of supplies |
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| | ----- NIL ----- | | | | | | | | | | | | | |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 1 | VSP-40 OF 12-13 DT.03.9.12. | "Replacement of Relay based control system of LIN & LOX pumps in ASP". | Open | 3.9.12 | Two | 5.10.12 | 6 | 1.CSS Auto 2.Virtual Auto | 1.Rechner Auto 2.RAB CORP 3.Amtech 4.Microsys Auto | Yes | VSP/CONT /E(011)/05/13/Proj.(Contracts)/Elec/558 & 559 dt.01.7.13. | CSS Automation Pvt Ltd., P-236, 2nd Floor, Block-A, Lake Tower, Kolkata - 700089. | 25.60 | 30.4.14 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JUNE, 2013

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 largest value contracts
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.
 Service Contracts: 2 largest contracts
 Supplies of medicines: 4 largest value contracts

| S.No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|-------|-----------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1. | VSP-71 of 12-13 dt.16.2.13 | Miscellaneous civil & structural works for CRMP, Prepone storage, ODPL in sheds (Car, Scooter & Cycle etc.,) in VSP. | Open | 16.2.13 | Two | 19.3.13 | 8 | 1.RKEC 2.Srinivasa Industries 3.JD Constns 4.Vijaya Engg 5.Sree Ganesh 6.GR Constns 7.HSCL 8.Bridge & Roof | - | Yes | VSP/CONT/Expn/C(001)/048/13/PC/Civil/423 dt.07.06.13 | JD Constructions, 50-37-13, TPT Colony, Seethammahara, Vizag - 530 013. | 425.08 | 16.06.14 |
| 2. | VSP-55 of 12-13 dt.14.12.12 | Site levelling works for COB No.5 complex with by-products & other associated facilities in VSP. | Open | 14.12.12 | Two | 23.1.13 | 8 | 1.Tecpro Systems 2.IVRCL 3.Indus Proj. 4.Prasad & Co., 5.PMR Infrastructures 6.KV Ramana Reddy 7.Bridge & Roof. | KVMR Infrastructures | Yes | VSP/CONT/C(002)/048/13/PC/Civil/429 dt.10.06.13 | KV Ramana Reddy, D.No.31-19-3/2 Kurmannapalem, Vizag - 46. | 847.32 | 19.11.13 |

| S.No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / comercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|-------|------------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|---|---|---|---|------------------------------|--|
| 3 | VSP-75 of 12-13 dtd. 21.3.13 | Civil works for New Area canteen at SMS-2 (Part-A) and other misc civil works in SMS-2 (Part-B) in VSP. | Open | 21.3.13 | Two | 25.4.13 | 6 | 1.Vijaya Engg 2.KPC Proj. 3.Tuam Engg 4.JD Constns 5.HSCL 6.MBC | - | Yes | VSP/CONT/Expn/C(001)/050/13/PC/Civil/452 dt.18.06.13 | JD Constructions 50-37-13, TPT Colony, Seethammadhara, Vizag - 530 013. | 297.18 | 26.03.14 |
| 4 | VSP-68 of 12-13 dt.29.1.13 | Miscellaneous civil works in RMHP areas in VSP (01-CVL-009) | Open | 29.1.13 | Two | 4.3.13 | 9 | 1.GRG Proj. 2.JD Constns 3.HSCL 4.KPC Proj. 5.Bridge & Roof 6.Vijaya Engg 7.RKEC 8.Indus Proj. 9.GR Constns | - | Yes | VSP/CONT/Expn/C(010)/047/13/PC/Civil/ 488 dtd.27.6.13 | GRG Projects, 35-33-61/2, VUDA Colony, Madhavadhara, Vizag - 530018. | 615.18 | 05.07.14 |

| S.No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|-------|------------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|--|--|---|--|--|------------------------------|--|
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 5 | VSP-54 pf 11-12 dtd.29.12.11 | Category-1 Capital repair of Blast Furnace No.2 (Specn No.VSP-BF-2-CR-PRI-001) | Global Open | 29.12.11 | Two | 20.3.12 | 7 | 1.Paul Wurth 2.Siemens Vai 3.Mecon 4.TPE, Russia 5.POSCO | 1.Shriram EPC 2.Consortium of MBC+WIS Co., + MEPC | Yes | VSP/CONT/CRBF-2/M(04)/159/13/Proj (Contracts) /Mech/ 825 dt.21.6.13. | Siemens Ashmore House, 7 Fudan Way, Thomaby, Stockton on Tees TS 17 6Er, UK. | 61110.27 | 30 months w.e.f. agmt date |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING MAY, 2013

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S.N o. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / comercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|----------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|---|---|---|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| | | ----- NIL ----- | | | | | | | | | | | | |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 1 | VSP-71 of 11-12 dt.28.2.12 | Refurbishment of BF Gas Flare system with associated mech & elect eqpt, instmn & control accessories and pipework complete in all respects for Blast Furnace-1 (SpecnNo.VSP-BF-1-CR-UTL-004). | Open | 28.2.12 | Two | 8.5.13 | 2 | Ador Welding Ltd., | Cyberdyne Tech. | Yes | VSP/CONT /Spl AMR/M(04) /160/13/Pro j.Contracts/ Mech/579 & 580 dt.02.05.13 | Ador Welding Ltd., Chinehwad Plant, Chenehwad, PUNE - 411019. | 578.12 | 01.5.14 |

| S.No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|-------|----------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|---|---|---|--|------------------------------|--|
| 2 | VSP-50 of 11-12 dt.5.11.12 | Power wiring, lighting, earthing and lighting Protection System for additional storage facilities for Ferro Alloys Refractories & TLM godowns (Specn No.VSP/DEE-GEN-017). | Open | 5.11.12 | Two | 2.1.13 | 4 | 1.Srinivasa Industries. 2.Sterling Elect 3.Innovative systems | Vijaya Engg Works | Yes | VSP/CONT/(062)/03/AMR/Proj.Contract s/ Elect/ 419 & 420 dt.22.5.13. | Innovative Systems 303, Eswar Plaza, 2nd Floor, 47-14-7, Dwaraka Nagar, Visakhapatnam - 530 016. | 112.60 | 21.8.13 |
| 3 | VSP-32 of 11.12 dt.16.9.11 | Hardware and software required for Implementation of Information Security Management System (ISMS) project and ISO 27001 certification for RINL (VSP/IT/ISMS-Proj/001 Ro). | Open | 16.9.11 | Two | 9.11.11 | 6 | 1.Wipro 2.Hewlett Packard 3.Tata Consultancy Services | 1.Appin Software 2.Sify Tech. 3.CCS Computer 4.WIPPRO 5.Hewlett Packard | Yes | VSP/CONT/E(208)/04/13/Proj Contracts/ Elect/431, 432 & 433 dt.25.5.13 | Tata Consultancy Services Ltd., 185, Lloyds Road, Chennai - 600 086. | 345.49 | 24.1.14 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING APRIL, 2013

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S.N o. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos.and names of parties not qualified after tech / comer- cial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedu led date of comple- tion of supplies |
|--------|----------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|---|---|------------------------------|---|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| | ----- NIL ----- | | | | | | | | | | | | | |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 1 | VSP-33 of 12013 dt.8.8.12. | Automatic fire detection & alarm system for ED(Works) Bldg. | Open | 8.8.12 | Two | 12.9.12 | 7 | 1.Siemens 2.E-zone security 3.Cosmos 4.Tyco Fire 5.Algodex Systems 6.DE's technico | Instrument Tech. | Yes | VSP/CONT /E(018)/64/13/Proj.Co ntracts/Ele ct/304 & 305 dt.12.04.13 . | E-zone Security Solutions (India) Pvt Ltd., Karan Road, Ameerpet, Hyderabad - 16. | 41.49 | 11.12.13 |

| S.No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|-------|-----------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|---|---|--|---|------------------------------|--|
| 2 | VSP-21 of 12-13 dt.16.6.12. | PLC based control system in Benzol Distillation unit of CO&CCP. | Open | 16.6.12 | Two | 23.7.12 | 12 | 1.Godrej Boyce 2.Techmasters 3.CSS Auto | 1.Rechner 2.Divya Engg. 3.Amtech Elect 4.Alpha Pacific 5.Melss Auto 6.Phoinix Power 7.Microsys Auto 8.Adarsha Controls 9.Masibus Auto | Yes | VSP/CONT/E(018)/63/13/Proj.Contracts/Elect/315 & 316 dt.17.04.13 . | CSS Automation Pvt Ltd., P-236, 2nd Floor, Block-A, Lake Tower, Kolkata - 700089. | 48.66 | 16.10.13 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING MARCH, 2013

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 largest value contracts
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.
 Service Contracts: 2 largest contracts
 Supplies of medicines: 4 largest value contracts

| S.No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after technical evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|-------|-------------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1 | VSP-45 of 201 1-12 dt.28.9.12 | Construction of Compound wall & security road along VSP's land boundary (Part-A) from Islampeta to Chepalapalem for a length of 6 KM approx. | Open | 28.9.12 | Open | 10.11.12 | 11 | 1.Visakha Engg 2.SRR Proj. 3.GR Constns 4.JD Constn 5.RKEC 6.Sri Sai Raghavendra 7.JMC Constns 8.N Ch.Pullarao 9.HSCL 10.YVR & Co. | Shakthi Entp. | Yes | VSP/CONT /C(091)/07 5/13/PC/ Civil/217 dtd.21.3.13 . | RKEC Projects Pvt Ltd., 10-12-1, Rednam Gardesn, Vizag - 20 | 501.64 | 31.3.14 |
| | | Construction of Compound wall & security road along VSP's land boundary (Part-B) from Sundarayya Colony to BPCL Petrol Bunk adjacent to Balacheruvu Road for a length of 4 KM approx. | | | | | | | | | VSP/CONT /C(091)/07 5/13/PC/ Civil/218 dtd.21.3.13 . | Visakha Engg Works, 26-16-1, Chaitanya Nagar, Gajuwaka, Vizag - 26. | | 31.1.14 |

| S.No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after technical evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|-------|-----------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|--|
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 2 | VSP-86 of 10-11 dt.15.1.11. | Basic Oxygen Furnace complex comprising BOF Converter & Auxiliaries and BOF-Primary gas cleaning plant and gas recovery status and secondary fume extraction system. (VSP-7.3-04-PRS-001). | Open | 15.1.11 | Open | 25.5.11 | 3 | 1.SMS(I) 2.Danieli & Co. 3.Siemens | Danieli | Yes | VSP/CONT/Expn/M(02)/52/13/Proj.(Cont)/Mech/309 dtd.01.03.12. | Consortium of; 1.M/s.SMS Siemag, Germany 2.M/s.SMS India , Gurgaon, 3.M/s.Bridge & Roof Co. Ltd., Kolkata | 32903.68 | 30.6.15 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING FEBRUARY, 2013

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 largest value contracts
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.
 Service Contracts: 2 largest contracts
 Supplies of medicines: 4 largest value contracts

| S.No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after technical evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedule date of completion of supplies |
|-------|--------------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|---|--|------------------------------|---|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| | | NIL | | | | | | | | | | | | |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 1 | VSP-29 of 2012 -13 dt.31.07.12 | "Upgradation of main hoist controls for 200T/63T + 20T charging crane-2 & Mixer crane No.2 of SMS-2". | Open | 31.7.12 | Two | 14.9.12 | 2 | 1.Xpeedas Industrial Automation Tech. 2.Omega Industries. | Nil | Yes | VSP/CONT/E(05)/87/13/Proj.Contracts/Elect/135 & 136 dtd.11.2.13 | OMEGA Industries, 419B, 4th Main 4th Phase, Peenya Industrial Area Bangalore - 58. | 111.41 | 10.10.13 |
| 2 | VSP-60 of 2011 -12 dt.12.01.12 | Electrics of extension of ore wagon pusher overhead trolley lines. | Open | 12.1.12 | Two | 18.4.12 | 3 | 1. Cosmic Power systems. | 1.Suryodaya Elect works 2.India Mills Stores supply. | Yes | VSP/E(01)/12/AMR/13/Proj Contracts/Elect/149 & 150 dt.19.02.13 | Cosmic Power Systems Pvt Ltd., Autonagar, Vizag-12. | 57.63 | 18.08.13 |

| S.No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos.and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedule date of completion of supplies |
|-------|-----------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|---|---|--|---|------------------------------|---|
| 3 | VSP-34 of 12-13 dt.14.8.12. | One No. 100 Ton Electronic road weighbridge at Ferro Alloy stores. (VSP/DEIA/Weighbridge-005) | Open | 14.8.12 | Two | 17.9.12 | 4 | 1.Apple weigh infra 2.Sensors & Systems 3.ACME Automation. | Met Weight(I) Pvt Ltd. | Yes | VSP/E(062)/02/AMR/13/Proj Contracts/ Elect/ 152 & 53 dt.20.02.13 | Apple Weigh Infra Ltd., I-1 New Madhavpura Market, Shaitibaug Road, Ahmedabad - 380004. | 63.81 | 19.08.13 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JANUARY, 2013

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S.N o. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedule date of completion of supplies |
|--------|-------------------------------|--|------------------------|----------------------------|--|--------------------------------|-----------------------|--|--|---|--|---|------------------------------|---|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| | | NIL | | | | | | | | | | | | |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 1 | VSP-77 OF 11-12 DT.14.3.12 | Electric for in-motion weighbridge and track illumination at Madharam Mines. | Open | 14.3.12 | Two | 6.6.12 | 5 | (4) 1.Sundeepp Elect Engg Works 2.Sree Krishna Entp. 3.Greentime Proj. 4.Aster Pvt Ltd., | (1) Srinivas Industries. | Yes | VSP/CONT/E(068)/03/13/PC(Elect)/4 & 5 dt.02.01.13 | Sundeepp Elect Engg Works, 1-89-3/4, Sec-4, MVP Colony, Vizag-17. | 55.71 | 01.04.13 |
| 2 | VSP-01 of 2012-13 dt.06.04.12 | Air conditioning & ventilation system of ASU-IV (VSP-ASU-V-16-UTV-001(R2)). | Open | 06.4.12 | Two | 8.5.12 | 8 | (6) 1.IDMC Ltd., 2.Aircon 3.Gemini Shrewas 4.Precision Engg 5.Voltas 6.Blue Star | (2) 1.Sterling & Wilson 2.Tracfusion | Yes | VSP/CONT/AMR/13/DES/12/PC/Mech/11 & 12dt.04.01.13. | Precision Engg Co., 99-B, Industrial Estate, Bhilai - 490026. | 611.73 | 3.9.13 |

| S.No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|-------|-------------------------------|---|------------------------|----------------------------|--|--------------------------------|-----------------------|---|--|---|---|--|------------------------------|--|
| 3 | VSP-80 of 2011-12 of 29.3.12 | Fire fighting pump house with associated mechanical & electrical eqpt, instn & control accessories and pipe work (VSP-ASU-V-L-WTS-001(R1)). | Open | 29.3.12 | Two | 18.5.12 | 3 | 1.Mehta & Association 2.Compressors & Controls 3.Bridge & Roof. | - | Yes | VSP/CONT/Y/600TPD/014/13/PC (Mech)/111 & 112 dt.24.01.13 | Compressors & Controls, B-Block, B-12, Autonagar, Vizag-12 | 134.36 | 23.7.13 |
| 4 | VSP-16 of 2012-13 dt.01.06.12 | Consultancy services for executing services of Revamping & Upgradation of LD Converter Shop of SMS-1 (VSP/DET/SMS/CONSTL/2011/01 REV-01) | Global Open | 01.6.12 | Two | 10.9.12 | 2 | 1.MN Dastur & Co., 2.Mecon | - | Yes | VSP/CONT/M(099)/159/13/PC/Mech/144 dt.31.1.13. | MN Dastur & Co., P-17, Mission Row Extension, KOLKATA - 700013 | 1320.00 | 30.1.17 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING DECEMBER, 2012

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|---------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1 | VSP-25 of 12-13 dt.7.7.12 | Office Buildings for Traffic & Services deptt (BF-3&RMPSY) and 150T Dual new rail bridge in RMPSY. | Open | 07.7.12 | Two | 23.8.12 | 4 | 1.HSCL 2.KPC Projects 3.JD Constns 4.Srinivasa Industries | - | Yes | VSP/CONT/VSP-25/20-11-12/Proj (Contracts) /CVL/390 dt.03.12.12 | KPC Projects Ltd., 1-2-339/1, Street No.6, Gagam Mahal, Domalguda, Hyderabad - 500 029. | 375.41 | 02.12.13 |

| | | | | | | | | | | | | | | |
|----|--|---|------|--------------|-----|-------------|----|--|---------------------------|-----|---|---|---------|----------|
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 2. | VSP -63 of 2011 -12 dt.23 .01.1 2 | Air Conditioning System of ASO of SMS-2. (04- UTV-001). | Open | 23.1.12 | Two | 14.3.1 2 | 4 | 1.Gemini Shrewas Engg 2.Aircon India 3.Usha Refregirat ion | GRG Projects | Yes | VSP/CONT /Expn/ M(02)/55/1 2/PC/779 & 780 dt.12.12.12 | Usha Refregeration Co., 29-2- 42/1, Opp.Veternar y Hospital, VSP-20 | 39.00 | 11.8.13 |
| 3 | VSP -66 of 11- 12 dt.01 .02.1 2 | 2 Nos. of Rain Water Harvesting pump houses, with complete electrics , instmn, PLC complete in all respects (VSP/DEW- RWH-0420R2) | Open | 01.02.1 2 | Two | 21.3.1 2 | 6 | 1.Compre sors & Controls 2.Otto Projects 3.DEE Tech Proj. 4.WPIL 5.Aanuj Infra Projects. | EVIO Proj. | Yes | VSP/Const n/M(026)/1 27/12/Proj.(Contracts)/ Mech/326 dt.20.12.12 | Compressors & Controls, Plot No.B-12, B-Block, Autonagar, Gajuwaka, Visakhapatna m | 875.00 | 19.12.13 |
| 4 | VSP -07 of 12- 13 dt.5. 5.12 | ODPL & associated structural steel works for Captive Power Plant-2 (CPP-2) (Specn No.6.3-170UTL- 001(R4)). | Open | 5.5.12 | Two | 6.7.12 | 10 | 1.Techno fab 2.GDC 3.Blue Star 4.Vijaya Engg 5.Bridge & Roof 6.UB Engg 7.Swastik Lloyds 8.Raunaq Internatio -nal | 1.HSCL 2.Harji Engg | Yes | VSP/CONT /S(100)/13 9/12/Proj.(Contracts)/ Mech/858, 859 & 860 dt.25.12.12 | Vijaya Engg Works, S-4, Sunny side homes, Near Raghavendra Swamy Temple, Waltair Main Road, Visakhapatna m-2. | 2358.86 | 24.3.14 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING NOVEMBER, 2012

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|----------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|--|--|---|--|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1 | VSP-43 of 12-13 dt.23.9.12 | Civil works for piperack of ODPL (BF gas & Cokeoven gasline) extension to CPP-2 & Power evacuation from CPP-2. | Open | 23.9.12 | Two | 15.10.12 | 9 | 1.GR Constn 2.KPC Proj. 3.Vijay Engg 4.Bridge & Roof 5.HSCL 6.SRR Proj. 7.JD Constns 8.Sunil Hitech | GRG Projects | Yes | VSP/CONT/C(010)/006/12/PC/Civil/380 dt.27.11.12 | Vijaya Engg Works, S-4, Sunnyside Homes near Raghavendra swamy temple, Vizag. | 740.00 | 5.10.13 |

| | | | | | | | | | | | | | | |
|----|---|---|------|---------|-----|---------|---|---|---|-----|--|--|--------|---------|
| | | | | | | | | | | | | | | |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 2. | VSP -14 of 12- 13 dt.26 .5.12 | 220KV transmission lines and accessories required for re- routing of 220KV transmission lines interconnecting MRS & LBSS-5". | Open | 26.5.12 | Two | 9.7.12 | 3 | 1.K Rama chandra Rao 2.SRR Projects 3.RR Durafabs . | - | Yes | VSP/CONT /E(014)/10 0/12/(Proj. Contracts)/ Elect./224 & 225 dt.01.11.12 | RR Durafabs Pvt Ltd., Flat No.103, Sri Durga Harmani Apartments, Erramanzil Road, Hyderabad-4. | 850.64 | 30.4.13 |
| 3 | VSP -11 of 12- 13 dt.19 .5.12 | Fire detection & alarm and fire protection system for BF-1 (Specn No.BF-1-CR-UTI- 003(R1)). | Open | 19.5.12 | Two | 21.6.12 | 5 | 1.Polixel Security 2.Honey well 3.MX Systems 4.DE's Technico 5.Agnice Fire Protectio n | - | Yes | VSP/E(04)/ 39/12/Proj. (Contracts) /Elect/302 & 303 dt.30.11.12 . | MX Systems International Pvt Ltd., 202A-202D, 194, Arvind Chambers, (Sai Service Compound), Western Express Highway, Andheri (East), Mumbai - 400 069. | 637.16 | 29.7.13 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING OCTOBER, 2012

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|-----------------|---------------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| ----- NIL ----- | | | | | | | | | | | | | | |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 2. | VSP -37 of 2012 -13 dt.23.08.12 | Oxygen Pressure Reducing Station (PRS-3A & PRS-3B) complete in all respects. | LTE | 23.8.12 | TWO | 3.9.12 | 2 | 1.BOC India Ltd., 2.Praxair | Praxair | Yes | VSP/CONT /Expn/ M(02)/ 57/12/Proj.(Cont.)/Mech h/ 454 & 455 dtd.10.10.12. | BOC India Ltd., Oxygen House, P-43, Taratala Road, Kolkata-88 | 2517.70 | 09.8.13 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING SEPTEMBER, 2012

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 largest value contracts
 Horticulture: Rs.2 lakhs & above

Store Purchase : Rs.2 Cr. and above.
 Service Contracts: 2 largest contracts
 Supplies of medicines: 4 largest value contracts

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|--------------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|--|--|---|--|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1 | VSP-13 of 2011-12 dt.24.5.12 | Miscellaneous Civil works for WRM-2 in VSP. | Open | 24.5.12 | Two | 25.6.12 | 6 | (4) 1.KCP Proj. 2.Bridge & Roof 3.SRR Projects 4.HSCL | (2) 1.JK Constns 2.Srinivasa Industries | Yes | VSP/CONT/C(006)/002/12/PC/Civil/ dtd.15.9.12 | Bridge & Roof Co.(I) Ltd., Kankaria Centre, 2/1, Russel Street, Kolkata - 700 071. | 392.75 | 24.3.12 |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 2. | VSP-51 of 2011-12 dtd.24.12.11 | Water System and Auxiliary for 2x60/1x120MW Gas based BTG Captive Power Plant-2 (CPP-2) complete in all respects (VSP-CPP-2-32-WTS-001). | Open | 24.12.11 | Two | 22.2.12 | 8 | (6) 1.Techno fab Engg 2.UEM 3.VA Tech Wabag 4.TATA Projects 5.Thermax 6.Doshion Veolia Water Solutions | (2) 1.Flow More 2.BGR Energy System | Yes | VSP/CONT/M(010)/138/12/Proj Contracts/Mech/ 391 dtd.28.9.12. | Thermax Ltd., Sai Chamber, 15 Mumbai Pune Road, Wakadewadi, PUNE-411003 | 9667.82 | 27.1.14 |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after technical / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-------------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|---|---|---|--|------------------------------|--|
| 3 | VSP-68 of 2011-12 dt.03.12.12 | Expansion of Microprocessor based Railway signalling system for RMUY-2 and Post tippler tracks of CT-4 (Specn No.VSP- IOS-AUG-01-ELQ-001) | Open | 03.2.12 | Two | 11.4.12 | 1 | GE India Industries, Bangalore | - | Yes | VSP/CONT / IOS-AUG/ E(01)/ 13/12/ PC/Elect/ 146 & 147 dtd.29.9.12 . | GE India Industrial Pvt Ltd., Transportation Division, 42/1 & 45/14, Electronic City, Ph-II, BANGALORE - 560100/ | 353.39 | 28.4.13 |
| | Nomination basis | | | | | | | | | | | | | |
| 4 | - | Sewage Treatment Plant for Jaggayyapeta Mines - VSP Township. | --- Nomination --- | | | | | | | | VSP/CONT /Proj.Cont/ Civil/200 & 201 dtd.22.09.12 | Green Time Projects (P) Ltd., 3-6-539/A, Street-7, Lane-2, Himayat Nagar, Hyderabad. | 142.00 | 21.4.13 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING AUGUST, 2012

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.30 lakhs & above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs & above

[illegible]

| | | | | | | | | | | | | | | |
|-----------|--|--|---------------------------------------|--|--|--|------------------------------------|--|--|--|---|---|---------------------------------------|--|
| 2. | VSP -70 of 2011 -12 dt.24 .02.1 2 | "Telecom and Datacom network for ED (Works) Bldg in VSP | Open | 24.2.12 | Two | 22.3.1 2 | 3 | 1.Infonet Asia 2.Subset Solutions | Bharathi Commns. | Yes | VSP/CONT /E(020)/51/ 12/Proj.Co ntracts/Ele ct/26 & 27 dtd.06.08.1 2 | Sunnet Solutions Pvt Ltd., 106, Srinilaya Complex, 5th lane, Dwaraka nagar, Visakha- patnam. | 31.90 | 05.2.14 |
| S. No. | NIT No.& date | Nature of work | <i>Mode of Tender enquiry</i> | Date of public- cation of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tende rs recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos.and names of parties not qualified after tech / comer- cial evalua tion | Whethe r contrac t awarde d to lowest tendere r / evalua- ted | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedu led date of comple- tion of supplie s |
| 3 | VSP -28 of 2011 -12 dt.07 .9.11 | Side Stream Automatic Pressure Sand Filtration system, PLC based for Air Separation Plant, re-circulating cooling water pump house (PH- 14) | Open | 07.9.11 | Two | 31.10. 11 | 3 | 1.Voltas 2.Nuberg Engrs. | Ambika Projects | Yes | VSP/ CONT/M(0 4)/ 156/AMR/1 2/Proj Contracts/ Mech/73 & 74 dtd.14.8.12 . | Nuberg Engineers Ltd., Nuberg House, A- 384, Sector- 64 NOIDA (UP) | 424.98 | 13.8.13 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JULY, 2012

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1 | VSP-76 of 11-12 dt.09.03.12. | Civil & Structural works for foundation & other related works for Handling & Finishing Line-4 in Continuous Casting Dept for SMS-1 in VSP. | Open | 09.3.12 | Two | 12.4.12 | 3 | 1.KPC Projects 2.HSCL 3.Srinivasa Industries | - | Yes | VSP/CONT /C(005)/ 028/12/PC/ 965 dt.07.07.12 . | KPC Projects Ltd., 01-2-339/1, Street No.6,Gayan Mahal, Domalguda, Hyderabad-29 | 199.50 | 6.1.13 |

| | | | | | | | | | | | | | | |
|----|---|---|------|---------|-----|--------------|---|---|---|-----|--|---|--------|---------|
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 2. | VSP -34 of 11- 12 dt.7. 10.1 1 | Water Sprinkler System in Boiler Coal Beds of CHP/RMHP.(Spec n no.VSP-DEW- RMHP-038(R1). | Open | 7.10.11 | Two | 25.11.1 1 | 6 | 1.TPS Infrastru- cture 2.Chemtro ls 3.Kaveri Ultra 4.DFW Envirotech | 1.Sprayin g Systems 2.VEL Electronic s | Yes | VSP/CONT /M(01)/132/ AMR/12/ PC/Mech/ 13 & 14 dt.27.7.12. | TPS Infrastructure Ltd., 84, M- Block, Commercial Complex, Greater Kailash Part- II, New Delhi - 110048. | 344.44 | 26.1.14 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JUNE, 2012

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.30 lakhs & above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs & above

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|----------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1 | VSP-04 of 12-13 dt.13.4.12 | Providing & Operating Pumpsets at Yeleswaram Reservoir (EG Dist). | Open | 13.4.12 | Two | 27.4.12 | 1 | Placebo Engg Corpn, Hyd. | - | Yes | VSP/CONT /Misc/WMD /VSP-04/2012-13/12/PC/679 dt.11.6.12. | Placebo Engg Corpn., 5-35-103, Prasanti nagar, I.E.Kukatpally, Hyderabad-72 | 424.90 | 25.9.12 |

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after technical / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|--|---|---|---|---|------------------------------|--|
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 2. | VSP-29 of 2011-12 dt.12.9.11 | Additional series of Ash Slurry Pumps with pipeline upto ash pond with complete electrics, instmn, PLC complete in all respects. (Specn No.VSP/DEU/98/532) | Open | 12.9.12 | Two | 25.11.11 | 8 | 1.Indure 2.Energo 3.Bridge & Roof 4.Meegaic 5.Macawber 6.Melco 7.Vishwa 8.Vijaya Engg Works | - | Yes | VSP/CONT/M(010)/137/12/PC/783 & 784 dt.21.6.12. | Macawber Beekay Pvt Ltd., Beekay House, L-8, Green Park extn, New Delhi | 808.50 | 20.9.13 |
| 3. | VSP-77 of 2010-11 dt.7.12.10 | 2 Nos. Medium Pressure Nitrogen Compressors complete in all respects. (Specn No.VSP-ASU-V-16-UTL-001(R1). | Open | 7.12.10 | Two | 17.3.11 | 3 | 1.Atlas Copco 2.BOC 3.Blue Star | - | Yes | VSP/CONT/M(011)/AMR/116/12/PC/828 & 829 dt.25.6.12. | Atlas Copco (India) Ltd., Mumbai Pune Road, Sevanagar, Dopari, Pune-411012. | 1418.82 | 24.12.13 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING MAY, 2012

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S.No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single/ Two Bid system) | Last date of receipt of tender | Nos. of tenders received | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after technical / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|-------|------------------------------|--|------------------------|----------------------------|--|--------------------------------|--------------------------|--|---|---|---|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1 | VSP -17 of 11-12 dt./18.7.11 | Civil works for Miscellaneous Bldgs inside the plant at Exclusive Road for By-products of VSP.. | Open | 18.7.11 | Two | 18.8.11 | 7 | 1.P.Dhananjaya Reddy 2.SSR Engrs. 3.KCP Projects 4.K Gangaraju | 1.KVSN Raju 2.P. Raghuram 3.D Sreenivas Rao | Yes | VSP/CONT/C(014)/224/12/Proj. Cont/260 dtd.07.05.12. | SSR Engineers Contracts, 202, Choritha Residency, Vinayaknagar, VUDA Colony, Gajuwaka - 26. | 121.36 | 16.11.12 |
| 2 | VSP -67 of 11-12 dt./2.12 | Civil and structural works for 2x60/1x120 MW Gas based BTG Captive Power Plant-2 (CPP-2) (Spec.No.VSP (CPP-2)-32-CVL-002). | Open | 02.2.12 | Two | 10.3.12 | 14 | 1.SEW 2.HSCL 3.Vijay Nirman 4.Sunil Hitech 5.Tecpro 6.Simplex 7.Shapoorji 8.LANCO 9.Coastal Projects 10.Gannon Dunkerley 11.IVRCL 12.Mycon Constns 13.Bridge & Roof 14.SRR Projects | --- | Yes | VSP/CONT/C(004)/026/12/PC/ 542 dt.29.5.12. | SEW Infrastructure Ltd., D.No.6-3-871, Snehalata Greenland Road, Begumpet, Hyderabad-500 016. | 5850.00 | 7.12.13 |

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-----------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|--|
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 3. | VSP-56 of 11-12 dt.5.1.12 | Submersible de watering pump-sets, trolley mounted pump sets and pressure boosting system for 6.3 Mtpa (Specn No.00-WTS-003(R4). | Open | 5.1.12 | Two | 6.2.12 | 4 | 1.Compr essors & Controls 2.Darling Pumps 3.Sivani Pumps 4.Sahaj Entp. | - | Yes | VSP/CONT /Expn/S(10 0)/135/12/P C/279 & 280 dtd.08.05.1 2. | Compressors & Controls, Plot No.B-12, B-Block, Autonagar, Gajuwaka, Vizag - 12. | 375.21 | 7.11.12 |
| 4 | VSP-38 of 10-11 dt.31.7.10 | Passenger Elevator with all accessories, auxiliaries, electrics and controls on FIR site basis in the Junction House-3 of BF Slag storage yard. (VSP-DEMH-BF/LIFT/10/01, Dev.01) | Open | 31.7.10 | Two | 29.11.10 | 1 | BECO Elevator s | - | Yes | VSP/CONT /Y/AMR/01 3/12/PC/ 413 & 414 dt.18.05.12 . | BECO Lifts Pvt Ltd., D.No.33-14-317, Allipuram Main Road, VIZAG - 500 004. | 14.88 | 17.3.13 |
| 5 | VSP-37 of 11-12 dt.14.10.11 | Supply of Bulk LPG on FOR site basis (13-UTL-003-MOD)". | LTE | 14.10.11 | Two | 22.11.11 | 2 | HPCL | BPCL | Yes | VSP/CONT/ Expn/(S)/M(02)/53/12/P C/440 , 441 & 442 dt.21.05.12. | HPCL, Malkapuram, LPG Regional Office, VSP. | 194.90 | 20.1.13 |

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-----------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|--|
| 6 | VSP-34 of 09-10 dt.29.6.09 | Redesigning/upgrading existing eqpt/facilities etc., design, engg, manufacture, supply, storage, subsequent handling at site, dismantling of ractories excluding converter proper and dismantling of eqpt and & systems to be revamped, instn of new units & commg. of the LD Converter Shop (VSP/D&E/SMS-1-RV) | Global Open | 29.6.09 | Two | 7.9.09 | 3 | 1.SMS Semag 2.Siemens VAI | TPE | Yes | VSP/CONT/AMR/M(05)/193/12/PC/476 dt.24.05.12 . | SMS Siemag, Germany, SMS India Gurgaon, India & Bridge & Roof, Kolkata. | 35317.17 | 23.5.15 |
| 7. | VSP-47 of 11012 dt.30.11.11 | Supply of all items for "Electrical works for modification of ED(W)'s Bldg in VSP(Spec.VSP/DEE-ED(W)-001(R1). | Open | 30.11.11 | Two | 16.2.12 | 4 | 1.Sterling Electro Entp. 2.Cosmic Power 3.Innovative Systems 4.Haigreeva Infratech Proj. | - | Yes | VSP/CONT/E(015)/01/4409 & 4410 dt.30.05.12 . | Cosmic Power Systems Pvt Ltd., Plot No.25/4, Block-D, Autonagar, Visakhapatnam - 530012. | 185.50 | 29.11.13 |

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|----------------------------|--|--------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|--|
| | | Consultancy Services | | | | | | | | | | | | |
| 8. | | Consultancy services for preparation of TEFR for Devp of Captive Jetty / Port. | --- NOMINATION BASIS --- | | | | | | | | VSP/CONT/M(099)/157/Non-AMR/12/ProjCon t/325 dt.12.5.12. | MITES Ltd., Rites Bhavan, Plot No.1, Sector-29 Gurgaon - 122001 | 45.00 | 11.3.13 |
| 9. | VSP-61 of 11-12 dt.13.1.12 | Consultancy services for Instn of Coke Oven Battery No.5 along with By-products plant and other associated facility (VSP/DET/COB-5/CONSULT-01/2011-12) | Open | 13.1.12 | Two | 2.3.12 | 3 | 1.Mecon | 1.TCE Ltd., 2.MN Dastur & Co. | Yes | VSP/CONT/M(099)/151/12/PC/477 dt.24.05.12 . | MECON Ltd., Ranchi | 5157.00 | 23.5.16 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING APRIL, 2012

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.30 lakhs & above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs & above

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-----------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|--|--|---|--|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1 | VSP-45 of 11-12 dt.23.11.11 | Structural steel work for Extension of Torpedo Ladle Repair Shop (zone-03). | Open | 23.11.11 | Two | 23.12.11 | 9 | 1.Bridge & Roof 2.Sunil Hi-tech 3.HSCL 4.777 Constns 5.Sailaja Industries 6.Multi-tech Constns 7.Surya Shakti 8.Raghavendra Engg 9.Indo Engg Works | - | Yes | VSP/ONT/C(004)/027/3721 dtd.23.4.12 | HSCL, PO Box No.30, VSP site Office, Vizag. | 164,80 | 22.10.12 |

| | | | | | | | | | | | | | | |
|---|--|--|------|--------------|-----|---------|---|--|------------------------|-----|---|--|--------|--------------|
| 2 | VSP -35 of 11- 12 dt.10 .10.1 1 | 2 Nos. of Rain water harvesting ponds, one near VSP Township Water Treatment Plant & other near north of Kanithi Road. | Open | 10.10.1 1 | Two | 10.11.1 | 7 | 1.KV Ramana Reddy 2.Ramky Enviro 3.GRG Projects 4.Sai Laxmi Entp. 5.HSCL 6.RKEC | N Nage swara Rao | Yes | VSP/CONT /C(093)/01 0/3768 dt.27.4.12. | RKEC Projects Pvt Ltd., D.No.10-12- 1, 3rd Floor, Rednam Gardens, Vizag-20. | 237.20 | 26.12. 12 |
|---|--|--|------|--------------|-----|---------|---|--|------------------------|-----|---|--|--------|--------------|

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|--|--|---|--|---|------------------------------|--|
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 3. | VSP-49 of 11-12 dt.13.12.11 | 2 Nos. of 100T Electronic Road weighbridge. | Open | 13.12.11 | Two | 17.1.12 | 4 | 1.Apple Weigh-infra 2.ACME Automation 3.Sartorius Mech. 4.Sensors & Systems | - | Yes | VSP/CONT /E(014)/97/3755 & 3756 dt.26.4.12. | Sensor Systems, 3, Panchdeep Layout, Jai Prakash Nagar, Khavala, Nagpur - 440025. | 91.31 | 25.10.12 |
| 4 | VSP-20 of 11-12 dt.18.08.11. | Electrical works like road lighting, area lighting, weigh bridges control rooms lighting, CISF rooms, lighting, Mktg kiosks lighting etc., for proposed new gates exclusive road for By-products. | Open | 18.8.11 | Two | 1.10.11 | 4 | 1.ETA Engrs. 2.Cosmic Power 3.Sri Ganesh Entp. | Aster Pvt Ltd.,- | Yes | VSP/CONT /E(014)/98/3757 & 3758 dt.26.04.12. | Shri Ganesh Entp., 12-11-1551, Boudhanagar, Warasiguda, Secunderabad - 500061. | 198.50 | 25.2.13 |

| | | | |
|--------------------|---------------------------|------------------------|---------------------------|
| Civil : | Rs.1.00 Cr and above. | Store Purchase : | Rs.2 Cr. and above. |
| Electrical / Mech. | Rs.30 lakhs & above | Service Contracts: | 2 largest contracts |
| Consultancy : | 2 largest value contracts | Supplies of medicines: | 4 largest value contracts |
| Horticulture: | Rs.2 lakhs & above | | |

[illegible]

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING FEBRUARY, 2012

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-----------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1 | VSP-31 of 11-12 dt. 13.9.11 | Structural steel works for Augmentation of storage facilities (VSP-AUG-Store-STF-01) | Open | 13.9.11 | Two | 11.10.11 | 5 | 1.Surya Shakthi 2.Bridge & Roof 3.HSCL 4.Sunil Hi-tech | Nest Builders & Engg | Yes | VSP/CON T.AMR/V SP-31/2011-12/1337 DTD.09.02.12. | Sunil Hi-Tech Engg Ltd., 97, East High Court Road, Ramdas Park, NAGPUR-10. | 420.00 | 08.2.13 |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 2. | VSP-72 of 10-11 dt.01.12.10 | Replacement of two numbers of Plant Air Compressor House-2' (VSP/DEU/90/537 (R1). | Open | 01.12.10 | Two | 24.1.11 | 4 | 1.Atlas Copco 2.Empire Industrial | 1.Blue Star 2.Inger soil Rand | Yes | VSP/CON T/M(011)/121/1130 & 1131 dt.03.02.12. | Atlas Copco (I) Ltd., Mumbai-Pune Road, Sevanagar, Dopali, PUNE-411 012. | 1395.47 | 2.10.13 |

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|--------------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|---|--|------------------------------|--|
| 3 | VSP - 109 of 10-11 dt. 30.3.11 | 1 Twin Table Car with full facilities and two twin cars without long train drives & gear boxes in SMS-1 (VSP/DE/ME/09/01/007) | Open | 30.3.11 | Two | 03.5.11 | 5 | 1.E&C Projects 2.Majira Machine 3.HEC 4.Rotec 5.Graduate Agro & Mech. | - | Yes | VSP/CON T/M(05)/199/1373 & 1374 dt.09.02.12 | Rotec Trans - mission (P) Ltd., Shed No.2, Phase-III, IDA Patancheru - 502319, Medak Dist (AP) | 718.72 | 08.2.13 |
| 4 | VSP - 02 of 11-12 dt. 9.5.11 | Additional HP & LP water pipelines from Ash water pump house to Boilers in TPP & BH of VSP. (VSP/DEW-TPP-039). | Open | 9.5.11 | Two | 13.6.11 | 5 | 1.Compressors & Controls 2.Constrn Corpn. 3.Sailaja 4.Emmanuel Engg 5.Rao Welding | - | Yes | VSP/CON T/Non-AMR/M(010)/136/1500 & 1501 dt.14.02.12. | Compressors & Controls, Plot No. B-12, B-Block, Autonagar, Gajuwaka, Vizag. | 96.98 | 13.11.12 |
| 5 | VSP - 104 of 10-11 dt. 2.3. | De-dusting system for Stock House of Blast Furnace-1. (VSP-BF.1-CR-UTL-002) | Open | 22.3.11 | Two | 02.11.11 | 4 | 1.Lodge Cottrel 2.Andrew Yule & Co. 3.Alstom Projects 4.FL | - | Yes | VSP/CON T/M(05)/AMR/158/1934 & 1935 DT.25.2.12. | Alstom Projects India Ltd., Millennium City, IT Park-II, 10th Floor, | 4039.03 | 24.6.13 |

| | | | | | | | | | | | | | | |
|--|-----|--|--|--|--|--|--|--------|--|--|--|--|--|--|
| | 11. | | | | | | | Smidth | | | | Plot 62, Block DN, Sector-V, Salt lake City, KOLKATA- 91 | | |
|--|-----|--|--|--|--|--|--|--------|--|--|--|--|--|--|

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JANUARY, 2012

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-------------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above). | | | | | | | | | | | | |
| 1 | VSP-21 of 2011.1.2 dt.19.8.11 | Civil works for Construction of fourth floor and modification of existing floors of ED(Works) Bldg in VSP. (VSP-DECS-EDWD-01(R1)) | Open | 19.8.11 | Two | 20.9.11 | 4 | 1.HSCL 2.KCP Proj. 3.JD Constn 4.Sowrya Constn | - | Yes | VSP/CON T/C(014)/222 dt.13.1.12 | JD Constructions 50-37-13 TPT Colony, Seethamma-dhara, Vizag. | 626.95 | 22.7.13 |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 2. | VSP-78 of 2010-11 dt.9.12.10 | Augmentation of Water system including instn of new facilities (pumphouse, cooling tower WWTP) for BF No.1 (VSP-BF-1-CR-WTS-001) | Open | 9.12.10 | Two | 7.2.11 | 5 | 1.NICCO 2.Voltas 3.Gillanders (MICCO) | 1.Tech no fab 2.UME | Yes | VSP/CON T/M(04)/Sp.AMR/156/86 & 87 dt.4.1.12. | Gillanders Arbuthnot & Co. Ltd., MICCO, D-3/5, Gillander House, 8, Netaji Subhash Road, Kolkata – 700001. | 4948.88 | 3.7.13 |

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-------------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|--|
| 3 | VSP-82 of 2010-11 dt.25.12.10 | Cast House Exhaust System & BF-1" (VSP/BF-1-CR-UTL-001) | Open | 25.12.10 | Two | 4.3.11 | 4 | 1.Lodge Cottrel 2.Hamon Shriram | 1.FL Smidth 2.Duc on Tech. | Yes | VSP/CON T/Sp AMR/M(04)/157/226 & 227 dt.09.01.12 | Lodge Cottrel India Pvt Ltd., Spezedge, 5th Floor Tower-B, Suite No.502-Gurgaon Sohan Road, Gurgaon - 1220202 | 2860.37 | 8.7.13 |
| 4 | VSP-05 of 2011-12 dt.1.6.11 | 11 KV series reactors for 12.5 MW Feed Air Compressors for ASU-IV & V. | Open | 1.6.11 | Two | 29.6.11 | 3 | 1.Quality Power 2.Cosmic Power | Innova tive Tech. | Yes | VSP/CON T/ASU/E(011)/04/231 & 232 dt.09.01.12 | Quality Power Electrical Eqpt Pvt Ltd., L-61, Kupwad MIDC, SANGLI-416436, Maharastra | 123.39 | 8.4.12 |
| 5 | VSP-89 of 2011-12 dt.0 | Upgradation & Telecommunication system of Blast Furnace-I (VSP-BF-1-CR-ELQ-001). | Open | 1.2.11 | Two | 30.3.11 | 5 | 1.Infonet Asia 2.Power Systems 3.Linkwel I Elect. | 1.Cos mic Systems 2.Hari tasa Elect. | Yes | VSP/CON T/E(04)/38/246 & 247 dt.9.1.12. | Infonet Asia Pvt Ltd., No.74, Chennai-2 | 132.22 | 8.1.13 |

[illegible]

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|---------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|--|
| | | Nomination basis | | | | | | | | | | | | |
| 6 | --- | Pre-despatch Inspection of LD Gas Holder seals. | ----- Nomination ----- | | | | | | | | VSP/CON T/M(05)/ 198/206 dt.7.1.12 | Lloyds Register Asia, 504, Fortune Chambers, 5th Floor Image Garden Lane, Sillicon Valley, Madhapur, Hyderabad - 81. | 1.21 | 18.3.12 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING DECEMBER, 2011

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.30 lakhs & above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs & above

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-------------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above). | | | | | | | | | | | | |
| 1 | VSP-12 OF 2011-12 of 23.6.11. | Supply & Erection of Roof, monitor, side & gable sheeting & cladding works with pre-color coated and polycarbonate sheets for Aug & storage capacity of iron ore. (Specn No.VSP-IOS-AUG-01-STR-001) | Open | 23.6.11 | Two | 13.8.11 | 3 | 1.Lloyd Insulation 2.Multi Infratech 3.Super tech | - | Yes | VSP/CON T/C(003)/006/11813 & 11814 dtd.12.12.11. | Multi Infratech Pvt Ltd., White House, 1-18-20 New Delhi - 55. | 528.33 | 11.9.12 |
| 2 | VSP-19 of 2011-12 dt.12.8.11 | Civil works for Augmentation of storage facilities in VSP. | Open | 12.8.11 | Two | 13.9.11 | 8 | 1.HSCL 2.KCP Projects 3.Shriram EPC 4.IVRCL Ltd. 5.SLC Projects | - | Yes | VSP/CON T/C(013)/001/12265 dt.26.12.11. | JD Constructions, 50-37-13, TPT Colony, Seethamma-dhara, Vizag. | 1248.00 | 04.01.12 |

| | | | | | | | | | | | | | | | |
|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|
| | | | | | | | | 6.Bridge & Roof 7.JD Constn 8.Ganno n Dunkerly | | | | | | | |
|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|--|
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 3 | VSP-85 of 11-12 dt.11.01.11 | Air Conditioning/Air Cooling & ventilaton system for ASU-IV. | Open | 11.1.11 | Two | 08.3.11 | 3 | 1.Gemini Shre was | 1.Air con 2.Blue Star | Yes | VSP/CON T/10-11/AMR/ASU-IV/ACVS/12242 & 12243 dt.26.12.11. | Gemini Shrewas (Engrs) Pvt Ltd., No.954, 2nd Floor, Classic Arunachala, 56th Street, TVS Colony, Anna Nagar, West Extn, Chennai - 600101. | 122.69 | 25.4.12 |
| 4 | VSP-95 of 2011-12 dt.19.2.11 | 2 Nos. of AC Digital Thyristor Control panels for the work 1Upgradation of Electrical controls for Main hoist of 100+20T Cranes for Slag Yard of SMS-I. | Open | 19.2.11 | Two | 24.6.11 | 2 | ABB Ltd., | Techno Trade. | Yes | VSP/CON T/E(05)/85/12384 & 12385 dt.30.12.11. | ABB Ltd., 5th Floor, ARDEE Bldgs, Plot No.1, Balaji Nagar, Vizag - 3. | 62.94 | 29.6.12 |
| | | Nomination basis | | | | | | | | | | | | |
| 5 | No mination | Consultancy services for preparation of cost estimate for "Revamping & Upgradation of LD Converter Shop of | ----- NOMINATION ----- | | | | | | | | VSP/CON T/M(099)/150/12436 dt.31.12.11. | Mecon, Ranchi | 3.00 | 15.01.12 |

| | | | | | | | |
|--|--|---------|--|--|--|--|--|
| | | SMS-1". | | | | | |
|--|--|---------|--|--|--|--|--|

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING NOVEMBER, 2011

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.30 lakhs & above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedule date of completion of supplies |
|--------|-----------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|---|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above). | | | | | | | | | | | | |
| 1 | VSP -11 of 11-12 dt.15.6.11 | Civil work, structural steel works and sheeting/ cladding works for Category-1 Capital repairs of BF-1. | Open | 15.6.11 | Two | 2.8.11 | 3 | 1.SEW 2.SLC Projects 3.KCP Projects | - | Yes | VSP/CONT/C (004)/026/10 910 dtd.14.11.11. | KCP Projects Ltd., 1-2-339/1, Street No.6, Gagan Mahal, Domalguda, Hyderabad-29. | 2607.50 | 23.3.13 |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 2 | VSP -57 of 09-10 dt.7.8.09. | Manufacturing Execution System (MES). | Global Open | 7.8.09 | Two | 15.10.09 | 6 | 1.Wipro 2.POSDATA 3.Danieli Auto - mation | 1.AIS Advanced Informn 2.Schn ei der Electric 3.TATA Consultancy | Yes | VSP/CONT/S (100)/129/10 861 to 10866 dt.12.11.11. | Consortium of Danieli Automation SpA, Via Bonaldo, Stringher, 4 33042 Buttrio (Ud), ITALY and Danieli India Ltd - | 1017.62 | w.e.f. agmt date (20 M) |

| | | | | | | | | | | | | | | | |
|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|
| | | | | | | | | | | | | | Automation Division, Technopolis, 5th Floor, B- Wing, Block- BP, Plot No.IV, Sector-V, Salt Lake, Kolkata- 700091. | | |
|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedule date of completion of supplies |
|--------|-------------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|--|--|---|--|---|------------------------------|---|
| 3 | VSP - 107 of 09-10 dt. 9.1.10 | Automatic On-line Profile measuring gauge for MMSM. | Global open | 9.1.10 | Two | 10.4.10 | 3 | 1. Danieli Auto - mation 2. Tecnogama Spa 3. Knorr Technik GmbH | - | Yes | VSP/CONT/AMR/E(08)/31/11027 to 11030 dt. 18.11.11. | Consortium of Technogama Spa, Vicolo Ongorie 13-31050, Morgano (TV), Italy and Vandhana International Pvt Ltd., 34, Daksheswar, 10, Hailess Road, New Delhi - 110001. | 302.87 | 17.5.12 |
| 4 | VSP - 93 of 10-11 dt. 14.2.11 | Augmentation of load centre substations and HT power system at Township (Ukkunagaram) of VSP. | Open | 14.2.11 | Two | 22.3.11 | 7 | 1. Sterling & Wilson 2. RK Electric Auto-mation 3. Cosmic Power 4. Rohini | 1. Jai Entp 2. KEC International 3. AREVA T&D | Yes | VSP/CONT/E(091)/122/11082 & 11083 dtd. 19.11.11. | Cosmic Power Systems (P) Ltd., Plot No. 85/4, Block-D, Autonagar, Vizag - 530 012. | 389.00 | 18.9.12 |
| 5 | VSP - 88 of 10-11 | Setting up of Testing and Calibrating Laboratory for Process control | Open | 28.1.11 | Two | 5.4.11 | 5 | 1. Masibus Auto-mation 2. RK Technologies. | 1. Chemin C&I Pvt Ltd., 2. Nagm | Yes | VSP/CONT/Expn/E(014)/74/11278 & 11279 | RKC Technologies, 10-2-4, First Floor, Sripurna Junction, | 302.43 | 24.11.12 |

| | | | | | | | | | | | | | | |
|--|--------------------|--|--|--|--|--|--|--|---------------------------------------|--|--------------|----------|--|--|
| | dt.2 8.1. 11 | Instrumentation System. (00-ELI- 001(R1) | | | | | | | an Instrum ents 3.IL Kota | | dt.25.11.11. | Vizag-3. | | |
|--|--------------------|--|--|--|--|--|--|--|---------------------------------------|--|--------------|----------|--|--|

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING OCTOBER, 2011

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.30 lakhs & above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedule date of completion of supplies |
|--------|------------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|---|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above). | | | | | | | | | | | | |
| | | NIL | | | | | | | | | | | | |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 1 | VSP-94 of 2010-11 dt.16.2.11 | Pitless in-motion railway electronic weighing systems for Madharam & Jaggayyapeta mines. | Open | 16.2.11 | Two | 23.3.11 | 3 | 1.Essac Digitronics 2.Seniogic Automation | Schenc k process | Yes | VSP/CONT/E (013)/04/9962 & 9963 dtd.13.10.11. | M/s.Essac Digitronics Pvt Ltd., Plot No.34 & 35, Bonnasendra Industrial Area, Anekal Taluka, Bangalore. | 38.75 | 12.3.12 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING SEPTEMBER, 2011

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.30 lakhs & above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedule date of completion of supplies |
|--------|---------------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|---|--|------------------------------|---|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above). | | | | | | | | | | | | |
| 1 | VSP-01 of 2011-12 dtd. 09.04.11 | VSP-600 TPD Air Separation Unit-5 (ASU-5) Strl steel & sheeting works for able gallery in ASU-V area . | Open | 09.4.11 | Two | 09.5.11 | 5 | 1.HSCL 2.SEW 3.Indo 4.Suryash akthi 5.Bridge & Roof | - | Yes | VSP/CONT/ Strl/C(100)/ 010/9034, 9035 & 9036 dtd.14.9.11. | Indo Engg, C-17 Industrial Estate, Marripalem, Vizag - 7 | 435.88 | |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 2 | VSP-96 of 2010-11 dt.24.2.11 | Aux power wiring, lighting & telephone cable network for Fire Brigade statio in New SP-3 zone. | Open | 24.02.11 | Two | 18.04.11 | 3 | 1.Rohini Industries 2.Cosmic Power 3.Shri Ganesh Entp. | - | Yes | VSP/CONT/ Expn/E(014)/ 78/8639 & 8640 dtd.02.09.11. | Shri Ganesh Enterprises, 12-11-1551 Boudha nagar, Warasiguda, Secunderabad - 500061. | 138.84 | |

| | | | | | | | | | | | | | | |
|---|--|---|----------------|---------|-----|-------------|---|--|---|-----|--|--|---------|--|
| 3 | VSP -18 of 200 9- 10 dt.2 6.5. 09. | 6 Nos. Torpedo Ladle Cars of 300 Tons capacity. | Global Open | 26.5.09 | Two | 24.7. 09 | 7 | 1.L&T 2.Bengal Tools 3.Simple x Castings' 4.Quinhua angdao Qiny heavy Industry 5.Beijing Shougan g Machinery | 1.Trafalgar ar International 2.Heavy Engg Corpn. | Yes | VSP/CONT/ AMR/M(04)/5 3/9090 & 9091 dtd.16.9.11. | Larsen & Toubro Ltd., Kansbabli Works, PO. Kansbahal, Dist:Sundargarh, ORISSA | 2610.00 | |
|---|--|---|----------------|---------|-----|-------------|---|--|---|-----|--|--|---------|--|

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedule date of completion of supplies |
|--------|----------------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|---|
| 4 | VSP - 135 of 2009-10 dt.25.3.10 | Dry fly ash collection storage & delivery system for Boiler No.2,3,4,5 & balance ESP fields of Boiler-1. | Open | 25.3.10 | Two | 17.6.10 | 5 | 1.The Indure Pvt Ltd. 2.Macawber Beekay Pvt Ltd., | 1.Deccan Mech. Chemical Indst. 2.FI Smidth 3.MELCO | Yes | VSP/CONT/M(010)/133/9588 to 9590 dt.30.9.11. | The Indure Pvt Ltd., Indure House, Greater Kailash-II, New Delhi - 110048. | 1023.00 | |
| 5 | VSP - 116 pf 2009-10 dt.15.2.10. | New seal for Repair of LD Gas Holder with seal changing. | Open | 15.2.10 | Two | 28.7.10 | 1 | Gillander Arbuthnot | - | Yes | VSP/CONT/M(05)/198/9599, 9600 & 9601 dt.30.9.11. | Consortium of M/s.Motherwell Bridge Ltd., UK and M/s.Gillanders Arbuthnot & Co.Ltd., Kolkata. | 1458.17 | |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING AUGUST, 2011

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supply |
|--------|---------------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above). | | | | | | | | | | | | |
| 1. | VSP - 110 of 2010-11 dt.31.3.11 | Civil works for New Drainage System including site grading & micro leveling in RMHS (zone-01). | Open | 31.3.11 | Two | 30.4.11 | 9 | 1.KCP Proj. 2.SLC Proj. 3.Sakat Engg 4.JD Constns 5.HSCL 6.JK Constn 7.KV Mohan Rao | 1.GRG Proj. 2.SVS Entp. | Yes | VSP/CONT/ Expn/C(001)/043 dtd.24.8.11. | KCP Projects Ltd., 1-2-339/1, Street No.6, Gaganmahal, Domalguda, Hyderabad-29 | 201.06 | 02.03.12 |
| 2. | VSP -97 of 2010-11 dt.24.2.11. | Balance civil works for Pump House and Trunk sewerage system (zone-15). | Open | 24.2.11 | Two | 16.6.11 | 3 | 1.JD Constn 2.SLC Proj. 3.HSCL | - | Yes | VSP/CONT/ C(014)/221 /8525 dtd.29.8.11 | JD Constructions, D.No.50-37-13, TPT Colony, Seethammadh arVizag - 13. | 258.16 | 07.1.12 |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedule date completion of supplies |
|--------|------------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|---|---|---|--|---|------------------------------|--------------------------------------|
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 3. | VSP-34 of 2010-11 dt.22.7.10 | IP CCTV system at Twin Table car track area of SMS of VSP. | Open | 22.7.10 | Two | 2.9.10 | 13 | 1.E-zone security 2.Infonet 3.Schneider | 1.Raxa Security 2.Eldorado 3.CMS 4.Danlaw Tech 5.ENSO Sec. 6.Allied Digital Serv. 7.HCL 8.NELCO 9.Linkwell Elect. 10.Power Systems | Yes | VSP/CONT/ Non-AMR/E(020)/46/8236 & 8237 dtd.20.8.11. | E-zone Security Solutions (I) Pvt Ltd., 7-1-71/H, Dharam Kharam Road, Ameerpet, Hyderabad-16. | 26.79 | 19.12.11 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JULY, 2011

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supply |
|--------|-------------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above). | | | | | | | | | | | | |
| 1 | No nomination | Miscellaneous Civil works in SMS-2. | Nomination | | | | | | | | VSP/CONT/C(007)/005 /6817 dt.06.7.11. | Hindustan Steelworks Constn Ltd., Vizag. | 330.87 | 5.4.12 |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 2. | VSP -61 of 10-11 dt.08.10.10. | Expansion of Datacom network (Ph-4) for VSP. | Open | 8.10.10 | Two | 19.11.10 | 7 | (5) 1.Infonet Asia 2.ITI 3.CMC Ltd., 4.Sunnet Solution 5.Gemin i Commn s | (2) 1.VAMA Industries 2.HCL Info. | Yes | VSP/CONT/E(020)/47/ 7373 & 7374 dt.23.7.11. | Infonet Asia Pvt Ltd., 74, Swamy Street Chennai-2 | 82.82 | 22.1.12 / 22.7.12 |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedule date of completion of supplies |
|--------|-----------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|---|
| 3. | VSP-29 of 2010-11 dt.8.7.10 | Extension of Business LAN. | Open | 8.7.10 | Two | 30.8.10 | 13 | 1.Keltron 2.ITI Ltd., 3.Sunnet Solutions 4. Infonet Asia 5. AGC Network 6. Siemens Entp. 7.HCL Com.net 8.Micro link 9.OPTON ET Tech. 10.WIPRO Ltd. | 1.Data craft 2.CMC 3.VAM A | Yes | VSP/CONT/ Expn/E(014)/76/7388 & 7389 dt.23.7.11 | Infonet Asia Pvt Ltd., 74, Swamy Street Chennai-2 | 348.99 | 22.7.12 |
| | | Consultancy services | | | | | | | | | | | | |
| 4. | VSP-44 of 10-11 dt.24.8.10 | Consultancy services for 2X60 / 1X120 MW gas based BTG Captive Power Plant-2. | Open | 24.8.10 | Two | 8.11.10 | 7 | 1.Avanth Grade Engg 2.MECON 3.Tata Consulting 4.Engg | 1.Rolta engg 2.DES EIN Pvt Ltd., | Yes | VSP/CONT/ M(099)/136 /Non-AMR/7591 dt.29.7.11. | MN Dastur & Co., P-17, Mission Row Extension, KOLKATA - 700013 | 727.98 | 28.7.14 |

| | | | | | | | | | | | | | | |
|--|--|--|--|--|--|--|--|----------------------------------|--|--|--|--|--|--|
| | | | | | | | | India Ltd., 5.MN Dastur | | | | | | |
|--|--|--|--|--|--|--|--|----------------------------------|--|--|--|--|--|--|

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JUNE, 2011

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedule date of completion of supplies |
|--------|-------------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|---|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above). | | | | | | | | | | | | |
| 1 | | NIL | | | | | | | | | | | | |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 1 | Vsp -94 OF 09-10 DT. 10.12.09 | Replacement and upgradation of Process Control system in MMSM of VSP. | Global Open | 10.12.09 | Two | 11.02.11 | 7 | (4) 1.ABB 2.Danieli 3.Siemens 4.Automazioni Industriali Capitano SRL(Italy) | (3) 1.PIKE Electronics 2.Russula Automation 3.Converteam India | Yes | VSP/CONT/ Non-AMR/E(08)/ 30/6461 & 6462 dtd.27.6.2011. | ABB Ltd., 5th Floor, ARDEE Bldgs, Balajinagar, Siripuram, Vizag - 3. | 302.03 | 26.2.12 |
| 2 | Vsp -121 OF 09-10 dt.2 | Outdoor pipeline works for 600 TPD ASU-V area. | Open | 26.2.10 | Two | 29.3.10 | 8 | 1.Unitech Machines 2.Blue Star 3.Nuber | 1.Albaj Engg 2.Spacetech 3.GDC 4.Swastik | Yes | VSP/CONT/ 09-10/ASU-ODPL/VSP-121/6485 & 6486 dtd.27.6.2011 | Blue Star Ltd., 7, Hare Street, Kolkata | 586.35 | 2.12.11 |

| | | | | | | | | | | | | | | |
|--|------------|--|--|--|--|--|--|--------|-------------------------------|--|--|--|--|--|
| | 6.2. 10 | | | | | | | g Engg | Lloyds 5.Jaihin d Proj. | | | | | |
|--|------------|--|--|--|--|--|--|--------|-------------------------------|--|--|--|--|--|

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedule date of completion of supplies |
|--------|---------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|---|
| | | NOMINATION BASIS | | | | | | | | | | | | |
| 3 | NIL | Design, manufacturing, assembly, inspection, testing, painting, supply of LPG cylinders manifold in BF-3 area (00-UTL-002) | Nil | | | | | | | | VSP/CONT/E xpn/S(100)/5844 dtd.09.6.11 | GAS Project Construction Co. 4-296, Navajeevan Nagar, Ferozgada, Secunderabad - 500011 | 3.01 | 23.6.11 |
| 4 | NIL | Survey works & setting up of Bench mark pillars for Axle Plant at New Jailaiguri. | NIL | | | | | | | | VSP/CONT/Axle/2011-12/5893 dtd.10.6.2011 | Techno-vision Ekante -309, Satyen Bose Road, Deshbandu para, Siliguri, WB. | 2.60 | 01.7.11 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING MAY, 2011

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.30 lakhs & above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation in M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedule date of completion of supplies |
|--------|--------------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|--|--|---|--|---|------------------------------|---|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above). | | | | | | | | | | | | |
| 1 | VSP -79 of 10-11 dt.10.12.10 | Balance civil works for Zero Discharge Water System (zone-14) (Specn No.14-CVL-003) | Open | 10.12.10 | Two | 1.2.11 | 5 | 1.JD Constn 2.SLC Projects 3.DEC Infra 4.KCP Proj. | Aruna Constns | Yes | VSP/CONT/C(001)/042 /5096 dt.18.05.11. | JD Constructions D No.50-37-13, TPT Colony, Seethamma-dhara, Vizag-13. | 323.86 | 27.9.11 |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 2 | VSP -134 of 09-10 dtd. 20.3.10 | Screening Plant (SP) including associated power system at Garbham Manganese Mines (11-PRM-004). | Open | 20.3.10 | Two | 12.7.10 | 2 | 1.Tecpro 2.Sur Iron & Steel Co. | Sur Iron & Steel Co. | Yes | VSP/CONT/S(100)/133 /4616 & 4617 dt.04.05.11 | Tecpro Systems Ltd., Satyam Towers, Flat No.133 1st Floor, 3, Alipore Road, Kolkata-700027. | 271.49 | 03.1.12 |

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedule date of completion of supplies |
|--------|-----------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|---|
| 3 | VSP-64 of 10-11 dt.18.10.10 | Special Purpose DG EOT Cranes for Structural Mill) (Specn 08-ELC-002R1) | Open | 18.10.10 | Two | 11.11.10 | 5 | 1.HEC 2.Furnace & Foundry 3.WMI 4.Anupam 5.Mukand | - | Yes | VSP/CONT/EXPAN/M(02)/41/5146 & 5147 dt.20.05.11 | Mukand Ltd., Thane, Belapur Road, Post KALWE Pin-400605 THANE | 3130.50 | 19.4.12 |
| | | Nomination | | | | | | | | | | | | |
| 4. | Nomination | Providing project management consultancy services for signalling system for existing tracks and 6.3 Mtpa expansion Railway tracks in Railway owned yards. | -----Nomination ----- | | | | | | | | VSP/CONT/C(050)/005/4509 dt.02.5.11. | MITES Ltd., Rites Bhavan, 5th Floor, Sector-29 GURGAON - 122001 | 3108.00 | 11.9.12 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING APRIL, 2011

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.30 lakhs & above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation in M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedule date of completion of supplies |
|--------|--------------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|--|--|---|--|---|------------------------------|---|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above). | | | | | | | | | | | | |
| 1 | VSP -60 of 10-11 dtd. 6.10.10. | Civil permanent way and overhead equipment (OHEs) for RINL Loading Yard at Madharam & Jaggayyapeta Mines. | Open | 06.10.10 | Two | 8.11.10 | 4 | 1. SCR Nirman 2. Kandula Surendra Rao | 1. Sagar Infra Rail Industries 2. Harshitha Engg. | Yes | VSP/CONT/C(067)/002/3898 dtd.02.4.11 | SCR Nirman Pvt Ltd., Flat No.303 H.No.12-8-443 Firclux Kaveri Apartments, Beside Petrol Pump, Metguda, Secunderabad - 17. | 274.35 | 11.10.11 |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 2. | VSP -11 of 10-11 dtd. 11.5.10 | VSP-600 TPD ASU-V - Pressure Reducing Station for Oxygen and Argon. | Open | 11.5.10 | Two | 15.7.10 | 5 | 1. BOC 2. Air Liquide 3. Blue Star | 1. INOX 2. Neo-matrix | Yes | VSP/CONT/AMR/ASU-V/M(011)/120/3929 & 3930 dtd.12.4.11. | BOC India Ltd., Project Engg Divn, Oxygen House, P43, Taratala Road, Kolkata - 700 088. | 1255.47 | 11.12.11 |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedule date of completion of supplies |
|--------|-------------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|--|--|---|---|--|------------------------------|---|
| 3. | VSP -87 of 08-09 dt.10.11.08 | 2x60MW Captive Power Plant No.2. (Specn No.17-PRP-006) | Global Open | 10.11.08 | Two | 16.3.09 | 4 | 1.BHEL 2.Thermax Bobcock 3.Green-sol Power Systems | Tecpro power Systems | Yes | VSP/CONT/ Expn/87/2 008-09 /4231 & 4232 dtd.22.4.11 | Thermax Babcox & Wilcox, (a Divn of Thermax Ltd.,) D.No.13, MIDC Industrial area, RO AGA Road, Chnochwad, PUNE 411011. | 36634.50 | 27 months from the date of agmt signing |
| 4. | VSP -128 of 09-10 dtd.08.3.10 | HFL No.4 in SMS (Specn VSP/DE/ ME/09-10/ 07/003R1) | Open | 08.3.10 | Two | 8.4.10 | 5 | 1.HEC 2.E&C Projects 3.Manjira Machine s 4.Graduate Agro 5.Rotec | - | Yes | VSP/CONT/ M(05)/195/ AMR/4296 & 4297 dtd.25.4.11. | Rotec Transmission (P) Ltd.,, Shed No.2, Phase-III, IDA Patancheru - 502319, Medak Dist (AP) | 1194.77 | 24.2.12 |

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedule date of completion of supplies |
|--------|--------------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|---|
| 5. | VSP - 124 of 09-10 dtd. 3.3.10 | Dismantling of existing pipe lines with all fittings/ appurtenances & supports from towers/trestles top walk way from pipe top, fabrication, erection, painting, testing and commg of BF&LD gas lines with all fittings/ appurtenances and supports, walk ways, platforms etc., in D,L & E zones. (Specn VSP/EMD/BFG PL/01) | Open | 03.3.10 | Two | 6.4.10 | 7 | 1.Nuber g 2.Quantum Engg 3.Sailaja Industries 4.Rao elding | 1.Space tech 2.Mukund 3.Swastik | Yes | VSP/CONT/ 09-10/EMD/ VSP-124/3970 dtd.13.4.11. | Sailaja Industries # 10-1-50, Meharnagar, Old Gajuwaka, Vizag - 26. | 165.78 | 12.4.12 |

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedule date of completion of supplies |
|--------|-------------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|--|--|---|--|--|------------------------------|---|
| 6. | VSP-81 of 10-11 dtd. 23.12.10 | Automatic FDA system and automatic clean agent system for Energy Centre and Computer rooms of LD Converters & CCD of SMS. | Open | 23.12.10 | Two | 2.2.11 | 4 | 1.Des Technico 2.Agnice Fire Protection | 1.Mehta Associates 2.Mini Max Systems | Yes | VSP/CONT/ Non-AMR/ E(18)/ 62/ 4290 & 4291 dtd.23.4.11. | DEs Technico Pvt Ltd., 11, Bauria industrial Estate, Check Kashi, Chengail, Hourah - 711307. | 192.70 | 22.8.11 |
| 7. | VSP-75 of 09-10 dtd. 03.12.10 | High mast towers in extended marketing storage yards (VSP/DEE-MKTG-004) | Open | 3.12.10 | Two | 4.1.11 | 3 | 1.Rohini Industrial Elect. 2.Aster Pvt Ltd. 3.Sree Krishna Entp. | - | Yes | VSP/CONT/ E(083)/14/ 4405 & 4406 dtd.28.04.11 | Aster Pvt Ltd., C-31, 1st Floor, Ruminipuri Colony, Dr. AS Rao Nagar, Hyderabad - 500062. | 48.19 | 27.6.11 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING MARCH, 2011

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.30 lakhs & above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation in M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedule date of completion of supplies |
|--------|-------------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|--|--|---|--|---|------------------------------|---|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above). | | | | | | | | | | | | |
| 1 | | | | | | | | | | | | | | |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 1. | VSP -68 of 10-22 dt.3.11.10. | High velocity water spray system for Trans- formers at 3LBDS-1, 6LBDS-1, LBSS-7 and 7LBDS-5. | Open | 3.11.10 | Two | 6.12.10 | 3 | 1. DE's Technico Pvt Ltd., 2.Agnice 3.Mehat a's | - | Yes | VSP/CONT/ Expn/E(014)/77/2434 & 2435 dt.02.03.11. | Mehta & Associates Fire Protection Pvt Ltd., Opp: Seema Hall Satellite, Ahemadab - 380051 | 112.82 | |
| 2. | VSP - 133 of 10-11 dt.19.3.10 | Automatic FDA System and automatic clean agent system for Township Telephone Exchange. | Open | 19.3.10 | Two | 20.4.10 | 6 | 1.DE's Technico 2.Mehet a 3.Agnice 4.Firepr o 5.SHM Shipcare | 1.Ezone Security | Yes | VSP/CONT/ E(20)/45/2 477 & 2478 dtd.03.03.11. | DE's Technico Pvt Ltd., 23A, Madan Mohan Tala Street, Kolkata - 700005. | 33.50 | |

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedule date of completion of supplies |
|--------|------------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|---|
| 3. | VSP-63 of 10-11 dt.18.10.10. | Technical structures & mechanical balance for NEDO model project for Instn of 20.6MW Waste heat recovery on straight line cooler of sinter machine-1&2. | Open | 18.10.10 | Two | 9.12.10 | 4 | 1.Precision Engg 2.Shriram 3.Gillander | 1.Tecpro | Yes | VSP/CONT/NEDO/M(03)/114/3036 dt.16.3.11. | Consortium of M/s.Gagan Projects (P) Ltd., Near Modibag, Opp:Vishal Dharm Kunta, GT Road, Modinagar(UP)-201204 & M/s.Precision Engg Corpn., 99-B Industrial Estate, Bhilai | 4252.32 | |
| | | CONSULTANCY SERVICES | | | | | | | | | | | | |
| 4. | VSP-42 of 10-11 dt.16.8.10 | Consultancy services for preparation of Project report for expansion of plant capacity to 11.0/12.0 Mtpa liquid steel. | Global Open | 16.8.10 | Two | 21.10.10 | 3 | 1.MN Dasturco 2.Mecon | 1.Tata Steel Consultancy | Yes | VSP/CONT/M(099)/135/3332 dtd.23.3.11. | MN Dastur & Co., Kolkata - 13 | 88.24 | |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedule date of completion of supplies |
|--------|--------------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|-------------------------------|------------------------------|---|
| 5. | VSP-03 of 2010-11 dtd. 10.4.11 | Consultancy services for revamping & upgradation of Sinter Machines alongwith common facilities for both Sinter Machine-1&2 of partial upgradation of sinter machine-2.(Specn No. VSP/DET/SP/2010/01) | Global Open | 10.4.11 | Two | 2.6.10 | 2 | 1.MN Dasturco 2.Mecon | - | Yes | VSP/CONT/M(099)/132/3434 dtd.25.3.11. | MN Dastur & Co., Kolkata - 13 | 882.40 | |
| | | NOMINATION BASIS | | | | | | | | | | | | |
| 6. | Nomination | Consultancy services for preparation of basic engg scheme and Tender specn. For 220KV switching station to receive 400MVA power from APTRANSCO. | Nomination | | | | | | | | VSP/CONT/M(099)/2432 dtd.02.03.11. | MN Dastur & Co., Kolkata - 13 | 19.00 | |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING FEBRUARY, 2011

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.30 lakhs & above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedule date of completion of supplies |
|--------|-------------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|---|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above). | | | | | | | | | | | | |
| 1 | VSP -59 of 2010-11 dt.30.9.10 | Civil works for Electrical sub-stations in ukkunagaram of VSP. | Open | 30.9.11 | Two | 30.10.10 | 8 | 1. JD Constns 2. Sri Venkateswara 3. Digvijaya 4. Indus 5. A Bala Ramaraju 6. HSCL 7. Visakh 8. A Chinna Rao Reddy | Nil | Yes | VSP/CONT/C(093)/009/1849 dt.15.02.11 | A Chinna Rao Reddy, D.No.38-20-56, Marripalem Post, Vizag - 18 | 181.79 | 24.8.11 |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 2 | VSP -52 of 2010 | Electrics & power evacuation, C&I and fire fighting | Open | 14.9.10 | Two | 2.11.10 | 4 | 1. Cosmic Power 2. Rohini Industrial | Nil | Yes | VSP/CONT/E(03)/12/NEDO/1915 & 1916 dt.16.02.11 | Cosmic Power Systems Pvt Ltd., VSP-12. | 1427.00 | 15.2.12 |

| | | | | | | | | | | | | | | |
|--|-------------------------|--|--|--|--|--|--|---|--|--|--|--|--|--|
| | dtd. 14. 9.1 0 | system for NEDO model project for instn of 20.6MW waste heat recovery power plant on straight line cooler of sinte machine-1&2. | | | | | | 3.Konste lec Engrs. 4.Sterlin g & Wilson | | | | | | |
|--|-------------------------|--|--|--|--|--|--|---|--|--|--|--|--|--|

ANNEXURE-II

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JANUARY, 2011

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name Contractor of M/s. | Value of contract (in lakhs) | Schedule date of completion of supplies |
|--------|--------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|---|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above). | | | | | | | | | | | | |
| 1 | VSP-74 of 10-11 dt.2.12. | Balance structural works for RMHS) (Specn .01-STF-010) | Open | 2.12.10 | Two | 17.12.10 | 5 | 1.Sailaja Industries 2. Bridge & Roof | 1.Kalathi Brothers 2.JK Constns 3.Racon | Yes | VSP/CONT/ Expn/74/2 010-11/963 dt.24.01.11. | Sailaja Industries 10-1-50, Meher nagar Post Old Gajuwaka, Vizag - 530 026. | 244.49 | 2.6.11 |

| | | | | | | | | | | | | | | |
|----|---|--|----------|--------------|-----|-------------|---|----------------------------|---|-----|---|-----------------------------------|--------|------------|
| | 10 | | | | | | | | Industri es | | | | | |
| 2. | VSP -92 of 09- 10 dt.1 5.1 2.0 9. | Roof monitoring side and gable sheeting & cladding works for Structural Mill. | Ope n | 15.1 2.09 | Two | 12.1.1 0 | 4 | Multi Colour Steels. | 1.Lloyds 2.Anmol Trading 3.GK Roofing | Yes | VSP/CONT/ Expn/77/2 009-10/ 1164& 1165 dt.29.01.11. | Multi-colour Steels, New Delhi | 750.00 | 6.2.1 2 |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|---------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|--|
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 3. | VSP-39 of 10-11 dt.28.10 | Waste Water system facilities for NEDO model project for instn of 20.6MW waste heat recovery system on TK basis. | Open | 2.8.10 | Two | 18.9.10 | 5 | 1.Tata Projects 2.Kirloskar Brothers 3.FANS Asia | 1.UEM India 2.NICCO | Yes | VSP/CONT/M(03)/113/1041 & 1042 dt.25.01.11 | FANS Asia (P) Ltd., Visakhapatnam | 1694.19 | 24.4.12 |
| 4. | VSP-30 of 10-11 dt.9.7.10 | Provision of flood light towers along new boundary wall and lighting in wall towers. | Open | 9.7.10 | Two | 16.8.10 | 5 | 1.Cosmic Power Systems 2.Sri Krishna 3.Aster Tele services 4.Sterling & Wilson | Seromax (I) Ltd., | Yes | VSP/CONT/E(014)/94/233 & 234 dt.06.1.11. | Sri Krishna Entp, D.No.50-62-4/7, Rajendra Nagar, Vizag - 16. | 129.08 | 5.7.11 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING DECEMBER, 2010

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.30 lakhs & above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation in M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedule date of completion of supplies |
|--------|----------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|---|---|--|--|------------------------------|---|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above). | | | | | | | | | | | | |
| 1. | VSP-37 of 10-11 dt.27.7.10 | Plant Permanent Road (zone-15) in VSP. (Part-I) | Open | 27.7.10 | Two | 28.8.10 | 13 | (7) 1.G Rajago pal Rao 2. RVR Projects 3.JMC Constrn. 4.IVRCL Infras tructure s 5.Jain Infra projects 6.GR con-structio ns 7. Sri Venkate s wara | (13) 1. SVS Mooka mbika Constn .(POCR) 2.HSCL (TRR) 3.GVR infra projects (TRR) 4.HES infra (POCR) 5.B&R (TRR) 6. Suryo- daya infrastr uctures | Yes | VSP/CONT/ C(014)/219 /16284 dt.23.12.10. | JMC Constructions pvt ltd., 27-972/1, Telecom colony, Chittor-517008 | 1126.21 | 1.7.12 |

| | | | | | | | | | | | | | |
|--|--|--|--|--|--|--|--|----------------|--|--|--|--|--|
| | | | | | | | | Constrn. (TRR) | | | | | |
|--|--|--|--|--|--|--|--|----------------|--|--|--|--|--|

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after technical / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedule date of completion of supplies |
|--------|-----------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|---|
| 2. | VSP-37 of 10-11 dt.27.7.10 | Plant Permanent Road (zone-15) in VSP. (Part-II) | Open | 27.7.10 | Two | 28.8.10 | 13 | (7) 1.G Rajagopal Rao 2. RVR Projects 3.JMC Constrn. 4.IVRCL Infrastructures 5.Jain Infra projects 6.GR constructions 7. Sri Venkateswara Constrn. | (13) 1. SVS Mookambika Constn.(PQCR) 2.HSCL (TRR) 3.GVR infra projects (TRR) 4.HES infra (PQCR) 5.B&R (TRR) 6. Suryodaya infrastructures (TRR) | Yes | VSP/CONT/C(014)/219 /16285 dt.23.12.10. | GR Constructions, 104, MIG, II/A, Opp:Coromandel Gate, Visakhapatnam | 817.79 | 1.7.12 |
| 3. | VSP-67 of 10-11 dt.27.10.10 | Balance structural steel and cladding works for CRMP- Zone-05 (05-STF-002(R1)) | Open | 27.10.10 | Two | 11.11.10 | 4 | TEO(2) 1.Sailaja Industries 2.TIJO constructions | 1.Electric welding industries(PQCR) 2.Jyothi erectors(PQCR) | Yes | VSP/CONT/ Expn/Strl/ CRMP/012/ 16368 dt.27.12.10. | Sailaja Industries 10-1-50, Meher nagar Post Old Gajuwaka, Vizag - 530 026. | 85.49 | 4.5.11 |

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after technical / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-------------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|--|---|---|---|---|------------------------------|--|
| 4. | VSP-26 of 2010-11 dt.05.7.10. | Civil engg works for exclusive Road for Bye-Products, BF Slag, Pig Iron & Coad Chemicals. | Open | 05.07.10 | Two | 20.8.10 | 13 | (13) 1. SVS Mookambika Constn.(POCR) 2.GVR infra projects (TRR) 3.G Rajago pal Rao 4.JMC Constrn. 5. Sri Venkateswara Constrn 6.M Nageswar a Rao | 1.GR Constns 2.Suryo daya Infra 3.SSR Constns 4.IVRCL 5.Bhava ni Constns 6.HSCL 7. Indus Projects | Yes | VSP/CONT/ C(002)/039 / 16548 dt.30.12.10. | GR Constructions, 104, MIG, II/A, Opp:Coromandel Gate, Visakhapatnam | 631.22 | 08.01.12 |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 5 | VSP-03 of 2009-10 dt.1.4.09 | 1 no. Rack and Pinion type Passenger Elevator of 1 No.capacity at ISBH-2 of SMS-2. (15-PRH-001(R3) | Open | 01.04.09 | Two | 13.6.09 | 3 | 1.Mekast ar Eng. & Eqpt. (P) Ltd. 2.Conme ch Auto Consulta nts India (P) Ltd. | --- | Yes | VSP/CONT/ M(02)/34/ Expn/1536 9 & 15370 dt.02.12.10 | Universal Constn Machinery Eqpt Ltd., "Universal House" Warje Jackatnaka Mothrud, PUNE-52 | 22.13 | 1.8.11 |

| | | | | | | | | | | | | | | |
|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|
| | | | | | | | | 3. Univer- sal Cons- truction Machiner y & Eqpt. Ltd | | | | | | |
|--|--|--|--|--|--|--|--|--|--|--|--|--|--|--|

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after technical / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedule date of completion of supplies |
|--------|-----------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|---|---|---|---|---|------------------------------|---|
| 6 | VSP-09 of 10-11 dt.03.5.10 | "Intelligent addressable microprocessor based automatic fire detection & alarm system automatic clean agent system, hydrant system and fire extinguisher for ASP Unit. | Open | 3.5.10 | Two | 24.6.10 | 4 | 1.Agnice fire protection 2.DE's Technico 3. Mahata associates fire protection | 1.TRI Parulex fire protection(TRR) | Yes | VSP/CONT/E(038)/06/ASU/15374 & 15375 dt.12.12.2010. | Mehtas Associates Fire Protection Pvt Ltd., 210, Ananda nagar road, Opp:Seema Hall, Ahmedabad-380051. | 226.08 | 1.4.11 |
| 7 | VSP-117 of 09-10 dt.19.2.10 | 600 TPD Air Separation Unit-V - 1 No. DG EOT crane and 1 No. Electrical Hoist. | Open | 19.2.10 | Two | 22.3.10 | 7 | (3) 1.Pedvak cranes 2. Furnace & Foundry 3.Unique industrial handlers | (4) 1.Panpara Engg.(PQCR) 2.Armsel (PQCR) 3.Jessop & co(TRR) 4.Eddy Cranes(TRR) | Yes | VSP/CONT/AMR/M(011)/118/15547 & 15548 dt.07.12.10. | Pedvak Cranes Pvt Ltd., Plot No.15 & 19, Near IPET, Phase-II, IDA Cherlapally, Hyderabad - 51. | 145.50 | 6.8.11 |

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedule date of completion of supplies |
|--------|-------------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|--|--|---|--|--|------------------------------|---|
| 8 | VSP-73 OF 09-10 DT. 18.10.09. | Replacement/ upgradation of airfilter houses of 2 nos. of PACs of Compressor House-1. (VSP-UTL-Filter House). | Global Open | 18.10.09 | Two | 2.12.09 | 4 | (3) 1.Filter manufacturing industries 2.Camfil Farr air filters 3.SPX India | (1) AAF international air filtration system (TRR) | Yes | VSP/CONT/M(05)/138/15620 & 15621 dt.08.12.10. | SPX India Pvt Ltd., (Flair Filtration Pvt Ltd.), G-72/73 RIICO Industrial Area, Mansarmar, Jaipur -302020. | 270.41 | 7.8.11 |
| 9 | VSP-120 of 09-10 dt.24.2.10 | Upgradation of GCM roller, table motors and central for 2 yrs of continuous casting machines with VVVF drives in CCD of SMS-1. | Open | 24.2.10 | Two | 21.4.10 | 5 | (2) 1.AMT ECH Electricals 2.APR Automation | 1. Robcorp (TRR) 2.Rechner automation (PQCR) 3.ABB (PQCR) | Yes | VSP/CONT/AMR/E(05)/83/15688 & 15689 dt.09.12.10. | Amtech Electronics (I) Ltd., E-6, GIDC Electronics zone, Gandhinagar - 382044 | 38.61 | 8.6.11 |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedule date of completion of supplies |
|--------|----------------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|---|
| 10 | VSP - 130 of 09-10 dt.17.3.10. | Emergency Ladle for CCM. (04-PRS-007) | Open | 17.3.10 | Two | 24.5.10 | 3 | 1.Simpl ex 2.Graduate Agro 3. HEC | --- | Yes | VSP/CONT/ Expn/S(100)/143/16101 & 16102 dt.18.12.10. | Graduate Agro & Mechanical Engrs, Plot No.19-A, Light Industrial Area, Bhilai - 490026. | 346.10 | 17.6.11 |
| 11 | VSP -53 of 09-10 dt.28.7.09 | New Compressed Air Station (13-UTL-027R1) | Global Open | 28.7.09 | Two | 26.10.09 | 3 | 1.BOC 2.Inox 3.Blue Star | --- | Yes | VSP/CONT/ Expn/M(02)/47/16218 & 16219 dt.22.12.10 | Inox Air Products Ltd., Solitaire Ltd., No.4, 1st Floor, Near Agakhan Palace, Nagur Road, Pune-411 006 | 3410.34 | 21.6.12 |
| 12 | VSP - 110 of 2009-10 dt.25.01.10 | Design, manufacture and supply of plant, machinery & eqpt for Cryogenic Storage Tanks (LOX&LIN) with pumps as vaporisation facilities. | Open | 25.1.10 | Two | 30.4.10 | 5 | 1.Air Liquide 2.Inox 3.BOC 4.BHPV | Vijaya Tanks | Yes | VSP/CONT/ M(011)/117 /AMR/16271 & 16272 dt.23.12.10. | BOC India Ltd., Oxygen House, P-43, Taratally Road, Kolkata - 700033. | 3128.70 | 22.12.11 |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedule date of completion of supplies |
|--------|--------------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|---|---|------------------------------|---|
| 13 | VSP - 127 of 09-10 dt.08.03.10 | AC Digital thyristor control for AH-1 of 200T/63T+20T charging crane-2 and Mixer crane-2 of SMS. | Open | 08.03.10 | Two | 3.5.10 | 2 | TWO(2) 1.ABB 2.Cotmac | --- | Yes | VSP/CONT/AMR/E(05)/84/16471 & 16472 dt.29.12.10. | ABB Ltd., 5th Floor, ARDEE Bldg, Plot No.1, Balajinagar, Siripuram, Vizag - 03 | 41.99 | 28.5.11 |
| | | NOMINATION BASIS | | | | | | | | | | | | |
| 14 | ----- | Design, manufacture, assembly, inspection, testing, printing, supply & erection of LPG cylinder manifold complete with required accessories. | Nomination | | | | | | | | VSP/CONT/Expn/S/M(02)/51/15826 & 15827 dt.13.12.10. | GAS Project Constn Co. 4-296, Navageevan Nagar, Secunderabad - 500011. | 3.61 | |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING NOVEMBER, 2010

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedule date of completion of supplies |
|--------|----------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|--|--|---|--|---|------------------------------|---|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above). | | | | | | | | | | | | |
| 1. | VSP-48 of 10-11 dt.03.9.10 | Civil works for NEDO model project for installation of 20.6MW Waste Heat Recovery System on Straight Line Cooler of Sinter Machine-1&2. | Open | 03.9.10 | Two | 21.10.10 | 5 | 1.KCP Projects 2.JD Constns 3.SLC Projects 4.GR Constns 5.HSCL | - | Yes | VSP/CONT/C (03)/01/14868 dt.20.11.10. | GR Const ructions104 MIG, II/A, Opp: Coro-mandel Gate, Visakha-patnam | 538.84 | 29.8.11 |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 2. | VSP-54 of 10-11 dt.17.9.10 | General purpose Double girder EOT cranes for Structural Mill. (08-ELC-001(R1)) | Open | 17.9.10 | Two | 25.9.10 | 3 | 1.Unique Industrial 2.Furnace & Foundry Eqpt 3.Anup Industries | - | Yes | VSP/CONT/E xpn/M(02)/44/14420 & 14421 dt.10.11.10. | Unique Industrial Handlers Pvt Ltd., 206-207, Nahar & Seth Industrial Estate, Chakala, Andheri (E), | 1927.65 | 9.9.11 |

| | | | | | | | | | | | | | | |
|--|--|--|--|--|--|--|--|--|--|--|--|---------------------|--|--|
| | | | | | | | | | | | | Mumbai - 400099. | | |
|--|--|--|--|--|--|--|--|--|--|--|--|---------------------|--|--|

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedule date of completion of supplies |
|--------|----------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|--|--|---|---|--|------------------------------|---|
| 3. | VSP-67 of 09-10 dt.01.9.09 | Additional cooling tower cells included draft RCC comflow/countertflow) complete in all respects at CT-21 for augmentation of proposed ASU water system. | Open | 01.9.09 | Two | 29.10.09 | 4 | 1.Paharpur Cooling Tower 2.Hamon Shriram | 1.Paltech Cooling 2.Souther Cooling Towers. | Yes | VSP/CONT/Y/600 TPD/012/ASU-IV/14918 & 14919 dt.22.11.10 | Hamon Shriram Cortell Pvt Ltd., SP-31A, Amrattur Industrial Estate, Amrattur, Chennai - 600 058. | 619.84 | 21.11.11 |
| 4. | VSP-08 of 10-11 dt.30.4.10 | Plant Illumination and Telecom System for Augmentation of storage capacity of Iron ore. | Open | 30.4.10 | Two | 01.6.10 | 4 | 1.Rohini 2.Sterling & Wilson 3.Cosmic Power systems 4.Shri Ganesh Entp. | - | Yes | VSP/CONT/E(01)/ IOS-AUG/09/ 15047 & 15048 dt.25.11.10. | Shre Ganesh Entp, Secunderabad | 532.34 | 24.5.11 |

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|--|--|---|---|---|------------------------------|--|
| 5. | VSP-63 of 2009-10 dt.24.8.09 | Category-I Capital Repairs of BF-1. | Global Open | 24.8.09 | Two | 22.10.09 | 5 | 1.TPE, Russia 2.Siemens Vai 3.POSCO 4.Danieli Corus & Mecon | Paul-wurth Italia | Yes | VSP/CONT/ Non-AMR/ M(04)/155/ 14901 to 14909 dt.01.11.10. | Consortium of M/s.Siemens VAI Metal Tech Pvt Ltd., ENGLAND, M/s.Siemens Vai Metals Pvt Ltd., Kolkata,, and M/s.Gillander Arbhuthnot & Co.Ltd., Kolkata. | 29015.35 | 22 months from the date of agmt. |
| | | Consultancy : 2 largest value contracts | | | | | | | | | | | | |
| 6. | VSP-04 of 10-11 dt.13.4.10 | Consultancy services for Installation of 3rd Converter & 4th Caster along with associated eqpts, auxiliaries and services in SMS-2 complex. | LTE | 13.4.10 | Two | 22.5.10 | 2 | 1.Mecon 2.Dastur & co., | - | Yes | VSP/CONT/M (099)/134/14 152 dt.02.11.10. | Mecon Ltd., Ranchi | 1875.10 | 01.1.14 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING OCTOBER, 2010

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedule date of completion of supplies |
|--------|----------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|---|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above). | | | | | | | | | | | | |
| 1. | VSP-55 of 10-11 dt.18.9.10 | Structural steel works for Thermal Power Plant & Blower House (conveyor gallery, pipe racks, ash slurry pump house, chimney bottom hopper with bins (10-STF-002 (R)) | LTE | 18.9.10 | Two | 01.10.10 | 2 | 1.Sailaja Industries 2.SEW Infrastructure | - | Yes | VSP/CONT/E xpn/ LTE-55/10-11/13686 dt.22.10.10. | Sailaja Industries 10-1-50, Meher nagar Post Old Gajuwaka, Vizag - 530 026. | 220.21 | 30.3.11 |
| 2. | VSP-56 of 10-11 dt.18.9.10 | Structural steel works for TPP & BH (Part-A) (Modification to junction houses C-7 to C-11 & additional intermediate hoppers with livers) and Part- | LTE | 18.9.10 | Two | 01.10.10 | 2 | 1.Sailaja Industries 2.Kalathil Brothers | - | Yes | VSP/CONT/E xpn/ LTE-56/10-11/13687 dt.22.10.10. | Sailaja Industries 10-1-50, Meher nagar Post Old Gajuwaka, Vizag - 530 026. | 202.63 | 30.3.11 |

[illegible]

| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
|----|-----------------------------|--|-------------|----------|-----|---------|---|--|--------------|-----|---|---|---|----------|
| 3. | VSP-32 of 10-11 dt.13.7.10 | Civil works for 220 KV switching station, GIS & control bldg. | Open | 13.7.10 | Two | 6.8.10 | 4 | 1.SLC Projects 2.GR Constns 3.IVRCL 4.Bridge & Roof | - | Yes | VSP/CONT/C (001)/036/13505 dt.18.10.10. | IVRCL Infrastructure & Projects 50-1-41/B, 2nd Floor, ASR Nagar, Seethamma dhara, Vizag-13. | 772.33 | 27.4.11 |
| | | Electrical /Mech. (Rs.30lakhs& above) | | | | | | | | | | | | |
| 4. | VSP-10 of 10-11 dt.6.5.10 | Auxiliary power wiring, lighting, earthing & lighting for ASU-IV & V and laying of new cables & cabling accessories from 33KV GIS switchgear room of ASU-IV&V. | Open | 06.5.10 | Two | 9.6.10 | 5 | 1.Sri Ganesh Entp. 2.Cosmic Power systems 3.Shanti Entp 4.GOMS Electricals 5.Rohini Industries | - | Yes | VSP/CONT/E (038)/05/ASU-13244 & 13245 dt.12.10.10. | Cosmic Power Systems Pvt Ltd., VSP-12. | 291.00 | 11.6.11 |
| 5. | VSP-105 of 09.10 dt.5.1.10. | Electric Wagon Pusher & Wagon tippler for Augmentation of storage capacity of Iron ore. (VSP-IOS-AUG-01-PRH-001) | Global Open | 05.1.10 | Two | 15.3.10 | 3 | 1.MBC 2.HEC | Bengal Tools | Yes | VSP/CONT/M(01)/IOS-AUG/ 127/ 13271 & 13272 dt.12.10.10. | HEC, Heavy Machines Bldg Plant, Ranchi - 834 004. | 1841.91 | 11.4.12 |
| | | CONSULTANCY SERVICES | | | | | | | | | | | | |
| 6. | VSP-100 of 09-10 dt.2 | Consultancy services for Clean Development Mechanism (CDM) Project at VSP. | Open | 23.12.09 | Two | 6.3.10 | 1 | Asia Carbon | - | Yes | VSP/CONT/M(099)/125/13303 dt.13.10.10. | Asia Carbon Emission Management India (P) Ltd., New Delhi - 110 075 | a) 8% success fee for VER projects b) 8% | 12.10.17 |

| | | | | | | | | | | | | | | | |
|--|-----------------|--------------|--|--|--|--|--|--|--|--|--|--|--|---|--|
| | 3.1 2.0 9 | (VSP/PC/001) | | | | | | | | | | | | success fee for CER projects for the CAT- A&B projects | |
|--|-----------------|--------------|--|--|--|--|--|--|--|--|--|--|--|---|--|

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING SEPTEMBER, 2010

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.30 lakhs & above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|--|--|---|---|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above). | | | | | | | | | | | | |
| 7. | VSP -35 of 10-11 dt.22.7.10. | Structural steel & cladding works for RMHS (zone-01) (Base mix yard conveyors, JH, Pursher car electrical port & Misc job) for VSP.). | LTE | 22.7.10 | Two | 29.7.10 | 6 | 1.HSCL 2.SEW 3.Shapoorji & Pallonji 4.Bridge & Roof 5.Sunil hi-tech 6.GDC | - | Yes | VSP/CONT/E xpn/LTE/VSP -35/10-11/11475 dt.01.09.10. | Sunil Hi-Tech Engrs. Ltd., 97, East High Court Road, Ramdaspetta, NAGPUR-440010 | 490.78 | 09.1.11 |
| 8. | VSP -132 of 09-10 dt.19.3.10 | Structural steel works for NEDO model project instn of 20.6MW Waste Heat Recovery System on Sinter Straight line cooler of Sinter machine 1&2 of VSP. | Open | 19.3.10 | Two | 27.5.10 | 3 | 1.HSCL 2.Spectra Eqpt 3.Surya Shakti | - | Yes | VSP/CONT/S (001)/008/VSP-132/Nedo/11970 dt.13.9.10. | Surya Shakthi Components Pvt Ltd., 5-238/4/B, HP Road, Moosapet, Hyderabad - 500 018. | 293.28 | 21.6.11 |

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|---|--|------------------------------|--|
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 9. | VSP-88 of 09-10 dt.25.11.09. | Special Purpose Double Girder EOT Cranes for Special Bar Mill. | Open | 25.11.09 | Two | 16.12.09 | 6 | 1.Anupam Engg 2.Mukand 3.WMI Cranes 4.HEC 5.Furnace & Foundry | 1.Jessop Cranes | Yes | VSP/CONT/Expn/M(02)/43/11672 & 11673 dt.04.9.10. | WMI Cranes, Village Road, Bhandup (West) Mumbai - 400 078. | 4138.13 | 03.9.11 |
| 10. | VSP-71 of 10-11 dt.29.9.09. | Plant Electrics and automation system for augmentation of storage capacity of iron ore including ventilation, air-conditioning and Fire protection system for associated electrical premises. | Open | 29.9.09 | Two | 18.12.09 | 9 | 1.BHEL 2.Siemens 3.Voltas 4.Sterling 5.L&T 6.Cosmic | 1.GOM S Elect. 2.KKRI Micro systems 3.Areva T&D India. | Yes | VSP/CONT/E(01)/08/12527 & 12528 dt.25.9.10. | Cosmic Power Systems Pvt Ltd., VSP-12. | 2861.00 | 24.11.11 |
| 11. | VSP-02 of 10-11 | Oxygen and Argon Buffer Vessels including commg spares | Open | 07.4.10 | Two | 06.5.10 | 4 | 1.BHPV | 1.HDO 2.Indus 3.Anup Engg | Yes | VSP/CONT/S(100)/ASU-V/132/12618 & 12619 dt.27.9.10. | BHPV Ltd., Vizag | 1295.72 | 26.5.11 |

[illegible]

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No. / Detailed LOI No. / Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-----------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|--|
| 12. | VSP-22 of 09-10 dt. 01.6.10 | Additional Cooling Towers Cell at CT-16 & 17. | Open | 01.6.10 | Two | 12.8.09 | 4 | 1. Hamon Shriram 2. Cactel Turnkey Projects | 1. Southern Cooling 2. Paharpur Cooling Towers | Yes | VSP/CONT/M (026)/125/A MR/11995 & 11996 dt. 13.9.10. | Hamon Shriram Cottrel Pvt Ltd., No.9, Vanagram Road, Ayanambakkam, Chennai - 600095. | 1097.00 | 12.11.11 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING AUGUST, 2010

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.30 lakhs & above Service Contracts: 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-----------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above). | | | | | | | | | | | | |
| 1. | VSP-05 of 10-11 dt.21.4.10 | Instn of Phase-II facilities for Coke Oven Battery No.4 simplex-supplementary works for Pushing Emission Control System. | Open | 21.4.10 | Two | 18.6.10 | 2 | D. Srinivasa Rao | Sri Srinivasa Constns | Yes | VSP/CONT/C(002)/038/ dt.04.08.2010 | D Srinivasa Rao, 27-3-131, Official Colony, Srinagar, Gajuwaka, Vizag - 46 | 109.41 | 13.12.10 |
| | | Electrical/Mech.(Rs.30 lakhs& above) | | | | | | | | | | | | |
| 2. | VSP 108 of 09-10 dt.09.1.10 | Route Relay Interlocking system for post tippler tracks of OT4 in RM unloading yard No.2. | Open | 09.1.10 | Two | 12.3.10 | 1 | Instrumentation Ltd., Kota | - | Yes | VSP/CONT/Expn/E(014)/75/ 10688 & 10689 dt.12.8.10 | Instrumentation Ltd., Kota, Rajasthan, | 43.47 | 26.12.10 |
| 3. | VSP -29 of 09- | 3 Nos. of Stacker-cum-Reclaimer. | Open | 08.6.09 | Two | 20.7.09 | 6 | 1.FL Smidth 2.Metso 3.Sandvik | 1.L&T Ltd., 2.MBC 3.Thysse | Yes | VSP/CONT/AMR/M(01)/130/ 10638 & 10639 | METSO Minerals (I) Pvt Ltd., A-464, 2nd | 2272.66 | 13.2.12 |

| | | | | | | | | | | | | | | |
|-----------|---|---|---|---|--|--|------------------------------------|--|--|---|--|--|---------------------------------------|---|
| | 10 dt.8 .6.0 9 | | | | | | | | nkrupp | | dt.12.8.10. | Floor, TTC Industrial area, MIDC, Mahape, Navi Mumbai - 400 701. | | |
| S. No. | NIT No.& date | Nature of work | Mode of Tende r enqui ry | Date of publi c- catio n of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tende rs recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / comer cial evalua tion | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Schedu led date of comple tion of supplie s |
| 4. | VSP -74 of 09- 10 dt.9 .10. 09. | Replacement of MS Bus duct housing with Aluminum bus- duct housing in LBSS-1,2,3&4. | Ope n | 9.10. 09 | Two | 10.12 .09 | 3 | 1. Narmada 2. SRV Engg 3. C&S Electric | - | Yes | VSP/CONT/ E(078)/06/A MR/10828 & 10829 dt.16.8.10 | Narmada Switchgear Pvt Ltd., Bhopal - 462023. | 361.47 | 15.3.1 1 |
| | | Consultancy : 2 largest value contracts | | | | | | | | | | | | |
| 5. | VSP -75 of 09- 10 dt.1 2.1 0.0 9. | Consultancy services for setting up 220KV switching station along with all other allied facilities at VSP. (VSP/DEE- Consultancy- 001R1) | Ope n | 12.1 0.09 | Two | 10.11 .09 | 4 | MN Dastur & Co., | 1.Cetha r Consul- tant 2.TCE Consul- tant 3.KITC O | Yes | VSP/CONT/ M(099)/129/ Non-AMR/ 10832 dt.16.8.10. | MN Dastur & Co. Kolkata | 102.58 | 15.8.1 3 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JULY, 2010

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.30 lakhs & above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|----------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above). | | | | | | | | | | | | |
| 1. | VSP-17 of 10-11 dt.21.5.10 | Structural steel work for BF-3 Granulated slag, Conveyor, Misc. conveyor and inter plant conveyor etc. | Oper | 21.5.10 | Two | 31.5.10 | 4 | 1.SEW 2.HSCL 3.B&R 4.Harji | - | Yes | VSP/CONT/E XPN/LTE-17/2009-10/9412 Dt: 15.07.10 | HSCL (I) Ltd, PO Box No. 39, Visakhapatnam Steel Plant, VSP. | 619.82 | 23.10.10 |
| 2. | VSP-22 of 10-11 dt.08.6.10 | Misc. civil works for Raw material handling system at RMHP. | Oper | 8.6.10 | Two | 28.6.10 | 4 | 1.KCP Proj. 2.IVRCL Proj. 3.SEW 4.HSCL | - | Yes | VSP/CONT/C (001)/041/9807 Dt: 23.07.10 | KCP Projects, 1-2-339/1, Street No.6, Domulguda Hyderabad-500029 | 957.48 | 01.5.11 |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 3. | VSP-78 of 09-10 | Design, manufacturing, supply etc for cold hydrostatic pressure | Oper | 27.10.09 | Two | 26.11.09 | 3 | 1.V&S Constn 2.Compressor control | - | Yes | VSP/CONT/09-10/VSP-78/8776 Dt: 01.07.10 | V&S constructions, 8-6-24/2, First floor, Pedagantyd | 43.50 | 30.4.11 |

| | | | | | | | | | | | | | | | |
|--|--------------------------|-----------------------------|--|--|--|--|--|--------|--|--|--|--|---|--|--|
| | dt.2 7.1 0.0 9. | testing system of COB-4. | | | | | | system | | | | | a, Old Gajuwaka, Visakhapat nam- 530026 | | |
|--|--------------------------|-----------------------------|--|--|--|--|--|--------|--|--|--|--|---|--|--|

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|----------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|---|---|------------------------------|--|
| 4 | VSP-42 of 09-10 dt.06.7.09 | Supply of Oxygen, Nitrogen gas etc to RINL on Build, own & operate(BOO) basis. | Open | 06.7.09 | Two | 25.8.09 | 3 | 1.Air Liquide 2.Praxair 3.Inox | - | Yes | VSP/CONT/S (100)/Expn/121/8969 Dt: 06.07.10 | Air liquide (I) holding pvt ltd.,Mohan Co-operative industrial estate, Mathura Road, New Delhi-110058 | 81866.00 | 05.1.13 |
| 5 | VSP-90 of 09-10 dt.26.1.09 | Water system of ASU-V | Open | 26.1.09 | Two | 09.01.10 | 4 | 1.Techno fab 2.Tata Projects | - | Yes | VSP/CONT/N on-Expn/M(02)/50/9036 Dt: 07.07.10 | Tata Projects Ltd., Mithuna Towers-1, 1-7-80 to 87, Opp. Wesley Co-Education Jr.collage, Secundrabad-500003 | 1316.00 | 06.7.11 |
| 6 | VSP-58 of 09-10 dt.08.8.09 | Design, Engg., Supply etc for Benzol recovery distillation plant of COB-4 | Open | 08.8.09 | Two | 15.09.09 | 6 | Mecon | - | Yes | VSP/CONT/C OB-4/E&C/M(015)/139/9011 Dt: 07.07.10 | MECON Ltd, Ranchi | 10702.93 | 06.6.12 |

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|--|
| | | Consultancy : 2 largest value contracts | | | | | | | | | | | | |
| 7 | VSP-73 of 08-09 dt.06.10.08. | Consultancy services for Catogory-1 capital repairs of BF-1&2. | Open | 06.10.08 | Two | | 2 | 1.MN Dastur 2.Mecon | - | Yes | VSP/CONT/M (99)/Non-AMR/8973 Dt: 06.07.10 | MN Dastur & Co, Kolkata | 7251.43 | 05.9.13 |
| 8 | - | Engaging of M N Dastur & Co., on Nomination basis for BF-1 Capital repairs. | Nomination basis | | | | | | | | VSP/CONT/M (099)/134/96 26 DT:20.07.10 | M N Dastur & Co, P-17, Mission row extension, Kolkata. | 250.00 | 19.7.11 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JUNE, 2010

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.30 lakhs & above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / comml evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|--------------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|---|---|--|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1. | VSP -77 of 2009-10 dt.26.10.09 | Roof Monitor and gable sheeting & cladding works with Pre-colour coated and Polycarbonate sheets for Special Bar Mill. | Oper | 26.10.09 | Two | 4.12.09 | 6 | 1.Multicolour sheets 2.Lloyd insulation | GK Roofing | Yes | VSP/CONT/Expn/77/2009-10/7510 & 7511 dt.02.06.10 | Lloyd Insulation India Ltd., PB No.735, 5, Haddows Lane, Nungambakkam, Chennai - 06 | 847.47 | 10.6.11 |
| 2. | VSP -118 of 09-10 dtd.20.2.10 | Civil & Structural works for Water system (zone-14), sample preparation station for Sinter Plant-3 and Fire Station-2 in VSP. (14-CVL-002). | Oper | 07.8.09 | Two | 22.3.10 | 3 | 1. Bridge & Roof 2.IVRCL 3. JD Constns | - | Yes | VSP/CONT/C (100)/040/7846 dt.10.6.10. | Bridge & Roof Co.Ltd.,Kankaria Centre, 5th Floor 2/1. Russel Street KOLKATA - 700 071 | 661.72 | 20.6.11 |

| | | | | | | | | | | | | | | |
|----|-------------------------------|---|------|---------|-----|----------|---|--|---|-----|--|-------------------------------|---------|---------|
| | | Electrical / Mech. Rs.30 lakhs above | | | | | | | | | | | | |
| 3. | VSP - 116 of 08-09 dt.03.3.09 | 220KV switching station, MRS augmentation, 4LBDS of extension and interplant cabling. | Open | 03.3.09 | Two | 11.5.09 | 4 | 1.Areva 2.Siemens 3.L&T 4.ABB | - | Yes | VSP/CONT/E (078)/04/8561 & 8562 dtd.28.6.10. | Larsen & Toubro Ltd., Chennai | 4207.60 | 27.8.11 |
| 4. | VSP -61 of 2009-10 dt.21.8.09 | Power Distribution system for ASU-IV & V. | Open | 21.8.09 | Two | 05.11.09 | 7 | 1.L&T 2.ABB 3.Siemens 4.Areva | | Yes | VSP/CONT/E (038)/04/ASU/8690 & 8691 dtd.30.6.10. | ABB Ltd., Vizag. | 4393.46 | 29.6.11 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING MAY, 2010

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.15 lakhs & above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs & above

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-------------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|---|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above). | | | | | | | | | | | | |
| 1 | VSP-86 OF 09-10 DT. 14.11.09. | Structural steel works for 600 TPD Air Separation Unit-V (ASU-V) along with Balancing and all other allied facilities. | Open | 14.11.09 | Two | 15.12.09 | 5 | 1.Shapoorji Pollongji 2.DGC 3.Harji Engg 4.HSCL | Pratibha Group Co. | Yes | VSP/CONT/S (001)/ASU-V/VSP-86/2009-10/6614 dtd.14.5.10. | Harji Engg Works Pvt Ltd., 7, Aravali Shopping & Office Complex Alakananda, New Delhi - 111019. | 761.79 | 23.3.11 |
| 2 | VSP-03 of 08-09 dt.12.4.08. | Water System facilities consisting of Pump house, cooling tower, pressure sand filtration system for Structural Mill. | Open | 12.4.08 | Two | 18.6.08 | 6 | 1.Techno Fab 2. VA Tech 3. NICCO 4. Hindustan Dorr-Oliver 5. Gammon | - | Yes | VSP/CONT/Expn/WS/03/2008-09/6780 & 6781 dt.18.5.10. | Tata Projects Ltd., (TPL) Mithona Towers-1, 1-7-80 to 87, Opp.. Wesley Co-ed Jr College, | 4628.51 | 17.11.11 |

| | | | | | | | | | | | | | | | |
|--|--|--|--|--|--|--|--|--------------------|--|--|--|--|--------------------------------|--|--|
| | | | | | | | | 6.Tata Projects | | | | | Secundera bad - 500 003. | | |
|--|--|--|--|--|--|--|--|--------------------|--|--|--|--|--------------------------------|--|--|

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after technical / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No. / Detailed LOI No. / Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|---|--|------------------------|----------------------------|---|--------------------------------|-----------------------|---|---|---|--|--|------------------------------|--|
| 3 | VSP-13 of 09-10 dt. 7.5.09 | Sewage Treatment Plant of Madharam Mines Township. | Open | 07.5.09 | Two | 9.6.09 | 4 | 1.Sai Enviro Engg 2.Green Time Proj. 3.Enviro Pure Aqua. | Shivam Water Treater s | Yes | VSP/CONT/E xpn/VSP-13 of 08-09/7142 & 7143 dt.26.5.10. | Green Time Projects Pvt Ltd., House No.3-6-539/A, Street No.7, Lane-2, Himayatnagar, Hyderabad - 29. | 123.00 | 25.3.11 |
| | Electrical / Mech. lakhs & above | | | Rs. | | | | | | | | | | |
| 4 | VSP-56 of 09-10 dt. 7.8.09 | Conveyor System for the conversion of 'I' bed in Ore & Flux stockyard of RMHP. | Open | 7.8.09 | Two | 5.10.09 | 8 | 1.Bengal Tools 2.Energo Engg 3.Yogbhan Engg 4.Indo Engg | 1.Vinar Systems 2.Masyc Projects 3.Graduate Agro 4.Hyquip Systems | Yes | VSP/CONT/M (010/13/AMR / 7261 & 7262 dt.27.5.10. | Energo Engg Proj Ltd., A-57/4, OKH LA Industrial Area, Phase-II, New Delhi - 110 020. | 325.00 | 26.5.11 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING APRIL, 2010

Civil : Rs.1.00 Cr and above.

Store Purchase : Rs.2 Cr. and above.

Electrical / Mech. Rs.15 lakhs & above

Service Contracts: 2 largest contracts

Consultancy : 2 largest value contracts

Supplies of medicines: 4 largest value contracts

Horticulture: Rs.2 lakhs & above

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-------------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above). | | | | | | | | | | | | |
| 1. | VSP -97 of 09-10 dt.19.12.09 | Civil engg works for Constn of Director's Bungalow (DU No.7) in Ukkunagaram of VSP. | Open | 19.12.09 | Two | 20.2.10 | 6 | 1.Visakha Engg 2.Rama Kotaiah 3.Saket Engg 4.SVS Entp 5.HSCL 6.IVRCL | --- | Yes | VSP/CONT/C (093)/008 dt.07.4.10 | Visakha Engg Works, Vizag. D.No.26-16-16/1, Chaitanya Nagar, Gajuwaka, Vizag-530 026. | 111.85 | 16.2.11 |
| 2. | VSP -129 of 09-10 dt.08.3.10. | Providing and operating of pumpsets at Yeleru Reservoir (East Godavari, AP) for pumping water for VSP. | Open | 08.3.10 | Two | 9.4.10 | 1 | Placebo Engg | --- | Yes | VSP/CONT/S (001)/009/VS P-129/5723 dtd.26.4.10. | Placebo Engg Corpn., 5-35-103, Prasanth Nagar IE, Kukatpally, Hyderabad - 72 | 408.24 | 9.8.10 |

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|--|
| 3. | VSP - 101 of 2009-10 dtd. 26.12.09 | Civil engg works for Constn of additional room for A-Type dwelling unit and misc civil works for A-Type, B-type DUs in VSP Township of MDM. | Open | 26.12.09 | Two | 23.1.10 | 3 | 1. AV Subba Rao 2. Haigreev Infratech | SSR Crest Engg | Yes | VSP/CONT/S (001)/003/VSP-101/MDM dtd. 5764 dtd. 27.4.10. | AV Subba Rao, H-54-15-11, Bharathi Nagar, Vijayawada-8 | 188.12 | 05.1.11 |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 4. | VSP - 68 of 2009-10 dt. 02.9.09 | Design, manufacture and supply of plant, machinery & eqpt for Ventilation system for Flume tunnel of WRM-2 (06-UTV-001(R2)) | Open | 02.9.09 | Two | 5.10.09 | 3 | 1. SK Systems 2. Pack Plast Indus 3. RD Pollution Controls | --- | Yes | VSP/CONT/S (100)/Expn/130/4857 & 4858 dt. 05.04.10. | SK Systems Pvt Ltd., 601, V4 Rower, Plot No.14, Karbardo mer Community Centre, Delhi - 110092. | 43.70 | 04.9.10 |

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|---|--|------------------------------|--|
| 5. | VSP-24 of 09-10 dtd. 05.6.09 | Design, engg, manufacture and supply, testing, erection, commg of Twin boom stacker complete with all electricals and accessories required in Ore & Flux stockyard of RMHP in VSP. | Open | 5.6.09 | Two | 16.7.09 | 6 | 1.Simplicity 2.Sandvik 3.FL Smidth 4.Metso Minerals | 1. MBE 2. Rotec Transmission | --- | VSP/CONT/AMR/M(01)/129/5891 dtd.29.4.10. | FL Smidth Pvt Ltd., FL Smidth House, 34, Egatoor, Kalabakkam, Chennai - 603103. | 459.00 | 28.10.11 |
| 6. | VSP-09 of 09-10 dt.27.4.09. | Design, engg, fabn, manufacture, supply, erection, testing & commg. of with associated structures, eqpts, refractory etc., "Replacement of 3 nos. Bottom Ash Hoppers at TPP. | Open | 27.4.09 | Two | 14.7.09 | 4 | 1. Indure 2. United Conveyors 3. Techpro Ash Tech | Melcon | Yes | VSP/CONT/Non-AMR/M(10)/132/5886 & 5887 dtd.29.4.10. | Indure Ltd., Indure House, Greater Kailash-II, New Delhi - 110 048. | 430.00 | 28.10.11 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING MARCH, 2010

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.15 lakhs & above Service Contracts : 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|---------------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above) | | | | | | | | | | | | |
| 1. | VSP -89 of 2009-10 Dt: 25.11.09 | Civil works for 600 TPD of ASU-V | Open | 25.11.09 | TWO | 29.12.09 | EIGHT(8) | SEVEN(7) 1.Vision Ventures 2.IVRCL 3.Simple x Infrastru. 4.HSCL 5.B&R 6.GDC 7.Shapoorji Pallonji | Siri Projects | Yes | IVRCL infrastructure projects, D. No. 50-1-41/3, 2nd floor, ARS nagar, Seethammadhara, VSP | VSP/CON T/C(001)/039 Dt: 02.03.10 | 1623.50 | Start: 12.03.10 Completion: 11.01.11 |
| 2. | VSP - 102 of 2009-10 Dt: | Civil engg. Works for constn. Of addl. Room for A Type dwelling units and Misc. civil works for B Type dwelling | Open | 26.12.09 | TWO | 13.2.10 | FIVE (5) | FIVE(5) 1.SVS enterprises 2.AV Subbarao 3.P Muralidh | ----- | Yes | K Janardhana Rao, Regd. Office, , 1st floor, Chukkappally chamber, Nirmala Convent road, | VSP/CON T/S(001)/004/3963 Dt: 18.03.10 | 136.30 | Start: 27.03.10 Completion: 28.11.10 |

| | | | | | | | | | | | | | | |
|--|------------------|--------------|--|--|--|--|--|--|--|--|-----------------------|--|--|--|
| | 26. 12. 09 | units in JLM | | | | | | ar Engg. 4.K Janardha na Rao 5.R Gangaiah | | | Vijayawada- 520008 | | | |
|--|------------------|--------------|--|--|--|--|--|--|--|--|-----------------------|--|--|--|

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|--------------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|---|--|------------------------------|--|
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 3 | VSP-76 of 2008-09 Dt: 17.10.08 | Design, Manufacturing, handling & storage, supply of Control station for argon / Nitrogen gas at ARS-1 & 3 and IRUT at SMS SMS-Works | Open | 17.10.08 | TWO | 4.4.09 | THREE(3) | 1.Instrumentation Ltd., Kota 2.Nuberg engg. 3.Blue star | ---- | Yes | Instrumentation Ltd., Kota, P-DDC, Jalugar road, Kota-3204005 | VSP/CON T/Y/Non-AMR/010 /3390 & 3991 Dt: 05.03.10 | 63.20 | Start: 05.03.10 Completion: 04.12.10 |
| 4 | VSP-46 of 2008-09 Dt: 07.08.08 | Design, Engg., Manufacturing, Assembly for Electric hoists for SM | Open | 07.8.08 | TWO | 11.9.08 | THREE(3) | TWO 1.Armsel (MEH) 2.Hercules hoists | Brady & Morris | Yes | Armsel (MHE) Pvt Ltd, 25, Koramandal industan layout, Hosor road, Begalore-560095 | VSP/CON T/Expn/S /M(02)/45 /3495 & 3496 Dt: 08.03.10 | 113.00 | Start: 08.03.10 Completion: 07.03.11 |
| 5 | VSP-112 of 2009-10 | Supply, Installation, Testing etc of electrical system of deep hole drilling machine at ARS | Open | 23.2.09 | TWO | 30.4.09 | SEVEN(7) | FOUR(4) 1.Newdawn automation 2.APR automati | THREE(3) 1.Cotmac electronics 2.Divy | Yes | APR Automation, 14-36-11/2/1, KL Rao Nagar, BC Road, Gajuwaka, | VSP/CON T/Non AMR/ E(05)/79/ 3972 & 3973 Dt:18.03. | 38.63 | Start: 18.03.10 Completion: 17.07. |

| | | | | | | | | | | | | | | |
|--|-------------------------|--------|--|--|--|--|--|---|---|--|--------|----|--|----|
| | Dt: 23. 02. 09 | of SMS | | | | | | on 3.Lokesh machines 4.Innovat ive systems | a enggs. 3.Rabc orpora tion | | VSP-26 | 10 | | 10 |
|--|-------------------------|--------|--|--|--|--|--|---|---|--|--------|----|--|----|

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|----------------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|---|--|------------------------------|--|
| 6 | VSP -38 of 2009-10 Dt: 30.06.09 | Design engg., & Supply, Storage, testing & erection etc for Automatic fire detection alarm and clean agent for Central computer center system | Open | 30.06.09 | TWO | 30.7.09 | SEVEN(7) | THREE(3) 1.Fitech equipment 2.Mehta associates 3.Agnice fire protection | FOUR(4) 1.Nitin fire protection 2.DE's Technic 3.Zener enterprises 4.New fire enggs. | Yes | Agnice Fire Protection Ltd., 10-3-2/15, Sripuri Colony, East Maredpally, Secundrabad-500020 | VSP/CON T/Non AMR/E(208)/03/4009 & 4010 Dt: 19.03.10 | 249.74 | Start: 19.03.10 Completion: 18.01.11 |
| 7 | VSP -119 of 2008-09 Dt: 10.03.09 | Design, engg., supply etc for Automatic FDA system and fire fighting system etc for TPP & BH-2 | Open | 10.03.09 | TWO | 30.4.09 | EIGHT(8) | FOUR(4) 1.Firepro systems 2.Mehta & associates 3.Agnice fire protection 4. DE's Technocol | FOUR(4) 1.Unit ech machines 2.Jaydheep techno 3.Zener Engg. 4.SHM shipcare | Yes | Agnice fire protection Ltd, No: 7-1-29/A/1/2, Leela nagar, Ameerpet, Hyderabad | VSP/CON T/Expn/M(02)/48/4104 & 4105 Dt: 20.03.10 | 841.28 | Start: 20.03.10 Completion: 19.11.10 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING FEBRUARY, 2010

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.15 lakhs & above Service Contracts : 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|------------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above). | | | | | | | | | | | | |
| 1. | VSP-72 of 2009-10 dt.6.10.09 | Civil works, structural work and pre-colour coated sheeting & cladding works for Air Compressor House. | Open | 6.10.09 | Two | 5.11.09 | 3 | 1. H SCL 2. J D Constns | MD Esthappan | Yes | VSP/CONT/Expn/C(121)/008/2018 dt.06.02.10. | JD Constructions D.No.50-37-13 TPT Colony, Seethammadhara, Vizag -13 | 431.93 | 15.11.10 |
| 2. | VSP-83 of 09-10 dt.10.11.09 | Bored cost-in-situ piling works for 600 TPD Air Separation Unit-V (ASU-V) along with balancing & all other allied facilities. | Open | 10.11.09 | Two | 10.12.09 | 4 | 1. ITD Cemntation 2.Simple x 3. HSCL | Gco Foundation | Yes | VSP/CONT/Expn/C(001)/038/dt.08.02.10. | ITD Cementation (I) Ltd., 1st Floor, Dani Woolltex Compound, 158, Vidya Nagari Marg, Santacruz, | 728.82 | 18.6.10 |

| | | | | | | | | | | | | | | |
|--|--|--|--|--|--|--|--|--|--|--|--|---------------------------|--|--|
| | | | | | | | | | | | | East Mumbai- 400098 | | |
|--|--|--|--|--|--|--|--|--|--|--|--|---------------------------|--|--|

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-----------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|--|--|---|--|--|------------------------------|--|
| 3. | VSP-43 of 09-10 dt. 07.7.09 | Civil engg works for Augmentation of Iron Ore Storage capacity of VSP. | Open | 07.7.09 | Two | 5.8.09 | 15 | 1. GDC 2. Simplex 3. SEW 4. Consolidated Constns 5. Engg Proj. 6. IVRCL 7. BL Kashyap 8. Larsen & Toubro 9. Bridge & Roof 10. Rohan Bldrs 11. JMC Proj. 12. Vision Ventures 13. Rajdeep Build Constns 14. Shaporji Pallonji 15. ERA Infra. | Nil | Yes | VSP/CONT/C (003)/004/2116 dt. 09.2.10. | Bridge & Roof Co.(I) Ltd., Kankaria Centre, 2/1, Russel Street, 5th Floor, KOLKATA -71 | 6879.47 | 18.8.11 |
| 4. | VSP- | Civil & Strl | Ope | 9.12. | Two | 9.1.1 | 7 | 1. R | 1. | Yes | VSP/CONT/C | Aruna | 121.73 | 28.12. |

| | | | | | | | | | | | | | | |
|----|-----------------------------|---|------|---------|-----|---------|---|--|---|-----|--|---|-------|----------|
| | 93 of 09-10 dt.09.12.09 | engg works for Constn of New Office Bldg for Moderni sation & capital repairs and PEM in BF. | n | 09 | | 0 | | Gangaiah 2.Soket Engg 3.JD Constns 4. Visakha Engg 5.Aruna Constns | Akruthi Infotec h 2.D Sriniva sa Rao | | (004)/024/26 01 dt.17.2.10. | Constru- ctions, Flat No.3A, Kancharla Paradise, Rednam Gardens, Jail Road, Vizag. | | 10 |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 5. | VSP-121 of 08-09 dt.18.3.09 | Design, engg, inspection, supply, storage, site handling, erection, testing & commg. of all eqpt for Upgradation of crane controls VVVF drives for Pig Storage Yard and Slag Storage yard cranes of BF. | Open | 18.3.09 | Two | 29.4.09 | 6 | 1. ABB 2.Schneider 3.Techno crater 4. Amtech | 1. Godrej & Boyce 2.Lotal wireless | Yes | VSP/CONT/ Non-AMR/E(04)/34/2081 & 2082 dt.08.2.10. | AMTECH Electronic s (I) Ltd., E-6, GIDC Electronic s Zone Gandhina gar-382044 | 68.01 | 07.01.11 |

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No. / Detailed LOI No. / Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-----------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|---|------------------------------|--|
| 6. | VSP-91 of 09-10 dt.01.12.09 | Design, engg, manufacture, assembly, testing, supply, storage at site, erection, at site including commg spares and insurance spares for Pneumatic Sample Transport System. | Open | 01.12.09 | Two | 31.12.09 | 2 | Kerri Engg Works | Kery Dying & Conveying system | Yes | VSP/CONT/S (100)/131/Expn/2740 & 2741 dt.20.2.10 | Kerri Engg Works, 76, Sidhartha Nagar, Vadlapudi (Post), Visakhapatnam - 46 | 134.13 | 26.10.10 |
| 7. | VSP-30 of 09-10 dt.10.6.09 | Design, engg, supply, instn, testing & commg. Of all necessary items for "Upgradation of 220KV circuit breakers at MRS & LBSS-5". | Open | 10.6.09 | Two | 22.7.09 | 3 | 1. Siemens 2. ABB 3. Areva | Nil | Yes | VSP/CONT/ Non-AMR/E(078)/05/2728 & 2729 dt.20.2.10 | Areva T&D India Ltd., T&D Service, 2nd Floor, Main Bldg, 19/1, GST Road, Pallavaram Chennai-600043. | 268.06 | 19.12.10 |

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING JANUARY, 2010

Civil : Rs.1.00 Cr and above. Store Purchase : Rs.2 Cr. and above.
 Electrical / Mech. Rs.15 lakhs & above Service Contracts : 2 largest contracts
 Consultancy : 2 largest value contracts Supplies of medicines: 4 largest value contracts
 Horticulture: Rs.2 lakhs & above

| S. No. | NIT No.& date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No./ Detailed LOI No./ Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-----------------------------|--|------------------------|----------------------------|---|--------------------------------|-----------------------|--|--|---|--|---|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| | | Civil works (Rs.1.00 Cr. & above). | | | | | | | | | | | | |
| 7. | VSP-49 of 09-10 dt.20.7.09. | Site leveling works for Hillock area for Augmentation of Iron ore storage capacity of VSP. | Open | 20.7.09 | Two | 17.8.09 | 23 | 1. Indus 2. Surya Constns 3. R Subba Raju 4. Shapoorji Pollongi 5. IVRCL 6. Ratna Infra 7. SEW 8. MAX Infratech 9. APR Constn 10. Ramky Infrastr 11. Sushe Hi-tech | (10) 1. ERA Infra 2. PRJ Proj. 3. AMR Constn 4. BVS 5. GVR Infra 6. B&R 7. BL Kashya 8. Vision Ventures 9. Patel Engg | Yes | VSP/CONT/C (003)/005/1489 dt.29.1.10 | INDUS Projects Pvt Ltd., Hyderabad-500016 | 2447.72 | 08.9.10 |

| | | | | | | | | | | | | | | |
|----|-----------------------------|---|------|----------|-----|---------|---|---|----------------------------------|-----|--|--|--------|----------|
| | | | | | | | | 12.Sri Sai Venkata Ramana 13. Consolidated Constns | 10. K Venkata Raju | | | | | |
| | | Electrical / Mech. Rs.30 lakhs & above | | | | | | | | | | | | |
| 8. | VSP-92 of 08-09 dt.02.12.08 | Up-gradation of side stream pressure sand filters at chilled water plant-1 (PH-13). | Open | 02.12.08 | Two | 30.3.09 | 3 | 1. Tata Projects | 1. Lakshmi Prabha 2. OTO KILN | Yes | VSP/CONT/M (026)/122/611 & 612 dt.13.01.10 | Tata Projects Ltd., Secunderabad - 500003. | 599.88 | 12.10.10 |

| S. No. | NIT No. & date | Nature of work | Mode of Tender enquiry | Date of publication of NIT | Type of Bidding (Single / Two Bid system) | Last date of receipt of tender | Nos. of tenders recd. | Nos. and names of parties qualified after technical evaluation M/s. | Nos. and names of parties not qualified after tech / commercial evaluation | Whether contract awarded to lowest tenderer / evaluated | Fax LOI No. / Detailed LOI No. / Contract No. & date | Name of Contractor M/s. | Value of contract (in lakhs) | Scheduled date of completion of supplies |
|--------|-----------------------------|---|------------------------|----------------------------|---|--------------------------------|-----------------------|---|--|---|--|--|------------------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 |
| 9. | VSP-98 of 08-09 dt.17.12.08 | Dismantling, erection of eqpt and auxiliaries and fabn work for balance 3 nos. ALBA Gas cutting machines of CCM No.3,4&5 of CCD in SMS-1. | Nomination | 17.12.08 | Two | ---- | ---- | ----- | ----- | ----- | VSP/CONT/AMR/M(05)/196/887 dt.19.1.10. | Kalathil Brothers Constn Co.Pvt Ltd., Vizag - 26. | 55.89 | 20.2.12 |
| 10. | VSP-114 of 08-09 dt.27.2.09 | Up-gradation of 60+60T hoist drives for 1 No. semi-porta crane in converter shop of SMS/VSP with digital drives. | Open | 27.2.09 | Two | 20.5.09 | Two | 1.Omega Industries 2.Catmac Elect. | - | Yes | VSP/CONT/Non-AMR/E(05)/81/972 & 973 dt.20.1.10. | Cotmac Electronics (Surat) Pvt Ltd., SURAT - 3950021 | 36.90 | 19.7.10 |
| 11. | VSP-06 of 08-09 dt.24.4.09 | Conveyor system for the Iron Ore storage augmentation project of VSP | Open | 24.4.09 | Two | 25.5.09 | 4 | 1.FL Smidth 2.MBC 3. L&T | Hyquip Systems | Yes | VSP/CONT/Non-Expn/M(02)/Supply/49/1350 & 1351 dt.27.1.10 | FL Smidth Pvt Ltd., KELAMBAKKAM - 603103 | 6046.90 | 26.7.10 |
| 12. | VSP-107 of | Stockyard Equipment complete with | Open | 21.1.10 | Two | 25.2.09 | 4 | 1. Elecon 2. FL Smidth | TRF Ltd., | Yes | VSP/CONT/Y / Expn/008/14 | FL Smidth Pvt Ltd., KELAMBA | 3108.53 | 28.1.12 |

| | | | | | | | | | | | | | | |
|-----|-------------------------------|---|------|---------|-----|---------|---|---------------------|---------------|-----|---|--------------------------------|-------|---------|
| | 09-10 dt.21.1.10 | all electrical accessories required for augmentation of storage capacity of Iron Ore. | | | | | | 3.Sandvik | | | 73 & 1474 dt.29.1.10. | KKAM - 603103 | | |
| 13. | VSP-11 of 09-10 dt.06.5.09 | 2 Nos. 8 Passenger Elevators complete with all electrical eqpts controls and auxiliaries. | Open | 06.5.09 | Two | 24.6.09 | 3 | 1. BECO 2. IBIJI | Thyssen Krupp | Yes | VSP/CONT/M (03)/ 112/1554 & 1555 dt.30.01.10. | BECO Lifts Pvt Ltd., Vizag. | 46.75 | 29.1.11 |