

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING February , 2020

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 Cr & above or 2 largest value contracts

Annexure-II

S.No	NIT No./Rfx no.& date	Name of the Work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation (M/s)	Whether contract awarded to lowest tenderer / evaluated	FAX LOA No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2800000680 Dt.13.9.19	Design and engg. supply of plant and equipment (FOR site) for "Louspeaker talk back system for propane/LPG Unit-2 for SMS-2 Complex, VSP. Spec.No.7.3-04-UTL-007 A/1	Open	13.9.19	Two	31.10.19	2	(1) Dee-EM Systems	(1) Prolink Engineers	Yes	VSP/CONT/E(05)/102/20/P C/ELEC/51 Dt.3.2.2020	M/s.DEE-EM Systems, Mumbai	14.91	2.9.2020
2		Storage, handling, Erection of Plant and equipments including commissioning and PG Tests, Taining of VSP Personnel and comprehensive/transit, storage cum erection insurance for for "Louspeaker talk back system for propane/LPG Unit-2 for SMS-2 Complex, VSP. Spec.No.7.3-04-UTL-007 A/1									VSP/CONT/E(05)/102/20/P C/ELEC/52 Dt.3.2.2020		1.82	
3	2600004851 Dt.23.9.19	Supply of all equipment/items (FOR site) for "Replacement of HT Power Systems in the load centre sub-station at township of VSP.	Open	23.9.19	Two	21.10.19	7	1.Premsons 2.TechnoSys 3.Power Engg 4.Cosmic 5.Jai Enterprises	1.Ardee Engg 2.Royal electrical.	Yes	VSP/CONT/E(89)/173/20/P C/ELEC/53 Dt.4.2.2020	Premsons Enterprises, Jabalpur, MP-482002	207.96	3.12.2020
4		Erection, Testing & commissioning of all equipment/items for									VSP/CONT/E(89)/173/20/P C/ELEC/54		3.52	

		"Replacement of HT Power Systems in the load centre sub-station at township of VSP.									Dt.4.2.2020			
5	2600005003 1.11.19	Supply (FOR site basis) of all equipment/items for Electrical & Civil works for Load Center Sub-station and IT Power Distribution at main Admn Bldg, Visakhapatnam Steel Plant.	Open	1.11.19	Two	29.11.19	5	1.Jai Enterprises 2.Cosmic Power 3.KKR Projects	1.Abdul Roshi 2.MD.Jahangir	Yes	VSP/CONT/E(091)/124/20/PC/ELEC/59 Dt.12.2.2020	Jai Enterprises, Kurannapalem Visakhapatnam-530046	210.74	11.12.2020
6		Erection, Testing and Commissioning of all equipment/items for Electrical & Civil works for Load Center Sub-station and IT Power Distribution at main Admn Bldg,									VSP/CONT/E(091)/124/20/PC/ELEC/60 Dt.12.2.2020		27.67	
7		Electrical & Civil works for Load Center Sub-station and IT Power Distribution at main Admn Bldg –civil works									VSP/CONT/E(091)/124/20/PC/ELEC/61 Dt.12.2.2020		40.69	
8	2800000740 Dt.20.11.19	Design, engineering, supply of plant and equipment (FOR) site for "Business LAN Facility for Forged Wheel Plant, Lalganj, Raebareli, UP (Package no.WP-09)	Open	20.11.19	Two	18.12.19	5	1.Sunnet Solutions 2.ACS Technology 3.SVNT 4.Mostek System	1.Bridge & Roof	Yes	VSP/CONT/E(209)/06//20/PC/ELEC/57 Dt.11.2.2020	Sunnet Solutions Pvt.Ltd, Dwaraka nagar, Visakhapatnam	238.07	6.10.2020
9		Storage, Handling, erection of plant and equipment including commissioning and PG tests, training for VSP Personnel and comprehensive/transit storage cum erection insurance for "Business LAN Facility for Forged Wheel Plant, Lalganj,									VSP/CONT/E(209)/06//20/PC/ELEC/58 Dt.11.2.2020		25.01	

[illegible]

Annexure-II-A

DETAILS OF CONTRACTS AWARDED ON NOMINATION BASIS DURING February, 2020

S. No	NIT No./Rfx no.& date	Name of the Work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos.and names of parties not qualified after tech / commercial evaluation (M/s)	Whether contract awarded to lowest tenderer / evaluated	FAX LOA No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies	Brief Reason for Awarding on Nomination Basis
	----- N I L -----														