
                                                                        

                                                                                                              

FORM’C’ 
RASHTRIYA ISPAT NIGAM LIMITED 

VISAKHAPATNAM STEEL PLANT 
WORKS CONTRACTS DEPARTMENT 

VISAKHAPATNAM-530031 
PHONE NO: (MAX)3691, TELEFAX NO:0891-2518763 

 
 
 

 
 
PERIOD OF CONTRACT   :  12 ( Twelve) Months         
DEFECT LIABILITY PERIOD               :   03(Three)Months 
ENGINEER     :  AGM( M)/TPP 
           
ISSUED TO SRI/ M/s.__________________________________________________________ 
 
 
     No of pages of BOQ alone : 03 (Three) pages only 
      

Total No. of pages         :    28 (Twenty Eight) pages only 
 
 

(FOR OFFICE USE ONLY) 
 

1. E.M.D. PARTICULARS                         : 
 
 
 
 
2. Sl.No.                                                     :                    OUT OF                 TENDERS 
 
3. COVERING LETTER                             :                    NO. OF PAGES: 
 
4. REBATE OFFERED                              : 
 
5. RATE WRITTEN IN WORDS                : 
 
6. VALIDITY OF TENDER                        :          4 MONTHS FROM THE DATE OF OPENING 
 
 
 
 
 SIGNATURE OF CONTRACT                                                                           SIGNATURE OF FINANCE 
  DEPT. REPRESENTATIVE                                                                       DEPARTMENT REPRESENTATIVE 

                             
 
 
 
 
 

NAME OF THE WORK: 
  

ROTATION AND REPAIR OF ASH SLURRY AND BOTTOM ASH PIPE  
    LINES OF TPP 

Note: Tenderer has to fill the data 
wherever and whatever required in 
the tender schedule without fail and 
sign all the pages 

TENDER NO:  74304-0 
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RASHTRIYA ISPAT NIGAM LIMITED 
 VISAKHAPATNAM STEEL PLANT 

WORKS CONTRACTS DEPT., VISAKHAPATNAM -530031 (A.P.) 
TELEFAX: 0891-2518763 TEL NO: 0891-2758705, 2518763 

SHORT OPEN TENDER NOTICE NO: VSP/WC/TPP/74304-0/SOT/2014    DATED  25.07.2014 

 1. Sealed tenders along with Earnest Money Deposit (EMD) are invited from experienced and registered contractors 
for the following work: 

 Tender No:        Name of the work 

74304-0        ROTATION AND REPAIR OF ASH SLURRY AND BOTTOM ASH  
                       PIPE  LINES OF TPP 
 

   Tender 
Number 

Cost of Tender Document
(Non-refundable) 

Eligibility/ experience requirements 

   
  

Earnest 
Money 
Deposit 

(`) 
By hand     

(`) 

By 
download   

(`) 

74304-0 
 

800/- 
 

800/- 
 

 
Registration  Certificate  under 

Category  5.3 
                        of  Class   “E”    

 
17,500/-
 
 

  
2.0.  Cost of Tender document(s) shall be paid in the form of Demand Draft / Pay Order /             

Banker’s Cheque, obtained from any Nationalized or Scheduled Bank in India, drawn in favour of 
RIN Ltd., payable at Visakhapatnam and shall be valid for a minimum period of one month from 
the date of opening of tender i.e., Envelope-1 (Pre-qualification documents). THE COST OF 
TENDER DOCUMENT(S) RECEIVED ALONGWITH TENDER DOCUMENT WILL NOT BE REFUNDED 
UNDER ANY CIRCUMSTANCES  UPON RECEIPT OF TENDER. 

NOTE:  THE SUCCESSFUL TENDERER SHALL PRODUCE VAT REGISTRATION CERTIFICATE UNDER APVAT ACT,             
WHEREVER APPLICABLE, BEFORE SIGNING THE WORK ORDER / LOA AND SUBMIT A COPY            
OF THE SAME. 

3.0 The tenderers are requested to note that : 
3.1 The offer shall be made in 02(two) envelopes: 

First envelope (to be super scribed as Envelope-1 with name of the work, tender no. should contain the 
cost of the tender document in case the tender is down loaded from the web site (Tender can be 
purchased from the office of GM(WC) by paying tender cost in the form of DD/PO/BC as cited at para-2 
above in which case tender cost need not be enclosed while submitting the tender), Earnest Money 
Deposit(EMD) separately in the form of DD/PO/BC etc (refer to instruction to tenderer) and             
pre-qualification documents[Criteria eligibility/experience and other documents etc.) as cited at para- 1.0 
above, duly signed / attested by the authorized representative of the company.  Second envelope (to be 
super scribed as Envelope-2 with name of the work, tender no.) should contain price bid in its prescribed 
format along with the tender document.  
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3.2 The first cover shall be opened initially and only on satisfying the eligibility criteria, adequacy of cost of tender 
document ( incase of downloaded tender) and EMD etc., placed in it, the second envelope containing the price 
bid shall be opened. In case the price bid(s) is/are not opened immediately  after opening of  Envelope-1, 
then the date and time of opening of the price bid along with names of successful tenderers in pre-qualification 
will be subsequently displayed in the notice board of Works Contracts only and no individual communication to 
tenderers will be made.  

3.3. The documents submitted in the first envelope by the tenderers in respect of pre-qualification criteria 
are final and no further correspondence / clarifications / submissions in this regard shall be 
entertained. 

3.4 Scope of work, Bill of Quantities (BOQ), Terms & Conditions given in the tender documents (placed in the 
website) is final. On verification, at any time, whether the tenderer is successful or not, if any of the documents 
submitted by the tenderer including the documents downloaded from our website / issued are found 
tampered/altered/ incomplete, they are liable for actions like rejection of the tender, cancellation & termination 
of the contract, debarring etc., as per the rules of the company. 

3.5 It will be presumed that the tenderers have gone through the General Conditions, Special Conditions & 
Instructions to tenderer etc., of the contract available in the website which shall be binding on him/ them. 

3.6 The tenderer shall download the “TENDER SCHEDULE” available on the website in totality and submit 
the same duly signed on each page.  Any time prior to the deadline for submission of bids, Works 
Contracts department may, for any reason, modify the tender terms and conditions by way of an 
amendment, such amendment  will be notified on RINL’s website at regular intervals. 

3.7 Tenders submitted against the NIT / Tender shall not be returned in case the tender opening date is 
extended/postponed.  Tenderers desirous to modify their offer / terms may submit their revised / 
supplementary offer(s) within the extended TOD, by clearly stating the extent of updation done to their 
original offer and the order of prevalence of revised offer vis-à-vis original offer.  The employer 
reserves the right to open the original offer along with revised offer(s) 

4.0. The tender documents and other details can be downloaded from our web site: www.vizagsteel.com and the 
same are to be submitted to the General Manager (Works Contracts), Visakhapatnam Steel Plant duly signed 
on each page by the tenderer on or before  03.00 PM on 05.08.2014 

5.0. Non-transferable tender document can also be obtained from the office of General Manager (Works Contracts), 
VSP on written request on bidder’s letter head on payment of tender cost in the form of DD/BC during working 
hours 10 AM to 4.30 PM on or before 04.30 PM on  04.08.2014. 

6.0. Tenders will be received in the office of General Manager (Works Contracts), up to 03.00 PM on 

05.08.2014 and Envelope-1 will be opened immediately there after. 
7.0 If it comes to the notice of VSP at any stage right from request for registration /tender document that any of the 

certificates /documents submitted by applicant for registration or by bidders are found to be false 
/fake/doctored, the party will be debarred from participation in all VSP tenders for a period of 05(FIVE) 
years including termination of contract, if awarded. E.M.D/Security Deposit etc., if any will be forfeited. 
The contracting agency in such cases    shall make good to VSP any loss or damage resulting from 
such termination.  Contracts in operation any where in VSP will also be terminated with attendant fall 
outs like forfeiture of E.M.D./Security Deposit , if any, and recovery of risk and cost charges etc., 
Decision of V.S.P Management will be final and binding 

8.0 The date  of opening of the pre-qualification cover ( envelope-1) shall be the  date of tender opening in respect 
of both the single bid and two-bid ( techno-commercial and price-bid). 

9.0   Successful tenderer should be in a position to produce, after opening of the price bids, the Original 
Certificates in support of the attested copies of relevant documents submitted along with  tender 
document. Failure to produce the original certificates at this stage in support of the attested copies of 
Electrical License/any other documents etc. submitted earlier would result in disqualification and 
forfeiture of EMD and also liable for debarring from participation in VSP tenders.   

10.0  Tender documents will be issued to tenderers based on their request and on payment of tender  cost or same 
can  be downloaded from our web site by submitting the cost of tender along with  their offer. However, RINL 
will not be responsible for any delay/loss/any website related problems in downloading the tender documents 
etc.. RINL reserve the right to (a) Issue or Refuse tender documents without assigning any reason. (b) Split and 
award the work to more than one agency, (c) reject any or all the tenders or to accept any tender wholly or in 
part or drop the proposal of receiving tenders at any time without assigning any reason there of and without 
being liable to refund the cost of tender documents thereupon. 

 
 
 

For General Manager (Works Contracts)  
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       FORM – A 
 
Ref. Tender No.           
 
 

Name of the Work :   ROTATION AND REPAIR OF ASH SLURRY AND BOTTOM  
                                ASH PIPE LINES OF TPP 
 
 
To  
General Manager 
Works Contracts Department 
Visakhapatnam Steel Plant 
Visakhapatnam-530 031. 
 
Sirs, 
 
With reference to the Notice Inviting Tender, I/We have gone through the tender documents issued to us.  I/We have also 
gone through the General Conditions of Contract of VSP available in VSP web site and noted the contents therein.  I/We 
hereby confirm that I/We shall abide by Terms and Conditions of General Conditions of the Contract including Form of 
Tender, Invitation to Tender, Articles of Agreement etc.   I/We hereby declare that, I/We have visited, inspected and 
examined the site and its surroundings and satisfied ourselves before submitting this tender, obtained information about 
the nature of work, facilities that may be required and obtained necessary information about Working Conditions, risk 
contingencies etc., which may influence this tender.  We hereby offer to execute & maintain the work during the defect 
liability period in conformity with the tender conditions at the respective rates quoted by us. 
 
I/We have deposited the EMD, which amount is not to bear any interest and I/We do hereby agree that this sum shall  be 
forfeited by me/us if I/We revoke/withdraw/cancel my/our tender or if I/We vary any terms in our tender during the 
validity period of the tender without your written consent and/or if in the event of Visakhapatnam Steel Plant  accepting 
my/our tender and I/We fail to deposit the required security money, execute the Agreement and/start the work within 
reasonable time (to be determined by  the Engineer) 
after written acceptance of my/our Tender. 
 

 Status of the firm (mark)  
  

 Proprietary /Partnership/others (Specify) 
  

 
* Authority to Sign: 
a)  Proprietor 
b) Managing Partner  
c)   Power of attorney  holder 
Name of Partners: 
1) 
2) 
3)      
       

 
      
                                                                                                
      
              

             
                                                                     Yours faithfully,                                                                    

                  
 
         (Signature of Contractor)    
  Name:………………………………… 

74304-0 

Following Details are to be furnished by the 
tenderer compulsorily (neat & legible) while 
submitting the tender schedule 
Income Tax PAN No. 
 

 

Status/Reason for not 
having PAN No. 

 

                   OFFICIAL ADDRESS 
 
 
 
 
 
Phone No: 

Cell No   : 

Fax No.: 

e-mail address: 
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INSTRUCTIONS TO TENDERERS 
 

1.a) Tenders shall be submitted in the office of the General Manager (Works Contracts), Visakhapatnam Steel Plant, 
Visakhapatnam – 530 031. 

b)  Tenders shall be submitted in the prescribed form issued by VSP.  The Tender documents issued are not 
transferable.  Tender documents issued/downloaded shall be submitted wholly without detaching any part. 

c)  The Tenderer shall agree to VSP’s terms and conditions, specifications/scope of work, etc., and quote their             
“Total Amount only” accordingly. 

   d)  Tender shall be for the entire scope of work mentioned in the tender documents. 
e) Tenderer  “Shall quote only the Total Amount in figures and in words”.  Over writing is not permitted and 

corrections are to be essentially initialed.  Amount quoted in words shall govern in case of variance between 
figures and words. 

f)   The “ Total Amount quoted in figures and words shall be tallied”  before submission of the tender and all mistakes 
corrected and initialed.  Quotation shall preferably be type written or written in neat and legible handwriting.  All 
the pages of tender documents shall be signed by the tenderer. 

g)  If by any reason the tender opening is postponed to any other date, the details will be displayed in the notice board 
of Works Contract Department.  Tenderers shall see the notice board regularly and keep themselves informed in 
this matter. 

h)  Before quoting, the tenderer shall necessarily contact the “Engineer” and fully understand the job, scope of work, 
unit of measurement, mode of measurement, scope of supply of materials by VSP if any, working conditions, 
shutdown arrangements, Labour deployment requirements, risk contingencies and such other factors which may 
affect their tender. 

i)   General Conditions of Contract of VSP for Works Contracts are available in the Office of GM (Works Contracts) 
I/C and also in VSP’s web site for reference.  The tenderers shall study and understand all the relevant provisions 
before quoting. 

j)  Tenders shall be kept open for acceptance for a period 4 (Four) MONTHS from the date of opening of tender i.e.., 
Envelope-1. 

k)  After opening of tender, the tenderers may be called for negotiations and the details like date, time etc. will be 
displayed on the notice board of Works Contract Department.  The tenderers shall see the notice board regularly 
and keep themselves informed in this matter and promptly attend negotiations without fail. 

   l)  Purchase Preference will be given to PSU’s where applicable as per DPE guidelines. 
   m)    The local Small Scale Industries as approved by VSP and registered with Works Contracts Department of 

Visakhapatnam Steel Plant in the category of Industrial Paint Manufactures for   supply and application of 
industrial Paints to various structurals, equipment pipelines etc., are eligible for purchase preference as per the 
policy of VSP in force from time to time.  The local small-scale industries, those who are technically and 
commercially acceptable shall be considered for extension of Purchase Preference, if the offer is within 15% above 
L-1 price and upon their matching with L-1 price. 

n)   The date of opening of pre-qualification envelope-1 shall be the date of tender opening in respect of both the 
SINGLE BID AND TWO- BID(Techno-commercial and Price bid) tenders.  

o) Respective tenderers participating in the tenders due for opening on the scheduled day, can witness the opening 
of tenders/price bid on production of valid identity card/gate pass, or alternately, shall give a duly signed 
authorization to their designated representatives who are nominated if they wish to witness the tender/price bid 
opening.  However, if the tenderer/designated representative participates for other than his tender his gate pass 
will be cancelled for a period of 01 (ONE) year.       

2) EARNEST MONEY DEPOSIT (EMD) 
a) In case of Earnest Money Deposit being less than or equal to Rs.5 Lakhs, Earnest Money Deposit shall be in the 

form of Demand Draft / Pay Order / Banker’s Cheque obtained from any Nationalized or scheduled commercial 
bank in India, drawn in favour of Rashtriya Ispat Nigam Ltd., Visakhapatnam Steel Plant, payable at 
Visakhapatnam and shall be valid for a minimum period of one month from the Envelope-1 (Pre-qualification 
documents) opening date.  No other mode of payment will be accepted.   However, in case EMD exceeds Rs.5 
Lakhs, tenderers have the option to submit the same in the form of Bank Guarantee (In the format as enclosed to 
the GCC) from any Scheduled Commercial Bank, encashable at Visakhaptnam.  Bank Guarantees shall be valid for 
a minimum period of 04(Four) months from the date of opening of Envelope-1 (Pre-qualification documents).  
The above shall supercede the instructions regarding “form of EMD” elsewhere in the tender document. 
The above shall supercede the instructions regarding “Form of EMD” elsewhere in the tender document. 

b) Public Sector Enterprises of State / Central Government Undertakings are exempted from submission of Earnest 
Money Deposit (EMD) provided they submit a letter requesting for exemption from submission of EMD along 
with their offer.   

c) “Micro & Small Enterprises (MSEs) listed with NSIC only are exempted from submission of Cost of Tender 
Documents (CTD), Earnest Money Deposit (EMD), and Security Deposit (SD), irrespective of whether the service 
is to be carried out within or outside their premises, subject to submission of the following documents along with 
their tender: - 

Tender No. 74304-0
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a.       Proof of enlistment with NSIC and with particulars of relevant trade/item. 
b.       Registration details of the particular trade/item for which this tender is relevant, by way of submission of  

‘Ácknowledgement of Enterpreneur Memorandum(EM) Part-II’  from the Industries Department, along 
with their tender.    The Micro and Small Enterprises not registered for the particular trade/item for which 
this tender is relevant, would not be eligible for exemption.  SSI Registration Certificate is not valid and no 
concession or benefits shall be extended if EM Part-II is not submitted, and, 

c.       As regards Security Deposit (SD) exemption, the MSEs shall however be required to submit a “Performance 
Guarantee Bond” in the prescribed proforma, equivalent to the value of Security Deposit.  It may be noted 
that waiver of SD is permitted only up to the monetary limit for which the unit is registered. 

d) EMDs of unsuccessful tenderers will be refunded after reasonable time without interest. 

3) MODE OF SUBMISSION OF TENDER 

a) Tender shall be submitted in two separate sealed covers.  In case of single bid tender, the first cover shall contain 
the D.D. / Pay Order / Banker’s Cheque for Earnest Money Deposit / Cost of Tender Document / EMD exemption 
documents for PSUs & MSE units registered with NSIC, other pre-qualification documents etc. and the second 
cover shall contain the tender. 

b) In case of two bid system, the first cover shall contain the   techno-commercial bid part of tender, along with the 
other bank instruments / documents indicated in para 3(a) above, and the second cover shall contain only the 
price bid part of tender. 

c) The two sealed covers as mentioned above shall be stapled / tied together and submitted.  The first cover will be 
opened first and only if the submitted documents / instruments are found to be as per NIT requirement, will the 
second cover containing the price bid be opened. 

d) Tenders not satisfying the requirements as per NIT will not be opened. 

 

SPECIAL CONDITIONS OF CONTRACT (SCC) 
1. General: The special conditions of the contract (SCC) are complementary to and shall be read in conjunction with 

General Conditions of Contract (GCC) of VSP for works contracts.  Scope of work, Bill of Quantities and other 
documents form part of the Tender Documents.  In case of any conflict of meaning between SCC & GCC, provisions 
of SCC shall over ride the Provisions of GCC. 

2. Visakhapatnam Steel Plant reserves the right to accept or reject the lowest or any other tender without assigning any 
reason and the work may be awarded to one of the Tenderers or to more than one tenderer. 

3. The contract shall be treated as having been entered into from the date of issue of the letter of intent/work order to 
the successful tenderer, unless otherwise specified. 

4. WATER, POWER AND COMPRESSED AIR: Unless otherwise specified to the contrary in the tender schedule, the 
contractor is entitled to use in the work such supplies of water, power and compressed air (Basing on availability) 
from VSP’s sources from approved tapping points, free of cost.  The contractor shall make his own arrangement for 
drawing the same to the work spot. 

5. The successful tenderer shall produce Registration Certificate under APVAT Act, wherever applicable, before signing 
the Work Order / Letter of Acceptance and submit a copy of the same. 

6. Immediately on receipt of work order, the successful tenderer shall obtain and submit the following documents to the 
Engineer with a copy to ZPE/Manager (Pers)/CLC before start of work.  
a(i)  ESI registration certificate with the contractor’s Code no. covering all the workmen under ESI Scheme, 

which shall be effective from the date of start of contract and cover for the entire period of contract including 
extended period/defect liability period, if any. 

a(ii)  Insurance policy for payment of exgratia amount of Rs.5,00,000/- (Rupees Five lakhs only) per head in case 
of fatal accidents while on duty, to the contract labour engaged by him in addition to the coverage under ESI 
Scheme / Workmen Compensation Insurance Policy whichever is applicable.  As and when a fatal accident 
takes place while on duty along with the benefits under the ESI Scheme / Workmen Compensation, 
whichever is applicable, the contractor is required to pay the ex-gratia amount within 30 (Thirty) days from 
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the date of accident to the legal heir of the deceased.  In case of any delay in paying the ex-gratia amount 
as above, the Employer has the right to pay such amount directly to the legal heir of the deceased and 
recover the same from the contractor’s running / future bills.  This insurance policy is to be taken by the 
contractor over and above the provisions specified under Clause No. 6.13 (Third Party) and 6.14 (ESI Act) of 
the General Conditions of Contract.  

a(iii) Copy of the policy for third party insurance as stipulated in Clause 6.13 of the GCC. 
b) Labour License obtained from Assistant Labour Commissioner (Central), Visakhapatnam. 
c)  PF Registration Certificate issued by PF Authorities 
d) Safety clearance from Safety Engineering Department of VSP. 

7. The contractor shall submit wage records, work commencement/completion certificate etc. and obtain necessary  
clearance from Contract Labour Cell of  VSP for bills clearance. 

8. The contractor shall ensure strict compliance with provisions of the Employee’s Provident Fund Act, 1952 and the 
scheme framed there under in so far as they are applicable to their establishment and agencies engaged by them.  
The contractor is also required to indemnify the employer  against  any  loss  or  claim or penalties or  damages   
whatsoever resulting out of non- compliance on the part  of the contractor with the provisions of aforesaid act and the 
schemes framed there under.  A copy of the provident fund membership certificate/PF CODE number shall be 
submitted by the contractor. 

9. The contractor shall follow the provisions of Indian Factories Act and all rules made there under from time to time as 
applicable and shall indemnify the employer against all claims of compensations under the provisions of the act in 
respect of workmen employed by the contractor in carrying out the work against all costs, expenses and penalties 
that may be incurred by the employer in connection therewith. 

10. a) Total amount quoted shall be inclusive of all taxes, levies, duties, royalties, overheads and the like but 
excluding service tax prevailing as on the date of submission of bids. 

b) During the operation of the contract if any new taxes/duties/levies etc are imposed or rates undergo 
changes, as notified by the Government and become applicable to the subject works, the same shall be 
reimbursed by VSP on production of documentary evidence in respect of the payment of the same.  
Similarly benefits accruing to agency on account of withdrawal/reduction in any existing taxes and duties 
shall be passed on to VSP. 

C) The benefit offered by the agency (other than Service Tax) will be deducted from each bill on the offered 
percentage basis.  Amount so recovered shall be released, limiting to the percentage of benefit offered on 
the quoted price, only on receipt of credit by VSP. 

d) The prices are exclusive of Service Tax.  RINL-VSP will pay Service Tax as applicable on submission of 
Invoices in accordance with Rule 4A (1) of Service Tax Rules 1994. 

 The contractor will be paid Service Tax by RINL-VSP along with monthly service charge bills for further 
deposit with Central Excise Authorities.  The contract will, in turn, submit the documentary evidence in 
support of payment of Service Tax of each month along with subsequent month RA Bills. 

11. ADVANCE: No advance of any sort will be given by VSP. 
12. PAYMENT TERMS: Payment will be made monthly on recommendations of the Engineer basing on the 

quantities executed, at accepted rates. 
13. MEASUREMENTS: The contractor shall   take   measurements jointly with the Engineer or his representative 

and keep joint records for the same.  Bills shall be prepared and submitted by the contractor basing on agreed 
measurements. 

Tender No. 74304-0
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14. INITIAL SECURITY DEPOSIT (ISD):  Initial Security Deposit for the work shall be @ 2% of contract price.  
Earnest Money Deposited by the successful tenderer shall be adjusted against ISD, and the difference between ISD 
and EMD shall be deposited in the manner mentioned in the work order/letter of intent. 

15. RETENTION MONEY: Retention Money for contracts up to a value of Rs. 100 lakhs, at the rate of 7.5% of the bills 
for works with defective liability period not NIL and at the rate of 5.0% for works with defective liability period “NIL” will 
be deducted from each bill until this amount together with the Initial Security Deposit reach the limit of retention which 
is 7.5% or 5.0% as the case may be for the value of work.  The Retention Money shall be released after the 
satisfactory completion of defect liability period after liquidating the defects.  For contracts of value above Rs.100 
Lakhs, the limit of retention money shall be Rs.7.5 lakhs plus 5% of the value exceeding Rs.100 lakhs. 

16. Security Deposit : The Public Sector Enterprises or State/Central Government Undertakings/ Micro & Small 
Enterprises (MSEs) listed with NSIC will not be required to submit Security Deposit, but however they shall submit 
“Performance Guarantee Bond” in lieu of Security Deposit in the prescribed proforma equivalent to the value of 
Security Deposit covering the period of contract + defect liability period + 6 months (Claim period). 

17. Recovery of income   tax at source will be made from contractor’s bill and deposited with   Income Tax Department as 
per rules.  Recovery of sales tax applicable shall be made from the contractor’s bills. 

18 .  SAFETY: 
a) The contractor and his workers must strictly take all safety precautions and shall supply to his workers 

dependable safety appliances like hand gloves, safety boots, safety belt, safety helmets, duster cloth, dust 
mask/nostril filter etc.  In addition to this, contractor shall also provide additional safety appliances as per 
requirement and follow safe working practices like using fully insulated electrode holders etc.   He shall also 
ensure that his workmen intelligently use only dependable safety appliances supplied to them. 

b) The contractor shall take adequate safety precaution to prevent accidents at site.  The contractor shall also 
ensure that his employees observe the statutory safety rules and regulations and also those laid down by 
the employer from time to time and promptly submit report of accident and state the measures taken by him 
to prevent their recurrence and also keep the employer indemnified of all claims arising out of such 
accidents. 

c) No Workmen shall be engaged on the work without proper safety induction and without using required PPE.  
Use of safety helmet and shoe is must excepting in painting works where shoe will not be used.  

d) All the safety appliances required for safe working as decided by SED/Contract operating department shall 
be provided by the contractor to his workmen. 

e) Clearance to start the job will be obtained by the contractor in form ‘A&B’ before start of work. The forms 
may be obtained from the dept. concerned. 

f) Works at height cannot be started without clearance from Zonal Safety Officer.  The workers engaged for 
work at height shall possess height pass from SED.  The names of workmen working at height or in 
hazardous areas will be written on the body of form “B”. 

g) Contravention of any safety regulation of VSP in vogue from time to time will result into work stoppage, 
levying penalties and ultimately in contract termination.  The list of safety violations category wise are as 
follows: 

Cagetory Safety violations Fine 
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I 1.   Occasional violation of not wearing crash helmet  
 
 
 
2.   Driver of two wheeler carrying more than one pinion rider 
 
 
 
3.   Wrong parking of vehicle 

First offence: Rs.100/- 
Second or subsequent 
offences: Rs.300/- 
 
First offence: Rs.100/- 
Second or subsequent 
offences: Rs.300/- 
 
First offence: Rs.100/- 
Second or subsequent 
offences: Rs.300/- 

II MINOR VIOLATIONS 
1.     Working at height without height pass. 
2.     Unauthorized entry at hazardous location. 
3.     Engaging workers without safety training 
4.     Proper ladder/steps not provided for working. 
5.     Failure to provide proper shuttering at excavation works. 
6.     Power connection taken from board without proper board plug. 
7.     Fitness certificate of cranes/hydra/heavy vehicles not available. 
8.     Crane rope conditions not OK. 
9.     Not wearing safety helmet / safety shoe at site. 
10.   Safety goggles/Hand gloves not used. 
11.   Gas cutting without goggle. 
12.   Rolling/lifting of cylinder/dragging on the ground (without cage) 
13.   Welding with non standard holder. 
14.   Welding machine earthing not done (double body earthing) 
15.   Gas hose pipe clamping done by wires. 
16.   LPG Cylinder date expire / over. 
17.   Loading/unloading of cylinder – cushion not given. 
18.   Condition of hose pipe not good. 
19.   Working with leaking cylinder. 
20.   Using non power cable instead of welding cable. 
21.   Working without work permit / shut down. 
22.   Not putting red flags / stoppers. 
23.   Dismantling of structure without authorized plan. 
24.   Unauthorized Oxygen/Nitrogen tapping. 
25.   Not having proper gate passes / other area passes. 
26.   Use of damaged slings / tools / ropes. 
27.   Use of hand grinders / mixer machines without guard. 
28.   Not reporting of accident. 
29.   Taking shelter behind electrical panel. 
30.   Driving of heavy vehicles on the main road during restricted 
hour. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
First violation: 
Rs.2500/- 
 
Second time violation: 
Rs.10,000/- 
 
Third time repeated 
violation: Rs.20,000/- 
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31.   Truck side panel / broken not OK. 
32.   Dropping / Spillage of material on the road. 
33.   No number plate on vehicle. 
34.   No indicator light / brake light on vehicles. 
35.   Driving dangerously. 
36.   Overloading of the vehicles beyond CC weight. 
37.   Racing and trials of speed, overtaking heavy vehicles. 
38.   Moving vehicles in unauthorized restricted routes. 
39.   Talking with cell phone while driving. 
40.   Truck carrying powdery material without tarpaulin. 
41.   Vehicles without red flags / red lights, side guards & tonnage. 
42.   Stock protruding out of the truck body. 

III. MAJOR VIOLATIONS:  
1.     Using bamboo or other non standard material for scaffolding. 
2.     Railing not given at platforms or opening of floor. 
3.     Scaffolding planks not tied properly. 
4.     Throwing / dropping of material from height. 
5.     Proper ladder / approach not given for working at height. 
6.     Walkway / cross over path not provided. 
7.     No barricading of excavated pits. 
8.     No top cover on power distribution board. 
9.     Sleeping under truck. 
10.   Absence of Supervisor at height works, confined space jobs 
and other hazardous jobs. 
11.   Welding screen / face shield, welder gloves not used. 
12.   Driving vehicles without valid driving license. 
13.   Driving by a drunken person. 

 
 
 
 
 
 
Rs.7,500/- for 1st 
violation,                          
2nd and subsequent 
violations Rs.15,000/- 

IV. HIGH RISK VIOLATIONS: 
1.     Failure to use full body harness with double lanyard. 
2.     Life line of full body harness not anchored. 
3.     Floor opening left unguarded in the area of work. 
4.     Working at roof without daily permit. 
5.     Working in confined space without confined space work permit. 
6.     Violation of electrical shut down / PTW. 
7.     Violation of HOT work permit system. 

 
 
 
 
 
Rs.15,000/- 

V. 1.     Serious injuries and permanent disabilities. 
 
 
 
 
2.     Fatal accident cases 

Rs.1,00,000/- or 2.5% 
of contract value 
whichever is less. 
 
Rs.2,00,000/- or 10% of 
contract value 
whichever is less. 
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(1) The above penalties related to the accidents mentioned at Category (V) will be imposed on agency 

in case the reasons to the accidents are attributable to the agency. 
(2) Independent of the above, the contractor shall be debarred or deregistered from taking up further 

contractual work in VSP in case any repeated fatal accident after 3rd incident for the reasons 
attributable to contractor. 
Note:  The penalties mentioned above are in addition to those which are applicable as per the 
Statutory Acts & Rules.   In case of any imposed penalty by any statutory authority, the same shall 
be over and above the contractual clauses). 

(3) Without prejudice to the right conferred for stoppage of work for violation of safety rules, the 
contractor shall be liable for penalty at the rates indicated above depending upon the category of 
violation. 

(4) Operating authority will assess the penalty amount having regard to all the circumstances in 
particular in nature and gravity of the violation on the advice of Head of the Safety Engineering 
Department and will issue a show cause notice specifying therein the proposed penalty.  
Considering the cause shown by the contractor, if any, the operating authority shall pass final 
orders which shall then be binding on the contractor.  The penalty amount shall be recoverable 
from any bill and / or EMD / Security Deposit of the contractor without any further reference to him. 

h) “The contractor shall ensure that the Welders and Gas Cutters wear cotton dress and leather apron.  They 
shall not wear nylon/synthetic dress.  This is required to avoid any fire accident.  This must be followed 
strictly”. 

19. SHUTDOWNS:  
A)  Necessary shutdowns will be arranged by VSP to the contractor for carrying out the work based on 

requirement.  No claims on account of delayed/prolonged shutdown will be entertained. 
B)  The works assigned to the contractor by the Engineer from time to time shall be completed within the time 

schedule fixed by the Engineer in each case, within the approved shut down period. 
20.       LABOUR DEPLOYMENT:  

        A)  The contractor shall deploy his labour as per requirement and as instructed by the Engineer.  It may be 
necessary to carryout the work round the clock based on requirement and shutdown provided.   The 
contractor’s rate shall cover such eventualities. 

  B)  Only trained, experienced, safety inducted workers acceptable to the Engineer shall be engaged on this 
work, work shall be executed as per specifications to the satisfaction of the Engineer. 

 C) As and when need arises in the Annual works from time to time either for extra requirement of work or as a 
replacement in running contracts or a contract commencing for the first time, the contractor shall ensure that 
Displaced Persons (DPs) are engaged in unskilled category of workers to the extent of 50% (fifty percent).  
The contractor shall contract the Engineer-in-charge for this purpose. 

  D) The Contractor shall engage contract worker(s) who do not have any adverse record with respect to his 
character in the past.  For this purpose, the character and antecedents of the proposed worker(s) whom the 
Contractor intended to engage, shall be got verified by the Police and report shall be submitted.        Till 
such time the report is submitted, the proposed contract worker(s) will be given only provisional pass and 
the pass will be cancelled in case any adverse report is reported. 

21. SECURITY REGULALTIONS: The contractor shall abide by and also observe all security regulations promulgated 
from time to time by the employer. 
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22. STORING/STACKING OF MATERIALS: Storing/Stacking/Placing of materials shall be only at the places designated 
by the engineer. 

23. The contractor, his supervisors and workmen shall observe entry and exit timings strictly. 
24. After completion of work activity, the site has to be cleared of all debris, construction material and the like. 
25. The successful tenderer shall start the work immediately after obtaining gate passes and safety induction training and 

clearance from the Employer. 
26. NOTICES: Any notice to be given to the contractor under terms of the contract shall be considered duly served, if 

the same has been delivered to, left for or posted by registered post to the contractors principal place of business (or 
in the event of the contractor being a company, its registered office), at the site or to their last known address. 

27. DEFAULT BY TENDERERS: The successful tenderer may be debarred at the discretion of the company, from 
issue of further tender documents, work orders etc., for a specified period to be decided by the employer in case of : 
“Undue delay in starting and execution of work awarded, poor performance, backing out from the tender, non 
accepting work order/LOI during the validity of tender or non observance of safety rules and regulations, 
misappropriation of company’s materials/property, non payment of due wages to labour or such similar defaults”.     

28. Successful tenderer should be in a position to produce the Original Certificate in support of the attested copies of 
relevant documents enclosed along with pre-qualification documents or afterwards, after opening of the Price Bids. 

29. Failure to produce the original certificates at this stage in support of the attested copies of PF 
Registration/ITCC/Electrical License/Experience/Qualification any other documents etc., submitted earlier would 
result in disqualification and forfeiture of EMD and also liable for debarring from participation in VSP tenders. 

30. If it comes to the notice of VSP at any stage right from request for registration/tender document that any of the 
certificates/documents submitted by applicant for registration or by bidders are found to be false/fake/doctored, the 
party will be debarred from participation in all VSP tenders for a period of    05 (FIVE) YEARS including termination of 
Contract, if awarded. EMD / Security Deposit etc., if any, will be forfeited. The Contracting Agency in such cases shall 
make good to VSP any loss or damage resulting from such termination. Contracts in operation any where in VSP will 
also be terminated with attendant fall outs like forfeiture of E.M.D. / Security Deposit, if any, and recovery of risk and 
cost charges etc. Decision of V.S.P. Management will be final and binding. 

31. Failure to execute the work after LOI/WORK ORDER is given, will make the party liable for debarring for a period of 2 
(TWO) YEARS. 

32. In case it is found before/after award of work to the person/agency through Limited Tender Enquiry (LTE) that the 
same person/agency is proprietor/proprietress/partner of two or more separate agencies and quoted for the same 
work, then punitive action to the extent of debarring up to 02 (Two) years from participating in VSP tenders will be 
taken. 

33. In case the Tenderers revoke/withdraw/cancel their tender or they vary any terms of their tender during the validity 
period of the tender without the written consent of Visakhapatnam Steel Plant (VSP) or in the event of VSP accepting 
their tender and fail to deposit the required security money, execute the Agreement and fail to start the work within 
reasonable time (to be determined by the Engineer) after written acceptance of their tender – EMD submitted by them 
will be forfeited by VSP. 

34. Contractor shall note that: 
i) Time for mobilization after issue of FAX Letter of Intent/detailed Letter of Intent / Work Order shall be; 

            a. 03 (Three) days for Capital Repairs 
b. 15 days for Civil Works 
c. 60 days for painting works of Structural Engineering Department 
d. 07 (Seven) days for Annual Mechanical, Electrical and works of technological assistance/cleaning. 
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ii)    Re-starting the work after disruption shall be within 04 (Four) to 06 (Six) hours after the cause of disruption 
is removed as decided by the HOD. 

                iii) Notice period for Contract Termination shall be - 03 (Three) hours in the event of breakdowns, 02 (Two) 
days in Capital Repairs and 10 days in other works. 

 Failure to adhere to above stipulations may result in Termination of contract at risk & cost and will make the party 
liable for debarring for a period o 2 (Two) years. 

35. Agencies are required to submit Bank Guarantee for the value as decided by the Engineer as a Security while taking 
out Equipment/Components/materials of VSP to their workshop situated outside the VSP premises for carrying out 
repairs. 

36. In case of revision in RINL / VSP approved wage rate, consequent to the revision in the minimum wages (either in 
Basic Wage or Living Allowances) as notified by the Regional Labour Commissioner (Central), Hyderabad, Escalation 
amount to the contract shall be payable as per the following formula: 

 
     V = L x W x (X-Xo) 
         Xo 
              WHERE: 
               V= Escalation Payable 
               L= Labour Content during billing period.                                  
               W=  Gross value of work done on the basis of Contract Rates for the period for which variation is applicable 
               X=  Revised weighted average of RINL/VSP approved wage rates of Unskilled Worker, Semi-skilled Worker 

and Skilled Worker based on the minimum wages as notified by the Asst. Labour Commissioner 
(Central), Hyderabad, for the period under consideration for the contract as per present man-day’s of 
different categories for the billing period.                                       

Xo =  Existing (on the basis which tender estimate prepared) Weighted average of RINL/VSP approved wage 
rates of Unskilled Worker, Semi-skilled Worker and Skilled Worker based on the minimum wages as 
notified by the Asst. Labour Commissioner (Central), Hyderabad, for that contract as per present man-
day’s of different categories for the billing period. 

 
Computation of X and Xo: 
 
X= (a*USR + b*SSR + c*SKR)/(a+b+c) 
Xo= (a*USRo + b*SSRo + c*SKRo) / (a+b+c) 
L= (a*USRo + b*SSRo + c*SKRo)/W 
Where 
a= man days present by USW during the billing period 
b= man days present by SSW during the billing period 
c= man days present by SKW during the billing period 
 
USR= Revised RINL/VSP approved wage rate for USW at the time of billing 
SSR= Revised RINL/VSP approved wage rate for SSW at the time of billing 
SKR= Revised RINL/VSP approved wage rate for SKW at the time of billing 
USRo= RINL/VSP approved wage rate for USW based on which the Estimate of work was prepared. 
SSRo= RINL/VSP approved wage rate for SSW based on which the Estimate of work was prepared. 
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SKRo= RINL/VSP approved wage rate for SKW based on which the Estimate of work was prepared. 
(The above escalation shall be independent of the award percentage whether positive or negative) 
 

37. PAYMENT OF MINIMUM WAGES: Wages paid to the workmen by the contractor should not be less than the rates 
notified by the Regional Labour Commissioner (Central), Hyderabad, from time to time with regard to the minimum 
wages applicable to the respective categories of workmen plus the ad-hoc amount at the rate of Rs.11.54ps as per 
working day per workman per category.  Wages with ad-hoc amount to the workmen should be paid on or before the 
7th of the subsequent month.  if 7th falls on a holiday or weekly off day, the payment should be made one day prior to 
that.   Payment of PF for the month, both the employer’s (in this case contractor) and employee’s  (in this case 
workmen employed by the contractor) contributions should be deposited in the bank in the permanent PF code 
number and challan obtained before the 15th of the subsequent month and forwarded to the Engineer”. In case of 
failure of the contractor to comply with any of the above, the following action will be taken by VSP. 

 

LAPSE ACTION BY VSP 

1. a) Payment of wages at rates less than 
those notified under the minimum wages. 

 
 
 
       b) Non-payment of ad-hoc amount 
 
 
 
 
2. Non payment of wages 
 
 
 
 
3. Non Payment of PF 
 
 
 
 
 
 
 
4.   Delayed Payment of PF 

a) An amount equivalent to the differential amount between 
wages to be paid under minimum wages notification of the 
Govt. applicable for the period less actual wages paid shall be 
recovered from the bills as certified by the Engineer. 
 
b) As amount equivalent to actual payable towards ad-hoc 
amount to the workmen engaged for relevant period shall be 
recovered from the bills as certified by the Engineer. 
 
An amount equivalent to wages payable by the contractor 
applicable for the relevant period shall be recovered from the 
bills as certified by the Engineer. 
  
Recovery of PF amount and an amount equivalent to maximum 
penalty leviable by Regional Provident Fund Commissioner for 
the delayed period under the provisions of EPF & MP Act and 
Rules for delayed remittance of PF contributions (both the 
employee’s and employer’s contribution), shall be recovered 
from the bills of contractor as certified by Engineer.  
 
An amount equivalent to maximum penalty leviable by Regional 
provident Fund Commissioner for the delayed period under the 
provisions of EPF & MP Act and rules for delayed remittance of 
PF contributions (both the employee’s and employer’s 
contribution), shall be recovered from the bills of the contractor 
as certified by Engineer.    
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38. The contract period can be extended at the discretion of V.S.P. up to 04 (Four) months   at the existing Rates, Terms 

and conditions and the Contractor shall be bound to execute the work accordingly and  the offer of the Contractor is 
deemed to include this aspect.   

39. The tenderers shall note that in case of quoting above the Estimated Value of V.S.P. the L-1 party shall furnish logical 
/ satisfactory explanation which V.S.P. may seek if felt necessary for quoting such high rates. If the explanation 
offered by the L-1 party is not acceptable to V.S.P., the L-1 party may be recommended for disqualification while 
retendering the work. 

40. The contractor should clearly understand and comply with the Factories Act 1948 and relieve the FEMALE 
WORKERS from their work site within the restricted working hours prescribed therein under section 66(b). 

41. The following deductions per workman deployed category-wise shall be made from the bills/amounts due to the 
contractor as applicable for the work done and such deducted amounts shall be released as mentioned below:  

 

S.No Component 
Recovery amount per labour   

per every WORKING DAY (in Rs.)   To be released when 
UN-SKILLED SEMI-SKILLED SKILLED 

01 Notice pay `. 22.05ps  `. 24.97ps  `.29.35ps  After the Contractor makes 
payment to the workmen in the 
presence of Engineer I/C and 
CLC representatives, a 
certificate to this effect is to be 
enclosed with pre-final bill. (to 
be paid with pre-final bill) 

 

02 
Retrenchment 
compensation 

`.  11.03ps  `. 12.49ps  `. 14.67ps  

03 
 Leave with 

wages 
`. 13.57ps  `. 15.37ps  `. 18.06ps  

Sub-total `. 46.65ps  `. 52.83ps  `. 62.08ps   

04 Bonus `. 11.55ps  `. 11.55ps  `. 11.55ps  

After the Contractor makes 
payment  to the workmen in the 
presence of Engineer I/C  and 
CLC representatives, a 
certificate to this effect is to be 
enclosed with  RA bill / pre-
final bill. (to be paid with  RA 
bill / pre-final bill as and when 
paid by the Contractor)

Grand total `. 58.20ps  `. 64.38ps  `. 73.63ps   

10% towards profit and 
overheads of Contractor 

`. 05.82ps `. 06.44ps `. 07.36ps 
 

Total recovery amount `. 64.02ps `. 70.82ps `. 80.99ps  

 
Note:    

i) The above recovery rates are effective from 01/10/2013.  In case of any statutory revision in 
minimum wages payable to contract workmen as notified by the Regional Labour 
Commissioner (Central), Hyderabad from time to time, the above recovery amounts for 
workmen category-wise will be revised by RINL/VSP and will be notified accordingly. 

ii) Payment against the above component is to be made to the workmen based on effective wages 
of last drawn pay. 

 

42.     PAYMENT MODE FOR BILL AMOUNTS:  
42.1 Following are the options available to the Contractors for availing e-payments. 
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42.1.1   EFT System:  Under this system Banks offer their customers money Transfer service from account of any bank 
branch to any other Bank Branch.  The EFT system presently covers all the branches of about 77 banks located at 15 
centers indicated below, where clearing houses are managed by RBI i.e., 

 i) New Delhi ii) Chandigarh iii) Kanpur iv) Jaipur v) Ahmedabad vi) Mumbai vii) Nagpur   viii) Hyderabad  ix) 
Bangalore               x) Chennai xi) Trivendrum xii) Kolkata xiii) Bhubaneswar xiv) Guwahati xv) Patna. 

42.1.2 Direct Credit:  Suppliers opting for this system may open Bank accounts with any one of the following banks. 
i)  State Bank of India   - Steel Plant Branch 
ii) Canara Bank   - Steel Plant Branch 
iii) Bank of Baroda   - Steel Plant Branch 
iv) State Bank of Hyderabad  - Steel Plant Township Branch 
v)            Andhra Bank   - Steel Plant Township Branch 
vi)  UCO Bank    - Steel Plant Township Branch 
vii)  IDBI    - Visakhapatnam Branch 

42.2 The Successful tenderer shall agree that all the payment due and payable in terms of the contract will be paid direct 
to his bank account and he shall give the bank account number and the address of the Bank in which the money is to 
be deposited” as per the format given below: 

 (1) Party Code     : 

 (2) Option      : RTGS / EFT 

 (3) Beneficiary Details  

  a) Name of Beneficiary (Max.35 characters) : 

  b) Bank Name (Max. 35 characters)  : 

  c) Branch Name (Max. 35 characters) : 

  d) Account Number (Max. 35 characters) : 

  e) Account type (Max. 35 characters) : 

   (Savings / Current / Overdraft) [Mention Code No. also] 

  f) Beneficiary Bank’s IFSC Code (Max. 11 characters): 

   (For RTGS Mode only) 

  g) Beneficiary Bank’s MICR Code (Max.09 characters): 

   (For EFT Mode only)     

 
 (Signature of the Party / Contractor) 

        Name: 

                   Desgn: 

CERTIFICATE 
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Certified that the above particulars are found to be correct and matching with our records in respect of the above 
beneficiary. 
 

        Sd/-…………… 

        (Signature of Branch Manager) 

        Name  : 

        Seal of Bank : 

 
42.3 The contractor has to submit their bank account details in VSP format duly certified by Concerned Bank Manager for 

the purpose of making electronic payment before submission of First Running Account Bill, failing which the bill will 
not be processed. 

42.4. The Successful tenderer is required to give an undertaking to the Finance Department of VSP that the payment made 
by RINL/ VSP of any sum due to him by directly remitting the same in his bank, the address and the number of which 
is to be furnished, shall be in full discharge of the particular bill raised by him, and that he shall not have any claim in 
respect of the same”. 

42.5 In respect of payment made through Electronic Fund Transfer mechanism or Direct Credit to the 
supplier’s/contractor’s bank account, the supplier/contractor/receiver should intimate discrepancies, if any, within 10 
days from the date of dispatch of intimation letter of payment to them to Finance Department of VSP failing which it 
shall be presumed that the funds have reached to their bank account and that no claims will be entertained after the 
said 10 days. 

43. CLAUSES CONCERNING CENVAT AGAINST EXCISE DUTY: 
a) The tenderer shall specify the percentage of CENVAT benefit on quoted price for which they shall furnish 

the duty paying documents. 
b) The successful tenderer shall take necessary steps to comply with the rules and provisions of central excise 

and service tax law facilitating VSP to avail CENVAT credit. 
c) The amount of CENVAT benefit declared shall be deducted from the tendered price for the purpose of 

tender evaluation i.e. the evaluation shall be on the net of CENVAT benefit. 
d) The invoice raised by the Contractor should clearly mention VSP as the consignee (Consignee: RINL, VSP, 

A/c: Name of the contractor).  It should be ensured that material has been delivered along with the duplicate 
for transporter copy of the invoice, based on which CENVAT credit is to be claimed. 

e) The duty paying documents shall be submitted as soon as the material is procured by the agency for 
incorporation in the work.  The CENVAT benefit offered by the agency will be deducted from each bill on the 
offered percentage basis and will be released to the extent CENVAT benefit could be availed by VSP.  The 
contractor shall extend all possible help to facilitate VSP to avail CENVAT benefit.  If CENVAT benefit could 
not be availed by VSP due to reasons attributable to the contractor, such amount will not be released by 
VSP. 

f) In the event the CENVAT benefit realized by VSP (based on documents) is in excess of the CENVAT benefit 
offered by the agency/contractor, the refund will be restricted to the benefit offered by the agency.  The 
excess amount realized from Excise Authorities will be to the credit of VSP only. 
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g) Material once received in to the factory would not be allowed to go outside the factory premises for any 
reason.  Excess/Rejected material will be allowed to be taken back after complying with the provisions of CE 
Act. 

44. RINL reserves the right to reject the offers of tenderers whose performance is “poor” in awarded/ongoing works if 
any”. 

45. VSP after opening of tender/bid document may seek in writing, documents/clarifications which are necessary for 
evaluation of eligibility/prequalification stipulated in the NIT. 

********** 
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SCOPE OF WORK TENDER NO :

ROTATION AND REPAIR OF ASH SLURRY AND  BOTTOM ASH PIPE LINES OF

TPP

Work Desc :

1.01

1.02

Cond No

TURNING OF 14" DIA SLURRY PIPELINES:

The slurry lines from Ash Slurry Pump House at TPP to Ash Pond (near

Appikonda Gate of VSP) are covered under the scope of this work. The

contractor has to arrange rotation of individual slurry pipes by 90 degrees

or to an angle as decided by the Engineer-I/C from the present position.

Only one joint will be measured per slurry pipe irrespective of pipe

length. Individual pipe has to be removed, inspected and then either to be

turned or replaced as per the instructions of the Engineer-I/C. In case,

the pipeline is turned, it has to be properly cleaned before fixing it

back. The turning of the pipe shall be done by the contractor by using a

suitable crane/equipment without any damage/disturbance to the adjacent

pipelines. The contractor has to replace the coupling gaskets, damaged

bolts, damaged coupling spacer and rings, etc. and ensure no leakage

through couplings after fixing them. Existing position of all the pipes to

be marked with paint before starting the job as directed by Engineer-I/C.

Only one series shutdown will be given on day-to-day basis. Contractor has

to complete all the joints opened on individual working day and keep the

series ready for use at the end of the working day to meet any exigency in

other working series. In case of any breakage/chokage in any of the working

series,the contractor has to complete all the joints opened on the shutdown

line, make the series ready for use immediately and attend to the breakdown

job on priority basis as per the instructions of Engineer-I/C. Wherever

necessary, the contractor has to check the thickness of the slurry pipes as

per the instructions of Engineer-I/C. Various pipes, bends and tee supports

have to be opened/cut at various places and to be refixed by clamping

/welding.These jobs will not be measured separately.

REPLACEMENT OF 14" DIA DAMAGED C.I. PIPES:

The damaged pipes, any where along with the ash slurry Line of 4.5 K.M.

length(approx.)from ASPH of TPP to Ash Pond, is to be replaced with new

pipe. The tenderer has to keep a few new pipes at selected places for

immediate replacement and stock the damaged pipes at a place shown by the

Engineer-in charge. The damaged pipe is to be replaced with new CI pipe of

normal length 5.2 M by shifting the adjacent pipes, or fabricated M.S.pipe

with flanges, if required the tenderer has to cut the C.I.pipe by grinding

to the required length to suit the damaged pipe. The replacement of the

damaged pipe line shall be done by tenderer by using suitable crane without

any damage /disturbance to the adjacent pipe lines. The tenderer has to

ensure no leakage through couplings fixed to the pipe.In this case,number

of pipes changed will be taken for measurement irrespective of pipe length.

A few 'T' pieces may have to be replaced by straight pipes/new 'T' pieces

for which payment will be released same as that of replacement of 14" dia

 Cond Desc

Proposal No 505061400100
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SCOPE OF WORK TENDER NO :

ROTATION AND REPAIR OF ASH SLURRY AND  BOTTOM ASH PIPE LINES OF

TPP

Work Desc :

1.03

1.04

1.05

1.06

damaged CI pipe.

1.02.02. REPLACEMENT OF 14" (350 NB) CI SLURRY PIPE LINE WITH 350 NB MS

PIPES:

The damaged CI pipes or CI pipes with very less thickness any where along

the ash slurry line of 4.5 K M length (approx.) from ASPH of TPP to Ash

Pond are to be replaced with new MS pipes. The tenderer has to keep a few

new MS pipes at select places for immediate replacement and stock the

damaged pipes at a place, shown by the Engineer-in charge. The damaged CI

pipe is to be removed and new MS pipe is to be placed. Couplings are to be

fixed and tightened at both ends with new gaskets. If required, the

tenderer has to cut the MS pipe to the required length. The replacement of

the damaged pipe shall be done by tenderer without causing any damage

/disturbance to the adjacent pipe lines. The tenderer has to ensure no

leakage through couplings fixed to the pipe.

Fabrication of MS pipe with flanges:

Fabrication of M.S.pipe of 5.2 M length (or any suitable length as

required) with flanges to suit the damaged pipe from the straight M.S.pipe

of similar dia and flanges from the plate supplied by VSP at free of cost.

REPLACEMENT OF 14" DIA C.I. BENDS AND Y-LATERALS:

The damaged bends and Y-laterals any where along with the ash slurry line

of 4.5 k.M.length (approx.) from ASPH of TPP to ash pond are to be replaced

with new bends/Y-lateral or fabricated MS bends/Y-lateral or hard-faced

bends. The tenderer has to cut CI bends or Y-lateral by grinding to the

required length. The replacement of damaged bend/Y-lateral shall be done by

the tenderer by using suitable crane or tripod ,without any damage/

disturbance to the adjacent pipe lines. The tenderer has to ensure no

leakage through couplings fixed to the bend/ Y-lateral. The tenderer has to

stock the damaged bends/Y-lateral at a place shown by engineer-incharge.

One bend will be measured irrespective of bend size/angle/location.

Fabrication of MS bend/MS Y-lateral with flanges:

Fabrication of MS bend/MS Y-lateral with flanges to suit to the damaged

bend/Y-lateral from straight MS pipe of similar dia and flanges from the

plate supplied by VSP at free of cost.

ATTENDING COUPLING JOINTS LEAKAGE:

The leaking coupling joint to be opened and coupling spacer, coupling rings

etc. are to be inspected.In case ,the 

coupling spacer and rings are O.K, only the coupling gasket is to be

replaced with new ones. In this case, only one joint will be measured for

payment. In case, if the coupling spacer or rings are damaged, the coupling

joint
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SCOPE OF WORK TENDER NO :

ROTATION AND REPAIR OF ASH SLURRY AND  BOTTOM ASH PIPE LINES OF

TPP

Work Desc :

1.07

1.08

2.01

adjacent to the leaking joint also to be opened in order to replace the

damaged coupling spacer/rings with new one. The coupling gaskets for both

the joints to be replaced with new ones. In this case, two joints will be

measured for payment. Attending the leakage shall be done by the tenderer

without any damage/disturbance to the adjacent pipelines. The tenderer has

to ensure, no leakage through couplings after fixing them.

REPLACEMENT OF BOTTOM ASH DISCHARGE PIPES/BEND:

The damaged pipe/bend is to be replaced with new CI pipe/bend (supplied by

VSP free of cost) or fabricated MS pipe/bend. If required contractor has to

cut the CI pipe/bend to the required length to suit the damaged pipe/bend.

The replacement of damaged pipe/bend shall be done by the contractor by

suitable means without any damage/ disturbance to the adjacent pipe line.

The contractor has to ensure no leakage through couplings. In this case the

number of pipe/bend changed will be taken for measurement irrespective of

length of pipe/bend. The contractor has to replace the coupling gasket,

damaged bolts, damaged spacer and rings, etc., and ensure no leakage

through coupling after fixing them. Dewatering /ash removal for replacement

of the pipes is part of the above job.

ROTATION OF BOTTOM ASH DISCHARGE PIPES:

Individual pipe has to be removed, inspected and then either to be turned

or replaced as per the instruction of Engineer-incharge. The turning of the

pipe is to be done by the contractor by suitable means without damage/

disturbance to the adjacent pipe lines. The contractor has to replace the

coupling gasket, damaged bolts, damaged spacer and rings, etc., and ensure

no leakage through coupling after fixing them. Existing position of

all the pipes to be marked with paint before starting the job as directed

by Engineer-incharge. Wherever required de-watering/ash removal from the

channel to expose the buried pipelines shall be done by the contractor. One

or more pipelines shutdown will be given on day-to-day basis contractor has

to complete all the joints opened on individual working day and keep the

line(s) ready for use at the end of the working day to meet any exigency.

However in case of any requirement of any of the line the contractor has to

complete all the joints opened and make ready the line for use immediately.

Wherever necessary thickness of the pipelines have to be measured and

recorded as per the instruction of Engineer-in-charge. Wherever necessary

clamps, supports, have to be opened/ cut at various places and to be

refixed by clamping/welding.

CHANGING OF 150NB PIPELINE:

Existing fire fighting pipeline near Boiler area got eroded. It is to be

replaced with new 150 NB pipeline. The

party has to take delivery of the material from departmental stores

Tender No. 74304-0

Page 21 of 28 Signature of the Tenderer



SCOPE OF WORK TENDER NO :

ROTATION AND REPAIR OF ASH SLURRY AND  BOTTOM ASH PIPE LINES OF

TPP

Work Desc :

3.01

4.01

6.01

,transport, fabricate and erect the pipeline by

replacing the old pipeline. Necessary scaffolding has to be done .Pipes

will be issued free of cost by VSP.

JUNGLE CUTTING ALONG THE SLURRY LINE:

Ash slurry pipeline from Ash Slurry Pump house to Appikonda gate is to be

cleared of light jungle including shrubs,

bushes, grass and plant sapling of girth up to 300mm measured at 1 M

height. Removal of cut jungle up to 3KM out side the periphery of the area

cleared as per the direction of Engineer in Charge and burning the jungle

at dumped place.

REPLACEMENT OF 350 NB MS PIPES:

 The damaged pipes, any where along the ash slurry line of 4.5 K M length

(approx.) from ASPH of TPP to Ash Pond are to be replaced with new pipes.

The tenderer has to keep a few new pipes at select places for immediate

replacement and stock the damaged pipes at a place, shown by the Engineer-

in charge. The damaged pipe is to be replaced with new MS pipe. Couplings

are to be fixed and tightened at both ends with new gaskets. If required,

the tenderer has to cut the MS pipe to the required length. The replacement

of the damaged pipe shall be done by tenderer without causing any damage

/disturbance to the adjacent pipe lines. The tenderer has to ensure no

leakage through couplings fixed to the pipe.

REMOVAL OF SOIL, CLAY AND DEBRIS ALONG SLURRY PIPE LINES:

Ash/ earth/ clay is to be excavated from below ash slurry pipe lines under

restricted work space. The agency has to carry out necessary leveling of

approaches to facilitate the movement of man and machinery for excavation

and removal of earth/ash. The earth/ ash is to be moved and dumped at a

place, approximately within 50 M distance, earmarked by the engineer. The

contractor shall take adequate precautions/ steps to ensure that no

spillage occurs during movement of material. Spillage, if any, shall be

removed and cleaned by the contractor without any extra payment. The

contractor shall carry out the work without causing any damage /disturbance

to the slurry pipe lines.
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TERMS AND CONDITIONS TENDER NO :

ROTATION AND REPAIR OF ASH SLURRY AND  BOTTOM ASH PIPE LINES OF

TPP

WORK DESC   :

01.

02.

03.

04.

05.

06.

07.

08.

09.

Cond No

Contractor must visit the site, understand fully the scope/extent of

work, ways and means including handling equipemnts, tools and tackles,

non-availability of power source, manpower required for doing the job,

etc. before quoting.

Any concrete removal, if required, for removing damaged bends or lateral

is to be carried out by the successful tenderer with out extra payment.

The contractor has to arrange welding machines and gas cutting sets

including TIG welding set and deisel welding set. Only MS & Hard facing

welding electrodes will be supplied by VSP free of cost.

The contractor has to arrange all tools and tackles required for

carrying out the jobs. Listed below are some of the important

equlipment, tools & tackles to be brought by the contractor:

a) Welding generator along with sufficient length of cable.

b) Gas cutting set.

c) Portable grinding machine.

d) Flexible grinding machine.

e) Chain pulley blocks of capacities 2T & 5T.

f) Spanners of standard sizes.

g) Hacksaw frame with blades.

h) Tripods.

No power source is available throughout the length of the pipeline.

Contractor has to arrange his own source of power for lighting, welding,

grinding etc. The contractor has to use all standard electrical fittings

duly earthed. Flood lights/ hand lamps required shall have to be

arranged by the party.

The contractor has to follow VSP safety rules while executing the job.

Safety clearance is to be taken by the contractor from VSP Safety

Department before starting the job.

Selection of series and area of work & time will be decided by Engineer-

I/C and contractor has to mobilise the work so as to complete the

assigned job within stipulated period.

Most of the pipeline is on ground level, however, a small length of the

pipe is at overhead /minus level. No extra payment will be considered

for jobs in these areas.

No regular approach is available immediately adjacent to the pipelines.

In some areas pipelines may be immersed in water. Contractor has to

arrange for de-watering/cleaning of the work area with his own resources

and cost. He may also have to arrange removal of bushes, weeds etc. at

his own cost wherever required.

Cond Desc

PROPOSAL NO : 505061400100
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TERMS AND CONDITIONS TENDER NO :

ROTATION AND REPAIR OF ASH SLURRY AND  BOTTOM ASH PIPE LINES OF

TPP

WORK DESC   :

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

Cond No

All the worn out/replaced old pipes/bends/tees have to be handed over to

VSP Stores/TPP site as decided by Engineer- In Charge.

No workman will be allowed to work without wearing safety helmet &

safety shoes.

The party has to remove all the scrap in the area and shift to a place

shown by the engineer in charge and the work area is to be cleaned after

the completion of the job.

Any job which is not included in the scope of work, is of minor in

nature and is an inherent part of the job shall be executed by the

contractor at no extra cost.

Agency has to arrange mobile crane involving major replacements.However

in case of breakdowns/emergencies VSP may provide mobile crane as per

the discretion of Engineer in charge.

Some of the jobs have to be carried out on round the clock basis as

decided by Engineer In Charge.

During the course of contract if the contractor is allowed to erect any

temporary shed for storing his materials the same has to be dismantled

and the area is to completely cleaned before submitting his final bill.

At any time during the course of contract work should not get affected

due to lack of manpower or tools& tackles.

The party should be in a position to start the work on telephonic

information.

JOB COMPLETION PERIOD: 12 months from the date of issue of work order.

PERFORMANCE GUARANTEE : A defect liability period of three months from

the date of completion of work shall be considered for this contract.

Any defective work, if observed during the defect liability period,

shall be rectified by the contractor at his own cost immediately after

receiving information from the Engineer - In-charge.

Engineer-in-charge shall be AGM(Mech)/TPP.

Sales Tax Clause:

The scope of materials supply and consumable supply in the present

proposal is as follows:

a) Materials to be supplied by VSP : 14", 8" CI pipes, MS

pipes,structurals, bends,laterals,paint, etc.

b) Consumables to be supplied by VSP: Oxygen & LPG , bolts, nuts,

coupling gaskets, MS and hard facing electrodes.

c) Materials to be supplied by Contractor: NIL.

d) Consumables to be supplied by Contractor : Nil.

Cond Desc

PROPOSAL NO : 505061400100
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TERMS AND CONDITIONS TENDER NO :

ROTATION AND REPAIR OF ASH SLURRY AND  BOTTOM ASH PIPE LINES OF

TPP

WORK DESC   :

23.

Cond No

 The deduction of Sales Tax shall be shall be done as per rules

prevailing from time to time.

The contractor shall ensure usage of ISI marked

regulators,hoses,nozzles,cutting torches, welding holders and cables for

the cutting and welding works. This must be adhered to strictly.

Cond Desc

PROPOSAL NO : 505061400100
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REPORT ID:
RASHTRIYA ISPAT NIGAM LIMITED

VISAKHAPATNAM STEEL PLANT
 BOQ REPORT  

-----------------------------------------------------------------------------------------

TENDER NO :
Page 1 of 2

ROTATION AND REPAIR OF ASH SLURRY AND  BOTTOM ASH PIPE LINES OF TPPWork Desc     : 

506001RESP CODE  :

1

2

3

4

5

6

Item 

 No.

TURNING OF 14" DIA

SLURRY PIPELINE AS PER

SOW 1.01

Replacement of 14" dia.

Damaged CI pipes as per

SOW 1.02

Fabrication of MS pipe

with flanges as per SOW

1,03(New)

Replacement of 14" dia.

CI  bends /Y-laterals as

per SOW 1.04

Fabrication of MS bend &

Y-laterals with flanges

as per SOW 1.05(New)

Attending slurry line

coupling joint leakages

as per SOW 1.06

Item Description

NUMBER

NUMBER

NUMBER

NUMBER

NUMBER

NUMBER

Unit

Desc.

 800.000

 400.000

 20.000

 40.000

 20.000

 50.000

Quantity

 674.65

 1875.61

 1278.94

 1401.76

 2872.46

 237.99

  Rate

  (Rs.)

Amount

(Rs.)

 539720.00

 750244.00

 25578.80

 56070.40

 57449.20

 11899.50

DEPT NAME     : TPP ENGG DIVN  : MECHANICAL

PROPOSAL NO   : 505061400100

Rupees Six hundred seventy-four and paise

sixty-five Only

Rupees One thousand eight hundred seventy-

five and paise sixty-one Only

Rupees One thousand two hundred seventy-eight

and paise ninety-four Only

Rupees One thousand four hundred one and

paise seventy-six Only

Rupees Two thousand eight hundred seventy-two

and paise forty-six Only

Rupees Two hundred thirty-seven and paise

ninety-nine Only

Skilled

 257.00  428.00

 291.00  475.40

 342.00  546.45

The BOQs are prepared on the basis of following rates.

UnSkilled

SemiSkilled

Min.Wage Rate VSP Rate
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REPORT ID:
RASHTRIYA ISPAT NIGAM LIMITED

VISAKHAPATNAM STEEL PLANT
 BOQ REPORT  

-----------------------------------------------------------------------------------------

TENDER NO :
Page 2 of 2

7

8

9

10

11

12

13

Replacement of Bottom

Ash Hopper pipes/bends

as per SOW 1.07

Rotation of Bottom Ash

Hopper disc. Pipes as

SOW 1.08

Changing of 150Nb

pipeline as per SOW 2.00

Jungle cutting along

slurry pipelines as per

SOW 3.00

Replacement of 14" (350

NB) dia CI slurry pipe

lines with 350 NB MS

pipes as per SOW S.NO.

1.02.02

Replacement of 350 NB MS

pipes as per SOW 4.01

Removal of soil,debris

along slurry pipe lines

as per SOW 6.01

NUMBER

NUMBER

METRE

SQ.

METRE

METRE

Running

Meter

CUBIC

METRE

 100.000

 200.000

 200.000

 120000.000

 200.000

 600.000

 500.000

 1131.01

 770.75

 507.34

 0.97

 306.05

 229.74

 132.20

 113101.00

 154150.00

 101468.00

 116400.00

 61210.00

 137844.00

 66100.00

Rupees One thousand one hundred thirty-one

and paise one Only

Rupees Seven hundred seventy and paise

seventy-five Only

Rupees Five hundred seven and paise thirty-

four Only

Rupees  and paise ninety-seven Only

Rupees Three hundred six and paise five Only

Rupees Two hundred twenty-nine and paise

seventy-four Only

Rupees One hundred thirty-two and paise

twenty Only

 2191234.90

Rupees Twenty-one lakh ninety-one thousand

two hundred thirty-four and paise ninety Only

Signature of I/C Signature of HOD
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FORM’G’ 
RASHTRIYA ISPAT NIGAM LIMITED 
VISAKHAPATNAM STEEL PLANT 

WORKS CONTRACTS DEPARTMENT 
BILL OF QUANTITIES (BOQ) 

 

 
1. The quantities indicated are approximate and may vary to a wide range. Payment shall be made as per the 

actual work carried out at corresponding accepted rate. 
2. Wherever old items are replaced for fixing new items, all related connections are to be made good for proper 

functioning of new items. Dismantled / old items are to be handed over to the stores. 

No. DESCRIPTION UNIT QTY. RATE (`.) AMOUNT (`.) 

 
1. 

 
As per the detailed Bill of 
Quantities enclosed in  
02 (Two) pages 
 

ESTIMATED VALUE ………… 

(RUPEES TWENTY ONE LAKHS 
NINETY ONE THOUSAND TWO 
HUNDRED THIRTY FOUR AND 
PAISE NINETY  ONLY) 

 

AS PER DETAILED  

BILL OF QUANTITIES 

ENCLOSED 

 

21,91,234=90 

 
TOTAL AMOUNT QUOTED IN FIGURES: Rs. _________________________________ 
 
TOTAL AMOUNT QUOTED IN WORDS: Rs. ___________________________________________________ 
 
______________________________________________________________________________ only. 
Note: 1. Tenderer   shall  write  their  quoted  offer  both  in  WORDS  and  FIGURES.  The  quoted  offer  in 

 WORDS shall be in CAPITAL / BLOCK letters. 
 2. If there is discrepancy between the amount mentioned in FIGURES and  the amount 

 mentioned  in WORDS,  the  amount  as  mentioned in WORDS  only  shall  be  taken  as  the 
quotation of the tenderer.  

3. THE ESTIMATE OF THIS TENDER IS BASED ON THE RINL / VSP APPROVED WAGE RATES, 
CONSEQUENT TO THE MINIMUM WAGE OF CONTRACT WORKER AS NOTIFIED BY THE REGIONAL 
LABOUR COMMISSIONER (CENTRAL), HYDERABAD, WHICH IS GIVEN BDLOW.  IN CASE REVISION IN 
THE MINIMUM WAGES OF CONTRACT TAKES PLACE, ESCLATION DUE TO THIS SHALL BE PAYABLE 
TO THE CONTRACT AS PER THE ESCALATION FORMULA INDICATED IN THE SPECIAL CONDITIONS 
OF CONTRACT : 

 

Name of the work :   
 
ROTATION AND REPAIR OF ASH SLURRY AND BOTTOM ASH PIPE 

  LINES OF TPP . 
 

 
UNSKILLED 
WORKER 

SEMI-SKILLED 
WORKER 

 
SKILLED 
WORKER 

 
RINL/VSP APPROVED RATE (IN RUPEES) 
 

428=00 475=40 546=45 
 
MINIMUM WAGES AS NOTIFIED BY THE   
RLC (CENTRAL), HYDERABAD  
(IN RUPEES) 
 

257=00 291=00 342=00 

TENDER NO: 74304-0 
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