Tender No. 74375-0

o

FORM'C’
RASHTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT
WORKS CONTRACTS DEPARTMENT
VISAKHAPATNAM-530031
PHONE NO: (MAX)3691, TELEFAX NO:0891-2518763

NAME OF THE WORK:

REPAIR OF OVEN MACHINES I.LE., PUSHER CARS, DE CARS,
CHARGING CARS & LOCOS OF BATTERY-3 COMPLEX

TENDER NO: 74375-0

PERIOD OF CONTRACT : 12 (TWELVE) Months
DEFECT LIABILITY PERIOD : 03 (THREE) Months
ENGINEER : DGM(M)-CO&CCP

ISSUED TO SRI/ M/s.

No of pages of BOQ alone: 06 (Six) pages only

Note: Tenderer has to fill the data
wherever and whatever required in
the tender schedule without fail and Total No. of pages : 30 (THIRTY) pages only
sign all the pages

(FOR OFFICE USE ONLY)

1. E.M.D. PARTICULARS

2. Sl. No. : OUT OF TENDERS

3. COVERING LETTER : NO. OF PAGES:

4. REBATE OFFERED

5. RATE WRITTEN IN WORDS

6. VALIDITY OF TENDER : 4 MONTHS FROM THE DATE OF OPENING
SIGNATURE OF CONTRACT SIGNATURE OF FINANCE
DEPT. REPRESENTATIVE DEPARTMENT REPRESENTATIVE

RINL Vigilance TOLL FREE NUMBER : 1800 425 8878

Page 1 of 30 Signature of the Tenderer



Tender No. 74375-0

L4

RASHTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT
WORKS CONTRACTS DEPT., VISAKHAPATNAM -530031 (A.P.)
TELEFAX: 0891-2518763 TEL NO: 0891-2758705, 2518763
OPEN TENDER NOTICE NO: VSP/WC/CO&CCP/74375-0/0T/2014 DATED 06-09-2014

1.0 Sealed tenders along with Earnest Money Deposit (EMD) are invited from experienced contractors for the
following work:

Tender No: Name of the work

74375-0 REPAIR OF OVEN MACHINES |E., PUSHER CARS, DE CARS,

Note

CHARGING CARS & LOCOS OF BATTERY-3 COMPLEX

Agencies having experience in “Erection / overhauling / repair or maintenance of
electromotive equipments such as Pusher Cars / Charging Cars / DE Cars, etc.” will only be
considered

Cost of Tender Document S ] _
(Non-refundable) Eligibility/ gxperlence requirements Earnest Money
Value of single Deposit
similar work Annual Turn
executed over ®

(X in Lakhs) ® In Lakhs)

_Tender
Number By

By hand download

74375-0 800/- 800/- 13.04 07.82 37,500/-

2.0

3.0

4.0

Cost of Tender document(s) shall be paid in the form of Demand Draft/Pay Order/Banker's Cheque, obtained from any Nationalized
or Scheduled Bank in India, drawing in favour of RIN Ltd., payable at Visakhapatnam and shall be valid for a minimum period
of one month from the date of opening of tender i.e., Envelope-1 [Pre-qualification documents]. THE COST OF TENDER
DOCUMENT(S) RECEIVED ALONGWITH TENDER DOCUMENT WILL NOT BE REFUNDED UNDER ANY CIRCUMSTANCES
UPON RECEIPT OF TENDER.

The value of single similar work executed shall be during the last 07(Seven) years ending last day of month previous to
Tender Notice date i.e: 31.08.2014 and Turnover shall be the average Annual Financial Turnover during the last three years

ending 31% March of the previous financial year i.€.31.03.2014. The tender document shall be accompanied with copies of
(&) Work Order, Bill of Quantities, Work Completion Certificate indicating the total value of the work done inclusive of all
deviations and escalations against the subject work and including all taxes & duties, but excluding Service Tax. In case of work
executed outside VSP, and where the total amount includes Service Tax, tenderers shall make efforts to get the value of Service
Tax indicated separately (b) for Turn Over Audited balance sheets certified by Practicing Chartered Accountant in case the
annual Turn-over is more than Y40.00 Lakhs (or) in case of Turn-Over being less than %¥40.00 lakhs either Turn-over
certificate in the prescribed format of VSP duly signed by a practicing Chartered Accountant/Cost Accountant or T.D.S.
certificate(s) comprising of the Gross bill values issued by the Deductor(s) for the work done. (c) Copy of registration letter
issued by V.S.P. in case of registered agencies and in case of non-registered agencies, either a copy of Notarized sole
proprietorship OR a copy of partnership deed OR a copy of Memorandum of Association & Articles of Association, along
with certificate of registration — whichever is applicable. VSP_reserves the right to reject the offer in case the above
documents are not enclosed along with the offer. The authorized representative of the tenderer shall sign on all the copies of the
documents submitted along with the tender document.
NOTE :
1) TENDERERS SHALL SUBMIT PF REGISTRATION CERTIFICATE IF AVAILABLE, IF NOT AVAILABLE SUCCESSFUL TENDERER
SHALL SUBMIT PF REGISTRATION CERTIFICATE BEFORE COMMENCEMENT OF THE CONTRACT.
2) THE SUCCESSFUL TENDERER SHALL PRODUCE REGISTRATION CERTIFICATE UNDER APVAT ACT, WHEREVER
APPLICABLE, BEFORE SIGNING THE WORK ORDER / LOA AND SUBMIT A COPY OF THE SAME.
The tenderers are requested to note that :
The offer shall be made in 02(two) envelopes. First envelope (to be super scribed as Envelope-1 with name of the
work, tender no.) should contain the cost of the tender document in case the tender is down loaded from the web site
(Tender can be purchased from the office of GM(WC) by paying tender cost in the form of DD/PO/BC as cited at
para-2 above in which case tender cost need not be enclosed while submitting the tender), Earnest Money
Deposit(EMD) separately in the form of DD/PO/BC etc (refer to instruction to tenderer) and pre-qualification
documents(Criteria eligibility/experience and other documents etc. as cited at para(03) above) duly signed / attested
by the authorized representative of the company as per para-1 read with para-3 above. Second envelope (to be
super scribed as Envelope-2 with name of the work, tender no.) should contain price bid in its prescribed format along
with the tender document.

RINL Vigilance TOLL FREE NUMBER : 1800 425 8878
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4.2

4.3.

4.4

4.5

4.6

4.7

5.0.

6.0.

7.0.

8.0

9.0

10.0

11.0

o

The first cover shall be opened initially and only on satisfying the eligibility criteria, adequacy of cost of tender
document ( in case of downloaded tender) and EMD etc., placed in it, the second envelope containing the price bid
shall be opened. The date and time of opening of the price bid along with names of successful tenderers in pre-
qualification will be subsequently displayed in the notice board of Works Contracts only and no individual
communication to tenderers will be made.

The documents submitted in the first envelope by the tenderers in respect of pre-qualification criteria are
final and no further correspondence / clarifications / submissions in this regard shall be entertained.

Scope of work, Bill of Quantities (BOQ), Terms & Conditions given in the tender documents (placed in the website) is
final. On verification, at any time, whether the tenderer is successful or not, if any of the documents submitted by the
tenderer including the documents downloaded from our website / issued are found tampered/altered/ incomplete,
they are liable for actions like rejection of the tender, cancellation & termination of the contract, debarring etc., as per
the rules of the company.

It will be presumed that the tenderers have gone through the General Conditions, Special Conditions & Instructions to
tenderer etc., of the contract available in the website which shall be binding on him/ them.

The tenderer shall download the “TENDER SCHEDULE" available on the website in totality and submit the same duly
signed on each page. Any time prior to the deadline for submission of bids, Works Contracts department
may, for any reason, modify the tender terms and conditions by way of an amendment, such amendment will
be notified on RINL’s website at regular intervals.

Tenders submitted against the NIT / Tender shall not be returned in case the tender opening date is
extended/postponed. Tenderers desirous to modify their offer / terms may submit their revised /
supplementary offer(s) within the extended TOD, by clearly stating the extent of updation done to their
original offer and the order of prevalence of revised offer vis-a-vis original offer. The employer reserves the
right to open the original offer along with revised offer(s)

The tender documents and other details can be downloaded from our web site: www.vizagsteel.com and the same
are to be submitted to the General Manager (Works Contracts), Visakhapatnam Steel Plant duly signed on each page

by the tenderer on or before 03.00 PM on 27.09.2014.

Non-transferable tender document can also be obtained from the office of General Manager (Works Contracts), VSP
on written request on bidder’s letter head on payment of tender cost in the form of DD/BC during working hours 10

AM to 4.30 PM on or before 04.30 PM on 26.09.2014.
Tenders will be received in the office of General Manager (Works Contracts), up to 03.00 PM on

27.09.2014 and Envelope-1 will be opened immediately there after.

If it comes to the notice of VSP at any stage right from request for registration /tender document that any of the
certificates /documents submitted by applicant for registration or by bidders are found to be false/ fake/doctored,
the party will be debarred from participation in all VSP tenders for a period of O5(FIVE) years including
termination of contract, if awarded. E.M.D/Security Deposit etc., if any will be forfeited. The contracting
agency in such cases shall make good to VSP any loss or damage resulting from such termination.
Contracts in operation any where in VSP will also be terminated with attendant fall outs like forfeiture of
E.M.D./Security Deposit , if any, and recovery of risk and cost charges etc., Decision of V.S.P Management
will be final and binding

The date of opening of the pre-qualification cover ( envelope-1) shall be the date of tender opening in respect of
both the single bid and two-bid ( techno-commercial and price-bid).

Successful tenderer should be in a position to produce, after opening of the price bids, the Original Certificates in
support of the attested copies of relevant documents submitted along with tender document. Failure to produce the
original certificates at this stage in support of the attested copies of P.F. Regn./ITCC/Electrical License/experience
/qualification/any other documents etc. submitted earlier would result in disqualification and forfeiture of EMD and
also liable for debarring from participation in VSP tenders

Tender documents will be issued to tenderers based on their request and on payment of tender cost or same can be
downloaded from our web site by submitting the cost of tender along with their offer. However, RINL will not be
responsible for any delay/loss/any website related problems in downloading the tender documents etc.. RINL reserve
the right to (a) Issue or Refuse tender documents without assigning any reason. (b) Split and award the work to more
than one agency, (c) reject any or all the tenders or to accept any tender wholly or in part or drop the proposal of
receiving tenders at any time without assigning any reason there of and without being liable to refund the cost of
tender documents thereupon.

For General Manager (Works Contracts)

RINL Vigilance TOLL FREE NUMBER : 1800 425 8878
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FORM - A
Ref. Tender No. 74375-0 |
Name of the Work : REPAIR OF OVEN MACHINES I|.E., PUSHER CARS, DE
CARS, CHARGING CARS & LOCOS OF BATTERY-3
COMPLEX
To

General Manager

Works Contracts Department
Visakhapatnam Steel Plant
Visakhapatnam-530 031.

Sirs,

With reference to the Notice Inviting Tender, I/ We have gone through the tender documents issued to us. I/We have also
gone through the General Conditions of Contract of VSP available in VSP web site and noted the contents therein. 1/We
hereby confirm that I/We shall abide by Terms and Conditions of General Conditions of the Contract including Form of
Tender, Invitation to Tender, Articles of Agreement etc. 1/We hereby declare that, [/We have visited, inspected and
examined the site and its surroundings and satisfied ourselves before submitting this tender, obtained information about
the nature of work, facilities that may be required and obtained necessary information about Working Conditions, risk
contingencies etc., which may influence this tender. We hereby offer to execute & maintain the work during the defect
liability period in conformity with the tender conditions at the respective rates quoted by us.

I/We have deposited the EMD, which amount is not to bear any interest and I/ We do hereby agree that this sum shall be
forfeited by me/us if I/We revoke/withdraw/cancel my/our tender or if I/We vary any terms in our tender during the
validity period of the tender without your written consent and/or if in the event of Visakhapatnam Steel Plant accepting
my/our tender and I/We fail to deposit the required security money, execute the Agreement and/start the work within
reasonable time (to be determined by the Engineer)

after written acceptance of my/our Tender. Following Details are to be furnished by the
tenderer compulsorily (neat&legible) while
e  Status of the firm (mark) submitting the tender schedule
Income Tax PAN No.

e  Proprietary /Partnership/others (Specify)

Status/Reason for not

having PAN No.
* Authority to Sign: OFFICIAL ADDRESS
a) Proprietor
b) Managing Partner
¢) Power of attorney holder
Name of Partners:
1)
2) Phone No:
3) CellNo :
Fax No.:

e-mail address:

Yours faithfully,

(Signature of Contractor)

RINL Vigilance TOLL FREE NUMBER : 1800 425 8878
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1.a)
b)
c)

d)
e)

2

h)

i)

i)
k)

D

n

)

0)

a)

b)

c)

L

INSTRUCTIONS TO TENDERERS
Tenders shall be submitted in the office of the General Manager (Works Contracts), Visakhapatnam Steel Plant,
Visakhapatnam — 530 031.
Tenders shall be submitted in the prescribed form issued by VSP. The Tender documents issued are not
transferable. Tender documents issued/downloaded shall be submitted wholly without detaching any part.
The Tenderer shall agree to VSP’s terms and conditions, specifications/scope of work, etc., and quote their
“Total Amount only” accordingly.
Tender shall be for the entire scope of work mentioned in the tender documents.
Tenderer “Shall quote only the Total Amount in figures and in words”. Over writing is not permitted and
corrections are to be essentially initialed. Amount quoted in words shall govern in case of variance between
figures and words.
The “ Total Amount quoted in figures and words shall be tallied” before submission of the tender and all mistakes
corrected and initialed. Quotation shall preferably be type written or written in neat and legible handwriting. All
the pages of tender documents shall be signed by the tenderer.
If by any reason the tender opening is postponed to any other date, the details will be displayed in the notice board
of Works Contract Department. Tenderers shall see the notice board regularly and keep themselves informed in
this matter.
Before quoting, the tenderer shall necessarily contact the “Engineer” and fully understand the job, scope of work,
unit of measurement, mode of measurement, scope of supply of materials by VSP if any, working conditions,
shutdown arrangements, Labour deployment requirements, risk contingencies and such other factors which may
affect their tender.
General Conditions of Contract of VSP for Works Contracts are available in the Office of GM (Works Contracts)
I/C and also in VSP’s web site for reference. The tenderers shall study and understand all the relevant provisions
before quoting.
Tenders shall be kept open for acceptance for a period 4 (Four) MONTHS from the date of opening of tender i.e..,
Envelope-1.
After opening of tender, the tenderers may be called for negotiations and the details like date, time etc. will be
displayed on the notice board of Works Contract Department. The tenderers shall see the notice board regularly
and keep themselves informed in this matter and promptly attend negotiations without fail.
Purchase Preference will be given to PSU’s where applicable as per DPE guidelines.
The local Small Scale Industries as approved by VSP and registered with Works Contracts Department of
Visakhapatnam Steel Plant in the category of Industrial Paint Manufactures for  supply and application of
industrial Paints to various structurals, equipment pipelines etc., are eligible for purchase preference as per the
policy of VSP in force from time to time. The local small-scale industries, those who are technically and
commercially acceptable shall be considered for extension of Purchase Preference, if the offer is within 15% above
L-1 price and upon their matching with L~1 price.
The date of opening of pre-qualification envelope-1 shall be the date of tender opening in respect of both the
SINGLE BID AND TWO- BID(Techno-commercial and Price bid) tenders.
Respective tenderers participating in the tenders due for opening on the scheduled day, can witness the opening
of tenders/price bid on production of valid identity card/gate pass, or alternately, shall give a duly signed
authorization to their designated representatives who are nominated if they wish to witness the tender/price bid
opening. However, if the tenderer/designated representative participates for other than his tender his gate pass
will be cancelled for a period of 01 (ONE) year.

2) EARNEST MONEY DEPOSIT (EMD)
In case of Earnest Money Deposit being less than or equal to Rs.5 Lakhs, Earnest Money Deposit shall be in the
form of Demand Draft / Pay Order / Banker’s Cheque obtained from any Nationalized or scheduled commercial
bank in India, drawn in favour of Rashtriya Ispat Nigam Ltd., Visakhapatnam Steel Plant, payable at
Visakhapatnam and shall be valid for a minimum period of one month from the Envelope-1 (Pre-qualification
documents) opening date. No other mode of payment will be accepted. However, in case EMD exceeds Rs.5
Lakhs, tenderers have the option to submit the same in the form of Bank Guarantee (In the format as enclosed to
the GCC) from any Scheduled Commercial Bank, encashable at Visakhaptnam. Bank Guarantees shall be valid for
a minimum period of 04(Four) months from the date of opening of Envelope~1 (Pre~qualification documents).
The above shall supercede the instructions regarding “form of EMD” elsewhere in the tender document.
The above shall supercede the instructions regarding “Form of EMD” elsewhere in the tender document.
Public Sector Enterprises of State / Central Government Undertakings are exempted from submission of Earnest
Money Deposit (EMD) provided they submit a letter requesting for exemption from submission of EMD along
with their offer.
“Micro & Small Enterprises (MSEs) listed with NSIC only are exempted from submission of Cost of Tender
Documents (CTD), Earnest Money Deposit (EMD), and Security Deposit (SD), irrespective of whether the service
is to be carried out within or outside their premises, subject to submission of the following documents along with
their tender: -

RINL Vigilance TOLL FREE NUMBER : 1800 425 8878
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a)

b)

c)

d)

d)

o

a. Proof of enlistment with NSIC and with particulars of relevant trade/item.

b.  Registration details of the particular trade/item for which this tender is relevant, by way of submission of
‘Acknowledgement of Enterpreneur Memorandum(EM) Part-11" from the Industries Department, along
with their tender. The Micro and Small Enterprises not registered for the particular trade/item for which
this tender is relevant, would not be eligible for exemption. SSI Registration Certificate is not valid and no
concession or benefits shall be extended if EM Part-11 is not submitted, and,

c. Asregards Security Deposit (SD) exemption, the MSEs shall however be required to submit a “Performance
Guarantee Bond” in the prescribed proforma, equivalent to the value of Security Deposit. It may be noted
that waiver of SD is permitted only up to the monetary limit for which the unit is registered.

EMDs of unsuccessful tenderers will be refunded after reasonable time without interest.

3) MODE OF SUBMISSION OF TENDER

Tender shall be submitted in two separate sealed covers. In case of single bid tender, the first cover shall contain
the D.D. / Pay Order / Banker’s Cheque for Earnest Money Deposit / Cost of Tender Document / EMD exemption
documents for PSUs & MSE units registered with NSIC, other pre-qualification documents etc. and the second
cover shall contain the tender.

In case of two bid system, the first cover shall contain the techno-commercial bid part of tender, along with the
other bank instruments / documents indicated in para 3(a) above, and the second cover shall contain only the
price bid part of tender.

The two sealed covers as mentioned above shall be stapled / tied together and submitted. The first cover will be
opened first and only if the submitted documents / instruments are found to be as per NIT requirement, will the
second cover containing the price bid be opened.

Tenders not satisfying the requirements as per NIT will not be opened.

SPECIAL CONDITIONS OF CONTRACT (SCCQ)

General: The special conditions of the contract (SCC) are complementary to and shall be read in conjunction

with General Conditions of Contract (GCC) of VSP for works contracts. Scope of work, Bill of Quantities and

other documents form part of the Tender Documents. In case of any conflict of meaning between SCC &

GCC, provisions of SCC shall over ride the Provisions of GCC.

Visakhapatnam Steel Plant reserves the right to accept or reject the lowest or any other tender without

assigning any reason and the work may be awarded to one of the Tenderers or to more than one tenderer.

The contract shall be treated as having been entered into from the date of issue of the letter of intent/work

order to the successful tenderer, unless otherwise specified.

WATER, POWER AND COMPRESSED AIR: Unless otherwise specified to the contrary in the tender schedule,

the contractor is entitled to use in the work such supplies of water, power and compressed air (Basing on

availability) from VSP’s sources from approved tapping points, free of cost. The contractor shall make his own
arrangement for drawing the same to the work spot.

The successful tenderer shall produce Registration Certificate under APVAT Act, wherever applicable, before

signing the Work Order / Letter of Acceptance and submit a copy of the same.

Immediately on receipt of work order, the successful tenderer shall obtain and submit the following documents

to the Engineer with a copy to ZPE/Manager (Pers)/CLC before start of work.

ali) ESI registration certificate with the contractor’s Code no. covering all the workmen under ESI Scheme,
which shall be effective from the date of start of contract and cover for the entire period of contract
including extended period/defect liability period, if any.

a(ii) Insurance policy for payment of exgratia amount of Rs.5,00,000/— (Rupees Five lakhs only) per head in
case of fatal accidents while on duty, to the contract labour engaged by him in addition to the
coverage under ESI Scheme / Workmen Compensation Insurance Policy whichever is applicable. As
and when a fatal accident takes place while on duty along with the benefits under the ESI Scheme /
Workmen Compensation, whichever is applicable, the contractor is required to pay the ex—gratia
amount within 30 (Thirty) days from the date of accident to the legal heir of the deceased. In case of
any delay in paying the ex—gratia amount as above, the Employer has the right to pay such amount
directly to the legal heir of the deceased and recover the same from the contractor’s running / future
bills. This insurance policy is to be taken by the contractor over and above the provisions specified
under Clause No. 6.13 (Third Party) and 6.14 (ESI Act) of the General Conditions of Contract.

aliii) Copy of the policy for third party insurance as stipulated in Clause 6.13 of the GCC.

b) Labour License obtained from Assistant Labour Commissioner (Central), Visakhapatnam.
c) PF Registration Certificate issued by PF Authorities
d) Safety clearance from Safety Engineering Department of VSP.

RINL Vigilance TOLL FREE NUMBER : 1800 425 8878
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10.

11.

12.

13.

14.

15.

16.

17.

18.

o

The contractor shall submit wage records, work commencement/completion certificate etc. and obtain
necessary clearance from Contract Labour Cell of VSP for bills clearance.

The contractor shall ensure strict compliance with provisions of the Employee’s Provident Fund Act, 1952 and
the scheme framed there under in so far as they are applicable to their establishment and agencies engaged
by them. The contractor is also required to indemnify the employer against any loss or claim or penalties
or damages whatsoever resulting out of non— compliance on the part of the contractor with the provisions of
aforesaid act and the schemes framed there under. A copy of the provident fund membership certificate/PF
CODE number shall be submitted by the contractor.

The contractor shall follow the provisions of Indian Factories Act and all rules made there under from time to
time as applicable and shall indemnify the employer against all claims of compensations under the provisions
of the act in respect of workmen employed by the contractor in carrying out the work against all costs,
expenses and penalties that may be incurred by the employer in connection therewith.

a) Total amount quoted shall be inclusive of all taxes, levies, duties, royalties, overheads and the like but
excluding service tax prevailing as on the date of submission of bids.
b) During the operation of the contract if any new taxes/duties/levies etc are imposed or rates undergo

changes, as notified by the Government and become applicable to the subject works, the same shall
be reimbursed by VSP on production of documentary evidence in respect of the payment of the same.
Similarly benefits accruing to agency on account of withdrawal/reduction in any existing taxes and
duties shall be passed on to VSP.

C) The benefit offered by the agency (other than Service Tax) will be deducted from each bill on the
offered percentage basis. Amount so recovered shall be released, limiting to the percentage of
benefit offered on the quoted price, only on receipt of credit by VSP.

d) The prices are exclusive of Service Tax. RINL-VSP will pay Service Tax as applicable on submission
of Invoices in accordance with Rule 4A (1) of Service Tax Rules 1994.

The contractor will be paid Service Tax by RINL-VSP along with monthly service charge bills for further
deposit with Central Excise Authorities. The contract will, in turn, submit the documentary evidence in
support of payment of Service Tax of each month along with subsequent month RA Bills.

ADVANCE: No advance of any sort will be given by VSP.

PAYMENT TERMS: Payment will be made monthly on recommendations of the Engineer basing on the

quantities executed, at accepted rates.

MEASUREMENTS: The contractor shall take measurements jointly with the Engineer or his

representative and keep joint records for the same. Bills shall be prepared and submitted by the contractor

basing on agreed measurements.

INITIAL SECURITY DEPOSIT (ISD): Initial Security Deposit for the work shall be @ 2% of contract price.

Earnest Money Deposited by the successful tenderer shall be adjusted against ISD, and the difference between

ISD and EMD shall be deposited in the manner mentioned in the work order/letter of intent.

RETENTION MONEY: Retention Money for contracts up to a value of Rs. 100 lakhs, at the rate of 7.5% of the

bills for works with defective liability period not NIL and at the rate of 6.0% for works with defective liability period

“NIL” will be deducted from each bill until this amount together with the Initial Security Deposit reach the limit of

retention which is 7.5% or 5.0% as the case may be for the value of work. The Retention Money shall be

released after the satisfactory completion of defect liability period after liquidating the defects. For contracts
of value above Rs.100 Lakhs, the limit of retention money shall be Rs.7.5 lakhs plus 5% of the value
exceeding Rs.100 lakhs.

Security Deposit : The Public Sector Enterprises or State/Central Government Undertakings/ Micro & Small

Enterprises (MSEs) listed with NSIC will not be required to submit Security Deposit, but however they shall submit

“Performance Guarantee Bond” in lieu of Security Deposit in the prescribed proforma equivalent to the value of

Security Deposit covering the period of contract + defect liability period + 6 months (Claim period).

Recovery of income  tax at source will be made from contractor’s bill and deposited with Income Tax

Department as per rules. Recovery of sales tax applicable shall be made from the contractor’s bills.

SAFETY:

a) The contractor and his workers must strictly take all safety precautions and shall supply to his workers
dependable safety appliances like hand gloves, safety boots, safety belt, safety helmets, duster cloth,
dust mask/nostril filter etc. In addition to this, contractor shall also provide additional safety
appliances as per requirement and follow safe working practices like using fully insulated electrode
holders etc. He shall also ensure that his workmen intelligently use only dependable safety
appliances supplied to them.

RINL Vigilance TOLL FREE NUMBER : 1800 425 8878
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b) The contractor shall take adequate safety precaution to prevent accidents at site. The contractor shall
also ensure that his employees observe the statutory safety rules and regulations and also those laid
down by the employer from time to time and promptly submit report of accident and state the
measures taken by him to prevent their recurrence and also keep the employer indemnified of all
claims arising out of such accidents.

c) No Workmen shall be engaged on the work without proper safety induction and without using required
PPE. Use of safety helmet and shoe is must excepting in painting works where shoe will not be used.

d) All the safety appliances required for safe working as decided by SED/Contract operating department
shall be provided by the contractor to his workmen.

e) Clearance to start the job will be obtained by the contractor in form ‘A&B’ before start of work. The

forms may be obtained from the dept. concerned.

f) Works at height cannot be started without clearance from Zonal Safety Officer.

The workers engaged

for work at height shall possess height pass from SED. The names of workmen working at height or in
hazardous areas will be written on the body of form “B”.
9) Contravention of any safety regulation of VSP in vogue from time to time will result into work

stoppage,

levying penalties and ultimately in contract termination.

category wise are as follows:

The list of safety violations

Cagetory

Safety violations

Fine

1. Occasional violation of not wearing crash helmet

2. Driver of two wheeler carrying more than one pinion rider

3. Wrong parking of vehicle

First offence:
Rs.100/-

Second or subsequent
offences: Rs.300/-

First offence:
Rs.100/-

Second or subsequent
offences: Rs.300/-

First offence:
Rs.100/-

Second or subsequent
offences: Rs.300/-

MINOR VIOLATIONS

Working at height without height pass.

Unauthorized entry at hazardous location.

Engaging workers without safety training

Proper ladder/steps not provided for working.

Failure to provide proper shuttering at excavation works.
Power connection taken from board without proper board

ug.

~NT OO O WD —

Fitness certificate of cranes/hydra/heavy vehicles not
available.

8. Crane rope conditions not OK.

9. Not wearing safety helmet / safety shoe at site.

10. Safety goggles/Hand gloves not used.

11. Gas cutting without goggle.

12.  Rolling/lifting of cylinder/dragging on the ground (without
cage)

13. Welding with non standard holder.

14. Welding machine earthing not done (double body earthing)
15. Gas hose pipe clamping done by wires.

16. LPG Cylinder date expire / over.

17. Loading/unloading of cylinder — cushion not given.

18. Condition of hose pipe not good.

19. Working with leaking cylinder.

20. Using non power cable instead of welding cable.

First violation:
Rs.2500/—

Second time violation:
Rs.10,000/-

Third time repeated
violation: Rs.20,000/-

RINL Vigilance TOLL FREE NUMBER : 1800 425 8878
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o

21. Working without work permit / shut down.

22. Not putting red flags / stoppers.

23. Dismantling of structure without authorized plan.

24. Unauthorized Oxygen/Nitrogen tapping.

25. Not having proper gate passes / other area passes.
26. Use of damaged slings / tools / ropes.

27. Use of hand grinders / mixer machines without guard.
28. Not reporting of accident.

29. Taking shelter behind electrical panel.

30. Driving of heavy vehicles on the main road during restricted
hour.

31. Truck side panel / broken not OK.

32. Dropping / Spillage of material on the road.

33. No number plate on vehicle.

34. No indicator light / brake light on vehicles.

35. Driving dangerously.

36. Overloading of the vehicles beyond CC weight.

37. Racing and trials of speed, overtaking heavy vehicles.
38. Moving vehicles in unauthorized restricted routes.

39. Talking with cell phone while driving.

40. Truck carrying powdery material without tarpaulin.

41, Vehicles without red flags / red lights, side guards &
tonnage.

42. Stock protruding out of the truck body.

MAJOR VIOLATIONS:

1. Using bamboo or other non standard material for scaffolding.
2 Railing not given at platforms or opening of floor.

3 Scaffolding planks not tied properly.

4. Throwing / dropping of material from height.

5. Proper ladder / approach not given for working at height.

6 Walkway / cross over path not provided.

7 No barricading of excavated pits.

8. No top cover on power distribution board.

9. Sleeping under truck.

10. Absence of Supervisor at height works, confined space jobs
and other hazardous jobs.

11. Welding screen / face shield, welder gloves not used.

12. Driving vehicles without valid driving license.

13. Driving by a drunken person.

Rs.7,500/- for 1%
violation,

2" and subsequent
violations Rs.15,000/—

HIGH RISK VIOLATIONS:

1. Failure to use full body harness with double lanyard.
Life line of full body harness not anchored.
Floor opening left unguarded in the area of work.
Working at roof without daily permit.
Working in confined space without confined space work
ermit.
Violation of electrical shut down / PTW.
Violation of HOT work permit system.

Rs.15,000/-

=[N0 T O b~ WN

Serious injuries and permanent disabilities.

2. Fatal accident cases

Rs.1,00,000/- or
2.5% of contract
value whichever is
less.

Rs.2,00,000/- or 10%
of contract value
whichever is less.

RINL Vigilance TOLL FREE NUMBER : 1800 425 8878
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19.

20.

21.
22.
23.
24.
25.

26.

o

(1) The above penalties related to the accidents mentioned at Category (V) will be imposed on
agency in case the reasons to the accidents are attributable to the agency.
(2) Independent of the above, the contractor shall be debarred or deregistered from taking up

further contractual work in VSP in case any repeated fatal accident after 3" incident for the
reasons attributable to contractor.

Note: The penalties mentioned above are in addition to those which are applicable as per the
Statutory Acts & Rules. In case of any imposed penalty by any statutory authority, the same
shall be over and above the contractual clauses).

(3) Without prejudice to the right conferred for stoppage of work for violation of safety rules, the
contractor shall be liable for penalty at the rates indicated above depending upon the
category of violation.

(4) Operating authority will assess the penalty amount having regard to all the circumstances in
particular in nature and gravity of the violation on the advice of Head of the Safety
Engineering Department and will issue a show cause notice specifying therein the proposed
penalty. Considering the cause shown by the contractor, if any, the operating authority shall
pass final orders which shall then be binding on the contractor. The penalty amount shall be
recoverable from any bill and / or EMD / Security Deposit of the contractor without any further
reference to him.

h) “The contractor shall ensure that the Welders and Gas Cutters wear cotton dress and leather apron.

They shall not wear nylon/synthetic dress. This is required to avoid any fire accident. This must be

followed strictly”.

SHUTDOWNS:

A) Necessary shutdowns will be arranged by VSP to the contractor for carrying out the work based on
requirement. No claims on account of delayed/prolonged shutdown will be entertained.

B) The works assigned to the contractor by the Engineer from time to time shall be completed within the

time schedule fixed by the Engineer in each case, within the approved shut down period.
LABOUR DEPLOYMENT:
A) The contractor shall deploy his labour as per requirement and as instructed by the Engineer. It may be
necessary to carryout the work round the clock based on requirement and shutdown provided. The
contractor’s rate shall cover such eventualities.

B) Only trained, experienced, safety inducted workers acceptable to the Engineer shall be engaged on
this work, work shall be executed as per specifications to the satisfaction of the Engineer.
C) As and when need arises in the Annual works from time to time either for extra requirement of work or

as a replacement in running contracts or a contract commencing for the first time, the contractor shall
ensure that Displaced Persons (DPs) are engaged in unskilled category of workers to the extent of 50%
(fifty percent). The contractor shall contract the Engineer—in—charge for this purpose.

D) The Contractor shall engage contract worker(s) who do not have any adverse record with respect to his
character in the past. For this purpose, the character and antecedents of the proposed worker(s) whom
the Contractor intended to engage, shall be got verified by the Police and report shall be submitted.
Till such time the report is submitted, the proposed contract worker(s) will be given only provisional pass
and the pass will be cancelled in case any adverse report is reported.

SECURITY REGULALTIONS: The contractor shall abide by and also observe all security regulations promulgated
from time to time by the employer.

STORING/STACKING OF MATERIALS:_Storing/Stacking/Placing of materials shall be only at the places
designated by the engineer.

The contractor, his supervisors and workmen shall observe entry and exit timings strictly.

After completion of work activity, the site has to be cleared of all debris, construction material and the like.

The successful tenderer shall start the work immediately after obtaining gate passes and safety induction
training and clearance from the Employer.

NOTICES: Any notice to be given to the contractor under terms of the contract shall be considered duly
served, if the same has been delivered to, left for or posted by registered post to the contractors principal
place of business (or in the event of the contractor being a company, its registered office), at the site or to
their last known address.

RINL Vigilance TOLL FREE NUMBER : 1800 425 8878
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27.

28.

29.

30.

31.

32.

33.

34.

35.

o

DEFAULT BY TENDERERS: The successful tenderer may be debarred at the discretion of the company,
from issue of further tender documents, work orders etc., for a specified period to be decided by the employer
in case of :

“Undue delay in starting and execution of work awarded, poor performance, backing out from the tender, non
accepting work order/LOIl during the validity of tender or non observance of safety rules and regulations,
misappropriation of company’s materials/property, non payment of due wages to labour or such similar
defaults”.

Successful tenderer should be in a position to produce the Original Certificate in support of the attested copies
of relevant documents enclosed along with pre—qualification documents or afterwards, after opening of the
Price Bids.

Failure to produce the original certificates at this stage in support of the attested copies of PF
Registration/ITCC/Electrical License/Experience/Qualification any other documents etc., submitted earlier
would result in disqualification and forfeiture of EMD and also liable for debarring from participation in VSP
tenders.

If it comes to the notice of VSP at any stage right from request for registration/tender document that any of the
certificates/documents submitted by applicant for registration or by bidders are found to be
false/fake/doctored, the party will be debarred from participation in all VSP tenders for a period of 05 (FIVE)
YEARS including termination of Contract, if awarded. EMD / Security Deposit etc., if any, will be forfeited. The
Contracting Agency in such cases shall make good to VSP any loss or damage resulting from such
termination. Contracts in operation any where in VSP will also be terminated with attendant fall outs like
forfeiture of E.M.D. / Security Deposit, if any, and recovery of risk and cost charges etc. Decision of V.S.P.
Management will be final and binding.

Failure to execute the work after LOI/WORK ORDER is given, will make the party liable for debarring for a
period of 2 (TWO) YEARS.

In case it is found before/after award of work to the person/agency through Limited Tender Enquiry (LTE) that the
same person/agency is proprietor/proprietress/partner of two or more separate agencies and quoted for the
same work, then punitive action to the extent of debarring up to 02 (Two) years from participating in VSP tenders
will be taken.

In case the Tenderers revoke/withdraw/cancel their tender or they vary any terms of their tender during the validity
period of the tender without the written consent of Visakhapatnam Steel Plant (VSP) or in the event of VSP
accepting their tender and fail to deposit the required security money, execute the Agreement and fail to start the
work within reasonable time (to be determined by the Engineer) after written acceptance of their tender = EMD
submitted by them will be forfeited by VSP.

Contractor shall note that:

i) Time for mobilization after issue of FAX Letter of Intent/detailed Letter of Intent / Work Order shall be;
a. 03 (Three) days for Capital Repairs
b. 15 days for Civil Works
cC. 60 days for painting works of Structural Engineering Department
d 07 (Seven) days for Annual Mechanical, Electrical and works of technological

assistance/cleaning.
ii) Re-starting the work after disruption shall be within 04 (Four) to 06 (Six) hours after the cause of
disruption is removed as decided by the HOD.
i)  Notice period for Contract Termination shall be — 03 (Three) hours in the event of breakdowns, 02
(Two) days in Capital Repairs and 10 days in other works.
Failure to adhere to above stipulations may result in Termination of contract at risk & cost and will make the
party liable for debarring for a period o 2 (Two) years.
Agencies are required to submit Bank Guarantee for the value as decided by the Engineer as a Security while
taking out Equipment/Components/materials of VSP to their workshop situated outside the VSP premises for
carrying out repairs.

RINL Vigilance TOLL FREE NUMBER : 1800 425 8878
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36.

37.

o

In case of revision in RINL / VSP approved wage rate, consequent to the revision in the minimum wages (either
in Basic Wage or Living Allowances) as notified by the Regional Labour Commissioner (Central), Hyderabad,
Escalation amount to the contract shall be payable as per the following formula:

V =L x W x (X=Xo)

Xo
WHERE:
V= Escalation Payable
L= Labour Content during billing period.
W= Gross value of work done on the basis of Contract Rates for the period for which variation is
applicable
X= Revised weighted average of RINL/VSP approved wage rates of Unskilled Worker, Semi-skilled

Worker and Skilled Worker based on the minimum wages as notified by the Asst. Labour
Commissioner (Central), Hyderabad, for the period under consideration for the contract as per
present man—day’s of different categories for the billing period.

Xo = Existing (on the basis which tender estimate prepared) Weighted average of RINL/VSP approved
wage rates of Unskilled Worker, Semi—skilled Worker and Skilled Worker based on the minimum
wages as notified by the Asst. Labour Commissioner (Central), Hyderabad, for that contract as per
present man—day’s of different categories for the billing period.

Computation of X and Xo:

X= (a*xUSR + b*SSR + c*SKR)/(a+b+c)
Xo= (axUSRo + b*SSRo + c*SKRo) / (at+b+c)
= (a*USRo + b*SSRo + c*SKRo)/W
Where
a= man days present by USW during the billing period
b= man days present by SSW during the billing period
c= man days present by SKW during the billing period
USR= Revised RINL/VSP approved wage rate for USW at the time of billing
SSR= Revised RINL/VSP approved wage rate for SSW at the time of billing
SKR= Revised RINL/VSP approved wage rate for SKW at the time of billing
USRo= RINL/VSP approved wage rate for USW based on which the Estimate of work was prepared.
SSRo= RINL/VSP approved wage rate for SSW based on which the Estimate of work was prepared.
SKRo= RINL/VSP approved wage rate for SKW based on which the Estimate of work was prepared.

(The above escalation shall be independent of the award percentage whether positive or negative)

PAYMENT OF MINIMUM WAGES: Wages paid to the workmen by the contractor should not be less than the
rates notified by the Regional Labour Commissioner (Central), Hyderabad, from time to time with regard to the
minimum wages applicable to the respective categories of workmen plus the ad—hoc amount at the rate of
Rs.11.54ps as per working day per workman per category. Wages with ad—hoc amount ‘o the workmen should
be paid on or before the 7" of the subsequent month. if 7" falls on a holiday or weekly off day, the payment
should be made one day prior to that.  Payment of PF for the month, both the employer’s (in this case
contractor) and employee’s (in this case workmen employed by the contractor) contributions should be
deposited in the bank in the permanent PF code number and challan obtained before the 15" of the
subsequent month and forwarded to the Engineer”. In case of failure of the contractor to comply with any of
the above, the following action will be taken by VSP.

RINL Vigilance TOLL FREE NUMBER : 1800 425 8878
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38.

39.

40.

o

LAPSE

ACTION BY VSP

1. a) Payment of wages at rates less than

those notified under the minimum

wages.

b) Non—payment of ad—hoc amount

2. Non payment of wages

3. Non Payment of PF

4. Delayed Payment of PF

a) An amount equivalent to the differential amount between
wages to be paid under minimum wages notification of the
Govt. applicable for the period less actual wages paid shall
be recovered from the bills as certified by the Engineer.

b) As amount equivalent to actual payable towards ad—hoc
amount to the workmen engaged for relevant period shall be
recovered from the bills as certified by the Engineer.

An amount equivalent to wages payable by the contractor
applicable for the relevant period shall be recovered from
the bills as certified by the Engineer.

Recovery of PF amount and an amount equivalent to
maximum penalty leviable by Regional Provident Fund
Commissioner for the delayed period under the provisions of
EPF & MP Act and Rules for delayed remittance of PF
contributions  (both the employee’s and employer’s
contribution), shall be recovered from the bills of contractor
as certified by Engineer.

An amount equivalent to maximum penalty leviable by
Regional provident Fund Commissioner for the delayed
period under the provisions of EPF & MP Act and rules for
delayed remittance of PF contributions (both the employee’s
and employer’s contribution), shall be recovered from the
bills of the contractor as certified by Engineer.

The contract period can be extended at the discretion of V.S.P. up to 04 (Four) months at the existing Rates,
Terms and conditions and the Contractor shall be bound to execute the work accordingly and the offer of the

Contractor is deemed to include this aspect.

The tenderers shall note that in case of quoting above the Estimated Value of V.S.P. the L-1 party shall furnish
logical / satisfactory explanation which V.S.P. may seek if felt necessary for quoting such high rates. If the
explanation offered by the L-1 party is not acceptable to V.S.P., the L-1 party may be recommended for

disqualification while retendering the work.

The contractor should clearly understand and comply with the Factories Act 1948 and relieve the FEMALE
WORKERS from their work site within the restricted working hours prescribed therein under section 66(b).

RINL Vigilance TOLL FREE NUMBER : 1800 425 8878
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41. The following deductions per workman deployed category—wise shall be made from the bills/amounts due to
the contractor as applicable for the work done and such deducted amounts shall be released as mentioned
below:

HRecovery amount per labour
S.No Component per every WORKING DAY (in Rs.) To be released when
UN-SKILLED | SEM/-SKILLED SKILLED
01 Notice pay ¥ 22.05ps T 24.97ps $29.35ps | After the Eontraitor makﬁs
ayment to the workmen in the
02 fs,l;i/;i/;:;g; <. 11.03ps <. 12.49ps < 14.67ps EI"ZSGHCG of Engineer I/C and
CLC representafives, a
L eave with cettlifice(ljte t_(;hthis e?’ect1 igil’;o (bte
enclosed with pre-final bill. (o
03 wages ¥ 13.57ps ¥ 15.37ps ¥ 18.06ps be paid with pre-final bil)
Sub—total ¥ 46.65ps ¥ 52.83ps ¥ 62.08ps
After the Contractor makes
payment to the workmen in the
presence of Engineer I/C and
CLC representatives, a
04 Bonus ¥ 11.55ps ¥ 11.55ps ¢ 11.55ps | certificate to this effect is to be
enclosed with RA bill / pre-
final bill. (fo be paid with RA
bill / pre-final bill as and when
paid by the Contractor)
Grand total ¥ 58.20ps ¥ 64.38ps ¥ 73.63ps
10% towards profit and
overheads of Contractor ¥ 05.82ps % 06.44ps % 07.36ps
Total recovery amount . 64.02ps ¥. 70.82ps <. 80.99ps

Note:

) The above recovery rates are effective from 01/10/2013. In case of any statutory revision in
minimum wages payable fo contract workmen as noftified by the Regional Labour
Commissioner (Central), Hyderabad from time fo fime, the above recovery amounts for
workmen category-wise will be revised by RINL/VSP and will be notified accordingly.

1) Payment against the above component is to be made fo the workmen based on effective wages
of last drawn pay.

42, PAYMENT MODE FOR BILL AMOUNTS:

42 1 Following are the options available to the Contractors for availing e—payments.

42.1.1 EFT System: Under this system Banks offer their customers money Transfer service from account of any
bank branch to any other Bank Branch. The EFT system presently covers all the branches of about 77 banks
located at 15 centers indicated below, where clearing houses are managed by RBl i.e.,

i) New Delhi ii) Chandigarh iii) Kanpur iv) Jaipur v) Ahmedabad vi) Mumbai vii) Nagpur viii) Hyderabad ix)

Bangalore x) Chennai xi) Trivendrum xii) Kolkata xiii) Bhubaneswar xiv) Guwahati xv) Patna.

42.1.2 Direct Credit: Suppliers opting for this system may open Bank accounts with any one of the following
banks.

i) State Bank of India - Steel Plant Branch

i) Canara Bank - Steel Plant Branch

iii) Bank of Baroda - Steel Plant Branch

iv) State Bank of Hyderabad - Steel Plant Township Branch

V) Andhra Bank - Steel Plant Township Branch

Vi) UCO Bank - Steel Plant Township Branch

vii) IDBI - Visakhapatnam Branch

RINL Vigilance TOLL FREE NUMBER : 1800 425 8878
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42.2

42.3

42.4.

42.5

o

The Successful tenderer shall agree that all the payment due and payable in terms of the contract will be paid
direct to his bank account and he shall give the bank account number and the address of the Bank in which
the money is to be deposited” as per the format given below:
(1) Party Code :

(2) Option : RTGS / EFT
(3) Beneficiary Details

a) Name of Beneficiary (Max.35 characters)

b) Bank Name (Max. 35 characters)

c) Branch Name (Max. 35 characters)

d) Account Number (Max. 35 characters)

e) Account type (Max. 35 characters)

(Savings / Current / Overdraft) [Mention Code No. also]
f) Beneficiary Bank’s IFSC Code (Max. 11 characters):
(For RTGS Mode only)
Q) Beneficiary Bank’s MICR Code (Max.09 characters):
(For EFT Mode only)

(Signature of the Party / Contractor)
Name:
Desgn:

CERTIFICATE

Certified that the above particulars are found to be correct and matching with our records in respect of the
above beneficiary.

Sd/_ ...............
(Signature of Branch Manager)
Name

Seal of Bank

The contractor has to submit their bank account details in VSP format duly certified by Concerned Bank
Manager for the purpose of making electronic payment before submission of First Running Account Bill, failing
which the bill will not be processed.

The Successful tenderer is required to give an undertaking to the Finance Department of VSP that the payment
made by RINL/ VSP of any sum due to him by directly remitting the same in his bank, the address and the
number of which is to be furnished, shall be in full discharge of the particular bill raised by him, and that he
shall not have any claim in respect of the same”.

/In respect of payment made through Electronic Fund Transfer mechanism or Direct Credit to the
supplier’s/contractor’s bank account, the supplier/contractor/receiver should intimate discrepancies, if any,
within 10 days from the date of dispatch of intimation letter of payment to them to Finance Department of VSP
failing which it shall be presumed that the funds have reached to their bank account and that no claims will be
entertained after the said 10 gays.

RINL Vigilance TOLL FREE NUMBER : 1800 425 8878
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43.

44,

45.

o

CLAUSES CONCERNING CENVAT AGAINST EXCISE DUTY:

a)

a)

The tenderer shall specify the percentage of CENVAT benefit on quoted price for which they shall
furnish the duty paying documents.

The successful tenderer shall take necessary steps to comply with the rules and provisions of central
excise and service tax law facilitating VSP to avail CENVAT credit.

The amount of CENVAT benefit declared shall be deducted from the tendered price for the purpose of
tender evaluation i.e. the evaluation shall be on the net of CENVAT benefit.

The invoice raised by the Contractor should clearly mention VSP as the consignee (Consignee: RINL,
VSP, A/c: Name of the contractor). It should be ensured that material has been delivered along with
the duplicate for transporter copy of the invoice, based on which CENVAT credit is to be claimed.

The duty paying documents shall be submitted as soon as the material is procured by the agency for
incorporation in the work. The CENVAT benefit offered by the agency will be deducted from each bill
on the offered percentage basis and will be released to the extent CENVAT benefit could be availed by
VSP. The contractor shall extend all possible help to facilitate VSP to avail CENVAT benefit. If
CENVAT benefit could not be availed by VSP due to reasons attributable to the contractor, such
amount will not be released by VSP.

In the event the CENVAT benefit realized by VSP (based on documents) is in excess of the CENVAT
benefit offered by the agency/contractor, the refund will be restricted to the benefit offered by the
agency. The excess amount realized from Excise Authorities will be to the credit of VSP only.

Material once received in to the factory would not be allowed to go outside the factory premises for
any reason. Excess/Rejected material will be allowed to be taken back after complying with the
provisions of CE Act.

RINL reserves the right to reject the offers of tenderers whose performance is “poor” in awarded/ongoing works

if any”.

VSP after opening of tender/bid document may seek in writing, documents/clarifications which are necessary
for evaluation of eligibility/prequalification stipulated in the NIT.

hhkhkkkkkkkk
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SCOPE OF WORK TENDER NO :

Proposal No 305061400300

Work Desc : Repair of oven nachines i.e, pusher cars, DE cars, Charing cars &
| ocos of battery-3 Conpl ex

Cond No Cond Desc
Item No. 01 a) Revisioning of reducer, greasing, regulation and resealing of bearing
oi | | eakages arresting etc.

b) Revisioning of gear couplings
c) Revisioning of brakes, change of brake liners and regul ation of brakes.
d) Checking and alignment to LT wheel bogie

Item No. 02 a) Test the conplete system and elininate | eakages change of pipe |ine over
pusher ram head and repl ace pipe inside ram
b) Revisioning of safety valves, drain valves, and collecting tank, air
hose pul |l ey bearings, seals, counter weight pulley etc.

I tem No. 03 a) Dismantling and overhauling of ram forwarding reducers
b) Revisioning & change of brake |iner and regul ati on of brake
c) Dismantling and Revisioning of wheels ? 02 Nos.
d) Revision of lever and spring tie rods assenbly
e) Revisioning and adjustment of ramguide rollers ? 02 Nos.
f) Restore alignnent of DE ram nmechani sm

Item No. 04 a) Dismantling and overhauling of reducer
b) Revisioning and regul ation of |ever system
c) Repair & adjustment of structure and alignment of forks
d) Revisioning of top and bottom bearing of mechani sm

Item No. 05 a) Revisioning of drive reducer
b) Revisioning of couplings
c) Revision of pinions
d) Revision of support and guide rollers
e) Mnor repair of pusher ramand restore vertically
f) Repair and change of canopy of pusher ram
g) Revision of pneumatic drive and regul ation
h) Repair of ramjoint replace bolts and bushes as required
i) Repair of tail pinions ramincluding pin and bush changi ng
j) Repair of grinding the gear segnments of ram & regul ati on and al i gnnent
k) Repl aced plate of ram shoe

I tem No. 06 a) Revisioning of reducer
b) Revisioning of bearing of rope drum
c) Revision of brakes, change of brake liner and regul ation
d) Revisioning of couplings ? 02 Nos.
e) Dismantling and Revisioning of rope pulleys ? 2 Nos.
f) Revisioning leveler bar rollers ? 12 Nos.
g) Revisioning of |leveler bar balancing rollers
h) Partial changing of |ever bar
i) Regulation of |eveler bar balancing roller
j) Overhauling of pneumatic reducer of |eveler bar
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Wor k Desc :

It em No.

It em No.

It em No.

I tem No.

It em No.

It em No.

It em No.

It em No.

It em No.

07

08

09

10

11

12

13

14

15

SCOPE OF WORK TENDER NO :

Repair of oven machines i.e, pusher cars, DE cars, Charing cars &
| ocos of battery-3 Conpl ex

Repl acement of fork jaw assenbly includes transportation of new assenbly,
dismantling and fixing and alignment of assly and transporting old
assenblies to the place as directed by Engi neer in charge.

Repl acenment of snatching tie rod assenbly and alignnent i ncl udes
transportation of new assly to site Revisioning dismantling the old one,
fixing new one and adjustnent and alignment of mechanism to the
sati sfaction of Engineer. A d assenbly to be transported to the place in
coke oven area as directed by the Engi neer.

Collection of old rope drum assenbly including disconnecting the ropes at

bot h ends. Fi xi ng new drum assenbly and alignment of coupling.
Revi si oni ng/ change of bearings and Col |l ection of spare assenbly Revisioning
of bearings and couplings etc., dismantling coupling of the assenbly
renoved.

Pusher ram repl acenment includes transportation of new pusher ramto site,
dismantling the old ram and pinion, fixing new one including all the
related jobs required for ram changing and alignnent of ram and pinion
assenbly and transportation of old ram parts/assenbly to the place as
directed by the Engineer.

Scope of work includes all preparatory jobs for supporting the ram
dismantling of upper roller of ram etc. to facilitate pinion assenbly
renoval . Removal of pinion assenbly and dismantling the pinion assenbly
parts, change of pinion, bearings, couplings, etc., as my be required.
Assenbling the pinion and erection of pinion coupling. Clearing of all

tenporary supports etc. given for supporting the sane.

1. Renoval of old damaged rivets from Pusher ram of Pusher car.
2. Proper fixing of 0 24 rivets on pusher ram from where old rivets are
renmoved. .
3. Al'l the tools and tackles required for the riveting work
4. Al preparatory works and scaffolding etc. for facilitating riveting
wor k .

Safety precautions for doing riveting work.

5

a Reseal i ng of the reducer

b. Regul ation of bearings

c I nspection of parts and change if any damage is there

d I nspection and repair of the attachment of the reducer to bogie
e Revi si on and change of brake |iner and regul ation

Check and restore back wheel bogie alignnent.

a. Dismantling and overhaul i ng of reducer
b. Revision, liner changing and regul ati on of brake
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Tender No. 74375-0

Wor k Desc

It em No.

It em No.

It em No.

It em No.

It em No.

I tem No.

It em No.

It em No.

It em No.

It em No.

16

17

18

19

20

21

22

23

24

25

SCOPE OF WORK TENDER NO :

Repair of oven machines i.e, pusher cars, DE cars, Charing cars &
| ocos of battery-3 Conpl ex

Revi si oni ng of DE ram bearing points
Revi si on of top and bottom bearing of ram
Strengthening of Arc plates and guide rollers

Revi si on of brake, change of brake liners and regul ation
Regul ati on and adjustnent of snatching nmechani smincl udi ng checki ng and

C.
d
e
a. Overhauling of reducer including replacenent of bearings & oil seals
b
C.
rectification of verticality of jaws & forks.

a. Dismantling and over hauling reducer

b. Revisioning of |ever system of guide mechani sm

c. Dismantling and overhauling of all the guide rollers and support rollers
of gui de

d. Installation of wooden buffers

Repai r/ changi ng of buffers including spring revisioning and track cleaning
brush fixing arrangement.

DE car guide cage changing includes transportation of guide assly to site,
dismantling of old guide cage fixing and alignnent of new guide including
all incidental jobs required for guide cage changing and transportation old
gui de cage to the place as directed by the engi neer

Repl acenent of fork jaw assenbly includes transportation new assenbly,
dismantling and fixing and alignnent assenbly and transporting old assenbly
to the place directed by the engi neer

Repl acenent of snatching tie rod assly and alignnent i ncl udes
transportation of new assly to site revisioning dismantling the old one,
fixing new one and adjustnent and alignnent of nechanism to the
satisfaction of engineer. dd assenbly to be transported to the placed in
coke oven area as directed by the engi neer

Troubl e shooting of Door cleaning and frame cleaning mechani sms of pusher
cars and Door extractor cars in hot condition, so as schedul ed pushing
does not get affected. In addition to that, changing of worn out parts,
damaged parts, assenblies as may be required has to be carried out on daily
basis by deploying a group of two fitters, two gas cutters/welders and two
hel pers in A/B shifts including Sundays and Hol i days.

Di smantling of reducer including gear coupling and chain coupling change of
worn out parts, such as oil seals, bearings, pinion shaft, |ock buts etc.
assenbly regul ation of bearings fixing and alignnent of reducer

Dismantling of bake assly. , revision, changing of brake shoe |iner
springs etc. and regul ati on brakes.

Conplete dismantling and revisioning of 1lid lifting mnmechsm including
reducers, gear tray etc., inspection and replacenent of worn out parts.
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Tender No. 74375-0

Wor k Desc

It em No.

It em No.

It em No.

It em No.

It em No.

It em No.

It em No.

It em No.

It em No.

It em No.

26

27

28

29

30

31

32

33

34

35

SCOPE OF WORK TENDER NO :

Repair of oven machines i.e, pusher cars, DE cars, Charing cars &
| ocos of battery-3 Conpl ex

Revi si on, regul ation and change of brake liners etc.

Revi sion of the reducer change of worn out parts and revision regulation
and change of brake liners etc.

Repair & strengthening of nmetal structure of the tel escope and revision and
al i gnnent of gates and change of tel escope assly. if required.

Revi sion of vibrators, repair and resealing of vibrator and repair/change
of vibrator tray.

Revi si oni ng of reducer, change of worn out part revision of brake, change
of brake |iner and regulation revision of spring cylinder and
repai r/ adj ust mrent of yoke etc.

Centering of Tel escopes

Changi ng of charging car coal bunker includes transportation of new coal
bunker assly to site, dismantling and renoval of old bunker, repair/change
of base structure of bunker assly. including all incidental jobs connected
wi th bunker assly. changing and alignnent of telescope with the existing
other two Nos. and transportation of old bunker to the place shown by the
site Engi neer.

Changi ng of charging car |ower bunker gate and telescope assly. including
transportation of new assly. to site, dismantling and renoval of old assly.
repai r/ change of base structure of bunker including all incidental jobs
connected with the work. and alignnent of telescope with the existing other
two Nos. and transportation of the old assly. to place shown by Engi neer

Dismantling of Loco cabin structure, renoval of nmotor from axles and
refixing the motors and cabin at a |l ater date.

a. Changi ng of brake shoes and repair/change of connected parts of brake
| evers.

b. Overhauling of brake cylinders and change of worn out parts

c Over haul i ng of brake operating |ever valves

d Revi si oni ng/ change of wheel axle bearings

e. Testing of conpressed air pipe line for | eakage and rectify | eakages

f. Overhauling of safety valves NRVs, filters.

g Revi si oni ng of axl es boxes.

h M nor structural work repair of |ocos as may be required

i To check and adjust alignment wheel of bogies, overhauling of existing
compressor and change of worn out parts

Repair / modification / fabrication and change of structures in the Battery
machi nes by dismantling corroded / danaged structurals and stacking at
pl ace designated by the Engineer and fabrication, erecting and alignment of
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Tender No. 74375-0

SCOPE OF WORK TENDER NO :

Work Desc : Repair of oven nachines i.e, pusher cars, DE cars, Charing cars &
| ocos of battery-3 Conpl ex

structures to the satisfaction of Engineer. Fabricated and erected of
nodified / repaired structural work only shall be nmeasured for payment.
The rate includes of dismantling and stacking, which will not be neasured

for paynent.
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Tender No. 74375-0

TERMS AND CONDI T1 ONS TENDER NO :

PROPCSAL NO : 305061400300

WORK DESC

Cond No
01

02

03

04
05
06

07

08
09
10

Repair of oven nachines i.e, pusher cars, DE cars, Charing cars &
| ocos of battery-3 Conpl ex

Cond Desc
Al'l pipes, plates and steel structural itens required for the job wll
be supplied by VSP free of cost.

Al'l spares and consunables required for doing the job will be provided
by the VSP free of cost.

VSP shall provide suitable w nches, other material handling equi pnents,
cranes and hydra facilities free of cost. However, in case of non-
availability of the sane due to some unforeseen reasons the contractors
shall nobilise the required facilities at his cost w thout hanpering
wor k progress.

Al'l special electrodes for welding will be provided by VSP free of cost.
Power & water will be provided by VSP free of cost.

All M5 welding electrodes and gouging el ectrodes required to carry out
the work shall be provided by VSP free of cost.

Sufficient nunmber of cutting sets and welding appliances shall be
provi ded by agency.

Al'l required safety appliances should be arranged by agency.
Al'l required hand tools should be arranged by agency.

The contractor shall ensure usage of 1Sl marked regulators, hoses,
nozzl es, cutting torches, welding holders and cables for the cutting and
wel di ng works. This nust be adhered to strictly.
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Tender No. 74375-0
A

DDI TI ONAL SPECI AL CONDI TI ONS TENDER NO :

Proposal No 305061400300

Wor k Desc Repair of oven nachines i.e, pusher cars, DE cars, Charing cars &
| ocos of battery-3 Conpl ex

Cond No Cond Desc

01 The scope of works is broadly described. The contractor intending to
quote for the job is advised to visit the site, discuss in details if
any required with HOD or his authorised officers. Before quoting, they
shoul d be fully aware of the work environment, practices followed so far
at Coke Oven Batteries, wage structures practiced, time inportance of
various jobs, their effect on operational activities, idle tinmes likely
to be encounteed due to regular operational activities and non-
availability of machines in tine for jobs etc.

02 Jobs which are of shutdown nature will effect production. As such jobs
shal | be done wthin the mninum possible tine wth adequate
nmobi | i sation and preparations in advance as per protocol nade. Rat es
are inclusive of all preparatory jobs for a job.

03 The contractor should deploy responsible staff for supervision of

various jobs for interaction with departnental officers/staff and
receive/return the materials. Persons with job know edge, experience,
physical ability and fitness are to be enployed. There are no separate
charges to be paid by VSP for contractor's supervision of work or |abour

04 Jobs have to be carried out as per technol ogi cal need. Sonme have to be
carried out on all days including Sundays and holi days. Works may be
carried out in A B,Cor Gshift as per need.

05 Proper work authorisation, shutdown permt are to be obtaining before
start of the job. Jobs done on depl oynent of persons have to be got
certified on every day/shift from the Engineer-in charge or his
aut hori sed representative. All the certificates are to be furni shed and

enclosed to the bills. Wthout job certificates/certification of
depl oynent, bills can not be processed.
06 The contractor is responsible for satisfactory conduct, work out put,

attention, safety of his enployees and quality of job. Persons enployed
shoul d be educated about the nature of jobs, quantum of job to be done,
normal time for a job, hazards of noving nmachines, quality aspects etc.

07 Persons to be engaged shoul d have work experience in sinilar jobs.

08 If any job is found not done properly, it has to be re-done as per
directions of Engineer-in charge or his representative at free of cost.

09 Recoveries will be nmade for any loss or misuses of materials issued

damage to equipnent due to mishandling / for violation of safety
procedures and causing production loss to the plant due to negil egence
acts by the contractor's staff depending on the degree of damage.

10 The contractor shoul d have communi cati on access at any tinme. He should
preferably stay close to the steel plant, have a residential phone and
possess transport facilities for carrying men and naterials.

11 Ladi es cannot be depl oyed on any work covered in this contract.

12 Any of the contractor's staff w thout proper dress & safety appliances,
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Tender No. 74375-0
A

Pr oposal
Work Desc

Cond No

13

14

15

16

17

18

19

20

21

DDI TI ONAL SPECI AL CONDI TI ONS TENDER NO :

No 305061400300

Repair of oven nachines i.e, pusher cars, DE cars, Charing cars &
| ocos of battery-3 Conpl ex

Cond Desc

under the influence of alcoholic drinks etc. will not be accepted on
job. Personnel should possess good physical & nmental ability to perform
the assigned tasks. Assessnent of VSP's officer in final on such
matters.

Contractor shall deploy adequate Nos. of welding transformers, cutting
set etc. and other tool s/tackles for the work.

The party has to renove all the scrap from the area shift to a place
shown by the Engi neer-in-charge and the work area is to be cleaned after
the conpl etion of the job.

Any enabling work which is not specifically brought out in BOQ or
specifications, but required to be done for acconplishnment of work as
per BOQ is deened to be included in itemrate.

During the course of contract if the contractor is allowed to erect any
tenporary shed for storing his materials the same has to be dismantled
and the area is to be cleaned conpletely before submtting his final
bill.

At any time during courses of contract, work should not get affected due
to lack of nmanpower or tools & tackles.

The party should be in a position to start the work on telephone
i nformati on.

The work will be of shutdown nature of limted duration. The work shall
be planned well in advance and to be done in time by continuously
wor ki ng for the duration as nmay be required.

The contract involves working in hazardous environment. So the healthy
and strong worknen should be engaged for the contract. The contractor
shall ensure adequate safety nmeasures as working environnent s
hazar dous.

Sal es Tax O ause:

The scope of materials supply and consumables supply in the present
proposal are as follows:

a) Materials to be supplied by VSP. Al spares, all steels, bolts &
nuts, packing materials, gaskets.

b) Consumables to be supplied by VSP: Welding electrodes, gases, oil,
grease, diesel, water, power.

c) Materials to be supplied by Contractor: - NI L-

d) Consumables to be supplied by Contractor: -NIL-

The deduction of sales tax shall be done as per the rules prevailing
fromtime to tinme.
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RASHTRI YA | SPAT NI GAM LI M TED TENDER NO :

REPCRT Lo 74375-0 VI SAKHAPATNAM STEEL PLANT Page 1 of 5
BOQ REPORT
DEPT NAME COKE OVEN ENGG DI VN MECHANI CAL
PROPCSAL NO 305061400300 RESP CCODE 306001
Work Desc Repair of oven nmachines i.e, pusher cars, DE cars, Charing cars &
| ocos of battery-3 Conpl ex
The BOX are prepared on the basis of follow ng rates.
M n. WAge Rate VSP Rat e
Unski | | ed 257. 00 428. 00
Sem Ski | | ed 291. 00 475. 40
Skill ed 342.00 546. 45
Item Item Description Uni t Quantity Rat e Anount
No. Desc. (Rs.) (Rs.)
1 Mai nt enance of Pusher NUMBER 2. 000 14269. 17 28538. 34
cars - Long Travel
Mechani sm Rupees Fourteen thousand two hundred sixty-
ni ne and pai se seventeen Only
2 Mai nt enance of Pusher SET 1. 000 12203. 66 12203. 66
cars - Conpressed air
I'ines Rupees Twel ve thousand two hundred three and
pai se sixty-six Only
3 Mai nt enance of Pusher SET 2. 000 18394. 38 36788. 76
cars - DE Ram travel
mechani sm Rupees Ei ghteen thousand three hundred
ni nety-four and paise thirty-eight Only
4 Mai nt enance of Pusher SET 2. 000 13064. 75 26129. 50
cars - Door Snatching
Mechani sm Rupees Thirteen thousand sixty-four and paise
seventy-five Only
5 Mai nt enance of Pusher SET 1. 000 29549. 54 29549. 54
cars - Pusher Ram
Mechani sm Rupees Twenty-nine thousand five hundred
forty-nine and paise fifty-four Only
6 Mai nt enance of Pusher SET 2. 000 44325. 57 88651. 14
cars - Level | er Bar
Mechani sm Rupees Forty-four thousand three hundred
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twenty-five and paise fifty-seven Only
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REPFEgHéEho.743750

RASHTRI YA | SPAT NI GAM LI M TED

TENDER NO :

VI SAKHAPATNAM STEEL PLANT Page 2 of 5
BOQ REPORT

Mai nt enance  of Pusher NUMBER 3. 000 5520. 25 16560. 75
cars - Replacenent of

Top / Mddle / Bottom Rupees Five thousand five hundred twenty and
fork assly of snatching pai se twenty-five Only
mechani sm

Mai nt enance  of Pusher NUMBER 1. 000 10246. 10 10246. 10

10

11

12

13

14

15

cars - Replacenent of
snat chi ng tie rod
assenbl y

Mai nt enance of Pusher

cars - Changi ng of
| eveller bar rope drum
assenbl y

Mai nt enance of Pusher
cars - Pusher Ram
repl acenent

Mai nt enance of Pusher
cars - Pinion assenbly
of pusher ram
r epl acenent

Mai nt enance of Pusher

cars - Rivetting work
for pusher ram segnents

Mai nt enance of DE Cars -
Long Travel Mechani sm

Mai nt enance of DE Cars -
Alignment & Adjustnent
of wheel bogie

Mai nt enance of DE Cars -
DE Ram f orward nechani sm

NUMBER

NUMBER

NUMBER

NUMBER

NUMBER

NUMBER

NUMBER
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Rupees Ten thousand two hundred forty-six and
pai se ten Only

1. 000 10177. 34 10177. 34
Rupees Ten thousand one hundred seventy-seven

and paise thirty-four Only

1. 000 120274. 50 120274. 50
Rupees One | akh twenty thousand two hundred

seventy-four and paise fifty Only

1. 000 24647. 02 24647. 02
Rupees Twenty-four thousand six hundred

forty-seven and paise two Only

100. 000 1040. 40 104040. 00
Rupees One thousand forty and paise forty

Only

2. 000 9218.41 18436. 82
Rupees Nine thousand two hundred ei ghteen and

pai se forty-one Only

1. 000 9218.41 9218.41
Rupees Nine thousand two hundred ei ghteen and

pai se forty-one Only

2. 000 9280. 69 18561. 38

Rupees Nine thousand two hundred ei ghty and
pai se sixty-nine Only

Signature of the Tenderer



REPFEgHéEho.743750

RASHTRI YA | SPAT NI GAM LI M TED

TENDER NO :

VI SAKHAPATNAM STEEL PLANT Page 3 of 5
BOQ REPORT
NUVBER 2. 000 9280. 69 18561. 38

17

18

19

20

21

22

23

24

Mai nt enance of DE Cars -
Door snat chi ng nechani sm

Mai nt enance of DE Cars -

Over haul i ng of coke
gui de nechani sm
Mai nt enance of DE Cars

- Revi si oning of end
buffers

Mai nt enance of DE Cars -
Cui de cage changi ng

Mai nt enance of DE Cars -
Changi ng of Top / Bottom
/ Mddle fork assenbly &
al i gnnent

Mai nt enance of DE Cars -
Repl acenent of snatching
tie rod assenbl y &
al i gnnent

Mai nt enance of DE Cars -
Troubl e shooting of Door
cl eani ng & Fr ame
cl eani ng nechani sm

Mai nt enance of Charging
Cars - Travel Mechanism
reducer revisioning

Mai nt enance of
Cars - Overhauling &
Repair / Changi ng of
travel mechani sm brake

Char gi ng

NUMVBER

NUMVBER

NUMVBER

NUMVBER

NUMVBER

DAY

NUMVBER

NUMVBER
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Rupees Ni ne thousand two hundred eighty and
pai se sixty-nine Only

2. 000 37188. 40 74376. 80
Rupees Thirty-seven thousand one hundred

ei ghty-ei ght and paise forty Only

2. 000 2765. 79 5531. 58
Rupees Two t housand seven hundred sixty-five

and pai se seventy-nine Only

1. 000 44965. 76 44965. 76
Rupees Forty-four thousand nine hundred

sixty-five and pai se seventy-six Only

3. 000 5483. 21 16449. 63
Rupees Five thousand four hundred eighty-

t hree and pai se twenty-one Only

1. 000 10246. 08 10246. 08
Rupees Ten thousand two hundred forty-six and

pai se eight Only

365. 000 3013. 57 1099953. 05
Rupees Three thousand thirteen and paise

fifty-seven Only

2. 000 10004. 81 20009. 62
Rupees Ten thousand four and pai se ei ghty-one

Only

4.000 3395. 10 13580. 40

Rupees Three thousand three hundred ninety-
five and paise ten Only
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RASHTRI YA | SPAT NI GAM LI M TED TENDER NO :

REPCRT Lo 74375-0 VI SAKHAPATNAM STEEL PLANT Page 4 of 5
BOQ REPORT
25 Mai nt enance of Chargi ng NUMBER 6. 000 7782. 69 46696. 14
Cars - Overhauling of

26

27

28

29

30

31

lid lifting nmechanism

Mai nt enance of Charging

Cars - Revisioning of
tel escope reducers and
br ake

Mai nt enance of Charging
Cars - Repai r of
structure of telescope
and gate / Change of

tel escope assenbly

Mai nt enance of Charging

Cars - Revi si oni ng,
repair and resealing of
vi brators

Mai nt enance of Charging
Cars - Revisioning of CT
gat e nmechani sm

Mai nt enance of
Cars -
Tel escopes

Char gi ng
Centering of

Mai nt enance of Charging
Cars - Changi ng of
Chargi ng car coal bunker
full assly i ncl udi ng
repair / replacenent of
base structure and
alignment of telescope

gate and tel escope assly
i ncl udi ng repair /
change of base structure
& al i gnnent

NUMVBER

NUMVBER

NUMBER

NUMBER

NUMBER

NUMBER
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3. 000

2. 000

Rupees Seven thousand seven hundred ei ghty-
two and pai se sixty-nine Only

5671. 31 17013. 93

Rupees Five thousand six hundred seventy-one
and paise thirty-one Only

4658. 76 9317.52

Rupees Four thousand six hundred fifty-eight
and pai se seventy-six Only

. 000 7106. 42 42638. 52

Rupees Seven thousand one hundred six and
pai se forty-two Only

. 000 7005. 42 21016. 26

Rupees Seven thousand five and paise forty-
two Only

. 000 5091. 38 20365. 52

Rupees Five thousand ni nety-one and pai se
thirty-eight Only

. 000 40396. 10 80792. 20

Rupees Forty thousand three hundred ninety-
six and paise ten Only
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REPFEgHéEho.743750

RASHTRI YA | SPAT NI GAM LI M TED

TENDER NO :

VI SAKHAPATNAM STEEL PLANT Page 5 of 5
BOQ REPORT
Mai nt enance of Chargi ng NUMBER 1. 000 29377.51 29377.51
Cars - Changi ng of
Char gi ng car | ower Rupees Twenty-ni ne thousand three hundred
bunker, gate and seventy-seven and paise fifty-one Only
t el escope assly
i ncl udi ng repair /
change of base structure

33

34

35

and al i gnnent

Capital Repair of Loco -
D smant | i ng of | oco
cabin structure, renoval
of LT notors, fixing
not or s and cabin
structures

Capital Repair of Loco -

Overhauling & Repair of
Locos

Repair / Replacenent of
structurals of Battery
machi nes

SET

SET

METRI C
TONNE

1. 000 29192. 22 29192. 22
Rupees Twenty-ni ne thousand one hundred

ni nety-two and paise twenty-two Only

1. 000 34828. 64 34828. 64
Rupees Thirty-four thousand ei ght hundred

twenty-ei ght and pai se sixty-four Only

30. 000 14016. 71 420501. 30
Rupees Fourteen thousand sixteen and pai se

seventy-one Only

2609437. 32

Rupees Twenty-si x | akh ni ne thousand four
hundred thirty-seven and paise thirty-two
Only

Signature of I/C
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Si gnature of HOD
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Tender No. 74375-0

o

FORM'G’

RASHTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT
WORKS CONTRACTS DEPARTMENT TENDER NO: 74375-0

BILL OF QUANTITIES (BOQ)

Name of the work :

REPAIR OF OVEN MACHINES I.E., PUSHER CARS, DE CARS, CHARGING
CARS & LOCOS OF BATTERY-3 COMPLEX

1. The quantities indicated are approximate and may vary to a wide range. Payment shall be made as per the
actual work carried out at corresponding accepted rate.

2. Wherever old items are replaced for fixing new items, all related connections are to be made good for proper
functioning of new items. Dismantled / old items are to be handed over to the stores.

No. DESCRIPTION UNIT QTY. RATE R.) AMOUNT ®.)

1. As per the detailed Bill of

Quantities enclosed in AS PER DETAILED
26,09,437=32
05(FIVE) pages BILL OF QUANTITIES

ESTIMATED VALUE ............ ENCLOSED

(RUPEES TWENTY SIX LAKHS
NINE THOUSAND FOUR
HUNDRED FOUR HUNDRED
THIRTY SEVEN AND PAISE
THIRTY TWO ONLY)

TOTAL AMOUNT QUOTED IN FIGURES: Rs.

TOTAL AMOUNT QUOTED IN WORDS: Rs.

only.
Note: 1. Tenderer shall write their quoted offer both in WORDS and FIGURES. The quoted offer in
WORDS shall be in CAPITAL / BLOCK letters.

2. If there is discrepancy between the amount mentioned in FIGURES and the amount
mentioned in WORDS, the amount as mentioned in WORDS only shall be taken as the
quotation of the tenderer.

3. THE ESTIMATE OF THIS TENDER IS BASED ON THE RINL / VSP APPROVED WAGE RATES,
CONSEQUENT TO THE MINIMUM WAGE OF CONTRACT WORKER AS NOTIFIED BY THE REGIONAL
LABOUR COMMISSIONER (CENTRAL), HYDERABAD, WHICH IS GIVEN BDLOW. IN CASE REVISION IN
THE MINIMUM WAGES OF CONTRACT TAKES PLACE, ESCLATION DUE TO THIS SHALL BE PAYABLE
TO THE CONTRACT AS PER THE ESCALATION FORMULA INDICATED IN THE SPECIAL CONDITIONS
OF CONTRACT :

UNSKILLED SEMI-SKILLED SKILLED
WORKER WORKER WORKER
RINL/VSP APPROVED RATE (IN RUPEES) 428=00 475=40 546=45
MINIMUM  WAGES AS NOTIFIED BY THE
RLC (CENTRAL), HYDERABAD 257=00 291=00 342=00
(IN RUPEES)
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