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FORM’C’ 
RASHTRIYA ISPAT NIGAM LIMITED 

VISAKHAPATNAM STEEL PLANT 
WORKS CONTRACTS DEPARTMENT 

VISAKHAPATNAM-530031 
PHONE NO: (MAX)3691, TELEFAX NO:0891-2518763 

 
 
 

 
 
PERIOD OF CONTRACT   : 12 (TWELVE) Months   
DEFECT LIABILITY PERIOD               :  03 (THREE) Months 
ENGINEER     : AGM (M)-CO&CCP 
           
ISSUED TO SRI/ M/s._____________________________________________________________________________ 
 
 
     No of pages of BOQ alone : 05 (FIVE) pages only 
      

Total No. of pages         :    26 (TWENTY SIX) pages only 
 
 

(FOR OFFICE USE ONLY) 
 

1. E.M.D. PARTICULARS                         : 
 
 
 
 
2. Sl. No.                                                     :                    OUT OF                 TENDERS 
 
3. COVERING LETTER                             :                    NO. OF PAGES: 
 
4. REBATE OFFERED                              : 
 
5. RATE WRITTEN IN WORDS                : 
 
6. VALIDITY OF TENDER                        :          4 MONTHS FROM THE DATE OF OPENING 
 
 
 
 
 SIGNATURE OF CONTRACT                                                                           SIGNATURE OF FINANCE 
  DEPT. REPRESENTATIVE                                                                       DEPARTMENT REPRESENTATIVE 

                             
 
 
 
 
 

TENDER NO:  74403-0 

NAME OF THE WORK:  
 
REPAIR & REPLACEMENT JOBS OF CCP EQUIPMENTS (PART-1) 

Note: Tenderer has to fill the data 
wherever and whatever required in 
the tender schedule without fail and 
sign all the pages 

Tender No. 74403-0
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RASHTRIYA ISPAT NIGAM LIMITED 
 VISAKHAPATNAM STEEL PLANT 

WORKS CONTRACTS DEPT., VISAKHAPATNAM -530031 (A.P.) 
TELEFAX: 0891-2518763 TEL NO: 0891-2758705, 2518763 

OPEN TENDER NOTICE NO: VSP/WC/CO&CCP/74403-0/OT/2014 DATED 13-11-2014 
 

1.0 Sealed tenders along with Earnest Money Deposit (EMD) are invited from experienced contractors for the 
following  work: 

 Tender No:           Name of the work 

74403-0 REPAIR & REPLACEMENT JOBS OF CCP EQUIPMENTS (PART-1) 
 
 
Note :   Agencies having experience in “Repair & replacement of valves, actuators, pumps, 

fans, gear boxes, feeders, fire fighting equipment, blanking and deblanking of gas 
lines, etc.” will only be considered 

 

 
 Tender 
Number 

Cost of Tender Document 
(Non-refundable) Eligibility/ experience requirements 

Earnest Money 
Deposit 

(`) By hand 
By 

download 

Value of single 
similar     work  

executed 
( ` in Lakhs) 

Annual Turn 
over 

(` In Lakhs) 

 
74403-0 

 
800/- 

 
800/- 24.64 

 
14.78 

 

 
37,500/- 

 
2.0   Cost of Tender document(s) shall be paid in the form of Demand Draft/Pay Order/Banker’s Cheque, obtained from any Nationalized 

or Scheduled Bank in India, drawing in favour of RIN Ltd., payable at Visakhapatnam  and shall be valid for a minimum period 
of one month from the date of opening of tender i.e., Envelope-1 [Pre-qualification documents]. THE COST OF TENDER 
DOCUMENT(S) RECEIVED ALONGWITH TENDER DOCUMENT WILL NOT BE REFUNDED UNDER ANY CIRCUMSTANCES  
UPON RECEIPT OF TENDER. 

3.0 The value of single similar work executed shall be during the last 07(Seven) years ending last day of month previous to 

Tender Notice date i.e: 31.10.2014 and Turnover shall be the average Annual Financial Turnover during the last three years 

ending 31st March of the previous financial year i.e.31.03.2014. The tender document shall be accompanied with copies of                
(a) Work Order, Bill of Quantities, Work Completion Certificate indicating the total value of the work done inclusive of all 
deviations and escalations against the subject work and including all taxes & duties, but excluding Service Tax.  In case of work 
executed outside VSP, and where the total amount includes Service Tax, tenderers shall make efforts to get the value of Service 
Tax indicated separately (b) for Turn Over  Audited balance sheets certified by Practicing Chartered Accountant in case the 
annual Turn-over is more than `40.00 Lakhs (or) in case of Turn-Over being less than `40.00 lakhs either Turn-over 
certificate in the prescribed format of VSP duly signed by a practicing Chartered Accountant/Cost Accountant or T.D.S. 
certificate(s) comprising of the Gross bill values issued by the Deductor(s) for the work done. (c) Copy of registration letter 
issued by V.S.P. in case of registered agencies and in case of non-registered agencies, either a copy of Notarized sole 
proprietorship OR a copy of partnership deed OR a copy of Memorandum of Association & Articles of Association, along 
with certificate of registration – whichever is applicable. VSP reserves the right to reject the offer in case  the above 
documents are not enclosed along with the offer. The authorized representative of the tenderer shall sign on all the copies of the 
documents submitted along with the tender document. 
NOTE :   
1) TENDERERS SHALL SUBMIT PF REGISTRATION CERTIFICATE IF AVAILABLE, IF NOT AVAILABLE SUCCESSFUL TENDERER 

SHALL SUBMIT PF REGISTRATION CERTIFICATE BEFORE COMMENCEMENT OF THE CONTRACT. 
2) THE SUCCESSFUL TENDERER SHALL PRODUCE REGISTRATION CERTIFICATE UNDER APVAT ACT, WHEREVER 

APPLICABLE, BEFORE SIGNING THE WORK ORDER / LOA AND SUBMIT A COPY OF THE SAME. 

4.0  The tenderers are requested to note that : 
4.1 The offer shall be made in 02(two) envelopes. First envelope (to be super scribed as Envelope-1 with name of the 

work, tender no.) should contain the cost of the tender document in case the tender is down loaded from the web site 
(Tender can be purchased from the office of GM(WC) by paying tender cost in the form of DD/PO/BC as cited at 
para-2 above in which case tender cost need not be enclosed while submitting the tender), Earnest Money 
Deposit(EMD) separately in the form of DD/PO/BC etc (refer to instruction to tenderer) and pre-qualification 
documents(Criteria eligibility/experience and other documents etc. as cited at para(03) above) duly signed / attested 
by the authorized representative of the company as per para-1 read with para-3 above. Second envelope (to be 
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super scribed as Envelope-2 with name of the work, tender no.) should contain price bid in its prescribed format along 
with the tender document.  

4.2 The first cover shall be opened initially and only on satisfying the eligibility criteria, adequacy of cost of tender 
document ( in case of downloaded tender) and EMD etc., placed in it, the second envelope containing the price bid 
shall be opened. The date and time of opening of the price bid along with names of successful tenderers in pre-
qualification will be subsequently displayed in the notice board of Works Contracts only and no individual 
communication to tenderers will be made.  

4.3. The documents submitted in the first envelope by the tenderers in respect of pre-qualification criteria are 
final and no further correspondence / clarifications / submissions in this regard shall be entertained. 

4.4 Scope of work, Bill of Quantities (BOQ), Terms & Conditions given in the tender documents (placed in the website) is 
final. On verification, at any time, whether the tenderer is successful or not, if any of the documents submitted by the 
tenderer including the documents downloaded from our website / issued are found tampered/altered/ incomplete, 
they are liable for actions like rejection of the tender, cancellation & termination of the contract, debarring etc., as per 
the rules of the company. 

4.5 It will be presumed that the tenderers have gone through the General Conditions, Special Conditions & Instructions to 
tenderer etc., of the contract available in the website which shall be binding on him/ them. 

4.6 The tenderer shall download the “TENDER SCHEDULE” available on the website in totality and submit the same duly 
signed on each page.  Any time prior to the deadline for submission of bids, Works Contracts department 
may, for any reason, modify the tender terms and conditions by way of an amendment, such amendment  will 
be notified on RINL’s website at regular intervals. 

4.7 Tenders submitted against the NIT / Tender shall not be returned in case the tender opening date is 
extended/postponed.  Tenderers desirous to modify their offer / terms may submit their revised / 
supplementary offer(s) within the extended TOD, by clearly stating the extent of updation done to their 
original offer and the order of prevalence of revised offer vis-à-vis original offer. The employer reserves the 
right to open the original offer along with revised offer(s) 

5.0. The tender documents and other details can be downloaded from our web site: www.vizagsteel.com and the same 
are to be submitted to the General Manager (Works Contracts), Visakhapatnam Steel Plant duly signed on each page 

by the tenderer on or before  03.00PM on 06.12.2014. 
6.0. Non-transferable tender document can also be obtained from the office of General Manager (Works Contracts), VSP 

on written request on bidder’s letter head on payment of tender cost in the form of DD/BC during working hours 10 

AM to 4.30 PM on or before 04.30PM on 05.12.2014. 
7.0. Tenders will be received in the office of General Manager (Works Contracts), up to 03.00 PM on 

06.12.2014 and Envelope-1 will be opened immediately there after. 
8.0 If it comes to the notice of VSP at any stage right from request for registration /tender document that any of the 

certificates /documents submitted by applicant for registration or by bidders are found to be false/ fake/doctored, 
the party will be debarred from participation in all VSP tenders for a period of 05(FIVE) years including 
termination of contract, if awarded. E.M.D/Security Deposit etc., if any will be forfeited. The contracting 
agency in such cases shall make good to VSP any loss or damage resulting from such termination.  
Contracts in operation any where in VSP will also be terminated with attendant fall outs like forfeiture of 
E.M.D./Security Deposit , if any, and recovery of risk and cost charges etc., Decision of V.S.P Management 
will be final and binding 

9.0 The date  of opening of the pre-qualification cover ( envelope-1) shall be the  date of tender opening in respect of 
both the single bid and two-bid ( techno-commercial and price-bid). 

10.0   Successful tenderer should be in a position to produce, after opening of the price bids, the Original Certificates in 
support of the attested copies of relevant documents submitted along with  tender document. Failure to produce the 
original certificates at this stage in support of the attested copies of P.F. Regn./ITCC/Electrical License/experience 
/qualification/any other documents etc. submitted earlier would result in disqualification and forfeiture of EMD and 
also liable for debarring from participation in VSP tenders   

11.0  Tender documents will be issued to tenderers based on their request and on payment of tender  cost or same can  be 
downloaded from our web site by submitting the cost of tender along with  their offer. However, RINL will not be 
responsible for any delay/loss/any website related problems in downloading the tender documents etc.. RINL reserve 
the right to (a) Issue or Refuse tender documents without assigning any reason. (b) Split and award the work to more 
than one agency, (c) reject any or all the tenders or to accept any tender wholly or in part or drop the proposal of 
receiving tenders at any time without assigning any reason there of and without being liable to refund the cost of 
tender documents thereupon. 

 
 

For  General Manager (Works Contracts)  

Tender No. 74403-0

Page 3 of 26 Signature of the Tenderer



                                                                        

RINL Vigilance TOLL FREE NUMBER : 1800 425 8878 
                                                                                                              

 FORM – A 
 
Ref. Tender No.           
 
 

Name of the Work :     REPAIR & REPLACEMENT JOBS OF CCP EQUIPMENTS 
(PART-1) 

 
 
To  
General Manager 
Works Contracts Department 
Visakhapatnam Steel Plant 
Visakhapatnam-530 031. 
 
Sirs, 
 
With reference to the Notice Inviting Tender, I/We have gone through the tender documents issued to us.  I/We have also 
gone through the General Conditions of Contract of VSP available in VSP web site and noted the contents therein.  I/We 
hereby confirm that I/We shall abide by Terms and Conditions of General Conditions of the Contract including Form of 
Tender, Invitation to Tender, Articles of Agreement etc.   I/We hereby declare that, I/We have visited, inspected and 
examined the site and its surroundings and satisfied ourselves before submitting this tender, obtained information about 
the nature of work, facilities that may be required and obtained necessary information about Working Conditions, risk 
contingencies etc., which may influence this tender.  We hereby offer to execute & maintain the work during the defect 
liability period in conformity with the tender conditions at the respective rates quoted by us. 
 
I/We have deposited the EMD, which amount is not to bear any interest and I/We do hereby agree that this sum shall  be 
forfeited by me/us if I/We revoke/withdraw/cancel my/our tender or if I/We vary any terms in our tender during the 
validity period of the tender without your written consent and/or if in the event of Visakhapatnam Steel Plant  accepting 
my/our tender and I/We fail to deposit the required security money, execute the Agreement and/start the work within 
reasonable time (to be determined by  the Engineer) 
after written acceptance of my/our Tender. 
 

 Status of the firm (mark)  
  

 Proprietary /Partnership/others (Specify) 
  

 
* Authority to Sign: 
a)  Proprietor 
b) Managing Partner  
c)   Power of attorney  holder 
Name of Partners: 
1) 
2) 
3)      
       

 
      
                                                                                                
      
              

             
                                                                     Yours faithfully,                                                                    

                  
 
         (Signature of Contractor)    
  Name:………………………………… 

74403-0 

Following Details are to be furnished by the 
tenderer compulsorily (neat&legible) while 
submitting the tender schedule 
Income Tax PAN No. 
 

 

Status/Reason for not 
having PAN No. 

 

                   OFFICIAL ADDRESS 
 
 
 
 
 
Phone No: 

Cell No   : 

Fax No.: 

e-mail address: 

 

Tender No. 74403-0
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INSTRUCTIONS TO TENDERERS 
1.a) Tenders shall be submitted in the office of the General Manager (Works Contracts), Visakhapatnam Steel Plant, 

Visakhapatnam – 530 031. 
b)  Tenders shall be submitted in the prescribed form issued by VSP.  The Tender documents issued are not 

transferable.  Tender documents issued/downloaded shall be submitted wholly without detaching any part. 
c)  The Tenderer shall agree to VSP’s terms and conditions, specifications/scope of work, etc., and quote their             

“Total Amount only” accordingly. 
   d)  Tender shall be for the entire scope of work mentioned in the tender documents. 

e) Tenderer  “Shall quote only the Total Amount in figures and in words”.  Over writing is not permitted and 
corrections are to be essentially initialed.  Amount quoted in words shall govern in case of variance between 
figures and words. 

f)   The “ Total Amount quoted in figures and words shall be tallied”  before submission of the tender and all mistakes 
corrected and initialed.  Quotation shall preferably be type written or written in neat and legible handwriting.  All 
the pages of tender documents shall be signed by the tenderer. 

g)  If by any reason the tender opening is postponed to any other date, the details will be displayed in the notice board 
of Works Contract Department.  Tenderers shall see the notice board regularly and keep themselves informed in 
this matter. 

h)  Before quoting, the tenderer shall necessarily contact the “Engineer” and fully understand the job, scope of work, 
unit of measurement, mode of measurement, scope of supply of materials by VSP if any, working conditions, 
shutdown arrangements, Labour deployment requirements, risk contingencies and such other factors which may 
affect their tender. 

i)   General Conditions of Contract of VSP for Works Contracts are available in the Office of GM (Works Contracts) 
I/C and also in VSP’s web site for reference.  The tenderers shall study and understand all the relevant provisions 
before quoting. 

j)  Tenders shall be kept open for acceptance for a period 4 (Four) MONTHS from the date of opening of tender i.e.., 
Envelope-1. 

k)  After opening of tender, the tenderers may be called for negotiations and the details like date, time etc. will be 
displayed on the notice board of Works Contract Department.  The tenderers shall see the notice board regularly 
and keep themselves informed in this matter and promptly attend negotiations without fail. 

   l)  Purchase Preference will be given to PSU’s where applicable as per DPE guidelines. 
   m)    The local Small Scale Industries as approved by VSP and registered with Works Contracts Department of 

Visakhapatnam Steel Plant in the category of Industrial Paint Manufactures for   supply and application of 
industrial Paints to various structurals, equipment pipelines etc., are eligible for purchase preference as per the 
policy of VSP in force from time to time.  The local small-scale industries, those who are technically and 
commercially acceptable shall be considered for extension of Purchase Preference, if the offer is within 15% above 
L-1 price and upon their matching with L-1 price. 

n)   The date of opening of pre-qualification envelope-1 shall be the date of tender opening in respect of both the 
SINGLE BID AND TWO- BID(Techno-commercial and Price bid) tenders.  

o) Respective tenderers participating in the tenders due for opening on the scheduled day, can witness the opening 
of tenders/price bid on production of valid identity card/gate pass, or alternately, shall give a duly signed 
authorization to their designated representatives who are nominated if they wish to witness the tender/price bid 
opening.  However, if the tenderer/designated representative participates for other than his tender his gate pass 
will be cancelled for a period of 01 (ONE) year.       

2) EARNEST MONEY DEPOSIT (EMD) 
a) In case of Earnest Money Deposit being less than or equal to Rs.5 Lakhs, Earnest Money Deposit shall be in the 

form of Demand Draft / Pay Order / Banker’s Cheque obtained from any Nationalized or scheduled commercial 
bank in India, drawn in favour of Rashtriya Ispat Nigam Ltd., Visakhapatnam Steel Plant, payable at 
Visakhapatnam and shall be valid for a minimum period of one month from the Envelope-1 (Pre-qualification 
documents) opening date.  No other mode of payment will be accepted.   However, in case EMD exceeds Rs.5 
Lakhs, tenderers have the option to submit the same in the form of Bank Guarantee (In the format as enclosed to 
the GCC) from any Scheduled Commercial Bank, encashable at Visakhaptnam.  Bank Guarantees shall be valid for 
a minimum period of 04(Four) months from the date of opening of Envelope-1 (Pre-qualification documents).  
The above shall supercede the instructions regarding “form of EMD” elsewhere in the tender document. 
The above shall supercede the instructions regarding “Form of EMD” elsewhere in the tender document. 

b) Public Sector Enterprises of State / Central Government Undertakings are exempted from submission of Earnest 
Money Deposit (EMD) provided they submit a letter requesting for exemption from submission of EMD along 
with their offer.   

c) “Micro & Small Enterprises (MSEs) listed with NSIC only are exempted from submission of Cost of Tender 
Documents (CTD), Earnest Money Deposit (EMD), and Security Deposit (SD), irrespective of whether the service 
is to be carried out within or outside their premises, subject to submission of the following documents along with 
their tender: - 

Tender No. 74403-0
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a.       Proof of enlistment with NSIC and with particulars of relevant trade/item. 
b.       Registration details of the particular trade/item for which this tender is relevant, by way of submission of  

‘Ácknowledgement of Enterpreneur Memorandum(EM) Part-II’  from the Industries Department, along 
with their tender.    The Micro and Small Enterprises not registered for the particular trade/item for which 
this tender is relevant, would not be eligible for exemption.  SSI Registration Certificate is not valid and no 
concession or benefits shall be extended if EM Part-II is not submitted, and, 

c.       As regards Security Deposit (SD) exemption, the MSEs shall however be required to submit a “Performance 
Guarantee Bond” in the prescribed proforma, equivalent to the value of Security Deposit.  It may be noted 
that waiver of SD is permitted only up to the monetary limit for which the unit is registered. 

d) EMDs of unsuccessful tenderers will be refunded after reasonable time without interest. 

3) MODE OF SUBMISSION OF TENDER 

a) Tender shall be submitted in two separate sealed covers.  In case of single bid tender, the first cover shall contain 
the D.D. / Pay Order / Banker’s Cheque for Earnest Money Deposit / Cost of Tender Document / EMD exemption 
documents for PSUs & MSE units registered with NSIC, other pre-qualification documents etc. and the second 
cover shall contain the tender. 

b) In case of two bid system, the first cover shall contain the   techno-commercial bid part of tender, along with the 
other bank instruments / documents indicated in para 3(a) above, and the second cover shall contain only the 
price bid part of tender. 

c) The two sealed covers as mentioned above shall be stapled / tied together and submitted.  The first cover will be 
opened first and only if the submitted documents / instruments are found to be as per NIT requirement, will the 
second cover containing the price bid be opened. 

d) Tenders not satisfying the requirements as per NIT will not be opened. 

SPECIAL CONDITIONS OF CONTRACT (SCC) 
1. General: The special conditions of the contract (SCC) are complementary to and shall be read in conjunction 

with General Conditions of Contract (GCC) of VSP for works contracts.  Scope of work, Bill of Quantities and 

other documents form part of the Tender Documents.  In case of any conflict of meaning between SCC & 

GCC, provisions of SCC shall over ride the Provisions of GCC. 

2. Visakhapatnam Steel Plant reserves the right to accept or reject the lowest or any other tender without 

assigning any reason and the work may be awarded to one of the Tenderers or to more than one tenderer. 

3. The contract shall be treated as having been entered into from the date of issue of the letter of intent/work 

order to the successful tenderer, unless otherwise specified. 

4. WATER, POWER AND COMPRESSED AIR: Unless otherwise specified to the contrary in the tender schedule, 

the contractor is entitled to use in the work such supplies of water, power and compressed air (Basing on 

availability) from VSP’s sources from approved tapping points, free of cost.  The contractor shall make his own 

arrangement for drawing the same to the work spot. 

5. The successful tenderer shall produce Registration Certificate under APVAT Act, wherever applicable, before 

signing the Work Order / Letter of Acceptance and submit a copy of the same. 

6. Immediately on receipt of work order, the successful tenderer shall obtain and submit the following documents 

to the Engineer with a copy to ZPE/Manager (Pers)/CLC before start of work.  

a(i)  ESI registration certificate with the contractor’s Code no. covering all the workmen under ESI Scheme, 

which shall be effective from the date of start of contract and cover for the entire period of contract 

including extended period/defect liability period, if any. 

a(ii)  Insurance policy for payment of exgratia amount of Rs.5,00,000/- (Rupees Five lakhs only) per head in 

case of fatal accidents while on duty, to the contract labour engaged by him in addition to the 

coverage under ESI Scheme / Workmen Compensation Insurance Policy whichever is applicable.  As 

and when a fatal accident takes place while on duty along with the benefits under the ESI Scheme / 

Workmen Compensation, whichever is applicable, the contractor is required to pay the ex-gratia 

amount within 30 (Thirty) days from the date of accident to the legal heir of the deceased.  In case of 

any delay in paying the ex-gratia amount as above, the Employer has the right to pay such amount 

directly to the legal heir of the deceased and recover the same from the contractor’s running / future 

bills.  This insurance policy is to be taken by the contractor over and above the provisions specified 

under Clause No. 6.13 (Third Party) and 6.14 (ESI Act) of the General Conditions of Contract.  

a(iii) Copy of the policy for third party insurance as stipulated in Clause 6.13 of the GCC. 

b) Labour License obtained from Assistant Labour Commissioner (Central), Visakhapatnam. 

c)  PF Registration Certificate issued by PF Authorities 

d) Safety clearance from Safety Engineering Department of VSP. 

Tender No. 74403-0
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7. The contractor shall submit wage records, work commencement/completion certificate etc. and obtain 

necessary  clearance from Contract Labour Cell of  VSP for bills clearance. 

8. The contractor shall ensure strict compliance with provisions of the Employee’s Provident Fund Act, 1952 and 

the scheme framed there under in so far as they are applicable to their establishment and agencies engaged 

by them.  The contractor is also required to indemnify the employer  against  any  loss  or  claim or penalties 

or  damages   whatsoever resulting out of non- compliance on the part  of the contractor with the provisions of 

aforesaid act and the schemes framed there under.  A copy of the provident fund membership certificate/PF 

CODE number shall be submitted by the contractor. 

9. The contractor shall follow the provisions of Indian Factories Act and all rules made there under from time to 

time as applicable and shall indemnify the employer against all claims of compensations under the provisions 

of the act in respect of workmen employed by the contractor in carrying out the work against all costs, 

expenses and penalties that may be incurred by the employer in connection therewith. 

10. a) Total amount quoted shall be inclusive of all taxes, levies, duties, royalties, overheads and the like but 

excluding service tax prevailing as on the date of submission of bids. 

b) During the operation of the contract if any new taxes/duties/levies etc are imposed or rates undergo 

changes, as notified by the Government and become applicable to the subject works, the same shall 

be reimbursed by VSP on production of documentary evidence in respect of the payment of the same.  

Similarly benefits accruing to agency on account of withdrawal/reduction in any existing taxes and 

duties shall be passed on to VSP. 

C) The benefit offered by the agency (other than Service Tax) will be deducted from each bill on the 

offered percentage basis.  Amount so recovered shall be released, limiting to the percentage of 

benefit offered on the quoted price, only on receipt of credit by VSP. 

d) The prices are exclusive of Service Tax.  RINL-VSP will pay Service Tax as applicable on submission 

of Invoices in accordance with Rule 4A (1) of Service Tax Rules 1994. 

 The contractor will be paid Service Tax by RINL-VSP along with monthly service charge bills for further 

deposit with Central Excise Authorities.  The contract will, in turn, submit the documentary evidence in 

support of payment of Service Tax of each month along with subsequent month RA Bills. 

11. ADVANCE: No advance of any sort will be given by VSP. 

12. PAYMENT TERMS: Payment will be made monthly on recommendations of the Engineer basing on the 

quantities executed, at accepted rates. 

13. MEASUREMENTS: The contractor shall   take   measurements jointly with the Engineer or his 

representative and keep joint records for the same.  Bills shall be prepared and submitted by the contractor 

basing on agreed measurements. 

14. INITIAL SECURITY DEPOSIT (ISD):  Initial Security Deposit for the work shall be @ 2% of contract price.  

Earnest Money Deposited by the successful tenderer shall be adjusted against ISD, and the difference between 

ISD and EMD shall be deposited in the manner mentioned in the work order/letter of intent. 

15. RETENTION MONEY: Retention Money for contracts up to a value of Rs. 100 lakhs, at the rate of 7.5% of the 

bills for works with defective liability period not NIL and at the rate of 5.0% for works with defective liability period 
“NIL” will be deducted from each bill until this amount together with the Initial Security Deposit reach the limit of 

retention which is 7.5% or 5.0% as the case may be for the value of work.  The Retention Money shall be 

released after the satisfactory completion of defect liability period after liquidating the defects.  For contracts 

of value above Rs.100 Lakhs, the limit of retention money shall be Rs.7.5 lakhs plus 5% of the value 

exceeding Rs.100 lakhs. 

16. Security Deposit : The Public Sector Enterprises or State/Central Government Undertakings/ Micro & Small 

Enterprises (MSEs) listed with NSIC will not be required to submit Security Deposit, but however they shall submit 

“Performance Guarantee Bond” in lieu of Security Deposit in the prescribed proforma equivalent to the value of 

Security Deposit covering the period of contract + defect liability period + 6 months (Claim period). 

17. Recovery of income   tax at source will be made from contractor’s bill and deposited with   Income Tax 

Department as per rules.  Recovery of sales tax applicable shall be made from the contractor’s bills. 

18 .  SAFETY: 

a) The contractor and his workers must strictly take all safety precautions and shall supply to his workers 

dependable safety appliances like hand gloves, safety boots, safety belt, safety helmets, duster cloth, 

dust mask/nostril filter etc.  In addition to this, contractor shall also provide additional safety 

appliances as per requirement and follow safe working practices like using fully insulated electrode 

holders etc.   He shall also ensure that his workmen intelligently use only dependable safety 

appliances supplied to them. 

Tender No. 74403-0
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b) The contractor shall take adequate safety precaution to prevent accidents at site.  The contractor shall 

also ensure that his employees observe the statutory safety rules and regulations and also those laid 

down by the employer from time to time and promptly submit report of accident and state the 

measures taken by him to prevent their recurrence and also keep the employer indemnified of all 

claims arising out of such accidents. 

c) No Workmen shall be engaged on the work without proper safety induction and without using required 

PPE.  Use of safety helmet and shoe is must excepting in painting works where shoe will not be used.  

d) All the safety appliances required for safe working as decided by SED/Contract operating department 

shall be provided by the contractor to his workmen. 

e) Clearance to start the job will be obtained by the contractor in form ‘A&B’ before start of work. The 

forms may be obtained from the dept. concerned. 

f) Works at height cannot be started without clearance from Zonal Safety Officer.  The workers engaged 

for work at height shall possess height pass from SED.  The names of workmen working at height or in 

hazardous areas will be written on the body of form “B”. 

g) Contravention of any safety regulation of VSP in vogue from time to time will result into work 

stoppage, levying penalties and ultimately in contract termination.  The list of safety violations 

category wise are as follows: 

Cagetory Safety violations Fine 

I 1.   Occasional violation of not wearing crash helmet  

 

 

 

2.   Driver of two wheeler carrying more than one pinion rider 

 

 

 

3.   Wrong parking of vehicle 

First offence: 

Rs.100/- 

Second or subsequent 

offences: Rs.300/- 

 

First offence: 

Rs.100/- 

Second or subsequent 

offences: Rs.300/- 

 

First offence: 

Rs.100/- 

Second or subsequent 

offences: Rs.300/- 

II MINOR VIOLATIONS 

1.     Working at height without height pass. 

2.     Unauthorized entry at hazardous location. 

3.     Engaging workers without safety training 

4.     Proper ladder/steps not provided for working. 

5.     Failure to provide proper shuttering at excavation works. 

6.     Power connection taken from board without proper board 

plug. 

7.     Fitness certificate of cranes/hydra/heavy vehicles not 

available. 

8.     Crane rope conditions not OK. 

9.     Not wearing safety helmet / safety shoe at site. 

10.   Safety goggles/Hand gloves not used. 

11.   Gas cutting without goggle. 

12.   Rolling/lifting of cylinder/dragging on the ground (without 

cage) 

13.   Welding with non standard holder. 

14.   Welding machine earthing not done (double body earthing) 

15.   Gas hose pipe clamping done by wires. 

16.   LPG Cylinder date expire / over. 

17.   Loading/unloading of cylinder – cushion not given. 

18.   Condition of hose pipe not good. 

19.   Working with leaking cylinder. 

20.   Using non power cable instead of welding cable. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

First violation: 

Rs.2500/- 

 

Second time violation: 

Rs.10,000/- 

 

Third time repeated 

violation: Rs.20,000/- 
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21.   Working without work permit / shut down. 

22.   Not putting red flags / stoppers. 

23.   Dismantling of structure without authorized plan. 

24.   Unauthorized Oxygen/Nitrogen tapping. 

25.   Not having proper gate passes / other area passes. 

26.   Use of damaged slings / tools / ropes. 

27.   Use of hand grinders / mixer machines without guard. 

28.   Not reporting of accident. 

29.   Taking shelter behind electrical panel. 

30.   Driving of heavy vehicles on the main road during restricted 

hour. 

31.   Truck side panel / broken not OK. 

32.   Dropping / Spillage of material on the road. 

33.   No number plate on vehicle. 

34.   No indicator light / brake light on vehicles. 

35.   Driving dangerously. 

36.   Overloading of the vehicles beyond CC weight. 

37.   Racing and trials of speed, overtaking heavy vehicles. 

38.   Moving vehicles in unauthorized restricted routes. 

39.   Talking with cell phone while driving. 

40.   Truck carrying powdery material without tarpaulin. 

41.   Vehicles without red flags / red lights, side guards & 

tonnage. 

42.   Stock protruding out of the truck body. 

 

 

 

 

 

 

III. MAJOR VIOLATIONS:  

1.  Using bamboo or other non standard material for scaffolding. 

2.     Railing not given at platforms or opening of floor. 

3.     Scaffolding planks not tied properly. 

4.     Throwing / dropping of material from height. 

5.     Proper ladder / approach not given for working at height. 

6.     Walkway / cross over path not provided. 

7.     No barricading of excavated pits. 

8.     No top cover on power distribution board. 

9.     Sleeping under truck. 

10.   Absence of Supervisor at height works, confined space jobs 

and other hazardous jobs. 

11.   Welding screen / face shield, welder gloves not used. 

12.   Driving vehicles without valid driving license. 

13.   Driving by a drunken person. 

 

 

 

 

 

 

Rs.7,500/- for 1st 

violation,                     

2nd and subsequent 

violations Rs.15,000/- 

IV. HIGH RISK VIOLATIONS: 

1.     Failure to use full body harness with double lanyard. 

2.     Life line of full body harness not anchored. 

3.     Floor opening left unguarded in the area of work. 

4.     Working at roof without daily permit. 

5.     Working in confined space without confined space work 

permit. 

6.     Violation of electrical shut down / PTW. 

7.     Violation of HOT work permit system. 

 

 

 

 

 

Rs.15,000/- 

V. 1.     Serious injuries and permanent disabilities. 

 

 

 

2.     Fatal accident cases 

Rs.1,00,000/- or 

2.5% of contract 

value whichever is 

less. 

Rs.2,00,000/- or 10% 

of contract value 

whichever is less. 
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(1) The above penalties related to the accidents mentioned at Category (V) will be imposed on 

agency in case the reasons to the accidents are attributable to the agency. 

(2) Independent of the above, the contractor shall be debarred or deregistered from taking up 

further contractual work in VSP in case any repeated fatal accident after 3rd incident for the 

reasons attributable to contractor. 

Note:  The penalties mentioned above are in addition to those which are applicable as per the 

Statutory Acts & Rules.   In case of any imposed penalty by any statutory authority, the same 

shall be over and above the contractual clauses). 

(3) Without prejudice to the right conferred for stoppage of work for violation of safety rules, the 

contractor shall be liable for penalty at the rates indicated above depending upon the 

category of violation. 

(4) Operating authority will assess the penalty amount having regard to all the circumstances in 

particular in nature and gravity of the violation on the advice of Head of the Safety 

Engineering Department and will issue a show cause notice specifying therein the proposed 

penalty.  Considering the cause shown by the contractor, if any, the operating authority shall 

pass final orders which shall then be binding on the contractor.  The penalty amount shall be 

recoverable from any bill and / or EMD / Security Deposit of the contractor without any further 

reference to him. 

h) “The contractor shall ensure that the Welders and Gas Cutters wear cotton dress and leather apron.  

They shall not wear nylon/synthetic dress.  This is required to avoid any fire accident.  This must be 

followed strictly”. 

19. SHUTDOWNS:  

A)  Necessary shutdowns will be arranged by VSP to the contractor for carrying out the work based on 

requirement.  No claims on account of delayed/prolonged shutdown will be entertained. 

B)  The works assigned to the contractor by the Engineer from time to time shall be completed within the 

time schedule fixed by the Engineer in each case, within the approved shut down period. 

20.       LABOUR DEPLOYMENT:  

        A)  The contractor shall deploy his labour as per requirement and as instructed by the Engineer.  It may be 

necessary to carryout the work round the clock based on requirement and shutdown provided.   The 

contractor’s rate shall cover such eventualities. 

  B)  Only trained, experienced, safety inducted workers acceptable to the Engineer shall be engaged on 

this work, work shall be executed as per specifications to the satisfaction of the Engineer. 

 C) As and when need arises in the Annual works from time to time either for extra requirement of work or 

as a replacement in running contracts or a contract commencing for the first time, the contractor shall 

ensure that Displaced Persons (DPs) are engaged in unskilled category of workers to the extent of 50% 

(fifty percent).  The contractor shall contract the Engineer-in-charge for this purpose. 

  D) The Contractor shall engage contract worker(s) who do not have any adverse record with respect to his 

character in the past.  For this purpose, the character and antecedents of the proposed worker(s) whom 

the Contractor intended to engage, shall be got verified by the Police and report shall be submitted.        

Till such time the report is submitted, the proposed contract worker(s) will be given only provisional pass 

and the pass will be cancelled in case any adverse report is reported. 

21. SECURITY REGULALTIONS: The contractor shall abide by and also observe all security regulations promulgated 

from time to time by the employer. 

22. STORING/STACKING OF MATERIALS: Storing/Stacking/Placing of materials shall be only at the places 

designated by the engineer. 

23. The contractor, his supervisors and workmen shall observe entry and exit timings strictly. 

24. After completion of work activity, the site has to be cleared of all debris, construction material and the like. 

25. The successful tenderer shall start the work immediately after obtaining gate passes and safety induction 

training and clearance from the Employer. 

26. NOTICES: Any notice to be given to the contractor under terms of the contract shall be considered duly 

served, if the same has been delivered to, left for or posted by registered post to the contractors principal 

place of business (or in the event of the contractor being a company, its registered office), at the site or to 

their last known address. 
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27. DEFAULT BY TENDERERS: The successful tenderer may be debarred at the discretion of the company, 

from issue of further tender documents, work orders etc., for a specified period to be decided by the employer 

in case of : 

“Undue delay in starting and execution of work awarded, poor performance, backing out from the tender, non 

accepting work order/LOI during the validity of tender or non observance of safety rules and regulations, 

misappropriation of company’s materials/property, non payment of due wages to labour or such similar 

defaults”.     

28. Successful tenderer should be in a position to produce the Original Certificate in support of the attested copies 

of relevant documents enclosed along with pre-qualification documents or afterwards, after opening of the 

Price Bids. 

29. Failure to produce the original certificates at this stage in support of the attested copies of PF 

Registration/ITCC/Electrical License/Experience/Qualification any other documents etc., submitted earlier 

would result in disqualification and forfeiture of EMD and also liable for debarring from participation in VSP 

tenders. 

30. If it comes to the notice of VSP at any stage right from request for registration/tender document that any of the 

certificates/documents submitted by applicant for registration or by bidders are found to be 

false/fake/doctored, the party will be debarred from participation in all VSP tenders for a period of    05 (FIVE) 

YEARS including termination of Contract, if awarded. EMD / Security Deposit etc., if any, will be forfeited. The 

Contracting Agency in such cases shall make good to VSP any loss or damage resulting from such 

termination. Contracts in operation any where in VSP will also be terminated with attendant fall outs like 

forfeiture of E.M.D. / Security Deposit, if any, and recovery of risk and cost charges etc. Decision of V.S.P. 

Management will be final and binding. 

31. Failure to execute the work after LOI/WORK ORDER is given, will make the party liable for debarring for a 

period of 2 (TWO) YEARS. 

32. In case it is found before/after award of work to the person/agency through Limited Tender Enquiry (LTE) that the 

same person/agency is proprietor/proprietress/partner of two or more separate agencies and quoted for the 

same work, then punitive action to the extent of debarring up to 02 (Two) years from participating in VSP tenders 

will be taken. 

33. In case the Tenderers revoke/withdraw/cancel their tender or they vary any terms of their tender during the validity 

period of the tender without the written consent of Visakhapatnam Steel Plant (VSP) or in the event of VSP 

accepting their tender and fail to deposit the required security money, execute the Agreement and fail to start the 

work within reasonable time (to be determined by the Engineer) after written acceptance of their tender – EMD 

submitted by them will be forfeited by VSP. 

34. Contractor shall note that: 

i) Time for mobilization after issue of FAX Letter of Intent/detailed Letter of Intent / Work Order shall be; 

            a. 03 (Three) days for Capital Repairs 

b. 15 days for Civil Works 

c. 60 days for painting works of Structural Engineering Department 

d. 07 (Seven) days for Annual Mechanical, Electrical and works of technological 

assistance/cleaning. 

ii)    Re-starting the work after disruption shall be within 04 (Four) to 06 (Six) hours after the cause of 

disruption is removed as decided by the HOD. 

                iii) Notice period for Contract Termination shall be - 03 (Three) hours in the event of breakdowns, 02 

(Two) days in Capital Repairs and 10 days in other works. 

 Failure to adhere to above stipulations may result in Termination of contract at risk & cost and will make the 
party liable for debarring for a period o 2 (Two) years. 

35. Agencies are required to submit Bank Guarantee for the value as decided by the Engineer as a Security while 

taking out Equipment/Components/materials of VSP to their workshop situated outside the VSP premises for 

carrying out repairs. 
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36. In case of revision in RINL / VSP approved wage rate, consequent to the revision in the minimum wages (either 

in Basic Wage or Living Allowances) as notified by the Regional Labour Commissioner (Central), Hyderabad, 

Escalation amount to the contract shall be payable as per the following formula: 

 

     V = L x W x (X-Xo) 

         Xo 

              WHERE: 

               V= Escalation Payable 

               L= Labour Content during billing period.                                  
               W=  Gross value of work done on the basis of Contract Rates for the period for which variation is 

applicable 

               X=  Revised weighted average of RINL/VSP approved wage rates of Unskilled Worker, Semi-skilled 

Worker and Skilled Worker based on the minimum wages as notified by the Asst. Labour 

Commissioner (Central), Hyderabad, for the period under consideration for the contract as per 

present man-day’s of different categories for the billing period.                                       

Xo =  Existing (on the basis which tender estimate prepared) Weighted average of RINL/VSP approved 

wage rates of Unskilled Worker, Semi-skilled Worker and Skilled Worker based on the minimum 

wages as notified by the Asst. Labour Commissioner (Central), Hyderabad, for that contract as per 

present man-day’s of different categories for the billing period. 

 

Computation of X and Xo: 

 

X= (a*USR + b*SSR + c*SKR)/(a+b+c) 

Xo= (a*USRo + b*SSRo + c*SKRo) / (a+b+c) 

L= (a*USRo + b*SSRo + c*SKRo)/W 

Where 

a= man days present by USW during the billing period 

b= man days present by SSW during the billing period 

c= man days present by SKW during the billing period 

 

USR= Revised RINL/VSP approved wage rate for USW at the time of billing 

SSR= Revised RINL/VSP approved wage rate for SSW at the time of billing 

SKR= Revised RINL/VSP approved wage rate for SKW at the time of billing 

USRo= RINL/VSP approved wage rate for USW based on which the Estimate of work was prepared. 

SSRo= RINL/VSP approved wage rate for SSW based on which the Estimate of work was prepared. 

SKRo= RINL/VSP approved wage rate for SKW based on which the Estimate of work was prepared. 

(The above escalation shall be independent of the award percentage whether positive or negative) 

 

37. PAYMENT OF MINIMUM WAGES: Wages paid to the workmen by the contractor should not be less than the 
rates notified by the Regional Labour Commissioner (Central), Hyderabad, from time to time with regard to the 
minimum wages applicable to the respective categories of workmen plus the ad-hoc amount at the rate of 

Rs.11.54ps as per working day per workman per category.  Wages with ad-hoc amount to the workmen should 
be paid on or before the 7th of the subsequent month.  if 7th falls on a holiday or weekly off day, the payment 
should be made one day prior to that.   Payment of PF for the month, both the employer’s (in this case 
contractor) and employee’s  (in this case workmen employed by the contractor) contributions should be 
deposited in the bank in the permanent PF code number and challan obtained before the 15th of the 
subsequent month and forwarded to the Engineer”. In case of failure of the contractor to comply with any of 
the above, the following action will be taken by VSP. 
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38. The contract period can be extended at the discretion of V.S.P. up to 04 (Four) months   at the existing Rates, 

Terms and conditions and the Contractor shall be bound to execute the work accordingly and  the offer of the 

Contractor is deemed to include this aspect.   

39. The tenderers shall note that in case of quoting above the Estimated Value of V.S.P. the L-1 party shall furnish 

logical / satisfactory explanation which V.S.P. may seek if felt necessary for quoting such high rates. If the 

explanation offered by the L-1 party is not acceptable to V.S.P., the L-1 party may be recommended for 

disqualification while retendering the work. 

40. The contractor should clearly understand and comply with the Factories Act 1948 and relieve the FEMALE 

WORKERS from their work site within the restricted working hours prescribed therein under section 66(b). 

LAPSE ACTION BY VSP 

1. a) Payment of wages at rates less than 

those notified under the minimum 

wages. 

 

 

 

       b) Non-payment of ad-hoc amount 

 

 

 

 

2. Non payment of wages 

 

 

 

 

3. Non Payment of PF 

 

 

 

 

 

 

 

4.   Delayed Payment of PF 

a) An amount equivalent to the differential amount between 

wages to be paid under minimum wages notification of the 

Govt. applicable for the period less actual wages paid shall 

be recovered from the bills as certified by the Engineer. 

 

b) As amount equivalent to actual payable towards ad-hoc 

amount to the workmen engaged for relevant period shall be 

recovered from the bills as certified by the Engineer. 

 

An amount equivalent to wages payable by the contractor 

applicable for the relevant period shall be recovered from 

the bills as certified by the Engineer. 

  

Recovery of PF amount and an amount equivalent to 

maximum penalty leviable by Regional Provident Fund 

Commissioner for the delayed period under the provisions of 

EPF & MP Act and Rules for delayed remittance of PF 

contributions (both the employee’s and employer’s 

contribution), shall be recovered from the bills of contractor 

as certified by Engineer.  

 

An amount equivalent to maximum penalty leviable by 

Regional provident Fund Commissioner for the delayed 

period under the provisions of EPF & MP Act and rules for 

delayed remittance of PF contributions (both the employee’s 

and employer’s contribution), shall be recovered from the 

bills of the contractor as certified by Engineer.    
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41. The following deductions per workman deployed category-wise shall be made from the bills/amounts due to 

the contractor as applicable for the work done and such deducted amounts shall be released as mentioned 

below:  

 

S.No Component 
Recovery amount per labour   

per every WORKING DAY (in Rs.)   To be released when 
UN-SKILLED SEMI-SKILLED SKILLED 

01 Notice pay `. 22.05ps  `. 24.97ps  `.29.35ps  After the Contractor makes 
payment to the workmen in the 
presence of Engineer I/C and 
CLC representatives, a 
certificate to this effect is to be 
enclosed with pre-final bill. (to 
be paid with pre-final bill) 
 

02 
Retrenchment 
compensation 

`.  11.03ps  `. 12.49ps  `. 14.67ps  

03 
 Leave with 

wages 
`. 13.57ps  `. 15.37ps  `. 18.06ps  

Sub-total `. 46.65ps  `. 52.83ps  `. 62.08ps   

04 Bonus `. 11.55ps  `. 11.55ps  `. 11.55ps  

After the Contractor makes 
payment  to the workmen in the 
presence of Engineer I/C  and 
CLC representatives, a 
certificate to this effect is to be 
enclosed with  RA bill / pre-
final bill. (to be paid with  RA 
bill / pre-final bill as and when 
paid by the Contractor) 

Grand total `. 58.20ps  `. 64.38ps  `. 73.63ps   

10% towards profit and 
overheads of Contractor 

`. 05.82ps `. 06.44ps `. 07.36ps 
 

Total recovery amount `. 64.02ps `. 70.82ps `. 80.99ps  

 
Note:    

i) The above recovery rates are effective from 01/10/2013.  In case of any statutory revision in 
minimum wages payable to contract workmen as notified by the Regional Labour 
Commissioner (Central), Hyderabad from time to time, the above recovery amounts for 
workmen category-wise will be revised by RINL/VSP and will be notified accordingly. 

ii) Payment against the above component is to be made to the workmen based on effective wages 
of last drawn pay. 

 
42.     PAYMENT MODE FOR BILL AMOUNTS:  

42.1 Following are the options available to the Contractors for availing e-payments. 

42.1.1   EFT System:  Under this system Banks offer their customers money Transfer service from account of any 

bank branch to any other Bank Branch.  The EFT system presently covers all the branches of about 77 banks 

located at 15 centers indicated below, where clearing houses are managed by RBI i.e., 

 i) New Delhi ii) Chandigarh iii) Kanpur iv) Jaipur v) Ahmedabad vi) Mumbai vii) Nagpur   viii) Hyderabad  ix) 

Bangalore               x) Chennai xi) Trivendrum xii) Kolkata xiii) Bhubaneswar xiv) Guwahati xv) Patna. 

42.1.2 Direct Credit:  Suppliers opting for this system may open Bank accounts with any one of the following 

banks. 

i)  State Bank of India   - Steel Plant Branch 

ii) Canara Bank   - Steel Plant Branch 

iii) Bank of Baroda   - Steel Plant Branch 

iv) State Bank of Hyderabad  - Steel Plant Township Branch 

v)            Andhra Bank   - Steel Plant Township Branch 

vi)  UCO Bank    - Steel Plant Township Branch 

vii)  IDBI    - Visakhapatnam Branch 
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42.2 The Successful tenderer shall agree that all the payment due and payable in terms of the contract will be paid 

direct to his bank account and he shall give the bank account number and the address of the Bank in which 

the money is to be deposited” as per the format given below: 

 (1) Party Code     : 

 (2) Option      : RTGS / EFT 

 (3) Beneficiary Details  

  a) Name of Beneficiary (Max.35 characters) : 

  b) Bank Name (Max. 35 characters)  : 

  c) Branch Name (Max. 35 characters) : 

  d) Account Number (Max. 35 characters) : 

  e) Account type (Max. 35 characters) : 

   (Savings / Current / Overdraft) [Mention Code No. also] 

  f) Beneficiary Bank’s IFSC Code (Max. 11 characters): 

   (For RTGS Mode only) 

  g) Beneficiary Bank’s MICR Code (Max.09 characters): 

   (For EFT Mode only)     

 

 (Signature of the Party / Contractor) 

        Name: 

                   Desgn: 

CERTIFICATE 

 

Certified that the above particulars are found to be correct and matching with our records in respect of the 

above beneficiary. 

 

        Sd/-…………… 

        (Signature of Branch Manager) 

        Name  : 

        Seal of Bank : 

 

42.3 The contractor has to submit their bank account details in VSP format duly certified by Concerned Bank 

Manager for the purpose of making electronic payment before submission of First Running Account Bill, failing 

which the bill will not be processed. 

42.4. The Successful tenderer is required to give an undertaking to the Finance Department of VSP that the payment 

made by RINL/ VSP of any sum due to him by directly remitting the same in his bank, the address and the 

number of which is to be furnished, shall be in full discharge of the particular bill raised by him, and that he 

shall not have any claim in respect of the same”. 

42.5 In respect of payment made through Electronic Fund Transfer mechanism or Direct Credit to the 
supplier’s/contractor’s bank account, the supplier/contractor/receiver should intimate discrepancies, if any, 
within 10 days from the date of dispatch of intimation letter of payment to them to Finance Department of VSP 
failing which it shall be presumed that the funds have reached to their bank account and that no claims will be 
entertained after the said 10 days. 
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43. CLAUSES CONCERNING CENVAT AGAINST EXCISE DUTY: 

a) The tenderer shall specify the percentage of CENVAT benefit on quoted price for which they shall 

furnish the duty paying documents. 

b) The successful tenderer shall take necessary steps to comply with the rules and provisions of central 

excise and service tax law facilitating VSP to avail CENVAT credit. 

c) The amount of CENVAT benefit declared shall be deducted from the tendered price for the purpose of 

tender evaluation i.e. the evaluation shall be on the net of CENVAT benefit. 

d) The invoice raised by the Contractor should clearly mention VSP as the consignee (Consignee: RINL, 

VSP, A/c: Name of the contractor).  It should be ensured that material has been delivered along with 

the duplicate for transporter copy of the invoice, based on which CENVAT credit is to be claimed. 

e) The duty paying documents shall be submitted as soon as the material is procured by the agency for 

incorporation in the work.  The CENVAT benefit offered by the agency will be deducted from each bill 

on the offered percentage basis and will be released to the extent CENVAT benefit could be availed by 

VSP.  The contractor shall extend all possible help to facilitate VSP to avail CENVAT benefit.  If 

CENVAT benefit could not be availed by VSP due to reasons attributable to the contractor, such 

amount will not be released by VSP. 

f) In the event the CENVAT benefit realized by VSP (based on documents) is in excess of the CENVAT 

benefit offered by the agency/contractor, the refund will be restricted to the benefit offered by the 

agency.  The excess amount realized from Excise Authorities will be to the credit of VSP only. 

g) Material once received in to the factory would not be allowed to go outside the factory premises for 

any reason.  Excess/Rejected material will be allowed to be taken back after complying with the 

provisions of CE Act. 

44. RINL reserves the right to reject the offers of tenderers whose performance is “poor” in awarded/ongoing works 

if any”. 

45. VSP after opening of tender/bid document may seek in writing, documents/clarifications which are necessary 

for evaluation of eligibility/prequalification stipulated in the NIT. 

********** 
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Work Desc : Repair & Replacement jobs of CCP Equipments (Part-I) 

Cond No           Cond Desc 

01.   FOR ALL ITEMS: 

A) Taking delivery of materials from VSP¿s supply points, transporting 

to site, handling, erecting, fixing and repair / revisioning in 

position at all heights and depths in coal Chemical Plant. 

B) Arrangement of all type of tools, tackles, cutting sets, 

welding machines, grinding machines, scaffolding materials, labour 

resources and safety appliances required for the job is in contractor’s 

scope. 

C) Where ever the jobs are to be executed in height the contractor 

should 

make necessary scaffolding for executing the work. No separate 

payment shall be made for scaffolding arrangement. The rate mentioned 

is inclusive of the same. 

D) For the items (SLNo. 11 to 16, 19 to 20, 22 to 36) scope of work is 

included in the description of the BOQ itself. Wherever explanation is 

required, it is given BOQ number wise in the following points 

 

02. BOQ items no 1 to 5 & 8 to 10: Either revisioning the existing 

valve or changing with the new valve as per the size mentioned in the 

BOQ. In case of revisioning of the valve, the damaged parts are to be 

changed / repaired and the valve is to be tested as per the direction of 

the site engineer. 

03. BOQ no 6: Blanking / De-blanking of gas lines of size NB 1000 mm 

to 1500 mm including all preparations of packing rings out of MS plates 

and asbestos yarns, erection of necessary scaffolding, 

revisioning of flange bolts, arranging jacks and jack supports. 

04. BOQ no 7: overhauling of valve actuators of different sizes and 

the scope of work includes dismantling of the valve actuator, 

replacement of the damaged parts, assembling and re-fixing of the 

actuator at site and testing. 

05. BOQ no 17: Opening of the manhole cover, cleaning of the 

flange raised faces, cutting of the new gasket, bolts revisioning and 

boxing up of the manhole cover with new gasket. After box up it should 

be checked for any leakage and rectify if there is any leakage. 

06. BOQ No 18: Process pipe line flange packing changing up to 150 mm. 

07. BOQ No 21: Overhauling of pump upto 30 KW. 

08. BOQ no 37: item refers to preventive routine maintenance of pumps 

includes the full / part activities but not limited to the following: 

Changing of the gland packing, decoupling and checking of alignment, 

changing of the damaged coupling pad/ pins/bushes, tightening of the all 

the fasteners, checking the condition of the lubricant, top up / 

replacement of the lubricant, cleaning of the gland area, cleaning of 

the suction strainer element, maintenance of the suction & delivery 

valves etc. 

09. BOQ no 38 Scope of work includes the full / part activities 

but not limited to the following activities: General inspection / 

checking of crane including wire ropes, lubricant top up / replacement 

of all the gear boxes and bearings, checking of brakes and limit 

switches, tightening of all the fasteners and coupling bolts, greasing 

of wire rope etc. 

10. BOQ no 39 refers to replacement of wire rope / brake shoes or 

disc of EOT crane / Electrical hoist includes the full / part 

activities but not limited to the flowing: Collection of material 

including wire rope, bull dog grips etc from the departmental stores, 

shifting to the site, removal of the damaged rope, fixing of new 

rope, application of lubricant to the rope etc.,/ collection of the 

brake disc / shoes, repair / changing of the disc and testing of the 

crane. 

 

 

 

 

SCOPE OF WORKTender No. 74403-0
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Work Desc : Repair & Replacement jobs of CCP Equipments (Part-I) 

Cond No           Cond Desc 

 

11. The  BOQ  no  40:  Removal  of  the  compressor  from  the  air  

receiver, dismantling, checking of all the parts, replacement of the 

damaged parts, reassembly, fixing back it on the air receiver 

and testing the air compressor. 

 

12. BOQ no 41: Opening of the bottom manhole, blanking and de-

blanking of the communication lines, Revisioning of the gear boxes, 

replacement of damaged parts, repair of the bottom arms, 

Revisioning of the bottom bearing, slope adjustment of the arms, 

repair / replacement of overflow plates, lubrication of the gear boxes 

and bearings, closing of the manholes and testing of the mechanism. 

13. BOQ no 42 refers to decoupling and coupling of the LT motors 

and the scope of work includes: opening the coupling bolts, 

checking of the coupling bushes & pins/ pads/middle pieces and repair / 

replacement of the damaged parts, filing of the bulged edges of the 

couplings, coupling of the motor and drive, fixing of the guard and 

trial run of the drive. 

14. BOQ no 43: opening the coupling bolts, checking of the coupling 

bushes & pins/ pads/middle pieces and repair / replacement of the damaged 

parts, filing of the bulged edges of the coupling, coupling of the motor 

and pump/mechanism, fixing of the guard and trial run of the drive. 

Required coupling play has to be ensured by grinding of the rubber bushes 

as per the direction of the site engineer. 

15. BOQ no 44: Decoupling, alignment using two dial gauges, 

preparation & providing shims/packing below the motor/ pump as per 

the requirement, coupling of the pump and motor, taking trial run of the 

pump. 

16. BOQ no 45: Decoupling of the pump & motor, opening of the 

split casing bolts, lifting and placing the top cover at safe place, 

removal of the rotor, changing of the damaged parts issued by the shop, 

cutting and changing the partition gasket & gland packing, re-fixing of 

the rotor & top casing, alignment of the pump with motor, coupling and 

taking trial run of the pump and liquidation of the defects if any 

aroused. 

17. BOQ no 19 & 46: collection of gland ropes from the stores, cut 

into correct sizes and replacing the old ropes of the pumps/valves. 

Change the gland studs if there is any damage. 

18. BOQ no 47: Arranging the welding machine and cables at the 

required site and welding of the MS structural of 1000 mm length. 

 

19. BOQ No 48 refers to  changing of the Tail pulley or snub pulley 

for Converyer1/ conveyer2/ conveyer3/ Bucket elevator of ASP and the 

scope includes loosening of the belt, opening of the bearing assemblies, 

removal of the pulley, replacement of the pulley with new pulley incase 

of any damage, assembling the bearings and tensioning of the belt. 

Collection of the new pulley and required material is in the scope of 

the agency.  

20. BOQ No 49 refers to changing of the Drive pulley of Converyer1/ 

conveyer2/ conveyer3/ Bucket elevator/ bagging conveyer belt changing 

and the scope includes: Loosening of the belt, decoupling with gear box, 

removal of the pulley, replacement of the pulley with new pulley incase 

of any damage, assembling with new bearings, alignment with gear box, 

belt tensioning and taking trial run. Collection of the new pulley and 

required material is in the scope of the agency.  

21. BOQ No 50 refers to ASP Centrifuge screen changing or piston & 

cylinder assembly revisioning or oil pump removal, revisioning & 

placement.  
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Work Desc : Repair & Replacement jobs of CCP Equipments (Part-I) 

Cond No           Cond Desc 

 

22. BOQ No 51 refers to CPH Tar pre-heater end cover gasket 

changing/ASP Bucket elevator belt preparation/Repair of ASP bagging 

machine weighing pan/ Repair of bagging machine sack grip assembly. The 

agency has to execute either one of the job for one quantity. Scope for 

CPH tar pre-heater is to open either of the dish end , cleaning the 

gasket area, testing for the tube leak, plugging of the leaky tube, 

cutting of the new gasket and boxing up. Bucket elevator belt 

preparation scope includes fixing of buckets on given conveyer belt as 

per the instruction of the site in charge.  

23. BOQ No 52 refers to Gasket changing in the Process pipe lines of 

size 200 mm to 350 mm. 

24. BOQ No 53 refers to Pump removal, overhauling, placement, 

alignment and coupling of pumps of capacity 35 KW to 90 KW. 

 

25. BOQ No 54 item refers to Hydraulic press gland changing of 

main/squeezing/clamping/ push up cylinder mechanism includes the full / 

part activities but not limited to the following:  Removal of old gland 

packing, removal of gland plates, removal of gland cylinder, removal of 

old O ring, fixing of new o-ring and gland and fixing back the new 

gland. 

26. BOQ No 55 refers to Rail Tar Tanker manholes, vent/safety valve 

opening and closing & drain line blanking and de-blanking for loading of 

tar. 

27. BOQ No 56 refers to BRP compressors internals repair (set of 

suction & discharge valves or stuffing box packing changing or oil & gas 

filters cleaning or jackets cleaning). Any one of the job has to be 

performed.  Blanking the suction and delivery lines is in the scope of 

the agency. 

28. BOQ No 57 refers to BRP ventilation fan or H 401Blower or H 402 

Blower over hauling and the scope includes: Removal of belt guard, 

removal of belts by loosening the motor bolts, bearings opening and 

replacement if damaged, impeller checking and replacement if required, 

alignment with motor, fixing of new belts and taking trial run of the 

fan. 

SCOPE OF WORKTender No. 74403-0
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Repair & Replacement jobs of CCP Equipments (Part-I)WORK DESC   :

1

2

3

4

5

6

7

8

9

10

11

12

Cond No

Jobs which are of shut down in nature will affect the production and

hence the job shall have to be executed/completed within the minimum

possible time round the clock, with adequate mobilization and

preparation in advance as per the protocol.  The rate is inclusive of

all preparatory works also.

Only qualified and experienced workmen should be engaged on the jobs.

The jobs are to be executed in hazardous, gaseous and chemical

atmosphere and hence the agency should take all necessary safety

precaution before starting the work.

The executing agency should take all safety measures including work

permit for the safety of the workmen and equipment during the execution

of work.

Contractor's workmen and supervisors should use all safety appliances

necessary for the safe working.

Crane/Hydra required for the work shall be given by VSP at free of

charge wherever necessary.

The job completion period indicated for each job by the Site Engineer

should be completed by the agency within the time.  The decision of the

Site Engineer is final.

Scrap generated during repair work shall have to be transported by the

agency to the scrap yard identified at site and stored after the

completion of the each job.  No separate payment shall be made for this

work.

All materials, steels, spares, and consumables required for the work

shall have to be collected by the agency from the VSP's supply points

and no separate payment will be made.  The rates are inclusive of this

work.

All testing and commissioning/completion of jobs should be done to the

complete satisfaction of the Engineer in-charge/his representatives.

Defect liability period for the all the jobs is three months from the

date of completion of the jobs and all the defects arised within the

defect liability period should be rectified by the agency at free of

cost.

Sales Tax Clause:

The scope of materils supply and consumables supply in the present

proposal are as follows:

a) Materials to be supplied by VSP: All spares, all steels, pipes, pipe

   fittings, bolts & nuts, packing material, asbestos yarn.

b) Consumables to be supplied by VSP: Welding electrodes, gases, oil,

   grease, diesel, water, power.

Cond Desc

TERMS AND CONDITIONS  
Tender No. 74403-0
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Repair & Replacement jobs of CCP Equipments (Part-I)WORK DESC   :

13

Cond No

c) Materils to be supplied by Contractor: -Nil-

d) Consumables to be supplied by Contractor: -Nil-

The deduction of Sales Tax shall be done as per the rules prevailing

from time to time.

The Contractor shall ensure usage of ISI marked regualtors, hoses,

nozzles, cutting torches, welding holders and cables for the cutting and

welding works.  This must be adhered to strictly.

Cond Desc

TERMS AND CONDITIONS  
Tender No. 74403-0
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RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES

  PR No / Date: 73000111 / 23.09.2014                                                                                                                       Report Date : 25.09.2014
  Pur . Org.: WORKS CONTRACTS

  MSS: 3150613002     :     RPR & REPLACEMNT JOBS OF CCP EQPT (PT-I)

RPR & REPLACEMNT JOBS OF CCP EQPT (PT-I)

  The BOQ Items are taken as per the following Rates.

  428.000   257.000  Unskilled

  475.400   291.000  Semi Skilled

  546.450   342.000  Skilled

 VSP Rates Central Rates

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

 1  510000256 REPLACEMENT / REVISIONING OF VALVES OF ALL TYPE
INCLUDING STEMJACKETED PLUG VALVE & CONTROL
VALVE:SIZE UPTO NB 25 MM

          200.000  EA         181.84           36,368.00 

 2  510000257 REPLACEMENT/ REVISIONING OF VALVES OF ALL TYPE
INCLUDING STEMJACKETED PLUG VALVE & CONTROL
VALVE:SIZE NB 32 TO NB 50 MM

          150.000  EA         366.61           54,991.50 

 3  510000258 REPLACEMENT/ REVISIONING OF VALVES OF ALL TYPE
INCLUDING STEMJACKETED PLUG VALVE & CONTROL
VALVE:SIZE NB 80 TO NB 100 MM

          415.000  EA         734.26          304,717.90 

 4  510000259 REPLACEMENT/ REVISIONING OF VALVES OF ALL TYPE
INCLUDING STEMJACKETED PLUG VALVE & CONTROL
VALVE:SIZE NB 150 TO NB 250 MM

          165.000  EA       1,484.26          244,902.90 

 5  510000260 REPLACEMENT/ REVISIONING OF VALVES OF ALL TYPE
INCLUDING STEMJACKETED PLUG VALVE & CONTROL
VALVE:SIZE NB 300 TO NB 500 MM

           25.000  EA       2,542.68           63,567.00 

 6  510000321 BLANKING / DEBLANKING OF GAS LINES OF SIZE NB
1000 MM TO 1500 MM INCLUDING ALL PREPARATIONS
OF PACKING RINGS OUT OF MS PLATES AND ASBESTOS
YARNS,ERECTION OF NECESSARY
SCAFFOLDING,REVISIONING OF FLANGE
BOLTS,ARRANGING JACKS AND JACK SUPPORTS.

          140.000  EA       5,754.31          805,603.40 

 7  510000261 OVERHAULING OF VALVE ACTUATORS OF DIFFERENT
SIZES.

           50.000  EA       2,532.48          126,624.00 

 8  510000262 REVISIONING / REPLACEMENT OF SPECIAL VALVES IN
FIRE FIGHTING SYSTEM:DELUGE VALVES OF NB 50 TO
NB 200 MM

           22.000  EA         561.26           12,347.72 

 9  510000263 REVISIONING / REPLACEMENT OF SPECIAL VALVES IN
FIRE FIGHTING SYSTEM:BUTTERFLY VALVES OF NB 100
TO NB 150 MM

           16.000  EA         561.26            8,980.16 

10  510000264 REVISIONING / REPLACEMENT OF SPECIAL VALVES IN
FIRE FIGHTING SYSTEM:NON-RETURN VALVES OF NB
200 MM

           10.000  EA       1,141.43           11,414.30 

11  510000341 REMOVAL OF ALL THE SPRAY NOZZLES,REVISIONING &
FIXING BACK IN HRED-PER TANK

           72.000  EA       1,141.43           82,182.96 

12  510000342 RECTIFICATION OF AIR IMPULSE LINE JOINT
LEAKAGES,CLEANING OF LINES,TESTING AND
PAINTING OF LINES CONNECTED FROM COMPRESSOR
TO DIFFERENT TANKS-PER TANK

           32.000  EA         972.22           31,111.04 

13  510000343 REMOVAL,REVISIONING,TESTING AND FIXING OF FOAM            20.000  EA       1,865.15           37,303.00 

Tender No. 74403-0
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2/4

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

CHAMBERS

14  510000344 DISMANTLING,CLEANING AND ERECTION OF VAPOUR
COOLERS ABOVE PRODUCT TANKS.

           16.000  EA       1,141.43           18,262.88 

15  510000265 REMOVAL,REVISIONING,PRESSURE TESTING AND
FIXING OF BREATHER VALVES

           14.000  EA       2,957.06           41,398.84 

16  510000266 REMOVAL,REVISIONING,PRESSURE TESTING AND
FIXING OF PRESSURE SAFETY VALVES

           14.000  EA       2,873.57           40,229.98 

17  510000345 REVISIONING OF BOLTS,MANHOLE OPENING,CLEANING
AND BOXUP WITH CHANGING THE PACKING FOR
PROCESS TANKS AND COLUMNS ETC.

          300.000  EA         547.85          164,355.00 

18  510000330 REPLACEMENT OF PROCESS PIPE LINES FLANGE
PACKINGS IN CCP.

        2,000.000  EA         134.32          268,640.00 

19  510000331 GLAND PACKING CHANGING FOR THE VALVES         1,700.000  EA         134.32          228,344.00 

20  510000346 SCRAPPER CHANGING FOR SCRAPPER CONVEYOR /
SALT CONVEYOR

          125.000  EA         272.42           34,052.50 

21  510000328 OVERHAULING OF PUMP AND REFIXING INCLUDING
ALIGNMENT

          185.000  EA       1,099.85          203,472.25 

22  510000329 REPLACEMENT OF PUMP ASSLY INCLUDING BASE
FRAME CHANGING AND ALIGNMET / ASSLY AND
REFIXING OF FL PUMPS

           70.000  EA       3,309.74          231,681.80 

23  510000332 RECTIFICATION OF STEAM LEAKAGES INCLUDING
GASKET CHANGING UPTO 100 MM DIA

        1,500.000  EA         134.32          201,480.00 

24  510000347 REPAIR OF PRESS MIXER INTERNALS             6.000  EA       4,412.62           26,475.72 

25  510000349 OVERHAULING OF GEARBOXES INCLUDING
REPAIR/CHANGING OF INTERNALS

           60.000  EA       4,398.25          263,895.00 

26  510000350 ESP MANHOLES OPENING,INSULATOR CLEANING AND
BOXING UP

           18.000  EA       2,195.56           39,520.08 

27  510000351 OPENING & CLEANING OF CONDENSER & EVAPORATOR
TUBES OF CHILLERS ON BOTH SHELL AND TUBE SIDES
BY MECHANICAL & CHEMICAL CLEANING,CLEANING
OF COOLING TOWER INCLUDING BOX UP ALONGWITH
ALL OTHER PREPARATORY JOBS-PER CHILLER.

            2.000  EA      38,689.03           77,378.06 

28  510000352 REPAIR & REPLACEMENT OF ASP DRIERS INLET
FEEDER,WHICH INCLUDES TAKING DELIVERY OF
MATERIALS,DISMANTLING OF FEEDERS,ASSEMBLY OF
FEEDER,FIXING,ALIGNMENT,COUPLING AND
COMMISSIONING.

            9.000  EA       3,370.11           30,330.99 

29  510000353 REPAIR & REPLACEMENT OF ASP DRIERS DISCHARGE
FEEDER,WHICH INCLUDES TAKING DELIVERY OF
MATERIALS,DISMANTLING OF DISCHARGE
FEEDERS,ASSEMBLY OF FEEDER
FIXING,ALIGNMENT,COUPLING AND COMMISSIONING.

            9.000  EA       3,779.28           34,013.52 

30  510000354 REPAIR & REPLACEMEMT OF ASP DRIERS SCRAPPER
MECHSM.DRIVER & DRIVEN ASSEMBLY WHICH
INCLUDES TAKING OF DELIVERY OF
MATERIALS,DISMANTLING OF DRIVER & DRIVEN
SHAFTS,CHAINS,SCRAPPERS,ASSLY.OF ALL
PARTS,FIXING ALIGNMEN,COUPLING &
COMMISSIOSNING.

           12.000  EA       5,419.15           65,029.80 
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RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

31  510000355 REPAIR & REPLACEMENT OF ASP DRIER SPREADER
ASSLY.WHICH INCLUDES TAKING DELIVERY OF
MATERIALS,DISMANTLING OF SPREADER
ASSLY,ASSEMBLY OF SPREADER
FIXING,ALIGNMENT,COUPLING & COMMISSIONING.

            9.000  EA       2,436.45           21,928.05 

32  510000356 REPAIR & REPLACEMENT OF SUCTION/FORCED FAN
WHICH INCLUDES TAKING DELIVERY OF
MATERIALS,DISMANTLING OF FANS,ASSLY.OF
FANS,FIXING,ALIGNMENT,COUPLING &
COMMISSIONING.

           12.000  EA       3,779.28           45,351.36 

33  510000357 REPAIR & REPLACEMENT OF EXHAUSTER OIL COOLER
WHICH INCLUDES TAKING DELIVERY OF
MATERIALS,REMOVAL OF THE EXISTING
COOLERS,DISMANTLING,CLEANING AND REPAIR
PRESSURE TESTING,FIXING AND COMMISSIONING.

            4.000  SET       6,489.96           25,959.84 

34  510000358 REPLACEMENT OF HEATER H402 & H401 BURNERS
WHICH INCLUDES REMOVAL OF THE EXISTING
BURNERS CLEANING,FIXING WITH NEW GASKETS.

            6.000  SET       1,627.27            9,763.62 

35  510000359 OPENING OF BRP COMPRESSORS' COOLERS CLEANING
ON BOTH SHELL & TUBE SIDE OF COOLERS AND BOXUP
WITH NEW GASKETS

            6.000  SET       2,326.78           13,960.68 

36  510000348 REPAIR OF REACTOR BUBBLER            16.000  EA       3,309.74           52,955.84 

37  510006119 PREVENTIVE ROUTINE MAINTENANCE OF LT PUMPS           160.000  EA       1,053.13          168,500.80 

38  510006120 PREVENTIVE ROUTINE MAINTENANCE OF EOT CRANE /
ELECTRIC HOIST UP TO 5 TON

           20.000  EA       1,053.13           21,062.60 

39  510006121 REPLACEMENT / REPAIR OF WIRE ROPES / BRAKE
SHOES OR DISCS OF EOT CRANE / ELECTRIC HOISTS

            5.000  EA       4,087.70           20,438.50 

40  510006122 REMOVEL, DISMANTLING, CHANGING OF DAMAGED
PARTS, ASSEMBLING AND REFXING OF AIR
COMPRESSORS MEANT FOR INSTRUMENTATION AIR
SUPPLY

            3.000  EA       3,159.40            9,478.20 

41  510006123 REPAIR OF CLARIFIER MECHANISM AT MBC             3.000  EA      10,540.50           31,621.50 

42  510006124 DECOUPLING AND COUPLING OF LT PUMPS            80.000  EA         371.85           29,748.00 

43  510006125 DECOUPLING AND COUPLING OF HT MOTORS            15.000  EA         743.70           11,155.50 

44  510006126 DECOUPLING OF PUMP AND MOTOR, CHECKING OF
ALIGNMENT WITH DIAL GAUGES, CUTTING OF
REQUIRED SHIMS AND ALIGNMENT OF LT PUMPS

           40.000  EA       1,053.13           42,125.20 

45  510006127 ROTOR REMOVAL, CHANGING OF DAMAGED PARTS,
ASSEMBLY AND REFIXING INCLUDING ALIGNMENT OF
HORIZONTAL SPLIT CASING LT PUMPS

           20.000  EA       2,106.26           42,125.20 

46  510006128 GLAND PACKING CHANGING OF PUMPS           600.000  EA         351.81          211,086.00 

47  510006129 MAKING SUITABLE SCAFFOLDING, AREA PREPARATION
AND STRUCTURAL WELDING OF 1 MTR LENGTH

           60.000  M       1,053.13           63,187.80 

48  510006889 changing of the Tail pulley/ snub pulley for Converyer1/
conveyer2/ conveyer3/ Bucket elevator of ASP

            8.000  EA       2,899.70           23,197.60 

49  510006890 changing of the Drive pulley of
Converyer1/conveyer2/conveyer3/Bucket elevetor/bagging
conveyer belt changing

            6.000  EA       3,755.70           22,534.20 

50  510006891 ASP Centrifuge screen changing/ piston & cylinder assembly            10.000  EA       2,899.70           28,997.00 
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RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

revisioning/ oil pump removal, revisioning & placement

51  510006892 CPH Tar preheater end cover gasket changing/ASP Bucket
elevator belt preparation/Repair of ASP bagging machine
weighing pan/ Repair of bagging machine sackgrip assembly

           10.000  EA       3,755.70           37,557.00 

52  510006893 Gasket changing in the Process pipe lines of size 200 mm to 350
mm

          150.000  EA         313.76           47,064.00 

53  510006894 Pump removal, overhauling, placement, alignment and coupling
of pumps of capacity35 kw to 90 kw

           20.000  EA       2,899.70           57,994.00 

54  510006895 Main/Squeezing/clamping/push up cylinder/ commanding device
gland/cuff seals & O ring/spools changing of Hydraulic press

           10.000  EA       2,899.70           28,997.00 

55  510006896 Rail Tar Tanker manholes, vent/saftey valve opening and closing
& drain line blanking and deblanking for loading of tar

           90.000  EA         362.46           32,621.40 

56  510006897 BRP compressors internals repair (set of suction & discharge
valves/stuffing box packing changing /oil & gas filters
cleaning/jackets cleaning)

           10.000  EA       2,899.70           28,997.00 

57  510006898 BRP ventilation fan/H 401Blower /H 402 Blower over hauling             4.000  EA       2,899.70           11,598.80 

 Total Value: In words :  forty nine lakh twenty eight thousand six hundred eighty rupees ninety nine paise         4,928,680.99

  Signature of the Tendere
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FORM’G’ 
RASHTRIYA ISPAT NIGAM LIMITED 
VISAKHAPATNAM STEEL PLANT 

WORKS CONTRACTS DEPARTMENT 
BILL OF QUANTITIES (BOQ) 

 

 
1. The quantities indicated are approximate and may vary to a wide range. Payment shall be made as per the 

actual work carried out at corresponding accepted rate. 
2. Wherever old items are replaced for fixing new items, all related connections are to be made good for proper 

functioning of new items. Dismantled / old items are to be handed over to the stores. 

No. DESCRIPTION UNIT QTY. RATE (`.) AMOUNT (`.) 

 
1. 

 
As per the detailed Bill of 
Quantities enclosed in  
04 (FOUR) pages 
 

ESTIMATED VALUE ………… 

(RUPEES FORTY NINE LAKHS 
TWENTY EIGHT THOUSAND SIX 
HUNDRED EIGHTY AND PAISE 
NINETY NINE  ONLY) 

 

AS PER DETAILED  

BILL OF QUANTITIES 

ENCLOSED 

 

49,28,680=99 

 
TOTAL AMOUNT QUOTED IN FIGURES: Rs. _________________________________ 
 
TOTAL AMOUNT QUOTED IN WORDS: Rs. ___________________________________________________ 
 
______________________________________________________________________________ only. 
Note: 1. Tenderer   shall  write  their  quoted  offer  both  in  WORDS  and  FIGURES.  The  quoted  offer  in 

 WORDS shall be in CAPITAL / BLOCK letters. 
 2. If there is discrepancy between the amount mentioned in FIGURES and  the amount 

 mentioned  in WORDS,  the  amount  as  mentioned in WORDS  only  shall  be  taken  as  the 
quotation of the tenderer.  

3. THE ESTIMATE OF THIS TENDER IS BASED ON THE RINL / VSP APPROVED WAGE RATES, 
CONSEQUENT TO THE MINIMUM WAGE OF CONTRACT WORKER AS NOTIFIED BY THE REGIONAL 
LABOUR COMMISSIONER (CENTRAL), HYDERABAD, WHICH IS GIVEN BDLOW.  IN CASE REVISION IN 
THE MINIMUM WAGES OF CONTRACT TAKES PLACE, ESCLATION DUE TO THIS SHALL BE PAYABLE 
TO THE CONTRACT AS PER THE ESCALATION FORMULA INDICATED IN THE SPECIAL CONDITIONS 
OF CONTRACT : 

 

Name of the work :   
 
REPAIR & REPLACEMENT JOBS OF CCP EQUIPMENTS (PART-1) 
 

 
UNSKILLED 
WORKER 

SEMI-SKILLED 
WORKER 

 
SKILLED 
WORKER 

 
RINL/VSP APPROVED RATE (IN RUPEES) 
 

428=00 475=40 546=45 
 
MINIMUM WAGES AS NOTIFIED BY THE   
RLC (CENTRAL), HYDERABAD  
(IN RUPEES) 
 

257=00 291=00 342=00 

TENDER NO: 74403-0 
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