
 
FORM ’C’ 

RASHTRIYA ISPAT NIGAM LIMITED 
VISAKHAPATNAM STEEL PLANT 

WORKS CONTRACTS DEPARTMENT 
VISAKHAPATNAM – 530 031 

PHONE NO: (MAX) 22953,   TELEFAX NO: 0891-2518763 
 

 
 

 
Period of Contract : 10(Ten) Months 
 
Defect Liability Period : 02(Two) Months 
 
Engineer  : DGM (M)   -   SMS 

 
Issued To Sri/ M/s. ___________________________________________________________________ 

 
N Number of BOQ Pages Alone : 02 (Two) Only 

 Total Number of Pages : 19(Nineteen) Only 

 
 

(FOR OFFICE USE ONLY) 

1. E.M.D. PARTICULARS  : 
 

2. S.No. :  OUT OF  TENDERS 

3. COVERING LETTER :  NO. OF PAGES 

4. REBATE OFFERED  : 

5.RATE WRITTEN IN WORDS : 

6. VALIDITY OF TENDER :          4 months from the date of opening 

 
 
 
 
Signature Of Contract     Signature Of Finance 
Department Representative     Department Representative 

RINL Vigilance Toll Free Number:  1800 425 8878 
 

NAME OF THE WORK:  

CAPITAL REPAIR OF FOUR GIRDER CRANES AND SEMI 
PORTAL CRANE IN SMS 

Note: Tenderer has to fill the 
data wherever and whatever 
required in the tender 
schedule without fail and sign 
all the pages 

TENDER NO: 75302 - 0 
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RASHTRIYA ISPAT NIGAM LIMITED 
 VISAKHAPATNAM STEEL PLANT 

WORKSCONTRACTS DEPARTMENT, VISAKHAPATNAM -530031 (A.P.) 
TELEFAX: 0891-2518763 TEL NO: 0891-2758705, 2518763 

Short Open Tender Notice No: VSP/WC/SMS/75302-0/SOT/2015-16 Dated 01.07.2015 
1. Sealed tenders along with Earnest Money Deposit (EMD) are invited from experienced and registered 

contractors for the following work: 

Tender No:        Name of the work 

75302-0   CAPITAL REPAIR OF FOUR GIRDER CRANES AND   
                   SEMI PORTAL CRANE IN SMS 

Tender 
Number 

Cost of Tender 
Document 

(Non-Refundable) Eligibility/Experience requirements 
Earnest 
Money 
Deposit By Hand/Download 

75302-0 500/- 
Registration Certificate under  

Category  5.1  
of Classes “E” or “F” “G” or “H” 

5,000/- 

2. Cost of Tender document(s) shall be paid in the form of Demand Draft/Pay Order/Banker’s Cheque, 
obtained from any Nationalized or Scheduled Bank in India, drawn in favour of RIN Ltd., payable at 
Visakhapatnam and shall be valid for a minimum period of one month from the date of opening of tender 
i.e., Envelope-1 (Pre-qualification documents).The cost of tender document(s) received along with tender 
document will not be refunded under any circumstances upon receipt of tender. 
NOTE

3. The Tenderers are requested to note that: 

: Tenderers shall submit VAT Registration Certificate under APVAT Act if available, if not available 
successful Tenderer shall submit VAT Registration Certificate under APVAT Act, wherever 
applicable, before signing the Work Order/Letter of Acceptance and submit a copy of the same. 

3.1 The offer shall be made in 02(two) Envelopes: 

First Envelope (to be superscribed as Envelope-1 with name of the work, tender no.) should contain the 
cost of the tender document in case the tender is down loaded from the web site (Tender can be 
purchased from the office of GM(WC) by paying tender cost in the form of DD/PO/BC as cited at para-2 
above in which case tender cost need not be enclosed while submitting the tender), Earnest Money 
Deposit(EMD) separately in the form of DD/PO/BC etc (refer to instruction to tenderer) and pre-
qualification documents[Criteria eligibility/experience and other documents etc.) as cited at para-1.0 
above, duly signed / attested by the authorized representative of the company. 

Second envelope (to be super scribed as Envelope-2 with name of the work, tender no.) should contain 
price bid in its prescribed format along with the tender document.  

3.2 The first cover shall be opened initially and only on satisfying the eligibility criteria, adequacy of cost of 
tender document (in case of downloaded tender) and EMD etc., placed in it, the second envelope 
containing the price bid shall be opened. In case the price bid(s) is/are not opened immediately after 
opening of Envelope-1, then the date and time of opening of the price bid along with names of successful 
tenderers in pre-qualification will be subsequently displayed in the notice board of Works Contracts only 
and no individual communication to tenderers will be made.  

3.3. The documents submitted in the first envelope by the tenderers in respect of pre-qualification criteria are 
final and no further correspondence / clarifications / submissions in this regard shall be entertained. 

3.4 Scope of work, Bill of Quantities (BOQ), Terms & Conditions given in the tender documents (placed in the 
website) is final. On verification, at any time, whether the tenderer is successful or not, if any of the 
documents submitted by the tenderer including the documents downloaded from our website / issued are 
found tampered/altered/ incomplete, they are liable for actions like rejection of the tender, cancellation & 
termination of the contract, debarring etc., as per the rules of the company. 

3.5 It will be presumed that the tenderers have gone through the General Conditions, Special Conditions & 
Instructions to tenderer etc., of the contract available in the website which shall be binding on him/ them. 
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3.6 The Tenderer shall download the “TENDER SCHEDULE” available on the website in totality and submit the 
same duly signed on each page.  At any time prior to the deadline for submission of bids, Works Contracts 
Department may, for any reason, modify the tender terms and conditions by way of an amendment. Such 
amendments will be notified on RINL’s website at regular intervals. 

3.7 Tenders submitted against the NIT/Tender shall not be returned in case the tender opening date is 
extended/postponed.  Tenderers desirous to modify their offer/terms may submit their revised/ 
supplementary offer(s) within the extended TOD, by clearly stating the extent of updating done to their 
original offer and the order of prevalence of revised offer vis-a-vis original offer.   The employer reserves 
the right to open the original offer along with revised offer(s) 

4. The tender documents and other details can be downloaded from our web site: www.vizagsteel.comand 
the same are to be submitted to the Deputy General Manager (Works Contracts)I/c, Visakhapatnam Steel 

Plant duly signed on each page by the tenderer on or before 03.00PM on 11.07.2015
5. Non-transferable tender document can also be obtained from the office of Deputy General Manager 

(Works Contracts)I/c, VSP on written request on bidder’s letter head on payment of tender cost in the form 

of DD/BC during working hours 10 AM to 4.30 PM 

. 

on or before04.30PM on 10.07.2015

6. Tenders will be received in the office of Deputy General Manager (Works Contracts)I/c, up to 

. 

03.00PM 
on 11.07.2015 and Envelope-1 will be opened immediately thereafter

7. If it comes to the notice of VSP at any stage right from request for registration /tender document that any 
of the certificates /documents submitted by applicant for registration or by bidders are found to be false 
/fake/doctored, the party will be debarred from participation in all VSP tenders for a period of 05(FIVE) years 
including termination of contract, if awarded. E.M.D/Security Deposit etc., if any will be forfeited. The 
contracting agency in such cases    shall make good to VSP any loss or damage resulting from such 
termination.  Contracts in operation anywhere in VSP will also be terminated with attendant fall outs like 
forfeiture of E.M.D./Security Deposit, if any, and recovery of risk and cost charges etc., Decision of V.S.P 
Management will be final and binding 

. 

8. The date of opening of the pre-qualification cover (envelope-1) shall be the date of tender opening in 
respect of both the single bid and two-bid (techno-commercial and price-bid). 

9. Successful tenderer should be in a position to produce, after opening of the price bids, the Original 
Certificates in support of the attested copies of relevant documents submitted along with tender document. 
Failure to produce the original certificates at this stage in support of the attested copies of Electrical 
License/any other documents etc. submitted earlier would result in disqualification and forfeiture of EMD 
and also liable for debarring from participation in VSP tenders. 

10. Tender documents will be issued to tenderers based on their request and on payment of tender  cost or 
same can  be downloaded from our web site by submitting the cost of tender along with  their offer. 
However, RINL will not be responsible for any delay/loss/any website related problems in downloading the 
tender documents etc.. RINL reserve the right to (a) Issue or Refuse tender documents without assigning 
any reason. (b) Split and award the work to more than one agency, (c) reject any or all the tenders or to 
accept any tender wholly or in part or drop the proposal of receiving tenders at any time without 
assigning any reason there of and without being liable to refund the cost of tender documents thereupon. 

11. VSP  after  opening  of  Tender/Bid  Document  may  seek  in  writing,  Documents/Clarifications  which  are 
necessary  for  evaluation  of  Tender/Bid  Document from the  Tenderers/Bidders  or  issuing  authority  for  
confirmation  of  eligibility/pre-qualification  stipulated  in  the  NIT. 
 

 
 
 

For Deputy  General Manager (Works Contracts)I/c 
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FORM – A 
 
Ref. Tender No:   
 
Name of the Work:  CAPITAL REPAIR OF FOUR GIRDER CRANES AND SEMI PORTAL   
                                 CRANE IN SMS  
To  
The Deputy General Manager I/c 
Works Contracts Department 
Visakhapatnam Steel Plant 
Visakhapatnam - 530 031 
 
Sirs, 
With reference to the Notice Inviting Tender, I/We have gone through the tender documents issued to us.  I/We 
have also gone through the General Conditions of Contract of VSP available in VSP web site and noted the 
contents therein.  I/We hereby confirm that I/We shall abide by Terms and Conditions of General Conditions of 
the Contract including Form of Tender, Invitation to Tender, Articles of Agreement etc.   I/We hereby declare 
that, I/We have visited, inspected and examined the site and its surroundings and satisfied ourselves before 
submitting this tender; obtained information about the nature of work, facilities that may be required and 
obtained necessary information about Working Conditions, risk contingencies etc., which may influence this 
tender.  We hereby offer to execute & maintain the work during the defect liability period in conformity with 
the tender conditions at the respective rates quoted by us. 
 
I/We have deposited the EMD, which amount is not to bear any interest and I/We do hereby agree that this 
sum shall  be forfeited by me/us if I/We revoke/withdraw/cancel my/our tender or if I/We vary any terms in our 
tender during the validity period of the tender without your written consent and/or if in the event of 
Visakhapatnam Steel Plant  accepting my/our tender and I/We fail to deposit the required security money, 
execute the Agreement and/start the work within reasonable time (to be determined by  the Engineer) after 
written acceptance of my/our Tender. 
 
• Status of the firm (mark)  

  
• Proprietary /Partnership/others (Specify) 

  
 

* Authority to Sign: 
a)  Proprietor 

b) Managing Partner  

c)   Power of attorney holder 

Name of Partners: 

1) 

2) 

3)       

      

 
  
Yours faithfully,  
 
                                                                          

   (Signature of Contractor) 
    
   Name:…………………………………  

75302-0 

Following Details are to be furnished by the 
tenderer compulsorily (neat & legible) while 
submitting the tender schedule 
Income Tax 
PAN No. 
 

 

Status/Reason 
for not having 
PAN No. 

 

                   OFFICIAL ADDRESS 
 
 
 
Phone No: 

Cell No   : 

Fax No.: 

e-mail address: 

VENDOR  CODE : 
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1) INSTRUCTIONS TO TENDERERS 

a) Tenders shall be submitted in the office of the Deputy General Manager (Works Contracts), Visakhapatnam Steel Plant, 
Visakhapatnam – 530 031. 

b) Tenders shall be submitted in the prescribed form issued by VSP.  The Tender documents issued are not transferable.  
Tender documents issued/downloaded shall be submitted wholly without detaching any part. 

c) The Tenderer shall agree to VSP’s terms and conditions, specifications/scope of work, etc., and quote their                    
“Total Amount only” accordingly. 

d) Tender shall be for the entire scope of work mentioned in the tender documents. 
e) Tenderer “shall quote only the Total Amount in figures and in words”.  Over writing is not permitted and corrections are to 

be essentially initialed.  Amount quoted in words shall govern in case of variance between figures and words. 
f) The “Total Amount quoted in figures and words shall be tallied” before submission of the tender and all mistakes 

corrected and initialed.  Quotation shall preferably be type written or written in neat and legible handwriting.  All the 
pages of tender documents shall be signed by the tenderer. 

g) Respective tenderers participating in the tenders due for opening on the scheduled day, can witness the 
opening of tenders/price bid on production of valid identity card/gate pass, or alternately, shall give a duly 
signed authorization to their designated representatives who are nominated if they wish to witness the 
tender/price bid opening.  However, if any person is found to be obstructing the passage / entry to the tender 
box, of if any unauthorized person is found in the tender opening room, the designated officer of WCD, 
Incharge for tender submission / opening of bids or the HOD of WCD shall inform the CISF constable present 
on duty to evict the person. Also, to intimate to CISF in writing , to cancel the Gate Pass for a period of 01 
(ONE) year. 

h) If by any reason the tender opening is postponed to any other date, the details will be displayed in the notice board of 
Works Contract Department.  Tenderers shall see the notice board regularly and keep themselves informed in this 
matter. 

i) Before quoting, the tenderer shall necessarily contact the “Engineer” and fully understand the job, scope of work, unit of 
measurement, mode of measurement, scope of supply of materials by VSP if any, working conditions, shutdown 
arrangements, Labour deployment requirements, risk contingencies and such other factors which may affect their 
tender. 

j) General Conditions of Contract of VSP for Works Contracts are available in the Office of DGM (Works Contracts) and also 
in VSP’s web site for reference.  The tenderers shall study and understand all the relevant provisions before quoting. 

k) Tenders shall be kept open for acceptance for a period 4 (Four) MONTHS from the date of opening of tender i.e.., 
Envelope-1. 

l) After opening of tender, the tenderers may be called for negotiations and the details like date, time etc. will be displayed 
on the notice board of W.C. Department.  The tenderers shall see the notice board regularly and keep themselves 
informed in this matter and promptly attend negotiations without fail. 

m) Purchase Preference will be given to PSU’s where applicable as per DPE guidelines. 
n) The local Small Scale Industries as approved by VSP and registered with Works Contracts Department of Visakhapatnam 

Steel Plant in the category of Industrial Paint Manufactures for   supply and application of industrial Paints to various 
structural, equipment pipelines etc., are eligible for Purchase Preference as per the Policy of VSP in force from time to 
time.  The local small-scale industries, those who are technically and commercially acceptable shall be considered for 
extension of Purchase Preference, if the offer is within 15% above L-1 price and  upon their matching with L-1 price. 

o) The date of opening of pre-qualification envelope-1 shall be the date of tender opening in respect of both the SINGLE BID 
AND TWO- BID (Techno-commercial and Price bid) tenders. 

p) Corrections / amendments / replacement to / of the deficient documents / financial instruments for EMD and CTD  shall not 
be sought in the following cases where: 

a) There is evidence of Tampering / Unauthorized correction. 

b) The value of financial instrument (s) / document (s) is falling short of the value stipulated in the NIT. 

c) The validity of the BG (s) as on initial TOD is falling short of the minimum validity period stipulated in the tender.  

d) Discrepancy exists in the name of Payee / Beneficiary. 

e) The bidder fails to submit CTD and / or EMD or in case of submission of a single instrument / document towards 
both CTD and EMD. 

2) EARNEST MONEY DEPOSIT (EMD) 
a) In case of Earnest Money Deposit being less than or equal to `5Lakhs, Earnest Money Deposit shall be in the form of 

Demand Draft/Pay Order/Banker’s Cheque obtained from any Nationalized or scheduled commercial bank in India, drawn 
in favor of Rashtriya Ispat Nigam Ltd., Visakhapatnam Steel Plant, payable at Visakhapatnam and shall be valid for a 
minimum period of one month from the Envelope-1 (Pre-qualification documents) opening date.  No other mode of 
payment will be accepted. However, in case EMD exceeds `5Lakhs, tenderers have the option to submit the same in the 
form of Bank Guarantee (In the format as enclosed to the GCC) from any Scheduled Commercial Bank, encashable at 
Visakhaptnam.  Bank Guarantees shall be valid for a minimum period of 04(Four) months from the date of opening of 
Envelope-1 (Pre-Qualification Documents).  The above shall supersede the Instructions regarding “form of EMD” elsewhere 
in the Tender Document. 
The above shall supersede the instructions regarding “Form of EMD” elsewhere in the tender document. 

b) Public Sector Enterprises of State/Central Government Undertakings are exempted from submission of Earnest Money 
Deposit (EMD) provided they submit a letter requesting for exemption from submission of EMD along with their offer. 
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c) Micro & Small Enterprises (MSEs) listed with NSIC only are exempted from submission of  Cost of Tender Documents 
(CTD), Earnest Money Deposit (EMD) and  Security Deposit (SD) irrespective of whether the service is to be carried out 
within or outside their premises, subject to submission of the following documents along with their tender:- 

i. Proof of enlistment with NSIC and with particulars of relevant trade/item. 
ii. Registration details of the particular trade/item for which this tender is relevant, by way of submission of 

‘Acknowledgement of Entrepreneur Memorandum (EM) Part-II’ from the Industries Department, along with their 
tender.  The Micro & Small Enterprises not registered for the particular trade/item for which this tender is relevant, 
would not be eligible for exemption.  SSI Registration Certificate is not valid and no concession or benefits shall be 
extended if EM Part-II is not submitted.  AND 

iii. As regards Security Deposit (SD) exemption, the MSEs shall, however be required to submit a “Performance 
Guarantee Bond” in the prescribed proforma, equivalent to the value of Security Deposit.  It may be noted that 
waiver of SD is permitted only up to the monetary limit for which the unit is registered. 

d) EMDs of unsuccessful tenderers will be refunded after reasonable time without interest. 

3) MODE OF SUBMISSION OF TENDER 

a) Tender shall be submitted in two separate sealed covers.  In case of single bid tender, the first cover shall contain the 
D.D. / Pay Order / Banker’s Cheque for Earnest Money Deposit / Cost of Tender Document / EMD exemption documents 
for PSUs & MSEs listed with NSIC, other pre-qualification documents etc. and the second cover shall contain the tender. 

b) In case of two bid system, the first cover shall contain the   techno-commercial bid part of tender, along with the other 
Bank Instruments / Documents indicated in para 3(a) above, and the second cover shall contain only the price bid part of 
tender. 

c) The two sealed covers as mentioned above shall be stapled / tied together and submitted.  The first cover will be opened 
first and only if the submitted documents / instruments are found to be as per NIT requirement, will the second cover 
containing the price bid be opened. 

d) Tenders not satisfying the requirements as per NIT will not be opened. 
 

SPECIAL CONDITIONS OF CONTRACT (SCC) 
1. General: The Special Conditions of the Contract (SCC) are complementary to and shall be read in 

conjunction with General Conditions of Contract (GCC) of VSP for Works Contracts.  Scope of Work, Bill of 
Quantities and other Documents form part of the Tender Documents.  In case of any conflict of meaning 
between SCC & GCC, Provisions of SCC shall override the Provisions of GCC. 

2. Visakhapatnam Steel Plant reserves the right to accept or reject the lowest or any other Tender without 
assigning any reason and the work may be awarded to one of the Tenderers or to more than one 
Tenderer. 

3. The contract shall be treated as having been entered into from the date of issue of the Letter of 
Intent/Work Order to the successful Tenderer, unless otherwise specified. 

4. WATER, POWER AND COMPRESSED AIR: Unless otherwise specified to the contrary in the Tender 
Schedule, the Contractor is entitled to use in the work such supplies of water, power and compressed air 
(Basing on availability) from VSP’s sources from approved tapping points, free of cost.  The Contractor 
shall make his own arrangement for drawing the same to the work spot. 

5. The successful Tenderer shall produce VAT Registration Certificate under APVAT Act, wherever applicable, 
before signing the Work Order/LOA and submit a copy of the same. 

6. Immediately on receipt of Work Order, the successful Tenderer shall obtain and submit the following 
Documents to the Engineer with a copy to ZPE/Manager (Pers)/CLC before start of work. 
a (i)  ESI registration certificate with the contractor’s Code no. covering all the workmen under ESI 

Scheme, which shall be effective from the date of start of contract and cover for the entire period of 
contract including extended period/defect liability period, if any. 

a (ii)  Insurance policy for payment of ex-gratia amount of `5,00,000/- (Rupees Five lakhs only) per head 
in case of fatal accidents while on duty, to the contract labour engaged by him in addition to the 
coverage under ESI Scheme / Workmen Compensation Insurance Policy whichever is applicable.  As 
and when a fatal accident takes place while on duty along with benefits under the ESI Scheme / 
Workmen Compensation, whichever is applicable, the contractor is required to pay the ex-gratia 
amount within 30 days (thirty) days from the date of accident to the legal heir of the deceased.  In 
case of any delay in paying the ex-gratia amount as above, the Employer has the right to pay such 
amount directly to the Legal Heir of the deceased and recover the same from the Contractor’s 
running / future Bills.  This Insurance Policy is to be taken by the Contractor over and above the 
Provisions specified under Clause no. 6.13 (Third Party) and 6.14 (ESI Act) of the General Conditions 
of Contract. 

a (iii) Copy of the Policy for Third Party Insurance as stipulated in Clause 6.13 of the GCC. 
b)  Labour Licence obtained from Assistant Commissioner of Labour (Central), Visakhapatnam. 
c)  PF Registration Certificate issued by PF Authorities 
d) Safety clearance from Safety Engineering Department of VSP. 

7. The Contractor shall submit wage records, work commencement/completion certificate etc. and obtain 
necessary clearance from Contract Labour Cell of VSP for bills clearance. 

8. The Contractor shall ensure strict compliance with Provisions of the Employee’s Provident Fund Act, 1952 
and the scheme framed thereunder in so far as they are applicable to their Establishment and Agencies 
engaged by them.  The Contractor is also required to indemnify the Employer against any loss or claim or 
penalties or damages whatsoever resulting out of non-compliance on the part of the Contractor with the 
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Provisions of aforesaid act and the schemes framed thereunder.  A copy of the Provident Fund 
Membership Certificate/PF CODE Number shall be submitted by the Contractor. 

9. The Contractor shall follow the Provisions of Indian Factories Act and all rules made thereunder from time 
to time as applicable and shall indemnify the Employer against all claims of compensations under the 
Provisions of the Act in respect of workmen employed by the Contractor in carrying out the work against 
all costs, expenses and penalties that may be incurred by the Employer in connection therewith. 

10. a) Total amount quoted shall be inclusive of all Taxes, Levies, Duties, Royalties, Overheads and the like 
but excluding Service Tax prevailing as on the date of submission of Bids. 

 b) During the operation of the Contract if any new Taxes/Duties/Levies etc are imposed or rates undergo 
changes, as notified by the Government and become applicable to the subject works, the same shall 
be reimbursed by VSP on production of Documentary Evidence in respect of the payment of the same.  
Similarly benefits accruing to Agency on account of withdrawal/reduction in any existing Taxes and 
Duties shall be passed on to VSP. 

 C) The benefit offered by the Agency (other than Service Tax) will be deducted from each bill on the 
offered percentage basis.  Amount so recovered shall be released, limiting to the percentage of benefit 
offered on the quoted price, only on receipt of credit by VSP. 

 d) The prices are exclusive of Service Tax.  RINL-VSP will pay Service Tax as applicable on submission of 
Invoices in accordance with Rule 4A (1) of Service Tax Rules 1994.The Contractor will be paid Service 
Tax by RINL-VSP along with monthly service charge bills for further deposit with Central Excise 
Authorities.  The Contractor will, in turn, submit the Documentary Evidence in support of payment of 
Service Tax of each month along with subsequent month RA Bills. 

11. ADVANCE: No advance of any sort will be given by VSP. 
12. PAYMENT TERMS: Payment will be made monthly on recommendations of the Engineer basing on the 

quantities executed, at accepted rates. 
13. MEASUREMENTS: The contractor shall take measurements jointly with the Engineer or his representative 

and keep joint records for the same.  Bills shall be prepared and submitted by the contractor basing on 
agreed measurements. 

14. INITIAL SECURITY DEPOSIT (ISD): Initial Security Deposit for the work shall be @ 2% of contract price.  
Earnest Money Deposited by the successful tenderer shall be adjusted against ISD, and the difference 
between ISD and EMD shall be deposited in the manner mentioned in the work order/letter of intent. 

15. RETENTION MONEY: Retention Money for contracts up to a value of `100Lakhs, at the rate of 7.5%of the 
bills for works with defective liability period not NIL and at the rate of 5.0% for works with defective liability 
period “NIL” will be deducted from each bill until this amount together with the Initial Security Deposit 
reach the limit of retention which is 7.5% or 5.0% as the case may be for the value of work.  The 
Retention Money shall be released after the satisfactory completion of defect liability period after 
liquidating the defects.  For contracts of value above `100Lakhs, the limit of retention money shall be 
`7.5Lakhs plus 5% of the value exceeding `100Lakhs. 

16. SECURITY DEPOSIT: The Public Sector Enterprises or State/Central Government Undertakings/ Micro & 
Small Enterprises registered with NSIC will not be required to submit Security Deposit, but however they 
shall submit “Performance Guarantee Bond” in lieu of Security Deposit in the prescribed proforma 
equivalent to the value of Security Deposit covering the period of Contract + Defect Liability Period + 6 
months (Claim period). 

17. Recovery of income tax at source will be made from contractor’s bill and deposited with Income Tax 
Department as per rules.  Recovery of sales tax applicable shall be made from the contractor’s bills. 

18. SHUTDOWNS: 
a) Necessary shutdowns will be arranged by VSP to the contractor for carrying out the work based on 
requirement.  No claims on account of delayed/prolonged shutdown will be entertained. 
b) The works assigned to the contractor by the Engineer from time to time shall be completed within the 
time schedule fixed by the Engineer in each case, within the approved shut down period. 

19. SAFETY: 
a) The contractor and his workers must strictly take all safety precautions and shall supply to his workers 

dependable safety appliances like hand gloves, safety boots, safety belt, safety helmets, duster cloth, 
dust mask/nostril filter etc.  In addition to this, contractor shall also provide additional safety 
appliances as per requirement and follow safe working practices like using fully insulated electrode 
holders etc.  He shall also ensure that his workmen intelligently use only dependable safety appliances 
supplied to them. 

b) The contractor shall take adequate safety precaution to prevent accidents at site.  The contractor shall 
also ensure that his employees observe the statutory safety rules and regulations and also those laid 
down by the employer from time to time and promptly submit report of accident and state the 
measures taken by him to prevent their recurrence and also keep the employer indemnified of all 
claims arising out of such accidents. 

c) No Workmen shall be engaged on the work without proper safety induction and without using required 
PPE.  Use of safety helmet and shoe is must excepting in painting works where shoe will not be used.  

d) All the safety appliances required for safe working as decided by SED/Contract operating department 
shall be provided by the contractor to his workmen. 

e) Clearance to start the job will be obtained by the contractor in Form ‘A&B’ before start of work. The 
forms may be obtained from the dept. concerned. 
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f) Works at height cannot be started without clearance from Zonal Safety Officer.  The workers engaged 

for work at height shall possess height pass from SED.  The names of workmen working at height or in 
hazardous areas will be written on the body of Form “B”. 

g) The contractor shall ensure that the Welders and Gas Cutters wear cotton dress and leather apron.  
They shall not wear nylon/synthetic dress.  This is required to avoid any fire accident.  This must be 
followed strictly. 

h) Contravention of any safety regulation of VSP in vogue from time to time will result into work 
stoppage, levying penalties at the rates as indicated below depending upon the category of violation 
and ultimately in contract termination: 

Cagetory Safety violations Fine 

I 1.   Occasional violation of not wearing crash helmet  
 
 
 
2.   Driver of two wheeler carrying more than one pinion rider 
 
 
 
3.   Wrong parking of vehicle 

First offence: Rs.100/- 
Second or subsequent 
offences: Rs.300/- 
 
First offence: Rs.100/- 
Second or subsequent 
offences: Rs.300/- 
 
First offence: Rs.100/- 
Second or subsequent 
offences: Rs.300/- 

II MINOR VIOLATIONS 
1.     Working at height without height pass. 
2.     Unauthorized entry at hazardous location. 
3.     Engaging workers without safety training 
4.     Proper ladder/steps not provided for working. 
5.     Failure to provide proper shuttering at excavation works. 
6.     Power connection taken from board without proper board plug. 
7.     Fitness certificate of cranes/hydra/heavy vehicles not available. 
8.     Crane rope conditions not OK. 
9.     Not wearing safety helmet / safety shoe at site. 
10.   Safety goggles/Hand gloves not used. 
11.   Gas cutting without goggle. 
12.   Rolling/lifting of cylinder/dragging on the ground (without cage) 
13.   Welding with non standard holder. 
14.   Welding machine earthing not done (double body earthing) 
15.   Gas hose pipe clamping done by wires. 
16.   LPG Cylinder date expire / over. 
17.   Loading/unloading of cylinder – cushion not given. 
18.   Condition of hose pipe not good. 
19.   Working with leaking cylinder. 
20.   Using non power cable instead of welding cable. 
21.   Working without work permit / shut down. 
22.   Not putting red flags / stoppers. 
23.   Dismantling of structure without authorized plan. 
24.   Unauthorized Oxygen/Nitrogen tapping. 
25.   Not having proper gate passes / other area passes. 
26.   Use of damaged slings / tools / ropes. 
27.   Use of hand grinders / mixer machines without guard. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
First violation: 
Rs.2500/- 
 
Second time violation: 
Rs.10,000/- 
 
Third time repeated 
violation: Rs.20,000/- 
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28.   Not reporting of accident. 
29.   Taking shelter behind electrical panel. 
30.   Driving of heavy vehicles on the main road during restricted 
hour. 
31.   Truck side panel / broken not OK. 
32.   Dropping / Spillage of material on the road. 
33.   No number plate on vehicle. 
34.   No indicator light / brake light on vehicles. 
35.   Driving dangerously. 
36.   Overloading of the vehicles beyond CC weight. 
37.   Racing and trials of speed, overtaking heavy vehicles. 
38.   Moving vehicles in unauthorized restricted routes. 
39.   Talking with cell phone while driving. 
40.   Truck carrying powdery material without tarpaulin. 
41.   Vehicles without red flags / red lights, side guards & tonnage. 
42.   Stock protruding out of the truck body. 

 
 

III. MAJOR VIOLATIONS:  
1.     Using bamboo or other non standard material for scaffolding. 
2.     Railing not given at platforms or opening of floor. 
3.     Scaffolding planks not tied properly. 
4.     Throwing / dropping of material from height. 
5.     Proper ladder / approach not given for working at height. 
6.     Walkway / cross over path not provided. 
7.     No barricading of excavated pits. 
8.     No top cover on power distribution board. 
9.     Sleeping under truck. 
10.   Absence of Supervisor at height works, confined space jobs 
and other hazardous jobs. 
11.   Welding screen / face shield, welder gloves not used. 
12.   Driving vehicles without valid driving license. 
13.   Driving by a drunken person. 

 
 
 
 
 
 
Rs.7,500/- for 1st 
violation,                                    
2nd and subsequent 
violations Rs.15,000/- 

IV. HIGH RISK VIOLATIONS: 
1.     Failure to use full body harness with double lanyard. 
2.     Life line of full body harness not anchored. 
3.     Floor opening left unguarded in the area of work. 
4.     Working at roof without daily permit. 
5.     Working in confined space without confined space work permit. 
6.     Violation of electrical shut down / PTW. 
7.     Violation of HOT work permit system. 

 
 
 
 
 
Rs.15,000/- 

V. 1.     Serious injuries and permanent disabilities. 
 
 
 
 
2.     Fatal accident cases 

Rs.1,00,000/- or 2.5% 
of contract value 
whichever is less. 
Rs.2,00,000/- or 10% of 
contract value 
whichever is less. 
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1) The above penalties related to the accidents mentioned at Category (V) will be imposed on agency in case the                   
               reasons to the accidents are attributable to the agency. 
(2) Independent of the above, the contractor shall be debarred or deregistered from taking up further contractual work in          
              VSP in case any repeated fatal accident after 3rd

20. LABOUR DEPLOYMENT: 

 incident for the reasons attributable to contractor. 
Note:  The penalties mentioned above are in addition to those which are applicable as per the Statutory Acts & Rules.   In                                          
           case of any imposed penalty by any statutory authority, the same shall be over and above the contractual clauses). 
(3) Without prejudice to the right conferred for stoppage of work for violation of safety rules, the contractor shall be liable        
               for penalty at the rates indicated above depending upon the category of violation. 
(4) Operating authority will assess the penalty amount having regard to all the circumstances in particular in nature and  
               gravity of the violation on the advice of Head of the Safety Engineering Department and will issue a show cause  
               notice specifying therein the proposed penalty.  Considering the cause shown by the contractor, if any, the operating  
               authority shall pass final orders which shall then be binding on the contractor.  The penalty amount shall be   
              recoverable from any bill and / or EMD / Security Deposit of the contractor without any further reference to him. 
h) “The contractor shall ensure that the Welders and Gas Cutters wear cotton dress and leather apron.  They shall not   
               wear nylon/synthetic dress.  This is required to avoid any fire accident.  This must be followed strictly”. 

a) The contractor shall deploy his labour as per requirement and as instructed by the Engineer.  It may be 
necessary to carry out the work round the clock based on requirement and shutdown provided.   The 
contractor’s rate shall cover such eventualities. 

b) Only trained, experienced, safety inducted workers acceptable to the Engineer shall be engaged on this 
work, work shall be executed as per specifications to the satisfaction of the Engineer. 

c) As and when need arises in the Annual Contract works from time to time either for extra requirement 
of work or as a replacement in running contracts or a contract commencing for the first time, the 
contractor shall ensure that Displaced Persons (DPs) are engaged in unskilled category of workers to 
the extent of 50% (fifty percent).  The contractor shall contact the Engineer-in-charge for this purpose. 

d) The Contractor shall engage contract worker(s) who do not have any adverse record with respect to his 
character in the past.  For this purpose, the character and antecedents of the proposed worker(s) whom 
the Contractor intended to engage, shall be got verified by the Police and report shall be submitted.  Till 
such time the report is submitted, the proposed contract workers(s) will be given only provisional pas 
and the pass will be cancelled in case any adverse report is reported. 

21. SECURITY REGULALTIONS: The contractor shall abide by and also observe all security regulations 
promulgated from time to time by the employer. 

22. STORING/STACKING OF MATERIALS: Storing/Stacking/Placing of materials shall be only at the places 
designated by the Engineer. 

23. The contractor, his supervisors and workmen shall observe entry and exit timings strictly. 
24. After completion of work activity, the site has to be cleared of all debris, construction material and the 

like. 
25. The successful tenderer shall start the work immediately after obtaining gate passes and safety induction 

training and clearance from the Employer. 
26. NOTICES: Any notice to be given to the contractor under terms of the contract shall be considered duly 

served, if the same has been delivered to, left for or posted by registered post to the contractors principal 
place of business (or in the event of the contractor being a company, its registered office), at the site or to 
their last known address. 

27. DEFAULT BY TENDERERS: The successful tenderer may be debarred at the discretion of the company, 
from issue of further tender documents, work orders etc., for a specified period to be decided by the 
employer in case of: 

“Undue delay in starting and execution of work awarded, poor performance, backing out from the tender, non-
accepting work order/LOI during the validity of tender or non-observance of safety rules and regulations, 
misappropriation of company’s materials/property, nonpayment of due wages to labour or such similar defaults”.     

28. Successful Tenderer should be in a position to produce the Original Certificate in support of the attested 
copies of relevant documents enclosed along with pre-qualification documents or afterwards, after 
opening of the Price Bids. 

29. Failure to produce the original certificates at this stage in support of the attested copies of PF 
Registration/ITCC/Electrical License/Experience/Qualification any other documents etc., submitted earlier 
would result in disqualification and forfeiture of EMD and also liable for debarring from participation in VSP 
tenders. 
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30. If it comes to the notice of VSP at any stage right from request for registration/tender document that any 
of the certificates/documents submitted by applicant for registration or by bidders are found to be 
false/fake/doctored, the party will be debarred from participation in all VSP tenders for a period of 05 (FIVE) 
years including termination of Contract, if awarded. EMD/Security Deposit etc., if any, will be forfeited.  The 
Contracting Agency in such cases shall make good to VSP any loss or damage resulting from such 
termination. Contracts in operation anywhere in VSP will also be terminated with attendant fall outs like 
forfeiture of EMD/Security Deposit, if any, and recovery of risk and cost charges etc.  Decision of V.S.P. 
Management will be final and binding. 

31. Failure to execute the work after LOA/Work Order is given, will make the party liable for debarring for a 
period of 2 (TWO) YEARS. 

32. In case it is found before/after award of work to the person/agency through Limited Tender Enquiry (LTE) 
that the same person/agency is proprietor/proprietress/partner of two or more separate agencies and 
quoted for the same work, then punitive action to the extent of debarring up to 02 (Two) years from 
participating in VSP tenders will be taken. 

33. Contractor shall note that: 
i) Time for mobilization after issue of FAX Letter of Acceptance/detailed Letter of Acceptance/Work Order 

shall be; a. 03 days for Capital Repairs 
  b. 15 days for Civil Works 
  c. 60 days for painting works of Structural Engineering Department 

 d. 07 days for Annual Mechanical, Electrical and works of technological assistance/cleaning. 
ii) Re-starting the work after disruption shall be within 04 (Four) to 06 (Six) hours after the cause of 

disruption is removed as decided by the HOD. 
iii)  Notice period for Contract Termination shall be - 03 hours in the event of breakdowns, 
 02 days in Capital Repairs and 
 10 days in other works. 

 Failure to adhere to above stipulations may result in Termination of contract at risk & cost and will make the 
party liable for debarring for a period of 2 (Two) years. 

34. In case the tenderers revoke/withdraw/cancel their tender or they vary any terms of their tender during 
the validity period of the tender without the written consent of Visakhapatnam Steel Plant (VSP) or in the 
event of VSP accepting their tender and fail to deposit the required security money, execute the 
Agreement and fail to start the work within reasonable time (to be determined by the Engineer) after 
written acceptance of their tender – EMD submitted by them will be forfeited by VSP 

35. Agencies are required to submit Bank Guarantee for the value as decided by the Engineer as a Security 
while taking out Equipment/Components/materials of VSP to their workshop situated outside the VSP 
premises for carrying out repairs. 

36. In case of revision RINL/VSP approved wage rate, consequent to the revision in the minimum wages 
(either in Basic Wage or Living Allowances) as notified by the Regional Labour Commissioner (Central), 
Hyderabad, Escalation amount to the contract shall be payable as per the following formula: 

 V = L x W x (X – XO)/ X

V = Escalation Payable; 

O 
Where 

L = Labour Content during the billing period; 
W = Gross Value of work done on the basis of Contract Rates for the period for which variation 

is applicable; 
X = Revised weighted average of RINL/VSP approved wage rates of Unskilled Worker, Semi-skilled Worker 

and Skilled Worker based on the Minimum Wages as notified by the Regional Labour Commissioner 
(Central), Hyderabad, for the period under consideration for the contract on the basis of actual man 
days present by different categories of contract labour during the billing period. 

XO = Weighted average of existing RINL/VSP approved wage rates of Unskilled Worker, Semi-skilled Worker 
and Skilled Worker considered in the Estimate which is indicated in the Quote Sheet-Form-G/BOQ of 
the Tender Document  on the basis of actual man-days present by different categories of contract 
labour during the billing period. 

The method of calculating X, XO and L: 
X = (a * USR + b * SSR + c * SKR)/ (a + b+ c) 
XO = (a * USRO + b * SSRO + c * SKRO)/ (a + b+ c) 
L = (a * USRO + b * SSRO + c * SKRO)/W 
Where a = man-days present by USW during the billing period 

b = man-days present by SSW during the billing period 
c = man-days present by SKW during the billing period 
USR = Revised  RINL / VSP  approved  wage  rate  for  USW  at  the  time  of  billing 
SSR = Revised  RINL / VSP  approved  wage  rate  for  SSW  at  the  time  of  billing 
SKR = Revised  RINL / VSP  approved  wage  rate  for  SKW  at  the  time  of  billing 
USRO = RINL/VSP estimated wage rates of USW based on which the estimate of work is prepared 
SSRO = RINL/VSP estimated wage rates of SSW based on which the estimate of work is prepared 
SKRO = RINL/VSP estimated wage rates of SKW based on which the estimate of work is prepared. 

 (The above escalation shall be independent of the award percentage whether positive or negative) 
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37.  PAYMENT OF MINIMUM WAGES: Wages paid to the Workmen by the Contractor should not be less than the 
rates notified by the Regional Labour Commissioner (Central), Hyderabad, from time with regard to 
Minimum Wages applicable to the respective categories workmen plus the ad-hoc amount at the rate of 
`11.54 as per working day per workman per category.  Wages with ad-hoc amount to the workmen should 
be on or before the 7th of the subsequent month.  If 7th falls on a holiday or a weekly off day, the payment 
should be made one day prior to that.  Payment of PF for the month, both the employers’ (in this case, 
contractor) and employees’ (in this case, workmen employed by the contractor) contributions should be 
deposited in the bank in the permanent PF Code Number and Challan obtained before the 15th

 

 of the 
subsequent month and forwarded to the Engineer.  In case of failure of the Contractor to comply with any 
of the above, the following action will be taken by VSP: 

a. The contractor shall have to pay Welfare allowance (earlier known as SMA, ASMA) 
towards fuel charges, food, milk, tiffin, coconut water, washing allowance etc.@ ` 80.76 
ps. per day of actual attendance of each worker deployed  in the contract not exceeding 
`2100/- per month in addition to the wages as indicated in the minimum wages clause of 
special conditions of contract.  The contractor will submit his claim with proof of such 
paymentmade in this connection in the RA bill and the same amount will be 
reimbursed/paid to him.  

 
b.  It may be noted that the payment of Welfare allowance is towards the expenditure  
      incurred by the  contract labour fuel charge, Coconut water Allowance, Washing  
      allowance, food/milk/Tiffin allowance.  

 

           c.   The contractor is required to take the above aspects into consideration while submitting     
                 their offers and no profit/overhead charges will be paid by VSP on this account. 

 

           d.   As regards applicability of payment of Welfare allowance, the contractor may refer  
              NIT/terms & conditions of the contract in this regard. 

 
38. The contract period can be extended at the discretion of V.S.P. up to 04 (Four) months at the existing 

Rates, Terms and conditions and the Contractor shall be bound to execute the work accordingly and the 
offer of the Contractor is deemed to include this aspect. 

 
39. The Tenderers shall note that in case of quoting above the Estimated Value of V.S.P. the L-1 party shall 

furnish logical / satisfactory explanation which V.S.P. may seek if felt necessary for quoting such high 
rates. If the explanation offered by the L-1 party is not acceptable to V.S.P., the L-1 party may be 
recommended for disqualification while retendering the work. 

 
40. The contractor should clearly understand and comply with the Factories Act 1948 and relieve the FEMALE 

WORKERS from their work site within the restricted working hours prescribed therein under section 66(b). 
 

 
 
 
 
 
 
 

LAPSE ACTION BY VSP 
1. a) Payment of wages at rates less 

than those notified under the 
minimum wages. 

b) Non-payment of ad-hoc amount 
 
 
 

2. Nonpayment of wages 
 

3. Non Payment of PF 
 
 

 
4. Delayed Payment of PF 

An amount equivalent to the differential amount between wages to be paid 
under minimum wages notification of the Govt. applicable for the period less 
actual wages paid shall be recovered from the bills as certified by the Engineer. 

As amount equivalent to actual payable towards ad-hoc amount to the workmen 
engaged for relevant period shall be recovered from the bills as certified by the 
Engineer. 

An amount equivalent to wages payable by the contractor applicable for the 
relevant period shall be recovered from the bills as certified by the Engineer. 

Recovery of PF amount and an amount equivalent to maximum penalty leviable 
by Regional Provident Fund Commissioner for the delayed period under the 
provisions of EPF & MP Act and Rules for delayed remittance of PF contributions 
(both the employee’s and employer’s contribution), shall be recovered from the 
bills of contractor as certified by Engineer.  

An amount equivalent to maximum penalty leviable by Regional provident Fund 
Commissioner for the delayed period under the provisions of EPF & MP Act and 
rules for delayed remittance of PF contributions (both the employee’s and 
employer’s contribution), shall be recovered from the bills of the contractor as 
certified by Engineer.    
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41. The following deductions per workman deployed category-wise shall be made from the bills/ amounts due 

to the Contractor as applicable for the work done and such deducted amounts shall be released as 
follows: 

S.No Component 

Recovery amount per labour per 
every Working Day (in `)  To be released when UN-

SKILLED 
SEMI-

SKILLED SKILLED 

01 Notice pay 23.68 26.77 31.49 After the Contractor makes payment to 
the workmen in the presence of 
Engineer I/C and CLC representatives. A 
certificate to this effect is to be 
enclosed with pre-final bill. (to be paid 
with pre-final bill) 

02 
Retrenchment 
compensation 11.84 13.39 15.75 

03 
 Leave with 

wages 14.57 16.48 19.38 

Sub-total 50.09 56.64 66.62  

04 Bonus 11.55 11.55 11.55 

After the Contractor makes payment to 
the workmen in the presence of 
Engineer I/c and CLC representatives. A 
certificate to this effect is to be 
enclosed with RA bill / pre-final bill. (to 
be paid with  RA bill / pre-final bill as and 
when paid by the Contractor) 

Grand total (To be paid 
to the Laborer) 61.64 68.19 78.17  

10% towards profit and 
overheads of contractor 6.16 6.82 7.82  

Total Recovery amount 67.80 75.01 85.99  

Note:    
i)  The above recovery rates are effective from 01.10.2014.  In case of any statutory revision in 

minimum wages payable to contract workmen as notified by the Regional Labour Commissioner 
(Central), Hyderabad from time to time, the above amounts for workmen category-wise will be 
revised by RINL/VSP and will be notified accordingly. 

ii)   Payment against the above components is to be made to the workmen based on effective wages of 
last drawn pay. 

42. PAYMENT MODE FOR BILL AMOUNTS: 
42.1 Following are the options available to the Contractors for availing e-payments. 
42.1.1   EFT System: Under this system Banks offer their customers money Transfer service from account of 

any bank branch to any other Bank Branch.  The EFT system presently covers all the branches of about 
77 banks located at 15 centers indicated below, where clearing houses are managed by RBI i.e., 

 i) New Delhi, ii) Chandigarh, iii) Kanpur, iv) Jaipur, v) Ahmedabad, vi) Mumbai, vii) Nagpur, viii) 
Hyderabad, ix) Bangalore, x) Chennai, xi) Trivendrum, xii) Kolkata, xiii) Bhubaneswar, xiv) Guwahati, 
xv) Patna. 

42.1.2 Direct Credit: Suppliers opting for this system may open Bank accounts with any one of the following 
banks. 
i)  State Bank of India - Steel Plant Branch 
ii) Canara Bank - Steel Plant Branch 
iii) Bank of Baroda - Steel Plant Branch 
iv) State Bank of Hyderabad - Steel Plant Township Branch 
v) Andhra Bank - Steel Plant Township Branch 
vi)  UCO Bank - Steel Plant Township Branch 
vii)  IDBI - Visakhapatnam Branch 

42.2 The Successful tenderer shall agree that all the payment due and payable in terms of the contract will 
be paid direct to his bank account and he shall give the bank account number and the address of the 
Bank in which the money is to be deposited” as per the format given below: 

 (1) Party Code : 
 (2) Option  : RTGS / EFT 
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 (3) Beneficiary Details  
  a) Name of Beneficiary (Max.35 characters)  : 
  b) Bank Name (Max. 35 characters)   : 
  c) Branch Name (Max. 35 characters)   : 
  d) Account Number (Max. 35 characters)   : 
  e) Account type (Max. 35 characters)   : 
   (Savings / Current / Overdraft) [Mention Code No. also] : 
  f) Beneficiary Bank’s IFSC Code (Max. 11 characters) : 
   (For RTGS Mode only) 
  g) Beneficiary Bank’s MICR Code (Max.09 characters) : 
   (For EFT Mode only) 
        (Signature of the Party / Contractor) 

         Name: 
         Designation: 

CERTIFICATE 
Certified that the above particulars are found to be correct and matching with our records in respect of 
the above beneficiary. 

         Sd/-…………… 
         (Signature of Branch Manager) 
         Name  : 
         Seal of Bank : 

42.3 The contractor has to submit their bank account details in VSP format duly certified by Concerned 
Bank Manager for the purpose of making electronic payment before submission of First Running 
Account Bill, failing which the bill will not be processed. 

42.4. The Successful tenderer is required to give an undertaking to the Finance Department of VSP that the 
payment made by RINL/ VSP of any sum due to him by directly remitting the same in his bank, the 
address and the number of which is to be furnished, shall be in full discharge of the particular bill 
raised by him, and that he shall not have any claim in respect of the same”. 

42.5 In respect of payment made through Electronic Fund Transfer mechanism or Direct Credit to the 
supplier’s/contractor’s bank account, the supplier/contractor/receiver should intimate discrepancies, if 
any, within 10 days from the date of dispatch of intimation letter of payment to them to                             
Finance Department of VSP failing which it shall be presumed that the funds have reached to their 
bank account and that no claims will be entertained after the said 10 days. 

43. CLAUSES CONCERNING CENVAT AGAINST EXCISE DUTY: 
a) The tenderer shall specify the percentage of CENVAT benefit on quoted price for which they shall 

furnish the duty paying documents. 
b) The successful tenderer shall take necessary steps to comply with the rules and provisions of central 

excise and service tax law facilitating VSP to avail CENVAT credit. 
c) The amount of CENVAT benefit declared shall be deducted from the tendered price for the purpose of 

tender evaluation i.e. the evaluation shall be on the net of CENVAT benefit. 
d) The invoice raised by the Contractor should clearly mention VSP as the consignee (Consignee: RINL, 

VSP, A/c: Name of the contractor).  It should be ensured that material has been delivered along with 
the duplicate for transporter copy of the invoice, based on which CENVAT credit is to be claimed. 

e) The duty paying documents shall be submitted as soon as the material is procured by the agency for 
incorporation in the work.  The CENVAT benefit offered by the agency will be deducted from each bill 
on the offered percentage basis and will be released to the extent CENVAT benefit could be availed 
by VSP.  The contractor shall extend all possible help to facilitate VSP to avail CENVAT benefit.  If 
CENVAT benefit could not be availed by VSP due to reasons attributable to the contractor, such 
amount will not be released by VSP. 

f) In the event the CENVAT benefit realized by VSP (based on documents) is in excess of the CENVAT 
benefit offered by the agency/contractor, the refund will be restricted to the benefit offered by the 
agency.  The excess amount realized from Excise Authorities will be to the credit of VSP only. 

g) Material once received in to the factory would not be allowed to go outside the factory premises for 
any reason.  Excess/Rejected material will be allowed to be taken back after complying with the 
provisions of CE Act. 

44. RINL reserves the right to reject the offers of Tenderers whose performance is poor in awarded/ongoing 
works, if any. 
 
 

********************* 
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SCOPE OF WORK

Capital repair of Four Girder cranes and Semi Portal crane in SMSWork Desc :

1

2

3

Cond No
PACKAGE-A:The following jobs are in the scope of the contractor
a) Revisioning/changing of MH Gear boxes, brake assemblies & rope drum with
bull gear if required. (For Charging/ Mixer cranes revisioning of MH gear
boxes and rope drums in position is envisaged)
b) Revisioning of top pulley blocks, changing of MH hooks and ropes, if
required.
c) Revisioning of AH63T gearbox, Revisioning of top pulley block,
Revisioning of brake assemblies, changing/revisioning of rope drum &
floating shafts, changing of bottom block and rope.
d) Changing of MCT/ACT rail along with rail clamps and alignment.
e) Revisioning of drives of LT, MCT, and ACT including gearboxes, MCT rail
clamp tightening and rail dressing.
f) All wheels (LT, MCT, ACT) revisioning and changing, if required.
g) Revisioning of all floating shafts and changing of couplings, if
required. Revisioning of all brake assemblies.
h) Revisioning of maintenance telfer in the sick bay.
i) MH beam repair, pulley revisioning, balancer changing etc.
j) LT and MCT buffer changing.
k) Cabin support checking, hand rail repair, and structural repair of AH
cage etc.
l) 20T Aux. Hoist drive, top pulley and rope drum revisioning/changing &
rope changing (Chg/Mixer) OR repair of MCT and LT drive platforms (DF bay)

PACKAGE-A:Revisioning includes opening of the assembly/ sub assembly,
taking out all parts/ internals, rectification/replacing of
defective/damaged parts as required, reassembling/ boxing up alignment,
coupling up, lubrication as necessary and as instructed by the site-in-
charge.

PACKAGE-B:The following jobs are in the scope of the contractor
a) Revisioning of MH Gear boxes, brake assemblies, changing of rope drums,
if required, revisioning of top pulley blocks, changing of MH hooks and
ropes if required.
b) Revisioning of AH20T gearbox, Revisioning of top pulley block,
Revisioning of brake assemblies, changing/revisioning of rope drum &
floating shafts, changing of bottom block and rope.
c) Changing of MCT/ACT rail along with rail clamps and alignment.
d) Revisioning of drives of LT, MCT, and ACT including gearboxes, MCT rail
clamp tightening and rail dressing.
e) All wheels (LT, MCT, ACT) revisioning and changing, if required.
f) Revisioning of all floating shafts and changing of couplings, if
required. Revisioning of all brake assemblies.
g) Revisioning of maintenance telfer in the sick bay.
h) MH beam repair, pulley revisioning, balancer changing etc.
i) LT and MCT buffer changing.
j) Revisioning of CRD drive.(if available)
k) Cabin support checking, hand rail repair, and structural repair of AH
cage etc.
l) For Semi portal crane, there is no 20T AH gear box and ACT trolley,
wheels and gearbox. In place of these jobs repair of floor level cross beam
supporting girder, repair/replacement of cabin supports, repair of LT
platform, replacement of 2 more ladle hooks & 2 more rope drums of MH etc
to be done.

 Cond Desc
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SCOPE OF WORK

Capital repair of Four Girder cranes and Semi Portal crane in SMSWork Desc :

4 PACKAGE-B:Revisioning includes opening of the assembly/ sub assembly,
taking out all parts/ internals, rectification/replacing of
defective/damaged parts as required, reassembling/ boxing up alignment,
coupling up, lubrication as necessary and as instructed by the site-in-
charge.

RE-SCHEDULED 
SMS/75302-0 TS
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TERMS AND CONDITIONS

Capital repair of Four Girder cranes and Semi Portal crane in SMSWORK DESC   :

1

2

3

4

5

6

7

8

9

Cond No
All spares, consumables, steel materials, cutting gases, power, wire
rope, rail, rail clamp, fasteners etc will be issued by VSP free of cost
at site/ stores.

All tools and tackles required for the execution of the job including
gas cutting set, welding sets, transformer, hand grinder etc are in the
scope of the contractor.

Job should be completed within 15 days (i.e. 45 shifts). Shutdown may be
given at a stretch or in phases, depending on shop condition.

Period of contact: Validity will be ten months or actual date of
completion whichever is earlier.

One crane within the group has to be taken for capital repair as per the
instructions of the engineer-in-charge (as per 3 year rolling Major
repair/Capital repair plan of SMS).

The scope of materials supply and consumables supply in the present
proposal are as follows:
a) Materials to be supplied by VSP: All equipment spares.
b) Consumables to be supplied by VSP: cutting gases, Welding Electrodes,
oils and lubricants
c) Materials to be supplied by Contractor: NIL
d) Consumables to be supplied by Contractor: NIL
           The deduction of Sales Tax shall be done as per rules
prevailing from time to time.

The contractor should deploy experienced/qualified supervisors for the
job.

Defect liability period is 2 months.

The Contractor shall ensure usage of ISI marked regulators, hoses,
nozzles, cutting torches, welding holders and cables for the cutting and
welding works.  This must be adhered to strictly.

Cond Desc

RE-SCHEDULED 
SMS/75302-0 TS
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1/1

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES

  PR No / Date: 73000787 / 04.05.2015                                                                                                                       Report Date : 04.05.2015
  Pur . Org.: WORKS CONTRACTS

  MSS: 3450611403     :     CAPITAL REPAIR OF FOUR GIRDER CRANES AND

CAPITAL REPAIR OF FOUR GIRDER CRANES ANDK

  The BOQ Items are taken as per the following Rates.

  458.500   276.000  Unskilled

  514.250   312.000  Semi Skilled

  599.400   367.000  Skilled

 VSP Rates Central Rates

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

 1  510001459 CAPITAL REPAIR OF CRANES PACKAGE-A (CRANES
WITH 180T OR MORE CAPACITY LIKE DF
BAY,CHARGING AND MIXER CRANES)

            1.000  LS     253,419.74          253,419.74 

 2  510001460 CAPITAL REPAIR OF CRANES PACKAGE-B (CRANES
WITH MORE THAN 50T UPTO 100T CAPACITY LIKE LP
BAY,SLAG YARD AND SEMI PORTAL CRANE)

            1.000  LS     234,958.05          234,958.05 

 Total Value: In words :  four lakh eighty eight thousand three hundred seventy seven rupees seventy nine paise           488,377.79 

  Signature of the Tendere

RE-SCHEDULED 
SMS/75302-0 TS

Page 18 of 19 SIGNATURE OF THE TENDERER



 

Form-G 
RASHTRIYA ISPAT NIGAM LIMITED 

VISAKHAPATNAM STEEL PLANT 

WORKS CONTRACTS DEPARTMENT 
BILL OF QUANTITIES (BOQ) 

 
1. The quantities indicated are approximate and may vary to a wide range. Payment shall be 

made as per the actual work carried out at corresponding accepted rate. 

2. Wherever old items are replaced for fixing new items, all related connections are to be made 
good for proper functioning of new items. Dismantled / old items are to be handed over to the 
stores. 

3. The  Estimate  of  this  Tender  is  based  on  the  RINL/VSP  approved  Wages  rates,  
consequent  to  the  minimum  wage  of   Contract  worker  as  notified  by  the  Regional  
Labour  Commissioner (Central),  Hyderabad,  which  is  given  below.   In  case  revision  in  
the  minimum  wages  of  contract  labour  takes   place,  Escalation  due  to  this  shall  be  
payable  to  the  contract  as  per  Escalation  Formula  indicated  in  the  Special  Conditions  
of  Contract : 

 Unskilled  Worker 
(USW) 

Semi-Skilled  
Worker (SSW) 

Skilled  Worker 
(SKW) 

RINL/VSP  approved  Rate           ` 458.50 514.25 599.40 
Minimum  Wages  as  notified  by  
the  ALC  (Central)/  Day            `  276.00 312.00 367.00 

 

No. DESCRIPTION UNIT QTY. RATE (`) AMOUNT (`) 

 
 

 
AS  PER  THE  BILL   OF  
QUANTITIES  ENCLOSED   

Estimated Value:- 
(Rupees  FOUR LAKH EIGHTY 
EIGHT THOUSAND THREE 
HUNDRED SEVENTY SEVEN AND 
PAISE SEVENTY NINE Only) 

 
4,88,377=79 

 
Total Amount Quoted In Figures: ` ___________________________ 
 
 
 
Total Amount Quoted In Words: `________________________________________________ 
 
____________________________________________________________ __________________________ only. 
 
Note: 1. Tenderer shall write their quoted offer both in WORDS and FIGURES.  The  quoted  offer in  
  WORDS shall be in CAPITAL / BLOCK letters. 

 2. If there is discrepancy between the amount mentioned in FIGURES and  the amount 
mentioned  in WORDS,  the  amount  as  mentioned in WORDS  only  shall  be  taken  as  
the quotation of the Tenderer. 

 
Date: 

NAME OF THE WORK:        

CAPITAL REPAIR OF FOUR GIRDER CRANES AND SEMI 
PORTAL CRANE IN SMS 

Tender No: 75302-0 

RE-SCHEDULED 
SMS/75302-0 TS
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