RE-SCHEDULED WRM/74677-0
CHECK LIST
(TO BE SUBMITTED ALONG WITH PREQUALIFICATION BID)

The Tenderers are requested to ensure submission of the following essential
documents along with the Tender documents to avoid disqualification of their bids.
However, the check list is not exhaustive and the tenderers are requested to go through
the NOTICE INVITING TENDER AND RELATED DOCUMENTS carefully and fully
for fulfillment of tender requirement.

S.No. ENLOSURES Submitted
(confirm by V)
1. Cost of Tender document (CTD) as per Para-1 of NIT
Earnest Money Deposit (EMD)/Bank guarantee as per Para-1 of
NIT.

In case of exemption, proof of Enlistment with NSIC and with
particulars of relevant trade / item as per Clause no.2 of
Instructions to Tenderers.

3. Statutory certificates like Electrical/Boiler License as per NIT, if
applicable.
4. Single Work Order/ Single Similar Work Order

(Work order, BOQ & completion certificate) as per Para- 1&3 of
NIT (APPLICABLE ONLY FOR OPEN TENDERS)
5. Annual Turnover certificate for the last three years with

certification from Practicing Chartered Accountant as per Para-
1&3 of NIT (APPLICABLE ONLY FOR OPEN TENDERS)

6. Copy of P.F. Registration certificate as per Para-3 of NIT
(APPLICABLE ONLY FOR OPEN TENDERS)
7. Copy of Registration letter issued by

VSP/Proprietorship/Partnership ~ deed/MOA  along  with
Incorporation Certificate as per Para-3 of NIT

(APPLICABLE ONLY FOR OPEN TENDERS)

8 Ensure that the details specified in the Cl.No0.43 of SCC of the
tender document relating to Input Tax Credit (ITC) on APVAT
Act are complied with.

09. Signature with stamp in all pages of Tender document and
accompanying papers/documents submitted

10. Bank account detail as per clause No.42.2 of SCC

11. e-mail address

12. PAN No.

Address for communication:

13.

14. Phone No. Mobile No. Landline No. & FAX No., if any

15. Signed Integrity Pact is enclosed with Tender document,
if applicable

SIGNATURE OF THE TENDERER
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FORM'C’
RASHTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT
WORKS CONTRACTS DEPARTMENT
VISAKHAPATNAM - 530031
PHONE NO: (MAX) 22953, TELEFAX NO: 0891-2518763

NAME OF THE WORK:

ON LINE LOOP CUTTING ON STELMORE & COIL FORMING
CHEMBERS IN WRM

TENDER NO: 74677-0

Period of Contract . 12 (Twelve) Months
Defect Liability Period ; NIL
Engineer : AGM (O)/WRM

Issued To Sri/ M/s.

Note: Tenderer has to fill Number of BOQ Pages Alone : 02(Two) Pages

the data wherever and .
whatever required in the | Total Number of Pages : 19 (Nineteen) Pages
tender schedule without fail
and sign all the pages

(FOR OFFICE USE ONLY)

1. E.M.D. PARTICULARS

2. S.No. : OuUT OF TENDERS

3. COVERING LETTER : NO. OF PAGES

4. REBATE OFFERED

5.RATE WRITTEN IN WORDS

6. VALIDITY OF TENDER : 4 MONTHS FROM THE DATE OF OPENING
Signature Of Contract Signature Of Finance
DepartmentRepresentative Department Representative

RINL Vigilance: Toll Free Number: 18004258878
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RASHTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT
WORKS CONTRACTS DEPARTMENT, VISAKHAPATNAM- 530031 (AP)
TELEFAX: 0891-2518763 TEL NO: 0891-2758705, 2518763

OPEN TENDER NOTICE NO: VSP/WC/ WRM/74677-0/0T/2015-16 Dated 03.07.2015

1.0 Sealed Tenders along with Earnest Money Deposit (EMD) are invited from the Contractors for the following
Work:

TENDER NO. NAME OF THE WORK

74677-0 ON LINE LOOP CUTTING ON STELMORE & COIL
FORMING CHEMBERS IN WRM

NOTE: i) Brief work description:-“ WIRE ROD LOOPS ARE TO BE CUT ONLINE ON STELMORE & COIL
FORMING CHAMBERS IN ALL FOUR LINES WHEN LOOPS ARE IN BAD SHAPE / ENTANGLED AND MOVEMENT OF
THE MATERIAL IS AFFECTED, ASSISTANCE IN TYING & RECOMPACTING OF COILS IN SHIPPING BAY”

ii) Similar experience requirement:- “THE AGENCY SHOULD HAVE EXPERIENCE OF ONLINE OR LFFLINE
CLEARING OF JAMMED OR ENTANGLED WIRE ROD LOOPS / METAL JAM CUTTING BY USING BOLT CUTTERS / GAS
CUTTING / LANCING AND HANDLING".

Cost of Tender
Document Eligibility/ Experience requirements Earnest
Tender (Non-Refundable) Money
B : - Deposit
No. Hand/DgwnIoad Value of Sn;gl; jslmllakrhWork Annual Turn over P
z executed (X in Lakhs) & in Lakhs) L4
74677-0 800/- 15.29 9.17 37,500/-

2.0 Cost of Tender Document(s) shall be paid in the form of Demand Draft/Pay Order/Banker’'s Cheque,
obtained from any Nationalized or Scheduled Bank in India, drawing in favour of RIN Ltd., payable at
Visakhapatnam and shall be valid for a minimum period of one month from the date of opening of
tender i.e., Envelope-1 [Pre-qualification Documents].The cost of tender document(s) received along with
tender document will not be refunded under any circumstances upon receipt of tender.

3.0 The value of Single Similar Work executed shall be during the last 07(Seven) years ending last day of
month previous to Tender Notice date i.e. 30.06.2015 and Turnover shall be the average Annual
Financial Turnover during the last three years ending 315 March of the previous financial year
i.e.31.03.2015. The Tender Document shall be accompanied with copies of
a) Work Order, Bill of Quantities, Work Completion Certificate indicating the total value of the work done

inclusive of all deviations and escalations against the subject work and including all taxes & duties,
but excluding Service Tax. In case of work executed outside VSP, and where the total amount
includes Service Tax, tenderers shall make efforts to get the value of service tax indicated separately
in the Work Completion Certificate;

b) for Turn Over Audited Balance Sheets certified by Practicing Chartered Accountant in case the Annual
Turn-over is more than ¥40Lakhs (or) in case of Turn-Over being less than ¥40Lakhs either Turn-over
Certificate in the prescribed format of VSP duly signed by a practising Chartered Accountant/Cost
Accountant or T.D.S. Certificate(s) comprising of the Gross Bill values issued by the Deductor(s) for
the work done;

c) Copy of Registration Letter issued by V.S.P. in case of Registered Agencies and in case of non-
Registered Agencies, either a copy of Notarized Sole Proprietorship OR a copy of Partnership deed OR
a copy of Memorandum of Association & Articles of Association, along with Certificate of Registration
- whichever is applicable. VSP reserves the right to reject the offer in case the above Documents are
not enclosed along with the offer. The authorized representative of the Tenderer shall sign on all the
copies of the Documents submitted along with the Tender Document.

(i)  Tenderers shall submit P.F. Registration Certificate if available, if not available successful Tenderer shall submit
P.F. Registration Certificate before commencement of the Contract.

(ii) Tenderers shall submit VAT Registration Certificate under APVAT Act if available, if not available successful
Tenderer shall submit VAT Registration Certificate under APVAT Act, wherever applicable, before signing the Work
Order/Letter of Acceptance and submit a copy of the same.

.0 The Tenderers are requested to note that:

1 The Offer shall be made in 02 (Two) Envelopes.

First Envelope (to be superscribed as Envelope-1 with Name of the Work, Tender No.) should contain the
Cost of the Tender Document (in case the Tender is down loaded from the web site), Earnest Money
Deposit (EMD) separately in the form of DD/PO/BC etc (Refer to Instruction to Tenderer), Pre-
Qualification Documents (Eligibility Criteria/Experience) duly signed / attested by the authorized
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Representative of the Company as per Para-1 read with Para-3 above and also Techno-Commercial Bid
along with details of Experience with supporting Documents and Terms & Conditions duly signed by
Authorized Signatory with attested copies of Authorization.

The Second Envelope (to be superscribed as Envelope-2, Price-Bid, Name of the Work, Tender No.) shall
contain Price Bid only in the Format of VSP.

The first cover shall be opened initially and only on satisfying the eligibility criteria, adequacy of cost of
Tender Document (in case of downloaded Tender) and EMD etc., placed in it, the second Envelope
containing the Price Bid shall be opened. The date and time of opening of the Price Bid along with names
of successful Tenderers in Pre-Qualification will be subsequently displayed in the Notice Board of Works
Contracts only and no individual communication to Tenderers will be made.

The Documents submitted in the first Envelope by the Tenderers in respect of Pre-Qualification criteria are
final and no further correspondence / clarifications / submissions in this regard shall be entertained.

Scope of Work, Bill of Quantities (BOQ), Terms & Conditions given in the Tender Documents (placed in
the website) are final. On verification, at any time, whether the Tenderer is successful or not, if any of
the Documents submitted by the Tenderer including the Documents downloaded from our
website/issued are found tampered/altered/incomplete, they are liable for actions like rejection of the
Tender, cancellation & termination of the contract, debarring etc., as per the Rules of the Company.

It will be presumed that the Tenderers have gone through the General Conditions, Special Conditions &
Instructions to Tenderer etc., of the contract available in the website which shall be binding on him/
them.

The Tenderer shall download the “TENDER SCHEDULE"” available on the website in totality and submit
the same duly signed on each page. At any time prior to the deadline for submission of bids, Works
Contracts Department may, for any reason, modify the tender terms and conditions by way of an
amendment. Such amendments will be notified on RINL's website at regular intervals.

Tenders submitted against the NIT/Tender shall not be returned in case the Tender opening date is
extended/postponed. Tenderers desirous to modify their offer/terms may submit their revised/
supplementary offer(s) within the extended TOD, by clearly stating the extent of updating done to their
original offer and the order of prevalence of revised offer vis-a-vis original offer. The Employer reserves
the right to open the original offer along with revised offer(s)

The Tender Documents and other details can be downloaded from our web site: www.vizagsteel.comand
the same are to be submitted to the Deputy General Manager (Works Contracts)l/c, Visakhapatnam

Steel Plant duly signed on each page by the Tenderer on or before 03.00PM on 21.07.2015.

Non-transferable Tender Document can also be obtained from the office of Deputy General Manager
(Works Contracts)l/c, VSP on written request on Bidder’s Letter Head on payment of Tender cost in the

form of DD/BC/PO during working hours 10AM to 4:30PM on or before 04.30PM on 20.07.2015.

Tenders will be received in the office of Deputy General Manager (Works Contracts)l/c, up to 03.00PM
on 21.07.2015 and Envelope-1 will be opened immediately thereafter.

If it comes to the notice of VSP at any stage right from request for Registration/Tender Document that
any of the Certificates /Documents submitted by Applicant for Registration or by Bidders are found to be
false/ fake/doctored, the Party will be debarred from participation in all VSP Tenders for a period of
O05(FIVE) years including Termination of Contract, if awarded. E.M.D/Security Deposit etc., if any will be
forfeited. The Contracting Agency in such cases shall make good to VSP any loss or damage resulting
from such Termination. Contracts in operation anywhere in VSP will also be terminated with attendant
fall outs like forfeiture of E.M.D./Security Deposit, if any, and recovery of Risk and Cost charges etc.
Decision of V.S.P Management will be final and binding.

The date of opening of the Pre-Qualification cover (Envelope-1) shall be the date of Tender opening in
respect of both the Single Bid and Two-Bid (Techno-Commercial and Price-Bid).

Successful Tenderer should be in a position to produce, after opening of the Price Bids, the Original
Certificates in support of the attested copies of relevant Documents submitted along with Tender
Document. Failure to produce the Original Certificates at this stage in support of the attested copies of
P.F. Registration/ITCC/Electrical Licence/Experience /Qualification/any other Documents etc. submitted
earlier would result in disqualification and forfeiture of EMD and also liable for debarring from participation
in VSP Tenders.

Tender Documents will be issued to Tenderers based on their request and on payment of Tender cost or same can be
downloaded from our web site by submitting the cost of Tender along with their Offer. However, RINL will not be
responsible for any delay/loss/any website related problems in downloading the Tender Documents etc.. RINL reserve
the right to (a) issue or Refuse Tender Documents without assigning any reason. (b) Split and award the Work to
more than one Agency, (c) reject any or all the Tenders or to accept any tender wholly or in part or drop the proposal
of receiving Tenders at any time without assigning any reason there of and without being liable to refund the cost of
Tender Documents thereupon.

VSP after opening of Tender/Bid Document may seek in writing, Documents/Clarifications which are necessary for
evaluation of Tender/Bid Document from the Tenderers/Bidders or issuing authority for confirmation of eligibility/pre-
qualification stipulated in the NIT.

For Deputy General Manager (Works Contracts)l/c
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FORM - A

Ref. Tender No. ‘ 74677-0 |

Name of the Work: ON LINE LOOP CUTTING ON STELMORE & COIL FORMING CHEMBERS IN
WRM

To

The Deputy General Manager l/c
Works Contracts Department
Visakhapatnam Steel Plant
Visakhapatnam-530 031

Sirs,

With reference to the Notice Inviting Tender, I/We have gone through the tender documents issued to us. I/We
have also gone through the General Conditions of Contract of VSP available in VSP web site and noted the
contents therein. I/We hereby confirm that I/We shall abide by Terms and Conditions of General Conditions of
the Contract including Form of Tender, Invitation to Tender, Articles of Agreement etc. |I/We hereby declare
that, I/We have visited, inspected and examined the site and its surroundings and satisfied ourselves before
submitting this tender; obtained information about the nature of work, facilities that may be required and
obtained necessary information about Working Conditions, risk contingencies etc., which may influence this
tender. We hereby offer to execute & maintain the work during the defect liability period in conformity with
the tender conditions at the respective rates quoted by us.

I/We have deposited the EMD, which amount is not to bear any interest and |/We do hereby agree that this
sum shall be forfeited by me/us if I/We revoke/withdraw/cancel my/our tender or if I/We vary any terms in our
tender during the validity period of the tender without your written consent and/or if in the event of
Visakhapatnam Steel Plant accepting my/our tender and |/We fail to deposit the required security money,
execute the Agreement and/start the work within reasonable time (to be determined by the Engineer) after
written acceptance of my/our Tender.

e Status of the firm (mark) Following Details are to be furnished by the
tenderer compulsorily (neat & legible) while
e Proprietary /Partnership/others (Specify) submitting the tender schedule
Income Tax
PAN No.
* Authority to Sign:
a) Proprietor Status/Reason
. for not having
b) Managing Partner PAN No.
c) Power of attorney holder OFFICIAL ADDRESS
Name of Partners:
1)
2) Phone No:
Cell No : 3
Fax No.: )

e-mail address:
Vendor Code:

Yours faithfully,

(Signature of Contractor)
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1) INSTRUCTIONS TO TENDERERS

Tenders shall be submitted in the office of the General Manager (Works Contracts), Visakhapatnam Steel Plant,
Visakhapatnam - 530 031.

Tenders shall be submitted in the prescribed form issued by VSP. The Tender documents issued are not transferable.
Tender documents issued/downloaded shall be submitted wholly without detaching any part.

The Tenderer shall agree to VSP's terms and conditions, specifications/scope of work, etc., and quote their
“Total Amount only” accordingly.

Tender shall be for the entire scope of work mentioned in the tender documents.

Tenderer “shall quote only the Total Amount in figures and in words”. Over writing is not permitted and corrections are to
be essentially initialed. Amount quoted in words shall govern in case of variance between figures and words.

The “Total Amount quoted in figures and words shall be tallied” before submission of the tender and all mistakes
corrected and initialed. Quotation shall preferably be type written or written in neat and legible handwriting. All the
pages of tender documents shall be signed by the tenderer.

Respective tenderers participating in the tenders due for opening on the scheduled day, can witness the
opening of tenders/price bid on production of valid identity card/gate pass, or alternately, shall give a duly
signed authorization to their designated representatives who are nominated if they wish to witness the
tender/price bid opening. However, if any person is found to be obstructing the passage / entry to the
tender box, of if any unauthorized person is found in the tender opening room, the designated officer of
WCD, Incharge for tender submission / opening of bids or the HOD of WCD shall inform the CISF constable
present on duty to evict the person. Also, to intimate to CISF in writing , to cancel the Gate Pass for a period
of 01 (ONE) year.

If by any reason the tender opening is postponed to any other date, the details will be displayed in the notice board of
Works Contract Department. Tenderers shall see the notice board regularly and keep themselves informed in this
matter.

Before quoting, the tenderer shall necessarily contact the “Engineer” and fully understand the job, scope of work, unit of
measurement, mode of measurement, scope of supply of materials by VSP if any, working conditions, shutdown
arrangements, Labour deployment requirements, risk contingencies and such other factors which may affect their
tender.

General Conditions of Contract of VSP for Works Contracts are available in the Office of GM (Works Contracts) and also in
VSP’s web site for reference. The tenderers shall study and understand all the relevant provisions before quoting.

Tenders shall be kept open for acceptance for a period 4 (Four) MONTHS from the date of opening of tender i.e..,
Envelope-1.

After opening of tender, the tenderers may be called for negotiations and the details like date, time etc. will be displayed
on the notice board of W.C. Department. The tenderers shall see the notice board regularly and keep themselves
informed in this matter and promptly attend negotiations without fail.

Purchase Preference will be given to PSU’s where applicable as per DPE guidelines.

The local Small Scale Industries as approved by VSP and registered with Works Contracts Department of Visakhapatnam
Steel Plant in the category of Industrial Paint Manufactures for supply and application of industrial Paints to various
structural, equipment pipelines etc., are eligible for Purchase Preference as per the Policy of VSP in force from time to
time. The local small-scale industries, those who are technically and commercially acceptable shall be considered for
extension of Purchase Preference, if the offer is within 15% above L-1 price and upon their matching with L-1 price.

The date of opening of pre-qualification envelope-1 shall be the date of tender opening in respect of both the SINGLE BID
AND TWO- BID (Techno-commercial and Price bid) tenders.

Corrections / amendments / replacement to / of the deficient documents / financial instruments for EMD and CTD shall not
be sought in the following cases where:

a) There is evidence of Tampering / Unauthorized correction.

b) The value of financial instrument (s) / document (s) is falling short of the value stipulated in the NIT.

c) The validity of the BG (s) as on initial TOD is falling short of the minimum validity period stipulated in the tender.

d) Discrepancy exists in the name of Payee / Beneficiary.

e) The bidder fails to submit CTD and / or EMD or in case of submission of a single instrument / document towards
both CTD and EMD.

2) EARNEST MONEY DEPOSIT (EMD)

In case of Earnest Money Deposit being less than or equal to ¥5Lakhs, Earnest Money Deposit shall be in the form of
Demand Draft/Pay Order/Banker’s Cheque obtained from any Nationalized or scheduled commercial bank in India, drawn
in favour of Rashtriya Ispat Nigam Ltd., Visakhapatnam Steel Plant, payable at Visakhapatnam and shall be valid for a
minimum period of one month from the Envelope-1 (Pre-qualification documents) opening date. No other mode of
payment will be accepted. However, in case EMD exceeds Rs.5 Lakhs, tenderers have the option to submit the same in the
form of Bank Guarantee (In the format as enclosed to the GCC) from any Scheduled Commercial Bank, encashable at
Visakhapatnam. Bank Guarantees shall be valid for a minimum period of 04(Four) months from the date of opening of
Envelope-1 (Pre-Qualification Documents). The above shall supersede the Instructions regarding “form of EMD"” elsewhere
in the Tender Document.

The above shall supersede the instructions regarding “Form of EMD” elsewhere in the tender document.

Public Sector Enterprises State/Central Government Undertakings are exempted from submission of Earnest Money
Deposit (EMD) provided they submit a letter requesting for exemption from submission of EMD along with their Offer.

Micro & Small Enterprises (MSEs) listed with NSIC only are exempted from submission of Cost of Tender Documents
(CTD), Earnest Money Deposit (EMD) and Security Deposit (SD) irrespective of whether the service is to be carried out
within or outside their premises, subject to submission of the following documents along with their tender:-

i. Proof of enlistment with NSIC and with particulars of relevant trade/item.
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ii. Registration details of the particular trade/item for which this tender is relevant, by way of submission of
‘Acknowledgement of Entrepreneur Memorandum (EM) Part-Il’ from the Industries Department, along with their
tender. The Micro & Small Enterprises not registered for the particular trade/item for which this tender is relevant,
would not be eligible for exemption. SSI Registration Certificate is not valid and no concession or benefits shall be
extended if EM Part-Il is not submitted. AND

iii. As regards Security Deposit (SD) exemption, the MSEs shall, however be required to submit a “Performance
Guarantee Bond” in the prescribed proforma, equivalent to the value of Security Deposit. It may be noted that
waiver of SD is permitted only up to the monetary limit for which the unit is registered.

EMDs of unsuccessful tenderers will be refunded after reasonable time without interest.

3) MODE OF SUBMISSION OF TENDER
Tender shall be submitted in two separate sealed covers. In case of single bid tender, the first cover shall contain the
D.D. / Pay Order / Banker’'s Cheque for Earnest Money Deposit / Cost of Tender Document / EMD exemption documents
for PSUs & MSEs registered with NSIC, other pre-qualification documents etc. and the second cover shall contain the
tender.
In case of two bid system, the first cover shall contain the techno-commercial bid part of tender, along with the other
Bank Instruments / Documents indicated in para-3(a) above, and the second cover shall contain only the price bid part of
tender.
The two sealed covers as mentioned above shall be stapled / tied together and submitted. The first cover will be opened
first and only if the submitted documents / instruments are found to be as per NIT requirement, will the second cover
containing the price bid be opened.
Tenders not satisfying the requirements as per NIT will not be opened.

SPECIAL CONDITIONS OF CONTRACT (SCC)
General: The Special Conditions of the Contract (SCC) are complementary to and shall be read in
conjunction with General Conditions of Contract (GCC) of VSP for Works Contracts. Scope of Work, Bill of
Quantities and other Documents form part of the Tender Documents. In case of any conflict of meaning
between SCC & GCC, Provisions of SCC shall override the Provisions of GCC.

Visakhapatnam Steel Plant reserves the right to accept or reject the lowest or any other Tender without
assigning any reason and the work may be awarded to one of the Tenderers or to more than one
Tenderer.

The contract shall be treated as having been entered into from the date of issue of the Letter of
Intent/Work Order to the successful Tenderer, unless otherwise specified.

WATER, POWER AND COMPRESSED AIR: Unless otherwise specified to the contrary in the Tender
Schedule, the Contractor is entitled to use in the work such supplies of water, power and compressed air
(Basing on availability) from VSP’s sources from approved tapping points, free of cost. The Contractor
shall make his own arrangement for drawing the same to the work spot.

The successful tenderer shall produce VAT Registration Certificate under APVAT Act, wherever applicable,
before signing the Work Order/LOA and submit a copy of the same

Immediately on receipt of Work Order, the successful Tenderer shall obtain and submit the following

Documents to the Engineer with a copy to ZPE/Manager (Pers)/CLC before start of work.

a (i) ESI registration certificate with the contractor’'s Code no. covering all the workmen under ESI
Scheme, which shall be effective from the date of start of contract and cover for the entire period of
contract including extended period/defect liability period, if any.

a (ii) Insurance policy for payment of ex-gratia amount of ¥5,00,000/- (Rupees Five lakhs only) per head
in case of fatal accidents while on duty, to the contract labour engaged by him in addition to the
coverage under ESI Scheme / Workmen Compensation Insurance Policy whichever is applicable. As
and when a fatal accident takes place while on duty along with benefits under the ESI Scheme /
Workmen Compensation, whichever is applicable, the contractor is required to pay the ex-gratia
amount within 30 days (thirty) days from the date of accident to the legal heir of the deceased. In
case of any delay in paying the ex-gratia amount as above, the Employer has the right to pay such
amount directly to the Legal Heir of the deceased and recover the same from the Contractor’s
running/future Bills. This Insurance Policy is to be taken by the Contractor over and above the
Provisions specified under Clause no. 6.13 (Third Party) and 6.14 (ESI Act) of the General Conditions
of Contract.

a (iii) Copy of the Policy for Third Party Insurance as stipulated in Clause 6.13 of the GCC.
b) Labour Licence obtained from Deputy Commissioner of Labour, Government of Andhra Pradesh,
Visakhapatnam as required.
¢) PF Registration Certificate issued by PF Authorities
d) Safety clearance from Safety Engineering Department of VSP.

The Contractor shall submit wage records, work commencement/completion certificate etc. and obtain
necessary clearance from Contract Labour Cell of VSP for bills clearance.

The Contractor shall ensure strict compliance with Provisions of the Employee’s Provident Fund Act, 1952
and the scheme framed thereunder in so far as they are applicable to their Establishment and Agencies
engaged by them. The Contractor is also required to indemnify the Employer against any loss or claim or
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penalties or damages whatsoever resulting out of non-compliance on the part of the Contractor with the
Provisions of aforesaid act and the schemes framed thereunder. A copy of the Provident Fund
Membership Certificate/PF CODE Number shall be submitted by the Contractor.

The Contractor shall follow the Provisions of Indian Factories Act and all rules made thereunder from time
to time as applicable and shall indemnify the Employer against all claims of compensations under the
Provisions of the Act in respect of workmen employed by the Contractor in carrying out the work against
all costs, expenses and penalties that may be incurred by the Employer in connection therewith.

a) Total amount quoted shall be inclusive of all Taxes, Levies, Duties, Royalties, Overheads and the like
but excluding Service Tax prevailing as on the date of submission of Bids.

b) During the operation of the Contract if any new Taxes/Duties/Levies etc. are imposed or rates undergo
changes, as notified by the Government and become applicable to the subject works, the same shall
be reimbursed by VSP on production of Documentary Evidence in respect of the payment of the same.
Similarly benefits accruing to Agency on account of withdrawal/reduction in any existing Taxes and
Duties shall be passed on to VSP.

C) The benefit offered by the Agency (other than Service Tax) will be deducted from each bill on the
offered percentage basis. Amount so recovered shall be released, limiting to the percentage of benefit
offered on the quoted price, only on receipt of credit by VSP.

d) The prices are exclusive of Service Tax. RINL-VSP will pay Service Tax as applicable on submission of
Invoices in accordance with Rule 4A (1) of Service Tax Rules 1994.The Contractor will be paid Service
Tax by RINL-VSP along with monthly service charge bills for further deposit with Central Excise
Authorities. The Contractor will, in turn, submit the Documentary Evidence in support of payment of
Service Tax of each month along with subsequent month RA Bills.

ADVANCE: No advance of any sort will be given by VSP.

PAYMENT TERMS: Payment will be made monthly on recommendations of the Engineer basing on the
quantities executed, at accepted rates.

MEASUREMENTS: The contractor shall take measurements jointly with the Engineer or his
representative and keep joint records for the same. Bills shall be prepared and submitted by the
contractor basing on agreed measurements.

INITIAL SECURITY DEPOSIT (ISD): Initial Security Deposit for the work shall be @ 2% of contract price.
Earnest Money Deposited by the successful tenderer shall be adjusted against ISD, and the difference
between ISD and EMD shall be deposited in the manner mentioned in the work order/letter of intent.

RETENTION MONEY: Retention Money for contracts up to a value of ¥100Lakhs, at the rate of 7.5%0f the
bills for works with defective liability period not NIL and at the rate of 5.0% for works with defective liability
period “NIL” will be deducted from each bill until this amount together with the Initial Security Deposit
reach the limit of retention which is 7.5% or 5.0% as the case may be for the value of work. The
Retention Money shall be released after the satisfactory completion of defect liability period after
liquidating the defects. For contracts of value above Rs.100 Lakhs, the limit of retention money shall be
¥7.5Lakhs plus 5% of the value exceeding ¥100Lakhs.

SECURITY DEPOSIT: The Public Sector Enterprises or State/Central Government Undertakings/ Micro &
Small Enterprises registered with NSIC will not be required to submit Security Deposit, but however they
shall submit “Performance Guarantee Bond” in lieu of Security Deposit in the prescribed proforma
equivalent to the value of Security Deposit covering the period of Contract + Defect Liability Period + 6
months (Claim period).

Recovery of income tax at source will be made from contractor’s bill and deposited with Income Tax
Department as per rules. Recovery of sales tax applicable shall be made from the contractor’s bills.

SHUTDOWNS:

a. Necessary shutdowns will be arranged by VSP to the contractor for carrying out the work based on
requirement. No claims on account of delayed/prolonged shutdown will be entertained.

b. The works assigned to the contractor by the Engineer from time to time shall be completed within the
time schedule fixed by the Engineer in each case, within the approved shut down period.

SAFETY:

a. The contractor and his workers must strictly take all safety precautions and shall supply to his workers
dependable safety appliances like hand gloves, safety boots, safety belt, safety helmets, duster cloth,
dust mask/nostril filter etc. In addition to this, contractor shall also provide additional safety
appliances as per requirement and follow safe working practices like using fully insulated electrode
holders etc. He shall also ensure that his workmen intelligently use only dependable safety
appliances supplied to them.

b. The contractor shall take adequate safety precaution to prevent accidents at site. The contractor shall
also ensure that his employees observe the statutory safety rules and regulations and also those laid
down by the employer from time to time and promptly submit report of accident and state the
measures taken by him to prevent their recurrence and also keep the employer indemnified of all
claims arising out of such accidents.

c. No Workmen shall be engaged on the work without proper safety induction and without using required
PPE. Use of safety helmet and shoe is must excepting in painting works where shoe will not be used.
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. All the safety appliances required for safe working as decided by SED/Contract operating department
shall be provided by the contractor to his workmen.
. Clearance to start the job will be obtained by the contractor in form ‘A&B’ before start of work. The
forms may be obtained from the dept. concerned.
Works at height cannot be started without clearance from Zonal Safety Officer. The workers engaged
for work at height shall possess height pass from SED. The names of workmen working at height or in
hazardous areas will be written on the body of form “B”.
. The contractor shall ensure that the Welders and Gas Cutters wear cotton dress and leather apron.
They shall not wear nylon/synthetic dress. This is required to avoid any fire accident. This must be
followed strictly.
. Contravention of any safety regulation of VSP in vogue from time to time will result into work
stoppage, levying penalties at the rates as indicated below depending upon the category of violation
and ultimately in contract termination:
i. Category-l of Safety Violations:

Penalty amount: First offence ¥100/-, 2™ or subsequent offences ¥300/-

1) Occasional violation of not wearing crash helmet;

2) Driver of two wheeler carrying more than one pillion rider;

3) Wrong parking of vehicle.

ii. Category-Il of Safety Violations (Minor Violations):
Penalty amount: 1%t violation ¥2500/-, 2" violation ¥10000/-, 3" & subsequent violations ¥20000/-
1) Working at Height without Height-pass;
2) Unauthorized entry at hazardous location;
3) Engaging workers without safety training;
4) Proper ladder/steps not provided for working;
5) Failure to provide proper Shuttering at excavation works;
6) Power connection taken from board without proper board plug;
7) Fitness certification of cranes/hydra/heavy vehicles not available;
8) Crane rope conditions not ok;
9) Not wearing safety helmet/safety shoe at site;
10) Safety goggles/Hand gloves not used;
11) Gas cutting without goggle;
12) Rolling/lifting of cylinder/dragging on the ground (without cage);
13) Welding with non-standard holder;
14) Welding machine earthing (double body earthing) not done;
15) Gas hose pipe clamping done by wires;
16) LPG cylinder date expiry/over;
17) Loading/unloading of cylinder — cushion not given;
18) Condition of hose pipe not good;
19) Working with leaking cylinder;
20) Using non-power cable instead of welding cable;
21) Working without work permit/shut down;
22) Not putting red flags/stoppers;
23) Dismantling of structure without authorized plan;
24) Unauthorized Oxygen/Nitrogen tapping;
25) Not having proper gate passes/other area passes;
26) Use of damaged slings/tools/ropes;
27) Use of hand grinders/mixer machines without guard;
28) Not reporting of accident;
29) Taking shelter behind Electrical panel;
30) Driving of heavy vehicles on the road during restricted hour;
31) Truck side panel Broken/Not Ok;
32) Dropping/Spillage of material on the road;
33) No number plate on vehicle;
34) No indicator light/brake light on vehicles;
35) Driving Dangerously;
36) Overloading of vehicles beyond CC weight;
37) Racing and trials of speed, overtaking heavy vehicles;
38) Moving vehicles in unauthorized restricted routes;
39) Talking with cell-phone while driving;
40) Truck carrying powdery material without Tarpaulin;
41) Vehicles without Red flags/Red lights, side-guards & Donnage;
42) Stock protruding out of the truck body;
iii. Category-lll of Safety Violations (Major Violations):
Penalty amount: 15 violation ¥7500/-, 2" & subsequent violations ¥15000/-
1) Using bamboo or other non standard material for scaffolding;
2) Railing not given at platforms or opening of floor;
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3) Scaffolding planks not tied properly;

4) Throwing/dropping of material from height;

5) Proper ladder/approach not given for working at height;
6) Walkway/Cross over not provided;

7) No barricading of excavated pits;

8) No top cover on power distribution board;

9) Sleeping under truck;

10) Absence of Supervisor at height-works, confined space jobs and other hazardous jobs;
11) Welding screen/Face shield, welder gloves not used;
12) Driving vehicles without valid driving licence;

13) Driving by a drunken person.

iv. Category-lV of Safety Violations (High-Risk Violations): Penalty amount: ¥15000/-
1) Failure to use Full body harness with double lanyard;
2) Life line of Full body harness not anchored;
3) Floor opening left unguarded in the area of work;
4) Working at roof without daily permit;
5) Working in confined space without Confined-space work-permit;
6) Violation of electrical shutdown/PTW;
7) Violation of HOT work permit system

v. Category-V of Safety Violations: (The penalties will be imposed on agency in case the reasons to
the accidents are attributable to the agency.
1) Serious injuries and permanent disabilities - Penalty amount: ¥100000/- or 2.5% of contract

value whichever is less;

2) Fatal accident cases - Penalty amount: ¥200000/- or 10% of contract value whichever is less.
Independent of the above, the contractor shall be debarred or deregistered from taking up further
contractual work in VSP in case any repeated fatal accident after 3™ incident for reasons
attributable to contractor.

Note: The penalties mentioned above are in addition to those which are applicable as per the statutory
acts & Rules. In case of any imposed penalty by any statutory authority, the same shall be over and
above the contractual clauses.

i. Operating authority will assess the penalty amount having regard to all the circumstances in
particular, the nature and gravity of the violation on the advice of Head of Safety Engineering
Department and will issue a Show-Cause notice specifying there in the proposed penalty. Considering
the cause shown by the contractor, if any, the operating authority shall pass final orders which shall
then be binding on the contractor. The penalty amount shall be recoverable from any bill and/or
EMD/SD of the contractor without any further reference to him.

LABOUR DEPLOYMENT:

a. The contractor shall deploy his labour as per requirement and as instructed by the Engineer. It may be
necessary to carry out the work round the clock based on requirement and shutdown provided. The
contractor’s rate shall cover such eventualities.

b. Only trained, experienced, safety inducted workers acceptable to the Engineer shall be engaged on
this work, work shall be executed as per specifications to the satisfaction of the Engineer.

c. As and when need arises in the Annual Contract works from time to time either for extra requirement
of work or as a replacement in running contracts or a contract commencing for the first time, the
contractor shall ensure that Displaced Persons (DPs) are engaged in unskilled category of workers to
the extent of 50% (fifty percent). The contractor shall contact the Engineer-in-charge for this purpose.

d. The Contractor shall engage contract worker(s) who do not have any adverse record with respect to his
character in the past. For this purpose, the character and antecedents of the proposed worker(s)
whom the Contractor intended to engage, shall be got verified by the Police and report shall be
submitted. Till such time the report is submitted, the proposed contract workers(s) will be given only
provisional pas and the pass will be cancelled in case any adverse report is reported.

SECURITY REGULALTIONS: The contractor shall abide by and also observe all security regulations
promulgated from time to time by the employer.

STORING/STACKING OF MATERIALS: Storing/Stacking/Placing of materials shall be only at the places
designated by the engineer.

The contractor, his supervisors and workmen shall observe entry and exit timings strictly.

After completion of work activity, the site has to be cleared of all debris, construction material and the
like.

The successful tenderer shall start the work immediately after obtaining gate passes and safety induction
training and clearance from the Employer.

NOTICES: Any notice to be given to the contractor under terms of the contract shall be considered duly
served, if the same has been delivered to, left for or posted by registered post to the contractors principal
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place of business (or in the event of the contractor being a company, its registered office), at the site or to
their last known address.

DEFAULT BY TENDERERS: The successful tenderer may be debarred at the discretion of the company,
from issue of further tender documents, work orders etc., for a specified period to be decided by the
employer in case of:
“Undue delay in starting and execution of work awarded, poor performance, backing out from the
tender, non-accepting work order/LOI during the validity of tender or non-observance of safety rules and
regulations, misappropriation of company’s materials/property, nonpayment of due wages to labour or
such similar defaults”.

Successful tenderer should be in a position to produce the Original Certificate in support of the attested
copies of relevant documents enclosed along with pre-qualification documents or afterwards, after
opening of the Price Bids.

Failure to produce the original certificates at this stage in support of the attested copies of PF
Registration/ITCC/Electrical License/Experience/Qualification any other documents etc., submitted earlier
would result in disqualification and forfeiture of EMD and also liable for debarring from participation in VSP
tenders.

If it comes to the notice of VSP at any stage right from request for registration/tender document that any
of the certificates/documents submitted by applicant for registration or by bidders are found to be
false/fake/doctored, the party will be debarred from participation in all VSP tenders for a period of 05 (FIVE)
years including termination of Contract, if awarded. EMD/Security Deposit etc., if any, will be forfeited. The
Contracting Agency in such cases shall make good to VSP any loss or damage resulting from such
termination. Contracts in operation anywhere in VSP will also be terminated with attendant fall outs like
forfeiture of EMD/Security Deposit, if any, and recovery of risk and cost charges etc. Decision of V.S.P.
Management will be final and binding.

Failure to execute the work after LOA/WORK ORDER is given, will make the party liable for debarring for a
period of 2 (TWO) YEARS.

In case it is found before/after award of work to the person/agency through Limited Tender Enquiry (LTE)
that the same person/agency is proprietor/proprietress/partner of two or more separate agencies and
quoted for the same work, then punitive action to the extent of debarring up to 02 (Two) years from
participating in VSP tenders will be taken.

Contractor shall note that:
i) Time for mobilization after issue of FAX Letter of Acceptance/detailed Letter of Acceptance/Work Order
shall be; a. 03 (Three) days for Capital Repairs
b. 15 days for Civil Works
c. 60 days for painting works of Structural Engineering Department

d. 07 (Seven) days for Annual Mechanical, Electrical and works of technological
assistance/cleaning.

ii) Re-starting the work after disruption shall be within 04 (Four) to 06 (Six) hours after the cause of
disruption is removed as decided by the HOD.
iii) Notice period for Contract Termination shall be - 03 (Three) hours in the event of breakdowns,
02 (Two) days in Capital Repairs and
10 days in other works.
Failure to adhere to above stipulations may result in Termination of contract at risk & cost and will make the
party liable for debarring for a period of 2 (Two) years.

In case the tenderers revoke/withdraw/cancel their tender or they vary any terms of their tender during the
validity period of the tender without the written consent of Visakhapatnam Steel Plant (VSP) or in the event
of VSP accepting their tender and fail to deposit the required security money, execute the Agreement and
1ail to start the work within reasonable time (to be determined by the Engineer) after written acceptance of
their tender — EMD submitted by them will be forfeited by VSP

Agencies are required to submit Bank Guarantee for the value as decided by the Engineer as a Security
while taking out Equipment/Components/materials of VSP to their workshop situated outside the VSP
premises for carrying out repairs.

In case of revision RINL/VSP approved wage rate, consequent to the revision in the minimum wages
(either in Basic Wage or Living Allowances) as notified by the Regional Labour Commissioner (Central),
Hyderabad, Escalation amount to the contract shall be payable as per the following formula:

V = Lx W x (X-Xg) Xo
Where
\ = Escalation Payable;
L = Labour Content during the billing period;
w = Gross Value of work done on the basis of Contract Rates for the period for which variation
is applicable;
X = Revised weighted average of RINL/VSP approved wage rates of Unskilled Worker, Semi-

skilled Worker and Skilled Worker based on the Minimum Wages as notified by the
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Regional Labour Commissioner (Central), Hyderabad, for the period under consideration for
the contract on the basis of actual man days present by different categories of contract
labour during the billing period.

Xo = Weighted average of existing RINL/VSP approved wage rates of Unskilled Worker, Semi-
skilled Worker and Skilled Worker considered in the Estimate which is indicated in the
Quote Sheet-Form-G/BOQ of the Tender Document on the basis of actual man-days
present by different categories of contract labour during the billing period.

Computation of X and Xg:

X = (a*USR + b *SSR + ¢ * SKR)/ (a + b+ ¢)
Xo = (@ *USRy + b *SSR, + ¢ * SKRy)/ (a + b+ )
L = (a* USR, + b * SSR, + ¢ * SKR,)/W

Where
a = man-days present by USW during the billing period
b = man-days present by SSW during the billing period
C = man-days present by SKW during the billing period

USR = Revised RINL/VSP approved wage rate for USW at the time of billing
SSR Revised RINL /VSP approved wage rate for SSW at the time of billing
SKR = Revised RINL/VSP approved wage rate for SKW at the time of billing
USRy = RINL/VSP estimated wage rates of USW based on which the estimate of work is prepared
SSRy = RINL/VSP estimated wage rates of SSW based on which the estimate of work is prepared

SKR, = RINL/VSP estimated wage rates of SKW based on which the estimate of work is prepared.
(The above escalation shall be independent of the award percentage whether positive or negative)

37. The contract period can be extended at the discretion of V.S.P. up to 04 (Four) months at the existing

38.

Rates, Terms and conditions and the Contractor shall be bound to execute the work accordingly and the

offer of the Contractor is deemed to include this aspect.

PAYMENT OF MINIMUM WAGES: Wages paid to the Workmen by the Contractor should not be less than the

rates notified by the Regional Labour Commissioner (Central), Hyderabad, from time with regard to
Minimum Wages applicable to the respective categories workmen plus the ad-hoc amount at the rate of
¥11.54 as per working day per workman per category. Wages with ad-hoc amount to the workmen should
be on or before the 7"of the subsequent month. If 7% falls on a holiday or a weekly off day, the payment
should be made one day prior to that. Payment of PF for the month, both the employers’ (in this case,
contractor) and employees’ (in this case, workmen employed by the contractor) contributions should be
deposited in the bank in the permanent PF Code Number and Challan obtained before the 157 of the
subsequent month and forwarded to the Engineer. In case of failure of the Contractor to comply with any
of the above, the following action will be taken by VSP:

LAPSE ACTION BY VSP
1. a) Payment of wages at rates less An amount equivalent to the differential amount between wages to be paid
than those notified under the under minimum wages notification of the Govt. applicable for the period
minimum wages. less actual wages paid shall be recovered from the bills as certified by the
Engineer.
b) Non-payment of ad-hoc amount As amount equivalent to actual payable towards ad-hoc amount to the

workmen engaged for relevant period shall be recovered from the bills as
certified by the Engineer.

2. Nonpayment of wages An amount equivalent to wages payable by the contractor applicable for
the relevant period shall be recovered from the bills as certified by the
Engineer.

3. Non Payment of PF Recovery of PF amount and an amount equivalent to maximum penalty

leviable by Regional Provident Fund Commissioner for the delayed period
under the provisions of EPF & MP Act and Rules for delayed remittance of
PF contributions (both the employee’s and employer’s contribution), shall
be recovered from the bills of contractor as certified by Engineer.

4. Delayed Payment of PF An amount equivalent to maximum penalty leviable by Regional provident
Fund Commissioner for the delayed period under the provisions of EPF &
MP Act and rules for delayed remittance of PF contributions (both the
employee’s and employer’s contribution), shall be recovered from the bills
of the contractor as certified by Engineer.
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a. The contractor shall have to pay Welfare allowance (earlier known as SMA, ASMA)
towards fuel charges, food, milk, tiffin, coconut water, washing allowance etc.@ ¥ 80.76
ps. per day of actual attendance of each worker deployed in the contract not exceeding
2100/- per month in addition to the wages as indicated in the minimum wages clause of
special conditions of contract. The contractor will submit his claim with proof of such
payment made in this connection in the RA bill and the same amount will be
reimbursed/paid to him.

b. It may be noted that the payment of Welfare allowance is towards the expenditure
incurred by the contract labour fuel charge, Coconut water Allowance, Washing
allowance, food/milk/Tiffin allowance.

c. The contractor is required to take the above aspects into consideration while submitting
their offers and no profit/overhead charges will be paid by VSP on this account.

d. As regards applicability of payment of Welfare allowance, the contractor may refer
NIT/terms & conditions of the contract in this regard.

39. The following deductions per workman deployed category-wise shall be made from the bills/ amounts due
to the Contractor as applicable for the work done and such deducted amounts shall be released as

follows:
Recovery amount per labour per
S.No Component every Working Day (in %) 70 be released when
UN- SEMI- SKILLED
SKILLED SKILLED
01 Notice pay 22.05 24.97 29.35 | After the Contractor makes payment to
Retrenchment the workmen in the presence of
02 - 11.03 12.49 14.67 | Engineer I/C and CLC representatives. A
COMPEHSEtIzﬂ certificate to this effect is to be
Leave witi enclosed with pre-final bill. (to be paid
03 wages 13.57 15.37 18.06 | itk pre-final il
Sub-total 46.65 52.83 62.08
After the Contractor makes payment to
the workmen in the presence of
Engineer l/c and CLC representatives. A
04 Bonus 11.55 11.55 11.55 | certificate to this effect is to be
enclosed with RA bill / pre-final bill. (to
be paid with RA bill / pre-final bill as and
when paid by the Contractor)

Grand total (To be paid
to the Laborer) 58.20 64.38 73.63

10% towards profit and

overheads of contractor 5.82 6.44 7.36

Total Recovery amount 64.02 70.82 80.99

Note:

[)  The above recovery rates are effective from 01.10.2013. /n case of any statutory revision in
minimum wages payable to contract workmen as notified by the Regional Labour Commissioner
(Central), Hyderabad from time to time, the above amounts for workmen category-wise will be
revised by RINL/VSP and will be notified accordingly.

/i)  Payment against the above components is to be made to the workmen based on effective wages of
last drawn pay.
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40. The tenderers shall note that in case of quoting above the Estimated Value of V.S.P. the L-1 party shall
furnish logical/satisfactory explanation which V.S.P. may seek if felt necessary for quoting such high rates.
If the explanation offered by the L-1 party is not acceptable to V.S.P., the L-1 party may be recommended
for disqualification while retendering the work.

41. The contractor should clearly understand and comply with the Factories Act 1948 and relieve the FEMALE
WORKERS from their work site within the restricted working hours prescribed therein under section 66(b).

42. PAYMENT MODE FOR BILL AMOUNTS:

41.1
41.1.1

41.1.2

41.2

41.3

41.4.

Following are the options available to the Contractors for availing e-payments.

EFT System: Under this system Banks offer their customers money Transfer service from account of
any bank branch to any other Bank Branch. The EFT system presently covers all the branches of about
77 banks located at 15 centers indicated below, where clearing houses are managed by RBI i.e.,

i) New Delhi, ii) Chandigarh, iii) Kanpur, iv) Jaipur, v) Ahmedabad, vi) Mumbai, vii) Nagpur, Vviii)
Hyderabad, ix) Bangalore, x) Chennai, xi) Trivendrum, xii) Kolkata, xiii) Bhubaneswar, xiv) Guwahati,
xv) Patna.

Direct Credit: Suppliers opting for this system may open Bank accounts with any one of the
following banks.

i) State Bank of India - Steel Plant Branch

i) Canara Bank - Steel Plant Branch

iii) Bank of Baroda - Steel Plant Branch

iv) State Bank of Hyderabad - Steel Plant Township Branch
V) Andhra Bank - Steel Plant Township Branch
Vi) UCO Bank - Steel Plant Township Branch
vii)  IDBI - Visakhapatnam Branch

The Successful tenderer shall agree that all the payment due and payable in terms of the contract will
be paid direct to his bank account and he shall give the bank account number and the address of the
Bank in which the money is to be deposited” as per the format given below:
(1) Party Code :
(2) Option : RTGS / EFT
(3) Beneficiary Details
a) Name of Beneficiary (Max.35 characters)

Bank Name (Max. 35 characters)
Branch Name (Max. 35 characters)
Account Number (Max. 35 characters)
Account type (Max. 35 characters)
(Savings / Current / Overdraft) [Mention Code No. also]
f) Beneficiary Bank’s IFSC Code (Max. 11 characters)

(For RTGS Mode only)
g) Beneficiary Bank’s MICR Code (Max.09 characters)

(For EFT Mode only)

[eRNg]

b)
)
)
)

)

(Signature of the Party/Contractor)
Name:
Designation:

CERTIFICATE
Certified that the above particulars are found to be correct and matching with our records in respect of
the above beneficiary.

(Signature of Branch Manager)
Name :
Seal of Bank
The contractor has to submit their bank account details in VSP format duly certified by Concerned
Bank Manager for the purpose of making electronic payment before submission of First Running
Account Bill, failing which the bill will not be processed.

The Successful tenderer is required to give an undertaking to the Finance Department of VSP that the
payment made by RINL/ VSP of any sum due to him by directly remitting the same in his bank, the
address and the number of which is to be furnished, shall be in full discharge of the particular bill
raised by him, and that he shall not have any claim in respect of the same”.
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41.5 In respect of payment made through Electronic Fund Transfer mechanism or Direct Credit to the
supplier’s/contractor’s bank account, the supplier/contractor/receiver should intimate discrepancies, if
any, within 10 days from the date of dispatch of intimation letter of payment to them to
Finance Department of VSP failing which it shall be presumed that the funds have reached to their
bank account and that no claims will be entertained after the said 10 days.

43. CLAUSES CONCERNING CENVAT AGAINST EXCISE DUTY:

a. The tenderer shall specify the percentage of CENVAT benefit on quoted price for which they shall
furnish the duty paying documents.

b. The successful tenderer shall take necessary steps to comply with the rules and provisions of
central excise and service tax law facilitating VSP to avail CENVAT credit.

¢. The amount of CENVAT benefit declared shall be deducted from the tendered price for the
purpose of tender evaluation i.e. the evaluation shall be on the net of CENVAT benefit.

d. The invoice raised by the Contractor should clearly mention VSP as the consignee (Consignee:
RINL, VSP, A/c: Name of the contractor). It should be ensured that material has been delivered
along with the duplicate for transporter copy of the invoice, based on which CENVAT credit is to be
claimed.

e. The duty paying documents shall be submitted as soon as the material is procured by the agency
for incorporation in the work. The CENVAT benefit offered by the agency will be deducted from
each bill on the offered percentage basis and will be released to the extent CENVAT benefit could
be availed by VSP. The contractor shall extend all possible help to facilitate VSP to avail CENVAT
benefit. If CENVAT benefit could not be availed by VSP due to reasons attributable to the
contractor, such amount will not be released by VSP.

7. In the event the CENVAT benefit realized by VSP (based on documents) is in excess of the CENVAT
benefit offered by the agency/contractor, the refund will be restricted to the benefit offered by the
agency. The excess amount realized from Excise Authorities will be to the credit of VSP only.

g. Material once received in to the factory would not be allowed to go outside the factory premises
for any reason. Excess/Rejected material will be allowed to be taken back after complying with
the provisions of CE Act.

44. RINL reserves the right to reject the offers of tenderers whose performance is poor in awarded/ongoing
works, if any.
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SCOPE OF WORK

Work Desc: ON LINE LOOP CUTTING ON STELMORE & COIL FORMING CHEMBERS IN W._R._M.

Cond No

1

10

11.

Cond Desc

THE STELMOR & COIL FORMING CHAMBER OPERATION TO BE STOPPED, IF
REQUIRED, FROM LOCAL CONTROL BOX AND RESTART AFTER COMPLETING THE
JOB.

THE COIL GETTING JAMMED AT THE ENTRY SECTION OF STELMOR OR IN ANY
OF THESECTION OF STELMOR 1S TO BE CLEARED, STELMOR HEAT RESISTANT
HOODS ARE REQUIRED TO BE OPERATED FOR OPENING / CLOSING FOR REMOVAL
OF JAMMED COILS. AND AS AND WHEN REQUIRED AS PER THE INSTRUCTION OF
SHIFT ENGINEER.

WIRE ROD COIL LOOPS ARE TO BE CUT ON-LINE ON STELMOR CONVEYOR AND
COILFORMING CHAMBERS, WHEN LOOPS ARE IN BAD SHAPE/ ENTANGLED, IN
ALL FOURLINES.

THE COIL JAMMED INSIDE THE COIL FORMING CHAMBER ARE TO BE CLEARED
BY GAS CUTTING/BOLT CUTTERS.

THE COIL FORMING CHAMBER CONE TO BE REMOVED FOR CLEARING THE JAMMED
AND REPLACED BACK IN POSITION USING CRANE, CRANE WITH OPERATOR WILL
BE PROVIDED BY VSP AT FREE OF COST.

THE SLINGING OF COIL FORMING CONE AND JAMMED COIL ARE TO BE DONE BY
THE CONTRACTOR. SLINGS/DESHACKELES ETC WILL BE PROVIDED BY VSP AT
FREE OF COST.

THE COIL LOOPS ARE TO BE CUT BY BOLT CUTTERS OR BY GAS CUTTING.
BOLT CUTTERS AND GAS CUTTING TORCH, OXYGEN THROUGH PIPELINE &
DA/LPG CYCLINDER WILL BE SUPPLIED BY VSP AT FREE OF COST.

THE COIL TEMP WILL BE AS HIGH AS 1000 DEG CENTI GRADE.

ALL SORROUNDING LOOPS ARE ALSO TO BE CLEARED FROM L.H. AREA TO CFC
AREA.

ASSISTANCE IN IDENTIFYING LOOSE COILS IN SHIPPING BAY/LOADED
WAGONS, MANUAL CUTTING OF TYING WIRES/STRAPS AND ADDITIONAL
PROJECTIONS IF ANY USING BOLT CUTTERS AND MANUALLY TYING OF LOOSE
COILS WITH 6MM WIRE ROD TO MAKE IT FIT FOR FURTHER
CARRYING/REMOVING FROM LOADED WAGONS.

ASSISTANCE IN SHIFTING OF PROPERLY HAND TIED LOOSE COILS TO

DESIGNATED PLACE FOR RECOMPACTING AND FURTHER LOADING TO C-HOOH FOR
RECOMPACT ING.
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13.

14
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17
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21

RE-SCHEDULED
WRM/74677-0 TS

MAINTAINING CLEANLINESS 7/ ORDERLINESS IN SHIPPING BAY AND COMPACTOR
AREA WHILE RECOMPACTING LOOSE COILS.

ASSISTANCE IN MANUAL TYING OF LOOSE TRIMMED COILS/BUNDLES AND
FURTHER DISPOSAL.

THE JOB WILL BE DONE ROUND THE CLOCK ON ALL DAYS AND IN ALL THREE
SHIFTS.

WORKMEN ARE TO BE DEPLOYED IN EACH SHIFT AS PER DIRECTION OF SHIFT
IN- CHARGE.

ALL WORKMEN®S SAFETY WORKING WITH THE CONTRACTOR SHALL BE THE
RESPONSIBILITY OF THE CONTRACTOR.

ANY DAMAGE TO THE EQUIPMENT, ITEMS WHILE WORKING SHALL BE TO THE
CONTRACTOR AND LOSS MAY BE RECOVERED FROM HIS BILLS.

THE CONTRACTOR SHALL ENSURE CLEANLINESS OF SURROUNDING AREAS.

THE CUT PIECES ARE TO BE COLLECTED IN THE NEARBY BUCKET FOR
FURTHERDISPOSAL THE CUT LOOPS ARE TO BE TIED AS PER SITE
REQUIREMENT BEFORE DISPOSAL IN TO BUCKET.

PUTTING SLINGES/CREANE HOOK ON BUCKET 1S CONTRACTOR"S

RESPONSIBILITY EOTCRANE WITH OPERATOR WILL BE SUPPLIED BY VSP AT
FREE OF COST.

THE BUNCHES OF COIL LOOPS ARE REQUIRED TO BE TIED IF REQUIRED BY
WIRE SUITABLY FOR EASIER HANDLING.
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RE-SCHEDULED
WRM/74677-0 TS

TERMS AND CONDITIONS

- WORK DESC

> ON LINE LOOP CUTTING ON STELMORE & COIL FORMING CHEMBERS IN W._.R.M.

- Cond No

Cond Desc

1

THE CONTRACTOR PRIOR TO COMMENCEMENT OF WORK SHALL SUBMIT TO THE
ENGINEER IN-CHARGE, A LIST OF WORKMEN ENGAGED BY HIM FOR THE WORK.

ALL WORKMEN ENEGED BY THE CONTRACTOR MUST BE PROVIDED WITH PROPER GATE
PASSES & MUST BE GIVEN SAFETY INDUCTION TAINING BY SAFETY ENGG.DEPTT BEFORE
THEY ARE DEPLOYED FOR THE WORK.

ONLY EXPERIENCED WORKMEN WILL BE DEPLOYED TO THE SATISAFCTION OF
ENGINEER INCHARGE WORKMEN ARE REQUIRED TO WORK IN ALL THREE SHIFTS & DURING
SUNDAYS & HOLDAYS.

THE CONTRACTOR SHALL TAKE ALL SAFETY PRECAUTIONS DURING WORK & ENSURE THAT
ALL HIS PERSONNEL USE SAFETY SHOES, HAND GLOVES, SAFETY HELMENT, FACE
SHIELDS, EAR MUFFS/PLUGS Etc. AS ARE NECESSARY FOR THEIR SAFETY SUPPLY OF
SAFETY APPLIANCES IS UNDER THE SCOPE CONTRACTOR. THE CONTRACTOR SHALL
ENSURE USAGE OF 1S1 MARKED REGULATORS, HOSES, NOZZLES, CUTTING TORCHES,
WELDING HOLDERS AND CABLES FOR THE CUTTING AND WELDING WORKS. THIS MUST BE
ADHERED TO STRICTLY.

THE CONTRACTOR SHALL ENSURE COMPLIANCE OF ALL RULES AND REGULATION AND
STATUATORY OBLIGATION IN RELATION TO EMPLOYMENT, SAFETY, WELFARE, PF, PAYMENT
OF WAGES, MAINTENANCE OF RECORDS, SUBMISSION OF REPORTS IN REGARD TO
CONTRACTOR LABOUR ENGAGED BY HIM FOR THE WORK OF RINL-VSP/WRM.

ALL OTHER [INCIDENTAL ACTIVITIES OR JOBS AS SPECIFIED BY ENGINEER IN-
CHARGE REQUIRED FOR COMPLETION WORK SHALL BE DONE BY CONTRACTOR.

THE PERIOD OF CONTRACT FOR ONE YEAR.

THE BILLS WILL BE PASSED ON MONTHLY BASIS.

SALES TAX CLAUSE :

THE SCOPE OF MATERIALS SUPPLY AND CONSUMABLES SUPPLY IN THE PRESENET

PROPOSAL ARE AS FOLLOWS :

a)MATERIALS TO BE SUPPLIED BY VSP - NIL

b)CONSUMABLES TO BE SUPPLIED BY VSP - 02,DA,CUTTING TORCH

C)MATERIALS TO BE SUPPLIED BY CONTRACTOR - NIL

d)CONSUMABLES TO BE SUPPLIED BY CONTRACTOR- NIL
THE DEDUCTION OF SALES TAX SHALL BE DONE AS PER THE RULES PREVAILING
FROM TIME TO TIME
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RE-SCHEDULED
WRM/74677-0 TS

RAHSTRIYA ISPAT NIGAM LIMITED

VISAKHAPATNAM STEEL PLANT
VISAKHAPATNAM - 530031

BILL OF QUANTITIES

PR No/ Date: 73000730/ 16.04.2015
Pur . Org.: WORKS CONTRACTS

Report Date : 20.04.2015

MSS: 3690915001 : ON LINELOOP CUTTING ON STELMORE & COIL
ON LINE LOOP CUTTING ON STELMORE & COIL

TheBOQ Items aretaken as per the following Rates.

(SEMI SKILLED WORK MEN)

HANDLING FROM STELMOR TO COIL STORAGE BAY

Central Rates VSP Rates
Skilled 342.000 546.450
Semi Skilled 291.000 475.400
Unskilled 257.000 428.000
SI.No| Service Description of theitem QtyyUOM Rate Amount
Number
1 910001437 TECHNOLOGICAL ASSITANCE FOR ONLINE COIL 6,432.000| MDY 475.40 3,057,772.80

Total Value: In words: thirty lakh fifty seven thousand seven hundred seventy two rupees eighty paise

3,057,772.8
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RE-SCHEDULED
WRM/74677-0 TS

Form-G

RASHTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT Tender No: 74677-0

WORKS CONTRACTS DEPARTMENT
BILL OF QUANTITIES (BOQ)

NAME OF THE WORK:

ON LINE LOOP CUTTING ON STELMORE & COIL FORMING
CHEMBERS IN WRM

1. The quantities indicated are approximate and may vary to a wide range. Payment shall be
made as per the actual work carried out at corresponding accepted rate.

2. Wherever old items are replaced for fixing new items, all related connections are to be made
good for proper functioning of new items. Dismantled / old items are to be handed over to the
stores.

3. The Estimate of this Tender is based on the RINL/VSP approved Wages rates,

consequent to the minimum wage of Contract worker as notified by the Regional
Labour Commissioner (Central), Hyderabad, which is given below. In case revision in
the minimum wages of contract labour takes place, Escalation due to this shall be
payable to the contract as per Escalation Formula indicated in the Special Conditions
of Contract:

Unskilled Worker Semi-Skilled Skilled Worker
(Usw) Worker (SSW) (SKW)
RINL/VSP approved Rate, 2 428.00 475.40 546.45
Minimum Wages as notified by
the RLC (Central), Hyderabad, X 257.00 291.00 342.00
No. DESCRIPTION UNIT QTY. RATE () AMOUNT ()

As PER THE BILL oF | Estimated Value:-
QUANTITIES ENCLOSED | (Rupees THIRTY LakH rirTy | 30,57,772=80
SEVEN  THOUSAND  SEVEN
HUNDRED SEVENTY TWO  AND
PAISE EIGHTY only)

Total Amount Quoted In Figures: X

Total Amount Quoted In Words: %

only.

Note: 1. Tenderer shall write their quoted offer both in WORDS and FIGURES. The quoted offer in
WORDS shall be in CAPITAL / BLOCK letters.

2. If there is discrepancy between the amount mentioned in FIGURES and the amount
mentioned in WORDS, the amount as mentioned in WORDS only shall be taken as
the quotation of the Tenderer.

Date:
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