Tender No. 75272-0 RE-TENDER

o

FORM'C’
RASHTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT
WORKS CONTRACTS DEPARTMENT
VISAKHAPATNAM-530031
PHONE NO: (MAX)3691, TELEFAX NO:0891-2518763

NAME OF THE WORK:

CLEANING WORKS IN TPP EXPANSION UNITS AND ITS AUXILIRIES

TENDER NO: 75272-0

PERIOD OF CONTRACT : 12 (TWELVE) Months
DEFECT LIABILITY PERIOD : NIL
ENGINEER : AGM (O)-TPP

ISSUED TO SRI/ M/s.

No of pages of BOQ alone: 03 (THREE) pages only

Note: Tenderer has to fill the data
wherever and whatever required in
the tender schedule without fail and Total No. of pages : 23 (TWENTY THREE) pages only
sign all the pages

(FOR OFFICE USE ONLY)

1. E.M.D. PARTICULARS

2. Sl. No. : OUT OF TENDERS

3. COVERING LETTER : NO. OF PAGES:

4. REBATE OFFERED

5. RATE WRITTEN IN WORDS

6. VALIDITY OF TENDER : 4 MONTHS FROM THE DATE OF OPENING
SIGNATURE OF CONTRACT SIGNATURE OF FINANCE
DEPT. REPRESENTATIVE DEPARTMENT REPRESENTATIVE

RINL Vigilance TOLL FREE NUMBER : 1800 425 8878
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Tender No. 75272-0 RE-TENDER

L4

RASHTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT
WORKS CONTRACTS DEPT., VISAKHAPATNAM -530031 (A.P.)
TELEFAX: 0891-2518763 TEL NO: 0891-2758705, 2518763
OPEN TENDER NOTICE NO: VSP/WC/TPP/75272-0/0T/2015 DATED 10-07-2015

1.0 Sealed tenders along with Earnest Money Deposit (EMD) are invited from experienced contractors for the
following work:

Tender No: Name of the work

75272-0 CLEANING WORKS IN TPP EXPANSION UNITS AND ITS AUXILIRIES

2.0

3.0

4.0
4.1

4.2

Cost of Tender Document - ) )
(Non-refundable) E|IgIbI|I'Fy/ experience requirements Earnest Money

Tender Value of smtglg work Deposit

- execute Annual Turn

Number By hand By (Zin Lakhs) over ®

download
® In Lakhs)
75272-0 | 800/- 800/- 18.24 10.94 37,500/-

Cost of Tender document(s) shall be paid in the form of Demand Draft/Pay Order/Banker's Cheque, obtained from any Nationalized
or Scheduled Bank in India, drawing in favour of RIN Ltd., payable at Visakhapatnam and shall be valid for a minimum period
of one month from the date of opening of tender i.e., Envelope-1 [Pre-qualification documents]. THE COST OF TENDER
DOCUMENT(S) RECEIVED ALONGWITH TENDER DOCUMENT WILL NOT BE REFUNDED UNDER ANY CIRCUMSTANCES
UPON RECEIPT OF TENDER.

The value of single work executed shall be during the last 07(Seven) years ending last day of month previous to Tender Notice
date i.e: 30.06.2015 and Turnover shall be the average Annual Financial Turnover during the last three years ending 31

March of the previous financial year i.e.31.03.2015. The tender document shall be accompanied with copies of
(@) Work Order, Bill of Quantities, Work Completion Certificate indicating the total value of the work done inclusive of all
deviations and escalations against the subject work and including all taxes & duties, but excluding Service Tax. In case of work
executed outside VSP, and where the total amount includes Service Tax, tenderers shall make efforts to get the value of Service
Tax indicated separately (b) for Turn Over Audited balance sheets certified by Practicing Chartered Accountant in case the
annual Turn-over is more than ¥40.00 Lakhs (or) in case of Turn-Over being less than ¥40.00 lakhs either Turn-over
certificate in the prescribed format of VSP duly signed by a practicing Chartered Accountant/Cost Accountant or T.D.S.
certificate(s) comprising of the Gross bill values issued by the Deductor(s) for the work done. (c) Copy of registration letter
issued by V.S.P. in case of registered agencies and in case of non-registered agencies, either a copy of Notarized sole
proprietorship OR a copy of partnership deed OR a copy of Memorandum of Association & Articles of Association, along
with certificate of registration — whichever is applicable. VSP reserves the right to reject the offer in case the above
documents are not enclosed along with the offer. The authorized representative of the tenderer shall sign on all the copies of the
documents submitted along with the tender document.
NOTE:
1) TENDERERS SHALL SUBMIT PF REGISTRATION CERTIFICATE IF AVAILABLE, IF NOT AVAILABLE SUCCESSFUL TENDERER
SHALL SUBMIT PF REGISTRATION CERTIFICATE BEFORE COMMENCEMENT OF THE CONTRACT.
2) THE SUCCESSFUL TENDERER SHALL PRODUCE REGISTRATION CERTIFICATE UNDER APVAT ACT, WHEREVER
APPLICABLE, BEFORE SIGNING THE WORK ORDER / LOA AND SUBMIT A COPY OF THE SAME.
The tenderers are requested to note that :
The offer shall be made in 02(two) envelopes. First envelope (to be super scribed as Envelope-1 with name of the
work, tender no.) should contain the cost of the tender document in case the tender is down loaded from the web site
(Tender can be purchased from the office of Dy GM(WC) I/c by paying tender cost in the form of DD/PO/BC as cited
at para-2 above in which case tender cost need not be enclosed while submitting the tender), Earnest Money
Deposit(EMD) separately in the form of DD/PO/BC etc (refer to instruction to tenderer) and pre-qualification
documents(Criteria eligibility/experience and other documents etc. as cited at para(03) above) duly signed / attested
by the authorized representative of the company as per para-1 read with para-3 above. Second envelope (to be
super scribed as Envelope-2 with name of the work, tender no.) should contain price bid in its prescribed format along
with the tender document.
The first cover shall be opened initially and only on satisfying the eligibility criteria, adequacy of cost of tender
document ( in case of downloaded tender) and EMD etc., placed in it, the second envelope containing the price bid
shall be opened. The date and time of opening of the price bid along with names of successful tenderers in pre-
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Tender No. 75272-0 RE-TENDER

4.3.

4.4

4.5

4.6

4.7

5.0.

6.0.

7.0.

8.0

9.0

10.0

11.0

o

qualification will be subsequently displayed in the notice board of Works Contracts only and no individual
communication to tenderers will be made.

The documents submitted in the first envelope by the tenderers in respect of pre-qualification criteria are
final and no further correspondence / clarifications / submissions in this regard shall be entertained.

Scope of work, Bill of Quantities (BOQ), Terms & Conditions given in the tender documents (placed in the website) is
final. On verification, at any time, whether the tenderer is successful or not, if any of the documents submitted by the
tenderer including the documents downloaded from our website / issued are found tampered/altered/ incomplete,
they are liable for actions like rejection of the tender, cancellation & termination of the contract, debarring etc., as per
the rules of the company.

It will be presumed that the tenderers have gone through the General Conditions, Special Conditions & Instructions to
tenderer etc., of the contract available in the website which shall be binding on him/ them.

The tenderer shall download the “TENDER SCHEDULE” available on the website in totality and submit the same duly
signed on each page. Any time prior to the deadline for submission of bids, Works Contracts department
may, for any reason, modify the tender terms and conditions by way of an amendment, such amendment will
be notified on RINL's website at regular intervals.

Tenders submitted against the NIT / Tender shall not be returned in case the tender opening date is
extended/postponed. Tenderers desirous to modify their offer / terms may submit their revised /
supplementary offer(s) within the extended TOD, by clearly stating the extent of updation done to their
original offer and the order of prevalence of revised offer vis-a-vis original offer. The employer reserves the
right to open the original offer along with revised offer(s)

The tender documents and other details can be downloaded from our web site: www.vizagsteel.com and the same
are to be submitted to the Dy General Manager (Works Contracts) l/c, Visakhapatnam Steel Plant duly signed on

each page by the tenderer on or before 03.00PM on 04.08.2015.

Non-transferable tender document can also be obtained from the office of Dy General Manager (Works Contracts) I/c,
VSP on written request on bidder’s letter head on payment of tender cost in the form of DD/BC during working hours

10 AM to 4.30 PM on or before 04.30PM on 03.08.2015.
Tenders will be received in the office of Dy General Manager (Works Contracts) I/c, up to 03.00 PM on

04.08.2015 and Envelope-1 will be opened immediately there after.

If it comes to the notice of VSP at any stage right from request for registration /tender document that any of the
certificates /documents submitted by applicant for registration or by bidders are found to be false/ fake/doctored,
the party will be debarred from participation in all VSP tenders for a period of 05(FIVE) years including
termination of contract, if awarded. E.M.D/Security Deposit etc., if any will be forfeited. The contracting
agency in such cases shall make good to VSP any loss or damage resulting from such termination.
Contracts in operation any where in VSP will also be terminated with attendant fall outs like forfeiture of
E.M.D./Security Deposit , if any, and recovery of risk and cost charges etc., Decision of V.S.P Management
will be final and binding

The date of opening of the pre-qualification cover ( envelope-1) shall be the date of tender opening in respect of
both the single bid and two-bid ( techno-commercial and price-bid).

Successful tenderer should be in a position to produce, after opening of the price bids, the Original Certificates in
support of the attested copies of relevant documents submitted along with tender document. Failure to produce the
original certificates at this stage in support of the attested copies of P.F. Regn./ITCC/Electrical License/experience
/qualification/any other documents etc. submitted earlier would result in disqualification and forfeiture of EMD and
also liable for debarring from participation in VSP tenders

Tender documents will be issued to tenderers based on their request and on payment of tender cost or same can be
downloaded from our web site by submitting the cost of tender along with their offer. However, RINL will not be
responsible for any delay/loss/any website related problems in downloading the tender documents etc.. RINL reserve
the right to (a) Issue or Refuse tender documents without assigning any reason. (b) Split and award the work to more
than one agency, (c) reject any or all the tenders or to accept any tender wholly or in part or drop the proposal of
receiving tenders at any time without assigning any reason there of and without being liable to refund the cost of
tender documents thereupon.

For Dy General Manager (Works Contracts) l/c
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Tender No. 75272-0 RE-TENDER

L

FORM — A
Ref. Tender No. 75272-0 |

Name of the Work: CLEANING WORKS IN TPP EXPANSION UNITS AND ITS
AUXILIRIES

To

Dy General Manager [/c
Works Contracts Department
Visakhapatnam Steel Plant
Visakhapatnam-530 031.

Sirs,

With reference to the Notice Inviting Tender, I/ We have gone through the tender documents issued to us. I/We have also
gone through the General Conditions of Contract of VSP available in VSP web site and noted the contents therein. 1/We
hereby confirm that I/We shall abide by Terms and Conditions of General Conditions of the Contract including Form of
Tender, Invitation to Tender, Articles of Agreement etc. 1/We hereby declare that, I/We have visited, inspected and
examined the site and its surroundings and satisfied ourselves before submitting this tender, obtained information about
the nature of work, facilities that may be required and obtained necessary information about Working Conditions, risk
contingencies etc., which may influence this tender. We hereby offer to execute & maintain the work during the defect
liability period in conformity with the tender conditions at the respective rates quoted by us.

I/We have deposited the EMD, which amount is not to bear any interest and I/ We do hereby agree that this sum shall be
forfeited by me/us if I/We revoke/withdraw/cancel my/our tender or if I/We vary any terms in our tender during the
validity period of the tender without your written consent and/or if in the event of Visakhapatnam Steel Plant accepting
my/our tender and I/We fail to deposit the required security money, execute the Agreement and/start the work within
reasonable time (to be determined by the Engineer)

after written acceptance of my/our Tender. Following Details are to be furnished by the
tenderer compulsorily (neat&legible) while
e  Status of the firm (mark) submitting the tender schedule
Income Tax PAN No.

e  Proprietary /Partnership/others (Specify)
P i p P Status/Reason for not

having PAN No.
* Authority to Sign: OFFICIAL ADDRESS
a) Proprietor
b) Managing Partner
c) Power of attorney holder
Name of Partners:
1)
2) Phone No:
3) Cell No :
Fax No.:

e-mail address:

Yours faithfully,

(Signature of Contractor)

RINL Vigilance TOLL FREE NUMBER : 1800 425 8878
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Tender No. 75272-0 RE-TENDER

1.a)
b)
c)

d)
e)

)

h)

)

k)
D

0)

D)

L

INSTRUCTIONS TO TENDERERS

Tenders shall be submitted in the office of the Dy General Manager (Works Contracts) I/c, Visakhapatnam Steel

Plant, Visakhapatnam — 530 031.

Tenders shall be submitted in the prescribed form issued by VSP. The Tender documents issued are not

transferable. Tender documents issued/downloaded shall be submitted wholly without detaching any part.

The Tenderer shall agree to VSP’s terms and conditions, specifications/scope of work, etc., and quote their

“Total Amount only” accordingly.

Tender shall be for the entire scope of work mentioned in the tender documents.

Tenderer “Shall quote only the Total Amount in figures and in words”. Over writing is not permitted and

corrections are to be essentially initialed. Amount quoted in words shall govern in case of variance between

figures and words.

The “ Total Amount quoted in figures and words shall be tallied” before submission of the tender and all mistakes

corrected and initialed. Quotation shall preferably be type written or written in neat and legible handwriting. All

the pages of tender documents shall be signed by the tenderer.

Respective tenderers participating in the tenders due for opening on the scheduled day, can witness the opening

of tenders/price bid on production of valid identity card/gate pass, or alternately, shall give a duly signed

authorization to their designated representatives who are nominated if they wish to witness the tender/price bid

opening. However, if any person is found to obstructing the passage/entry to the tender box, or if any

unauthorized person is found in the tender opening room, the designated officer of WCD, incharge for tender

submission/opening of bids or the HOD of WCD shall inform the CISF constable present on duty to evict the

person. Also, to intimate to CISF in writing, to cancel the Gate Pass for a period of 01 (ONE) year.

If by any reason the tender opening is postponed to any other date, the details will be displayed in the notice board

of Works Contract Department. Tenderers shall see the notice board regularly and keep themselves informed in

this matter.

Before quoting, the tenderer shall necessarily contact the “Engineer” and fully understand the job, scope of work,

unit of measurement, mode of measurement, scope of supply of materials by VSP if any, working conditions,

shutdown arrangements, Labour deployment requirements, risk contingencies and such other factors which may

affect their tender.

General Conditions of Contract of VSP for Works Contracts are available in the Office of

DGM (Works Contracts) I/c and also in VSP’s web site for reference. The tenderers shall study and understand

all the relevant provisions before quoting.

Tenders shall be kept open for acceptance for a period 4 (Four) MONTHS from the date of opening of tender i.e..,

Envelope-1.

After opening of tender, the tenderers may be called for negotiations and the details like date, time etc. will be

displayed on the notice board of Works Contract Department. The tenderers shall see the notice board regularly

and keep themselves informed in this matter and promptly attend negotiations without fail.

Purchase Preference will be given to PSU’s where applicable as per DPE guidelines.

The local Small Scale Industries as approved by VSP and registered with Works Contracts Department of

Visakhapatnam Steel Plant in the category of Industrial Paint Manufactures for  supply and application of

industrial Paints to various structurals, equipment pipelines etc., are eligible for purchase preference as per the

policy of VSP in force from time to time. The local small-scale industries, those who are technically and

commercially acceptable shall be considered for extension of Purchase Preference, if the offer is within 15% above

L-1 price and upon their matching with L-1 price.

The date of opening of pre-qualification envelope-~1 shall be the date of tender opening in respect of both the

SINGLE BID AND TWO- BID(Techno-commercial and Price bid) tenders.

Corrections / amendments / replacement to / of the deficient documents / financial instruments for Earnest

Money Deposit (EMD) & Cost of Tender Document (CTD) shall not be sought in the following cases where

(a) There is evidence of tampering / unauthorized correction

(b) The value of financial instrument (s) / document (s) is falling short of the value stipulated in the NIT

(¢) The validity of BG (s) as on initial tender opening date (TOD) is falling short of minimum validity period
stipulated in the tenderer

(d) Discrepancy exists in the name of Payee / Beneficiary

(€) The bidder fails to submit CTD and / or EMD in case of submission of a single instrument / document
towards both CTD and EMD.
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Tender No. 75272-0 RE-TENDER

a)

b)

c)

d)

a)

b)

©)

d)

Ly

2) EARNEST MONEY DEPOSIT (EMD)

In case of Earnest Money Deposit being less than or equal to Rs.5 Lakhs, Earnest Money Deposit shall be in the

form of Demand Draft / Pay Order / Banker’s Cheque obtained from any Nationalized or scheduled commercial

bank in India, drawn in favour of Rashtriya Ispat Nigam Ltd., Visakhapatnam Steel Plant, payable at

Visakhapatnam and shall be valid for a minimum period of one month from the Envelope-1 (Pre-qualification

documents) opening date. No other mode of payment will be accepted. However, in case EMD exceeds Rs.5

Lakhs, tenderers have the option to submit the same in the form of Bank Guarantee (In the format as enclosed to

the GCC) from any Scheduled Commercial Bank, encashable at Visakhaptnam. Bank Guarantees shall be valid for

a minimum period of 04(Four) months from the date of opening of Envelope-1 (Pre-qualification documents).

The above shall supercede the instructions regarding “form of EMD” elsewhere in the tender document.

The above shall supercede the instructions regarding “Form of EMD” elsewhere in the tender document.

Public Sector Enterprises of State / Central Government Undertakings are exempted from submission of Earnest

Money Deposit (EMD) provided they submit a letter requesting for exemption from submission of EMD along

with their offer.

“Micro & Small Enterprises (MSEs) listed with NSIC only are exempted from submission of Cost of Tender

Documents (CTD), Earnest Money Deposit (EMD), and Security Deposit (SD), irrespective of whether the service

is to be carried out within or outside their premises, subject to submission of the following documents along with

their tender: -

a. Proof of enlistment with NSIC and with particulars of relevant trade/item.

b. Registration details of the particular trade/item for which this tender is relevant, by way of submission of
‘Acknowledgement of Enterpreneur Memorandum(EM) Part-11" from the Industries Department, along
with their tender. The Micro and Small Enterprises not registered for the particular trade/item for which
this tender is relevant, would not be eligible for exemption. SSI Registration Certificate is not valid and no
concession or benefits shall be extended if EM Part-11 is not submitted, and,

c. Asregards Security Deposit (SD) exemption, the MSEs shall however be required to submit a “Performance
Guarantee Bond” in the prescribed proforma, equivalent to the value of Security Deposit. It may be noted
that waiver of SD is permitted only up to the monetary limit for which the unit is registered.

EMDs of unsuccessful tenderers will be refunded after reasonable time without interest.

3) MODE OF SUBMISSION OF TENDER

Tender shall be submitted in two separate sealed covers. In case of single bid tender, the first cover shall contain
the D.D. / Pay Order / Banker’s Cheque for Earnest Money Deposit / Cost of Tender Document / EMD exemption
documents for PSUs & MSE units registered with NSIC, other pre-qualification documents etc. and the second
cover shall contain the tender.

In case of two bid system, the first cover shall contain the techno-commercial bid part of tender, along with the
other bank instruments / documents indicated in para 3(a) above, and the second cover shall contain only the
price bid part of tender.

The two sealed covers as mentioned above shall be stapled / tied together and submitted. The first cover will be
opened first and only if the submitted documents / instruments are found to be as per NIT requirement, will the
second cover containing the price bid be opened.

Tenders not satisfying the requirements as per NIT will not be opened.

SPECIAL CONDITIONS OF CONTRACT (SCC)

General: The special conditions of the contract (SCC) are complementary to and shall be read in conjunction
with General Conditions of Contract (GCC) of VSP for works contracts. Scope of work, Bill of Quantities and
other documents form part of the Tender Documents. In case of any conflict of meaning between SCC &
GCC, provisions of SCC shall over ride the Provisions of GCC.

Visakhapatnam Steel Plant reserves the right to accept or reject the lowest or any other tender without
assigning any reason and the work may be awarded to one of the Tenderers or to more than one tenderer.

The contract shall be treated as having been entered into from the date of issue of the letter of intent/work
order to the successful tenderer, unless otherwise specified.

WATER, POWER AND COMPRESSED AIR: Unless otherwise specified to the contrary in the tender schedule,
the contractor is entitled to use in the work such supplies of water, power and compressed air (Basing on
availability) from VSP’s sources from approved tapping points, free of cost. The contractor shall make his own
arrangement for drawing the same to the work spot.

The successful tenderer shall produce Registration Certificate under APVAT Act, wherever applicable, before
signing the Work Order / Letter of Acceptance and submit a copy of the same.

RINL Vigilance TOLL FREE NUMBER : 1800 425 8878
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10.

11.
12.

13.

14.

o

Immediately on receipt of work order, the successful tenderer shall obtain and submit the following documents

to the Engineer with a copy to ZPE/Manager (Pers)/CLC before start of work.

ali) ESI registration certificate with the contractor’s Code no. covering all the workmen under ESI Scheme,
which shall be effective from the date of start of contract and cover for the entire period of contract
including extended period/defect liability period, if any.

alii) Insurance policy for payment of exgratia amount of Rs.5,00,000/- (Rupees Five lakhs only) per head in
case of fatal accidents while on duty, to the contract labour engaged by him in addition to the
coverage under ESI Scheme / Workmen Compensation Insurance Policy whichever is applicable. As
and when a fatal accident takes place while on duty along with the benefits under the ESI Scheme /
Workmen Compensation, whichever is applicable, the contractor is required to pay the ex—gratia
amount within 30 (Thirty) days from the date of accident to the legal heir of the deceased. In case of
any delay in paying the ex—gratia amount as above, the Employer has the right to pay such amount
directly to the legal heir of the deceased and recover the same from the contractor’s running / future
bills. This insurance policy is to be taken by the contractor over and above the provisions specified
under Clause No. 6.13 (Third Party) and 6.14 (ESI Act) of the General Conditions of Contract.

aliii) Copy of the policy for third party insurance as stipulated in Clause 6.13 of the GCC.

b) Labour License obtained from Assistant Labour Commissioner (Central), Visakhapatnam.
c) PF Registration Certificate issued by PF Authorities
d) Safety clearance from Safety Engineering Department of VSP.

The contractor shall submit wage records, work commencement/completion certificate etc. and obtain
necessary clearance from Contract Labour Cell of VSP for bills clearance.

The contractor shall ensure strict compliance with provisions of the Employee’s Provident Fund Act, 1952 and
the scheme framed there under in so far as they are applicable to their establishment and agencies engaged
by them. The contractor is also required to indemnify the employer against any loss or claim or penalties
or damages whatsoever resulting out of non— compliance on the part of the contractor with the provisions of
aforesaid act and the schemes framed there under. A copy of the provident fund membership certificate/PF
CODE number shall be submitted by the contractor.

The contractor shall follow the provisions of Indian Factories Act and all rules made there under from time to
time as applicable and shall indemnify the employer against all claims of compensations under the provisions
of the act in respect of workmen employed by the contractor in carrying out the work against all costs,
expenses and penalties that may be incurred by the employer in connection therewith.

a) Total amount quoted shall be inclusive of all taxes, levies, duties, royalties, overheads and the like but
excluding service tax prevailing as on the date of submission of bids.
b) During the operation of the contract if any new taxes/duties/levies etc are imposed or rates undergo

changes, as notified by the Government and become applicable to the subject works, the same shall
be reimbursed by VSP on production of documentary evidence in respect of the payment of the same.
Similarly benefits accruing to agency on account of withdrawal/reduction in any existing taxes and
duties shall be passed on to VSP.

C) The benefit offered by the agency (other than Service Tax) will be deducted from each bill on the
offered percentage basis. Amount so recovered shall be released, limiting to the percentage of
benefit offered on the quoted price, only on receipt of credit by VSP.

d) The prices are exclusive of Service Tax. RINL-VSP will pay Service Tax as applicable on submission
of Invoices in accordance with Rule 4A (1) of Service Tax Rules 1994.

The contractor will be paid Service Tax by RINL-VSP along with monthly service charge bills for further
deposit with Central Excise Authorities. The contract will, in turn, submit the documentary evidence in
support of payment of Service Tax of each month along with subsequent month RA Bills.

ADVANCE: No advance of any sort will be given by VSP.

PAYMENT TERMS: Payment will be made monthly on recommendations of the Engineer basing on the

quantities executed, at accepted rates.

MEASUREMENTS: The contractor shall take measurements jointly with the Engineer or his

representative and keep joint records for the same. Bills shall be prepared and submitted by the contractor

basing on agreed measurements.

INITIAL SECURITY DEPOSIT (ISD): Initial Security Deposit for the work shall be @ 2% of contract price.

Earnest Money Deposited by the successful tenderer shall be adjusted against ISD, and the difference between

ISD and EMD shall be deposited in the manner mentioned in the work order/letter of intent.
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15.

16.

17.

18 .

o

RETENTION MONEY: Retention Money for contracts up to a value of Rs. 100 lakhs, at the rate of 7.5% of the

bills for works with defective liability period not N/L and at the rate of 6.0% for works with defective liability period

“NIL” will be deducted from each bill until this amount together with the Initial Security Deposit reach the limit of

retention which is 7.5% or 5.0% as the case may be for the value of work. The Retention Money shall be

released after the satisfactory completion of defect liability period after liquidating the defects. For contracts
of value above Rs.100 Lakhs, the limit of retention money shall be Rs.7.5 lakhs plus 5% of the value
exceeding Rs.100 lakhs.

Security Deposit : The Public Sector Enterprises or State/Central Government Undertakings/ Micro & Small

Enterprises (MSEs) listed with NSIC will not be required to submit Security Deposit, but however they shall submit

“Performance Guarantee Bond” in lieu of Security Deposit in the prescribed proforma equivalent to the value of

Security Deposit covering the period of contract + defect liability period + 6 months (Claim period).

Recovery of income tax at source will be made from contractor’s bill and deposited with Income Tax

Department as per rules. Recovery of sales tax applicable shall be made from the contractor’s bills.

SAFETY:

a) The contractor and his workers must strictly take all safety precautions and shall supply to his workers
dependable safety appliances like hand gloves, safety boots, safety belt, safety helmets, duster cloth,
dust mask/nostril filter etc. In addition to this, contractor shall also provide additional safety
appliances as per requirement and follow safe working practices like using fully insulated electrode

holders etc. He shall also ensure that his workmen intelligently use only dependable safety
appliances supplied to them.
b) The contractor shall take adequate safety precaution to prevent accidents at site. The contractor shall

also ensure that his employees observe the statutory safety rules and regulations and also those laid
down by the employer from time to time and promptly submit report of accident and state the
measures taken by him to prevent their recurrence and also keep the employer indemnified of all
claims arising out of such accidents.

c) No Workmen shall be engaged on the work without proper safety induction and without using required
PPE. Use of safety helmet and shoe is must excepting in painting works where shoe will not be used.

d) All the safety appliances required for safe working as decided by SED/Contract operating department
shall be provided by the contractor to his workmen.

e) Clearance to start the job will be obtained by the contractor in form ‘A&B’ before start of work. The
forms may be obtained from the dept. concerned.

f) Works at height cannot be started without clearance from Zonal Safety Officer. The workers engaged

for work at height shall possess height pass from SED. The names of workmen working at height or in
hazardous areas will be written on the body of form “B”.

9) Contravention of any safety regulation of VSP in vogue from time to time will result into work
stoppage, levying penalties and ultimately in contract termination. The list of safety violations
category wise are as follows:

Cagetory Safety violations Fine

| 1. Occasional violation of not wearing crash helmet First offence:
Rs.100/-

Second or subsequent
offences: Rs.300/-

2. Driver of two wheeler carrying more than one pinion rider
First offence:

Rs.100/-
Second or subsequent
3. Wrong parking of vehicle offences: Rs.300/—

First offence:
Rs.100/-

Second or subsequent
offences: Rs.300/—

I MINOR VIOLATIONS

1. Working at height without height pass.

2. Unauthorized entry at hazardous location.
3. Engaging workers without safety training

RINL Vigilance TOLL FREE NUMBER : 1800 425 8878
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RE-TENDER

. Proper ladder/steps not provided for working.
. Failure to provide proper shuttering at excavation works.
. Power connection taken from board without proper board

ug.
. Fitness certificate of cranes/hydra/heavy vehicles not
available.

8. Crane rope conditions not OK.

9. Not wearing safety helmet / safety shoe at site.

10. Safety goggles/Hand gloves not used.

11. Gas cutting without goggle.

12.  Rolling/lifting of cylinder/dragging on the ground (without
cage)

13. Welding with non standard holder.

14. Welding machine earthing not done (double body earthing)
15. Gas hose pipe clamping done by wires.

16. LPG Cylinder date expire / over.

17. Loading/unloading of cylinder — cushion not given.

18. Condition of hose pipe not good.

19. Working with leaking cylinder.

20. Using non power cable instead of welding cable.

21. Working without work permit / shut down.

22. Not putting red flags / stoppers.

23. Dismantling of structure without authorized plan.

24. Unauthorized Oxygen/Nitrogen tapping.

25. Not having proper gate passes / other area passes.

26. Use of damaged slings / tools / ropes.

27. Use of hand grinders / mixer machines without guard.

28. Not reporting of accident.

29. Taking shelter behind electrical panel.

30. Driving of heavy vehicles on the main road during restricted
hour.

31. Truck side panel / broken not OK.

32. Dropping / Spillage of material on the road.

33. No number plate on vehicle.

34. No indicator light / brake light on vehicles.

35. Driving dangerously.

36. Overloading of the vehicles beyond CC weight.

37. Racing and trials of speed, overtaking heavy vehicles.

38. Moving vehicles in unauthorized restricted routes.

39. Talking with cell phone while driving.

40. Truck carrying powdery material without tarpaulin.

41. Vehicles without red flags / red lights, side guards &
tonnage.

42. Stock protruding out of the truck body.

4
5
6
P
-

First violation:
Rs.2500/-

Second time violation:
Rs.10,000/-

Third time repeated
violation: Rs.20,000/-

MAJOR VIOLATIONS:
1. Using bamboo or other non standard material for
scaffolding.

2. Railing not given at platforms or opening of floor.
Scaffolding planks not tied properly.

Throwing / dropping of material from height.

Proper ladder / approach not given for working at height.
Walkway / cross over path not provided.

No barricading of excavated pits.

No top cover on power distribution board.

Sleeping under truck.

0. Absence of Supervisor at height works, confined space jobs

- O 00 N O~ W

Rs.7,500/- for 1%
violation,

2" and subsequent
violations Rs.15,000/—

RINL Vigilance TOLL FREE NUMBER : 1800 425 8878
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19.

o

and other hazardous jobs.

11. Welding screen / face shield, welder gloves not used.

12. Driving vehicles without valid driving license.

13. Driving by a drunken person.

V. HIGH RISK VIOLATIONS:

1. Failure to use full body harness with double lanyard.

2. Life line of full body harness not anchored.

3. Floor opening left unguarded in the area of work.

4. Working at roof without daily permit.

5. Working in confined space without confined space work | Rs.15,000/-

permit.

6. Violation of electrical shut down / PTW.

7. Violation of HOT work permit system.

V. 1. Serious injuries and permanent disabilities. Rs.1,00,000/- or
2.5% of contract
value whichever is
less.

2. Fatal accident cases Rs.2,00,000/- or 10%
of contract value
whichever is less.

(1) The above penalties related to the accidents mentioned at Category (V) will be imposed on
agency in case the reasons to the accidents are attributable to the agency.
(2) Independent of the above, the contractor shall be debarred or deregistered from taking up

further contractual work in VSP in case any repeated fatal accident after 3 incident for the
reasons attributable to contractor.

Note: The penalties mentioned above are in addition to those which are applicable as per the
Statutory Acts & Rules. In case of any imposed penalty by any statutory authority, the same
shall be over and above the contractual clauses).

(3) Without prejudice to the right conferred for stoppage of work for violation of safety rules, the
contractor shall be liable for penalty at the rates indicated above depending upon the
category of violation.

(4) Operating authority will assess the penalty amount having regard to all the circumstances in
particular in nature and gravity of the violation on the advice of Head of the Safety
Engineering Department and will issue a show cause notice specifying therein the proposed
penalty. Considering the cause shown by the contractor, if any, the operating authority shall
pass final orders which shall then be binding on the contractor. The penalty amount shall be
recoverable from any bill and / or EMD / Security Deposit of the contractor without any further
reference to him.

h) “The contractor shall ensure that the Welders and Gas Cutters wear cotton dress and leather apron.

They shall not wear nylon/synthetic dress. This is required to avoid any fire accident. This must be

followed strictly”.

SHUTDOWNS:

A) Necessary shutdowns will be arranged by VSP to the contractor for carrying out the work based on
requirement. No claims on account of delayed/prolonged shutdown will be entertained.

B) The works assigned to the contractor by the Engineer from time to time shall be completed within the

time schedule fixed by the Engineer in each case, within the approved shut down period.

RINL Vigilance TOLL FREE NUMBER : 1800 425 8878
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20.

21.

22,

23.
24,
25.

26.

27.

28.

20.

30.

31.

32.

LABOUR DEPLOYMENT:

A) The contractor shall deploy his labour as per requirement and as instructed by the Engineer. It may be
necessary to carryout the work round the clock based on requirement and shutdown provided. The
contractor’s rate shall cover such eventualities.

B) Only trained, experienced, safety inducted workers acceptable to the Engineer shall be engaged on
this work, work shall be executed as per specifications to the satisfaction of the Engineer.
C) As and when need arises in the Annual works from time to time either for extra requirement of work or

as a replacement in running contracts or a contract commencing for the first time, the contractor shall
ensure that Displaced Persons (DPs) are engaged in unskilled category of workers to the extent of 50%
(fifty percent). The contractor shall contract the Engineer-in—charge for this purpose.

D) The Contractor shall engage contract worker(s) who do not have any adverse record with respect to his
character in the past. For this purpose, the character and antecedents of the proposed worker(s) whom
the Contractor intended to engage, shall be got verified by the Police and report shall be submitted.
Till such time the report is submitted, the proposed contract worker(s) will be given only provisional pass
and the pass will be cancelled in case any adverse report is reported.

SECURITY REGULALTIONS: The contractor shall abide by and also observe all security regulations promulgated
from time to time by the employer.

STORING/STACKING OF MATERIALS: _Storing/Stacking/Placing of materials shall be only at the places
designated by the engineer.

The contractor, his supervisors and workmen shall observe entry and exit timings strictly.

After completion of work activity, the site has to be cleared of all debris, construction material and the like.

The successful tenderer shall start the work immediately after obtaining gate passes and safety induction
training and clearance from the Employer.

NOTICES: Any notice to be given to the contractor under terms of the contract shall be considered duly
served, if the same has been delivered to, left for or posted by registered post to the contractors principal
place of business (or in the event of the contractor being a company, its registered office), at the site or to
their last known address.

DEFAULT BY TENDERERS: The successful tenderer may be debarred at the discretion of the company,
from issue of further tender documents, work orders etc., for a specified period to be decided by the employer
in case of :

“Undue delay in starting and execution of work awarded, poor performance, backing out from the tender, non
accepting work order/LOIl during the validity of tender or non observance of safety rules and regulations,
misappropriation of company’s materials/property, non payment of due wages to labour or such similar
defaults”.

Successful tenderer should be in a position to produce the Original Certificate in support of the attested copies
of relevant documents enclosed along with pre—qualification documents or afterwards, after opening of the
Price Bids.

Failure to produce the original certificates at this stage in support of the attested copies of PF
Registration/ITCC/Electrical License/Experience/Qualification any other documents etc., submitted earlier
would result in disqualification and forfeiture of EMD and also liable for debarring from participation in VSP
tenders.

If it comes to the notice of VSP at any stage right from request for registration/tender document that any of the
certificates/documents submitted by applicant for registration or by bidders are found to be
false/fake/doctored, the party will be debarred from participation in all VSP tenders for a period of 05 (FIVE)
YEARS including termination of Contract, if awarded. EMD / Security Deposit etc., if any, will be forfeited. The
Contracting Agency in such cases shall make good to VSP any loss or damage resulting from such
termination. Contracts in operation any where in VSP will also be terminated with attendant fall outs like
forfeiture of E.M.D. / Security Deposit, if any, and recovery of risk and cost charges etc. Decision of V.S.P.
Management will be final and binding.

Failure to execute the work after LOI/WORK ORDER is given, will make the party liable for debarring for a
period of 2 (TWO) YEARS.

In case it is found before/after award of work to the person/agency through Limited Tender Enquiry (LTE) that the
same person/agency is proprietor/proprietress/partner of two or more separate agencies and quoted for the
same work, then punitive action to the extent of debarring up to 02 (Two) years from participating in VSP tenders
will be taken.

RINL Vigilance TOLL FREE NUMBER : 1800 425 8878
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33.

34.

35.

36.

o

In case the Tenderers revoke/withdraw/cancel their tender or they vary any terms of their tender during the validity
period of the tender without the written consent of Visakhapatnam Steel Plant (VSP) or in the event of VSP
accepting their tender and fail to deposit the required security money, execute the Agreement and fail to start the
work within reasonable time (to be determined by the Engineer) after written acceptance of their tender — EMD
submitted by them will be forfeited by VSP.

Contractor shall note that:

)] Time for mobilization after issue of FAX Letter of Intent/detailed Letter of Intent / Work Order shall be;
a. 03 (Three) days for Capital Repairs
b. 15 days for Civil Works
cC. 60 days for painting works of Structural Engineering Department
d. 07 (Seven) days for Annual Mechanical, Electrical and works of technological

assistance/cleaning.
i) Re-starting the work after disruption shall be within 04 (Four) to 06 (Six) hours after the cause of
disruption is removed as decided by the HOD.
i)  Notice period for Contract Termination shall be — 03 (Three) hours in the event of breakdowns, 02
(Two) days in Capital Repairs and 10 days in other works.
Failure to adhere fto above stipulations may result in Termination of contract at risk & cost and will make the
parly liable for debarring for a period o 2 (Two) years.
Agencies are required to submit Bank Guarantee for the value as decided by the Engineer as a Security while
taking out Equipment/Components/materials of VSP to their workshop situated outside the VSP premises for
carrying out repairs.
In case of revision in RINL / VSP approved wage rate, consequent to the revision in the minimum wages (either
in Basic Wage or Living Allowances) as notified by the Regional Labour Commissioner (Central), Hyderabad,
Escalation amount to the contract shall be payable as per the following formula:

V=L x W x (X-Xo)

Xo
WHERE:
V= Escalation Payable
L= Labour Content during billing period.
W= Gross value of work done on the basis of Contract Rates for the period for which variation is
applicable
X= Revised weighted average of RINL/VSP approved wage rates of Unskilled Worker, Semi-skilled

Worker and Skilled Worker based on the minimum wages as notified by the Asst. Labour
Commissioner (Central), Hyderabad, for the period under consideration for the contract as per
present man—day’s of different categories for the billing period.

Xo = Existing (on the basis which tender estimate prepared) Weighted average of RINL/VSP approved
wage rates of Unskilled Worker, Semi—skilled Worker and Skilled Worker based on the minimum
wages as notified by the Asst. Labour Commissioner (Central), Hyderabad, for that contract as per
present man—day’s of different categories for the billing period.

Computation of X and Xo:

X= (a*USR + b*SSR + c*SKR)/(a+b+c)
Xo= (a*xUSRo + b*SSRo + c¢*SKRo) / (at+b+c)
= (a*USRo + b*SSRo + c*SKRo)/W
Where
a= man days present by USW during the billing period
b= man days present by SSW during the billing period
c= man days present by SKW during the billing period
USR= Revised RINL/VSP approved wage rate for USW at the time of billing
SSR= Revised RINL/VSP approved wage rate for SSW at the time of billing
SKR= Revised RINL/VSP approved wage rate for SKW at the time of billing
USRo= RINL/VSP approved wage rate for USW based on which the Estimate of work was prepared.
SSRo= RINL/VSP approved wage rate for SSW based on which the Estimate of work was prepared.
SKRo= RINL/VSP approved wage rate for SKW based on which the Estimate of work was prepared.

(The above escalation shall be independent of the award percentage whether positive or negative)
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37.1

37.2.1

37.2.2

37.2.3

37.24

RE-TENDER

o

Wages paid to the workmen by the contractor should not be less than the rates notified by the Regional Labour
Commissioner (Central), Hyderabad, from time to time with regard to the minimum wages applicable to the
respective categories of workmen plus the ad—hoc amount at the rate of Rs.11.54 ps as per working day per
workman per category. Wages with ad—hoc amount fo the workmen should be paid on or before the 7" of the
subsequent month. if 7" falls on a holiday or weekly off day, the payment should be made one day prior to
that.  Payment of PF for the month, both the employer’s (in this case contractor) and employee’s (in this
case workmen employed by the contractor) contributions should be deposited in the bank in the permanent PF
code number and challan obtained before the 157 of the subsequent month and forwarded to the Engineer”. In
case of failure of the contractor to comply with any of the above, the following action will be taken by VSP.

PAYMENT OF MINIMUM WAGES:

LAPSE

ACTION BY VSP

a) Payment of wages at rates less than
those notified under the minimum
wages.

a) An amount equivalent to the differential amount between
wages to be paid under minimum wages notification of the
Govt. applicable for the period less actual wages paid shall

be recovered from the bills as certified by the Engineer.

b) As amount equivalent to actual payable towards ad—hoc
amount to the workmen engaged for relevant period shall be
recovered from the bills as certified by the Engineer.

b) Non—-payment of ad—hoc amount

An amount equivalent to wages payable by the contractor
applicable for the relevant period shall be recovered from
2. Non payment of wages the bills as certified by the Engineer.

Recovery of PF amount and an amount equivalent to
maximum penalty leviable by Regional Provident Fund
Commissioner for the delayed period under the provisions of
EPF & MP Act and Rules for delayed remittance of PF
contributions  (both the employee’s and employer’s
contribution), shall be recovered from the bills of contractor
as certified by Engineer.

3. Non Payment of PF

An amount equivalent to maximum penalty leviable by
Regional provident Fund Commissioner for the delayed
period under the provisions of EPF & MP Act and rules for
delayed remittance of PF contributions (both the employee’s
and employer’s contribution), shall be recovered from the
bills of the contractor as certified by Engineer.

4. Delayed Payment of PF

The contractor shall have to pay welfare allowance (earlier known as SMA,ASMA) towards fuel charges,
food, milk, tiffin, coconut water, washing allowance etc. @ ¥ 80.76 ps. per day of actual attendance of each
worker deployed in the contract not exceeding ¥ 2100/- per month in addition to the wages as indicated in the
minimum wages clause of special conditions of contract. The contractor will submit his claim with proof of
such payment made in this connection in the RA bill and the same amount will be reimbursed/paid to him.

It may be noted that the payment of welfare allowance is towards the expenditure incurred by the contract
labour towards fuel charge, Coconut Water Allowance, Washing allowance, food/milk/Tiffin allowance

The contractor is required to take the above aspects into consideration while submitting their offers and no
profit/overhead charges will be paid by VSP on this account

As regards applicability of payment of welfare allowance, the contractor may refer NIT/terms & conditions
of the contract in this regard

RINL Vigilance TOLL FREE NUMBER : 1800 425 8878
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38.

39.

40.

41.

Note:

o

The contract period can be extended at the discretion of V.S.P. up to 04 (Four) months at the existing Rates,
Terms and conditions and the Contractor shall be bound to execute the work accordingly and the offer of the

Contractor is deemed to include this aspect.

The tenderers shall note that in case of quoting above the Estimated Value of V.S.P. the L—-1 party shall furnish
logical / satisfactory explanation which V.S.P. may seek if felt necessary for quoting such high rates. If the
explanation offered by the L—1 party is not acceptable to V.S.P., the L-1 party may be recommended for
disqualification while retendering the work.

The contractor should clearly understand and comply with the Factories Act 1948 and relieve the FEMALE
WORKERS from their work site within the restricted working hours prescribed therein under section 66(b).

The following deductions per workman deployed category—wise shall be made from the bills/amounts due to
the contractor as applicable for the work done and such deducted amounts shall be released as mentioned

below:
Recovery amount per labour
S.No Component per every WORKING DAY (in Rs.) To be released when
UN-SKILLED | SEMI/-SKILLED SKILLED
01 Notice pay ¥ 23.68 ps < 26.77 ps 73149 ps | After the gontratlz(tor makﬁs
payment to the workmen in the
02 55/1;2/;77/;:;5; ¢ 11.84 ps < 13.39 ps € 15.75ps | presence of Engineer I/C and
CLC representafives, a
Leave with cettlifice(ljte t_ohthis e?’ect1 igil’;o (be
enclosed with pre-final bill. (o
03 wages < 14.57 ps 7 16.48 ps < 19.38 ps be paid with pre-final bil)
Sub—total <. 50.09 ps <. 56.64 ps < 66.62 ps
After the Contractor makes
payment to the workmen in the
presence of Engineer I/C and
CLC representatives, a
04 Bonus < 11.55 ps < 11.55 ps Z 11.55 ps | certificate to this effect is to be
enclosed with RA bill / pre-
final bill. (fo be paid with RA
bill / pre-final bill as and when
paid by the Contractor
Grand total < 61.64 ps <. 68.19 ps <. 78.17 ps
10% towards profit and
overheads of Contractor €06.16 ps % 06.82 ps €07.82 ps
Total recovery amount <. 67.80 ps <. 75.01 ps <. 85.99 ps

1)

1)

The above recovery rates are effective from 01/10/2014. In case of any statutory revision in
minimum wages payable fo contract workmen as noftified by the KRegional Labour
Commissioner (Central), Hyderabad from time fo fime, the above recovery amounts for
workmen category-wise will be revised by RINL/VSP and will be notified accordingly.

Payment against the above component is to be made fo the workmen based on effective wages

of last drawn pay.
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42.
421
42.1.1

42.1.2

42.2

PAYMENT MODE FOR BILL AMOUNTS:

Following are the options available to the Contractors for availing e—payments.

EFT System: Under this system Banks offer their customers money Transfer service from account of any
bank branch to any other Bank Branch. The EFT system presently covers all the branches of about 77 banks
located at 15 centers indicated below, where clearing houses are managed by RBl i.e.,

i) New Delhi ii) Chandigarh iii) Kanpur iv) Jaipur v) Ahmedabad vi) Mumbai vii) Nagpur viii) Hyderabad ix)

Bangalore x) Chennai xi) Trivendrum xii) Kolkata xiii) Bhubaneswar xiv) Guwahati xv) Patna.

Direct Credit: Suppliers opting for this system may open Bank accounts with any one of the following
banks.

)] State Bank of India - Steel Plant Branch

i) Canara Bank - Steel Plant Branch

iii) Bank of Baroda - Steel Plant Branch

iv) State Bank of Hyderabad - Steel Plant Township Branch

V) Andhra Bank - Steel Plant Township Branch

vi) UCO Bank - Steel Plant Township Branch

vii) IDBI - Visakhapatnam Branch

The Successful tenderer shall agree that all the payment due and payable in terms of the contract will be paid
direct to his bank account and he shall give the bank account number and the address of the Bank in which
the money is to be deposited” as per the format given below:
(1) Party Code :

(2) Option : RTGS / EFT
(3) Beneficiary Details
a) Name of Beneficiary (Max.35 characters)
b) Bank Name (Max. 35 characters)
c) Branch Name (Max. 35 characters)
d) Account Number (Max. 35 characters)
e) Account type (Max. 35 characters)
(Savings / Current / Overdraft) [Mention Code No. also]
f) Beneficiary Bank’s IFSC Code (Max. 11 characters):
(For RTGS Mode only)
9) Beneficiary Bank’s MICR Code (Max.09 characters):

(For EFT Mode only)

(Signature of the Party / Contractor)

Name:

Desgn:

CERTIFICATE

Certified that the above particulars are found to be correct and matching with our records in respect of the
above beneficiary.

Sd/_ ...............

(Signature of Branch Manager)

Name

Seal of Bank

RINL Vigilance TOLL FREE NUMBER : 1800 425 8878
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42.3

42.4.

42.5

43.

44.

45.

o

The contractor has to submit their bank account details in VSP format duly certified by Concerned Bank
Manager for the purpose of making electronic payment before submission of First Running Account Bill, failing
which the bill will not be processed.

The Successful tenderer is required to give an undertaking to the Finance Department of VSP that the payment
made by RINL/ VSP of any sum due to him by directly remitting the same in his bank, the address and the
number of which is to be furnished, shall be in full discharge of the particular bill raised by him, and that he
shall not have any claim in respect of the same”.

In respect of payment made through Electronic Fund Transfer mechanism or Direct Credit to the
supplier’s/contractor’s bank account, the supplier/contractor/receiver should intimate discrepancies, if any,
within 10 days from the date of dispatch of intimation letter of payment to them to Finance Department of VSP
failing which it shall be presumed that the funds have reached to their bank account and that no claims will be
entertained after the said 10 days.

CLAUSES CONCERNING CENVAT AGAINST EXCISE DUTY:

a) The tenderer shall specify the percentage of CENVAT benefit on quoted price for which they shall
furnish the duty paying documents.

b) The successful tenderer shall take necessary steps to comply with the rules and provisions of central
excise and service tax law facilitating VSP to avail CENVAT credit.

c) The amount of CENVAT benefit declared shall be deducted from the tendered price for the purpose of
tender evaluation i.e. the evaluation shall be on the net of CENVAT benefit.

d) The invoice raised by the Contractor should clearly mention VSP as the consignee (Consignee: RINL,

VSP, A/c: Name of the contractor). It should be ensured that material has been delivered along with
the duplicate for transporter copy of the invoice, based on which CENVAT credit is to be claimed.

e) The duty paying documents shall be submitted as soon as the material is procured by the agency for
incorporation in the work. The CENVAT benefit offered by the agency will be deducted from each bill
on the offered percentage basis and will be released to the extent CENVAT benefit could be availed by
VSP. The contractor shall extend all possible help to facilitate VSP to avail CENVAT benefit. If
CENVAT benefit could not be availed by VSP due to reasons attributable to the contractor, such
amount will not be released by VSP.

f) In the event the CENVAT benefit realized by VSP (based on documents) is in excess of the CENVAT
benefit offered by the agency/contractor, the refund will be restricted to the benefit offered by the
agency. The excess amount realized from Excise Authorities will be to the credit of VSP only.

Q) Material once received in to the factory would not be allowed to go outside the factory premises for
any reason. Excess/Rejected material will be allowed to be taken back after complying with the
provisions of CE Act.

RINL reserves the right to reject the offers of tenderers whose performance is “poor” in awarded/ongoing works

if any”.

VSP after opening of tender/bid document may seek in writing, documents/clarifications which are necessary

for evaluation of eligibility/prequalification stipulated in the NIT.
* % %k %k %k %k ok kkk
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Wor k Desc :

Cond No
01.

02.

03.

04.

05.

06.

07.

08.

09.

SCOPE _OF WORK

Cl eaning works in TPP expansion units and its auxiliaries.

Cond Desc
During running and operation of Bow MIlls, MII Rejects are generated
daily. If they are not cleared and disposed off periodically, they pose a
serious fire hazard, besides <causing operational difficulties. Hence
Contractor has to engage his nen for periodic disposal of M1l Rejects
either manually or by Pneumatic transfer of rejects to MII| Rejects Bunker
at Boil er no.6.

Air blowing has to be carried out in a planned manner on Boiler floors,
Cable trays etc to renove accunulated dust, ash etc and the Boiler floor
nmust be cl eaned thereafter.

During operation of the plant, Punp House buildings, ESP Control Roonms,
Conmprssor room VA ChillersStation, roons in that building, MXC Room of
dry fly ash collection and all drains etc. are prone to dust accurul ation.
These are to be cleaned at regular intervals for reliable and safe running
of the plant and to avoid fire hazards etc.

The new units i.e Boiler & TG Control Roons, TB-4 added to MVB. Besides
these, there are piping galleries at 16 & 25 Mr floor, cable cellars at
Zero mr floor (AA &BC Bays), cable galleries at 6 & 10.5 Mr (AA &BC
Bays)and switch gear roonms. O the above sweeping and floor noping has to
be done. In addition, the all floors and its all drains i.e 0, 5.5 &
10.5 Mr has to be cleaned besides other office roons l|ocated in the
machi ne hal I .

In addition to the above, the followi ng works have to be done to keep the
pl ant premi ses clean and tidy.

i) Upkeep of outside surroundings of Turbine/ Generator Buildings, Valve
pits, approaches etc.

Assi stance by way of providing a group of Two sem skilled workmen is
required for attending to the minor |eakages and other niscellaneous works
not covered under regular cleaning works, in interest of safe and reliable
pl ant operation. It is necessary that the contractor equips his sem
skilled group with mninmm tools, such as spanners of assorted sizes,
wel di ng machi ne, and other minor tools as required for executing the work.

At regular intervals, the contractor has to deploy small Tractor-Trailer
for collection and disposal of spillage waste material and coal dust from

different |ocations in expansion units. In addition, he has to undertake
periodical removal of waste, debris, Ash, Scrap and other unwanted
materials with in TPP limts and dispose themoff around 6 KM distance
from TPP.

Cleaning and clearing of debris and other waste materials from cable
gall eries, Header floor of TB, TG Boiler and AA & BC bays.

Chimey floor cleaning frominside and de-dusting of floors, stair cases
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Wor k Desc :

10.

11.

12.

13.

SCOPE _OF WORK

Cl eaning works in TPP expansion units and its auxiliaries.

etc should be done periodically to renove accunul ated dust which is making
it difficult to enter the Chimmey for inspection works.

Contractor has to engage skilled workmen experienced in lettering/ spray
painting along with Spray Gun to carry out finishing touches to the MCC
Panels, Control Panels etc installed at various locations in TPP.
Necessary primer, enanmel paint and conpressed air will be arranged by VSP
free of cost. Lettering of statutory cum equipnent identification marks,
caution/ warning boards etc.

From CC-66 to CC-67 shuttle Conveyors are to be operated to divert Coal to
Boiler no. 6 Coal Bunkers from main TPP Coal converyor stream About 5 Tons
of Coal/Coal dust spillage gets accurmulated daily in Conveyor galleries,
Junction House floors fromJH 11 to JH 14. These have to be collected and
rel oaded on to Belts for safe running of Conveyors. Coal lunps, if any
have to be broken into small pieces before |oading them on to Conveyors.
Scrap pieces from the Bins of Mgnetic Separator have also to be disposed
of f at regular intervals.

Sweeping of floors in first floor of TPP Area Shop Ofice, new CWP( RO
system Exchanger system and various rooms) has to be done to keep them
cl ean.

Sweepi ng and cleaning of building on regular basis in CDCP-4, TRT, COB-4
PP & NEDO The work also includes collecting the debris, cleaning of all
spi |l age, Coke dust and their disposal besides, cleaning of drains, pits,
service tanks etc., under the instructions of Engineer-in-charge.
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Tender No. 75272-0 RE-TENDER

WORK DESC

Cond No
01.

02.

03.

04.

05.

06.

07.

08.

09.

TERMS AND CONDI T1 ONS

Cl eaning works in TPP expansion units and its auxiliaries.

Cond Desc
Contractor must positively visit the site, assess the nature and
quantity of work before submtting quotation.

Femal e | abour should not exceed 03 (Three) and they shoul d be
depl oyed for floor sweeping work alone and not on any noving Machinery
or Conveyors.

Enough precautions have to be taken by the contractor and his workmnen
against all possible hazards of the plant which is in continuous
operation.

Contractor has to nake own arrangenents for providing safety appliances
to his workmen e.g : Safety Shoes, Helnmets, Dust masks, hand gl oves
etc. Besides these, all other inplements for the above work Ilike
shovel s, gammel ahs, Mopping sticks, broons, spades, crowbars etc. have
to be arranged by him

The Contractor is responsible all statutory requirenments as applicable
for such works and all his worknen rmust be covered under insurance for
accidents and risks at heights upto (+) 50 Mr. level during course of
wor K.

The scope of materials supply and consumables supply in the present
proposal are as follows:

a) Materials to be supplied by VSP : ---- Nl ------

b) Consumabl es to be supplied by VSP : Prinmer, Enanmel Paint etc.

c) Materials to be supplied by Contractor : ---- Nl ------

d) Consumables to be supplied by Contractor : General safety

appl i ances, Shovel s, Ganmmel ahs, Br oors, Spades, Moppi ng  sticks,
Crowbars and Gardening tools. Tractor trailer to be arranged wherever
needed.

The dedection of Sales Tax shall be done as per the rules prevailing
fromtinme to tine.

The contractor nust preferably have his own Tractor with | abour for
peri odic renoval of debris and other waste materials from TPP.

Nor mal 1y, a daily strength of 24 workmen  excluding Supervisor is
envi saged for works nentioned in S.No. 1 to 6, and 11 to 13. Thi s
requirenment may however vary from 24 to 30 depending upon site
conditions and needs which will be decided by Engineer-in-charge. The
payment would be done on sum total of actual Mandays deployed at BOQ
rates subject to the above guidelines.

Paynment will be released only on nmintaining satisfactory |evel of
cl eanliness of the plant. Deductions would be done for works not done or
i nconpl ete, absenteeismetc. The decision of Engineer-in-charge is final
in this regard.
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Tender No. 75272-0 RE-TENDER

WORK DESC

Cond No
10.

11.
12.
13.
14.

TERMS AND CONDI T1 ONS

Cl eaning works in TPP expansion units and its auxiliaries.
Cond Desc
The works are to be carried in General Shift hours, i.e 09.00 AM to
05.30 P.M excepting during instances of energency, calling for round
the clock deploynment of worknen. Except Sundays all other days are

wor ki ng days for the contract |abour.

Defect Liability period is NL .

Sub contracting of the work is strictly prohibited.
The Engineer of this Contract is AGM O/ TPP.

The Contractor shall ensure usage of |SI marked regulators, hoses,
nozzl es, cutting torches, welding holders and cables for the cutting and
wel di ng works. This nust be adhered to strictly.
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Tender No. 75272-0

o ERaTr RINL
VWIZNL
Pricler ofF Btaal

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT
VISAKHAPATNAM - 530031

BILL OF QUANTITIES

RE-TENDER

PR No/ Date: 73000585 / 24.02.2015
Pur . Org.: WORKS CONTRACTS

Report Date : 09.05.2015

M SS: 5090913002

CLNG. WORKSIN TPPEXPN UNITS & ITSAUX

CLEANING WORKS IN TPP EXPANSION UNITS & ITSAUX.

TheBOQ Items aretaken as per the following Rates.

Central Rates VSP Rates

Skilled

367.000 599.400

Semi Skilled

312.000 514.250

Unskilled

276.000 458.500

SI.Nq| Service
Number

Description of theitem

Qty

UuoOM

Ratg

Amount]

1 910000998

DEPLOYMENT OF THREE UNSKILLED WORKMEN PER
DAY FOR CLEANING AND CLEARING OF MILL REJECTS,
COAL/ASH SPILLAGE, CLEANING OF DRAINS, ROADS
ETC IN BOILER HOUSE AS PER SCOPE OF WORK.

939.000

MDY

458.50

430,531.50

2 910000999

DEPLOYMENT OF TWO UNSKILLED WORKMEN PER
DAY FOR AIR BLOWING ON DIFFERENT FLOORS OF
BOILER HOUSE, DEAERATOR FLOOR AND CHEMICAL
DOSING ROOM CLEANING AS PER SCOPE OF WORK.

626.000

MDY

458.50

287,021.00

3 910001000

DEPLOYMENT OF TWO UNSKILLED WORKMEN PER
DAY FOR SWEEPING OF BOILER ASH WATER PUMP
HOUSE, FOSS, ESP CONTROL ROOM, COMPRESSOR
ROOM, VA CHILLERS STATION, ROOMSIN THAT
BUILDING AND MCC ROOM OF DRY FLY ASH
COLLECTION AS PER SCOPE OF WORK.

626.000

MDY

458.50

287,021.00

4 910001001

DEPLOYMENT OF FOUR UNSKILLED WORKMEN PER
DAY FOR SWEEPING AND CLEANING OF BOILER NO.6
CONTROL ROOM, TG-5 CONTROL ROOM, TB-4 AREA,
TB-4 MCC, TG-5, GSB AND ROOMS ABOVE GSB IN AA &
BC BAYS AS PER SCOPE OF WORK.

1,252.000

MDY

458.50

574,042.00

5 910001002

DEPLOYMENT OF TWO UNSKILLED WORKMEN PER
DAY FOR UPKEEP OF VALVE PITS AND MAINTENANCE
OF PARKS AS PER SCOPE OF WORK.

626.000

MDY

458.50

287,021.00

6 910001003

DEPLOYMENT OF TWO SEMISKILLED WORKMEN PER
DAY FOR ATTENDING TO MINOR LEAKAGES IN BOILER
AND ITSAUXILIARIES AS PER SOW.

626.000

MDY

514.25

321,920.50

7 910001004

COLLECTION AND DISPOSAL OF SPILLAGE ASH, COAL
DUST, DEBRIS, WASTE ETC USING TRACTOR-TRAILER
FROM DIFFERENT LOCATIONS IN EXPANSION UNITSAS
PER SCOPE OF WORK.

800.000

M3

79.00

63,200.00

8 910001005

DEPLOYMENT OF UNSKILLED WORKMEN FOR 100
MANDAY S FOR CLEANING AND CLEARING OF WASTE
AND DEBRIS FROM CABLE GALLERIES. HEADER FLOOR
OF TB-4, TG-5, BOILER-6 AND AA & BCBAYSASPER
SCOPE OF WORK.

100.000

MDY

458.50

45,850.00

9 910001006

DEPLOYMENT OF UNSKILLED WORKMEN FOR 100
MANDAY S FOR CHIMNEY FLOOR CLEANING FROM
INSIDE AND DE-DUSTING OF FLOORS, STAIR CASESETC
FOR BOILER NO. 6 AS PER SCOPE OF WORK.

100.000

MDY

458.50

45,850.00

10 |910001007

DEPLOYMENT OF 25 MANDAY S OF EXPERIENCED
SKILLED WORKERS FOR FINISH TOUCH UP PAINING ON

25.000

MDY

599.40

14,985.00

Page 21 of 23

Signatlife of the Tenderer



Tender No. 75272-0

o ERaTr RINL
VWIZNL
Pricler ofF Btaal

BILL OF QUANTITIES

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT
VISAKHAPATNAM - 530031

RE-TENDER

SI.No Service

Number

Description of theitem

Qty

UOM

Ratg Amount

MCC AND CONTROL PANELSETC AT DIFFERENT
LOCATIONS LIKE BOILER-6, TG-5, TB-4 ETC AS PER
SCOPE OF WORK.

11

910001008

DEPLOYMENT OF THREE UNSKILLED WORKMEN FOR
CLEANING AND CLEARING OF FLOORS IN J.H-14 COAL
CONVEYING SYSTEM FOR BOILER, BOILER COAL
BUNKER FLOOR, ISBS, CLEANING OF SPILLAGES, &
CHUTE CLEANING & CHUTE CHANGING ETC ASPER
SOW.

939.000

MDY

458.50 430,531.50

12

910001009

DEPLOYMENT OF TWO UNSKILLED WORKMEN FOR
SWEEPING OF FLOORS IN | FLOOR OF TPP AREA SHOP
OFFICE, NEW CWTP (RO SYSTEM, EXCHANGER SYSTEM
AND VARIOUS ROOMS) AS PER SCOPE OF WORK.

626.000

MDY

458.50 287,021.00

13

910001010

DEPLOYMENT OF FOUR UNSKILLED WORKMEN FOR
SWEEPING AND CLEANING OF FLOORS IN CDCP-4, TRT,
COB-4 PP & NEDO AS PER SCOPE OF WORK.

1,252.000

MDY

458.50 574,042.00

Total Value: Inwords: thirty six lakh forty nine thousand thirty six rupees fifty paise

3,649,036.5
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Tender No. 75272-0 RE-TENDER

o

FORM'G’

RASHTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT
WORKS CONTRACTS DEPARTMENT TENDER NO: 75272-0

BILL OF QUANTITIES (BOQ)

Name of the work :

CLEANING WORKS IN TPP EXPANSION UNITS AND ITS AUXILIRIES

1. The quantities indicated are approximate and may vary to a wide range. Payment shall be made as per the
actual work carried out at corresponding accepted rate.

2. Wherever old items are replaced for fixing new items, all related connections are to be made good for proper
functioning of new items. Dismantled / old items are to be handed over to the stores.

No. DESCRIPTION UNIT QTY. RATE }) AMOUNT R®.)

1. As per the detailed Bill of

Quantities enclosed in AS PER DETAILED
36,49,036=50
02 (Two) pages BILL OF QUANTITIES

ESTIMATED VALUE ENCLOSED

(RUPEES THIRTY SIX LAKHS
FORTY NINE THOUSAND THIRTY
SIX AND PAISE FIFTY ONLY)

TOTAL AMOUNT QUOTED IN FIGURES: Rs.

TOTAL AMOUNT QUOTED IN WORDS: Rs.

only.
Note: 1. Tenderer shall write their quoted offer both in WORDS and FIGURES. The quoted offer in
WORDS shall be in CAPITAL / BLOCK letters.

2. If there is discrepancy between the amount mentioned in FIGURES and the amount
mentioned in WORDS, the amount as mentioned in WORDS only shall be taken as the
quotation of the tenderer.

3. THE ESTIMATE OF THIS TENDER IS BASED ON THE RINL / VSP APPROVED WAGE RATES,
CONSEQUENT TO THE MINIMUM WAGE OF CONTRACT WORKER AS NOTIFIED BY THE REGIONAL
LABOUR COMMISSIONER (CENTRAL), HYDERABAD, WHICH IS GIVEN BELOW. IN CASE REVISION IN
THE MINIMUM WAGES OF CONTRACT TAKES PLACE, ESCLATION DUE TO THIS SHALL BE PAYABLE
TO THE CONTRACT AS PER THE ESCALATION FORMULA INDICATED IN THE SPECIAL CONDITIONS
OF CONTRACT :

UNSKILLED SEMI-SKILLED SKILLED
WORKER WORKER WORKER
RINL/VSP APPROVED RATE (IN RUPEES) 458=50 514=25 599=40
MINIMUM  WAGES AS NOTIFIED BY THE
RLC (CENTRAL), HYDERABAD 276=00 312=00 367=00
(IN RUPEES)
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