
                                 

                                                                                                              

FORM’C’ 
RASHTRIYA ISPAT NIGAM LIMITED 

VISAKHAPATNAM STEEL PLANT 
WORKS CONTRACTS DEPARTMENT 

VISAKHAPATNAM-530031 
PHONE NO: (MAX)3691, TELEFAX NO:0891-2518763 

 
 

 
PERIOD OF CONTRACT     : 08 ( Eight Months ) 
        
DEFECT LIABILITY PERIOD                 :  03  [Three months]                 
 
ENGINEER       : AGM( M) -SMS             
           
ISSUED TO SRI/ M/s.__________________________________________________________________________________ 
 
     No of pages of BOQ alone   : 02 (TWO) page only 
      

Total No. of pages          :   33 (THIRTY THREE) pages only 
 

(FOR OFFICE USE ONLY) 

1. E.M.D. PARTICULARS                         : 
 

2. Sl.No.                                               :                    OUT OF                 TENDERS 
 
 

3. COVERING LETTER                            :                    NO. OF PAGES: 
 

4. REBATE OFFERED                              : 
 

5. RATE WRITTEN IN WORDS                 : 
 

6. VALIDITY OF TENDER                        :                           4 MONTHS FROM THE DATE OF OPENING 
 

 
SIGNATURE OF CONTRACT                                                                              SIGNATURE OF FINANCE 
DEPT. REPRESENTATIVE                                                                                   DEPT REPRESENTATIVE 

                             

 
 

NAME OF THE WORK: 
STRUCTURAL REPAIR AND MECHANICAL OVERHAULING OF SLAG 
POT TRANSFER CAR AND SLAG DUMP CAR 

Note: Tenderer has to fill the data 
wherever and whatever required in 
the tender schedule without fail and 
sign all the pages 

TENDER NO:  75623-0 

TENDER NO: 75623-0/ SMS
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RASHTRIYA ISPAT NIGAM LIMITED 
VISAKHAPATNAM STEEL PLANT 

WORKS CONTRACTS DEPT., VISAKHAPATNAM -530031 (A.P.) 
TELEFAX: 0891-2518763 TEL NO: 0891-2758705, 2518763 

SHORT OPEN TENDER NOTICE NO: VSP/WC/SMS/75623-0/SOT/2015-2016      Dated 05.02.2016 

 
 1. Sealed tenders along with Earnest Money Deposit (EMD) are invited from experienced and 

registered contractors for the following work: 

 Tender No:        Name of the work 

75623-0 STRUCTURAL REPAIR AND MECHANICAL OVERHAULING 
                OF SLAG POT TRANSFER CAR AND SLAG DUMP CAR 
   
          Note: Welfare Allowance:   ASMA & SMA is not applicable for this contract work. 

Tender 
Number 

[ ONE TIME JOB ] 
 
     

Cost of Tender 
Document 

(Non-refundable) Eligibility/ experience requirements 
   
  

Earnest 
Money 
Deposit 

(`.) 
By hand 

(`.)      

By 
download    

(`.) 

75623-0 
 

600/- 
 

600/- 
 

Registration Certificate under 
Category – 5.6   of Class  
“F”  (or) “E”  (or) “ G” 

 
5,000/- 

 
 

 2.0.  Cost of Tender document(s) shall be paid in the form of Demand Draft / Pay Order /Banker’s 
Cheque, obtained from any Nationalized or Scheduled Bank in India, drawn in favour of RIN 
Ltd., payable at Visakhapatnam and shall be valid for a minimum period of one month from the 
date of opening of tender i.e., Envelope-1 (Pre-qualification documents). THE COST OF TENDER 
DOCUMENT(S) RECEIVED ALONGWITH TENDER DOCUMENT WILL NOT BE REFUNDED UNDER ANY 
CIRCUMSTANCES  UPON RECEIPT OF TENDER. 

3.0 The tenderers are requested to note that : 
3.1 The offer shall be made in 02(two) envelopes: 

First envelope (to be super scribed as Envelope-1 with name of the work, tender no.) should 
contain the cost of the tender document in case the tender is down loaded from the web site 
(Tender can be purchased from the office of GM(WC) by paying tender cost in the form of 
DD/PO/BC as cited at para-2 above in which case tender cost need not be enclosed while 
submitting the tender), Earnest Money Deposit(EMD) separately in the form of DD/PO/BC etc 
(refer to instruction to tenderer) and pre-qualification documents[Criteria eligibility/experience  
 
 
 
 

TENDER NO: 75623-0/ SMS
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and other documents etc.) as cited at para- 1.0 above, duly signed / attested by the authorized 
representative of the company.  Second envelope (to be super scribed as Envelope-2 with name 
of the work, tender no.) should contain price bid in its prescribed format along with the tender 
document.  

3.2 The first cover shall be opened initially and only on satisfying the eligibility criteria, adequacy of 
cost of tender document ( incase of downloaded tender) and EMD etc., placed in it, the second 
envelope containing the price bid shall be opened. In case the price bid(s) is/are not opened 
immediately  after opening of  Envelope-1, then the date and time of opening of the price bid 
along with names of successful tenderers in pre-qualification will be subsequently displayed in 
the notice board of Works Contracts only and no individual communication to tenderers will be 
made.  

3.3. The documents submitted in the first envelope by the tenderers in respect of pre-qualification 
criteria are final and no further correspondence / clarifications / submissions in this regard 
shall be entertained. 

3.4 Scope of work, Bill of Quantities (BOQ), Terms & Conditions given in the tender documents 
(placed in the website) is final. On verification, at any time, whether the tenderer is successful 
or not, if any of the documents submitted by the tenderer including the documents downloaded 
from our website / issued are found tampered/altered/ incomplete, they are liable for actions 
like rejection of the tender, cancellation & termination of the contract, debarring etc., as per the 
rules of the company. 

3.5 It will be presumed that the tenderers have gone through the General Conditions, Special 
Conditions & Instructions to tenderer etc., of the contract available in the website which shall be 
binding on him/ them. 

3.6 The tenderer shall download the “TENDER SCHEDULE” available on the website in totality and 
submit the same duly signed on each page.  Any time prior to the deadline for submission of 
bids, Works Contracts department may, for any reason, modify the tender terms and conditions 
by way of an amendment, such amendment  will be notified on RINL’s website at regular 
intervals. 

3.7 Tenders submitted against the NIT / Tender shall not be returned in case the tender opening 
date is extended/postponed.  Tenderers desirous to modify their offer / terms may submit their 
revised / supplementary offer(s) within the extended TOD, by clearly stating the extent of 
updation done to their original offer and the order of prevalence of revised offer vis-à-vis 
original offer.  The employer reserves the right to open the original offer along with revised 
offer(s). 

4.0. Tenderers shall submit VAT Registration Certificate under APVAT Act if available, if not available 
successful tenderer shall produce Registration Certificate under APVAT Act, wherever 
applicable, before signing the Work Order / Letter of Acceptance and submit a copy of the 
same. 

5.0. The tender documents and other details can be downloaded from our web site: 
www.vizagsteel.com and the same are to be submitted to the Deputy General Manager (Works 

Contracts)I/C, Visakhapatnam Steel Plant duly signed on each page by the tenderer 

6.0. Non-transferable tender document can also be obtained from the office of Deputy General 
Manager (Works Contracts)I/C, VSP on written request on bidder’s letter head on payment of 

on or 
before  03.00PM on 16.02.2016. 

TENDER NO: 75623-0/ SMS
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tender cost in the form of DD/BC during working hours 10 AM to 4.30 PM on or before 
04.30PM on 15.02.2016. 

7.0. Tenders will be received in the office of Deputy General Manager (Works Contracts)I/C, up to 
03.00 PM on 16.02.2016 and Envelope-1 will be opened immediately there after. 

8.0. VSP after opening of tender/bid document may seek in writing, documents/clarifications which 
are necessary for evaluation of tender/bid document from the Tenderers/bidders or issuing 
authority for confirmation of eligibility/pre-qualification stipulated in the NIT. 

9.0 If it comes to the notice of VSP at any stage right from request for registration /tender 
document that any of the certificates /documents submitted by applicant for registration or by 
bidders are found to be false /fake/doctored, the party will be debarred from participation in all 
VSP tenders for a period of 05(FIVE) years including termination of contract, if awarded. 
E.M.D/Security Deposit etc., if any will be forfeited. The contracting agency in such cases    shall 
make good to VSP any loss or damage resulting from such termination.  Contracts in operation 
any where in VSP will also be terminated with attendant fall outs like forfeiture of 
E.M.D./Security Deposit , if any, and recovery of risk and cost charges etc., Decision of V.S.P 
Management will be final and binding. 

10.0 The date  of opening of the pre-qualification cover ( envelope-1) shall be the  date of tender 
opening in respect of both the single bid and two-bid ( techno-commercial and price-bid). 

11.0   Successful tenderer should be in a position to produce, after opening of the price bids, the 
Original Certificates in support of the attested copies of relevant documents submitted along 
with  tender document. Failure to produce the original certificates at this stage in support of 
the attested copies of Electrical License/any other documents etc. submitted earlier would 
result in disqualification and forfeiture of EMD and also liable for debarring from participation 
in VSP tenders.   

12.0  Tender documents will be issued to tenderers based on their request and on payment of tender  
cost or same can  be downloaded from our web site by submitting the cost of tender along with  
their offer. However, RINL will not be responsible for any delay/loss/any website related 
problems in downloading the tender documents etc.. RINL reserve the right to (a) Issue or 
Refuse tender documents without assigning any reason. (b) Split and award the work to more 
than one agency, (c) reject any or all the tenders or to accept any tender wholly or in part or 
drop the proposal of receiving tenders at any time without assigning any reason there of and 
without being liable to refund the cost of tender documents thereupon. 

 
 

For Deputy General Manager (Works Contracts) I/C 

TENDER NO: 75623-0/ SMS
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FORM – A 
 
Ref. Tender No.           
Name of the Work :     STRUCTURAL REPAIR AND MECHANICAL OVERHAULING 
                        OF SLAG POT TRANSFER CAR AND SLAG DUMP CAR  
To  
Deputy General Manager (WC) I/C 
Works Contracts Department 
Visakhapatnam Steel Plant 
Visakhapatnam-530 031. 
 

Sirs, 
With reference to the Notice Inviting Tender, I/We have gone through the tender documents issued to 
us.  I/We have also gone through the General Conditions of Contract of VSP available in VSP web site 
and noted the contents therein.  I/We hereby confirm that I/We shall abide by Terms and Conditions of 
General Conditions of the Contract including Form of Tender, Invitation to Tender, Articles of 
Agreement etc.   I/We hereby declare that, I/We have visited, inspected and examined the site and its 
surroundings and satisfied ourselves before submitting this tender, obtained information about the 
nature of work, facilities that may be required and obtained necessary information about Working 
Conditions, risk contingencies etc., which may influence this tender.  We hereby offer to execute & 
maintain the work during the defect liability period in conformity with the tender conditions at the 
respective rates quoted by us. 
I/We have deposited the EMD, which amount is not to bear any interest and I/We do hereby agree that 
this sum shall  be forfeited by me/us if I/We revoke/withdraw/cancel my/our tender or if I/We vary any 
terms in our tender during the validity period of the tender without your written consent and/or if in 
the event of Visakhapatnam Steel Plant  accepting my/our tender and I/We fail to deposit the required 
security money, execute the Agreement and/start the work within reasonable time (to be determined 
by  the Engineer) after written acceptance of my/our Tender. 
 

• Status of the firm (mark)  
  
• Proprietary /Partnership/others 

(Specify) 
* Authority to Sign: 
a)  Proprietor 
b) Managing Partner  
c)   Power of attorney  holder 
Name of Partners: 
1) 
2) 
3)      
       

                                                                        Yours faithfully,                                                                           
(Signature of Contractor)                                                       

Name:………………………………… 

75623-0 

Following Details are to be furnished by the tenderer compulsorily 
(neat & legible) while submitting the tender schedule 

Income Tax PAN No.  
Status/Reason for not 
having PAN No. 

 

                   OFFICIAL ADDRESS 
Phone No: 

Cell No   : 

Fax No.: 

e-mail address: 

Vendor Code : 

TENDER NO: 75623-0/ SMS
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INSTRUCTIONS TO TENDERERS 

 
1.a) Tenders shall be submitted in the office of the Deputy General Manager (Works Contracts)I/C, 

Visakhapatnam Steel Plant, Visakhapatnam – 530 031. 
b)  Tenders shall be submitted in the prescribed form issued by VSP.  The Tender documents 

issued are not transferable.  Tender documents issued/downloaded shall be submitted wholly 
without detaching any part. 

c)  The Tenderer shall agree to VSP’s terms and conditions, specifications/scope of work, etc., and 
quote their “Total Amount only” accordingly. 

   d)  Tender shall be for the entire scope of work mentioned in the tender documents. 
e) Tenderer  “Shall quote only the Total Amount in figures and in words”.  Over writing is not 

permitted and corrections are to be essentially initialed.  Amount quoted in words shall govern 
in case of variance between figures and words. 

f)   The “ Total Amount quoted in figures and words shall be tallied”  before submission of the 
tender and all mistakes corrected and initialed.  Quotation shall preferably be type written or 
written in neat and legible handwriting.  All the pages of tender documents shall be signed by 
the tenderer. 

g) Respective tenderers participating in the tenders due for opening on the scheduled day, can 
witness the opening of tenders/price bid on production of valid identity card/gate pass, or 
alternately, shall give a duly signed authorization to their designated representatives who are 
nominated if they wish to witness the tender/price bid opening.   
However, if any person is found to be obstructing the passage / entry to the tender box, or if any 
unauthorized person is found in the tender opening room, the designated officer of Works Contracts 
Department, Incharge for tender submission / opening of bids or the Head of the Department of Works 
Contracts Department shall inform the CISF constable present on duty to evict the person.  Also, to 
intimate to CISF in writing, to cancel the Gate Pass for a period of 01 (One) year. 

h)  If by any reason the tender opening is postponed to any other date, the details will be displayed 
in the notice board of Works Contract Department.  Tenderers shall see the notice board 
regularly and keep themselves informed in this matter. 

i)  Before quoting, the tenderer shall necessarily contact the “Engineer” and fully understand the 
job, scope of work, unit of measurement, mode of measurement, scope of supply of materials 
by VSP if any, working conditions, shutdown arrangements, Labour deployment requirements, 
risk contingencies and such other factors which may affect their tender. 

j)   General Conditions of Contract of VSP for Works Contracts are available in the Office of DGM 
(Works Contracts)I/C and also in VSP’s web site for reference.  The tenderers shall study and 
understand all the relevant provisions before quoting. 

k)  Tenders shall be kept open for acceptance for a period 4 (Four) MONTHS from the date of 
opening of tender i.e.., Envelope-1. 

l)  After opening of tender, the tenderers may be called for negotiations and the details like date, 
time etc. will be displayed on the notice board of Works Contract Department.  The tenderers 
shall see the notice board regularly and keep themselves informed in this matter and promptly 
attend negotiations without fail. 

   m) Purchase Preference will be given to PSU’s where applicable as per DPE guidelines. 
   n)    The local Small Scale Industries as approved by VSP and registered with Works Contracts 

Department of Visakhapatnam Steel Plant in the category of Industrial Paint Manufactures for   
supply and application of industrial Paints to various structurals, equipment pipelines etc., are 

TENDER NO: 75623-0/ SMS
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eligible for purchase preference as per the policy of VSP in force from time to time.  The local 
small-scale industries, those who are technically and commercially acceptable shall be 
considered for extension of Purchase Preference, if the offer is within 15% above L-1 price and 
upon their matching with L-1 price. 

o)   The date of opening of pre-qualification envelope-1 shall be the date of tender opening in 
respect of both the SINGLE BID AND TWO- BID(Techno-commercial and Price bid) tenders.  

p) Corrections / amendments / replacement to / of the deficient documents / financial instruments for 
Earnest Money Deposit (EMD) & Cost of Tender Document (CTD) shall not be sought in the following cases 
where 

 
 (a) There is evidence of Tampering / Unauthorized correction. 
 (b) The value of financial instrument (s) / document (s) is falling short of the value stipulated in the 

NIT 
(c) The validity of the BG (s) as on initial tender opening date (TOD) is falling short of minimum 

validity period stipulated in the tender. 
 (d) Discrepancy exists in the name of Payee / Beneficiary 

(e) The bidder fails to submit CTD and / or EMD or in case of submission of a single instrument / 
document towards both CTD and EMD. 

 
 

2) EARNEST MONEY DEPOSIT (EMD) 
 
a) In case of Earnest Money Deposit being less than or equal to Rs.5 Lakhs, Earnest Money Deposit 

shall be in the form of Demand Draft / Pay Order / Banker’s Cheque obtained from any 
Nationalized or scheduled commercial bank in India, drawn in favour of Rashtriya Ispat Nigam 
Ltd., Visakhapatnam Steel Plant, payable at Visakhapatnam and shall be valid for a minimum 
period of one month from the Envelope-1 (Pre-qualification documents) opening date.  No 
other mode of payment will be accepted.   However, in case EMD exceeds Rs.5 Lakhs, tenderers 
have the option to submit the same in the form of Bank Guarantee (In the format as enclosed to 
the GCC) from any Scheduled Commercial Bank, encashable at Visakhaptnam.  Bank Guarantees 
shall be valid for a minimum period of 04(Four) months from the date of opening of Envelope-1 
(Pre-qualification documents).  The above shall supercede the instructions regarding “form of 
EMD” elsewhere in the tender document.  The above shall supercede the instructions regarding 
“Form of EMD” elsewhere in the tender document. 

b) Public Sector Enterprises of State / Central Government Undertakings are exempted from 
submission of Earnest Money Deposit (EMD) provided they submit a letter requesting for 
exemption from submission of EMD along with their offer.   

c) EXEMPTIONS / PREFERENCES FOR MICRO AND SMALL ENTERPRISES: 
1. Micro and Small Enterprises (MSEs) are exempted from submission of Cost of Tender 

Documents / Tender Processing Fee (CTD), Earnest Money Deposit (EMD), and Security 
Deposit (SD), irrespective of whether the service is to be carried out within or outside 
their premises subject to submission of proof of enlistment / registration with any of 
the following agencies: 

  
  (i) District Industries Centre [Acknowledge of Entrepreneur Memorandum ie., EM  
                          (Part-II)]. 
  (ii) Khadi and Village Industries Commission 
  (iii) Khadi and Village Industries Board 

TENDER NO: 75623-0/ SMS
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(iv) Coil Board 
(v) National Small Industries Corporation (NSIC) 

  (vi) Directorate of Handicrafts Handloom 
  (vii) Any other body specified by Ministry of MSME 
  Note: 

(a) Tender documents are uploaded in the websites (www.vizagsteel.com; 
www.pubtenders.gov.in; http://eprocure.gov.in ) and are to be down loaded 
from there only. 

(b) The Micro and Small Enterprises registered for the particular trade/items for 
which the tender is relevant, would only be eligible for exemption. 

(c) As regards Security Deposit (SD) exemption, the MSEs shall be required to 
submit a “Performance Guarantee Bond” of requisite value in the prescribed pro-
forma in lieu of Security Deposit.  It may be noted that waiver of SD is permitted 
only up to the monetary limit as specified in the proof of enlistment for which 
the unit is registered. 

 2. Preference to MSEs shall be considered under the following conditions: 
  (i) When the work is to be awarded to more than one tenderer, as stated in NIT. 
  (ii) In such cases the package size / value is pre-decided and indicated in the NIT. 

(iii) MSEs shall have valid enlistment / registration with specified agencies (as above), 
in relevant category.  The successful tenderer should ensure that the same is 
valid till the end of the contract period. 

(iv) The offer / bid of MSE shall be within the price band of L1 + 15% and upon their 
matching with the final negotiated price of L1 (L1 being other than MSE). 

On fulfilling the above conditions, the eligible MSEs shall be considered for award of the rest of 
the package(s) (after negotiating the final L1 price) of aggregate value not less than 20% of the 
total tendered value, in the order of their ranking in the bid.  In case there are more than one 
eligible MSEs with one or more owned by scheduled caste and scheduled tribe entrepreneurs, 
package (s) not less than 4% of the tendered value shall be considered for awarding to MSEs 
owned by SC ad ST Entrepreneurs.  The preferential award of work shall cease once the limit of 
20% of tendered value is attained.  Further allotment / award would be based on inter-se 
ranking of the rest of the tenderers other than who are already considered for allotment / 
award of package, subject to their matching with the final L1 negotiated price. 

d) EMDs of unsuccessful tenderers will be refunded after reasonable time without interest. 
 

3) MODE OF SUBMISSION OF TENDER 

 
a) Tender shall be submitted in two separate sealed covers.  In case of single bid tender, the first 

cover shall contain the D.D. / Pay Order / Banker’s Cheque for Earnest Money Deposit / Cost of 
Tender Document / EMD exemption documents for PSUs & SSI units, other pre-qualification 
documents etc. and the second cover shall contain the tender. 

b) In case of two bid system, the first cover shall contain the   techno-commercial bid part of 
tender, along with the other bank instruments / documents indicated in para 3(a) above, and 
the second cover shall contain only the price bid part of tender. 

TENDER NO: 75623-0/ SMS
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c) The two sealed covers as mentioned above shall be stapled / tied together and submitted.  The 
first cover will be opened first and only if the submitted documents / instruments are found to 
be as per NIT requirement, will the second cover containing the price bid be opened. 

d) Tenders not satisfying the requirements as per NIT will not be opened. 
 

 

TENDER NO: 75623-0/ SMS
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SPECIAL CONDITIONS OF CONTRACT  

 
1. GENERAL : The special conditions of the contract (SCC) are complementary to and 

shall be read in conjunction with General Conditions of Contract (GCC) of VSP for 
works contracts.  Scope of work, Bill of Quantities and other documents form part of 
the Tender Documents.  In case of any conflict of meaning between SCC & GCC, 
provisions of SCC shall over ride the Provisions of GCC. 

2. Visakhapatnam Steel Plant reserves the right to accept or reject the lowest or any 
other tender without assigning any reason and the work may be awarded to one of 
the Tenderers or to more than one tenderer. 

3. The contract shall be treated as having been entered into from the date of issue of 
the letter of intent/work order to the successful tenderer, unless otherwise specified. 

4. WATER, POWER AND COMPRESSED AIR: Unless otherwise specified to the contrary in 
the tender schedule, the contractor is entitled to use in the work such supplies of 
water, power and compressed air (Basing on availability) from VSP’s sources from 
approved tapping points, free of cost.  The contractor shall make his own 
arrangement for drawing the same to the work spot. 

5. The successful tenderer shall produce Registration Certificate under APVAT Act, 
wherever applicable, before signing the Work Order / Letter of Acceptance and 
submit a copy of the same. 

6. Immediately on receipt of work order, the successful tenderer shall obtain and submit 
the following documents to the Engineer with a copy to ZPE/Manager (Pers)/CLC 
before start of work.  
a(i)  ESI registration certificate with the contractor’s Code no. covering all the 

workmen under ESI Scheme, which shall be effective from the date of start of 
contract and cover for the entire period of contract including extended 
period/defect liability period, if any. 

a(ii)  Insurance policy for payment of exgratia amount of Rs.5,00,000/- (Rupees 
Five lakhs only) per head in case of fatal accidents while on duty, to the 
contract labour engaged by him in addition to the coverage under ESI Scheme 
/ Workmen Compensation Insurance Policy whichever is applicable.  As and 
when a fatal accident takes place while on duty along with the benefits under 
the ESI Scheme / Workmen Compensation, whichever is applicable, the 
contractor is required to pay the ex-gratia amount within 30 (Thirty) days 
from the date of accident to the legal heir of the deceased.  In case of any 
delay in paying the ex-gratia amount as above, the Employer has the right to 
pay such amount directly to the legal heir of the deceased and recover the 
same from the contractor’s running / future bills.  This insurance policy is to 
be taken by the contractor over and above the provisions specified under 
Clause No. 6.13 (Third Party) and 6.14 (ESI Act) of the General Conditions of 
Contract.  

a(iii) Copy of the policy for third party insurance as stipulated in Clause 6.13 of the 
GCC. 

TENDER NO: 75623-0/ SMS
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b) Labour License obtained from Assistant Labour Commissioner (Central), 
Visakhapatnam. 

c)  PF Registration Certificate issued by PF Authorities 
d) Safety clearance from Safety Engineering Department of VSP. 

7. The contractor shall submit wage records, work commencement/completion 
certificate etc. and obtain necessary  clearance from Contract Labour Cell of  VSP for 
bills clearance. 

8. The contractor shall ensure strict compliance with provisions of the Employee’s 
Provident Fund Act, 1952 and the scheme framed there under in so far as they are 
applicable to their establishment and agencies engaged by them.  The contractor is 
also required to indemnify the employer  against  any  loss  or  claim or penalties or  
damages   whatsoever resulting out of non- compliance on the part  of the contractor 
with the provisions of aforesaid act and the schemes framed there under.  A copy of 
the provident fund membership certificate/PF CODE number shall be submitted by 
the contractor. 

9. The contractor shall follow the provisions of Indian Factories Act and all rules made 
there under from time to time as applicable and shall indemnify the employer against 
all claims of compensations under the provisions of the act in respect of workmen 
employed by the contractor in carrying out the work against all costs, expenses and 
penalties that may be incurred by the employer in connection therewith. 

10. a) Total amount quoted shall be inclusive of all taxes, levies, duties, royalties, 
overheads and the like but excluding service tax prevailing as on the date of 
submission of bids. 

b) During the operation of the contract if any new taxes/duties/levies etc are 
imposed or rates undergo changes, as notified by the Government and 
become applicable to the subject works, the same shall be reimbursed by VSP 
on production of documentary evidence in respect of the payment of the 
same.  Similarly benefits accruing to agency on account of 
withdrawal/reduction in any existing taxes and duties shall be passed on to 
VSP. 

c) The benefit offered by the agency (other than Service Tax) will be deducted 
from each bill on the offered percentage basis.  Amount so recovered shall be 
released, limiting to the percentage of benefit offered on the quoted price, 
only on receipt of credit by VSP. 

d) The prices are exclusive of Service Tax.  RINL-VSP will pay Service Tax as 
applicable on submission of Invoices in accordance with Rule 4A (1) of Service 
Tax Rules 1994. 

 The contractor will be paid Service Tax by RINL-VSP along with monthly 
service charge bills for further deposit with Central Excise Authorities.  The 
contract will, in turn, submit the documentary evidence in support of payment 
of Service Tax of each month along with subsequent month RA Bills. 

11. ADVANCE: No advance of any sort will be given by VSP. 
12. PAYMENT TERMS: Payment will be made monthly on recommendations of the 

Engineer basing on the quantities executed, at accepted rates. 

TENDER NO: 75623-0/ SMS
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13. MEASUREMENTS: The contractor shall   take   measurements jointly with the Engineer 
or his representative and keep joint records for the same.  Bills shall be prepared and 
submitted by the contractor basing on agreed measurements. 

14. INITIAL SECURITY DEPOSIT (ISD):  Initial Security Deposit for the work shall be @ 2% of 
contract price.  Earnest Money Deposited by the successful tenderer shall be adjusted 
against ISD, and the difference between ISD and EMD shall be deposited in the 
manner mentioned in the work order/letter of intent. 

15. RETENTION MONEY: Retention Money for contracts up to a value of Rs. 100 lakhs, at 
the rate of 7.5% of the bills for works with defective liability period not NIL and at the 
rate of 5.0% for works with defective liability period “NIL” will be deducted from each 
bill until this amount together with the Initial Security Deposit reach the limit of 
retention which is 7.5% or 5.0% as the case may be for the value of work.  The 
Retention Money shall be released after the satisfactory completion of defect liability 
period after liquidating the defects.  For contracts of value above Rs.100 Lakhs, the 
limit of retention money shall be Rs.7.5 lakhs plus 5% of the value exceeding Rs.100 
lakhs. 

16. Security Deposit: : The Public Sector Enterprises or State/Central Government 
Undertakings/ MSEs shall be required to submit a “Performance Guarantee Bond” of 
requisite value in the prescribed proforma in lieu of Security Deposit covering  the 
period of contract + defect liability period + 6 months (Claim period).  It may be 
noted that waiver of Security Deposit is permitted only up to the monetary limit as 
specified in the proof of enlistment for which the unit is registered for MSEs. 

17. Recovery of income tax at source will be made from contractor’s bill and deposited 
with   Income Tax Department as per rules.  Recovery of sales tax applicable shall be 
made from the contractor’s bills. 

18 .  SAFETY: 
a) The contractor and his workers must strictly take all safety precautions and 

shall supply to his workers dependable safety appliances like hand gloves, 
safety boots, safety belt, safety helmets, duster cloth, dust mask/nostril filter 
etc.  In addition to this, contractor shall also provide additional safety 
appliances as per requirement and follow safe working practices like using 
fully insulated electrode holders etc.   He shall also ensure that his workmen 
intelligently use only dependable safety appliances supplied to them. 

b) The contractor shall take adequate safety precaution to prevent accidents at 
site.  The contractor shall also ensure that his employees observe the 
statutory safety rules and regulations and also those laid down by the 
employer from time to time and promptly submit report of accident and state 
the measures taken by him to prevent their recurrence and also keep the 
employer indemnified of all claims arising out of such accidents. 

c) No Workmen shall be engaged on the work without proper safety induction 
and without using required PPE.  Use of safety helmet and shoe is must 
excepting in painting works where shoe will not be used.  
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d) All the safety appliances required for safe working as decided by 
SED/Contract operating department shall be provided by the contractor to his 
workmen. 

e) Clearance to start the job will be obtained by the contractor in form ‘A&B’ 
before start of work. The forms may be obtained from the dept. concerned. 

f) Works at height cannot be started without clearance from Zonal Safety Officer.  
The workers engaged for work at height shall possess height pass from SED.  
The names of workmen working at height or in hazardous areas will be 
written on the body of form “B”. 

g) Contravention of any safety regulation of VSP in vogue from time to time will 
result into work stoppage, levying penalties and ultimately in contract 
termination.  The list of safety violations category wise are as follows: 

 
 
 
  I. Category-I of Safety Violations: 

Penalty amount: First offence Rs.100/-,  2nd

 

 or subsequent offences 
Rs.300/- 

   (1) Occasional violation of not wearing crash helmet; 
   (2) Driver of two wheeler carrying more than one pillion rider; 
   (3) Wrong parking of vehicle. 
 
  II. Category-II of Safety Violations (Minor Violations): 
 

Penalty amount: 1st violation Rs.2500/-, 2nd violation Rs.10,000/-, 3rd

 

 
& subsequent violations Rs.20,000/- 

   (1) Working at Height without Height-pass; 
   (2) Unauthorized entry at hazardous location; 
   (3) Engaging workers without safety training; 
   (4) Proper ladder/steps not provided for working; 
   (5) Failure to provide proper Shuttering at excavation works; 
   (6) Power connection taken from board without proper board plug; 
   (7) Fitness certification of cranes/hydra/heavy vehicles not 
available; 
   (8) Crane rope conditions not ok; 
   (9) Not wearing safety helmet/safety shoe at site; 
   (10) Safety goggles/Hand gloves not used; 
   (11) Gas cutting without goggle; 
   (12) Rolling/lifting of cylinder/dragging on the ground (without 
cage); 
   (13) Welding with non-standard holder; 
   (14) Welding machine earthing (double body earthing) not done; 
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   (15) Gas hose pipe clamping done by wires; 
   (16) LPG cylinder date expiry/over; 
   (17) Loading/unloading of cylinder – cushion not given; 
   (18) Condition of hose pipe not good; 
   (19) Working with leaking cylinder; 
   (20) Using non-power cable instead of welding cable; 
   (21) Working without work permit/shut down; 
   (22) Not putting red flags/stoppers; 
   (23) Dismantling of structure without authorized plan; 
   (24) Unauthorized Oxygen/Nitrogen tapping; 
   (25) Not having proper gate passes/other area passes; 
   (26) Use of damaged slings/tools/ropes; 
   (27) Use of hand grinders/mixer machines without guard; 
   (28) Not reporting of accident; 
   (29) Taking shelter behind Electrical panel; 
   (30) Driving of heavy vehicles on the road during restricted hour; 
   (31) Truck side panel Broken/Not Ok; 
   (32) Dropping/Spillage of material on the road; 
   (33) No number plate on vehicle; 
   (34) No indicator light/brake light on vehicles; 
   (35) Driving Dangerously; 
   (36) Overloading of vehicles beyond CC weight; 
   (37) Racing and trials of speed, overtaking heavy vehicles; 
   (38) Moving vehicles in unauthorized restricted routes; 
   (39) Talking with cell-phone while driving; 
   (40) Truck carrying powdery material without Tarpaulin; 
   (41) Vehicles without Red flags/Red lights, side-guards & Donnage; 
   (42) Stock protruding out of the truck body; 
 
  III. Category-III of Safety Violations (Major Violations): 
  

Penalty amount: 1st violation Rs.7,500/-, 2nd

 

 & subsequent violations 
Rs.15,000/- 

(1) Using bamboo or other non standard material for scaffolding; 
(2) Railing not given at platforms or opening of floor; 

   (3) Scaffolding planks not tied properly; 
   (4) Throwing/dropping of material from height; 
   (5) Proper ladder/approach not given for working at height; 
   (6) Walkway/Cross over not provided; 
   (7) No barricading of excavated pits; 
   (8) No top cover on power distribution board; 
   (9) Sleeping under truck; 
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(10)       Absence of Supervisor at height-works, confined space jobs 
and other hazardous jobs; 

   (11) Welding screen/Face shield, welder gloves not used; 
   (12) Driving vehicles without valid driving licence; 
   (13) Driving by an Drunken person. 
 

IV. Category-IV of Safety Violations (High-Risk Violations): Penalty 
amount: Rs.15,000/- 

 
   (1) Failure to use Full body harness with double lanyard; 
   (2) Life line of Full body harness not anchored; 
   (3) Floor opening left unguarded in the area of work; 
   (4) Working at roof without daily permit; 
   (5) Working in confined space without Confined-space work-
permit; 
   (6) Violation of electrical shutdown/PTW; 
   (7) Violation of HOT work permit system 
 

V. Category-V of Safety Violations: (The penalties will be imposed on 
agency in case the reasons to the accidents are attributable to the 
agency). 

 
(1) Serious injuries and permanent disabilities - Penalty amount: 

Rs.1,00,000/- or 2.5% of contract value whichever is less; 
(2) Fatal accident cases - Penalty amount: Rs.2,00,000/- or 10% of 

contract value whichever is less. 
 

(1) The above penalties related to the accidents mentioned at Category (V) 
will be imposed on agency in case the reasons to the accidents are 
attributable to the agency. 

(2) Independent of the above, the contractor shall be debarred or 
deregistered from taking up further contractual work in VSP in case 
any repeated fatal accident after 3rd

 

 incident for the reasons 
attributable to contractor. 

Note:  The penalties mentioned above are in addition to those which 
are applicable as per the Statutory Acts & Rules.   In case of any 
imposed penalty by any statutory authority, the same shall be over and 
above the contractual clauses). 

 
(3) Without prejudice to the right conferred for stoppage of work for 

violation of safety rules, the contractor shall be liable for penalty at the 
rates indicated above depending upon the category of violation. 
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(4) Operating authority will assess the penalty amount having regard to all 
the circumstances in particular in nature and gravity of the violation on 
the advice of Head of the Safety Engineering Department and will issue 
a show cause notice specifying therein the proposed penalty.  
Considering the cause shown by the contractor, if any, the operating 
authority shall pass final orders which shall then be binding on the 
contractor.  The penalty amount shall be recoverable from any bill and 
/ or EMD / Security Deposit of the contractor without any further 
reference to him. 

 
h) “The contractor shall ensure that the Welders and Gas Cutters wear cotton 

dress and leather apron.  They shall not wear nylon/synthetic dress.  This is 
required to avoid any fire accident.  This must be followed strictly”. 

 
19. SHUTDOWNS:  

A)  Necessary shutdowns will be arranged by VSP to the contractor for carrying 
out the work based on requirement.  No claims on account of 
delayed/prolonged shutdown will be entertained. 

B)  The works assigned to the contractor by the Engineer from time to time shall 
be completed within the time schedule fixed by the Engineer in each case, 
within the approved shut down period. 

20.         LABOUR DEPLOYMENT:  
       A)  The contractor shall deploy his labour as per requirement and as instructed 

by the Engineer.  It may be necessary to carryout the work round the clock 
based on requirement and shutdown provided.   The contractor’s rate shall 
cover such eventualities. 

 B)  Only trained, experienced, safety inducted workers acceptable to the Engineer 
shall be engaged on this work, work shall be executed as per specifications to 
the satisfaction of the Engineer. 

C) As and when need arises in the Annual works from time to time either for 
extra requirement of work or as a replacement in running contracts or a 
contract commencing for the first time, the contractor shall ensure that 
Displaced Persons (DPs) are engaged in unskilled category of workers to the 
extent of 50% (fifty percent).  The contractor shall contract the Engineer-in-
charge for this purpose. 

D) The Contractor shall engage contract worker(s) who do not have any adverse 
record with respect to his character in the past. For this purpose, the 
character and antecedents of the proposed  worker(s) whom the Contractor 
intended to engage, shall be got verified by the Police and report shall be 
submitted. Till such time the report is submitted, the proposed contract 
worker(s) will be given only provisional pass and the pass will be cancelled in 
case any adverse report is reported. 

21. SECURITY REGULALTIONS: The contractor shall abide by and also observe all security 
regulations promulgated from time to time by the employer. 
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22. STORING/STACKING OF MATERIALS: Storing/Stacking/Placing of materials shall be 
only at the places designated by the engineer. 

23. The contractor, his supervisors and workmen shall observe entry and exit timings 
strictly. 

24. After completion of work activity, the site has to be cleared of all debris, construction 
material and the like. 

25. The successful tenderer shall start the work immediately after obtaining gate passes 
and safety induction training and clearance from the Employer. 

26. NOTICES: Any notice to be given to the contractor under terms of the contract shall 
be considered duly served, if the same has been delivered to, left for or posted by 
registered post to the contractors principal place of business (or in the event of the 
contractor being a company, its registered office), at the site or to their last known 
address. 

27. DEFAULT BY TENDERERS: The successful tenderer may be debarred at the 
discretion of the company, from issue of further tender documents, work orders etc., 
for a specified period to be decided by the employer in case of : 
“Undue delay in starting and execution of work awarded, poor performance, backing 
out from the tender, non accepting work order/LOI during the validity of tender or 
non observance of safety rules and regulations, misappropriation of company’s 
materials/property, non payment of due wages to labour or such similar defaults”.   
   

28. Successful tenderer should be in a position to produce the Original Certificate in 
support of the attested copies of relevant documents enclosed along with pre-
qualification documents or afterwards, after opening of the Price Bids. 

29. Failure to produce the original certificates at this stage in support of the attested 
copies of PF Registration/ITCC/Electrical License/Experience/Qualification any other 
documents etc., submitted earlier would result in disqualification and forfeiture of 
EMD and also liable for debarring from participation in VSP tenders. 

30. If it comes to the notice of VSP at any stage right from request for registration/tender 
document that any of the certificates/documents submitted by applicant for 
registration or by bidders are found to be false/fake/doctored, the party will be 
debarred from participation in all VSP tenders for a period of    05 (FIVE) YEARS 
including termination of Contract, if awarded. EMD / Security Deposit etc., if any, will 
be forfeited. The Contracting Agency in such cases shall make good to VSP any loss 
or damage resulting from such termination. Contracts in operation any where in VSP 
will also be terminated with attendant fall outs like forfeiture of E.M.D. / Security 
Deposit, if any, and recovery of risk and cost charges etc. Decision of V.S.P. 
Management will be final and binding. 

31. Failure to execute the work after LOI/WORK ORDER is given, will make the party liable 
for debarring for a period of 2 (TWO) YEARS. 

32. In case it is found before/after award of work to the person/agency through Limited 
Tender Enquiry (LTE) that the same person/agency is proprietor/proprietress/partner 
of two or more separate agencies and quoted for the same work, then punitive action 
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to the extent of debarring up to 02 (Two) years from participating in VSP tenders will 
be taken. 

33. In case the Tenderers revoke/withdraw/cancel their tender or they vary any terms of 
their tender during the validity period of the tender without the written consent of 
Visakhapatnam Steel Plant (VSP) or in the event of VSP accepting their tender and fail 
to deposit the required security money, execute the Agreement and fail to start the 
work within reasonable time (to be determined by the Engineer) after written 
acceptance of their tender – EMD submitted by them will be forfeited by VSP. 

34. Contractor shall note that: 
i) Time for mobilization after issue of FAX Letter of Intent/detailed Letter of 

Intent / Work Order shall be; 
            a. 03 (Three) days for Capital Repairs 

b. 15 days for Civil Works 
c. 60 days for painting works of Structural Engineering Department 
d. 07 (Seven) days for Annual Mechanical, Electrical and works of 

technological assistance/cleaning. 
ii)    Re-starting the work after disruption shall be within 04 (Four) to 06 (Six) 

hours after the cause of disruption is removed as decided by the HOD. 
                iii) Notice period for Contract Termination shall be - 03 (Three) hours in the 

event of breakdowns, 02 (Two) days in Capital Repairs and 10 days in other 
works. 

 Failure to adhere to above stipulations may result in Termination of contract at risk & 
cost and will make the party liable for debarring for a period o 2 (Two) years. 

35. Agencies are required to submit Bank Guarantee for the value as decided by the 
Engineer as a Security while taking out Equipment/Components/materials of VSP to 
their workshop situated outside the VSP premises for carrying out repairs. 

36. In case of revision in RINL / VSP approved wage rate, consequent to the revision in 
the minimum wages (either in Basic Wage or Living Allowances) as notified by the 
Regional Labour Commissioner (Central), Hyderabad, Escalation amount to the 
contract shall be payable as per the following formula: 

 
V = 

Xo 
L x W x (X-Xo) 

              WHERE: 
               V= Escalation Payable 
               L= Labour Content during billing period 
               W=  Gross value of work done on the basis of Contract Rates for the period for 

which variation is applicable 
               X=  Revised Weighted Average of RINL/VSP approved Rates for the period for 

which variation is applicable (for Unskilled, Semi-skilled and Skilled 
categories of Workers) based on the minimum wages as notified by the ALC 
(Central), Hyderabad, for the period under consideration for that contract 
as per present man days of different categories for the billing period. 
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Xo =  Existing (on the basis which tender estimate prepared) Weighted average of 
VSP approved rates (for Unskilled, Semi-skilled and Skilled categories of 
Workers and which is based on the Minimum Wages notified by 
Commissioner of Labour, Govt. of Andhra Pradesh, Hyderabad) for that 
contract as per present man days of different categories for the billing 
period. 

Computation of X and Xo & L 
 

: 

X= (a*USR + b*SSR + c*SKR)/(a+b+c) 
Xo= (a*USRo + b*SSRo + c*SKRo) / (a+b+c) 
L   = (a*USRo + b*SSRo + c*SKRo) / W 
 
Where 
a= man days present by USW during the billing period 
b= man days present by SSW during the billing period 
c= man days present by SKW during the billing period 
 
USR= Revised VSP approved Rate for USW at the time of billing 
SSR= Revised VSP approved Rate for SSW at the time of billing 
SKR= Revised VSP approved Rate for SKW at the time of billing 
 
USRo= VSP approved Rate for USW indicated based on which the Estimate of work 

was prepared, 
SSRo= VSP approved Rate for SSW indicated based on which the Estimate of work 

was prepared, 
SKRo= VSP approved Rate for SKW indicated based on which the Estimate of work 

was prepared, 
 
(The above escalation shall be independent of the award percentage whether positive 
or negative) 

 
37. PAYMENT OF MINIMUM WAGES:  
37.1.  Wages paid to the workmen by the contractor should not be less than the rates 

notified by the Regional Labour Commissioner (Central), Hyderabad, from time to 
time with regard to the minimum wages applicable to the respective categories of 
workmen plus the ad-hoc amount at the rate of `.11.54ps as per working day per 
workman per category.  Wages with ad-hoc amount to the workmen should be paid 
on or before the 7th of the subsequent month.  if 7th falls on a holiday or weekly off 
day, the payment should be made one day prior to that.   Payment of PF for the 
month, both the employer’s (in this case contractor) and employee’s  (in this case 
workmen employed by the contractor) contributions should be deposited in the bank 
in the permanent PF code number and challan obtained before the 15th of the 
subsequent month and forwarded to the Engineer”. In case of failure of the contractor 
to comply with any of the above, the following action will be taken by VSP. 
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1a) Lapse  --------------Payment of wages at rates less than those notified 

under the minimum wages. 
 

Action by VSP ---------------An amount equivalent to the differential 
amount between wages to be paid under minimum wages notification of the 
Government applicable for the period less actual wages paid shall be 
recovered from the bills as certified by the engineer. 

 
b) Lapse -------------Non payment of adhoc amount  
 

Action by VSP ------------An amount equivalent to actual payable towards 
adhoc amount to the workmen engaged for relevant period shall be recovered 
from the bills as certified by the Engr. 

 
 2) Lapse ----------------Non payment of wages 
 

Action by VSP -------------An amount equivalent to wages payable by the 
contractor applicable for the relevant period shall be recovered from the bills 
as certified by the Engineer. 

 
 3) Lapse -------------------Non payment of PF 
 

Action by VSP  -----------Recovery of PF amount and an amount equivalent 
to maximum penalty leviable by Regional Provident Fund Commissioner for 
the delayed period under the provisions of ERP & MP Act and Rules for 
delayed remittance of PF contributions (both the employee’s and employer’s 
contribution), shall be recovered from the  bills of contractor as certified by 
Engineer. 

 
 4) Lapse ---------------Delayed payment of PF  
 

Action by VSP ------------- An amount equivalent to maximum penalty 
leviable by Regional provident Fund Commissioner for the delayed period 
under the provisions of EPF & MP Act and rules for delayed remittance of PF 
contributions (both the employee’s and employer’s contribution), shall be 
recovered from the bills of the contractor as certified by Engineer.    
 

37.2. The contractor shall have to pay WELFARE ALLOWANCE (earlier known as SMA, 
ASMA) towards fuel charges, food, milk, tiffin, coconut water, washing 
allowance etc @ `.80.76ps per day of actual attendance of each worker 
deployed in the contract not exceeding `.2100/- per month in addition to the 
wages as indicated in the minimum wages clause of Special Conditions of 
Contract .  The contractor will submit his claim with proof of such payment 
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made in this connection in the RA Bill and the same amount will be 
reimbursed/paid to him. 

37.2.1. It may be noted that the payment of WELFARE ALLOWANCE is towards the 
expenditure incurred by the contract labour towards Fuel Charge, Coconut 
Water Allowance, Washing Allowance, Food/Milk/Tiffin Allowance. 

37.2.3. The contractor is required to take the above aspects into consideration while 
submitting their offers and no profit/overhead charges will be paid by VSP on 
this account. 

37.2.4. As regards applicability of payment of WELFARE ALLOWANCE, the contractor 
may refer NIT/Terms & Conditions of the contract in this regard. 

37.3 (a) Penalty for delayed payment / non-payment of wages: 
If the contractor fails to pay wages within the stipulated time ie., by 7th

  (b) Payment of wages through banks: 

 
working day of the subsequent month, a penalty up to 1% of the gross 
wages (Basic, DA & Over time (if any) except Adhoc, SMA, ASMA and 
other allowances) of the workers will be levied for every day of lapse 
subject to a maximum of 10% in any calendar month.  This is without 
prejudice to appropriate action against the contractor including 
debarring, in case of perpetual / habitual default”. 

The contractor shall pay wages not less than the minimum wages 
notified by the appropriate Government from time to time to the 
workers deployed by him.  The payment shall be made on the due 
dates either by way of crossed cheques or crediting the wages to the 
bank accounts of the concerned contract workers.  Proof of such 
payment shall be submitted by the contractor to the Engineer Incharge 
by 10th

38. The contract period can be extended at the discretion of V.S.P. up to 04 (Four) 
months   

 of the subsequent calendar month. 

at the existing Rates, Terms and conditions and the Contractor shall be 
bound to execute the work accordingly and  the offer of the Contractor is deemed to 
include this aspect.

39. The tenderers shall note that in case of quoting above the Estimated Value of V.S.P. 
the L-1 party shall furnish logical / satisfactory explanation which V.S.P. may seek if 
felt necessary for quoting such high rates. If the explanation offered by the L-1 party 
is not acceptable to V.S.P., the L-1 party may be recommended for disqualification 
while retendering the work. 

   

40. The contractor should clearly understand and comply with the Factories Act 1948 and 
relieve the FEMALE WORKERS from their work site within the restricted working hours 
prescribed therein under section 66(b). 

41. The following deductions per workman deployed category-wise shall be made from 
the bills/amounts due to the contractor as applicable for the work done and such 
deducted amounts shall be released as mentioned below:  

 
1) Component --------- Notice pay 
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  Recovery amount per labour  per every working day  ---- 
  USK -----Rs.23.68ps, SSK -----Rs.26.77ps,  SK -----
Rs.31.49ps 
 
 2) Component ---------- Retrenchment compensation 
  Recovery amount per labour per every working day ------ 
  USK -----Rs.11.84ps,  SSK -----Rs.13.39ps,  SK -----
Rs.15.75ps 
 
 3) Component  --------- Leave with wages 
  Recovery amount per labour per every working day 
  USK -----Rs.14.57ps, SSK -----Rs.16.48ps,  SK -----
Rs.19.38ps 
 

To be released when ----------- After the contractor makes payment to 
the work men in the presence of Engineer Incharge and CLC representatives, a 
certificate to this effect is to be enclosed with pre-final bill (to be paid with 
pre-final bill). 

 
  Sub-total -  

USK -----Rs.50.09ps,  SSK -----Rs.56.64ps, SK -----
Rs.66.62ps 

 
 4) Component  ------------------ Bonus      
  Recovery amount per labour per every working day 
  USK -----Rs.11.55ps, SSK -----Rs.11.55ps,  SK -----

Rs.11.55ps 
 

To be released when ------------- After the contractor makes the 
payment to the  workmen in the presence of Engineer Incharge and CLC 
representatives, a certificate to this effect is to be enclosed with RA bill / pre-
final bill (to be paid with RA bill / pre-final bill as and when paid by the 
contractor. 

 
 
  GRAND TOTAL 
  USK -----Rs.61.64ps,  SSK -----Rs.68.19ps,  SK -----

Rs.78.17ps 
  10% towards profit and over heads of contractor   

USK -----Rs.06.16ps, SSK -----Rs.06.82ps,  SK -----
Rs.07.82ps 

  Total recovery amount     
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USK -----Rs.67.80ps,  SSK -----Rs.75.01ps,  SK -----
Rs.85.99ps 

 

i) The above recovery rates are 
Note:    

effective from 01/10/2014.

ii) Payment against the above component is to be made to the workmen based 
on 

  In case of 
any statutory revision in minimum wages payable to contract workmen as 
notified by the Regional Labour Commissioner (Central), Hyderabad from time 
to time, the above recovery amounts for workmen category-wise will be 
revised by RINL/VSP and will be notified accordingly. 

 
effective wages of last drawn pay. 

42.     PAYMENT MODE FOR BILL AMOUNTS:  

42.1 Following are the options available to the Contractors for availing e-payments. 

42.1.1    EFT System:  Under this system Banks offer their customers money Transfer 
service from account of any bank branch to any other Bank Branch.  The EFT system 
presently covers all the branches of about 77 banks located at 15 centers indicated 
below, where clearing houses are managed by RBI i.e., 

 i) New Delhi ii) Chandigarh iii) Kanpur iv) Jaipur v) Ahmedabad vi) Mumbai vii) Nagpur   
viii) Hyderabad ix) Bangalore x) Chennai xi) Trivendrum xii) Kolkata xiii) Bhubaneswar 
xiv) Guwahati xv) Patna. 

42.1.2 Direct Credit:  Suppliers opting for this system may open Bank accounts with any one 
of the following banks. 

i)  State Bank of India  - Steel Plant Branch 

ii) Canara Bank   - Steel Plant Branch 

iii) Bank of Baroda   - Steel Plant Branch 

iv) State Bank of Hyderabad  - Steel Plant Township Branch 

v) Andhra Bank   - Steel Plant Township Branch 

vi)  UCO Bank   - Steel Plant Township Branch 

vii)  IDBI    - Visakhapatnam Branch 

42.2 The Successful tenderer shall agree that all the payment due and payable in terms of 
the contract will be paid direct to his bank account and he shall give the bank 
account number and the address of the Bank in which the money is to be deposited” 
as per the format given below: 

 (1) Vendor Code     : 

 (2) Option      : RTGS / EFT 

 (3) Beneficiary Details  

  a) Name of Beneficiary (Max.35 characters) : 
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  b) Bank Name (Max. 35 characters)  : 

  c) Branch Name (Max. 35 characters)  : 

  d) Account Number (Max. 35 characters) : 

  e) Account type (Max. 35 characters) : 

   (Savings / Current / Overdraft) [Mention Code No. also] 

  f) Beneficiary Bank’s IFSC Code (Max. 11 characters): 

   (For RTGS Mode only) 

  g) Beneficiary Bank’s MICR Code (Max.09 characters): 

   (For EFT Mode only)      

 (Signature of the Party / 
Contractor) 

         Name: 

                     Desgn: 

CERTIFICATE 

Certified that the above particulars are found to be correct and matching with our 
records in respect of the above beneficiary. 

         Sd/-…………… 

        (Signature of Branch Manager) 

         Name  : 

         Seal of Bank : 

42.3 The contractor has to submit their bank account details in VSP format duly certified 
by Concerned Bank Manager for the purpose of making electronic payment before 
submission of First Running Account Bill, failing which the bill will not be processed. 

42.4. The Successful tenderer is required to give an undertaking to the Finance Department 
of VSP that the payment made by RINL/ VSP of any sum due to him by directly 
remitting the same in his bank, the address and the number of which is to be 
furnished, shall be in full discharge of the particular bill raised by him, and that he 
shall not have any claim in respect of the same”. 

42.5 In respect of payment made through Electronic Fund Transfer mechanism or Direct 
Credit to the supplier’s/contractor’s bank account, the supplier/contractor/receiver 
should intimate discrepancies, if any, within 10 days from the date of dispatch of 
intimation letter of payment to them to Finance Department of VSP failing which it 
shall be presumed that the funds have reached to their bank account and that no 
claims will be entertained after the said 10 days. 

43. CLAUSES CONCERNING CENVAT AGAINST EXCISE DUTY: 
a) The tenderer shall specify the percentage of CENVAT benefit on quoted price 

for which they shall furnish the duty paying documents. 

TENDER NO: 75623-0/ SMS
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b) The successful tenderer shall take necessary steps to comply with the rules 
and provisions of central excise and service tax law facilitating VSP to avail 
CENVAT credit. 

c) The amount of CENVAT benefit declared shall be deducted from the tendered 
price for the purpose of tender evaluation i.e. the evaluation shall be on the 
net of CENVAT benefit. 

d) The invoice raised by the Contractor should clearly mention VSP as the 
consignee (Consignee: RINL, VSP, A/c: Name of the contractor).  It should be 
ensured that material has been delivered along with the duplicate for 
transporter copy of the invoice, based on which CENVAT credit is to be 
claimed. 

e) The duty paying documents shall be submitted as soon as the material is 
procured by the agency for incorporation in the work.  The CENVAT benefit 
offered by the agency will be deducted from each bill on the offered 
percentage basis and will be released to the extent CENVAT benefit could be 
availed by VSP.  The contractor shall extend all possible help to facilitate VSP 
to avail CENVAT benefit.  If CENVAT benefit could not be availed by VSP due to 
reasons attributable to the contractor, such amount will not be released by 
VSP. 

f) In the event the CENVAT benefit realized by VSP (based on documents) is in 
excess of the CENVAT benefit offered by the agency/contractor, the refund 
will be restricted to the benefit offered by the agency.  The excess amount 
realized from Excise Authorities will be to the credit of VSP only. 

g) Material once received in to the factory would not be allowed to go outside 
the factory premises for any reason.  Excess/Rejected material will be allowed 
to be taken back after complying with the provisions of CE Act. 

44.   RINL reserves the right to reject the offers of tenderers whose performance is poor in 
awarded / ongoing works if any. 

 
 

********** 
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SCOPE OF WORK TENDER NO :

Structural repair and mechanical overhauling of slag pot transfer
car and slag dump car

Work Desc :

1.A

1.B

1.C

1.D

1.E

Cond No
Repair of slag Dump Car as per the  sl no. 1.A  to 1.F given below:

Repair of trunnion assly  of slag dump car  which includes the following

jobs

 a).Replacement of 4  sets of slag pot locking brackets with new brackets -

 Old brackets are to be removed by gas cutting - New brackets are to be cut

by gas cutting from the plate and the cut plates are to be shifted to SMS

Area repair Shop for machining. These plates are to be collected by party

after machining and are to be fitted on the trunnion and welding of the

same is to be carried out. Care should be taken to avoid distortion during

welding.

 b).Repair of trunion ring - Inspection of trunnion ring asly  for weld

cracks distortion etc and carrying out the following as per the

requirement,

       i). Replacement  trunnion inner, outer , top & bottom ring portion 

       ii)Gauzing , Grinding , and welding of cracks

      iii)Repair / Replacement of Trunion  ring inside slag pot supporting

brackets.

 

Dismantling of old drive cover, fabrication and erection of new drive cover

removal damaged hand railing  on drive side and non drive side and

providing with new hand railing in Slag Dump Car. Steps are also to be

inspected and rectification  work is to be carried out.

Removal of old side heat shields (complete towards pit side) and replacing

the same with newly fabricated heat shields in Slag Dump Car. Two sets of

heat shields are to be fabricated. One set is to be installed on car and

other set is to be handed over to the shop as a spare for future use,

Inspection of the Slag dump  Car frame and rectification of any

abnormalities like heightening of the structure, cutting the body(Frame)

by providing necessary strengthening etc. to remove the sagging and

reassembling the frame, and strengthening the frame by stiffeners welding.,

Revisioning of Drive System of Slag dump car

a.)Inspection  of all internals of primary gear box and secondary gear box

of tilt drive and  LT gear box. In case of any damages are noticed, the

shaft assly / gear box are to be replaced. Motor base frames  of the LT and

Tilt drive are also to be inspected  and necessary rectification work of

the base frames are to be carried out after dismantling the frames. 

b.)Inspection and rectification of bolt connections between (i). Secondary

gear box ?Drive  pinion ? trunnion ring.  (ii)  Non drive pinion ? trunnion

 Cond Desc

Proposal No 345061480100
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SCOPE OF WORK TENDER NO :

Structural repair and mechanical overhauling of slag pot transfer
car and slag dump car

Work Desc :

1.F

2.A

2.B

2.C

2.D

2.E

ring (iii)  Rack  foundation bolts etc.,. Rack / pinions are to be replaced

 if found  defective / damaged during inspection.

c).Inspection of axle box of wheel axle asslys & replacement of springs

and spring guiding rods as per the requirement.

d).Inspecting alignment of couplings , brakes etc., and rectification if

abnormalities found

e) Replacement of brake shoes/brake assemblies as per requirement.

 Slag Dump Car is to be handed over in good running condition after

repairs.

Repair of Slag  Pot Transfer  Car as per the as per the sl no. 2.A to 2.F

given below :

Removal of Old pot supporting stand by gas cutting , cleaning of  jam if

any , erection & alignment  of  new supporting stand and welding the same

with the frame of the Slag pot Transfer car. Care shall be taken to avoid

distortion during welding. Repair of frame near the stand fixing area is

also to be carried out.

Inspection of complete frame of the slag pot transfer car , carrying out

rectification work by removing damaged / distorted plate portion from the

frame assly  and replacing the damaged  pieces with new plates and welding.

Suitable strengthening is to be carried out 

.Removal of old heat shields & heat shield supports from both sides of slag

pot transfer car and cleaning of the area. Fabrication of new heat shields

along withsupports and erection of the same in slag pot transfer car .

Welding of heat shields  is to be carried out.

Repair of scraper plates on front, back & middle of Slag pot transfer car

by cutting bend portions and providing with  new plates & providing ribs

etc at suitable laocations.

1. Removal of old buffers , fabrication and fixing of new buffers.

2. Repair/ Replacement of cable mast and structure & providing heat shields

for cable protection.

Revisionng of Drive system of slag pot transfer car

a. Inspection of internals of LT gear box . Replacement  of gear box along

with axle assly, if gear box / internals found defective. Motor base frame

is also to be inspected and is to be replaced if found defective.

TENDER NO: 75623-0/ SMS
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SCOPE OF WORK TENDER NO :

Structural repair and mechanical overhauling of slag pot transfer
car and slag dump car

Work Desc :

2.F

b. Inspection of alignment of input coupling and rectification.

c. Repair / Replacement & strengthening of motor base frame

Slag pot Transfer Car is to be handed over in good running condition after

repairs.
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TERMS AND CONDITIONS      TENDER NO :

Structural repair and mechanical overhauling of slag pot transfer
car and slag dump car

WORK DESC   :

1

2

3

4

5

Cond No
1. Shifting of all spares , steel , equipment etc with in the plant is

responsibility of the contractor.

2. All the scrap generated must be shifted  to the storage yard by the

contractor.

3. Contractor must be able to perform the job round the clock and

mobilize the required  number of groups as per the requirement of the

situation.

4. All the safety equipment to the workmen shall be supplied by the

contractor  Necessary safety clearances are to be obtained before

starting the job from safety engineering department.

Scope of supply:

1. All the spares , steel , pipes welding electrodes, consumables like

oxygen , DA/LPG gas will be supplied by VSP.  Contractor can utilize

Power supply , water, compressed air  required for the work at free of

cost.

2. All the tools, tackles, cutting sets, welding machines & other

welding equipment, grinding machines etc required for execution of the

work are in the scope of contractor.

3. There is no material supply component in the contractors scope.

Contract period.

    8 months from the date of start of work

   Deffect Liability period

 3  months from the date of completion

Sub contracting / sub letting:

 No Sub Contracting  or sub letting is allowed.

Sales tax clause :  

a. Materials to be supplied by VSP: All equipment spares, steel.

b. Consumables to be supplied by VSP: Fuel gases, Welding Electrodes,

paints, oils and lubricants

c. Materials to be supplied by Contractor: NIL

d. Consumables to be supplied by Contractor: NIL

The deduction of Sales Tax shall be done as per the rules prevailing

from time to time.

Cond Desc

PROPOSAL NO : 345061480100
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TERMS AND CONDITIONS  TENDER NO :

Structural repair and mechanical overhauling of slag pot transfer
car and slag dump car

WORK DESC   :

6

Cond No
Safety clause: The contractor shall ensure usage of ISI marked

regulators,hoses,nozels,cutting torches,welding holders and cables for

cutting and welding works.This must be adhere to strictely.

Cond Desc

PROPOSAL NO : 345061480100
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ADDITIONAL SPECIAL CONDITIONS TENDER NO :  

Structural repair and mechanical overhauling of slag pot transfer
car and slag dump car

Work Desc

1

 Cond No
As the shutting down of the equipment is required, front for the repairs

cannot be provided on continuous  basis.  lso one number of SPTC or One

number of SDC or one number of SPTC+one number SDC may be given for

repairs at a time based on the production schedules and equipment

availability. Contractor will be informed when ever the equipments are

sparable for repair  Contractor has to mobilize the resources

accordingly.

Cond Desc

Proposal No 345061480100
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1/1

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES

  PR No / Date: 73001401 / 09.01.2016                                                                                                                       Report Date : 09.01.2016
  Pur . Org.: WORKS CONTRACTS

  MSS: 3450615801     :     STRL REP AND OVERHAUL OF SPTC & SDC

STRL REP AND OVERHAUL OF SPTC & SDC

  The BOQ Items are taken as per the following Rates.

  458.500   276.000  Unskilled

  514.250   312.000  Semi Skilled

  599.400   367.000  Skilled

 VSP Rates Central Rates

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

 1  510001134 REPAIR OF SLAG DUMP CAR             6.000  EA      58,683.26          352,099.56 

 2  510001135 REPAIR OF SLAG POT TRANSFER CAR             5.000  EA      53,724.51          268,622.55 

 Total Value: In words :  six lakh twenty thousand seven hundred twenty two rupees eleven paise           620,722.11 

  Signature of the Tendere

TENDER NO: 75623-0/ SMS
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FORM’G’ 
RASHTRIYA ISPAT NIGAM LIMITED 

VISAKHAPATNAM STEEL PLANT 
WORKS CONTRACTS DEPARTMENT 

BILL OF QUANTITIES (BOQ) 
 

 
1. The quantities indicated are approximate and may vary to a wide range. Payment shall be made as 

per the actual work carried out at corresponding accepted rate. 
2. Wherever old items are replaced for fixing new items, all related connections are to be made good 

for proper functioning of new items. Dismantled / old items are to be handed over to the stores. 
 

No. DESCRIPTION UNIT QTY. RATE (`.) AMOUNT (`.) 
 
1. 

As per the detailed Bill 
of Quantities enclosed. 
 
  

ESTIMATED VALUE ………… 

(Rupees   six lakh twenty thousand 
seven hundred twenty two rupees 
eleven paise only) 

 

6,20,722=11      

TOTAL AMOUNT QUOTED IN FIGURES: `. 
__________________________________________________________ 
 
TOTAL AMOUNT QUOTED IN WORDS: `. 
___________________________________________________________ 
 

________________________________________________________________________________________ only. 
Note:     1. Tenderer   shall  write  their  quoted  offer  both  in  WORDS  and  FIGURES.  The  quoted  

offer  in WORDS shall be in CAPITAL / BLOCK letters. 
 2. If there is discrepancy between the amount mentioned in FIGURES and  the amount 

 mentioned  in WORDS,  the  amount  as  mentioned in WORDS  only  shall  be  taken  as  
                     The quotation of the tenderer.  
THE ESTIMATE OF THIS TENDER IS BASED ON THE RINL / VSP APPROVED WAGE RATES, CONSEQUENT TO THE MINIMUM WAGE OF 
CONTRACT WORKER AS NOTIFIED BY THE REGIONAL LABOUR COMMISSIONER (CENTRAL), HYDERABAD, WHICH IS GIVEN BDLOW.  IN CASE 
REVISION IN THE MINIMUM WAGES OF CONTRACT TAKES PLACE, ESCLATION DUE TO THIS SHALL BE PAYABLE TO THE CONTRACT AS PER 
THE ESCALATION FORMULA INDICATED IN THE SPECIAL CONDITIONS OF CONTRACT : 

 

Name of the work :   
STRUCTURAL REPAIR AND MECHANICAL OVERHAULING OF SLAG POT TRANSFER 
CAR AND SLAG DUMP CAR 

 UNSKILLED 
WORKER 

SEMI-SKILLED 
WORKER 

SKILLED WORKER 

RINL/VSP APPROVED RATE (IN RUPEES) 
 

458=50 514=25 599=40 

MINIMUM WAGES AS NOTIFIED BY THE RLC (CENTRAL), 
HYDERABAD  (IN RUPEES) 
 

276=00 312=00 367=00 

TENDER NO: 75623-0 
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