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RASHTRIYA ISPAT NIGAM LIMITED 
VISAKHAPATNAM STEEL PLANT 

MINES DEPARTMENT 

VISAKHAPATNAM-530031 
PHONE NO: 0891-2519545, TELEFAX NO:0891-2518669 

 

 

 

 
 

PERIOD OF CONTRACT   : 12 (Twelve) Months        

DEFECT LIABILITY PERIOD               :  Nil  Months 

ENGINEER     : DM (Civil) 
           
ISSUED TO SRI/ M/s.__________________________________________________________ 
 
 

     No of pages of BOQ alone : 01 (One) pages only 
      

Total No. of pages         :    22(Twenty Two) pages only 
 
 

(FOR OFFICE USE ONLY) 
 

1. E.M.D. PARTICULARS                         : 
 
 
 

 
2. Sl.No.                                                     :                    OUT OF                 TENDERS 

 
3. COVERING LETTER                             :                    NO. OF PAGES: 
 
4. REBATE OFFERED                              : 

 
5. RATE WRITTEN IN WORDS                : 
 
6. VALIDITY OF TENDER                        :          4 MONTHS FROM THE DATE OF OPENING 
 
 
 
 
 SIGNATURE OF MINES                                                                           SIGNATURE OF FINANCE 
  DEPT. REPRESENTATIVE                                                                       DEPARTMENT REPRESENTATIVE 

                             
 
 
 
 
 

Open Tender Notice No. : VSP/Mines-18/2016-17 Date: 23.02.2017. 

NAME OF THE WORK:  
Annual maintenance of 250 KLD Sewage Treatment Plant at Madharam Dolomite Mines.  

 

Note: Tenderer has to fill the data 
wherever and whatever required in 
the tender schedule without fail and 
sign all the pages 
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RASHTRIYA ISPAT NIGAM LIMITED / VISAKHAPATNAM STEEL PLANT 

MINES DEPARTMENT, C-Block, IInd Floor, North Wing, Administrative Building 

VISAKHAPATNAM – 530 031 

Phone: 0891-2519545, Fax:  0891-2518669   

OPEN TENDER NOTICE NO. VSP/MINES – 18/2016-17,   Dated  23.02.2017 

 

1) Sealed Tender along with Earnest Money Deposit (EMD) is invited from experienced contractors having similar work 

for the following works: 

Name of the Work:- Annual maintenance of 250 KLD Sewage treatment Plant at Madharam 
Dolomite Mines. 
Note: Agencies having experience in “Installation /Operation / maintenance of Sewage / effluent treatment 
plant” will only be considered to participate in the tender.  
Cost of Tender Document              (Non-

refundable) 

Eligibility / experience requirements  

 

 

Earnest Money 

Deposit             

(Rs) 

By Hand                           

(Rs) 

By Downloading  from 

Web Site of 

www.vizagsteel.com 

(Rs) 

Value of single 

similar work 

executed (Rs. In 

Lakhs) 

 

Annual Turn over 

(Rs. In lakhs) 

600/= 600/= 3.523 2.141 5,000/= 

2.    Cost of Tender document shall be paid in the form of DD obtained from any Nationalised or scheduled bank drawn in 

favour of RIN Ltd, payable on State Bank of India, Madharam, Code No..8793. THE COST OF TENDER DOCUMENT 

RECEIVED ALONGWITH TENDER CUMENT WILL NOT BE REFUNDED UNDER ANY CIRCUMSTANCES UPON 

RECEIPT OF TENDER. 

 

3 The value of single similar work executed shall be during the last 07(Seven) years ending last day of month previous to 

Tender Notice date i.e 31.01.2017 and Turnover shall be the average Annual Financial Turn over during the last three years 

ending 31
st
 March of the previous financial year i. e  31-03-2016.  The tender document shall be accompanied with copies of a) 

Work Order, Bill of Quantities, Completion Certificate with details of value of work executed inclusive of all deviations and 

escalations against this subject work and including all taxes and duties but excluding service tax. In case of work executed 

outside VSP, and where the total amount includes service tax, tenderers shall make efforts to get the value of service tax 

indicated separately in the work completion certificate. In case of work in progress, work in progress certificate indicating start 

date as per order and actual start date & value of work executed with date up to which it is considered against the subject work 

and including all taxes & duties but excluding service tax with certification of satisfactory performance of the contractor to that 

extent and continuance of said work by the employer (b) for Turn Over Audited Balance Sheets certified by Practicing 

Chartered Account in case the annual Turnover is more than Rs.40.00 Lakhs (or) in case of Turnover is less than Rs.40.00 

lakhs either Turnover Certificate in the prescribed format of VSP duly signed by a Practicing Chartered Accountant/Cost 

Accountant or T.D.S. Certificate (s) comprising the Gross Bill values issued by the Deductor (s) for the work done. : 

Tender Documents will not be opened/considered if the above documents are not enclosed along with the offer..  The 

authorized representative of  the tenderer shall sign on all the copies of the documents submitted along with the tender 

document. 

Note : 

a) Tenderer shall submit PF registration certificate if available, if not available successful tenderer shall submit PF registration 

certificate before commencement of work. 

b) Tenderer shall submit VAT registration certificate under APVAT act if available, if not available successful tenderer shall 

submit VAT registration certificate under APVAT act before signing the Work order / Letter of Acceptance and submit a copy 

of the same.  

 

4. The tenderers are requested to note that 

4.1  The offer shall be made in 02(Two) envelopes.  FIRST ENVELOPE (to be super scribed as ENVELOPE-1 with name of 

the work, Name of the Contractor tender notice number should contain the cost of the tender document in case the tender 

is downloaded from the web site (Tender can be purchased from the Office of DGM(Mines) by paying tender cost in the 

form of DD as cited at Para-2 above in which case tender cost need not be enclosed while submitting the tender),  Earnest 

Money Deposit (EMD) separately in the form of DD/BC/BG etc (refer to instruction to tenderer) and pre-qualification 

documents (Criteria eligibility/experience and other documents, etc as cited at Para (03) above) duly signed / attested by 

the authorized representative of the Company as per Para-1 read with Para-3 above.  SECOND ENVELOPE     (to be 

super scribed as ENVELOPE-2 with name of the work, Name of the Contractor ,tender notice number) should contain 

price bid in its prescribed format along with the tender document. 
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4.2  The first cover shall be opened initially and only on satisfying the eligibility criteria, adequacy of cost of tender document 

(in case of downloaded tender), EMD etc, placed in it, the second envelope containing the price bid shall be opened.  The 

date and time of opening of the price bid along with names of successful tenderers in prequalification will be 

subsequently displayed in the notice board of Mines Department only and no individual communication to tenderers will 

be made. 

4.3 VSP after opening of Tender / bid document may seek in writing documents / clarifications which are necessary for 

evaluation of  tender / bid document from the tenderers / bidders or issuing authority for confirmation of eligibility / pre-

qualifications stipulated in the NIT.. 

4.4   Scope of work, Bill of Quantities (BOQ), Terms & Conditions given in the tender documents (placed in the website) are 

final.  On verification, at any time, whether the tenderer is successful or not, if any of the documents submitted by the 

tenderer including the documents downloaded from our website / issued are found tampered / altered / incomplete, they 

are liable for actions like rejection of the tender, cancellation & termination of the contract, debarring, etc as per the rules 

of the Company. 

4.5  It will be presumed that the tenderers have gone through the General Conditions,   Special Conditions & Instructions to 

tenderer, etc of the contract available in the website which shall be binding on him/them. 

 

5.  The tender documents and other details can be downloaded from our web site: www.vizagsteel.com and the same are to be 

submitted to DGM (Mines), Visakhapatnam Steel Plant . 

6. Non-transferable tender document can also be obtained from the Office of DGM (Mines), VSP on written request on 

bidder’s letter head on payment of tender cost in the form of DD/BC during working hours 10 AM to 04.30 PM on or 

before 04.30 PM on 09.03.2017. 

 

7. Tenders will be received in the Office of DGM (Mines) upto 03.00 PM on 10.03.2017. and Envelope-1 will be opened 

immediately thereafter. 

 

8. If it comes to the notice of VSP at any stage right from request for enlistment / tender document that any of the 

certificates / documents submitted by applicant for enlistment or by bidders are found to be false / fake / doctored, the 

party will be debarred from participation in all VSP tenders for a period of 05 (five) years including termination 

of Contract, if awarded.  EMD / Security Deposit etc, if any, will be forfeited.  The contracting Agency in such cases 

shall make good to VSP any loss or damage resulting from such termination.  Contracts in operation anywhere in VSP 

will also be terminated with attendant fall-outs like forfeiture of E MD / Security Deposit, if any, and recovery of risk 

and cost charges, etc.  Decision of VSP Management will be final and binding. 

 

9. Successful tenderer should be in a position to produce, after opening of the price bids, the Original Certificates in 

support of the attested copies of relevant documents submitted along with tender document.  Failure to produce the 

original certificates at this stage in support of the attested copies of P.F Regn. / I TCC / Electrical License / experience / 

qualification any other documents, etc submitted earlier would result in disqualification and forfeiture of EMD and 

also liable for debarring from participation in VSP tenders. 

 

10. Tender documents will be issued to tenderers based on their request and on payment of tender cost or same can be 

downloaded from our web site by submitting the cost of tender along with their offer.  However, RINL will not be 

responsible for any delay/loss/any website related problems in downloading the tender documents, etc.  RINL reserve 

the right to (a) issue or Refuse tender documents without assigning any reason. (b) Split and award the work to more 

than one agency. (c) reject any or all the tenders or to accept any tender wholly or in part or drop the proposal of 

receiving tenders a any time without assigning any reason thereof and without being liable to refund the cost of tender 

documents thereupon. 

 

DGM (Mines)I/c 

Copy to:- 

1. Projects Contracts Department:     with request to please arrange for display in the notice board for publicity. 

2. Town Admn. Department      -do- 

3. Works Contracts Department       -do- 

4. Madharam Dolomite Mine (MDM), Madharam.    -do- 

5. Jaggayyapeta Limestone Mine (JLM),    Jaggayyapeta   -do- 

6. Garbham Manganese Mine (GMM), Garbham.    -do- 

7. Mines Department Notice Board. 
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Ref. Tender No.         :  VSP/Mines-18/2016-17 Dt. 23.02.2017 
 

    

Name of the Work:  Annual maintenance of 250 KLD Sewage treatment Plant at Madharam 
Dolomite Mines. 
 

To  

Deputy General Manager (Mines)I/c 

Mines Department 

Visakhapatnam Steel Plant 

Visakhapatnam-530 031. 

Sirs, 

 

With reference to the Notice Inviting Tender, I/We have gone through the tender documents issued to us.  I/We have also gone 

through the General Conditions of Contract of VSP available in VSP web site and noted the contents therein.  I/We hereby 

confirm that I/We shall abide by Terms and Conditions of General Conditions of the Contract including Form of Tender, 

Invitation to Tender, Articles of Agreement etc.   I/We hereby declare that, I/We have visited, inspected and examined the site 

and its surroundings and satisfied ourselves before submitting this tender, obtained information about the nature of work, 

facilities that may be required and obtained necessary information about Working Conditions, risk contingencies etc., which 

may influence this tender.  We hereby offer to execute & maintain the work during the defect liability period in conformity 

with the tender conditions at the respective rates quoted by us. 

 

I/We have deposited the EMD, which amount is not to bear any interest and I/We do hereby agree that this sum shall  be 

forfeited by me/us if I/We revoke/withdraw/cancel my/our tender or if I/We vary any terms in our tender during the validity 

period of the tender without your written consent and/or if in the event of Visakhapatnam Steel Plant  accepting my/our tender 

and I/We fail to deposit the required security money, execute the Agreement and/start the work within reasonable time (to be 

determined by  the Engineer) after written acceptance of my/our Tender. 

 

• Status of the firm (mark)  

  

• Proprietary /Partnership/others (Specify) 

  

 

* Authority to Sign: 

a)  Proprietor 

b) Managing Partner  

c)   Power of attorney  holder 

Name of Partners: 

1) 

2) 

3)      

       

 

      

                                                                                                

      

      

      

                                                    

Yours faithfully,                       (Signature of Contractor)  

    Name:………………………………… 

Following Details are to be furnished by the tenderer 

compulsorily (neat & legible) while submitting the tender 

schedule 

Income Tax PAN No. 

 

 

Status/Reason for not having 

PAN No. 

 

                   OFFICIAL ADDRESS 

 

 

 

 

 

Phone No: 

Cell No   : 

Fax No.: 

e-mail address: 
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Rashtriya Ispat Nigam Limited 

VISAKHAPATNAM STEEL PLANT 

 

INSTRUCTIONS TO TENDERERS 

1.0 GENERAL  
 

1.1 Tenders in the prescribed form should be submitted in sealed envelope superscribed on the cover (I) Name of work and 

(ii) The due date of opening,(iii) Name of the Contractor,(iv) Tender notice number. Sealed tenders sent by the post 

should be addressed to DGM (Mines), Mines Department, C Block, II Floor, North Wing, Administrative Building, 

Visakhapatnam Steel Plant, Visakhapatnam – 530 031 clearly superscribed on the cover detailed as above. 

 

1.2 Tender Documents issued are not transferable.  Tender documents issued shall be submitted wholly without detaching 

any part. 

 

1.3 Tenders shall be for the entire scope of the work mentioned in the tender documents. 

 

1.4 Tenders shall quote “only the total amount in figures and in words”. Over writing is not permitted and corrections 

initialed. Amount quoted in words shall govern in case of variance between figures and words.   

 

1.5 The “ Total amount quoted in figures and words shall be tallied” before submission of the tender and all mistakes 

corrected and initialed.  Quotation shall preferably be type written or written in neat and legible hand writing. All the 

pages of tender documents shall be signed by the tenderer. 

 

1.6 If by any reason, the tender receiving date happens to be VSP’s closed holiday or an extraordinary holiday the tender 

will be received on the following day at the same time and shall be opened immediately thereafter. 

 

 1.7    If by any reason the tender opening is postponed to any other date, the details will be displayed in the notice board of 

Mines department. Tenderers shall see the notice board regularly and keep themselves informed in this matter. 

 

1.8 Before quoting, the tenderers shall necessarily contact the “Engineer”  and fully understand the job, scope of works, unit 

of measurements, mode of measurements, scope of supply of materials by VSP, if any, working conditions, shut down 

arrangements, labour deployment requirements, risk contingencies, and such other factors which may affect their tender.  

The contractor should visit the site and acquaint himself with the site conditions before quoting for the work.  He should 

also sign every page of the tender document in token thereof. 

 

1.9   General conditions of contract of VSP(printed book) are available with concerned section in charges at  

Visakhapatnam, Jaggayyapeta and Madharam for reference.  The tenderers shall study and understand the same  before 

quoting, 

 

1.10   Tenders shall be kept open for acceptance for a period of 4 months from the date of opening of tender. 

 

2.0   EARNEST MONEY DEPOSIT (EMD) 

 

2.1    Earnest Money Deposit shall be in the form of Demand Draft (Drawn in favour of RINL/Visakhapatnam Steel  Plant 

payable at Jaggayyapeta / Madharam depending upon the place of work to be executed ).  Demand Draft shall be valid 

for a period of one months from  the tender opening date. No other mode of payment will be accepted. 

 

2.2  Public Sector Enterprises of State / Central Government Undertakings are exempted from submission of Earnest Money 

Deposit (EMD) provided they submit a letter requesting for exemption from submission of EMD along with their offer. 

 

2.3 EXEMPTIONS / PREFERENCES FOR MICRO AND SMALL ENTERPRISES: 

 

 Micro and Small Enterprises (MSEs) are exempted from submission of Cost of Tender Documents / Tender Processing 

Fee (CTD), Earnest Money Deposit (EMD), and Security Deposit (SD), irrespective of whether the service is to be 

carried out within or outside their premises subject to submission of proof of enlistment / registration with any of the 

following agencies: 
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(i) District Industries Centre [Acknowledge of Entrepreneur Memorandum ie. EM (Part # II) 

(ii) Khadi and Village Industries Commission 

(iii) Khadi and Village Industries Board 

(iv) Coil Board 

(v) National Small Industries Corporation (NSIC) 

(vi) Directorate of Handicrafts Handloom 

(vii) Any other body specified by Ministry of MSME. 

 

Note: 

(a) Tender documents are uploaded in the websites (www.vizagsteel.com; www.pubtenders.gov.in; http://eprocure.gov.in ) and 

are to be down loaded from there only. 

(b) The Micro and Small Enterprises registered for the particular trade/items for which the tender is relevant, would only be 

eligible for exemption. 

(c) As regards Security Deposit (SD) exemption, the MSEs shall be required to submit a #Performance Guarantee Bond# of 

requisite value in the prescribed pro-forma in lieu of Security Deposit. It may be noted that waiver of SD is permitted 

only up to the monetary limit as specified in the proof of enlistment for which the unit is registered. 

 

2.4 Preference to MSEs shall be considered under the following conditions: 

 

(i) When the work is to be awarded to more than one tenderer, as stated in NIT. 

(ii) In such cases the package size / value is pre-decided and indicated in the NIT. 

(iii) MSEs shall have valid enlistment / registration with specified agencies (as above), in relevant category. The successful 

tenderer should ensure that the same is valid till the end of the contract period. 

(iv) The offer / bid of MSE shall be within the price band of L1 +15% and upon their matching with the final negotiated price 

of (L1being other than MSE). 

On fulfilling the above conditions, the eligible MSEs shall be considered for award of the rest of the package(s) (after 

negotiating the final L1 price) of aggregate value not less than 20% of the total tendered value, in the order of their 

ranking in the bid. In case there are more than one eligible MSEs with one or more owned by scheduled caste and 

scheduled tribe entrepreneurs, package(s) not less than 4% of the tendered value shall be considered for awarding to 

MSEs owned by SC ad ST Entrepreneurs. The preferential award of work shall cease once the limit of 20% of tendered 

value is attained. Further allotment / award would be based on inter-se ranking of the rest of the tenderers other than 

who are already considered for allotment/award of package, subject to their matching with the final L1 negotiated price. 

 

2.5   EMD’s of unsuccessful tenderers will be refunded after reasonable time with out interest.  

 

3.0 MODE OF SUBMISSION OF TENDER 

 

3.1 The offer shall be submitted in 2(two) envelopes.  FIRST ENVELOPE to be super-scribed as ENVELOPE-1 with name 

of work, name of the contractor, tender notice number should contain the cost of tender document in the form of DD as 

mentioned in the tender notice in case the tender is down-loaded from web-site (Tender can be purchased from the 

Office of DGM (Mines) by paying tender cost in the form of DD as mentioned in the tender notice in which case, tender 

cost need not be enclosed while submitting the tender.  Earnest Money Deposit (EMD) separately in the form of 

DD/BC/BG/Certificate of SSI Unit registration to get exemption from EMD etc (Refer Para 2 above), and pre-

qualification documents, criteria eligibility/experience and other relevant documents as mentioned in the tender notice. 

 

SECOND ENVELOPE to be super-scribed as ENVELOPE-2 with name of work, name of the Contractor, tender notice 

number should contain price bid in its prescribed format along with the tender document. 

 

  These two separate covers shall be stapled / tied together and submitted. 

 

3.2 The first cover (ENVELOPE-1) shall be opened initially and only on satisfying the eligibility criteria, adequacy of cost 

of tender document  (in case of down-loaded tender), EMD etc., placed in it, the second cover (ENVELOPE-2) 

containing the price bid will be opened. 

 

3.3 The date and time of opening of the price bid along with names of successful tenderers in pre-qualification will be 

subsequently displaced in the notice board of Mines Department only and no individual communication to tenderers will 

be made. 
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3.4 The documents submitted in the first envelope by the tenderers in respect of pre-qualification criteria are final and no 

further correspondence/clarifications/submission in this regard shall be entertained. 

 

3.5 Scope of work, Bill of Quantities (BOQ), terms and conditions given in the tender documents (placed in the web site) 

are final.  On verification at any time whether the tenderer is successful or not, if any of the documents submitted by the 

tenderer including the documents down-loaded from our web site/issued are found tampered/altered/incomplete, they are 

liable for action like rejection of the tender, cancellation and termination of Contract, debarring etc., as per rules of the 

Company. 

 

3.6 The tender documents and other details can be down-loaded from our web site www.vizagsteel.com and the same are to 

be submitted. 

 

3.7 Non-transferable tender document can also be obtained from the Office of the DGM (Mines), Mines Department, VSP 

on written request on bidders’ letter head on payment of tender cost in the form of DD/BC as mentioned in the tender 

notice. 

 

4.0      INSTRUCTIONS FOR SUCCESSFUL TENDERS 

 
4.1      Unqualified Acceptance.  

 

4.2      Initial Security Deposit in the approved proforma/performance Guarantee Bond in lieu of Security Deposit in the 

approved proforma. 

 

4.3     Non-Judicial stamp paper of value Rs.100/- for concluding agreement. 

  

4.4      Permanent Account No allotted by Income Tax Department and copy of latest Income Tax clearance certificate. 

 

4.5     Copy  of Registered Partnership Deed or an affidavit of sole proprietorship 

 

4.6     Copy of Power Attorney authorising the individual to sign the agreement 

  

4.7     Copy of Registration Certificate under APGST  

 

4.8     Copy of P.F.Registration Certificate. 

 

4.9   Confirmation of Labour Management. 

    These documents shall be submitted not later than 15(fifteen) days from the date of issue of detailed Letter Of Indent 

(LOI) 

 

5.0 Tenders will be opened in the presence of such tenderers or their authorised Representatives   who choose to be Present. 

 

6.0 RASHTRIYA ISPAT NIGAM LIMITED reserves the right to issue/refuse tender document and to accept/reject   any or 

all tenders either in part or in full or to split up and award the work to more than one agency without assigning any 

reasons thereof and without any liability to RINL. 

 
     7.0      If it comes to the notice of VSP at any stage right from request for tender document that any  of the 

certificates/document submitted by bidders are found to be false/fake/doctored, the party will be debarred from 

Participation in all VSP tenders for a period of 05 years including termination of contract, if awarded. EMD/ Security 

Deposit, etc if any will be forfeited. The contracting Agency in such cases shall make good to VSP any loss or damage 

resulting from such termination. Contracts in operation anywhere in VSP will also be terminated with attendant fall-outs 

like forfeiture of EMD/ Security Deposit, if any, and recovery of risk and cost charges, etc.                            

 

 

 

SIGNATURE OF THE CONTRACTER/TENDERER 
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Rashtriya Ispat Nigam  Limited 

VISAKHAPATNAM STEEL PLANT 

 

 

CERTIFICATE 

 

 

 I/We have gone through the general conditions of contract of VSP and noted the contents therein.  

I/We hereby confirm that I/we shall abide by the terms and conditions of General Conditions of 

the Contract including Form of Tender, Invitation to Tender, Articles of Agreement etc  I/We 

hereby declare that, I/We have visited, inspected and examined the site and its surroundings and 

satisfied ourselves before submitting this tender information about the nature of the work, 

facilities that may be required and obtained necessary information about working conditions,  risk 

contingencies etc., which may influence this tender. 

 

 

 

 

 

SIGNATURE OF THE TENDERER/CONTRACTOR 
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SPECIAL CONDITIONS OF CONTRACT (SCC) 

1. General: The special conditions of the contract (SCC) are complementary to and shall be read in conjunction with 

General Conditions of Contract (GCC) of VSP for works contracts.  Scope of work, Bill of Quantities and other 

documents forming part of the Tender Documents.  In case of any conflict of meaning between SCC & GCC, 

provisions of SCC shall over ride the Provisions of GCC. 

 

2. Visakhapatnam Steel Plant reserves the right to accept or reject the lowest or any other tender without assigning any 

reason and the work may be awarded to one of the Tenderers or to more than one tenderer. 

 

3. The contract shall be treated as having been entered into from the date of issue of the letter of intent/work order to the 

successful tenderer, unless otherwise specified. 

 

4. WATER, POWER AND COMPRESSED AIR: Unless otherwise specified to the contrary in the tender schedule, the 

contractor is entitled to use in the work such supplies of water, power and compressed air (Basing on availability) 

from VSP’s sources from approved tapping points, free of cost.  The contractor shall make his own arrangement for 

drawing the same to the work spot. 

 

5 The successful tenderer shall produce Registration certificate under APAVAT Act., wherever applicable before 

signing the work order / Letter of Acceptance and submit a copy of the same.  

 

6. Immediately on receipt of work order, the successful tenderer shall obtain and submit the following documents  to the 

Engineer with a copy to ZPE  fore start of work.  

a(i)  Insurance Policy covering all the workmen against injury, permanent disability, death, etc which shall be 

effective from the date of start of contract and cover for the entire period of contract including extension 

period, if any. 

a(ii)  Insurance policy for payment of ex-gratia amount of Rs.5,00,000/- (Rupees Five lakhs only) per head in case 

of fatal accidents while on duty, to the contract labour engaged by him in addition to the coverage under ESI 

scheme / Workmen Compensation insurance policy whichever is applicable.  As and when a fatal accident 

takes place while on duty along with benefits under the ESI scheme / Workmen Compensation, whichever is 

applicable, the contractor is required to pay the ex-gratia amount within 30 days (thirty) days from the date of 

accident to the legal heir of the deceased.  In case of any delay in paying the ex-gratia amount as above, the 

Employer has the right to pay such amount directly to the legal heir of the deceased and recover the same 

from the contractor’s running / future bills.  This insurance policy is to be taken by the contractor over and 

above the provisions specified under clause no. 6.13 (Third Party) and Workmen’s compensation Insurance. 

(iii) Copy of the policy for third party insurance as stipulated in Clause 6.13 of the GCC. 

b)  Labour License obtained from Assistant Labour Commissioner (Central), Visakhapatnam as required. 

c)  PF Registration Certificate issued by PF Authorities 

 

7. The contractor shall submit wage records, work commencement/completion certificate etc. and obtain necessary 

clearance from ZPE for bills clearance. 

 

8. The contractor shall ensure strict compliance with provisions of the Employee’s Provident Fund Act, 1952 and the 

scheme framed there under in so far as they are applicable to their establishment and agencies engaged by them.  The 

contractor is also required to indemnify the employer  against  any  loss  or  claim or penalties or  damages   

whatsoever resulting out of non- compliance on the part  of the contractor with the provisions of aforesaid act and the 

schemes framed there under.  A copy of the provident fund membership certificate/PF CODE number shall be 

submitted by the contractor. 

 

9. a)  The contractor shall follow the provisions of Mines Act and all rules made there under from time to time as  

applicable and shall indemnify the employer against all claims of compensations under the provisions of the 

act in respect of workmen employed by the contractor in carrying out the work against all costs, expenses and 

penalties that may be incurred by the employer in connection therewith. 

b)  The agency has to carry out Initial / Periodical Medical Examination for all the workers engaged by them as 

per stipulations of Mines Act and as directed by the Engineer. The agency shall also submit Medical 

examination reports / certificates of the workers, in the prescribed format to the Engineer before 

commencement of work 
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10.        a) Total amount quoted shall be inclusive of all taxes, levies, duties, royalties, overheads and the like but 

excluding service tax prevailing as on the date of submission  of bids. 

b) During the operation of the contract if any new taxes/duties/levies etc are imposed or rates undergo changes, 

as notified by the Government and become applicable to the subject works, the same shall be reimbursed by 

VSP on production of documentary evidence in respect of the payment of the same.  Similarly benefits 

accruing to agency on account of withdrawal/reduction in any existing taxes and duties shall be passed on to 

VSP. 

C) The benefit offered by the agency (other than Service Tax) will be deducted from each bill on the offered 

percentage basis.  Amount so recovered shall be released, limiting to the percentage of benefit offered on the 

quoted price, only on receipt of credit by VSP. 

d) The prices are exclusive of Service Tax.  RINL-VSP will pay Service Tax as applicable on submission of 

Invoices in accordance with Rule 4A(1)  of Service Tax Rules 1994. 

 The contractor will be paid Service Tax by RINL-VSP along with monthly service charge bills for further 

deposit with Central Excise Authorities.  The contractor will, in turn, submit the documentary evidence in 

support of payment of Service Tax of each month along with subsequent month RA bills.  

  

11. ADVANCE: No advance of any sort will be given by VSP. 

 

12. PAYMENT TERMS: Payment will be made monthly on recommendations of the Engineer basing on the 

quantities executed, at accepted rates. 

 

13. MEASUREMENTS: The contractor shall   take   measurements jointly with the Engineer or his representative 

and keep joint records for the same.  Bills shall be prepared and submitted by the contractor basing on agreed 

measurements. 

 

14. INITIAL SECURITY DEPOSIT (ISD):  Initial Security Deposit for the work shall be @ 2% of contract price.  

Earnest Money Deposited by the successful tenderer shall be adjusted against ISD, and the difference between ISD 

and EMD shall be deposited in the manner mentioned in the work order/letter of intent. 

 

15. RETENTION MONEY: Retention Money for contracts up to a value of Rs. 100 lakhs, at the rate of  7.5% of the 

bills for works with defective liability period not NIL and at the rate of 5.0% for works with defective liability period 

“NIL” will be deducted from each bill until  this amount together with the Initial Security Deposit reach the limit of 

retention which is 7.5% or 5.0% as the case may be for the value of work.  The Retention Money shall be released 

after the satisfactory completion of defect liability period after liquidating the defects.  For contracts of value above 

Rs.100 Lakhs, the limit of retention money shall be Rs.7.5 lakhs plus 5% of the value exceeding Rs.100 lakhs. 

 

16. Security Deposit::The Public Sector Enterprises or State/Central Government Undertakings/ SSI units registered with 

Govt. of AP/NSIC will not be required to submit Security Deposit, but however they shall submit “Performance 

Guarantee Bond” in lieu of Security Deposit in the prescribed proforma equivalent to the value of Security Deposit 

covering the period of contract + defect liability period + 6 months (Claim period). 
 

 
17. Recovery of income   tax at source will be made from contractor’s bill and deposited with   Income Tax Department 

as per rules.  Recovery of sales tax applicable shall be made from the contractor’s bills. 

 

18 .  SAFETY:  

a) The contractor and his workers must strictly take all safety precautions and shall supply to his workers 

dependable safety appliances like hand gloves, safety boots, safety belt, safety helmets, duster cloth, dust 

mask/nostril filter etc.  In addition to this, contractor shall also provide additional safety appliances as per 

requirement and follow safe working practices like using fully insulated electrode holders etc.   He shall also 

ensure that his workmen intelligently use only dependable safety appliances supplied to them. 

b) The contractor shall take adequate safety precaution to prevent accidents at site.  The contractor shall also 

ensure that his employees observe the statutory safety rules and regulations and also those laid down by the 

employer from time to time and promptly submit report of accident and state the measures taken by him to 

prevent their recurrence and also keep the employer indemnified of all claims arising out of such accidents. 

c) No Workmen shall be engaged on the work without proper safety induction and without using required PPE.  

Use of safety helmet and shoe  is must excepting in painting works where shoe will not be used.  
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d) All the safety appliances required for safe working as decided by SED/Contract operating deptt. shall be 

provided by the contractor to his workmen. 

e) Clearance to start the job will be obtained by the contractor in form ‘A&B’ before start of work. The forms 

may be obtained from the dept. concerned. 

f) Works at height cannot be started without clearance from Zonal Safety Officer.  The workers engaged for 

work at height shall possess height pass from SED.  The names of workmen working at height or in 

hazardous areas will be written on the body of form “B”. 

g) The contractor shall ensure that the Welders and Gas Cutters wear cotton dress and leather apron.  They shall 

not wear nylon/synthetic dress.  This is required to avoid any fire accident.  This must be followed strictly”. 

h) Contravention of any safety regulation of VSP in vogue from time to time will result into work stoppage, 

levying penalties and ultimately in contract termination.. The list of safety violations category wise are as 

follows: 

Category Safety violations Fine 

I 1. Occasional violation of not wearing crash helmet. 

. 

  

 

 

           2..Driver of   two  wheeler  carrying  more  than  one  

pinion   rider  

 

 

  3. Wrong Parking of  vehicle.   

 

First  offence: Rs. 100.00 

Second  or  subsequent  offences:  

Rs.300.00 

 

 

First  offence: Rs. 100.00 

Second  or  subsequent  offences:  

Rs.300.00 

 

First  offence: Rs. 100.00 

Second  or  subsequent  offences:  

Rs.300.00 

II MINOR VIOLATIONS 

1. Working at height  with  out  height  pass. 

2. Unauthorized entry at  hazardous location. 

3. Engaging workers  with  out  safety  training. 

4. Proper ladder/steps not provided for working. 

5. Failure to provide proper Shuttering at excavation 

works. 

6. Power connection taken from board without proper 

board plug. 

7. Fitness certificated of cranes/hydra/heavy vehicles not 

available. 

8. Crane rope conditions not ok. 

9. Not wearing safety helmet /safety  shoe at site. 

10. Safety goggles/Hand gloves not used. 

11. Gas cutting without goggle. 

12. Rolling/lifting of cylinder/dragging on the ground 

(without cage). 

13. Welding with non standard holder. 

14. Welding machine earthing not done (double body 

earthing). 

15. Gas Hose pipe clamping done by wires. 

16. LPG. Cylinder date expiry/over. 

17. Loading/unloading of cylinder –cushion not given. 

18. Condition of hose pipe not good. 

19. Working with leaking cylinder. 

20. Using non power cable instead of welding cable. 

21. Working without work permit/shut down. 

22. Not putting red flags / stoppers. 

23. Dismantling of structure without authorized plan. 

24. Unauthorized Oxygen /nitrogen tapping. 

25. Not having proper gate passes/other area passes. 

26. Use of damaged slings/tools/ropes. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

First  Violation: Rs.2,500/- 

Second      violations :  

Rs.10,000/- 

Third time repeated  violation: 

Rs 20,000/- 
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27. Use of Hand grinders/mixer machines without guard. 

28. Not reporting of accident. 

29. Taking shelter behind electrical panel. 

30. Driving of heavy vehicles on the main road during 

restricted hour. 

31. Truck side panel/broken not ok. 

32. Dropping / Spillage of material on the road. 

33. No number plate on vehicle. 

34. No indicator light / brake light on vehicles. 

35. Driving Dangerously 

36. Overloading  of  the  vehicles  beyond  CC  weight. 

37. Racing  and  trials  of  speed, Overtaking  heavy  

vehicles 

38. Moving  vehicles  in  unauthorized   restricted  routes 

39. Talking with  cell phone  while  driving 

40. Truck  carrying  Powdery  material with  out  tarpaulin 

41. Vehicles  without  Red flags/Red lights  ,Side  guards 

&  Donnage. 

42. Stock  protruding  out  of  the truck body. 

 

 

 

 

 

 

 

 

 

 

 

 

First  Violation: Rs.2,500/- 

Second      violations :  

Rs.10,000/- 

Third time repeated  violation: 

Rs 20,000/- 

 

 

III MAJOR VIOLATIONS 

1. Using bamboo or other non standard material for 

scaffolding. 

2. Railing not given at platforms or opening of floor. 

3. Scaffolding planks not tied properly. 

4. Throwing / dropping of material from height. 

5. Proper ladder/approach not given for working at 

height. 

6. Walkway / cross over path not provided. 

7. No barricading of excavated pits. 

8. No top cover on power distribution board 

9. Sleeping under truck. 

10. Absence of Supervisor at height works, confined space 

jobs and other hazardous jobs. 

11. Welding screen /Face shield ,welder gloves not used 

12. Driving vehicles  without  Valid  driving  license. 

13. Driving  by  an  Drunken person 

 

 

 

 

 

 

Rs. 7,500/- for 1
st
   violation, 

2
nd

 and  subsequent  violations  

Rs.15000/- 

 

IV HIGH RISK VIOLATIONS 

1. Failure to use Full body harness with double lanyard. 

2. Life line of Full body harness not anchored. 

3. Floor opening left unguarded in the area of work. 

4. Working at roof without daily permit. 

5. Working  in  confined  space with  out confined  space 

work permit. 

6. Violation  of  electrical  shut  down/PTW 

7. Violation  of  HOT  work   permit  system 

 

 

 

 

 

 

Rs.15,000/- 

 

V 1.      Serious  injuries and  permanent  disabilities 

  

 

 

2.       Fatal Accident Cases 

 

 

Rs 100000 or  2.5%  of  contract 

value Whichever  is  less. 

 

 

.Rs2,,00,000/- 

Or 10% of contract value 

whichever is lower. 
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1) The above penalties related to the accidents mentioned at Cat (V) will be imposed on agency  in case the reasons to the 

accidents are attributable to the agency. 

 

2) Independent  of  the  above,  the  contractor shall  be     debarred  or  deregistered from  taking  up  further  contractual  

work  in  VSP  in case  any  repeated fatal  accident  after   3
rd

  incident for  the  reasons  attributable  to  contractor. 

 

(Note: The  penalties  mentioned  above  are  in addition  to  those  which  are  applicable as  per  the  statutory  acts  &  

rules . In case of  any  imposed  penalty  by  any  statutory  authority, the  same  shall  be  over  and  above the  

contractual  clauses.) 

3)  Without prejudice to  the  right  conferred by  the  clause  No.16(g) of Special conditions of Contract for  stoppage  of  

work for  violation  of  safety rules ,the  contractor  shall  be  liable  for  penalty  at  the  rates  indicated  in  Annexure  

depending  upon  the  category  of violation. 

 

4) Operating authority will assess the penalty amount having regard to all the circumstances in particular the nature and 

gravity of the violation on the advice of Head of the Safety Engineering Department and will issue a show-cause notice 

specifying there in the proposed penalty .  Considering the cause  shown by the contractor , if any , the operating 

authority shall pass final orders which shall then be binding on the contractor.  The penalty amount shall be recoverable 

from any bill and / or EMD / SD of the contractor without any further reference to him. 
 
19. SHUTDOWNS:  

A)  Necessary shutdowns will be arranged by VSP to the contractor for carrying out the work based on 

requirement.  No claims on account of delayed/prolonged shutdown will be entertained. 

B)  The works assigned to the contractor by the Engineer from time to time shall be completed within the time 

schedule fixed by the Engineer in each case, within the approved shut down period. 

 

20.         LABOUR DEPLOYMENT:  
       A)  The contractor shall deploy his labour as per requirement and as instructed by the Engineer.  It may be 

necessary to carry out the work round the clock based on requirement and shutdown provided.   The 

contractor’s rate shall cover such eventualities. 

 B)  Only trained, experienced, safety inducted workers acceptable to the Engineer shall be engaged on this work, 

work shall be executed as per specifications to the satisfaction of the Engineer.  

 

21. SECURITY REGULALTIONS: The contractor shall abide by and also observe all security regulations promulgated  

from time to time by the employer. 

 

22. STORING/STACKING OF MATERIALS: Storing/Stacking/Placing of materials shall be only at the places 

designated by the engineer. 

 

23. The contractor, his supervisors and workmen shall observe entry and exit timings strictly. 

 

24. After completion of work activity, the site has to be cleared of all debris, construction material and the like. 

 

25. The successful tenderer shall start the work immediately after obtaining gate passes and safety induction training and 

clearance from the Employer. 

 

26. NOTICES: Any notice to be given to the contractor under terms of the contract shall be considered duly served, if the 

same has been delivered to, left for or posted by registered post to the contractors principal place of business (or in the 

event of the contractor being a company, its registered office), at the site or to their last known address. 

 

27. DEFAULT BY TENDERERS: The successful tenderer may be debarred at the discretion of the company, from 

issue of further tender documents, work orders etc., for a specified period to be decided by the employer in case of : 

“Undue delay in starting and execution of work awarded, poor performance, backing out from the tender, non 

accepting work order/LOI during the validity of tender or non observance of safety rules and regulations, 

misappropriation of company’s materials/property, nonpayment of due wages to labour or such similar defaults”.      

28. Successful tenderer should be in a position to produce the Original Certificate in support of the attested copies of 

relevant documents enclosed along with pre-qualification documents or afterwards, after opening of the Price Bids. 
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29. Failure to produce the original certificates at this stage in support of the attested copies of PF 

Registration/ITCC/Electrical License/Experience/Qualification any other documents etc., submitted earlier would 

result in disqualification and forfeiture of EMD and also liable for debarring from participation in VSP tenders. 

 

30. If it comes to the notice of VSP at any stage right from request for registration/tender document that any of the 

certificates/documents submitted by applicant for registration or by bidders are found to be false/fake/doctored, the 

party will be debarred from participation in all VSP tenders for a period of 05 (FIVE) YEARS including termination 

of Contract, if awarded. EMD / Security Deposit etc., if any, will be forfeited. The Contracting Agency in such cases 

shall make good to VSP any loss or damage resulting from such termination. Contracts in operation any where in VSP 

will also be terminated with attendant fall outs like forfeiture of E.M.D. / Security Deposit, if any, and recovery of risk 

and cost charges etc. Decision of V.S.P. Management will be final and binding. 

   

31. Failure to execute the work after LOI/WORK ORDER is given, will make the party liable for debarring for a period of 

2 (TWO) YEARS. 

 

32. In case it is found before/after award of work to the person/agency through Limited Tender Enquiry (LTE) that the 

same person/agency is proprietor/proprietress/partner of two or more separate agencies and quoted for the same work, 
then punitive action to the extent of debarring up to 02 (Two) years from participating in VSP tenders will 
be taken. 

 
33. Contractor shall note that: 

i) Time for mobilization after issue of FAX Letter of Intent/detailed  Letter of Intent / Work Order  shall be; 

            a. 03 (Three) days for Capital Repairs 

b. 15 days for Civil Works 

c. 60 days for painting works of Structural Engineering Department 

d. 07 (Seven) days for Annual Mechanical, Electrical and works of technological assistance/cleaning. 

ii)    Re-starting the work after disruption shall be within 04 (Four) to 06 (Six) hours after the cause of  disruption 

is removed as decided by the HOD. 

              iii)   Notice period for Contract Termination shall be -  03 (Three) hours  in the event of 

                     breakdowns,  02 (Two) days in Capital Repairs and 10 days in other works. 

 Failure to adhere to above stipulations may result in Termination of contract at risk & cost and will make the party 

liable for debarring for a period o 2 (Two) years. 

 

34.  In case the tenderers revoke / withdraw / cancel their tender or they vary any terms of their tender during the validity 

period of the tender without the written consent of Visakhapatnam Steel Plant (VSP) or in the event of VSP accepting 

their tender and fail to deposit the required security money, execute the Agreement and fail to start the work within 

reasonable time (to be determined by the Engineer) after written acceptance of their tender – EMD submitted by them will 

be forfeited by VSP. 
 
35.  Agencies are required to submit Bank Guarantee for the value as decided by the Engineer as a Security while taking out 

Equipment/Components/materials of VSP to their workshop situated outside the VSP premises for carrying out repairs. 

 

36.   In  case of  any  statutory  revision  in  the  minimum  wages  payable  to  contract  workmen  as  notified  by  the  

Regional  Labour  Commissioner (Central),  Hyderabad,  Escalation  shall  be  paid  as  per  the       following formula   

                                                               V  =  L x W x (X – Xo) /   Xo   

 

WHERE : 

 V = Escalation  payable 

 L = Labour content  during billing period .  

W        = Gross  value  of  work  done  on  the  basis  of  Contract  rates  for  the  period  for  which  variation  

is  applicable. 

X         = Revised  Weighted  Average  of  RINL / VSP  approved  rates  for the period for which variation is 

applicable (for Unskilled,  Semi-skilled  and  Skilled  categories  of  Workers)  based on the 

minimum wages as  notified  by  the  Regional  Labour  Commissioner  (Central),  Hyderabad  for  

the  period  under  consideration for that contract as per present man days of different categories for 

the billing period. 

Xo       = Existing (on the basis which tender estimate is prepared) Weighted  Average  of  existing  RINL / 

VSP  approved  rates (for unskilled , semi skilled and skilled categories of workers and which is 
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based on the minimum wages notified by   Com missioner  of  Labour,  Government  of  Andhra  

Pradesh,  Hyderabad)for that contract as per present man days of different categories   for  the  

billing  period.   

WHERE 

 X = (a x USR + b x SSR + c x SKR) / (a + b + c) 

 Xo = (a x USRo + b x SSRo + c x SKRo) / (a+b+c) 

L = (a x USRo + b x SSRo + c x SKRo) / W   

WHERE 

 a = Man days present by USW during the  Billing  period 

 b = Man days present by  SSW  during  the  Billing  period 

 c = Man days present  by  SKW  during  the  Billing  period 

USR     =  Revised  RINL / VSP  approved  estimated  wage  rate  of  USW  at  the  time  of  Billing 

SSR     = Revised  RINL / VSP  approved  estimated  wage  rate  of  SSW  at  the  time  of  Billing 

SKR     = Revised  RINL / VSP  approved  estimated  wage  rate  of  SKW  at  the  time  of  Billing 

USRo   = RINL/VSP estimated wage rates of USW based on which the estimate of work  is  prepared 

SSRo   =  RINL/VSP estimated wage rates of SSW  based on which the  estimate of work is prepared 

SKRo   = RINL/VSP estimated wage rates of SKW  based on which the estimate of work is  prepared 

 

( The above escalation shall be independent of the award percentage whether +ve or –ve.) 

 

37.1 PAYMENT OF MINIMUM WAGES: Wages  paid  to  the  Workmen  by  the  Contractor  should  not  be less  than  

the  rates  notified   by  the  Regional  Labour  Commissioner  (Central),  Hyderabad,       A P.  from  time  to  time  

with  regard  to  Minimum  Wages  applicable  to  the  respective  categories  of   Workmen  plus  the  Adhoc amount  

at  the  rate  of  Rs.11.54  as  per  working  day  per  Workman  per  category. Wages with ad-hoc amount to the 

workmen should be paid on or before the 7
th

 of the subsequent month.  if 7
th

 falls on a holiday or weekly off day, the 

payment should be made one day prior to that.   Payment of PF for the month, both the employer’s (in this case 

contractor) and employee’s  (in this case workman employed by the contractor) contributions should be deposited in 

the bank in the permanent PF code number and challan obtained before the 15
th

 of the subsequent month and 

forwarded to the Engineer”. In case of failure of the contractor to comply with any of the above, the following action 

will be taken by VSP. 

LAPSE ACTION BY VSP 

1. a) Payment of wages at rates less than 

those notified under the minimum wages. 

 

 

 

       b) Non-payment of ad-hoc amount 

 

 

 

 

2. Non payment of wages 

 

 

 

3. Non Payment of PF 

 

 

 

 

 

 

 

 

4.   Delayed Payment of PF 

a) An amount equivalent to the differential 

amount between wages to be paid under 

minimum wages notification of the Govt. 

applicable for the period less actual wages paid 

shall be recovered from the bills as certified by 

the Engineer. 

b) As amount equivalent to actual payable 

towards ad-hoc amount to the workmen engaged 

for relevant period shall be recovered from the 

bills as certified by the Engineer. 

 

An amount equivalent to wages payable by the 

contractor applicable for the relevant period shall 

be recovered from the bills as certified by the 

Engineer. 

  

Recovery of PF amount and an amount equivalent 

to maximum penalty leviable by Regional 

Provident Fund Commissioner for the delayed 

period under the provisions of EPF & MP Act 

and Rules for delayed remittance of PF 

contributions (both the employee’s and 

employer’s contribution), shall be recovered from 

the bills of contractor as certified by Engineer.  
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37.2.1 i) The contractor shall have to pay welfare allowance (earlier known as SMA, ASMA) towards fuel charges, food, 

milk, tiffin, coconut water, washing allowance etc., @ Rs. 80.76  ps. per day of actual attendance of each worker 

deployed in the contract not exceeding Rs. 2100/- per month in addition to the wages as indicated in the minimum 

wages clause of special conditions of contract. The contractor will submit his claim with proof of such payment made 

in this connection in the RA bill and the same amount will be reimbursed / paid to him.. 

 

ii)It may be noted that the payment of welfare allowance is  towards the expenditure incurred by the contract labour 

towards fuel charges,  , , coconut water allowance,  Washing allowance,  food/milk/Tiffin allowance . 

 

 iii) The contractor is required to take the above aspects into consideration while submitting their offers and no 

profit/overhead charges will be paid by VSP on this account. 

 

iv) As regards applicability of payment of welfare allowance, the contractor may refer NIT/terms & conditions of the 

contract in this regard. 
 
38. The contract period can be extended at the discretion of  V.S.P. up to 04 (Four) months   at the existing Rates, Terms 

and conditions and the Contractor shall be bound to execute the work accordingly and  the offer of the Contractor is 

deemed to include this aspect.   

 

39. The tenderers shall note that in case of quoting above the Estimated Value of V.S.P. the L-1 party shall furnish logical 

/ satisfactory explanation which V.S.P. may seek if felt necessary for quoting such high rates. If the explanation 

offered by the L-1 party is not acceptable to V.S.P., the L-1 party may be recommended for disqualification while 

retendering the work. 
 
40. The contractor should clearly understand and comply with the Mines Act  and relieve the FEMALE  WORKERS from 

their work site within the restricted working hours prescribed therein the Act. 

 
41. The  following  deductions  per  Workman  deployed  category-wise  shall  be  made  from  the  bills / amounts  due  

to  the  Contractor  as  applicable  for  the  work  done  and  such  deducted  amounts  shall  be  released  as  below  : 

 

S.No. Component 

Recovery amount per Labour   

per every WORKING DAY (in 

Rupees)   To be released when 

UN-

SKILLED 

SEMI-

SKILLED 
SKILLED 

01 Notice pay 25.23  28.57 33.47 After the Contractor makes payment to the 

workmen in the presence of Engineer I/c 

and CLC representatives. A certificate to 

this effect is to be enclosed with pre-final 

bill. (to be paid with pre-final bill) 

02 
Retrenchment 

compensation 
12.61 14.29  16.73  

03 
 Leave with 

wages 
15.52 17.58 20.59 

Sub-total 53.36  60.44   70.79  

04 Bonus 11.55 11.55 11.55 

After the Contractor makes payment to the 

workmen in the presence of Engineer  I/c 

and CLC representatives. A certificate to 

this effect is to be enclosed with  RA bill / 

pre-final bill. (to be paid with  RA bill / 

pre-final bill as and when paid by the 

Contractor) 

An amount equivalent to maximum penalty 

leviable by Regional provident Fund 

Commissioner for the delayed period under the 

provisions of EPF & MP Act and rules for 

delayed remittance of PF contributions (both the 

employee’s and employer’s contribution), shall 

be recovered from the bills of the contractor as 

certified by Engineer.    
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Grand  total (To be paid to 

the  Labourer) 
64.91 71.99 82.34 

 

10% toward profit and 

overheads of  Contractor 
6.49 7.20 8.23 

 

Total  recovery amount  71.40 79.19 

 

90.57 

 

 

NOTE    

 

i The  above  recovery  rates  are  effective  from  01.10.2015.   In  case  of  any  statutory  revision  in  

minimum wages  payable  to  contract  workmen  as  notified  by   the  Regional  Labour  Commissioner  

(Central),  Hyderabad  from  time  to  time,  the  above  recovery  amounts  for  workmen  category-wise  

will  be  revised  by  RINL / VSP  and  will  be  notified  accordingly. 

 

ii Payment  against  the  above  components  is  to  be  made  to  the  workmen  based  on    effective  wages  

of  last  drawn  pay. 

 

42. CLAUSES CONCERNING CENVAT AGAINST EXCISE DUTY: 
a) The tenderer shall specify the percentage of CENVAT benefit on quoted price for which they shall furnish 

the duty paying documents. 

b) The successful tenderer shall take necessary steps to comply with the rules and provisions of central excise 

and service tax law facilitating VSP to avail CENVAT credit. 

c) The amount of CENVAT benefit declared shall be deducted from the tendered price for the purpose of tender 

evaluation i.e. the evaluation shall be on the net of CENVAT benefit. 

d) The invoice raised by the Contractor should clearly mention VSP as the consignee (Consignee: RINL, VSP, 

A/c: Name of the contractor).  It should be ensured that material has been delivered along with the duplicate 

for transporter copy of the invoice, based on which CENVAT credit is to be claimed. 

e) The duty paying documents shall be submitted as soon as the material is procured by the agency for 

incorporation in the work.  The CENVAT benefit offered by the agency will be deducted from each bill on 

the offered percentage basis and will be released to the extent CENVAT benefit could be availed by VSP.  

The contractor shall extend all possible help to facilitate VSP to avail CENVAT benefit.  If CENVAT benefit 

could not be availed by VSP due to reasons attributable to the contractor, such amount will not be released by 

VSP. 

f) In the event the CENVAT benefit realized by VSP (based on documents) is in excess of the CENVAT 

benefit offered by the agency/contractor, the refund will be restricted to the benefit offered by the agency.  

The excess amount realized from Excise Authorities will be to the credit of VSP only. 

g) Material once received in to the factory would not be allowed to go outside the factory premises for any 

reason.  Excess/Rejected material will be allowed to be taken back after complying with the provisions of CE 

Act. 

 

43. RINL reserves the right to reject the offers of tenderers whose performance is poor in awarded / ongoing works if any. 

 

44. VSP after opening of tender / bid document may seek in writing documents / clarifications which are necessary for 

evaluation of eligibility / prequalification stipulated in the NIT. 
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MAINTENANCE OF 250 KLD SEWAGE TREATMENT PLANT- 

  

SCOPE OF WORK 

 (I) 

 

 

A) Maintenance of  STP: This work involves the following jobs: 

 

(i) Operation in all the 3 shifts including operation of all connected pumps, valves, etc., cleaning of all 

chambers, collection of cake from sludge chamber beds, stacking, etc., within the premises. 

(ii) Transportation of sludge. 

 

      (B) Operation of pumps, valves etc., at sewage collection sumps in all the 3 shifts including cleaning of chambers etc., 

outside the STP premises. 

 

C)Maintenance of Laboratory at STP for testing of its (i) PH Value (ii)COD, (iii) BOD (iv) TSS (v) TDS every day, 

together with all chemicals required for conducting various tests, maintaining necessary registers, obtaining PCB 

certificate for the effluent, Aeration chamber, and treated water to be in conformity to the standards, etc. 

 

D) Operation and Maintenance of generators if provided by VSP:- During the period of electric power cut, this item 

will function as an auxiliary unit to maintain pumps, etc., within STP premises, The diesel required for operating and 

maintenance of generator will be issued from VSP . 

 

E) Maintenance of pump sets: 

The pumps and motors required for operating the STP requires periodical maintenance with consumables like grease, 

packing material, bearing etc., 

The spares and consumables required shall be issued free of cost by VSP. 

. 

   (II) 

1) The awarded contractor shall also maintain the plants/Lawn including watering etc., with the same manpower only and 

no separate manpower payment shall be made. 

2) Any major break downs for pumps, motors,, generators, control panels, etc., is not included in the general maintenance. 

3) Maintenance of sewer lines upto septic tanks will be maintained by VSP. 

4) The Agency has to ensure the operation of pumps such that, there is no overflow of  sewage or idle running of pumps at 

any of the sumps at any period of time. 

5) Process parameters like MLSS etc. are to be maintained as per standards. 

6) The contractor should provide hand gloves for safe of all the staff. 

7) The contractor is responsible for safe custody of material and equipment under this contract till handing over back to 

VSP/MDM. 

8) Contractor shall adopt a preventive maintenance schedule for avoiding break-downs. The following maintenance 

schedules should be followed for the smooth running of the plant. 

 

A. For Electrical and Mechanical equipment: 

(i) Daily: checking of oil levels of all equipment 

(ii) Weekly: Oiling and greasing of bearings and gears of mechanical equipments. 

(iii) Monthly: checking of nuts and Bolts of eqipments tightening of all nuts and Bolts of equipments etc., 

(iv) Quarterly: replacement of Gear oil and lubricants as necessary verification of section bearings, gears, 

motor winding, oil condition of Transformer, installation terminals of cable connections etc., 

B. for various units at STP and collection sumps: 

(i) Course screen chamber: cleaning daily 

(ii) Raw sewage sump cleaning at sump side walls &bottom in every month 

(iii) Removing Grit in grit chamber, Bar screen chamber and transporting every week. 

(iv) Aeration tank:  

  

• Cleaning of side walls and bottom removing of settled mass twice in a year and transporting. 

• Every month cleaning side walls upto free board. 

 

(v) Secondary clarifier/Sludge sump : Cleaning of clarifier &sludge  



                                                                        

19 

 

             sump two time in a month by removing  settled mass. 

(vi) Sludge dry beds 

Collection of sludge and storing after drying. 

(vii) De-silting of manholes, inlet pipes, gate valves at inlet works  

Yearly. 

9.        The job of operation and maintenance shall include the following in each   Shift. 

 

a) For shift duties required to be performed as per duty chart but not performed by worker of the contractor for 

whatsoever reason a penal recovery will be affected from the payments due to the contractor by the Engineer. 

b) The cost of repairs/modifications necessary due to negligence of worker shall be recovered from the contractor as 

per assessment of Engineer. If the contractor fails to repair within the period given to him the ame will be got 

repaired departmentally or through other agency at his risk snd cost. 

c) First Aid: at the work site there shall be maintained readily accessible place. 

 

10 .  The agency has to deploy 3 operators in shifts, 1 Technician and 1 Lab technician in general shift. If any worker is absent 

on any day the contractor shall arrange a substitute worker in his/her place without fall by making appropriate arrangements 

and shall be able to keep the prescribed No.of labour present on any given day. For short fall in the field and on the vehicles the 

following special fine and punishment will be imposed:- 

 

Short fall of  each (1) single worker- in any observation Rs.150/- 

 

11. The minimum requirement of chemicals for maintenance of Laboratory are given below :  

                 

 

S.No Description Quantity per year 

1  Silver Nitrate 1X100gm 

2  Sodium Hydroxide 2X500gm 

3  Sodium sulphgate 1X500gm 

4  Manganese Sulphate 1X500gm 

5  Sodium carbonate 1X500gm 

6  Silver Sulphate 1X25gm 

7  Sodium Thiosulphate 1X500gm 

8  Ferric Chloride 1X500gm 

9  Sulphuric Acid 1X500gm 

10  Magnesium Sulphate 1X500gm 

11  Potassium Iodide 1X500gm 

12  DI-Pot. Hydrogen Orthophosphate 1X500gm 

13  Ammonium Chloride 1X500gm 

14  Starch Soluble 1X500gm 

15  Potassium dichromate 1X500gm 

16  PH Tablets 4.0 2bottles 

17  PH Tablets 7.0 2bottles 

18  PH Tablets 9.2 2bottles 

19  PH paper 1set 

20  Chloroform 1X500gm 

21  
Potassium DI Hydrgen 
Ortthophosphate 1X500gm 

22  DI-Sodium Hydrogen Orthophosphate 1X500gm 

23  Ferroin Indicator 1Box 

24  Sodium Nitrate 1X500gm 

25  Ferrous Ammonium sulphate 1X500gm 

26  L-Glumatic Acid 1X500gm 



                                                                        

20 

 

27  Bearium Chloride 1X500gm 

28  Sodium Oxide 1X500gm 

29  Potassium Chloride 1X500gm 

30  Hydrochloric Acid 4X500ml 

31  Ferrous sulphate 1X500gm 

32  Merouri Sulphate 1X250gm 

33  Sulphuric Acid-Dilute 15X2.5Ltr 
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BILL OF QUANTITIES 
Name of work : Annual maintenance of 250 KLD Sewage treatment Plant at Madharam 

Dolomite Mines  

 

Tender No.: VSP/Mines-18/2016-17  Dt. 23.02.2017 
 

 

Sl. 

No. 

Item Description Unit Rate Quantity Amount 

( in Rs.) 

1. Operation of S.T.P 250 KLD capacity in all 

the shifts ensuring effective flow of 

effluents including running of all the 

connected pumps, valves etc., located 

within the premises, cleaning of inlet 

chambers, grit chamber, coarse screen 

chamber, secondary clarifier Lander, 

Collection sump, raw sewage sumps, 

aeration tank etc., depositing of waste, 

collection of cake from sludge drying beds, 

loading, stacking of the same, keeping the 

premises clean etc, including all labour 

charges, transportation of tools, complete 

as directed by the  Engineer and safe 

guarding the equipment 

 

Per 

Month 

43788.82 12 525465.84 

 

2 Lab Maintenance: Maintenance of existing 

lab at S.T.P and testing of effluent once 

every day (i) PH Value (ii) C.O.D (iii) 

B.O.D (iv) T.S.S (v) TDS supplying and 

making up all the chemicals updating of 

the display boards registers regularly and 

getting PCB certificate for effluent of inlet, 

Aeration tank and treated water in 

confirming standards once in a month, cost 

includes for tools transportation labour 

charges etc, complete as directed by 

Engineer 

 

Per 

month  

14936.69 12 179240.28 

 

    TOTAL 704706.12 

 

 

(Rupees Seven Lakhs Four Thousand Seven hundred Six and Paise Twelve only) 
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RASHTRIYA ISPAT NIGAM LIMITED 

VISAKHAPATNAM STEEL PLANT 

MINES DEPARTMENT 

BILL OF QUANTITIES (BOQ) 

Name of the Work:- Annual maintenance of 250 KLD Sewage treatment Plant at Madharam 

Dolomite Mines  

Tender No.: VSP/Mines-18/2016-17  Dt. 23.02.2017 
 

1. The quantities indicated in are approximate and may vary to a wide range. Payment shall be made as per the actual 

work carried out at corresponding accepted rate. 

 

2. Where ever old items are replaced for fixing new items, all related connections are to be made good for proper 

functioning of new items. Dismantled / old items are to be handed over to the stores. 

 

No. Description Unit Qty. Rate Amount (`) 

 As per the detailed Bill 

of Quantities enclosed in 

1 (One) pages  

Estimated Value :  

(Rupees Seven Lakhs Four 

Thousand Seven hundred 

Six and Paise Twelve only) 

 

 

704706.12 

 

 

TOTAL AMOUNT QUOTED IN FIGURES: (Rs.) _______________________________________ 

 

TOTAL AMOUNT QUOTED IN WORDS: (Rs.)_______________________________________ 

 

 

Note:    1. Tenderer   shall write their quoted offer both in WORDS and FIGURES. The quoted offer in   

WORDS shall be in CAPITAL / BLOCK letters. 

2. If there is discrepancy between the amount mentioned in FIGURES and   the amount mentioned 

in WORDS, the amount as mentioned in WORDS only shall be taken as the quotation of the 

tenderer. 
THE ESTIMATE OF THIS TENDER IS BASED ON THE RINL / VSP APPROVED WAGE RATES, CONSEQUENT TO 

THE MINIMUM WAGE OF CONTRACT WORKER AS NOTIFIED BY THE REGIONAL LABOUR COMMISSIONER 

(CENTRAL), HYDERABAD, WHICH IS GIVEN BDLOW. IN CASE REVISION IN THE MINIMUM WAGES OF 

CONTRACT TAKES PLACE, ESCLATION DUE TO THIS SHALL BE PAYABLE TO THE CONTRACT AS PER THE 

ESCALATION FORMULA INDICATED IN THE SPECIAL CONDITIONS OF CONTRACT: 

SCOPE OF WORK : ( GENERAL) 
 

 Unskilled 

Worker 

Semi-skilled worker  Skilled worker 

 

RINL / VSP APPROVED RATE  

(IN RUPEES) 

 

485.75 

 

546.05 

 

634.15 

 

MINIMUM WAGES AS 

NOTIFIED BY THE RLC 

(CENTRAL) HYDERABAD  ( IN 

RUPEES)  

 

294.00 

 

333.00 

 

390.00 

Signature of Tenderer  


