RASHTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT
(A Govt. of India Enterprise)

W07 - N PRACHANDA

VISAKHAPATNAM - 530031, ANDHRA PRADESH -
INDIA
PHONE: 9000567256,
e-Mail Id: prachanda@vizagsteel.com

Pride of Steel

NOTICE INVITING TENDER (NIT)

NIT TYPE: 2-PRT % BID E-RFX
V SP/1200/JA/2017/00099
NIT NUMBER & DATE: 2600000784 Dated 11.05.2017

OPEN TENDERS IN THE PRESCRIBED FORM ARE INVITED FROM THE REPUTED / EXPERIENCED TENDERERS

FOR THE FOLLOWING

1. NAME OF THE WORK:
technological assistance in tundish handling, tundish deskulling at ccs of sms-2

2 KEY INFORMATION:

RFx NO. 2600000784

WORKS CONTRACTS DEPT, VISAKHAPATNAM STEEL PLANT,

Type of Bid Type of EMD in INR Submission Dead Bid Opening Date &
Submission Line date & time in time in Hours
TWO PART BID E BID 37500.00 03.06.2017 03.06.2017
15:00 15:30
CONTRACT PERIOD : 12 MONTHS

DEFECT LIABILITY PERIOD : NIL
ENGINEER IN-CHARGE : DGM(O)/SMS-2
ESTIMATION COST :Rs 36,94,111=20 ps
WELFARE ALLOWANCE : APPLICABLE

3 OFFER VALIDITY DATE:
Your offer should be valid upto 02.10.2017.

4 CURRENCY:
INR.

5 ELIGIBILITY/EXPERIANCE CRITERIA :

Single Work Order Value in INR Annual Turnover in INR

18.47 Lakh 11.08 Lakh

ANY SINGLE WORK EXPERIENCE IS SUFFICIENT
PLEASE SEE ANNEXURE ATTACHED TO NIT

6. NATURE & SCOPE OF WORK:
TECHNOLOGICAL ASSISTANCE IN TUNDISH HANDLING, TUNDISH DESKULLING
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OPEN TENDER /SMS-2 RFx NO. 2600000784

ITEM DETAILSBOQ:
AS PER ATTACHMENT IN C-FOLDER

LIST OF TENDER DOCUMENTS:
This document along with those avaialble in cFolders as below, constitute the complete Tender (NIT)
1. TENDER SCHEDULE
NIT
PQC REQUIREMENT (ANNEXURE TO NIT)
SCOPE OF WORK
ADDITIONAL SPECIAL CONDITIONS
BOQ
SPECIAL CONDITIONS OF CONTRACT
2. UNDERTAKING LETTER

E-RFX SUBMISSION PROCEDURE - 2 PART:

RINL is employing SAP SRM 7.0 for Electronic Tendering System. E-RFx Response to be submitted electronically through System
only. No physical paper/print needs to be submitted. Bidders need to have UserID and Password to participate in SRM E-Tenders. All
enlisted vendors of RINL would be provided User ID and password for participating in RINL E-Tenders. If a Bidder who wish to
participate is not presently enlisted with RINL or not having User ID Password can obtain the same through Registration of Suppliers
(RoS) system by providing requisite details well before the RFx Submission deadline. Bidders to go through the User Manual of RoS
system available in SRM Portal for detailed steps for obtaining User ID & Password.

In 2-Part E-RFx, Technical RFx  Response is uploaded to PQC/Tech RFx cFolder and Price  RFx is quoted in Biding Engine.
E-Tendering User Manual available in SRM Portal contains the procedure participating in RINL E-Tenders.

Bidders to ensure the following before submitting the 2-Part E-RFx Response

a.All Mandatory questions are answered and Requisite documents are uploaded into PQC cFolder including the EMD  Submission
proof.

b.All Techno-Commercial documents required as per tender document are uploaded into "Tech RFx" cFolder.

c.Prices and Taxes (Conditions) are quoted in the bidding engine.

Then upon ensuring confirmation of RFx response is complete and contains no errors, RFx Response to be Submitted.
Bidders to ensure that E-RFx Response submission is done before"Submission deadline date & Time" indicated in the NIT  Key

informationat 2 above. RFx can  be "withdrawn" and modified as  long as "Submission deadline date & Time" is not over. RFx
Response cannot be modified once Submission deadline time passed.

E-RFX OPENING PROCEDURE - 2 PART:
E-RFx Responses are opened in the system Electronically.

System allows opening of RFx responses only after the specified date and Time as indicated at 2 Key information above. Authorized
Tender opening officers through the process of "Simultaneous Log-on" shall open the RFx Responses in System.

For 2-Part E-RFx first "PQC" & "Tech RFx" cFolders are opened in the system through Simultaneous Log-on Process. Then Price
RFx responses will be opened on a specified Date & Time through Simultaneous Log-on process for Techno-Commercially Accepted
Responses on intimation to Bidders.

DOCUMENTSTO BE UPLOADED IN TECH BID C FOLDER:
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OPEN TENDER /SMS-2 RFx NO. 2600000784
A) For Earnest Money Deposit:  Agencies to transfer the Earnest Money to the Account No. 915020053600067 of Axis Bank Ltd.,

payable at Gajuwaka Branch (Branch Code 075). The IFSC Code is UTIB0000075 and SWIFT Code is AXISINBBO075.
CASH DEPOSITS TOWARDS EARNEST MONEY DEPOSIT (EMD) IN THE = ABOVE SAID AXIS BANK WILL NOT BE
ACCEPTED AND SUCH OFFERS WILL BE REJECTED.

(i) Agency has to indicate the Bank UTR Numbers (NEFT Transaction Id Numbers) of  Earnest Money Deposit (EMD) in  the

Questions tab section which is mandatory.
If the agency seeks exemption from submission of EMD, the agency needs to submit the following:

(i) District Industries Centre [Acknowledge of Entrepreneur Memorandum ie. EM (Part # II)
(i1) Khadi and Village Industries Commission

(iii) Khadi and Village Industries Board

(iv) Coir Board

(v) National Small Industries Corporation (NSIC)

(vi) Directorate of Handicrafts Handloom

(vii) Any other body specified by Ministry of MSME

B) Statutory Documents to be submitted, wherever required
i) Electrical License (For  Electrical contracts) Agencies having valid Electrical license issued by any State Licensing  Board /
Authority will only be considered
i) Boiler License (For cases wherever required) Agencies should have boiler repair license, Category-1 issued by the Directorate of
Boilers,Andhra Pradesh
iii) Competency Certificate issued by Director of Factories, AP
For Persons competent to carry out Inspection & Certification of Lifting Equipments, Pressure Vessels and Elevators etc

VSP reserves the right to reject the offer in case the required documents are not submitted.

12 E-RFX EVALUATION PROCESS:

(a) Pre-qualification evaluation shall be done based on the documentssubmitted by the bidders in PQC & Tech RFx cFolders.

(b) All the RFxs shall be evaluated on the basis of landed cost onlywhich includes all taxes and duties but excluding Service Tax.

(c) TALI (Technically accepted L1) price arrived by the system shallfollow automatically to Auction document as start bid price for
allcases of Reverse Auction and will be visible in the system only afterthe start time of Live Auction (E-Reverse Auction).

(d) On completion of Live  Auction, composite comparative statement isgenerated by the system considering the RFx Prices and
Reverse AuctionPrices. Placement of Order shall be considered on the L-1 price soarrived.

(e) Notwithstanding anything specified in this tender documents, RINL,in its sole discretion, unconditionally and without having to
assign anyreason, reserves the following rights:

(i) To reject the response whose performance is poor in awarded /ongoing works if any.

(i1) To give purchase preference to Public Sector Undertakings whereverapplicable as per Government Policy / Guidelines

(iii) To extend purchase preference to Local MSEs (Micro & SmallEnterprises) as per prevailing guidelines of RINL subject to
submissionof documents as stipulated in Detailed Terms & Conditions of NIT atAnnexure as given below.

13 REVERSE E-AUCTION PROCESS:
RINL shall have the option of  resorting to reverse e-auction on SAP SRMLIVE AUCTION PLATFORM. All technically and
commercially acceptable bidders would be required to  participate in the reverse e-auction and quote from a start Price. In reverse
e-auction the bidders would be required to quote prices only on the basis of landed net of cenvatExcluding Service Tax but including
all other taxes. Definition of keyterms for RINLs SAP SRM Live-auction (E-Reverse Auction)user manual isavailable in SRM Portal.
No separate User ID and Password is requiredfor participating in Live Auction. User ID and Password used for Participating in

E-Tendering to be used for Live Auction also.
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OPEN TENDER /SMS-2 RFx NO. 2600000784

GENERAL INSTRUCTIONS:
1) The documents submitted by the tenderers in respect of pre-qualification evaluation criteria are final and no further correspondence
/ clarifications / submissions in this regard shall be entertained.

2) Scope of work, Bill of Quantities (BOQ), Terms and Conditions, given in the tender documents(placed in the cFolder Publisher
area) is final. On verification, at any time, whether the tenderer is successful or not, if any of the documents submitted by the tenderer
including the documents downloaded from our website are  found tampered /altered/ incomplete, they are liable for actions like
rejection of the tender, cancellation and termination of the contract, debarring etc., as per the rules of the company.

3) It will be presumed that the tenderers have gone through the General Conditions, Special Conditions and Instructions to tenderer
etc., of the contract available in the website which shall be binding on him / them.

4) The tenderer shall download the NIT documents etc (TENDER SCHEDULE) available in Tech RFx cFolder Publisher Area on the
RINLs SRM Portal in totality and upload the same along with the Undertaking letter in Tech RFx cFolder. At any time prior to the
DEADLINE for submission of the bids, VSP may for any reason modify the RFx terms and conditions by way of an amendment or
corrigendum. Such amendments or corrigendum will be notified in RINLs SRM Portal at regular intervals. Therefore the tenderers
should refer to RINLs SRM Portal regularly for any corrigendum.

5) The bidder shall be governed by the General Conditions of Contract of Works Contracts Department which is available on VSPs
website which can be freely accessed and downloaded.

6) Tenders submitted against the NIT / Tender shall not be returned in case the tender opening date is extended / postponed. Tenderers
desirous to modify their offer / terms may submit their revised / supplementary offer(s) within the extended TOD.

7) (i) Tenderers shall submit VAT Registration Certificate under APVAT act if available, if not available successful tenderer shall
produce Registration Certificate under APVAT Act, wherever applicable, before signing the Work Order / Letter of Acceptance and
submit a copy of the same.

(i1) Tenderers shall submit the PF Registration Certificate if available, if not available  successful tenderer shall ~ submit PF
Registration Certificate before commencement of the work.

8) VSP after opening of tender/bid document may seek in writing, documents/ clarifications which are necessary for evaluation of
tender / bid document from the Tenderers/ bidders or issuing authority for confirmation of eligibility/ pre-qualification stipulated in the
NIT.

9) If it comes to the notice of ~ VSP at any stage right from  request for registration/ tender document that any of the certificates/
documents submitted by applicant for registration or by bidders are found to be false/ fake/ doctored, the party will be debarred from
participation in all VSP tenders for a period of 05(FIVE) years including termination of contract, if awarded. E.M.D/ Security Deposit
etc., if any will be forfeited. The contracting agency in such cases shall make good to VSP any loss or damage resulting from such
termination. Contracts in operation any where in VSP will  also be terminated with  attendant fall outs like forfeiture of E.M.D./
Security Deposit, if any, and recovery of risk and cost charges etc., Decision of V.S.P Management will be final and binding.

10) The date of opening of the PQC and Tech RFx response shall be the date of tender opening.

11) Successful tenderer should be in a position to produce, after opening of the price bids, the Original Certificates in support of the
attested copies of relevant documents submitted along with tender document. Failure to produce the original certificates at this stage in
support of the attested copies of Electrical License/ any other documents etc. submitted earlier would result in disqualification and
forfeiture of EMD and also liable for debarring from participation in VSP tenders.

12) RINL will not be responsible for any delay/ loss/ any website related problems in downloading the tender documents etc. RINL
reserve the right to (A) Split and award the work to more than one agency, (B) Reject any or all the tenders or to accept any tender
wholly or in part or drop the proposal of receiving tenders at any time without assigning any reason there of and without being liable to
refund the Tender fee thereupon.
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OPEN TENDER /SMS-2 RFx NO. 2600000784

RINL VIGILENCE TOLL FREE NUMBER: 1800 425 8878

SD/-
N PRACHANDA

ANNEXURE:

1

INSTRUCTIONS TO TENDERERS:
1) Tender shall be submitted in  the prescribed form issued by ~ VSP in theRINL SRM Portal, = Government Portal. The Tender
documents issued are nottransferable. Tender documents downloaded shall be submitted whollywithout detaching any part.

2) The Tenderer shall agree to VSPs terms and conditions, specifications/ scope of work, etc., and quote their Total Amount infigures
only.

3) Tender shall be for the entire scope of work mentioned in the tenderdocuments.

4) If by any reason the tender opening is postponed to any other date,the same will be placed in RINLs SRM Portal and in the Notice
Board atWorks Contracts Department. Tenderers shall see the SRM Portal / Notice Board regularly and keep themselves informed in
this matter.

5) Before quoting, the tenderer shall necessarily contact the Engineerand fully understand the job, scope of work, unit of measurement,
modeof measurement, scope of supply of materials by VSP if any, workingconditions, shutdown arrangements, Labour deployment
requirements, riskcontingencies and such other factors which may affect their tender.

6) Tenders shall be kept open for acceptance for a period 4 (Four)MONTHS from the date of opening of tender.

7) Corrections/ amendments/ replacement to/ of the Deficient documents /Financial Instruments for EMD shall not be sought in the
followingcases where:

i) There is evidence of Tampering/ Unauthorized correction.

i1) The value of Financial instrument(s)/ document(s) is falling shortof the value stipulated in the NIT.

ii) The Validity of the BG(s) as on Initial TOD is falling short of theminimum Validity period stipulated in the tender.

iv) Discrepancy exists in the name of Payee/ Beneficiary.

v) The Bidder fails to submit EMD or submission of UTR No./ Receipt No.

EMD SUBMISSION PROCESS:

1) In case of Earnest Money Deposit being less than or equal to Rs. 5 Lakhs, Earnest Money Deposit shall be by means of NEFT. No
other mode of payment will be accepted. However, in case EMD exceeds Rs.5 Lakhs, tenderers have the option to submit the same in
the form of Bank Guarantee (In the format as enclosed to the GCC) from any Scheduled  Commercial Bank, encashable at
Visakhaptnam. Bank Guarantees shall be valid for a minimum period of 04(Four) months from the Bid opening date. The above shall
supercede the instructions regarding Form of EMD elsewhere in the tender document.

2) Public Sector Enterprises of State / Central Government Undertakings are exempted from submission of Earnest Money Deposit
(EMD) provided they submit a letter requesting for exemption from submission of EMD along with their offer.

3) EXEMPTIONS / PREFERENCES FOR MICRO AND SMALL ENTERPRISES:
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OPEN TENDER /SMS-2 RFx NO. 2600000784
1. Micro and Small Enterprises (MSEs) are exempted from submission of Cost of Tender Documents / Tender Processing Fee (CTD),

Earnest Money Deposit (EMD), and Security Deposit (SD), irrespective of whether the service is to be carried out within or outside
their premises subject to submission of proof of enlistment / registration with any of the following agencies:

(i) District Industries Centre [Acknowledge of Entrepreneur Memorandum ie. EM (Part # II)
(i) Khadi and Village Industries Commission

(ii1) Khadi and Village Industries Board

(iv) Coil Board

(v) National Small Industries Corporation (NSIC)

(vi) Directorate of Handicrafts Handloom

(vii) Any other body specified by Ministry of MSME

Note:

(a) Tender documents are uploaded in the websites (www.vizagsteel.com; www.pubtenders.gov.in; http://eprocure.gov.in ) and are to
be down loaded from there only.

(b) The Micro and Small Enterprises registered for the particular trade/items for which the tender is relevant, would only be eligible
for exemption.

(c) As regards Security Deposit (SD) exemption, the MSEs shall be required to submit a #Performance Guarantee Bond# of requisite
value inthe prescribed pro-forma in lieu of Security Deposit. It may be noted that waiver of SD is permitted only up to the monetary
limit as specified in the proof of enlistment for which the unit is registered.

2. Preference to MSEs shall be considered under the following conditions:

(i) When the work is to be awarded to more than one tenderer, as stated in NIT.

(i1) In such cases the package size / value is pre-decided and indicated in the NIT.

(iii) MSEs shall have valid enlistment / registration with specified agencies (as above), in relevant category. The successful tenderer
should ensure that the same is valid till the end of the contract period.

(iv) The offer / bid of MSE shall be within the price band of L1 +15% and upon their matching with the final negotiated price of
(L1being other than MSE).

On fulfilling the above conditions, the eligible MSEs shall be considered for award of the rest of the package(s) (after negotiating the
final L1 price) of aggregate value not less than 20% of the total tendered value, in the order of their ranking in the bid. In case there
are more than one eligible MSEs  with one or more owned by  scheduled caste and scheduled tribe entrepreneurs, package(s) not
lessthan 4% of the tendered value shall be considered for awarding to MSEsowned by SC ad ST Entrepreneurs. The preferential award
of work shallcease once the limit of 20% of tendered value is attained. Furtherallotment / award would be based on inter-se ranking of
the rest of thetenderers other than who are already considered for allotment/award ofpackage, subject to their matching with the

final L1 negotiated price.

4) EMDs of unsuccessful tenderers will be refunded after reasonable time without interest.
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OPEN TENDER /SMS-2 RFx NO. 2600000784

Annexure to NIT

PRE-QUALIFICATION REQUIREMENTS

The following are the pre-qualification requirements to be uploaded in Techbid ¢ folder by the tenderer.

(a) Copy of registration letter issued by V.S.P. in case of registered agencies and in case of non-
registered agencies, either a copy of Notarized sole proprietorship OR a copy of Notarized
partnership deed OR a copy of Memorandum of Association & Articles of Association, along with
certificate of registration — whichever is applicable.

(b) For Turn Over Audited balance sheets certified by Practicing Chartered Accountant with Stamp &
Membership No. in case the annual Turn-over is more than Rs.100.00 Lakhs (OR) in case of
Turn-Over being less than Rs.100.00 lakhs either Turn-over certificate in the prescribed format
of VSP duly signed by a practicing Chartered Accountant/Cost Accountant with Stamp and
Membership No. (OR) T.D.S. certificate(s) comprising of the Gross bill values issued by the
Deductor(s) for the work done.

(c) Copy of Provident Fund Registration Certificate if available. If not available, successful tenderer
shall submit PF Registration Certificate before commencement of the contract to Engineer
Incharge.

(d) Copy of AP VAT Certificate if available. If not available, the same shall be submitted before
signing the order.

SINGLE SIMILAR WORK EXPERIENCE REQUIREMENT:

ANY SINGLE WORK EXPERIENCE IS SUFFICIENT

The value of single similar work executed shall be during the last 07 (Seven) years ending last day of month
previous to Tender Notice date i.e: 30.04.2017 and Turnover shall be the average Annual Financial

Turnover during the last three years ending 31" March of the previous financial year i.e.31.03.2017.
The tender document shall be accompanied with copies of

Work Order, Bill of Quantities, Work Completion Certificate indicating the total value of the work done inclusive
of all deviations and escalations against the subject work and including all taxes & duties, but excluding Service
Tax. In case of work executed outside VSP, and where the total amount includes Service Tax, tenderers shall
make efforts to get the value of Service Tax indicated separately in the Work Completion Certificate.

In case of work-in-progress, Work-in-progress Certificate indicating start date as per Order and actual start
date & value of work executed with date up to which it is considered against the subject work and including all
taxes and duties, but excluding Service Tax with certification of satisfactory performance of the Contractor to
that extent and continuance of the said work by the respective employer.

VSP reserves the right to reject the offer in case the above documents are not enclosed along with the offer.
The authorized representative of the tenderer shall sign on all the copies of the documents submitted along with
the tender document.
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OPEN TENDER /SMS-2 RFx NO. 2600000784

SCOPE _OF WORK

Work Desc : Technol ogi cal assistance in Tundish handling, Tundish deskulling
at CCS of SMs-2

Cond No Cond Desc

01 Handl ing and shifting of tundishes in continuous casting shop of SM5-2 at
areas like casting platform tundish preparation area,various tundish cars,
tundi sh stands,tilting stands , tundish drying stations,etc

02 Handl i ng of tundishes on the trailers.

03 Handl i ng of tundish covers, cleaning of tundish covers by lancing and jam
renoval to nmake themready for placenent on tundishes.

04 Pl acenent of tundish covers on the tudishes and renoval of the sane from
t undi shes.

05 Handl i ng of tundish cooling equipnents.

06 De skulling of used tundishes with the help of tundish tilting stands.

After placing and fixing the used tundishes firmy and properly on the
tundish tilting stand , the tundishes should be deskulled by operating the
tilting stand.

07 Tundi sh De skulling wth help of slings, tools, tackles and by |ancing
any jamred areas properly and carefully whenever required.

08 perating the semportal cranes in tundish preparation area for the above
sai d j obs whenever required.

09 Doing all the mscellaneous jobs related to Tundish handling and Tundish
deskulling jobs as per the requirenment and as instructed by the shift
i ncharge or his representative.
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OPEN TENDER /SMS-2 RFx NO. 2600000784

Work Desc

Cond No
01

02

03

04

05
06

07

08
09

10

11

12

13

14

15

16

17

ADDITIONAL SPECIAL CONDITIONS

Technological assistance in Tundish handling, Tundish deskulling
at CCS of SMs-2

Cond Desc

The contractor shall visit the site, see the job & understand the scope
of work fully, before quoting.

The jobs have to be carried out round the clock in A,B,C shifts, on
all days of the year including Sundays and holidays

The contractor has to engage 5(five) semiskilled workers and 1 (one)
operational assistant each A,B,C shifts for the job without fail or
regular basis.

Operational assistant must be either graduate in any discipline or
diploma holder in Engineering.

EOT crane shall be provided by VSP.

Any enabling work which 1is not specifically brought out in BOQ or
specification, but required to be done will have to be executed by the
contractor . All the works have to be carried out on the instructions of
Engineer-in-charge or his representative

All the materials to be collected from VSP stores/ sub-stores/ area
repair shop

The operational assistant should take care of all the safety

The operational assistant should Co-ordinate with shift-in charge for
carrying out various jobs required from time to time.

The contractor should take care of safety of the workers deployed in all
the shifts. All persons must wear the safety appliances like F/R coats,
heat resistance face shields, safety helmet, safety shoes, gloves, dust
mask and other safety appliances as per the requirement at site and are
to be supplied by the contractor at his cost.

The contractor shall follow all safety requirements as per VSP norms.

All attention is required while on work regarding movement of telfers,
cranes, mobile equipments, various cars etc.,

While carrying out the jobs mentioned in the scope of work, agency has
to ensure safety of various equipments of the shop.

Certification will be done by the Area incharges/ their
representatives as per the work execution.

Priority and sequence of jobs will Dbe decided by the engineer in
charge or his representative.

VSP site Engineer/ his representative decision is final regarding the
work.

During the contract execution, the contractor should visit the site
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OPEN TENDER /SMS-2 RFx NO. 2600000784

Work Desc

Cond No

18

19

20

21

21

ADDITIONAL SPECIAL CONDITIONS

Technological assistance in Tundish handling, Tundish deskulling
at CCS of SMs-2

Cond Desc
regularly.

The deduction of sales tax shall be done as per the rules prevailing
from time to time.

The scopes of materials and consumables supply are as follows.

i. Materials to be supplied by VSP : Lancing pipes, hoses, v-rods and
other tools and tackles.

ii. Consumables to be supplied by VSP: Nil.

iii. Material to be supplied by contractor: safety appliances and other
PPE:s.

iv. Consumables to be supplied by contractor: Nil.

The contractor shall ensure usage of ISI marked regulators,
hoses,nozzles, cutting torches, welding holders and cables for the
cutting and welding works. This must be adhered to strictly

The BOQ is indicative. Because the job is for new plant that 1is beinc
commissioned, the actual BOQ quantities may vary. The requirement of
manpower that 1s indicated at point no 2 and point no 3 of these
additional special conditions may vary as per prevailing conditions.
ASMA/SMA is applicable
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OPEN TENDER /SMS-2 RFx NO. 2600000784

SPECIAL CONDITIONS OF CONTRACT

1. GENERAL : The special conditions of the contract (SCC) are complementary to and shall be read in
conjunction with General Conditions of Contract (GCC) of VSP for works contracts. Scope of work,
Bill of Quantities and other documents form part of the Tender Documents. In case of any conflict
of meaning between SCC & GCC, provisions of SCC shall over ride the Provisions of GCC.

2. Visakhapatnam Steel Plant reserves the right to accept or reject the lowest or any other tender
without assigning any reason and the work may be awarded to one of the Tenderers or to more
than one tenderer.

3. The contract shall be treated as having been entered into from the date of issue of the letter of
intent/work order to the successful tenderer, unless otherwise specified.
4. WATER, POWER AND COMPRESSED AIR: Unless otherwise specified to the contrary in the tender

schedule, the contractor is entitled to use in the work such supplies of water, power and
compressed air (Basing on availability) from VSP’s sources from approved tapping points, free of
cost. The contractor shall make his own arrangement for drawing the same to the work spot.

5. The successful tenderer shall produce Registration Certificate under APVAT Act, wherever
applicable, before signing the Work Order / Letter of Acceptance and submit a copy of the same.

6. Immediately on receipt of work order, the successful tenderer shall obtain and submit the following
documents to the Engineer with a copy to ZPE/Manager (Pers)/CLC before start of work.
a(d) ESI registration certificate with the contractor’s Code no. covering all the workmen under

ESI Scheme, which shall be effective from the date of start of contract and cover for the
entire period of contract including extended period/defect liability period, if any.

a(ii) Insurance policy for payment of exgratia amount of Rs.5,00,000/- (Rupees Five lakhs only)
per head in case of fatal accidents while on duty, to the contract labour engaged by him in
addition to the coverage under ESI Scheme / Workmen Compensation Insurance Policy
whichever is applicable. As and when a fatal accident takes place while on duty along with
the benefits under the ESI Scheme / Workmen Compensation, whichever is applicable, the
contractor is required to pay the ex—gratia amount within 30 (Thirty) days from the date of
accident to the legal heir of the deceased. In case of any delay in paying the ex-—gratia
amount as above, the Employer has the right to pay such amount directly to the legal heir
of the deceased and recover the same from the contractor’s running / future bills. This
insurance policy is to be taken by the contractor over and above the provisions specified
under Clause No. 6.13 (Third Party) and 6.14 (ESI Act) of the General Conditions of

Contract.
a(iii) Copy of the policy for third party insurance as stipulated in Clause 6.13 of the GCC.
b) Labour License obtained from Assistant Labour Commissioner (Central), Visakhapatnam.
c) PF Registration Certificate issued by PF Authorities
d) Safety clearance from Safety Engineering Department of VSP.
7. The contractor shall submit wage records, work commencement/completion certificate etc. and
obtain necessary clearance from Contract Labour Cell of VSP for bills clearance.
8. The contractor shall ensure strict compliance with provisions of the Employee’s Provident Fund

Act, 1952 and the scheme framed there under in so far as they are applicable to their
establishment and agencies engaged by them. The contractor is also required to indemnify the
employer against any loss or claim or penalties or damages whatsoever resulting out of non—
compliance on the part of the contractor with the provisions of aforesaid act and the schemes
framed there under. A copy of the provident fund membership certificate/PF CODE number shall
be submitted by the contractor.

9. The contractor shall follow the provisions of Indian Factories Act and all rules made there under
from time to time as applicable and shall indemnify the employer against all claims of
compensations under the provisions of the act in respect of workmen employed by the contractor
in carrying out the work against all costs, expenses and penalties that may be incurred by the
employer in connection therewith.
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OPEN TENDER /SMS-2 RFx NO. 2600000784

10.

11.
12.

13.

14.

15.

16.

17.

18 .

a) Total amount quoted shall be inclusive of all taxes, levies, duties, royalties, overheads and
the like but excluding service tax prevailing as on the date of submission of bids.
b) During the operation of the contract if any new taxes/duties/levies etc are imposed or

rates undergo changes, as notified by the Government and become applicable to the
subject works, the same shall be reimbursed by VSP on production of documentary
evidence in respect of the payment of the same. Similarly benefits accruing to agency on
account of withdrawal/reduction in any existing taxes and duties shall be passed on to
VSP.

c) The benefit offered by the agency (other than Service Tax) will be deducted from each bill
on the offered percentage basis. Amount so recovered shall be released, limiting to the
percentage of benefit offered on the quoted price, only on receipt of credit by VSP.

d) The prices are exclusive of Service Tax. RINL-VSP will pay Service Tax as applicable on

submission of Invoices in accordance with Rule 4A (1) of Service Tax Rules 1994.
The contractor will be paid Service Tax by RINL-VSP along with monthly service charge
bills for further deposit with Central Excise Authorities. The contract will, in turn, submit
the documentary evidence in support of payment of Service Tax of each month along with
subsequent month RA Bills.

ADVANCE: No advance of any sort will be given by VSP.
PAYMENT TERMS: Payment will be made monthly on recommendations of the Engineer basing on
the quantities executed, at accepted rates.
MEASUREMENTS: The contractor shall take measurements jointly with the Engineer or his
representative and keep joint records for the same. Bills shall be prepared and submitted by the
contractor basing on agreed measurements.
INITIAL SECURITY DEPOSIT (ISD): Initial Security Deposit for the work shall be @ 2% of contract
price. Earnest Money Deposited by the successful tenderer shall be adjusted against ISD, and the
difference between ISD and EMD shall be deposited in the manner mentioned in the work
order/letter of intent.
RETENTION MONEY: Retention Money for contracts up to a value of Rs. 100 lakhs, at the rate of
7.5% of the bills for works with defective liability period not NIL and at the rate of 5.0% for works
with defective liability period “NIL” will be deducted from each bill until this amount together with
the Initial Security Deposit reach the limit of retention which is 7.5% or 5.0% as the case may be
for the value of work. The Retention Money shall be released after the satisfactory completion of
defect liability period after liquidating the defects. For contracts of value above Rs.100 Lakhs, the
limit of retention money shall be Rs.7.5 lakhs plus 5% of the value exceeding Rs.100 lakhs.

Security Deposit: : The Public Sector Enterprises or State/Central Government Undertakings/

MSEs shall be required to submit a “Performance Guarantee Bond” of requisite value in the

prescribed proforma in lieu of Security Deposit covering the period of contract + defect liability

period + 6 months (Claim period). It may be noted that waiver of Security Deposit is permitted only
up to the monetary limit as specified in the proof of enlistment for which the unit is registered for

MSEs.

Recovery of income tax at source will be made from contractor’s bill and deposited with Income

Tax Department as per rules. Recovery of sales tax applicable shall be made from the contractor’s

bills.

SAFETY:

a) The contractor and his workers must strictly take all safety precautions and shall supply to
his workers dependable safety appliances like hand gloves, safety boots, safety belt, safety
helmets, duster cloth, dust mask/nostril filter etc. In addition to this, contractor shall also
provide additional safety appliances as per requirement and follow safe working practices
like using fully insulated electrode holders etc. He shall also ensure that his workmen
intelligently use only dependable safety appliances supplied to them.

b) The contractor shall take adequate safety precaution to prevent accidents at site. The
contractor shall also ensure that his employees observe the statutory safety rules and
regulations and also those laid down by the employer from time to time and promptly
submit report of accident and state the measures taken by him to prevent their recurrence
and also keep the employer indemnified of all claims arising out of such accidents.
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c)

d)
e)

f)

g)

No Workmen shall be engaged on the work without proper safety induction and without
using required PPE. Use of safety helmet and shoe is must excepting in painting works
where shoe will not be used.
All the safety appliances required for safe working as decided by SED/Contract operating
department shall be provided by the contractor to his workmen.
Clearance to start the job will be obtained by the contractor in form ‘A&B’ before start of
work. The forms may be obtained from the dept. concerned.
Works at height cannot be started without clearance from Zonal Safety Officer. The
workers engaged for work at height shall possess height pass from SED. The names of
workmen working at height or in hazardous areas will be written on the body of form “B”.
Contravention of any safety regulation of VSP in vogue from time to time will result into
work stoppage, levying penalties and ultimately in contract termination. The list of safety
violations category wise are as follows:
L. Category-I of Safety Violations:

Penalty amount: First offence Rs.100/-, 2m or subsequent offences Rs.300/-

(1) Occasional violation of not wearing crash helmet;
(2) Driver of two wheeler carrying more than one pillion rider;
3) Wrong parking of vehicle.

II. Category-II of Safety Violations (Minor Violations):

Penalty amount: 1% violation Rs.2500/-, 2" violation Rs.10,000/-, 3™ &
subsequent violations Rs.20,000/~

(1) Working at Height without Height—pass;

(2) Unauthorized entry at hazardous location;

(3) Engaging workers without safety training;

(4) Proper ladder/steps not provided for working;

(5) Failure to provide proper Shuttering at excavation works;

(6) Power connection taken from board without proper board plug;
(7) Fitness certification of cranes/hydra/heavy vehicles not available;
€©) Crane rope conditions not ok;

9 Not wearing safety helmet/safety shoe at site;

(10) Safety goggles/Hand gloves not used;

11D Gas cutting without goggle;

(12) Rolling/lifting of cylinder/dragging on the ground (without cage);
(13) Welding with non-standard holder;

(14) Welding machine earthing (double body earthing) not done;
(15) Gas hose pipe clamping done by wires;

(16) LPG cylinder date expiry/over;

a7 Loading/unloading of cylinder — cushion not given;

(18) Condition of hose pipe not good;

(19) Working with leaking cylinder;

(20) Using non—-power cable instead of welding cable;

21D Working without work permit/shut down;

(22) Not putting red flags/stoppers;

(23) Dismantling of structure without authorized plan;
(24) Unauthorized Oxygen/Nitrogen tapping;

(25) Not having proper gate passes/other area passes;
(26) Use of damaged slings/tools/ropes;

27 Use of hand grinders/mixer machines without guard;

(28) Not reporting of accident;

(29) Taking shelter behind Electrical panel;

(30) Driving of heavy vehicles on the road during restricted hour;
(31D Truck side panel Broken/Not Ok;
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(32) Dropping/Spillage of material on the road;
(33) No number plate on vehicle;

(34) No indicator light/brake light on vehicles;
(35) Driving Dangerously;

(36) Overloading of vehicles beyond CC weight;

(37) Racing and trials of speed, overtaking heavy vehicles;
(38) Moving vehicles in unauthorized restricted routes;
(39) Talking with cell-phone while driving;

(40) Truck carrying powdery material without Tarpaulin;

41 Vehicles without Red flags/Red lights, side-guards & Donnage;
(42) Stock protruding out of the truck body;

Category-III of Safety Violations (Major Violations):
Penalty amount: 1% violation Rs.7,500/-, 2™ & subsequent violations Rs.15,000/-

(1) Using bamboo or other non standard material for scaffolding;

(2) Railing not given at platforms or opening of floor;

3 Scaffolding planks not tied properly;

(4) Throwing/dropping of material from height;

(5) Proper ladder/approach not given for working at height;

(6) Walkway/Cross over not provided;

(7) No barricading of excavated pits;

€©) No top cover on power distribution board;

9 Sleeping under truck;

(10) Absence of Supervisor at height—-works, confined space jobs and other
hazardous jobs;

11 Welding screen/Face shield, welder gloves not used;

(12) Driving vehicles without valid driving licence;

(13) Driving by an Drunken person.

Category-IV of Safety Violations (High-Risk Violations): Penalty amount:
Rs.15,000/-

(1) Failure to use Full body harness with double lanyard;

(2) Life line of Full body harness not anchored;

(3) Floor opening left unguarded in the area of work;

(4) Working at roof without daily permit;

(5) Working in confined space without Confined-space work-permit;
(6) Violation of electrical shutdown/PTW;

(7) Violation of HOT work permit system

Category-V of Safety Violations: (The penalties will be imposed on agency in case
the reasons to the accidents are attributable to the agency).

(D) Serious injuries and permanent disabilities — Penalty amount: Rs.1,00,000/-
or 2.5% of contract value whichever is less;
(2) Fatal accident cases — Penalty amount: Rs.2,00,000/- or 10% of contract

value whichever is less.

The above penalties related to the accidents mentioned at Category (V) will be
imposed on agency in case the reasons to the accidents are attributable to the
agency.

Independent of the above, the contractor shall be debarred or deregistered from
taking up further contractual work in VSP in case any repeated fatal accident after
3" incident for the reasons attributable to contractor.
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19.

20.

21.

Note: The penalties mentioned above are in addition to those which are applicable
as per the Statutory Acts & Rules. In case of any imposed penalty by any
statutory authority, the same shall be over and above the contractual clauses).

(3) Without prejudice to the right conferred for stoppage of work for violation of
safety rules, the contractor shall be liable for penalty at the rates indicated above
depending upon the category of violation.

(4) Operating authority will assess the penalty amount having regard to all the
circumstances in particular in nature and gravity of the violation on the advice of
Head of the Safety Engineering Department and will issue a show cause notice
specifying therein the proposed penalty. Considering the cause shown by the
contractor, if any, the operating authority shall pass final orders which shall then
be binding on the contractor. The penalty amount shall be recoverable from any
bill and / or EMD / Security Deposit of the contractor without any further
reference to him.

h) “The contractor shall ensure that the Welders and Gas Cutters wear cotton dress and
leather apron. They shall not wear nylon/synthetic dress. This is required to avoid any
fire accident. This must be followed strictly”.

SHUTDOWNS:

A) Necessary shutdowns will be arranged by VSP to the contractor for carrying out the work
based on requirement. No claims on account of delayed/prolonged shutdown will be
entertained.

B) The works assigned to the contractor by the Engineer from time to time shall be completed

within the time schedule fixed by the Engineer in each case, within the approved shut
down period.

LABOUR DEPLOYMENT:

A) The contractor shall deploy his labour as per requirement and as instructed by the
Engineer. It may be necessary to carryout the work round the clock based on requirement
and shutdown provided. The contractor’s rate shall cover such eventualities.

B) Only trained, experienced, safety inducted workers acceptable to the Engineer shall be
engaged on this work, work shall be executed as per specifications to the satisfaction of
the Engineer.

C) As and when need arises in the Annual works from time to time either for extra
requirement of work or as a replacement in running contracts or a contract commencing
for the first time, the contractor shall ensure that Displaced Persons (DPs) are engaged in
unskilled category of workers to the extent of 50% (fifty percent). The contractor shall
contract the Engineer—in—charge for this purpose.

D) “As and when need arises in the annual works from time to time either for extra requirement
of work or as a replacement in running contracts or a contract commencing for the first time
in semi-skilled category, the contractor shall ensure the minimum qualification of ITI in the
relevant field for such semi—skilled category of workers. The contractor will also ensure to
engage 50% (Fifty percent) of such semi-skilled vacancies from Displaced Persons (DPs)
category. The contractor shall contact the Engineer—in—charge (EIC) for this purpose”.

E) The Contractor shall engage contract worker(s) who do not have any adverse record with
respect to his character in the past. For this purpose, the character and antecedents of the
proposed worker(s) whom the Contractor intended to engage, shall be got verified by the
Police and report shall be submitted. Till such time the report is submitted, the proposed
contract worker(s) will be given only provisional pass and the pass will be cancelled in
case any adverse report is reported.

SECURITY REGULALTIONS: The contractor shall abide by and also observe all security

regulations promulgated from time to time by the employer.
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22.

23.
24.

25.

26.

27.

28.

29.

30.

31.

32.

33.

34.

STORING/STACKING OF MATERIALS: Storing/Stacking/Placing of materials shall be only at the
places designated by the engineer.

The contractor, his supervisors and workmen shall observe entry and exit timings strictly.

After completion of work activity, the site has to be cleared of all debris, construction material and
the like.

The successful tenderer shall start the work immediately after obtaining gate passes and safety
induction training and clearance from the Employer.

NOTICES: Any notice to be given to the contractor under terms of the contract shall be considered
duly served, if the same has been delivered to, left for or posted by registered post to the
contractors principal place of business (or in the event of the contractor being a company, its
registered office), at the site or to their last known address.

DEFAULT BY TENDERERS: The successful tenderer may be debarred at the discretion of the
company, from issue of further tender documents, work orders etc., for a specified period to be
decided by the employer in case of :

“Undue delay in starting and execution of work awarded, poor performance, backing out from the
tender, non accepting work order/LOI during the validity of tender or non observance of safety
rules and regulations, misappropriation of company’s materials/property, non payment of due
wages to labour or such similar defaults”.

Successful tenderer should be in a position to produce the Original Certificate in support of the
attested copies of relevant documents enclosed along with pre—qualification documents or
afterwards, after opening of the Price Bids.

Failure to produce the original certificates at this stage in support of the attested copies of PF
Registration/ITCC/Electrical License/Experience/Qualification any other documents etc., submitted
earlier would result in disqualification and forfeiture of EMD and also liable for debarring from
participation in VSP tenders.

If it comes to the notice of VSP at any stage right from request for registration/tender document
that any of the certificates/documents submitted by applicant for registration or by bidders are
found to be false/fake/doctored, the party will be debarred from participation in all VSP tenders for
a period of 05 (FIVE) YEARS including termination of Contract, if awarded. EMD / Security
Deposit etc., if any, will be forfeited. The Contracting Agency in such cases shall make good to
VSP any loss or damage resulting from such termination. Contracts in operation any where in VSP
will also be terminated with attendant fall outs like forfeiture of E.M.D. / Security Deposit, if any,
and recovery of risk and cost charges etc. Decision of V.S.P. Management will be final and binding.
Failure to execute the work after LOI/WORK ORDER is given, will make the party liable for
debarring for a period of 2 (TWO) YEARS.

In case it is found before/after award of work to the person/agency through Limited Tender
Enquiry (LTE) that the same person/agency is proprietor/proprietress/partner of two or more
separate agencies and quoted for the same work, then punitive action to the extent of debarring up
to 02 (Two) years from participating in VSP tenders will be taken.

In case the Tenderers revoke/withdraw/cancel their tender or they vary any terms of their tender
during the validity period of the tender without the written consent of Visakhapatnam Steel Plant
(VSP) or in the event of VSP accepting their tender and fail to deposit the required security money,
execute the Agreement and fail to start the work within reasonable time (to be determined by the
Engineer) after written acceptance of their tender — EMD submitted by them will be forfeited by
VSP.

Contractor shall note that:

i) Time for mobilization after issue of FAX Letter of Intent/detailed Letter of Intent / Work
Order shall be;
a. 03 (Three) days for Capital Repairs
b. 15 days for Civil Works
C. 60 days for painting works of Structural Engineering Department
d. 07 (Seven) days for Annual Mechanical, Electrical and works of technological

assistance/cleaning.
i) Re-starting the work after disruption shall be within 04 (Four) to 06 (Six) hours after the
cause of disruption is removed as decided by the HOD.
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35.

36.

37.
37.1.

ili) Notice period for Contract Termination shall be — 03 (Three) hours in the event of
breakdowns, 02 (Two) days in Capital Repairs and 10 days in other works.

Failure to adhere to above stipulations may result in Termination of contract at risk & cost and will
make the party liable for debarring for a period o 2 (Two) years.
Agencies are required to submit Bank Guarantee for the value as decided by the Engineer as a
Security while taking out Equipment/Components/materials of VSP to their workshop situated
outside the VSP premises for carrying out repairs.
In case of revision in RINL / VSP approved wage rate, consequent to the revision in the minimum
wages (either in Basic Wage or Living Allowances) as notified by the Regional Labour
Commissioner (Central), Hyderabad, Escalation amount to the contract shall be payable as per the
following formula:

V=LxWx (X-Xo)
Xo

= Escalation Payable
Labour Content during billing period

W= Gross value of work done on the basis of Contract Rates for the period for which

variation is applicable

X= Revised Weighted Average of RINL/VSP approved Rates for the period for which

variation is applicable (for Unskilled, Semi-skilled and Skilled categories of Workers)
based on the minimum wages as notified by the ALC (Central), Hyderabad, for the
period under consideration for that contract as per present man days of different
categories for the billing period.

Existing (on the basis which tender estimate prepared) Weighted average of VSP
approved rates (for Unskilled, Semi-skilled and Skilled categories of Workers and which
is based on the Minimum Wages notified by Commissioner of Labour, Govt. of Andhra
Pradesh, Hyderabad) for that contract as per present man days of different categories
for the billing period.

Computation of Xand Xo & L :

Xo

X= (a*USR + b*SSR + ¢*SKR)/(a+ b+ ¢)

Xo= (a*USRo + b*SSRo + c*SKRo) / (a+b+c)

L = (a*USRo + b*SSRo + c*SKRo) / W

Where

a= man days present by USW during the billing period

= man days present by SSW during the billing period

c= man days present by SKW during the billing period

USR= Revised VSP approved Rate for USW at the time of billing

SSR= Revised VSP approved Rate for SSW at the time of billing

SKR= Revised VSP approved Rate for SKW at the time of billing

USRo= VSP approved Rate for USW indicated based on which the Estimate of work was
prepared,

SSRo= VSP approved Rate for SSW indicated based on which the Estimate of work was
prepared,

SKRo= VSP approved Rate for SKW indicated based on which the Estimate of work was
prepared,

(The above escalation shall be independent of the award percentage whether positive or negative)

PAYMENT OF MINIMUM WAGES -

Wages paid to the workmen by the contractor should not be less than the rates notified by the
Regional Labour Commissioner (Central), Hyderabad, from time to time with regard to the minimum
wages applicable to the respective categories of workmen plus the ad—hoc amount at the rate of
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37.2.

37.2.1.

37.2.3.

37.2.4.

37.3.

Rs.11.54ps as per working day per workman per category. Wages with ad—hoc amount 7o the
workmen should be paid on or before the 71 of the subsequent month. If 7" falls on a holiday or
weekly off day, the payment should be made one day prior to that. Fayment of PF for the month,
both the employer’s (in this case contractor) and employee’s (in this case workmen employed by
the contractor) contributions should be deposited in the bank in the permanent PF code number and
challan obtained before the 15" of the subsequent month and forwarded to the Engineer”. In case
of failure of the contractor to comply with any of the above, the following action will be taken by
VSP.

la) Lapse --———————-————- Payment of wages at rates less than those notified under the
minimum wages.
Action by VSPp  -—————————————— An amount equivalent to the differential amount

between wages to be paid under minimum wages notification of the Government applicable
for the period less actual wages paid shall be recovered from the bills as certified by the

engineer.
b) Lapse ~—————————-—- Non payment of adhoc amount
Action by VSPp  -——————————- An amount equivalent to actual payable towards adhoc

amount to the workmen engaged for relevant period shall be recovered from the bills as
certified by the Engr.

2) Lapse —-——————————--——- Non payment of wages
Action by VSPp  -———————————- An amount equivalent to wages payable by the contractor
applicable for the relevant period shall be recovered from the bills as certified by the
Engineer.

3) Lapse --————--——-----———~ Non payment of PF
Action by VSP -——---———- Recovery of PF amount and an amount equivalent to

maximum penalty leviable by Regional Provident Fund Commissioner for the delayed
period under the provisions of ERP & MP Act and Rules for delayed remittance of PF
contributions (both the employee’s and employer’s contribution), shall be recovered from
the bills of contractor as certified by Engineer.
4) Lapse -—————————-———- Delayed payment of PF
Action by VSPp  -—-——————————- An amount equivalent to maximum penalty leviable by
Regional provident Fund Commissioner for the delayed period under the provisions of EPF
& MP Act and rules for delayed remittance of PF contributions (both the employee’s and
employer’s contribution), shall be recovered from the bills of the contractor as certified by
Engineer.
The contractor shall have to pay WELFARE ALLOWANCE (earlier known as SMA, ASMA)
towards fuel charges, food, milk, tiffin, coconut water, washing allowance etc @ Rs.80.76ps
per day of actual attendance of each worker deployed in the contract not exceeding
Rs.2100/- per month in addition to the wages as indicated in the minimum wages clause of
Special Conditions of Contract . The contractor will submit his claim with proof of such
payment made in this connection in the RA Bill and the same amount will be reimbursed/paid
to him.
It may be noted that the payment of WELFARE ALLOWANCE is towards the expenditure
incurred by the contract labour towards Fuel Charge, Coconut Water Allowance, Washing
Allowance, Food/Milk/Tiffin Allowance.
The contractor is required to take the above aspects into consideration while submitting
their offers and no profit/overhead charges will be paid by VSP on this account.
As regards applicability of payment of WELFARE ALLOWANCE, the contractor may refer
NIT/Terms & Conditions of the contract in this regard.
(a) Penalty for delayed payment / non-payment of wages:
If the contractor fails to pay wages within the stipulated time ie., by 7ih working day
of the subsequent month, a penalty up to 1% of the gross wages (Basic, DA & Over
time (if any) except Adhoc, SMA, ASMA and other allowances) of the workers will
be levied for every day of lapse subject to a maximum of 10% in any calendar
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38.

39.

40.

41.

month. This is without prejudice to appropriate action against the contractor
including debarring, in case of perpetual / habitual default”.
(b) Payment of wages through banks:
The contractor shall pay wages not less than the minimum wages notified by the
appropriate Government from time to time to the workers deployed by him. The
payment shall be made on the due dates either by way of crossed cheques or
crediting the wages to the bank accounts of the concerned contract workers. Proof
of such payment shall be submitted by the contractor to the Engineer Incharge by
10% of the subsequent calendar month.
The contract period can be extended at the discretion of V.S.P. up to 04 (Four) months at the
existing Rates, Terms and conditions and the Contractor shall be bound to execute the work
accordingly and the offer of the Contractor is deemed to include this aspect.

The tenderers shall note that in case of quoting above the Estimated Value of V.S.P. the L-1 party
shall furnish logical / satisfactory explanation which V.S.P. may seek if felt necessary for quoting
such high rates. If the explanation offered by the L-1 party is not acceptable to V.S.P., the L-1
party may be recommended for disqualification while retendering the work.

The contractor should clearly understand and comply with the Factories Act 1948 and relieve the
FEMALE WORKERS from their work site within the restricted working hours prescribed therein
under section 66(b).

The following deductions per workman deployed category-wise shall be made from the
bills/amounts due to the contractor as applicable for the work done and such deducted amounts
shall be released as mentioned below:

1) Component  -————————-— Notice pay
Recovery amount per labour per every working day ----
USK —---- Rs.25.23ps, SSK —-——- Rs.28.57ps, SK----- Rs.33.47ps
2) Component  -—-———————-—- Retrenchment compensation
Recovery amount per labour per every working day ————---—
USK —---- Rs.12.61ps, SSK —--——- Rs.14.29ps, SK----—- Rs.16.73ps
3) Component ~ -—————-———-— Leave with wages
Recovery amount per labour per every working day
USK —---—- Rs.15.52ps, SSK ———-- Rs.17.58ps, SK----—- Rs.20.59ps
To be released when = —-———————-——- After the contractor makes payment to the work

men in the presence of Engineer Incharge and CLC representatives, a certificate to this
effect is to be enclosed with pre—final bill (to be paid with pre—final bill).

Sub-total -
USK ———-- Rs.53.36ps, SSK ——--- Rs.60.44ps, SK----- Rs.70.79ps
4) Component  -———=——=———————————- Bonus
Recovery amount per labour per every working day
USK ———-- Rs.11.55ps, SSK ——--- Rs.11.55ps, SK----—- Rs.11.55ps
To be released when = -——————--—---—- After the contractor makes the payment

to the workmen in the presence of Engineer Incharge and CLC representatives, a
certificate to this effect is to be enclosed with RA bill / pre—final bill (to be paid with RA
bill / pre-final bill as and when paid by the contractor.

GRAND TOTAL
USK ——-—- Rs.64.91ps, SSK —--——- Rs.71.99ps, SK---—-—- Rs.82.34ps
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10% towards profit and over heads of contractor

USK —--—- Rs.06.49ps, SSK ———-- Rs.07.20ps, SK----—- Rs.08.23ps
Total recovery amount
USK ———-- Rs.71.40ps, SSK ———--- Rs.79.19ps, SK----—- Rs.90.57ps

Note:

7) The above recovery rates are effective from 01/10/2015. In case of any statutory
revision in minimum wages payable to contract workmen as notified by the Regional
Labour Commissioner (Central), Hyderabad from time to time, the above recovery amounts
for workmen category-wise will be revised by RINL/VSP and will be notified accordingly.

1) Payment against the above component 1s to be made to the workmen based on effective
wages of last drawn pay.

42. PAYMENT MODE FOR BILL AMOUNTS:

42.1 Following are the options available to the Contractors for availing e-payments.

42.1.1 EFT System: Under this system Banks offer their customers money Transfer service from
account of any bank branch to any other Bank Branch. The EFT system presently covers all the
branches of about 77 banks located at 15 centers indicated below, where clearing houses are
managed by RBI i.e.,

i) New Delhi ii) Chandigarh iii) Kanpur iv) Jaipur v) Ahmedabad vi) Mumbai vii) Nagpur  viii)

Hyderabad ix) Bangalore x) Chennai xi) Trivendrum xii) Kolkata xiii) Bhubaneswar xiv) Guwahati

xv) Patna.

42.1.2 Direct Credit:  Suppliers opting for this system may open Bank accounts with any one of the
following banks.

i) State Bank of India - Steel Plant Branch

i) Canara Bank - Steel Plant Branch

iii) Bank of Baroda - Steel Plant Branch

iv) State Bank of Hyderabad - Steel Plant Township Branch

V) Andhra Bank - Steel Plant Township Branch

vi) UCO Bank - Steel Plant Township Branch

vii) IDBI - Visakhapatnam Branch

42.2 The Successful tenderer shall agree that all the payment due and payable in terms of the contract

will be paid direct to his bank account and he shall give the bank account number and the address
of the Bank in which the money is to be deposited” as per the format given below:

(D Vendor Code

2 Option : RTGS / EFT
3 Beneficiary Details

a) Name of Beneficiary (Max.35 characters):

b) Bank Name (Max. 35 characters)

o) Branch Name (Max. 35 characters)

d Account Number (Max. 35 characters)

e) Account type (Max. 35 characters)

(Savings / Current / Overdraft) [Mention Code No. also]
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42.3

42 .4.

42.5

43.

) Beneficiary Bank’s IFSC Code (Max. 11 characters):
(For RTGS Mode only)
2) Beneficiary Bank’s MICR Code (Max.09 characters):

(For EFT Mode only)
(Signature of the Party / Contractor)
Name:
Desgn:
CERTIFICATE

Certified that the above particulars are found to be correct and matching with our records in
respect of the above beneficiary.

Y, /A
(Signature of Branch Manager)

Name

Seal of Bank

The contractor has to submit their bank account details in VSP format duly certified by Concerned
Bank Manager for the purpose of making electronic payment before submission of First Running
Account Bill, failing which the bill will not be processed.

The Successful tenderer is required to give an undertaking to the Finance Department of VSP that

the payment made by RINL/ VSP of any sum due to him by directly remitting the same in his bank,

the address and the number of which is to be furnished, shall be in full discharge of the particular

bill raised by him, and that he shall not have any claim in respect of the same”.

In respect of payment made through Electronic Fund Transfer mechanism or Direct Credit to the

supplier’s/contractor’s  bank  account, the  supplier/contractor/receiver — should — intimate

discrepancies, if any, within 10 days from the date of dispatch of intimation letter of payment to

them to Finance Department of VSP failing which 1t shall be presumed that the funds have reached

to their bank account and that no claims will be entertained after the said 10 days.

CLAUSES CONCERNING CENVAT AGAINST EXCISE DUTY:

a) The tenderer shall specify the percentage of CENVAT benefit on quoted price for which
they shall furnish the duty paying documents.

b) The successful tenderer shall take necessary steps to comply with the rules and provisions
of central excise and service tax law facilitating VSP to avail CENVAT credit.

c) The amount of CENVAT benefit declared shall be deducted from the tendered price for the
purpose of tender evaluation i.e. the evaluation shall be on the net of CENVAT benefit.

d) The invoice raised by the Contractor should clearly mention VSP as the consignee

(Consignee: RINL, VSP, A/c: Name of the contractor). It should be ensured that material
has been delivered along with the duplicate for transporter copy of the invoice, based on
which CENVAT credit is to be claimed.

e) The duty paying documents shall be submitted as soon as the material is procured by the
agency for incorporation in the work. The CENVAT benefit offered by the agency will be
deducted from each bill on the offered percentage basis and will be released to the extent
CENVAT benefit could be availed by VSP. The contractor shall extend all possible help to
facilitate VSP to avail CENVAT benefit. If CENVAT benefit could not be availed by VSP
due to reasons attributable to the contractor, such amount will not be released by VSP.

) In the event the CENVAT benefit realized by VSP (based on documents) is in excess of the
CENVAT benefit offered by the agency/contractor, the refund will be restricted to the
benefit offered by the agency. The excess amount realized from Excise Authorities will be
to the credit of VSP only.
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g) Material once received in to the factory would not be allowed to go outside the factory
premises for any reason. Excess/Rejected material will be allowed to be taken back after
complying with the provisions of CE Act.

44, RINL reserves the right to reject the offers of tenderers whose performance is poor in awarded /
ongoing works if any.

ok kokokskokkskok
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B Earr RINL

WIZNL

Pricler ofF Btaal

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT
VISAKHAPATNAM - 530031

BILL OF QUANTITIES

RFx NO. 2600000784

PR No/ Date: 73002422 / 16.02.2017
Pur . Org.: WORKS CONTRACTS

Report Date : 16.02.2017

MSS: 3490911806

TECHNOLOGICAL ASSISTANCE IN TUNDISH HAND

TECHNOLOGICAL ASSISTANCE IN TUNDISH HANDLING AND TUNDISH DESKULLING AT CCS OF SMS-2

TheBOQ Items aretaken as per the following Rates.

Central Rates VSP Rates

Skilled 390.000 634.150

Semi Skilled 333.000 546.050

Unskilled 294.000 485.750

SI.No| Service Description of theitem QtyyUOM Rate Amount

Number

1 910000427 DEPLOYMENT OF TECHNICAL ASSISTANT FOR 1,098.000| MDY 634.15 696,296.70
TECHNOLOGICAL ASSISTANCE IN TUNDISH
HANDLING,TUNDISH DE SKULLING AT CCSOF SMS-2

2 910000428 TECHNOLOGICAL ASSISTANCE IN TUNDISH 5,490.000| MDY 546.05 2,997,814.50
HANDLING,TUNDISH DE SKULLING AT CCS OF SMS-2 BY
DEPLOYMENT OF SEMI SKILLED WORKERS.

Total Value: In words: thirty six lakh ninety four thousand one hundred el even rupees twenty paise

3,694,111.2
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(This undertaking has to be printed on the letter head of the agency, sign, scan the same
and upload in the Tech RFx folder)

UNDERTAKING LETTER

To
Deputy General Manager (WC) I/C
Works Contracts Department

Visakhapatnam Steel Plant
Visakhapatnam-530 031.

Name of work: TECHNOLOGICAL ASSISTANCE IN TUNDISH HANDLING,
TUNDISH DESKULLING AT CCS OF SMS-2

RFx No. 2600000784/SMS-2

Sir,

With reference to the Notice Inviting Tender, I/We have gone through the tender
documents downloaded from SRM Portal. I/We have also gone through the General
Conditions of Contract of VSP available in VSP web site and noted the contents therein.
I/We hereby confirm that I/We shall abide by the Terms and Conditions and General
Conditions of the Contract including Form of Tender, Invitation to Tender, Articles of
Agreement etc. I/We hereby declare that, I/We have visited, inspected and examined
the site and its surroundings and satisfied ourselves before submitting this tender,
obtained information about the nature of work, facilities that may be required and
obtained necessary information about Working Conditions, risk contingencies etc.,
which may influence this tender. We hereby offer to execute & maintain the work
during the defect liability period in conformity with the tender conditions at the
respective rates quoted by us.

I/We have deposited the Earnest Money Deposit (EMD), which amount is not to bear
any interest and I/ We do hereby agree that this sum shall be forfeited by me/us if I/ We
revoke/withdraw/cancel my/our tender or if I/We vary any terms in our tender
during the validity period of the tender without your written consent and/or if in the
event of Visakhapatnam Steel Plant accepting my/our tender and I/We fail to deposit
the required security money, execute the Agreement and/start the work within
reasonable time (to be determined by the Engineer) after written acceptance of my/our
Tender.

SIGNATURE OF THE TENDERER
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