
RASHTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

(A Govt. of India Enterprise)
 W08 - K V RAMANA RAO

WORKS CONTRACTS DEPT, VISAKHAPATNAM STEEL PLANT,
VISAKHAPATNAM - 530031, ANDHRA PRADESH -

INDIA
PHONE: 9959151444,

e-Mail Id:  ramanaraokv@vizagsteel.com

NOTICE INVITING TENDER (NIT)

NIT TYPE:  2-PRT % BID E-RFX

VSP/1200/JC/2019/00013

NIT NUMBER & DATE: 2600003365 Dated 07.01.2019

OPEN  TENDERS IN THE PRESCRIBED FORM ARE INVITED FROM THE REPUTED /  EXPERIENCED  TENDERERS
FOR THE FOLLOWING

1. NAME OF THE WORK:

 "ELECTRICAL MAINTENANCE OF CASTER SHOP, SMS - 2, IN A, B, C AND G SHIFTSEXCLUDING CRANES.
(FY2019-20)."

2  KEY INFORMATION:

Type of Bid Type of
Submission

EMD in INR Submission Dead
Line date & time in

Bid Opening Date &
time in Hours

TWO PART BID E BID 1,75,000.00 10.02.2019
 15:00

10.02.2019
 15:30

1. CONTRACT PERIOD: 12 (Twelve) Months
2. DEFECT LAIBILITY PERIOD: 03 (Three) Months
3. ENGINEER I/c: AGM (E) / SMS-2
4.  ESTIMATION COST: Rs.1,58,67,851.88ps

5.  SMA & ASMA  applicable for this contract

3  OFFER VALIDITY DATE:

           Your offer should be valid upto 09.06.2019.

4  CURRENCY:

            INR.

5 ELIGIBILITY/EXPERIENCE CRITERIA :

Single Similar Work Order Value in INR Annual Turnover in INR

7933925.94 (79.33 Lakhs) 4760355.56 (47.60 Lakhs)
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I) "Agencies  Shall have experience in executing Electrical Maintenance work  in any Integrated  Steel plant OR Process industry
     OR Manufacturing Industry "   shall only be considere
II)  "Agencies shall have valid A-Grade Electrical License issued byany state Licensing    Board/Authority to work on LT and HT up

        to 11 KV" shall only be considered.

(SINGLE  SIMILAR WORK FOR PQC REQUIREMENT PLEASE SEE ATTECHMENT OF NIT)

 6. NATURE & SCOPE OF WORK:

7 ITEM DETAILS/BOQ:

8 LIST OF TENDER DOCUMENTS:

          This document along with those avaialble in cFolders as below, constitute the complete Tender (NIT)
1.RFx . No. 2600003365 SCHEDULE (NOTICE INVITING TENDER, SCOPE OF  WORK,TEMS & CONDITIONS, 

    ADDITIONAL SPECIAL CONDITIONS, INTIGRETY PACT, BILL OF QUANTITIES, SPECIAL CONDITIONS
    OF CONTRACT)
2.UNDERTAKING LETTER
3.PRE-QUALIFICATION REQUIREMENTS

9       E-RFX SUBMISSION PROCEDURE - 2 PART:

RINL is employing SAP SRM 7.0 for Electronic Tendering System. E-RFx Response to be submitted electronically through System
only. No physical  paper/print needs to be submitted. Bidders need to have UserID and Password to participate in SRM E-Tenders. All
enlisted vendors of RINL would be provided User ID and password for participating in  RINL E-Tenders. If a Bidder who wish to
participate is not presently enlisted with RINL or not having User ID Password can obtain the same through Registration of Suppliers
(RoS) system by providing requisite details well before the RFx Submission deadline. Bidders to go through the User Manual of RoS
system  available in SRM Portal for detailed steps for obtaining User ID & Password.

In 2-Part E-RFx, Technical RFx Response is uploaded to PQC/Tech RFx cFolder and Price RFx is quoted in Biding Engine.
E-Tendering User Manual available in SRM Portal contains the procedure participating in RINL  E-Tenders.

Bidders to ensure the following before submitting the 2-Part E-RFx Response
a.All Mandatory questions are answered and Requisite documents are uploaded into PQC cFolder including the EMD Submission

proof.
b.All Techno-Commercial documents required as per tender document are uploaded into "Tech RFx" cFolder.
c.Prices and Taxes (Conditions) are quoted in the bidding engine.

Then upon ensuring confirmation of RFx response is  complete and contains no errors, RFx Response to be Submitted.

Bidders to ensure that E-RFx Response submission is done before"Submission deadline date & Time" indicated in the NIT Key
informationat 2 above. RFx can be "withdrawn" and modified as long as "Submission deadline date & Time" is not over. RFx
Response cannot be modified once Submission deadline time passed.

10       E-RFX OPENING PROCEDURE - 2 PART:

E-RFx Responses are opened in the system Electronically.

System allows opening of RFx responses only after the specified date and Time as indicated at 2 Key information above. Authorized
Tender opening officers through the process of "Simultaneous Log-on" shall   open the RFx Responses in System.

For 2-Part E-RFx first "PQC" & "Tech RFx" cFolders are opened in   the system through Simultaneous Log-on Process. Then Price
RFx responses will be opened on a specified Date & Time through Simultaneous  Log-on process for Techno-Commercially Accepted
Responses on intimation  to Bidders.
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11       DOCUMENTS TO BE UPLOADED IN TECH BID C FOLDER:

A) For Earnest Money Deposit:  Agencies to transfer the Earnest Money to the Account No. 915020053600067 of Axis Bank Ltd.,
payable  at Gajuwaka Branch (Branch Code 075).  The IFSC Code is UTIB0000075 and  SWIFT Code is AXISINBB075.
CASH DEPOSITS TOWARDS EARNEST MONEY DEPOSIT (EMD) IN THE ABOVE SAID AXIS BANK WILL NOT BE

ACCEPTED AND SUCH OFFERS WILL BE REJECTED.

(i)  Agency has to indicate the  Bank UTR Numbers (NEFT Transaction Id Numbers)  of  Earnest Money Deposit (EMD) in the
Questions tab section which is mandatory.
If the agency seeks exemption from submission of EMD, the agency needs to submit the following:

  (i)   District Industries Centre [Acknowledge of Entrepreneur Memorandum ie. EM (Part # II)
  (ii)   Khadi and Village Industries Commission
  (iii)  Khadi and Village Industries Board
  (iv)   Coir Board
  (v)    National Small Industries Corporation (NSIC)
  (vi)   Directorate of Handicrafts Handloom
  (vii)  Any other body specified by Ministry of MSME

B) Statutory Documents to be submitted, wherever required
  i) Electrical License (For Electrical contracts) Agencies having valid Electrical license  issued by any State Licensing Board /

Authority will only be considered
  ii) Boiler License (For cases  wherever required) Agencies should have boiler repair license, Category-1 issued by the Directorate of

Boilers,Andhra Pradesh
  iii) Competency Certificate issued by Director of Factories, AP
For Persons competent to carry out Inspection & Certification of Lifting Equipments, Pressure Vessels and Elevators etc

VSP reserves the right to reject the offer in case  the required documents are not submitted.

12       E-RFX EVALUATION PROCESS:

(a) Pre-qualification evaluation shall be done based on the documents submitted by the bidders in PQC & Tech RFx cFolders.
(b) All the RFxs shall be evaluated on the basis of landed cost only which includes all taxes and duties but excluding Goods & Service

Tax (GST).
(c) TAL1 (Technically accepted L1) price arrived by the system  shall follow automatically to Auction document as start bid price for

all cases of Reverse Auction and will be visible in the system only after the start time of Live Auction (E-Reverse Auction).
(d) On completion of Live Auction, composite comparative statement is generated by the system considering the RFx Prices and

Reverse Auction Prices.  Placement of Order shall be considered on the L-1 price so arrived.
(e) Notwithstanding anything specified in this tender documents, RINL, in its sole discretion, unconditionally and  without having to

assign any reason, reserves the following rights:
(i) To reject the response whose performance is poor in awarded / ongoing works if any.
(ii) To give purchase preference to Public Sector Undertakings wherever applicable as per Government Policy / Guidelines
(iii) To extend purchase preference to Local MSEs (Micro  & Small Enterprises) as per prevailing guidelines of RINL subject to

submission of documents as stipulated in Detailed Terms & Conditions of NIT.

13       REVERSE E-AUCTION PROCESS:
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RINL shall have the option of resorting to reverse e-auction on SAP SRM LIVE AUCTION PLATFORM. All technically and
commercially acceptable bidders  would be required to  participate in the reverse e-auction and quote from a start Price. In reverse
e-auction the bidders would  be  required to quote prices  on the basis of landed cost but excluding GST. Definition of key terms for
RINLs SAP SRM Live-auction (E-Reverse Auction)user manual is available  in SRM Portal. No  separate User ID and Password is
required for  participating in Live  Auction. User ID and Password used for  Participating in E-Tendering to   be used for Live Auction
also.

14       GENERAL INSTRUCTIONS:

1) The documents submitted by the tenderers in respect of pre-qualification evaluation criteria are final and no further correspondence
/ clarifications / submissions in this regard shall be entertained.

2) Scope of work, Bill of Quantities (BOQ), Terms and Conditions, given in the tender  documents(placed in the cFolder Publisher
area) is final. On verification, at any time, whether the tenderer is successful or not, if any of the documents submitted by the tenderer
including the documents downloaded from our website are  found tampered /altered/ incomplete, they are liable for  actions like
rejection of the tender, cancellation and termination of the contract, debarring etc., as per the rules of the company.

3) It will be presumed that the  tenderers have gone through the General Conditions, Special  Conditions and Instructions to  tenderer
etc., of the contract available in the website which shall be binding on him  / them.

4) The tenderer shall download the NIT documents etc (TENDER SCHEDULE) available in Tech RFx  cFolder Publisher Area on the
RINLs SRM Portal in totality and upload the same along with the Undertaking letter in Tech RFx cFolder.

5) The bidder shall be governed  by the General Conditions of Contract of Supply which is available on VSPs website which  can  be
freely accessed and downloaded.

6) Tenders submitted against the NIT / Tender shall not be returned in case the tender opening date is extended / postponed.  Tenderers
desirous to modify their offer / terms may submit their revised / supplementary offer(s) within the extended TOD.

7) (i) Tenderers shall submit GST Registration Certificate under GST act if available.  If  not available successful tenderer shall
produce Registration Certificate under GST Act, wherever applicable, before signing the Work Order / Letter  of Acceptance and
submit a copy of the same.
  (ii) Tenderers shall submit the PF Registration Certificate  if available, if not available  successful tenderer shall submit PF

Registration Certificate before commencement of the work.

8) VSP after opening of tender/bid document may seek in  writing, documents/ clarifications which are necessary for evaluation of
tender / bid document from the Tenderers/ bidders or issuing authority for confirmation of eligibility/ pre-qualification stipulated in the
NIT.

9) If it comes to the notice of  VSP at any stage right from request for registration/ tender document that any of the  certificates/
documents submitted by applicant for registration or by bidders are found to be false/ fake/ doctored, the party will be debarred from
participation in all VSP tenders for a period of 05(FIVE) years including termination of contract, if awarded. E.M.D/ Security Deposit
etc., if any will be forfeited.  The contracting agency in such  cases shall make good to VSP any loss or damage resulting from such
termination.  Contracts in operation any where in VSP will  also be terminated with attendant fall outs like forfeiture of E.M.D./
Security Deposit, if any, and recovery of risk and cost charges etc., Decision of V.S.P Management will be final and binding.

10) The date  of opening of the PQC and Tech RFx response shall be the date of tender opening.

11) Successful tenderer should be in a position to produce, after opening of the price bids, the Original Certificates  in support of the
attested copies of relevant documents submitted along with tender document. Failure to produce the original certificates at this stage in
support of the attested copies of Electrical License/ any other documents etc. submitted earlier would result in disqualification and
forfeiture of EMD and also liable for debarring from participation in VSP tenders.
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12) RINL will not be responsible for any delay/ loss/ any website related problems in downloading the tender documents etc. RINL
reserve the right to  (A) Split  and award the work to more than one agency, (B) Reject any  or all the tenders or to accept any tender
wholly or in part or drop the proposal of receiving tenders at any time without assigning any reason there of and without being liable to
refund the Tender fee thereupon.

RINL VIGILANCE TOLL FREE NUMBER: 1800 425 8878

 SD/-
 K V RAMANA RAO

 1       INSTRUCTIONS TO TENDERERS:

1) Tender shall be submitted in  the prescribed form issued by VSP in the RINL SRM Portal, Government Portal. The Tender
documents issued are not transferable. Tender documents downloaded shall be submitted wholly without detaching any part.

2) The Tenderer shall agree to VSPs terms and conditions, specifications/ scope of work, etc., and quote their Total Amount in figures
only. Tender shall be for the entire scope of work mentioned in the tender documents.
3) Price condition: Tenderers shall quote the price of the goods or services, excluding GST.   Applicable GST shall be indicated

against each item and will be paid extra on submission of tax invoice.
In case tenderer opted for composition scheme, GST will not be  charged extra and the price quoted includes the GST applicable to

composite scheme.  Tenderers have to specify that they have opted  for composition scheme and GST is included as applicable for
composition.
  Evaluation criteria:
      1. In case of supply of goods or services on which RINL / VSP is eligible to avail GST input Tax Credit,  evaluation of tender shall

be on the basis of landed cost excluding GST.
      2. In case of supply of    goods or services on which the employer (RINL/VSP) is not eligible to avail GST input tax  credit, the

applicable GST payable by RINL/VSP (in case of unregistered taxable supplies) or GST to be charged by the  registered taxable
supplier  as applicable,  shall be added to the  landed cost for evaluation purposes.

4) If by any reason the tender opening is postponed to any other date, the same will be placed in RINLs SRM Portal and in the Notice
Board at Works Contracts Department.  Tenderers shall see the SRM Portal / Notice Board regularly and keep themselves informed in
this matter.

5) Before quoting, the tenderer  shall necessarily contact the Engineer and fully understand the job, scope of work, unit of
measurement, mode of measurement, scope of supply of materials by VSP if any, working conditions, shutdown arrangements, Labour
deployment requirements, risk contingencies and such other factors which may affect their tender.

6) Tenders shall be kept open for acceptance for a period 4 (Four) MONTHS from the date of opening of tender.

7) Corrections/ amendments/ replacement to/ of the Deficient documents / Financial  Instruments for EMD  shall not  be sought in the
following cases where:
i) There is evidence of Tampering/ Unauthorized correction.
ii) The value of Financial instrument(s)/ document(s) is falling short of the value stipulated in the NIT.
iii) The Validity of the BG(s) as on Initial TOD is falling short of the minimum Validity period stipulated in the tender.
iv) Discrepancy  exists in the name of Payee/ Beneficiary.
v) The Bidder fails to submit EMD or submission of UTR No./ Receipt No.

 2       EMD SUBMISSION PROCESS:
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1) In case of Earnest Money Deposit being less than or equal to Rs. 5 Lakhs, Earnest Money Deposit shall be by means  of NEFT.  No
other mode of payment will be accepted.   However, in case EMD exceeds Rs.5 Lakhs, tenderers have the option to submit the same in
the form of Bank Guarantee (In the format as enclosed to the GCC) from any Scheduled Commercial Bank, encashable at
Visakhaptnam.  Bank Guarantees shall be valid for a minimum period of 04(Four) months from the Bid opening date. The above  shall
supercede the instructions regarding Form of EMD elsewhere in the tender document.

2) Public Sector Enterprises of  State / Central Government Undertakings are exempted from submission of Earnest Money Deposit
(EMD) provided they submit a letter requesting for exemption from submission of EMD along with their offer.

3) EXEMPTIONS / PREFERENCES FOR MICRO AND SMALL ENTERPRISES:

1. Micro and Small Enterprises (MSEs) are exempted from submission of Cost of Tender Documents / Tender Processing Fee (CTD),
Earnest Money Deposit (EMD), and Security Deposit (SD), irrespective of whether the service is to be carried out within or outside
their premises subject to submission of proof of enlistment / registration with any of the following agencies:

    (i)   District Industries Centre [Acknowledge of Entrepreneur Memorandum  ie. EM (Part # II)
    (ii)  Khadi and Village Industries Commission
    (iii) Khadi and Village Industries Board
    (iv)  Coil Board
    (v)   National Small Industries Corporation (NSIC)
    (vi)  Directorate of Handicrafts Handloom
    (vii) Any other body specified by Ministry of MSME

Note:
(a) Tender documents are uploaded in the websites (www.vizagsteel.com; www.pubtenders.gov.in; http://eprocure.gov.in ) and are to

be down loaded from there only.
(b) The Micro and Small Enterprises registered for the particular trade/items for which the tender is relevant, would only be eligible

for exemption.
(c) As regards Security Deposit  (SD) exemption, the MSEs shall  be required to submit a #Performance Guarantee Bond# of  requisite

value inthe prescribed pro-forma in lieu of Security Deposit.  It may be noted that waiver of SD is permitted only up to the monetary
limit as specified in the proof of enlistment for which the unit is registered.

2. Preference to MSEs shall be considered under the following conditions:
  (i)   When the work is to be awarded to more than one tenderer, as stated in NIT.
  (ii)  In such cases the package size / value is pre-decided and indicated in the NIT.
  (iii) MSEs shall have valid enlistment / registration with specified agencies (as above), in relevant category.  The successful tenderer

should ensure that the same is valid till the end of the contract period.
  (iv)  The offer / bid of MSE shall be within the price band of  L1 +15% and upon their matching with the final negotiated price of

(L1being other than MSE).
On fulfilling the above conditions, the eligible MSEs shall be considered for award of the rest of the package(s) (after negotiating the

final L1 price) of aggregate value not less than 20% of the total tendered value, in the order of their ranking in the bid.  In case there
are more than one eligible MSEs  with one or more owned by scheduled caste and scheduled tribe entrepreneurs, package(s)   not
lessthan 4% of the tendered value shall be considered for awarding to MSEsowned by SC ad ST Entrepreneurs.  The preferential award
of  work shallcease once the limit of 20% of tendered value is attained.  Furtherallotment / award would be based on inter-se ranking of
the rest of thetenderers other than who are already considered for  allotment/award ofpackage, subject to their matching with the
 final L1 negotiated price.
4) EMDs of unsuccessful tenderers will be refunded after reasonable time without interest.
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Annexure to NIT 

 
PRE-QUALIFICATION REQUIREMENT 

    The following are the pre-qualification requirements to be uploaded in Techbid c folder by the 
tenderer. 

  
(a) Copy of registration letter issued by V.S.P. in case of registered agencies and in case of non-

registered agencies, either a copy of Notarized sole proprietorship OR a copy of Notarized 
partnership deed OR a copy of Memorandum of Association & Articles of Association, along 
with certificate of registration – whichever is applicable. 

 
(b) For Turn Over Audited balance sheets certified by Practicing Chartered Accountant with 

Stamp & Membership No. in case the annual Turn-over is more than Rs.100.00 Lakhs (OR) 
in case of Turn-Over being less than Rs.100.00 lakhs either Turn-over certificate in the 
prescribed format of VSP duly signed by a practicing Chartered Accountant/Cost 
Accountant with Stamp and Membership No. (OR) T.D.S. certificate(s) comprising of the 
Gross bill values issued by the Deductor(s) for the work done. 

 
(c) Copy of Provident Fund Registration Certificate if available.  If not available, successful 

tenderer shall submit PF Registration Certificate before commencement of the contract to 
Engineer Incharge. 

 
(d) Copy of GST Certificate if available.  If not available,  the same shall be submitted before 

signing the order. 
 
            SINGLE SIMILAR WORK EXPERIENCE REQUIREMENT 
 
              I) “Agencies  Shall have experience in executing Electrical Maintenance  work  

in any Integrated  Steel plant OR Process industry OR Manufacturing 
Industry  “  shall only be considered 

            II)  "Agencies shall have valid A-Grade Electrical License issued by any state 
Licensing    Board/Authority to work on LT and HT up to 11 KV “ shall 
only be considered. 

            INTEGRITY  PACT: 

a) Tenderers are required to unconditionally accept the “Integrity Pact” enclosed to the tender 
document and shall submit the same duly signed along with their offer.  Offer of the tenderers 
received without Integrity Pact duly signed, shall not be considered. 

b) The External Independent Monitors (EIM) is  Sri Siva Prasad Rao, Sri VVR Sastry &  Sri PK Vijaya 
kumar.  The bio-data of  Sri Siva Prasad Rao, Sri VVR Sastry & PK Vijaya kumar are available in VSP 
website. 

 
c) The Nodal Officer is Sri B.  Biswas, GM (MM), VSP.  He can be contacted at Phone No. 08331016229 

and at e-mail bbiswas@vizagsteel.com.  
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The value of single Similar work executed shall be during the last 07 (Seven) years ending last day of 
month previous to Tender Notice date i.e: 31.12.2018 and Turnover shall be the average Annual 
Financial Turnover during the last three years ending 31st

In case of work-in-progress,  Work-in-progress Certificate indicating start date as per Order and actual 
start date & value of work executed with date up to which it is considered against the subject work and 
including all taxes and duties, but excluding Goods & Service Tax (GST) with certification of 
satisfactory performance of the Contractor to that extent and continuance of the said work by the 
respective employer.  

 March of the previous financial year 
i.e.31.03.2018. The tender document shall be accompanied with copies of  Work Order, Bill of Quantities, 
Work Completion Certificate indicating the total value of the work done inclusive of all deviations and 
escalations against the subject work and including all taxes & duties, but excluding Goods & Service 
Tax (GST).  In case of work executed outside VSP, and where the total amount includes GST, tenderers 
shall make efforts to get the value of GST indicated separately in the Work Completion Certificate.  

VSP reserves the right to reject the offer in case  the above documents are not enclosed along with the 
offer

 

. The authorized representative of the tenderer shall sign on all the copies of the documents 
submitted along with the tender document. 
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SPECIAL CONDITIONS OF CONTRACT  
 

 
1. GENERAL : The special conditions of the contract (SCC) are complementary to and shall be read 

in conjunction with General Conditions of Contract (GCC) of VSP for works contracts.  Scope of 
work, Bill of Quantities and other documents form part of the Tender Documents.  In case of any 
conflict of meaning between SCC & GCC, provisions of SCC shall over ride the Provisions of GCC. 

2. Visakhapatnam Steel Plant reserves the right to accept or reject the lowest or any other tender 
without assigning any reason and the work may be awarded to one of the Tenderers or to more 
than one tenderer. 

3. The contract shall be treated as having been entered into from the date of issue of the letter of 
intent/work order to the successful tenderer, unless otherwise specified. 

4. WATER, POWER AND COMPRESSED AIR: Unless otherwise specified to the contrary in the tender 
schedule, the contractor is entitled to use in the work such supplies of water, power and 
compressed air (Basing on availability) from VSP’s sources from approved tapping points, free of 
cost.  The contractor shall make his own arrangement for drawing the same to the work spot. 

5. The successful tenderer shall produce GST Registration Certificate under GST Act, before signing 
the Work Order / Letter of Acceptance and submit a copy of the same.  If the agency is 
unregistered / composition scheme declaration shall be submitted. 

6. Immediately on receipt of work order, the successful tenderer shall obtain and submit the 
following documents to the Engineer with a copy to ZPE/Manager (Pers)/CLC before start of 
work.  
a(i)  ESI registration certificate with the contractor’s Code no. covering all the workmen 

under ESI Scheme, which shall be effective from the date of start of contract and cover 
for the entire period of contract including extended period/defect liability period, if any. 

a(ii)  Insurance policy for payment of exgratia amount of Rs.5,00,000/- (Rupees Five lakhs 
only) per head in case of fatal accidents while on duty, to the contract labour engaged by 
him in addition to the coverage under ESI Scheme / Workmen Compensation Insurance 
Policy whichever is applicable.  As and when a fatal accident takes place while on duty 
along with the benefits under the ESI Scheme / Workmen Compensation, whichever is 
applicable, the contractor is required to pay the ex-gratia amount within 30 (Thirty) days 
from the date of accident to the legal heir of the deceased.  In case of any delay in 
paying the ex-gratia amount as above, the Employer has the right to pay such amount 
directly to the legal heir of the deceased and recover the same from the contractor’s 
running / future bills.  This insurance policy is to be taken by the contractor over and 
above the provisions specified under Clause No. 6.13 (Third Party) and 6.14 (ESI Act) of 
the General Conditions of Contract.  

a(iii) Copy of the policy for third party insurance as stipulated in Clause 6.13 of the GCC. 
b) Labour License obtained from Assistant Labour Commissioner (Central), Visakhapatnam. 
c)  PF Registration Certificate issued by PF Authorities 
d) Safety clearance from Safety Engineering Department of VSP. 

7. The contractor shall submit wage records, work commencement/completion certificate etc. and 
obtain necessary  clearance from Contract Labour Cell of  VSP for bills clearance. 

8. The contractor shall ensure strict compliance with provisions of the Employee’s Provident Fund 
Act, 1952 and the scheme framed there under in so far as they are applicable to their 
establishment and agencies engaged by them.  The contractor is also required to indemnify the 
employer  against  any  loss  or  claim or penalties or  damages   whatsoever resulting out of 
non- compliance on the part  of the contractor with the provisions of aforesaid act and the 
schemes framed there under.  A copy of the provident fund membership certificate/PF CODE 
number shall be submitted by the contractor. 

9. The contractor shall follow the provisions of Indian Factories Act and all rules made there under 
from time to time as applicable and shall indemnify the employer against all claims of 
compensations under the provisions of the act in respect of workmen employed by the contractor 
in carrying out the work against all costs, expenses and penalties that may be incurred by the 
employer in connection therewith. 
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10. a) Total amount quoted shall be inclusive of all taxes,  levies,  duties,  royalties,  overheads 
and the like but excluding GST prevailing as on the date of submission of bids. 

b) During the operation of the contract if any new taxes/duties/levies etc are imposed or 
rates undergo changes, as notified by the Government and become applicable to the 
subject works, the same shall be reimbursed by VSP on production of documentary 
evidence in respect of the payment of the same.  Similarly benefits accruing to agency on 
account of withdrawal/reduction in any existing taxes and duties shall be passed on to 
VSP. 

c) Supplier of Services / Goods shall comply with the GST provision as prescribed.   In case 
of failure to comply with the GST provision by the Supplier thereby RINL could not obtain 
GST-ITC or ITC is reversed with interest at a later date the equivalent amount of ITC lost 
including interest paid, if any, to GST Authorities shall be recovered from the immediate 
payment due to the supplier of service.   

d) The prices are exclusive of GST.  RINL-VSP will pay GST as applicable on submission of 
Tax Invoices in accordance with Rule 46 of GST Rule 2017. 

 The contractor will be paid GST by RINL-VSP along with monthly RA bills.  The contractor 
will, in turn, submit the documentary evidence in support of payment of GST of each 
month along with subsequent month RA Bills. 
The Supplier/Contractor shall upload the details of Invoices issued by him in the monthly 
return (GSTR-1) of the month in which Tax Invoices are raised to enable RINL to claim 
Input Tax Credit under GST. Otherwise, Payment of GST will not be made.  

11. ADVANCE: No advance of any sort will be given by VSP. 
12. PAYMENT TERMS: Payment will be made monthly on recommendations of the Engineer basing on 

the quantities executed, at accepted rates. 
13. MEASUREMENTS: The contractor shall   take   measurements jointly with the Engineer or his 

representative and keep joint records for the same.  Bills shall be prepared and submitted by the 
contractor basing on agreed measurements. 

14. INITIAL SECURITY DEPOSIT (ISD):  Initial Security Deposit for the work shall be @ 2% of contract 
price.  Earnest Money Deposited by the successful tenderer shall be adjusted against ISD, and 
the difference between ISD and EMD shall be deposited in the manner mentioned in the work 
order/letter of intent. 

15. RETENTION MONEY: Retention Money for contracts up to a value of Rs. 100 lakhs, at the rate of 
7.5% of the bills for works with defective liability period not NIL and at the rate of 5.0% for 
works with defective liability period “NIL” will be deducted from each bill until this amount 
together with the Initial Security Deposit reach the limit of retention which is 7.5% or 5.0% as 
the case may be for the value of work.  The Retention Money shall be released after the 
satisfactory completion of defect liability period after liquidating the defects.  For contracts of 
value above Rs.100 Lakhs, the limit of retention money shall be Rs.7.5 lakhs plus 5% of the 
value exceeding Rs.100 lakhs. 

16. Security Deposit: : The Public Sector Enterprises or State/Central Government 
Undertakings/ MSEs shall be required to submit a “Performance Guarantee Bond” of requisite 
value in the prescribed proforma in lieu of Security Deposit covering  the period of contract + 
defect liability period + 6 months (Claim period).  It may be noted that waiver of Security Deposit 
is permitted only up to the monetary limit as specified in the proof of enlistment for which the 
unit is registered for MSEs. 

17. Recovery of income tax at source will be made from contractor’s bill and deposited with   Income 
Tax Department as per rules.  Recovery of sales tax applicable shall be made from the 
contractor’s bills. 
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18 .  SAFETY: 
a) The contractor and his workers must strictly take all safety precautions and shall supply 

to his workers dependable safety appliances like hand gloves, safety boots, safety belt, 
safety helmets, duster cloth, dust mask/nostril filter etc.  In addition to this, contractor 
shall also provide additional safety appliances as per requirement and follow safe 
working practices like using fully insulated electrode holders etc.   He shall also ensure 
that his workmen intelligently use only dependable safety appliances supplied to them. 

b) The contractor shall take adequate safety precaution to prevent accidents at site.  The 
contractor shall also ensure that his employees observe the statutory safety rules and 
regulations and also those laid down by the employer from time to time and promptly 
submit report of accident and state the measures taken by him to prevent their 
recurrence and also keep the employer indemnified of all claims arising out of such 
accidents. 

c) No Workmen shall be engaged on the work without proper safety induction and without 
using required PPE.  Use of safety helmet and shoe is must excepting in painting works 
where shoe will not be used.  

d) All the safety appliances required for safe working as decided by SED/Contract operating 
department shall be provided by the contractor to his workmen. 

e) Clearance to start the job will be obtained by the contractor in form ‘A&B’ before start of 
work. The forms may be obtained from the dept. concerned. 

f) Works at height cannot be started without clearance from Zonal Safety Officer.  The 
workers engaged for work at height shall possess height pass from SED.  The names of 
workmen working at height or in hazardous areas will be written on the body of form 
“B”. 

g) Contravention of any safety regulation of VSP in vogue from time to time will result into 
work stoppage, levying penalties and ultimately in contract termination.   

 
The list of safety violations by Contractor category wise are as follows: 
 

  I. Category-I of Safety Violations: 
Penalty amount: First offence Rs.1000/-,  2nd or subsequent offences Rs.2000/- 
For Works / Non-works. 
Penalty amount: First offence Rs.1000/-,  2nd or subsequent offences Rs.2000/- 
For Projects 

 
   (1) Not wearing crash helmet while riding Two-Wheeler in plant premises.    
 
  II. Category-II of Safety Violations (Minor Violations):   

Penalty amount: Rs.3000/-   - For Works / Non-works. 
   Penalty amount: Rs.5000/-   - For Projects 
 
   A. HEIGHT: 
   (1) Height Pass not made / not available; 
   (2) Unauthorized entry at height / hazardous locations; 
   (3) Fall arrester not provided / used; 

(4) Horizontal life line / guide rope not provided for anchoring full body 
safety harness. 

 
B. EXCAVATION: 
(1) Proper ladder/steps not provided for descending / ascending;  
(2) Shutting not done (below 2 mts. Level) of excavation; 
(3) Overhanging burden in pit not removed in excavation; 
(4) Excavated materials left near the edge of the pit. 
 
C. ELECTRICAL: 
(1) Power cable clamped with G. I. Wires to post / pillar; 
(2) Power cables tied on reinforce rod / structure without proper insulation; 
(3) Loose connection taken from sockets without proper plug; 
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(4) Taking shelter behind electrical panel; 
(5) Power cables / electrical wires lying on ground in hap-hazard manner; 
(6) Source of supply / danger board not displayed on the electrical 

equipment; 
(7) Electrical Control Post not provided with Barrication / Shelter / Canopy; 
(8) Cables used having many joints; 
(9) Earthing not provided on Electrical Equipments; 
(10) ELCB not installed. 
 
D. MATERIAL HANDLING: 
(1) Use of damaged slings / tools / ropes; 
(2) Fitness certificate of cranes / hydras / heavy vehicles not available; 
(3) Crane rope conditions not ok;  
(4) Rope of crane not clamped properly; 
(5) Guy ropes not used during shifting of materials. 
 
E. GAS CUTTING: 
(1) Rolling / lifting of cylinders (without cage); 
(2) Gas cutting without required PPEs; 
(3) Gas hose pipe clamping done by wires; 
(4) Usage of LPG Cyiinder beyond date of expiry; 
(5) Wet bags / covers not put on gas cylinder; 
(6) Loading / Unloading of cylinder – cushion not given. 
(7) Condition of hose pipe not good; 
(8) Working with leaking cylinder; 
(9) Flash Back Arrester not provided at Torch / Cylinder ebds; 
(10) Colour coding of gas cutting of hoses not followed. 
 
F. ARC WELDING: 
(1) Welding with non-standard holder 
(2) Welding machine earthing not done (Double body earthing; 
(3) Using improper welding cable; 
(4) Welding cables used with many joints; 
(5) Lugs not provided for connecting cables to welding makchines; 
(6) Local isolation switch not provided on welding machines. 
 
G. PPEs: 
(1) Non usage of PPEs at site such as Safety Helmet, Shoes, Googles, Hand 

Gloves, Face Shields etc., as per requirement. 
 
H. VEHICLE: 
(1) Driving of heavy vehicles on the main road during restricted hours & 

restricted routes; 
(2) Parking at unauthorized place; 
(3) Using of truck with damaged body; 
(4) Dropping / Spillage of material on the road; 
(5) No number plate on vehicle; 
(6) No head light / signal lights / brake light / horn / reverse horn on the 

vehicle; 
(7) Types of vehicle having patching / bolting; 
(8) Violation of approved speed limits during plying on the road; 
(9) No front / rear wheel guards on Hydra; 
(10) Un-authorized dumping of material; 
(11) Driving license not available / in-valid; 
(12) Driving of two wheeler carrying more than one pillion rider; 
(13) Driving dangerously; 
(14) Overloading of vehicles; 
(15) Talking on cell phone while driving; 
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(16) Vehicles transporting loads without tying / securing of loads / stock 
protruding out of the truck body / without red flags / red lights, side 
guards, donnage; 

(17) Drunk & driving; 
(18) Non availability o reverse horn of moving equipment; 
(19) Using hydra for material transportation on roads; 
(20) Marching of hydra without signal man & red flags; 
(21) Using trucks for transportation of persons. 
 
I. PERMITS: 
(1) Working without work permit / shut down 
(2) Not putting red flags / stopper 
(3) Dismantling of structure without authorized plan 
(4) Unauthorized oxygen tapping 
(5) Working on VSP installations without permission 
(6) Critical / heavy erection of structures without authorized plan. 
 
J. GENERAL: 
(1) Not having proper gate passes / other area passes 
(2) Not reporting of accident 
(3) Hand grinders / mixer machines without guard 
(4) Make-shift arrangement for job execution 
(5) Engaging workers without safety training 
(6) Using of defective tools 
(7) Unauthorized operation of equipment 
 
K. STATUTORY RECORDS: 
(1) Safe Working Load (SWL) Certificates of lifting machines / equipments 

not valid / not available / details not displayed on the equipment 
(2) Valid Test Certificates of Electrical Hand Gloves / Full Body harness not 

available 
(3) Eye examination records of vehicle / crane operators not available 
(4) Electrical Authorization not available 
(5) Vehicles plying without valid insurance, valid fitness certificate, valid 

pollution under control certificate. 
 

III. Minor subsequent – Repetition of safety violations as detailed under Category – 
Ii above  
Penalty amount: 1st repetition of violation Rs.12,000/-, 2nd repetition of violation 
onwards Rs.24,000/-  - For Works / Non-Works 
Penalty amount: 1st repetition of violation Rs.15,000/-, 2nd repetition of violation 
onwards Rs.25,000/-  - For Projects 

 
  IV. Category – IV of Safety Violations  (Major Violations) 
   Penalty amount:  Rs.20,000/-  - For Works / Non-Works 
   Penalty amount:  Rs.40,000/-  - For Projects 
 
   HEIGHT: 

(1) Using bamboo / or other non-standard material for scaffolding 
(2) Railing not given at platforms or opening of floor 
(3) Scaffolding planks not tied 
(4) Throwing / dropping of material from height 
(5) Proper ladder / approach not given for working at height 
(6) Full body harness (FBH) not wearing 
(7) Lifeline of FBH not anchoring 
(8) Floor opening left unguarded in the area of work 
(9) Working at roof without daily permit 
(10) Walkway / cross over path not provided 
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EXCAVATION: 
(1)  No barricading of excavated pits 
 
ELECTRICAL: 
(1)  Unauthorized working on electrical equipment 
 
VEHICLE: 
(1)  Sleeping under truck 
 
ARC WELDING: 
(1)  Welding screen not used 
 
GENERAL: 
(1)  Absence of Supervisor at work site 
(2)  Leaving loose sheets on the roof tops 

  
  V. Fatal Accidents / Permanent disability  

Penalty amount:  20% of contract value subjected to Min. Rs.1.00 lakh 
and Max. Rs.5.00 lakhs or banning of business dealing or both. – For Works / 
Non-Works 
Penalty amount:  10% of contract value subjected to Min. Rs.5.00 lakhs and Max. 
Rs.10.00 lakhs or banning of business dealing or both. – For Projects 
 

  Note: 
1) Any other violation which is not listed above having potential to endanger human 

life / Property shall be liable for penalty under any of the categories listed 
above. 

2) Independent of the above, the contractor shall be debarred from taking up 
further contractual work in VSP in case any repeated fatal accident after 3rd 
incident for the reasonable attributable to Contractor. 

3)   The Safety violations have been classified into five categories (I to V).  Without 
prejudice to the right conferred by the Clause No. 16(g) of Special Conditions of 
Contract for stoppage of work for violation of safety rules, the contractor shall 
be liable for penalty at the rates as indicated depending upon the category of 
violation. 

4) The penalties mentioned above are in addition to those which are applicable as 
per the Statutory Acts & Rules.  In case of any imposed penalty by any Statutory 
Authority, the same shall be over and above the contractual clauses. 

5) The above penalties related to the accidents mentioned at Category-V will be 
imposed on agency in case the reasons to the accidents are attributable to the 
agency. 

 
AUTHORITY FOR IMPOSING PENALTIES: 
1) Penalty for violations falling under the Categories (I), (II) & (III) will be imposed 

by Engineer Incharge based on the findings by the designated officer of SED / 
Departmental Safety Officer / Zonal / Project Safety Officer / Operating 
Authority, a copy of the penalty imposition . 

2) Penalty to the violations falling under the Categories (IV) & (V) will be imposed 
by the Engineer Incharge, based on the recommendation of Head of SED in 
consultation with the Head of Operating Department. 

3) The penalty amount shall be recoverable from any bill and / or EMD / SD of the 
contractor without any further reference to him. 

4) For violations falling under the Category (V), besides penalty action for banning 
of business dealings with the contractor will be initiated, if recommended by the 
committee for enquiring into fatal cases. 

h) “The contractor shall ensure that the Welders and Gas Cutters wear cotton dress and 
leather apron.  They shall not wear nylon/synthetic dress.  This is required to avoid any 
fire accident.  This must be followed strictly”. 
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19. SHUTDOWNS:  
A)  Necessary shutdowns will be arranged by VSP to the contractor for carrying out the work 

based on requirement.  No claims on account of delayed/prolonged shutdown will be 
entertained. 

B)  The works assigned to the contractor by the Engineer from time to time shall be 
completed within the time schedule fixed by the Engineer in each case, within the 
approved shut down period. 

20.         LABOUR DEPLOYMENT:  
       A)  The contractor shall deploy his labour as per requirement and as instructed by the 

Engineer.  It may be necessary to carryout the work round the clock based on 
requirement and shutdown provided.   The contractor’s rate shall cover such 
eventualities. 

 B)  Only trained, experienced, safety inducted workers acceptable to the Engineer shall be 
engaged on this work, work shall be executed as per specifications to the satisfaction of 
the Engineer. 

C) As and when need arises in the Annual works from time to time either for extra 
requirement of work or as a replacement in running contracts or a contract 
commencing for the first time, the contractor shall ensure that Displaced Persons (DPs) 
are engaged in unskilled category of workers to the extent of 50% (fifty percent).  The 
contractor shall contract the Engineer-in-charge for this purpose. 

D) “As and when need arises in the annual works from time to time either for extra 
requirement of work or as a replacement in running contracts or a contract 
commencing for the first time in semi-skilled category, the contractor shall ensure the 
minimum qualification of ITI in the relevant field for such semi-skilled category of 
workers.  The contractor will also ensure to engage 50% (Fifty percent) of such semi-
skilled vacancies from Displaced Persons (DPs) category.  The contractor shall contact 
the Engineer-in-charge (EIC) for this purpose”. 

E) The Contractor shall engage contract worker(s) who do not have any adverse record with 
respect to his character in the past. For this purpose, the character and antecedents of 
the proposed  worker(s) whom the Contractor intended to engage, shall be got verified 
by the Police and report shall be submitted. Till such time the report is submitted, the 
proposed contract worker(s) will be given only provisional pass and the pass will be 
cancelled in case any adverse report is reported. 

21. SECURITY REGULALTIONS: The contractor shall abide by and also observe all security regulations 
promulgated from time to time by the employer. 

22. STORING/STACKING OF MATERIALS: Storing/Stacking/Placing of materials shall be only at the 
places designated by the engineer. 

23. The contractor, his supervisors and workmen shall observe entry and exit timings strictly. 
24. After completion of work activity, the site has to be cleared of all debris, construction material 

and the like. 
25. The successful tenderer shall start the work immediately after obtaining gate passes and safety 

induction training and clearance from the Employer. 
26. NOTICES: Any notice to be given to the contractor under terms of the contract shall be 

considered duly served, if the same has been delivered to, left for or posted by registered post to 
the contractors principal place of business (or in the event of the contractor being a company, 
its registered office), at the site or to their last known address. 

27. DEFAULT BY TENDERERS: The successful tenderer may be debarred at the discretion of the 
company, from issue of further tender documents, work orders etc., for a specified period to be 
decided by the employer in case of : 
“Undue delay in starting and execution of work awarded, poor performance, backing out from 
the tender, non accepting work order/LOI during the validity of tender or non observance of 
safety rules and regulations, misappropriation of company’s materials/property, non payment of 
due wages to labour or such similar defaults”.      

28. Successful tenderer should be in a position to produce the Original Certificate in support of the 
attested copies of relevant documents enclosed along with pre-qualification documents or 
afterwards, after opening of the Price Bids. 
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29. Failure to produce the original certificates at this stage in support of the attested copies of PF 
Registration/ITCC/Electrical License/Experience/Qualification any other documents etc., 
submitted earlier would result in disqualification and forfeiture of EMD and also liable for 
debarring from participation in VSP tenders. 

30. If it comes to the notice of VSP at any stage right from request for registration/tender document 
that any of the certificates/documents submitted by applicant for registration or by bidders are 
found to be false/fake/doctored, the party will be debarred from participation in all VSP tenders 
for a period of    05 (FIVE) YEARS including termination of Contract, if awarded. EMD / Security 
Deposit etc., if any, will be forfeited. The Contracting Agency in such cases shall make good to 
VSP any loss or damage resulting from such termination. Contracts in operation any where in 
VSP will also be terminated with attendant fall outs like forfeiture of E.M.D. / Security Deposit, if 
any, and recovery of risk and cost charges etc. Decision of V.S.P. Management will be final and 
binding. 

31. Failure to execute the work after LOI/WORK ORDER is given, will make the party liable for 
debarring for a period of 2 (TWO) YEARS. 

32. In case it is found before/after award of work to the person/agency through Limited Tender 
Enquiry (LTE) that the same person/agency is proprietor/proprietress/partner of two or more 
separate agencies and quoted for the same work, then punitive action to the extent of debarring 
up to 02 (Two) years from participating in VSP tenders will be taken. 

33. In case the Tenderers revoke/withdraw/cancel their tender or they vary any terms of their tender 
during the validity period of the tender without the written consent of Visakhapatnam Steel Plant 
(VSP) or in the event of VSP accepting their tender and fail to deposit the required security 
money, execute the Agreement and fail to start the work within reasonable time (to be 
determined by the Engineer) after written acceptance of their tender – EMD submitted by them 
will be forfeited by VSP. 

34. Contractor shall note that: 
i) Time for mobilization after issue of FAX Letter of Intent/detailed Letter of Intent / Work 

Order shall be; 
            a. 03 (Three) days for Capital Repairs 

b. 15 days for Civil Works 
c. 60 days for painting works of Structural Engineering Department 
d. 07 (Seven) days for Annual Mechanical, Electrical and works of technological 

assistance/cleaning. 
ii)    Re-starting the work after disruption shall be within 04 (Four) to 06 (Six) hours after the 

cause of disruption is removed as decided by the HOD. 
                iii) Notice period for Contract Termination shall be - 03 (Three) hours in the event of 

breakdowns, 02 (Two) days in Capital Repairs and 10 days in other works. 
 Failure to adhere to above stipulations may result in Termination of contract at risk & cost and 

will make the party liable for debarring for a period o 2 (Two) years. 
35. Agencies are required to submit Bank Guarantee for the value as decided by the Engineer as a 

Security while taking out Equipment/Components/materials of VSP to their workshop situated 
outside the VSP premises for carrying out repairs. 
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36. In case of revision in RINL / VSP approved wage rate, consequent to the revision in the minimum 
wages (either in Basic Wage or Living Allowances) as notified by the Regional Labour 
Commissioner (Central), Hyderabad, Escalation amount to the contract shall be payable as per 
the following formula: 

 
V = L x W x (X-Xo) 

Xo 
        WHERE: 
          V= Escalation Payable 
        L= Labour Content during billing period 
          W=  Gross value of work done on the basis of Contract Rates for the period for which 

variation is applicable 
          X=  Revised Weighted Average of RINL/VSP approved Rates for the period for which 

variation is applicable (for Unskilled, Semi-skilled and Skilled categories of Workers) 
based on the minimum wages as notified by the ALC (Central), Hyderabad, for the 
period under consideration for that contract as per present man days of different 
categories for the billing period. 

Xo =  Existing (on the basis which tender estimate prepared) Weighted average of VSP 
approved rates (for Unskilled, Semi-skilled and Skilled categories of Workers and 
which is based on the Minimum Wages notified by Commissioner of Labour, Govt. of 
Andhra Pradesh, Hyderabad) for that contract as per present man days of different 
categories for the billing period. 

Computation of X and Xo & L : 
X= (a*USR + b*SSR + c*SKR)/(a+b+c) 
Xo= (a*USRo + b*SSRo + c*SKRo) / (a+b+c) 
L   = (a*USRo + b*SSRo + c*SKRo) / W 
Where 
a= man days present by USW during the billing period 
b= man days present by SSW during the billing period 
c= man days present by SKW during the billing period 
 
USR= Revised VSP approved Rate for USW at the time of billing 
SSR= Revised VSP approved Rate for SSW at the time of billing 
SKR= Revised VSP approved Rate for SKW at the time of billing 
 
USRo= VSP approved Rate for USW indicated based on which the Estimate of work was 

prepared, 
SSRo= VSP approved Rate for SSW indicated based on which the Estimate of work was 

prepared, 
SKRo= VSP approved Rate for SKW indicated based on which the Estimate of work was 

prepared, 
 
(The above escalation shall be independent of the award percentage whether positive or 
negative) 

 
37. PAYMENT OF MINIMUM WAGES:  
37.1.  Wages paid to the workmen by the contractor should not be less than the rates notified by the 

Regional Labour Commissioner (Central), Hyderabad, from time to time with regard to the 
minimum wages applicable to the respective categories of workmen plus the ad-hoc amount at 
the rate of Rs.11.54ps as per working day per workman per category.  Wages with ad-hoc 
amount to the workmen should be paid on or before the 7th of the subsequent month.  if 7th falls 
on a holiday or weekly off day, the payment should be made one day prior to that.   Payment of 
PF for the month, both the employer’s (in this case contractor) and employee’s  (in this case 
workmen employed by the contractor) contributions should be deposited in the bank in the 
permanent PF code number and challan obtained before the 15th of the subsequent month and 
forwarded to the Engineer”. In case of failure of the contractor to comply with any of the above, 
the following action will be taken by VSP. 
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1a) Lapse  --------------Payment of wages at rates less than those notified under the minimum 

wages. 
Action by VSP ---------------An amount equivalent to the differential amount between wages 
to be paid under minimum wages notification of the Government applicable for the 
period less actual wages paid shall be recovered from the bills as certified by the 
engineer. 

b) Lapse -------------Non payment of adhoc amount  
Action by VSP ------------An amount equivalent to actual payable towards adhoc amount to 
the workmen engaged for relevant period shall be recovered from the bills as certified by 
the Engr. 

 2) Lapse ----------------Non payment of wages 
Action by VSP -------------An amount equivalent to wages payable by the contractor 
applicable for the relevant period shall be recovered from the bills as certified by the 
Engineer. 

 3) Lapse -------------------Non payment of PF 
Action by VSP  -----------Recovery of PF amount and an amount equivalent to maximum 
penalty leviable by Regional Provident Fund Commissioner for the delayed period under 
the provisions of ERP & MP Act and Rules for delayed remittance of PF contributions 
(both the employee’s and employer’s contribution), shall be recovered from the  bills of 
contractor as certified by Engineer. 

 4) Lapse ---------------Delayed payment of PF  
Action by VSP ------------- An amount equivalent to maximum penalty leviable by Regional 
provident Fund Commissioner for the delayed period under the provisions of EPF & MP 
Act and rules for delayed remittance of PF contributions (both the employee’s and 
employer’s contribution), shall be recovered from the bills of the contractor as certified 
by Engineer.    

37.2. The contractor shall have to pay WELFARE ALLOWANCE (earlier known as SMA, ASMA) 
towards fuel charges, food, milk, tiffin, coconut water, washing allowance etc @ 
Rs.80.76ps per day of actual attendance of each worker deployed in the contract not 
exceeding Rs.2100/- per month in addition to the wages as indicated in the minimum 
wages clause of Special Conditions of Contract .  The contractor will submit his claim 
with proof of such payment made in this connection in the RA Bill and the same amount 
will be reimbursed/paid to him. 

37.2.1. It may be noted that the payment of WELFARE ALLOWANCE is towards the expenditure 
incurred by the contract labour towards Fuel Charge, Coconut Water Allowance, Washing 
Allowance, Food/Milk/Tiffin Allowance. 

37.2.2. The contractor is required to take the above aspects into consideration while submitting 
their offers and no profit/overhead charges will be paid by VSP on this account. 

37.2.3. As regards applicability of payment of WELFARE ALLOWANCE, the contractor may refer 
NIT/Terms & Conditions of the contract in this regard. 

37.3. (a) Penalty for delayed payment / non-payment of wages: 
If the contractor fails to pay wages within the stipulated time ie., by 7th working 
day of the subsequent month, a penalty up to 1% of the gross wages (Basic, DA 
& Over time (if any) except Adhoc, SMA, ASMA and other allowances) of the 
workers will be levied for every day of lapse subject to a maximum of 10% in any 
calendar month.  This is without prejudice to appropriate action against the 
contractor including debarring, in case of perpetual / habitual default”. 

  (b) Payment of wages through banks: 
The contractor shall pay wages not less than the minimum wages notified by the 
appropriate Government from time to time to the workers deployed by him.  The 
payment shall be made on the due dates either by way of crossed cheques or 
crediting the wages to the bank accounts of the concerned contract workers.  
Proof of such payment shall be submitted by the contractor to the Engineer 
Incharge by 10th of the subsequent calendar month. 

38. The contract period can be extended at the discretion of V.S.P. up to 04 (Four) months   at the 
existing Rates, Terms and conditions and the Contractor shall be bound to execute the work 
accordingly and  the offer of the Contractor is deemed to include this aspect.   
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39. The tenderers shall note that in case of quoting above the Estimated Value of V.S.P. the L-1 party 
shall furnish logical / satisfactory explanation which V.S.P. may seek if felt necessary for quoting 
such high rates. If the explanation offered by the L-1 party is not acceptable to V.S.P., the L-1 
party may be recommended for disqualification while retendering the work. 

40. The contractor should clearly understand and comply with the Factories Act 1948 and relieve the 
FEMALE WORKERS from their work site within the restricted working hours prescribed therein 
under section 66(b). 

41. The following deductions per workman deployed category-wise shall be made from the 
bills/amounts due to the contractor as applicable for the work done and such deducted amounts 
shall be released as mentioned below:  

 
1) Component --------- Notice pay 

  Recovery amount per labour  per every working day  ---- 
  USK -----Rs. 38.44ps, SSK -----Rs. 43.42 ps,  SK-----Rs. 50.88ps 
 
 2) Component ---------- Retrenchment compensation 
  Recovery amount per labour per every working day ------ 
  USK -----Rs. 19.22ps,  SSK -----Rs. 21.71ps,  SK-----Rs. 25.44ps 
 
 3) Component  --------- Leave with wages 
  Recovery amount per labour per every working day 
  USK -----Rs. 23.66ps, SSK -----Rs. 26.72ps,  SK-----Rs. 31.31ps 
 

To be released when ----------- After the contractor makes payment to the work men in 
the presence of Engineer Incharge and CLC representatives, a certificate to this effect is 
to be enclosed with pre-final bill (to be paid with pre-final bill). 

 
  Sub-total -  

USK -----Rs. 81.32ps,  SSK -----Rs. 91.85ps, SK-----Rs. 107.63ps 
 
 4) Component  ------------------ Bonus      
  Recovery amount per labour per every working day 
  USK -----Rs. 38.43ps, SSK -----Rs. 43.40ps,  SK-----Rs. 50.86ps 
 

To be released when ------------- After the contractor makes the payment to the  workmen 
in the presence of Engineer Incharge and CLC representatives, a certificate to this effect 
is to be enclosed with RA bill / pre-final bill (to be paid with RA bill / pre-final bill as and 
when paid by the contractor. 

 
  GRAND TOTAL 
  USK -----Rs. 119.75ps,  SSK -----Rs. 135.25ps,  SK-----Rs. 158.49ps 
  10% towards profit and over heads of contractor   

USK -----Rs. 11.98ps, SSK -----Rs. 13.53ps,  SK-----Rs. 15.85ps 
  Total recovery amount     

USK -----Rs. 131.73ps,  SSK -----Rs. 148.78ps,  SK-----Rs. 174.34ps 
Note:    

i) The above recovery rates are effective from 01/10/2017.  In case of any statutory 
revision in minimum wages payable to contract workmen as notified by the Regional 
Labour Commissioner (Central), Hyderabad from time to time, the above recovery 
amounts for workmen category-wise will be revised by RINL/VSP and will be notified 
accordingly. 

ii) Payment against the above component is to be made to the workmen based on effective 
wages of last drawn pay. 
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42.     PAYMENT MODE FOR BILL AMOUNTS:  

42.1 Following are the options available to the Contractors for availing e-payments. 

42.1.1  EFT System:  Under this system Banks offer their customers money Transfer service from 
account of any bank branch to any other Bank Branch.  The EFT system presently covers all the 
branches of about 77 banks located at 15 centers indicated below, where clearing houses are 
managed by RBI i.e., 

 i) New Delhi ii) Chandigarh iii) Kanpur iv) Jaipur v) Ahmedabad vi) Mumbai vii) Nagpur   viii) 
Hyderabad ix) Bangalore x) Chennai xi) Trivendrum xii) Kolkata xiii) Bhubaneswar xiv) Guwahati 
xv) Patna. 

42.1.2 Direct Credit:  Suppliers opting for this system may open Bank accounts with any one of the 
following banks. 

i)  State Bank of India  - Steel Plant Branch 

ii) Canara Bank   - Steel Plant Branch 

iii) Bank of Baroda   - Steel Plant Branch 

iv) State Bank of Hyderabad - Steel Plant Township Branch 

v) Andhra Bank   - Steel Plant Township Branch 

vi)  UCO Bank   - Steel Plant Township Branch 

vii)  IDBI    - Visakhapatnam Branch 

42.2 The Successful tenderer shall agree that all the payment due and payable in terms of the 
contract will be paid direct to his bank account and he shall give the bank account number and 
the address of the Bank in which the money is to be deposited” as per the format given below: 

 (1) Vendor Code     : 
 (2) Option      : RTGS / EFT 
 (3) Beneficiary Details  
  a) Name of Beneficiary (Max.35 characters) : 
  b) Bank Name (Max. 35 characters)  : 
  c) Branch Name (Max. 35 characters)  : 
  d) Account Number (Max. 35 characters) : 
  e) Account type (Max. 35 characters) : 
   (Savings / Current / Overdraft) [Mention Code No. also] 
  f) Beneficiary Bank’s IFSC Code (Max. 11 characters): 
   (For RTGS Mode only) 
  g) Beneficiary Bank’s MICR Code (Max.09 characters): 
   (For EFT Mode only)      

 (Signature of the Party / Contractor) 
        Name: 
                   Desgn: 

CERTIFICATE 

Certified that the above particulars are found to be correct and matching with our records in 
respect of the above beneficiary. 

         Sd/-…………… 

        (Signature of Branch Manager) 

        Name  : 

        Seal of Bank : 
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42.3 The contractor has to submit their bank account details in VSP format duly certified by 
Concerned Bank Manager for the purpose of making electronic payment before submission of 
First Running Account Bill, failing which the bill will not be processed. 

42.4. The Successful tenderer is required to give an undertaking to the Finance Department of VSP 
that the payment made by RINL/ VSP of any sum due to him by directly remitting the same in his 
bank, the address and the number of which is to be furnished, shall be in full discharge of the 
particular bill raised by him, and that he shall not have any claim in respect of the same”. 

42.5 In respect of payment made through Electronic Fund Transfer mechanism or Direct Credit to the 
supplier’s/contractor’s bank account, the supplier/contractor/receiver should intimate 
discrepancies, if any, within 10 days from the date of dispatch of intimation letter of payment to 
them to Finance Department of VSP failing which it shall be presumed that the funds have 
reached to their bank account and that no claims will be entertained after the said 10 days. 

43. CLAUSES CONCERNING INPUT TAX CREDIT (ITC) AGAINST GST: 
a) The successful tenderer shall take necessary steps to comply with the rules and 

provisions of GST law facilitating VSP to avail ITC. 

b) Price condition:  Tenderers shall quote the price of the goods or services 
excluding GST.   Applicable GST shall be indicated against each item and will be paid 
extra on submission of tax invoice.   
 In case tenderer opted for composition scheme, GST will not be charged extra and the 
price quoted includes the GST applicable to composite scheme.  Tenderers have to 
specify that they have opted for composition scheme and GST is included as applicable 
for composition. 

 Evaluation criteria:  
1. In case of supply of goods or services on which RINL / VSP is eligible to avail GST 

input tax credit,  evaluation of tender shall be on the basis of landed cost excluding 
GST. 

2. In case of supply of goods or services on which the employer (RINL/VSP) is not 
eligible to avail GST input tax credit,  the applicable GST payable by RINL/VSP (in 
case of unregistered taxable supplies) or GST to be charged by the registered taxable 
supplier as applicable,  shall be added to the landed cost for evaluation purposes. 

c) The tax invoice raised by the Contractor should clearly mention VSP as the recipient.   It 
should be ensured that material has been delivered along with the duplicate for 
transporter copy of the tax invoice, based on which Input Tax Credit is to be claimed. 

d) The duty paying documents shall be submitted as soon as the material is procured by the 
agency for incorporation in the work.    In case the material is supplied from a third 
party,  it should be backed up with a GST Tax Invoice from Contractor. 

e) Material once received in to the factory would not be allowed to go outside the factory 
premises for any reason.  Excess/Rejected material will be allowed to be taken back after 
complying with the provisions of GST Act. 

43.1 Vendor/Supplier/Contractor shall comply with all the necessary statutory compliances including 
but not limited to providing GST invoices or other documentation as per GST law relating to the 
above supply/service to RINL, uploading the details of the invoice, payment of taxes, timely filing 
of valid statutory returns for the tax period in the Goods and Service Tax Portal. 
In case of Input Tax Credit of GST is denied or demand is recovered from RINL on account of any 
act of the Vendor, including but not limited to non-payment of GST charged and recovered, non-
generation of E-Way Bill, non-filing of Returns, non-uploading/improper uploading of valid 
invoices raised on RINL in the Returns etc., the Vendor/Supplier/Contractor shall indemnify RINL 
in respect of all claims of tax, penalty and / or interest, loss, damages, costs, expenses and 
liability that may arise due to such non-compliance.  Such amount shall be recovered from any 
payments due to the vendor/supplier/contractor of from security deposit or any other amount 
available in the same contract or in other contracts including future contracts. 
If any tax has been paid by the vendor/supplier/contractor in pursuance of any demand on 
account of suppression, fraud or willful misstatements of facts, then the same shall not be 
passed on to RINL through debit notes or invoices or supplementary invoices. 

44.   RINL reserves the right to reject the offers of tenderers whose performance is poor in awarded / 
ongoing works if any. 

********** 
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SCOPE OF WORK

WORK DESCRIPTION: ELECTRICAL MAINTENANCE OF CASTER SHOP, SMS#2, 
IN A, B, C AND G SHIFTS EXCLUDING CRANES. (FY 2019-20)

Cond No Description of Scope of Work
1 SCOPE OF WORK - General Introduction to Area of Work (PART - A):

a) Area of work comprises Entire Caster Shop from Heat Distribution 
Aisle to Billet Storage Aisle in Steel Melting shop#2 of VSP.
b) Maintenance of all electrical equipment like control desks, cabling,
motors, shop lighting, Earthing ,Field devices, Battery Chargers 
,UPS, welding and cutting jobs, fabrication of panels etc in the above 
area, is covered under scope of this contract.
c) Maintenance of EOT cranes and Electrical Hoists are not in the 
scope of this contract.
d) Shop lighting system consists of high and medium bay light 
fittings, Lighting distribution boards, fluorescent fittings and their 
Control gear, in Office Rooms / Control rooms / Pulpits / Cable 
Tunnels / Electrical control buildings / Etc.
e) Shop cabling is through an extensive underground network of 
cable tunnels provided with cable trays, ventilation, lighting, etc. 
Each Electrical control building (ECR) is provided with a cable 
basement. Cable Vaults are provided wherever electrical panels are 
located at higher levels of ECRs.

2 SCOPE OF WORK (PART-B):
a) The contract envisages complete assistance for Electrical
Maintenance during pre and post Commissioning period of Caster 
Shop of, SMS#2, excluding Hoists / EOT Cranes.
b) The contractor shall deploy manpower both in General Shift and in 
A/B/C shifts at different duty stations, as required by Engi eer -In-
Charge (EIC).

3 JOBS ENVISAGED BY CONTRACTOR IN G-SHIFT:
a) Maintenance of LT equipment up to 415 Volts.
b) Troubleshooting and fault liquidation of electrical equipments.
c) Making LT power connections / dis-connections, termination of 
Cables, etc.
d) Maintenance of panels like L.T Sub-stations, MCCs, PDBs, LDBs, 
etc.
e) Replacement of Motors, Switch socket outlets, Overh uling of Air 
Circuit breakers, etc.
f) Maintenance of Electrical panels, motors, sump pumps, cables, Etc.
g) Modification / fabrication of panel / motor structural bed / Etc.
h) Repair, Removal and Installation of light fittings.
i) Inspection of Electrical Equipment and premises.
j) Assistance in Transportation of material from VSP store to site,
return of damaged material to designated place as per instruction of 
EIC.(Vehicle with driver will be provided by VSP).
k) Assistance in compliance of ISO and Quality management 
systems.
l) Housekeeping of all Electrical premises.
m) Record keeping of maintenance activities in registers and on 
Computers.

WC-SERVICE / PR NO: 73003972
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SCOPE OF WORK

WORK DESCRIPTION: ELECTRICAL MAINTENANCE OF CASTER SHOP, SMS#2, 
IN A, B, C AND G SHIFTS EXCLUDING CRANES. (FY 2019-20)

4 JOBS ENVISAGED BY CONTRACTOR IN A, B AND C SHIFTS:
a) Issue and normalization of shutdowns as per VSP procedures.
b) Operation of LT and HT switchgear upto 11 kV.
c) Troubleshooting and Breakdown Maintenance of electrical
equipments.
d) Carrying out of Enabling jobs like giving connections for
temporary lighting / welding machines / fans / utility / Etc.
e) Revisioning and Replacement of motors as per site requirement.
f) Replacement / rectification of contactors / relays / timers / limit
switch other miscellaneous items in panels / site / etc.
g) Termination and removal of connection for motors/ Cable jointing 
etc
h) Material shifting within site including to / from sub-stores.
i) Record keeping of maintenance activities in Registers and on 
Computers.

5 SCOPE OF WORK - Explanation of BOQ ITEMS (PART- C):
a) Item no. 1 to 7. Installation of LT power and control cables shall be 
on racks, hooks, clamps, hangers, trays along with ceiling etc 
through pipes as per VSP/GS/20/6.6. Supply of cables and material is 
under VSP scope.
b) Item no: 8 to 25. Termination of cables. Supply of cables, lugs, 
termination kits under VSP scope. The cables are of Aluminium/ 
copper conductor, PVC/ Butyl/ rubber/PCP/asbestos/glass fibre 
insulation/heat resistant/armoured/un armoured cables.
c) Item no: 26 to 28. Installation and commissioning of Light Fittings. 
The job includes transportation from site stores and handing over 
the defective part to VSP site store. Supply of all material is under 
VSP scope.
d) Item no: 29 to 30. Fabrication and erection of 
panels/racks/shelves/support platform/canopies/covers of steel. 
Supply of steel, paint gas, welding electrodes etc is under VSP 
scope.
e) Item no: 37 to 39. Removal of motors. Tacho removal wherever 
applicable. Transportation for shifting of motors to ERS and back to 
shop is under VSP scope. 
f) Item no : 40 to 44. Re-installation of motors. This includes 
collection of motor from ERS/Stores, shifting to site, fixing of 
coupling, brake & tacho, placement, alignment, termination, testing 
and commissioning of the motor.  Transportation for sh fting of 
motors to ERS and back to shop is under VSP scope. 
g) Item no: 45. Revisioning / overhauling and re-installation of
motors. Job includes disconnection of power and control cables, 
removal from foundation and removal of pinion, dismantling and 
assembly of rotor and stator / bearings, reinstallation, fixing of 
coupling, brake & tacho, termination, testing and commissioning of 
the motor. Supply of bearings, paint, varnish, brush, brush holders, 
grease etc is under VSP scope.  
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SCOPE OF WORK

WORK DESCRIPTION: ELECTRICAL MAINTENANCE OF CASTER SHOP, SMS#2, 
IN A, B, C AND G SHIFTS EXCLUDING CRANES. (FY 2019-20)

h) Item no-48: Repair of each Caster machine is planned by operation 
for 8 hours in a month. The electrical jobs on the equipme t listed are 
of fixed nature and will be repeated during every maintenance period.
i) Item no- 49 : Electrical Campaign repairs of each Caster will be
carried out on any 2 days (32 hours) during the re-lining period of
converter of 7 to 10 days. Campaign maintenance will be more
elaborate than maintenance period as it covers more equipment. The 
electrical Campaign repair jobs on the equipment listed are of fi  d 
nature and will be repeated during every Campaign.
j) Item no- 50 to 75 : Electrical maintenance jobs include preventive
maintenance of the month planned as per repair cycle, and 
liquidation of defects raised through earlier inspection / third party 
inspection /statutory safety inspection / Etc. The job also includes 
carrying out fresh inspection, which is recorded for rectification 
during next maintenance window. These jobs will be carried out on 
planned shutdown day as per operation convenience.
k) Item no- 80 to 90 : Inspection jobs include thorough checking of
equipment during running and standstill condition, to record all kinds 
of defects. Rectification of minor defects like tightening of motor 
foundationbolts or Electrical termination, cleaning of contacts of 
contactors, cleaning Junction boxes, etc. Shutdown will be taken for 
standstill inspection.
l) Item no- 91 : Data entry jobs will be carried out once a day by the
supervisor for all G-Shift posts, which include data entry in Registers 
or on PCs.
m) Item no- 92 & 93: Changing of Mould EMS / Final EMS coil. The job
involves all the preparatory jobs of bringing the coil  rom stores,
transporting the defective coil back to store, fixing, alignment and
testing of the equipment at site. Transportation in VSP scope

---- x x x End of Document x x x ----
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TERMS AND CONDITIONS

WORK DESCRIPTION: ELECTRICAL MAINTENANCE OF CASTER SHOP, SMS#2, 
IN A, B, C AND G SHIFTS EXCLUDING CRANES. (FY 2019-20)

Cond 
No

Description of Terms And Conditions

1 This is a regular contract for a period of Twelve (12) months. Defect 
Liability period is 3 months.

2 The quantities indicated in BOQ are approximate and may vary. All the 
quantities may or may not be used during the contract period either 
partially or fully.

3 Payment shall be made as per BOQ. In case of Strike or work stoppage by
workmen, the policy of "No WORK -NO PAY" will be implemented. 
Engineer-in-charge's decision will be final.

4 Weekly off and holidays as per relevant AP Govt. labour act shall be
given to workmen. Amount quoted per man as per BOQ shall include 
weekly offs and holidays, considering 26 working days in a month.

5 All safety appliances like, helmet, shoes, dust mask, hand gloves, safety 
belts etc., are to be supplied by the contactor.
In case of rain, rain coats are to be supplied by the contractor for the
persons working in open area.

6 The contractor should be able to mobilize resources as and when required
due to certain unforeseen condition (within 2 hrs. notice period).

7 General (G) shift working time is 9.00 AM to 5.30 PM. In case of shift 
working, the persons should report to duty as per shift timings; viz: A 
(6:00 to 14:30 hrs), B (14:00 to 22:30 Hrs) and C (22:00 to 06:30 hrs).

8 The contractor shall strictly ensure that minimum manpower is available 
in G shift during Sundays and Holidays, as per the direction of EIC and 
accordingly the Weekly off of workmen attending Duty on Sundays will be 
staggered to other days in the week.
The contractor shall also strictly ensure that workmen are available on all 
days of the week in A, B and C shifts excluding weekly offs. Weekly Offs 
shall be taken in a staggered manner.
While staggering Weekly offs, it shall be ensured that Duty days between 
Two (02) successive Weekly Offs shall not be MORE than 9 days or LESS 
than 3 days.

9 The deployment of the workers in shifts and general shifts will be as per 
the direction of EIC. Engineer-in-charge's decision will be final and 
binding for all the workers with regard to posting in general or shifts. 

10 If in the opinion of the VSP any particular individual(s) are to be removed 
forthwith in interest of the organization, contractor could forth with 
remove the individual(s) immediately. Contractor shall also take all the 
necessary actions and ensure that production of the   plant is not 
hampered due to such removal of individuals and immediately organize 
the suitable replacements.

11 The BOQ and scope of work is indicative only. Any work required to be
done for completeness, shall be carried by the agency as per the 
instruction of section in charge.

12 The contractor must visit all areas of site and shall understand details of 
work and shall quote accordingly, after getting himself satisfied.
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TERMS AND CONDITIONS

WORK DESCRIPTION: ELECTRICAL MAINTENANCE OF CASTER SHOP, SMS#2, 
IN A, B, C AND G SHIFTS EXCLUDING CRANES. (FY 2019-20)

13 GST clause: The deduction of GST shall be done as per the rules 
prevailing from time to time.

14 The scope of materials supply and consumables supply in the present
proposal is as follows:
a) Spare and Consumables supplied by VSP for Jobs in A/B/C and G 
shifts:  As per requirement in BOQ.
b) Materials to be supplied by contractor: NIL
c) Consumables to be supplied by contractor: NIL

15 Work is to be done and completed to the satisfaction o  the Area-In-
Charges, who will do certification as per the work execution. His decision 
is final and binding regarding payment.

16 The tenderer should clearly understand and comply with Factories act
1948 and relieve the female workers if any from their work-site within the
restricted working hours prescribed there-in under Section 66(b).

17 The contractor shall ensure manpower for operation of
A/B/C Shifts of Caster and Planning G Shift, as per list at Table-A below 
and manpower for BOQ items as per list at Table-B. However actual 
distribution may vary from time to time, based on site requirements.

18 TABLE - A (Manpower deployment for Planning G Shift and A / B   C
Shifts)
a) Planning G-Shift : 1 Skilled + 1 Semi-Skilled + 1 Un-Skilled
b) Caster A/B/C Shifts: 6 Supervisors + 12 Skilled + 15 Semi-Skilled 
+ 3 Un-Skilled.

19 TABLE - B (Manpower deployment for General Shift maintenance jobs as 
per BOQ)
a) Caster Equipments G-Shift: 2 Supervisors + 5 Skilled + 7 Semi-Skilled + 
2 Un-Skilled
b) Aux. Equipment G-Shift: 1 Supervisor + 1 Skilled + 2 Semi-Skilled                            
+ 1 Un-Skilled.

20 The contractor shall ensure usage of ISI marked regula ors, hoses,
nozzles, cutting torches, welding holders and cable for cutting and
welding works. This shall be adhered to strictly.

21 Contractor shall make their own office inside the plan . The location and 
site for office will be shown / allotted by VSP. At the end of the contract 
period, contractor shall vacate the site.

22 Welfare allowance, like Additional special miscellaneous
allowance(ASMA) / Special miscellaneous allowance (SMA) shall be 
payable to workers as per the instruction of VSP

23 Tenderer shall agree to depute one responsible person with mobile
phone, to co-ordinate day to day activities / problems and for mobi  zation 
of additional resources as per communication from VSP Engineer-in-
charge?

Xxxxx END OF DOCUMENT xxxxx
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ADDITIONAL SPECIAL CONDITIONS

WORK DESCRIPTION: ELECTRICAL MAINTENANCE OF CASTER SHOP, SMS#2, 
IN A, B, C AND G SHIFTS EXCLUDING CRANES. (FY 2019-20)

Con. no                   Description of Additional Special Conditions
1 All Supervisors shall possess a minimum qualification of Diploma in

Electrical Engineering from a Government recognized polytechnic, with
minimum three years working experience in maintenance of LT 
Switchgear and operation of HT Switchgear.

2 All Skilled and Semi-skilled persons shall possess a minimum
qualification of ITI in Electrical with a minimum of Two and One year/s
experience, in electrical switchgear respectively, from a Govt. recognized 
institute.

3 Man day shall be taken as Eight and a half (08.5) hours working per day 
per man (including 30 minutes of lunch recess).

4 a) All Tools like screw drivers, pliers, spanners, cable stripper, hand
crimping tool, torch, Etc. and Personal protective appliances required to 
operate the contract in Three (03) sets for Four (04) duty stations is under 
the scope of contractor. Measuring instruments like True RMS Multi-
meters, Tong Testers, Meggers, Lamp Testers etc. are also under the 
scope of contractor and are to be readily available to all Four (04) duty 
stations envisaged.
b) All Common tools and Tackles like hydraulic bearing pullers, large
spanners, sledge hammers, Wrenches, greasing gun, heating device for
mounting couplings / brake drums on parallel shafts, including arc
welding and gas cutting accessories are in scope of contractor.
c) All Tools used by the contractor must conform to IS / IPSS norms.

5 The contractor is responsible for the safety of his manpower and security 
compensation thereof with reference to all connected industrial laws of 
both state and central Govt.

6 SAFETY MEASURES TO BE ADHERED:
a) All persons shall wear Personal Protective Equipments (PPE) like
Safety helmet, Safety shoes, Etc., which shall be supplied by the
Contractor at his cost.
b) Where required, as per site conditions and instruction of Engineer In 
charge (EIC), contract workmen shall wear Fire Retardant coats, dust 
mask, hand-gloves, gum boots, etc., which shall be supplied by the
contactor at his cost.
c) All the persons required to work at height, underground chambers,
Scaffoldings etc., must wear safety belt. 
d) Persons working at height should possess height pass issued by the 
Safety Engineering Department.
d) The contractor shall ensure usage of ISI marked regulators, hoses, 
nozzles, cutting torches, fully insulated welding holders and cables for 
cutting and welding works.
e) Safety belts shall be supplied by the Contractor at his cost.
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ADDITIONAL SPECIAL CONDITIONS

WORK DESCRIPTION: ELECTRICAL MAINTENANCE OF CASTER SHOP, SMS#2, 
IN A, B, C AND G SHIFTS EXCLUDING CRANES. (FY 2019-20)

f) All persons shall undergo safety induction training by VSP Safety
Department prior to commencement of contract.
g) Shutdown / Permit-to-work must be taken from VSP before taking up
any job on the equipment.
h) Proper alertness / awareness of workmen shall be ensured while on 
work with regard to movement of Hot metal / slag transfer cars, EOT 
Cranes, Hoists, Conveyors and other Mobile equipments on Shop   oor.
                

---- x x x End of Document x x x ----
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INTEGRITY PACT 
 

Rashtriya Ispat Nigam Limited (RINL) hereinafter referred to as “The Principal” And   

 M/s                                                      hereinafter referred to as “The Bidder/ Contractor” 

Preamble 

The Principal intends to award, under laid down organizational procedure, a contract “ELECTRICAL 
MAINTENANCE OF CASTER SHOP, SMS - 2, IN A, B, C AND G SHIFTS EXCLUDING RANES. 
(FY2019-20).”  The Principal values full compliance with all relevant laws of the land, rules, regulations, 
economic use of resources, and of fairness/transparency in its relations with its Bidder(s) and/or 
Contractor(s).The Principal will nominate an Independent External Monitor (IEM) by name from the panel 
of IEMs, at the tender stage for monitoring the tender process and the execution of the contract in order 
to ensure  compliance with the Integrity Pact by all the parties concerned. 
Section 1 – Commitments of the Principal: 

(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe the 
following principles:- 

(a) No employee of the Principal, personally or through family members, will in connection with  the 
tender or the execution of a contract, demand/take a promise/accept, for self or for third person, 
any material or non material benefit which the person is not legally entitled to. 

(b) The Principal will, during the tender process treat all bidders with equity and reason. The Principal 
will in particular, before and during the tender process, provide to all Bidders the same information 
and will not provide to any Bidder confidential/additional information through which the bidder(s) 
could obtain an advantage in relation to the tender process or the contract execution. 

(c) The Principal will exclude from the process all known prejudiced persons. 

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal 
offence under the PC Act / applicable law, or if there be a substantive suspicion in this regard, the 
Principal will inform Chief Vigilance Officer of RINL and in addition can initiate disciplinary action. 

Section 2 – Commitments of the Bidder(s)/Contractor(s)   : 

(1) The Bidder/Contractor commits to take all measures necessary to prevent corruption and commits to 
observe the following principles during his participation in the tender process/during the contract 
execution (in case of Bidder to whom the contract has been awarded). 

(a) The Bidder/Contractor will not, directly or through any other person or firm, offer, promise or give 
to any of the Principal’s employees involved in the tender process or the execution of the contract 
or to any third person any material or other benefit which he/she is not legally entitled to, in order 
to obtain in exchange any advantage of any kind whatsoever during the tender process or during 
the execution of the contract or to vitiate the Principal’s tender process or contract execution. 

(b) The Bidder/Contractor will not enter with other Bidders into any undisclosed agreement or 
understanding, whether formal or informal.   This applies in particular to  prices,  specifications,  
certifications,  subsidiary  contracts,  submission  or  non- submission of bids or any other actions 
to restrict competitiveness or to introduce cartelization  in  the  bidding  process  or  to  vitiate  the  
Principal’s  tender  process  or execution of the contract. 

(c) The Bidder/Contractor will not commit any offence under the PC Act/ Applicable law, like paying 
any bribes or giving illegal benefit to anyone including employees of RINL, to gain undue 
advantage in dealing with RINL or for any other reason etc.  Further, the Bidder/Contractor will not 
use improperly, for purposes of competition or personal gain, or pass on to others, any information 
or document provided by the Principal as part of the business relationship regarding plans, 
technical proposals and business details including information contained or transmitted 
electronically. 

 
(d) The Bidder/Contractor of foreign origin shall disclose the name and address of the 

Agent(s)/representative(s) in India, if any.  Similarly the Bidder/Contractor of Indian Nationality 
shall furnish the name and address of the foreign supplier/contract Agency, if any.   Further 
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details, as mentioned in the Guidelines on Indian Agents of Foreign “Suppliers/contract agencies”, 
shall be disclosed by the bidder/Contractor wherever applicable.  Further, as mentioned in the 
Guidelines, all the payments made to the Indian agent(s)/representative(s) have to be in Indian 
Rupees only. 

 Copy of the Guidelines on Indian Agents of Foreign “Suppliers/contract agencies” is 
enclosed. 

(e) The Bidder/Contractor will, when presenting his bid, disclose any and all payments he has made or 
committed to or intends to make to agents, brokers or any other intermediaries in connection with 
the award of the contract. 

(2) The Bidder/Contractor will not instigate third persons to commit offences outlined above or be an 
accessory to such offences. 

Section 3 – Disqualification from tender process and exclusion from future contracts: 

(1) A transgression is considered to have occurred, if the principal after due consideration of the 
available evidence, concludes that a reasonable doubt is possible. 

(2) If the Bidder/Contractor, before award of contract or after award of contract has committed a 
transgression through a violation of Section 2 above or in any other form such as to put his reliability 
or credibility in question, the Principal is entitled to disqualify the Bidder from the tender process or 
to terminate the contract, if already awarded, for that reason, without prejudice to other remedies 
available to the Principal under the relevant GCC of the tender/contract. 

(3) If the bidder/Contractor has committed a transgression through a violation of any of the terms 
under Section-2 above or in any other form such as to put his reliability or credibility into question, 
the Principal is entitled also to exclude the bidder/Contractor from future tenders/Contract award 
processes.  The imposition and duration of the exclusion will   be determined by the principal 
keeping in view the severity of the transgression.  The severity will be determined by the 
circumstances of the case, in particular the number of transgressions, the position of the 
transgressors within the company hierarchy of the bidder/Contractor and the amount of the 
damage. 

(4) If it is observed after payment of final bill but before the expiry of validity of Integrity pact that the 
contractor has committed a transgression through a violation of any of the terms under Section 2 
above during the execution of contract, the Principal is entitled to exclude the Contractor from future 
tenders/Contract award processes. 

(5) The exclusion will be imposed for a minimum period of six (6) months and a maximum period of 
three (3) years. 

(6) If the bidder/Contractor can prove that he has restored/recouped the damage to the principal 
caused by him and has installed a suitable corruption prevention system, the Principal may revoke 
the exclusion before the expiry of the period of such exclusion. 

Section 4 – Compensation for Damages: 

(1) If the Principal has disqualified the bidder from the tender process prior to the award in accordance 
with Section 3 above, the Earnest Money Deposit (EMD)/Bid security furnished, if any, along with 
the offer as per the terms of the Invitation to Tender (ITT) shall be forfeited.  This is apart from the 
exclusion of the Bidder from future tenders as may be imposed by the Principal, as brought out at 
Section 3 above. 

(2) If the Principal has terminated the Contract in accordance with Section 3 above, or if the Principal is 
entitled to terminate the Contract in accordance with Section 3 above, the Security 
Deposit/performance bank guarantee furnished by the contractor, if any, as per the terms of the 
ITT/Contract shall be forfeited without prejudicing the rights and remedies available to the principal 
under the relevant General conditions of contract.  This is apart from the exclusion of the Bidder 
from future tenders as may be imposed by the Principal, as brought out at Section 3 above. 

 

Section 5 – Previous transgressions: 

(1) The Bidder declares that, to the best of his knowledge, no previous transgression occurred in the 
last five (05) years with any Company or Organization or Institution in any country or with any 
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Government in any country conforming to the anticorruption approach that could justify his 
exclusion from the tender process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 
process. The contract, if already awarded, can be terminated for such reason. 

Section 6 – Equal treatment of all Bidders/Contractors/Subcontractors: 

(1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors, he desires to appoint, 
a commitment in conformity with this Integrity Pact, and to submit it to the Principal at the time of 
seeking permission for such subcontracting. 

(2) The Principal will enter into agreements with identical conditions as this one with all Bidders and 
Contractors. 

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate 
its provisions. 

Section 7 – Criminal charges against violating Bidder(s)/Contractor(s)/subcontractor(s): 

If the Principal obtains knowledge of conduct of a Bidder, Contractor, Subcontractor, or of any 
employee or a representative or an associate of a Bidder/Contractor/ Subcontractor which 
constitutes corruption, or if the Principal has substantive suspicion in this regard, the Principal will 
inform the same to CVO of RINL. 

Section 8 – Independent External Monitor(s) [IEM(s)]: 

(1) The Principal appoints competent and credible Independent External Monitor with the approval of 
Central Vigilance Commission.  The IEM reviews independently, the cases referred to him or written 
complaints with all details received directly by him to assess whether and to what extent the parties 
concerned complied with the obligations under this Integrity Pact. 

(2) In case of complaint/representations on compliance of the provisions of the Integrity Pact by any 
person/agency, the complaint/representation can be lodged by the aggrieved party with the Nodal 
Officer for IP of RINL or directly with the IEM.  The Nodal Officer shall refer the 
complaint/representation so received by him to the IEM for his examination.  Similarly, RINL in case 
of any doubt regarding compliance by any or all the bidders can lodge its complaint / make a 
reference to IEM through Nodal Officer.  For ensuring the desired transparency and objectivity in 
dealing with the complaints arising out of the tendering process, the matter should be examined by 
the full panel of IEMs who would look into the records, conduct an investigation and submit their 
joint recommendations to the Management. 

(3) The IEM is not subject to instructions by both the parties and performs his functions neutrally and 
independently.  The IEM will submit report to the CMD, RINL. 

(4) The Bidder(s)/Contractors(s) accepts that the IEM has the right to access without restriction, to all 
tender/contract documentation of the Principal including that provided by the Bidder/Contractor.  
The Bidder/Contractor will also grant the IEM, upon his request and demonstration of a valid 
interest, unrestricted and unconditional access to his tender/contract documentation.  The same is 
applicable to unrestricted and unconditional access to tenders / contract documentation of 
Subcontractors also.  The IEM is under contractual obligation to treat the information and 
documents of the Bidder(s)/Contractor(s)/Subcontractor(s) with confidentiality. 

(5) IEM will have the right to attend any meeting between RINL and Counterparties in respect of the 
cases falling under the purview of IP. 

(6) As soon as the IEM notices, or believes to notice, a violation of this pact, he will so inform the 
Principal and request the Principal to discontinue or take corrective action or to take other relevant 
action.  The IEM can in this regard submit non binding recommendations.  Beyond this, the IEM has 
no right to demand from the parties that they act in a specific manner, refrain from action or 
tolerate action. 

(7) The IEM will submit a written report to the CMD, RINL within four (04) to six (06) weeks from the 
date of reference or intimation to him by the Principal and, should the occasion arise, submit 
proposals for corrective actions for the violations or the breaches of the provisions of the agreement 
noticed by the IEM. 
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(8) IEM may also submit a report directly to the CVO of RINL and the Central Vigilance Commission, in 
case of suspicion of serious irregularities attracting provisions of the PC Act/ applicable Law. 

(9) Expenses of IEM shall be borne by RINL/VSP as per terms of appointment of IEMs. 

(10)  The word ‘Monitor’ means Independent External Monitor and would include both singular and plural. 

Section 9 – Duration of the Integrity Pact: 

(1) This Pact comes into force upon signing by both the Principal and the Bidder/Contractor.  It expires 
for the Contractor twelve (12) months after the last payment under the contract, and for all Bidders, 
six (06) months after the contract has been awarded and accordingly for the Principal after the 
expiry of respective periods stated above. 

(2) If any claim is made/lodged during the valid period of the IP, the same shall be binding and 
continue to be valid even after the lapse of this pact as specified above, unless it is 
discharged/determined by CMD of RINL. 

Section 10 – Other provisions: 

(1) This agreement is subject to Indian Law.   Place of performance and jurisdiction is the Registered 
Office of the principal, i.e.  Visakhapatnam, State of Andhra Pradesh, India. 

(2) Changes and supplements as well as termination notices need to be made in writing.   Side 
agreements to this pact have not been made. 

(3) If the Contractor is a partnership firm/ consortium, this agreement must be signed by all partners/ 
consortium members, or their Authorized Representative(s) by duly furnishing Authorization to sign 
Integrity Pact. 

(4) Should one or several provisions of this Pact turnout to be invalid, the remaining part of the Pact 
remain valid.  In this case, the parties will strive to come to an agreement with regard to their 
original intentions. 

(5) Wherever he or his is indicated in the above sections, the same may be read as he/she or his/her, 
as the case may be. Similarly, wherever Counterparty or Bidder or Contractor is mentioned, the 
same would include both singular and plural. 

 

      

    _____________________________ 

   (For & On behalf of the Principal) 

           

           
_____________________________________ 

        (For & On behalf of Bidder/Contractor) 

 

 

(Office Seal) 

 

 

(Office Seal) 

 

Place ______________________ 

Date: ______________________ 

Witness 1 : 

(Name & Address) 

 

 

 Witness 2 : 

(Name & Address) 
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GUIDELINES FOR INDIAN AGENTS OF FOREIGN “SUPPLIERS/CONTRACT AGENCIES” 

 

1.0 There shall be compulsory registration of Indian Agents of foreign suppliers/contract Agencies with 
RINL in respect of all Global (Open) Tenders and Limited Tenders.  An agent who is not registered 
with RINL shall apply for registration in the prescribed Application Form. 

1.1 Registered agent needs to submit before the placement of order by RINL, an Original certificate 
issued by his foreign supplier/contract Agency (or an authenticated Photostat copy of the above 
certificate duly attested by a Notary Public) confirming the agency agreement and giving the status 
being enjoyed by the agent along with the details of the commission/ remuneration/salary/retainer 
being paid by them to the agent(s). 

1.2 Wherever the Indian representative has communicated on behalf of their foreign supplier/ contract 
Agency and/or the foreign supplier/contract Agency have stated that they are not paying any 
commission to their Indian agent(s) but paying salary or retainer, a written declaration to this effect 
given by the foreign supplier/contract Agency should be submitted before finalizing the contract. 

2.0 DISCLOSURE OF PARTICULARS OF AGENT(S)/REPRESENTATIVE(S) IN INDIA, IF ANY: 

2.1 Bidders of Foreign nationality shall furnish the following details in their quotation/bid: 

2.1.1 The name and address of their agent(s)/representative(s) in India, if any, and the extent of 
authorization and authority given to them to commit them.  In case the agent(s)/ representative(s) 
is a foreign Company, it shall be confirmed whether it is a really substantial Company and details of 
the company shall be furnished. 

2.1.2 The amount of commission/remuneration included in the quoted price(s) for such agent(s)/ 
representative(s) in India. 

2.1.3 Confirmation of the Bidder that the commission/remuneration if any, payable to his agent(s)/ 
representative(s) in India, may be paid by RINL in Indian Rupees only. 

3.0 DISCLOSURE BY INDIAN AGENT(S) OF PARTICULARS OF THEIR FOREIGN SUPPLIER/ 
CONTRACT AGENCY AND FURNISHING OF REQUISITE INFORMATION: 

3.1 Bidders of Indian Nationality shall furnish the following details/certificates in/alongwith their offers: 

3.1.1  The name and address of foreign supplier/contract agency indicating their nationality as well as their 
status, i.e., manufacturer or agent of manufacturer holding the Letter of Authority. 

3.1.2  Specific Authorization letter by the foreign supplier/contract agency authorizing the agent to make 
an offer in India in response to tender either directly or through their agent(s)/ representative(s). 

3.1.3  The amount of commission/remuneration included for bidder in the price(s) quoted. 

3.1.4 Confirmation of the foreign supplier/contract Agency of the Bidder, that the commission/ 
remuneration, if any, reserved for the Bidder in the quoted price(s), may be paid by RINL in India in 
equivalent Indian Rupees. 

4.0 In either case, in the event of materialization of contract, the terms of payment will provide for 
payment of the commission/remuneration payable, if any, to the agent(s)/representative(s) in India 
in Indian Rupees, as per terms of the contract. 

4.1 Failure to furnish correct information in detail, as called for in para 2.0 and/or 3.0 above   will   
render the bid concerned liable for rejection or in the event of materialization of contract; the same 
is liable for termination by RINL.  Besides this, other actions like banning business dealings with 
RINL, payment of a named sum etc., may also follow. 

****** 
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1/*

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES

  PR No / Date: 73003972 / 03.12.2018                                                                                                                       Report Date : 03.12.2018
  Pur . Org.: WORKS CONTRACTS

  MSS: 3440713001     :     ELEC. MCE OF CASTER SHOP,SMS-2 EXCL CRNS

ELEC. MCE OF CASTER SHOP,SMS-2 EXCL CRNS

  The BOQ Items are taken as per the following Rates.

  753.350   448.000  Unskilled

  848.450   506.000  Semi Skilled

  988.650   593.000  Skilled

 VSP Rates Central Rates

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

 1  410000504 INSTALLATION OF LT POWER CABLES
COPPER/ALUMINIUM ARMOURED/ UNARMOURED OF
2/3/3.5/4 CORE * 150 TO 185 SQ.MM SIZES ON
RACKS,HOOKS,CLAMPS,HANGERS,TRAYS ALONG WALL
CEILING ETC AND THROUGH PIPES.(INSTALLATION OF
IDENTIFICATION TAGS,FIXING CLAMPS AND SADDLES
FOR CABLES ARE IN THE SCOPE OF CONTRACTOR).AS
PER VSP/GS/20/6.6

          500.000  M          24.03           12,015.00 

 2  410000505 INSTALLATION OF LT POWER CABLES
COPPER/ALUMINIUM ARMOURED/ UNARMOURED OF
2/3/3.5/4 CORE *70 TO 120 SQ.MM SIZES ON
RACKS,HOOKS,CLAMPS,HANGERS,TRAYS ALONG WALL
CEILING ETC AND THROUGH PIPES.(INSTALLATION OF
IDENTIFICATION TAGS,FIXING CLAMPS AND SADDLES
FOR CABLES ARE IN THE SCOPE OF CONTRACTOR).AS
PER VSP/GS/20/6.6

          500.000  M          20.07           10,035.00 

 3  410000506 INSTALLATION OF LT POWER CABLES
COPPER/ALUMINIUM ARMOURED/ UNARMOURED OF
2/3/3.5/4 CORE *16 TO 50 SQ.MM SIZES ON
RACKS,HOOKS,CLAMPS,HANGERS,TRAYS ALONG WALL
CEILING ETC AND THROUGH PIPES.(INSTALLATION OF
IDENTIFICATION TAGS,FIXING CLAMPS AND SADDLES
FOR CABLES ARE IN THE SCOPE OF CONTRACTOR).AS
PER VSP/GS/20/6.6

          500.000  M          15.00            7,500.00 

 4  410000507 INSTALLATION OF LT POWER CABLES
COPPER/ALUMINIUM ARMOURED/ UNARMOURED OF
2/3/3.5/4 CORE * 6 TO 10 SQ.MM SIZES ON
RACKS,HOOKS,CLAMPS,HANGERS,TRAYS ALONG WALL
CEILING ETC AND THROUGH PIPES.(INSTALLATION OF
IDENTIFICATION TAGS,FIXING CLAMPS AND SADDLES
FOR CABLES ARE IN THE SCOPE OF CONTRACTOR).AS
PER VSP/GS/20/6.6

          500.000  M          10.02            5,010.00 

 5  410000509 INSTALLATION OF LT CABLES 1.1KV GRADE PVC
INSULATED AND SHEATHED
ARMOURED,UNARMOURED CU./ AL.CONTROL CABLE
OF 1-9CORE*1.5/2.5 SQ.MM AND 2CORE*4 SQ.MM SIZES
ON RACKS,HOOKS,CLAMPS,HANGERS,TRAYS ALONG
WALL CEILING ETC.AND THROUGH PIPES AS PER
VSP/GS/20/6.6.(INSTALLATION OF IDENTIFICATION
TAGS,FIXING CLAMPS AND SADDLES FOR CABLES ARE
IN THE SCOPE OF CONTRACTOR).AS PER VSP/GS/20/6.6

          500.000  M          10.02            5,010.00 
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2/*

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

 6  410000510 INSTALLATION OF LT CABLES 1.1KV GRADE PVC
INSULATED AND SHEATHED
ARMOURED,UNARMOURED CU./ AL.CONTROL CABLE
OF 10-19 CORE * 1.5/2.5 SQ.MM SIZES ON
RACKS,HOOKS,CLAMPS,HANGERS,TRAYS ALONG WALL
CEILING ETC.AND THROUGH PIPES AS PER
VSP/GS/20/6.6.(INSTALLATION OF IDENTIFICATION
TAGS,FIXING CLAMPS AND SADDLES FOR CABLES ARE
IN THE SCOPE OF CONTRACTOR).AS PER VSP/GS/20/6.6

          800.000  M          11.87            9,496.00 

 7  410000511 INSTALLATION OF LT CABLES 1.1KV GRADE PVC
INSULATED AND SHEATHED
ARMOURED,UNARMOURED CU./ AL.CONTROL CABLE
OF 20-37 CORE * 1.5/2.5 SQ.MM SIZES ON
RACKS,HOOKS,CLAMPS,HANGERS,TRAYS ALONG WALL
CEILING ETC.AND THROUGH PIPES AS PER
VSP/GS/20/6.6.(INSTALLATION OF IDENTIFICATION
TAGS,FIXING CLAMPS AND SADDLES FOR CABLES ARE
IN THE SCOPE OF CONTRACTOR).AS PER VSP/GS/20/6.6

          600.000  M          14.20            8,520.00 

 8  410000519 TERMINATION OF 1.1KV GRADE ALUMINIUM /COPPER
CONDUCTOR PVC/BUTYLE RUBBER /PCP /ASBESTOS
/GLASS FIBRE INSULATION/HEAT
RESISTANT/ARMOURED / UNARMOURED CABLES OF
THE FOLLOWING SIZES:3/3.5/4 CORE * 150/185 SQ.MM

          200.000  EA         110.26           22,052.00 

 9  410000521 TERMINATION OF 1.1KV GRADE ALUMINIUM /COPPER
CONDUCTOR PVC/BUTYLE RUBBER /PCP /ASBESTOS
/GLASS FIBRE INSULATION/HEAT
RESISTANT/ARMOURED / UNARMOURED CABLES OF
THE FOLLOWING SIZES:2/3/3.5/4 CORE * 120/95/70 SQ.MM

          200.000  EA         116.91           23,382.00 

10  410000522 TERMINATION OF 1.1KV GRADE ALUMINIUM /COPPER
CONDUCTOR PVC/BUTYLE RUBBER /PCP /ASBESTOS
/GLASS FIBRE INSULATION/HEAT
RESISTANT/ARMOURED / UNARMOURED CABLES OF
THE FOLLOWING SIZES:2/ 3/3.5/4 CORE * 50/35 SQ.MM

          200.000  EA          83.48           16,696.00 

11  410000523 TERMINATION OF 1.1KV GRADE ALUMINIUM /COPPER
CONDUCTOR PVC/BUTYLE RUBBER /PCP /ASBESTOS
/GLASS FIBRE INSULATION/HEAT
RESISTANT/ARMOURED / UNARMOURED CABLES OF
THE FOLLOWING SIZES:2/ 3/3.5/4 CORE * 25/16 SQ.MM

          100.000  EA          66.80            6,680.00 

12  410000524 TERMINATION OF 1.1KV GRADE ALUMINIUM /COPPER
CONDUCTOR PVC/BUTYLE RUBBER /PCP /ASBESTOS
/GLASS FIBRE INSULATION/HEAT
RESISTANT/ARMOURED / UNARMOURED CABLES OF
THE FOLLOWING SIZES:2/3/3.5/4 CORE * 10/6 SQ.MM

          100.000  EA          50.15            5,015.00 

13  410000525 TERMINATION OF 1.1KV GRADE ALUMINIUM /COPPER
CONDUCTOR PVC/BUTYLE RUBBER /PCP /ASBESTOS
/GLASS FIBRE INSULATION/HEAT
RESISTANT/ARMOURED / UNARMOURED CABLES OF
THE FOLLOWING SIZES:2/ 3/3.5/4 CORE * 4 SQ.MM

          100.000  EA          41.80            4,180.00 

14  410000526 TERMINATION OF 1.1KV GRADE PVC INSULATED AND
SHEATHED CU./ALU.CONTROL CABLE OF FOLLOWING
SIZES:1-5 CORE * 1.5/2.5 SQ.MM

          100.000  EA          16.73            1,673.00 
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3/*

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

15  410000527 TERMINATION OF 1.1KV GRADE PVC INSULATED AND
SHEATHED CU./ALU.CONTROL CABLE OF FOLLOWING
SIZES:6-10 CORE * 1.5/2.5 SQ.MM

          100.000  EA          50.85            5,085.00 

16  410000528 TERMINATION OF 1.1KV GRADE PVC INSULATED AND
SHEATHED CU./ALU.CONTROL CABLE OF FOLLOWING
SIZES:12-19 CORE * 1.5/2.5 SQ.MM

          100.000  EA          67.82            6,782.00 

17  410000529 TERMINATION OF 1.1KV GRADE PVC INSULATED AND
SHEATHED CU./ALU.CONTROL CABLE OF FOLLOWING
SIZES:24-37 CORE * 1.5/2.5 SQ.MM

          100.000  EA         114.46           11,446.00 

18  410000533 STRAIGHT THROUGH JOINTS FOR LT CU/
ALU.ARMOURED/UNARMOURED CABLES OF
FOLLOWING SIZES:3/3.5/4 CORE * 185/150 SQ.MM

           60.000  EA         589.80           35,388.00 

19  410000534 STRAIGHT THROUGH JOINTS FOR LT CU/
ALU.ARMOURED/UNARMOURED CABLES OF
FOLLOWING SIZES:3/3.5/4 CORE * 120/95/70 SQ.MM

           60.000  EA         631.87           37,912.20 

20  410000535 STRAIGHT THROUGH JOINTS FOR LT CU/
ALU.ARMOURED/UNARMOURED CABLES OF
FOLLOWING SIZES:3/3.5/4 CORE * 50/35/25 SQ.MM

           60.000  EA         547.67           32,860.20 

21  410000536 STRAIGHT THROUGH JOINTS FOR LT CU/
ALU.ARMOURED/UNARMOURED CABLES OF
FOLLOWING SIZES:3/3.5/4 CORE * 4 TO 16 SQ.MM

           60.000  EA         379.15           22,749.00 

22  410000537 STRAIGHT THROUGH JOINTS FOR 1.1KV GRADE PVC
INSULATED AND PVC SHEATHING CU./ ALU.CONTROL
CABLES OF FOLLOWING SIZES:1-5 CORE * 1.5/2.5 SQ.MM

           60.000  EA         101.73            6,103.80 

23  410000538 STRAIGHT THROUGH JOINTS FOR 1.1KV GRADE PVC
INSULATED AND PVC SHEATHING CU./ ALU.CONTROL
CABLES OF FOLLOWING SIZES:6-10 CORE * 1.5/2.5
SQ.MM

           60.000  EA         135.65            8,139.00 

24  410000539 STRAIGHT THROUGH JOINTS FOR 1.1KV GRADE PVC
INSULATED AND PVC SHEATHING CU./ ALU.CONTROL
CABLES OF FOLLOWING SIZES:12-19 CORE * 1.5/2.5
SQ.MM

           60.000  EA         169.54           10,172.40 

25  410000540 STRAIGHT THROUGH JOINTS FOR 1.1KV GRADE PVC
INSULATED AND PVC SHEATHING CU./ ALU.CONTROL
CABLES OF FOLLOWING SIZES:24-37 CORE * 1.5/2.5
SQ.MM

           60.000  EA         369.64           22,178.40 

26  410000545 INSTALLATION AND COMMISSIONING OF
70-150W,HPSV/HPMV/LPSV,WELL GLASS/FLOOD LIGHT
/HIGH BAY/ MEDIUM BAY/BULK HEAD COMPLETE
LIGHT FITTINGS WITH LAMPS AND OTHER
ACCESSORIES CONFORMING TO ITEM NO.4 OF VSP /
GS-21.INCLUDING HANDLING TRANSPORTATION FROM
SITE STORES AND CABLE LAYING (NOT MORE THAN
10MTRS).

          200.000  EA         175.00           35,000.00 

27  410000546 INSTALLATION AND COMMISSIONING OF
250-400W,2X250W HPSV/HPMV/LPSV,WELL GLASS
/FLOOD LIGHT/HIGH BAY/MEDIUM BAY/BULK HEAD
COMPLETE LIGHT FITTINGS WITH LAMPS AND OTHER
ACCESSORIES CONFORMING TO ITEM NO.4 OF VSP /
GS-21.INCLUDING HANDLING AND TRANSPORTATION
FROM SITE STORES AND CABLE LAYING (NOT MORE

          200.000  EA         292.67           58,534.00 
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RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

THAN 10MTRS).

28  410000547 INSTALLATION AND COMMISSIONING OF 2X40W
/1X40W/1X65W/2X65W FLUORSCENT FITTINGS/
HALOGEN FLOOD LIGHT FITTINGS,WITH LAMPS AND
OTHER ACCESSORIES CONFORMING TO ITEM NO.4 OF
VSP/GS-21.INCLUDING HANDLING AND
TRANSPORTATION FROM SITE STORES AND CABLE
LAYING (NOT MOE THAN 10 MTRS).SINGLE/DOUBLE
FITTINGS.

          200.000  EA         176.93           35,386.00 

29  410000559 ERECTION OF PANELS (MCCS/PDBS/LDBS) SUPPORT
STRUCTURES/ CANOPIES WITH CONNECTED CIVIL
WORKS.

           15.000  TO       6,253.49           93,802.35 

30  410000567 FABRICATION & INSTALLATION OF PANEL BASES
SUPPORTS/RACKS/PLATFORMS/CANOPIES /CABLE
TRAYS /COVERS OF STEEL COMPRISING OF
ANGLES,CHANNELS,PLATES,SHEETS WITH 2-COATS OF
RED OXIDE PRIMER.

           15.000  TO       6,755.29          101,329.35 

31  410000560 REPLACMENT/ERECTION OF JUNCTION BOXES /
CONTROL DESKS /CONTROL PENDENT /MCCB DBS
WHICH INCLUDE FABRICATION AND FIXING OF
BASE,LAYING OF CONDUIT,GROUTING,CABLING AND
CABLE TERMINATION.UPTO AND INCLUDING
200*200*200MM

           30.000  EA         505.50           15,165.00 

32  410000561 REPLACMENT/ERECTION OF JUNCTION BOXES /
CONTROL DESKS /CONTROL PENDENT /MCCB DBS
WHICH INCLUDE FABRICATION AND FIXING OF
BASE,LAYING OF CONDUIT,GROUTING,CABLING AND
CABLE TERMINATION.ABOVE 200*200*200 AND UPTO
INCLUDING 600*600*300MM

           30.000  EA         752.57           22,577.10 

33  410000562 REPLACMENT/ERECTION OF JUNCTION BOXES /
CONTROL DESKS /CONTROL PENDENT /MCCB DBS
WHICH INCLUDE FABRICATION AND FIXING OF
BASE,LAYING OF CONDUIT,GROUTING,CABLING AND
CABLE TERMINATION.ABOVE 600*600*300MM AND
UPTO INCLUDING 1000*1000*400MM.

           30.000  EA       1,263.84           37,915.20 

34  410000629 ALIGNMENT OF MOTORS ON THE BASE WITH THE
MECHANICAL EQUIPMENT (REMOVAL /shfING OF
MOTORS FROM BASE FOR PURPOSE OF ALIGNMENT IS
INCLUSIVE),AND FIXING OF COUPLING BOLTS / BELTS /
CHAINS / FLUID COUPLINGS.15.1 TO 45.0 KW INCLUDING
45 KW

           20.000  EA         250.76            5,015.20 

35  410000630 ALIGNMENT OF MOTORS ON THE BASE WITH THE
MECHANICAL EQUIPMENT (REMOVAL /shfING OF
MOTORS FROM BASE FOR PURPOSE OF ALIGNMENT IS
INCLUSIVE),AND FIXING OF COUPLING BOLTS / BELTS /
CHAINS / FLUID COUPLINGS.45.1 TO 100.0K W
INCLUDING 100 KW

           20.000  EA         318.79            6,375.80 

36  410000631 ALIGNMENT OF MOTORS ON THE BASE WITH THE
MECHANICAL EQUIPMENT (REMOVAL /shfING OF
MOTORS FROM BASE FOR PURPOSE OF ALIGNMENT IS
INCLUSIVE),AND FIXING OF COUPLING BOLTS / BELTS /

           20.000  EA         660.90           13,218.00 
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BILL OF QUANTITIES

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

CHAINS / FLUID COUPLINGS.101.1 TO 180.0 KW
INCLUDING 180 KW

37  410000610 REMOVAL OF THE A.C MOTOR OF FOLLOWING
CAPACITIES.THE JOB INCLUDES REMOVAL OF THE
MOTOR FROM THE FOUNDATION.REMOVAL OF THE
COUPLING,BRAKE DRUM,PULLEY,TACHO (WHENEVER
APPLICABLE) & TRANSPORTING THE MOTOR FROM
SITE TO ERS (VEHICLE FOR TRANSPORT VSP SCOPE) 5.0
KW TO 15 KW

           50.000  EA         850.69           42,534.50 

38  410000611 REMOVAL OF THE A.C MOTOR OF FOLLOWING
CAPACITIES.THE JOB INCLUDES REMOVAL OF THE
MOTOR FROM THE FOUNDATION.REMOVAL OF THE
COUPLING,BRAKE DRUM,PULLEY,TACHO (WHENEVER
APPLICABLE) & TRANSPORTING THE MOTOR FROM
SITE TO ERS (VEHICLE FOR TRANSPORT VSP SCOPE)
15.1 KW TO 45 KW

           30.000  EA       1,067.16           32,014.80 

39  410000612 REMOVAL OF THE A.C MOTOR OF FOLLOWING
CAPACITIES .THE JOB INCLUDES REMOVAL OF THE
MOTOR FROM THE FOUNDATION .REMOVAL OF THE
COUPLING, BRAKE DRUM,PULLEY, TACHO (WHENEVER
APPLICABLE) & TRANSPORTING THE MOTOR FROM
SITE TO ERS (VEHICLE FOR TRANSPORT VSP SCOPE)
45.1 KW TO 100 KW

           20.000  EA       1,422.87           28,457.40 

40  410000613 REMOVAL OF THE A.C MOTOR OF FOLLOWING
CAPACITIES .THE JOB INCLUDES REMOVAL OF THE
MOTOR FROM THE FOUNDATION .REMOVAL OF THE
COUPLING, BRAKE DRUM,PULLEY, TACHO (WHENEVER
APPLICABLE) & TRANSPORTING THE MOTOR FROM
SITE TO ERS (VEHICLE FOR TRANSPORT VSP SCOPE)
100.1 KW TO 180 KW

           10.000  EA       2,352.02           23,520.20 

41  410000614 INSTALLATION OF THE A.C MOTOR OF FOLLOWING
CAPACITIES.THE JOB INCLUDES COLLECTING FROM
ERS / STORES & TRANSPORTING TO THE SITE,FIXING
THE COUPLING/PULLEY/BREAK
DRUMS,PLACEMENT,ALIGNMENT,TERMINATION,TESTI
NG & COMMISSIONING (VEHICLE FOR TRANSPORT
UNDER VSP SCOPE).WHERE REQUIRED MODIFICATION
TO MOTOR BASE FRAME HAS TO BE CARRIED OUT.5.0
KW TO 15 KW

           50.000  EA       1,067.16           53,358.00 

42  410000615 INSTALLATION OF THE A.C MOTOR OF FOLLOWING
CAPACITIES.THE JOB INCLUDES COLLECTING FROM
ERS / STORES & TRANSPORTING TO THE SITE,FIXING
THE COUPLING/PULLEY/BREAK DRUMS, PLACEMENT ,
ALIGNMENT, TERMINATION ,TESTING &
COMMISSIONING (VEHICLE FOR TRANSPORT UNDER
VSP SCOPE). WHERE REQUIRED MODIFICATION TO
MOTOR BASE FRAME HAS TO BE CARRIED OUT.15.1KW
TO 45 KW

           30.000  EA       1,226.69           36,800.70 

43  410000616 INSTALLATION OF THE A.C MOTOR OF FOLLOWING
CAPACITIES.THE JOB INCLUDES COLLECTING FROM
ERS / STORES & TRANSPORTING TO THE SITE,FIXING

           20.000  EA       1,590.05           31,801.00 
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THE COUPLING/PULLEY/BREAK DRUMS, PLACEMENT ,
ALIGNMENT, TERMINATION ,TESTING &
COMMISSIONING (VEHICLE FOR TRANSPORT UNDER
VSP SCOPE). WHERE REQUIRED MODIFICATION TO
MOTOR BASE FRAME HAS TO BE CARRIED OUT. 45.1 KW
TO 100 KW

44  410000617 INSTALLATION OF THE A.C MOTOR OF FOLLOWING
CAPACITIES.THE JOB INCLUDES COLLECTING FROM
ERS / STORES & TRANSPORTING TO THE SITE,FIXING
THE COUPLING/PULLEY/BREAK DRUMS, PLACEMENT ,
ALIGNMENT, TERMINATION ,TESTING &
COMMISSIONING (VEHICLE FOR TRANSPORT UNDER
VSP SCOPE). WHERE REQUIRED MODIFICATION TO
MOTOR BASE FRAME HAS TO BE CARRIED OUT. 100.1
KW TO 180 KW

           10.000  EA       3,304.49           33,044.90 

45  410000609 REVISIONING OF AC MOTORS INCLUDING BEARING
CHANGING WHENEVER APPLICABLE OF THE
FOLLOWING RATED MOTORS.THE JOB HAS TO BE
CARRIED OUT INSIDE VSP.5.0 KW TO 15 KW

           50.000  EA         700.47           35,023.50 

46  410000604 DISMENTLING / REMOVAL OF ACTUATORS ASSEMBLY
OF MOTORISED VALVES / OXYGEN VALVES AND shfING
THE SAME TO THE WORK SHOP OF RESPECTIVE
SECTION.

           20.000  EA         502.64           10,052.80 

47  410000605 MOUNTING / FIXING OF ACTUATORS ASSEMBLIES OF
MOTORISED VALVES /OXYGEN VALVE
STATIONS,INCLUDING SHIFTING OF THE ASSEMBLIES
FROM WORK SHOP OF RESPECTIVE SECTION.

           20.000  EA         502.64           10,052.80 

48  410000701 ELECTRICAL MAINTENANCE JOBS DURING MONTHLY
MAINTENANCE OF EACH CASTER WHICH INCLUDES
PLANNED JOBS,DEFECTS LIQUIDATION AND VISUAL
INSPECTION OF ELECTRICS OF EQUIPMENT LIKE
L&T,TUNDISH CARS,MOULD EMS,FINAL
EMS,WITHDRAWL ROLLS AND THEIR ACCESSORIES.

           32.000  EA       5,434.71          173,910.72 

49  410000702 ELECTRICAL MAINTENANCE JOBS DURING CAMPAIGN
REPAIR OF EACH CASTER WHICH INCLUDES PLANNED
JOBS,DEFECTS LIQUIDATION AND VISUAL INSPECTION
OF ELECTRICS OF EQUIPMENT LIKE L&T,TUNDISH
CARS,MOULD EMS,FINAL EMS,W&S ROLLS AND THEIR
ACCESSORIES.

           12.000  EA      21,738.88          260,866.56 

50  410000703 ELECTRICAL MAINTENANCE JOBS OF DUMMY BAR
HANDLING MECHANISM ELECTRICS INCLUDING
CONTROL PANELS AS PER PLAN WHICH INCLUDES
PPM,DEFECTS LIQUIDATION AND TESTING.

           48.000  EA       2,717.35          130,432.80 

51  410000704 ELECTRICAL MAINTENANCE JOBS OF ONE (01) MOULD
TRANSFER CAR ELECTRICS AS PER PLAN WHICH
INCLUDES PPM,DEFECTS LIQUIDATION AND VISUAL
INSPECTION

           12.000  EA         605.75            7,269.00 

52  410000705 ELECTRICAL MAINTENANCE JOBS OF ONE (01) INTER
BAY TRANSFER CAR ELECTRICS AS PER PLAN WHICH
INCLUDES PPM,DEFECTS LIQUIDATION AND VISUAL
INSPECTION

           12.000  EA         605.75            7,269.00 
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53  410000706 ELECTRICAL MAINTENANCE JOBS OF ONE (01) LLTC
EQUIP. ELECTRICS AND ASSOCIATED CONTROL PANELS
WHICH INCLUDES PPM,DEFECTS LIQUIDATION AND
TESTING

           48.000  EA         908.60           43,612.80 

54  410000707 ELECTRICAL MAINTENANCE JOBS ON ELECTRICS OF
ONE (01) TUNDISH TILTING STAND ELECTRICS WHICH
INCLUDE PPM,DEFECTS LIQUIDATION AND VISUAL
INSPECTION

           24.000  EA         605.75           14,538.00 

55  410000708 ELECTRICAL MAINTENANCE JOBS ON ELECTRICS OF
ONE STEAM EXHAUSTER UNIT WHICH INCLUDES
PPM,DEFECTS LIQUIDATION AND VISUAL INSPECTION.

           48.000  EA         605.75           29,076.00 

56  410000709 ELECTRICAL MAINTENANCE JOBS ON ELECTRICS OF
ONE TUNDISH PRE HEATING UNIT WHICH INCLUDES
PPM,DEFECTS LIQUIDATION AND VISUAL INSPECTION.

           36.000  EA         605.75           21,807.00 

57  410000710 ELECTRICAL MAINTENANCE JOBS ON ELECTRICS OF
ONE TUNDISH DRYING UNIT WHICH INCLUDES
PPM,DEFECTS LIQUIDATION AND VISUAL INSPECTION.

           24.000  EA         605.75           14,538.00 

58  410000711 ELECTRICAL MAINTENANCE JOBS OF ONE OXY
CUTTING SYSTEM ELECTRICS AS PER PLAN WHICH
INCLUDES PPM,DEFECTS LIQUIDATION AND TESTING

           48.000  EA       2,717.35          130,432.80 

59  410000696 ELECTRICAL MAINTENANCE JOBS OF ONE UPS AS PER
PLAN WHICH INCLUDES PPM,DEFECTS LIQUIDATION
AND VISUAL INSPECTION.

           24.000  EA       2,882.56           69,181.44 

60  410000712 ELECTRICAL MAINTENANCE JOBS OF INTERMEDIATE
AND CUTTING ROLLER TABLE DRIVES ELECTRICS OF
CCM#1 IN THE MACHINE AREA AS PER PLAN WHICH
INCLUDES PPM,DEFECTS LIQUIDATION AND TESTING

           24.000  EA       8,152.07          195,649.68 

61  410000713 ELECTRICAL MAINTENANCE JOBS OF TRANSPORT AND
DISCHARGE ROLLER TABLE DRIVES ELECTRICS OF
CCM#1 IN THE MACHINE AREA AS PER PLAN WHICH
INCLUDES PPM,DEFECTS LIQUIDATION AND TESTING.

           24.000  EA      16,304.14          391,299.36 

62  410000714 ELECTRICAL MAINTENANCE JOBS OF ROLLER TABLE
DRIVES ELECTRICS OF CCM#2/CCM#3 IN THE MACHINE
AREA AS PER PLAN WHICH INCLUDES PPM,DEFECTS
LIQUIDATION AND TESTING.

           24.000  EA       5,434.71          130,433.04 

63  410000715 ELECTRICAL MAINTENANCE JOBS OF BAY TRANSFER
ROLLER TABLE (ONE SECTION) ELECTRICS OF ONE
CASTER AS PER PLAN WHICH INCLUDES PPM,DEFECTS
LIQUIDATION AND TESTING

          348.000  EA         605.75          210,801.00 

64  410000716 ELECTRICAL MAINTENANCE JOBS OF INSPECTION AND
CONDITIONING ROLLER TABLE (ONE SECTION)
ELECTRICS OF ONE CASTER AS PER PLAN WHICH
INCLUDES PPM,DEFECTS LIQUIDATION.

          240.000  EA         908.60          218,064.00 

65  410000717 ELECTRICAL MAINTENANCE JOBS OF LADLE SLIDE
GATE HYDRAULIC SYSTEM ELECTRICS OF ONE CASTER
AS PER PLAN WHICH INCLUDES PPM,DEFECTS
LIQUIDATION AND VISUAL INSPECTION.

           48.000  EA       2,717.35          130,432.80 

66  410000718 ELECTRICAL MAINTENANCE JOBS OF LADLE TURRET
AND TUNDISH CAR HYDRAULIC SYSTEM ELECTRICS OF
ONE CASTER AS PER PLAN WHICH INCLUDES

           48.000  EA       2,717.35          130,432.80 
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PPM,DEFECTS LIQUIDATION AND VISUAL INSPECTION

67  410000719 ELECTRICAL MAINTENANCE JOBS OF W&S AND RUN
OUT AREA HYDRAULIC SYSTEM ELECTRICS OF ONE
CASTER AS PER PLAN WHICH INCLUDES PPM,DEFECTS
LIQUIDATION AND VISUAL INSPECTION

           48.000  EA       2,717.35          130,432.80 

68  410000720 ELECTRICAL MAINTENANCE JOBS OF BILLET PUSHERS
HYDRAULIC SYSTEM ELECTRICS OF ONE CASTER AS
PER PLAN WHICH INCLUDES PPM,DEFECTS
LIQUIDATION AND VISUAL INSPECTION.

           48.000  EA       2,717.35          130,432.80 

69  410000721 ELECTRICAL MAINTENANCE JOBS OF MOULD
OSCILLATION HYDRAULIC SYSTEM ELECTRICS OF ONE
CASTER AS PER PLAN WHICH INCLUDES PPM,DEFECTS
LIQUIDATION AND VISUAL INSPECTION.

           48.000  EA       2,717.35          130,432.80 

70  410000722 ELECTRICAL MAINTENANCE JOBS OF TUNDISH SLIDE
GATE AND TUNDISH REPAIR HYDRAULIC SYSTEM
ELECTRICS OF ONE CASTER AS PER PLAN WHICH
INCLUDES PPM,DEFECTS LIQUIDATION AND VISUAL
INSPECTION

           48.000  EA       2,717.35          130,432.80 

71  410000723 ELECTRICAL MAINTENANCE JOBS OF GREASE
SYSTEMS AND LUBE FILLING SYSTEMS ELECTRICS OF
ONE CASTER AS PER PLAN WHICH INCLUDES
PPM,DEFECTS LIQUIDATION AND VISUAL INSPECTION.

           48.000  EA       1,211.47           58,150.56 

72  410000695 ELECTRICAL MAINTENANCE JOBS OF ONE LCSS AS PER
PLAN WHICH INCLUDES PPM,DEFECTS LIQUIDATION
AND VISUAL INSPECTION.

           18.000  EA       5,765.13          103,772.34 

73  410000697 ELECTRICAL MAINTENANCE JOBS OF ONE LDB AS PER
PLAN WHICH INCLUDES PPM,DEFECTS LIQUIDATION
AND VISUAL INSPECTION.

           18.000  EA       5,765.13          103,772.34 

74  410000698 ELECTRICAL MAINTENANCE JOBS OF ONE PDB AS PER
PLAN WHICH INCLUDES PPM,DEFECTS LIQUIDATION
AND VISUAL INSPECTION.

           18.000  EA       2,882.56           51,886.08 

75  410000699 ELECTRICAL MAINTENANCE JOBS OF ONE PLC REMOTE
I/O PANEL AS PER PLAN WHICH INCLUDES
PPM,DEFECTS LIQUIDATION AND VISUAL INSPECTION.

           60.000  EA         642.58           38,554.80 

76  410000744 OVERHAULING OF ACB,3/4 POLE,415/690
V,FIXED/DRAW-OUT TYPE,MANUAL/ELECTRICALLY
OPERATED,INCLUDING REPLACEMENT OF
POWER/CONTROL CONTACTS IF REQUIRED. RATINGS:
800 TO 1600 AMPS,

           25.000  EA         592.66           14,816.50 

77  410000745 OVERHAULING OF ACB,3/4 POLE,415/690
V,FIXED/DRAW-OUT TYPE,MANUAL/ELECTRICALLY
OPERATED,INCLUDING REPLACEMENT OF
POWER/CONTROL CONTACTS IF REQUIRED. RATINGS:
1601 TO 4000 AMPS,

           25.000  EA         888.98           22,224.50 

78  410000746 REPLACEMENT OF 100/125/150/200 AMP,3-PHASE,3/4/5
WIRE,FUSED/NON-FUSED SWITCH SOCKET OUTLET
(SSO) INCLUDING REMOVAL OF OLD SSO,TERMINATION
OF NEW SSO AND SHIFTING OF MATERIAL FROM/TO
SITE STORES.

           50.000  EA         642.58           32,129.00 

79  410000747 REPLACEMENT OF ONE LENGTH OF MULTI-CORE,EPR             6.000  EA       2,882.56           17,295.36 
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FLEXIBLE TRAILING CRD CABLE OF TRANSFER
CAR,WHICH INCLUDE REMOVAL OF OLD
CABLE,SHIFTING OF NEW/OLD CABLE FROM/TO SITE
STORE,TESTING AND COMMISSIONING OF CABLE.

80  410000735 INSPECTION OF OXY CUTTING MECHANISM AND
ASSOCIATED EQUIPMENTS AND MINOR REPAIRS OF
ONE CASTER.

           48.000  EA         605.75           29,076.00 

81  410000736 INSPECTION OF PUSHER MECHANISM AND
ASSOCIATED EQUIPMENTS AND MINOR REPAIRS OF
ONE CASTER.

           48.000  EA         605.75           29,076.00 

82  410000737 INSPECTION OF BILLET INSPECTION ROLLER TABLES
AND MINOR REPAIRS OF ONE CASTER.

           48.000  EA         605.75           29,076.00 

83  410000738 INSPECTION OF BAY TRANSFER ROLLER TABLES AND
MINOR REPAIRS OF ONE CASTER.

           48.000  EA       1,211.47           58,150.56 

84  410000739 INSPECTION OF ROLLER TABLES ELECTRICS OF EACH
CASTER AND CARRYING OUT MINOR REPAIRS.

           48.000  EA       1,211.47           58,150.56 

85  410000740 INSPECTION OF LLTC ELECTRICS OF EACH CASTER AND
CARRYING OUT MINOR REPAIRS.

           48.000  EA         605.75           29,076.00 

86  410000741 INSPECTION OF HYDRAULICS AND ASSOCIATED
EQUIPMENTS AT +6.5 LEVELAND CARRYING OUT
MINOR REPAIRS OF ONE CASTER

           48.000  EA         605.75           29,076.00 

87  410000742 INSPECTION OF CASTING PLATFORM EQUIPMENTS
WITH ALL ITS ELECTRICAL ACCESSORIES AT FIELD
AND CARRYING OUT MINOR REPAIRS IF REQUIRED FOR
ONE CASTER.

           48.000  EA         605.75           29,076.00 

88  410000743 INSPECTION OF WITHDRAWL ROLLER MOTOR ALONG
WITH ALL ITS ELECTRICAL ACCESSORIES AT FIELD
AND CARRYING OUT MINOR REPAIRS IF REQUIRED

           48.000  EA         605.75           29,076.00 

89  410000734 INSPECTION OF UPS AND BATTERY BANKS ALONG
WITH ALL ITS ELECTRICAL ACCESSORIES AND
CARRYING OUT MINOR REPAIRS.

           48.000  EA         642.58           30,843.84 

90  410000732 INSPECTION OF CABLE BASEMENT,CABLE GALLERY
AND CONNECTED TUNNELS FOR ONE ECR BUILDING.

           12.000  EA         127.07            1,524.84 

91  410000748 ENTRY OF DAILY G-SHIFT DATA OF ALL DUTY POSTS
INTO LOG BOOKS,REGISTERS,PC,ETC.

          365.000  EA         165.20           60,298.00 

92  410000724 REMOVAL OF MOULD EMS/FINAL EMS COIL. THE JOB
INCLUDES REMOVAL OF TERMINATION OF THE COIL
AFTER REMOVAL OF TOP COVER AND TRANSPORTING
THE COIL TO THE DESIGNATED STORAGE PLACE

           10.000  EA       2,038.01           20,380.10 

93  410000725 REPLACEMENT OF MOULD EMS COIL. THE JOB
INCLUDES TRANSPORTING THE COIL FROM THE
DESIGNATED STORAGE PLACE TERMINATION OF THE
COIL AFTER ALIGNMENT AND REPLACING THE COVER
OVER THE TOP.

           10.000  EA       2,717.35           27,173.50 

94  410000749 SUPERVISORY JOB IN A,B,C SHIFTS OF SMS#2 (HIGHLY
SKILLED)

        1,872.000  MDY         988.65        1,850,752.80 

95  410000750 SKILLED ASSISTANCE JOBS IN A,B,C SHIFTS OF SMS#2         4,056.000  MDY         988.65        4,009,964.40 

96  410000751 SEMI-SKILLED ASSISTANCE JOBS IN A,B,C & PLANNING
G SHIFTS

        4,992.000  MDY         848.45        4,235,462.40 
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97  410000752 UN-SKILLED ASSISTANCE JOBS IN A,B,C & PLANNING G
SHIFTS

        1,248.000  MDY         753.35          940,180.80 

 Total Value: In words :  one crore fifty eight lakh sixty seven thousand eight hundred fifty one rupees eighty eight paise
15,867,851.88 

  Signature of the Tendere
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(This undertaking has to be printed on the letter head of the agency, sign, scan the same 
and upload in the Tech RFx folder) 

 
UNDERTAKING LETTER 

 
 
To  
Deputy General Manager (WC) I/C 
Works Contracts Department 
Visakhapatnam Steel Plant 
Visakhapatnam-530 031. 
 

Name of work:  “ELECTRICAL MAINTENANCE OF CASTER 
SHOP, SMS - 2, IN A, B, C AND G SHIFTS 
EXCLUDING CRANES. (FY2019-20).”  

 
 
SMS-2  / RFx  No. 2600003365  
 
Sir, 
 
 
With reference to the Notice Inviting Tender, I/We have gone through the tender documents 
downloaded from SRM Portal.  I/We have also gone through the General Conditions of Contract 
of VSP available in VSP web site and noted the contents therein.  I/We hereby confirm that I/We 
shall abide by the Terms and Conditions and General Conditions of the Contract including Form 
of Tender, Invitation to Tender, Articles of Agreement etc.   I/We hereby declare that, I/We have 
visited, inspected and examined the site and its surroundings and satisfied ourselves before 
submitting this tender, obtained information about the nature of work, facilities that may be 
required and obtained necessary information about Working Conditions, risk contingencies etc., 
which may influence this tender.  We hereby offer to execute & maintain the work during the 
defect liability period in conformity with the tender conditions at the respective rates quoted by 
us. 
 
I/We have deposited the Earnest Money Deposit (EMD), which amount is not to bear any 
interest and I/We do hereby agree that this sum shall  be forfeited by me/us if I/We 
revoke/withdraw/cancel my/our tender or if I/We vary any terms in our tender during the 
validity period of the tender without your written consent and/or if in the event of 
Visakhapatnam Steel Plant  accepting my/our tender and I/We fail to deposit the required 
security money, execute the Agreement and/start the work within reasonable time (to be 
determined by the Engineer) after written acceptance of my/our Tender. 
 

 

SIGNATURE OF THE TENDERER 
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