VSP/WC/TELECOM/RFx No. 2600008817 Tender Schedule

ERAGHE TS RASHTRIYA ISPAT NIGAM LIMITED
THTT H9A VISAKHAPATNAM STEEL PLANT

(HRG TG &l J=9H A Govt. of India Enterprise})

W17 - RRAVI KUMAR

=T EEL.
Pride of Steel

INDIA

CIN: U27109A P1982G0I1003404

PHONE: +917382295889,

Taifa=T T q==T (e =g €1 NOTICE INVITING TENDER (NIT)

e A% £ 7 T NIT TYPE: 2-PRT % BID E-RFX

V SP/1200/TEL (E)/2024/00122

T ST AT T NITNUMBER & DATE 2600008817 Dated 08.04.2024

OPEN TENDERSIN THE PRESCRIBED FORM ARE INVITED FROM THE REPUTED / EXPERIENCED AGENCIES

FOR THE FOLLOWING

VISAKHAPATNAM STEEL PLANT, ,
VISAKHAPATNAM - 530031, ANDHRA PRADESH -

1NAME OF THE WORK: Repair and Maintenance of Telephone cable network, LSBC & LSTB systems.

Note: Welfare allowance is applicable for this work.

2 AEFEFFFFRT KEY INFORMATION :

B w T T FTAF FATHT THT =717 P, Tz v 7 T g e
L - A £1 e R _
: iasi (AT HET) W o {=7) Bid Opening Date
Type of Bid Type of Submission EMD in INR g:ﬂn?&g’;’;s;'g:ne & time in Hours
TWO PART BID EBID Not Applicable 03.05.2024 04.05.2024
15:00 15:00

Contract Period : 24 Months
Defect Liability Period  : 03 Months
Engg- In-Charge : DGM/Telecom
Type of Contract : Term Contract
Type of Job : Regular
ESTIMATION VALUE INR 84,45,279.00

3 difw 4 99 faf OFFER VALIDITY DATE :

Y our offer should be valid upto 03.09.2024.

4 HETCURRENCY :

INR.

5 PREQUALIFICATION (PQC) CRITERIA/ELIGIBILITY CRITERIA FOR CONSIDERATION OF TENDERS:

Single Similar Work Order Valuein INR as per
criteria given below this table

Annua Turnover in INR

21,11,319.75

12,66,791.85
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VSP/WC/TELECOM/RFx No. 2600008817 Tender Schedule
X. Pre-qualification criteria (PQC) for consideration of Tender :

a) The agency should have experience in executing (successfullycompleted / in-progress) at least one single similar work of
the following nature of value not less than INR 21,11,319=75 during last 7years ending last day of previous month of the NIT date.

Agencies shall have single similar work experiencein
"Installation of Telephone cable network or Audio Communication System"
OR
"Repair of Telephone cable network or Audio CommunicationSystem"
OR
"Maintenance of Telephone cable network or Audio Communication System" in an industry.

Note : For the purpose of ascertaining the stipulation time i.e., 7 years ending previous month of the NIT date, the date of work
completion/ work-in-progress of the work shall be considered, irrespective ofdate of issue of Work order / start date of the work.
Further, the finalcompletion value / executed value (in case of work-in-progress), shall be considered, irrespective of the period of
execution of the Work.

b) The agency should have an average annua financial turnover of INR 12,66,791=85 during last three financial years (2021-22,
2022-23 & 2023-24) ending 31st March of previous financia year i.e.,31-03-2024.

Self-attested (signed with date and Business / Official seal) copies of following documents by Authorized Signatory, in proof of the
above shall be submitted along with the tender in C-folder.

i) Work Orders along with corresponding work completion certificatesindicating the Final value of the work done including all
deviations, extraitems, escalations, if any against subject work with Bill of Quantities inclusive of al taxes & duties excluding Goods &
ServicesTax (GST), in proof of execution of similar work with value as at X(a)above. In case of work executed outside VSP and
where the total amount includes GST, agencies shall make efforts to get the value of GST indicated separately in the Work Completion
Certificate.

In case of work-in-progress, Work-in-progress Certificate indicating start date as per Order and actual start date & vaue of
work executed with date up to which it is considered against the subject work including all deviations, extra items, escalations, if any
against subject work with Bill of Quantities and including all taxes and duties, but excluding Goods & Service Tax (GST) with
certification of satisfactory performance of the Contractor to that extent and continuance of the said work by the respective employer.

ii) Audited Balance Sheets & Profit & Loss accounts of the company orturnover certificates in the prescribed format available
atwww.vizagsted .com----->Tenders-------- >WorksContracts---------- >Standard Documents-------- Turnover Certificate for participation
in tenders issued by RINL, duly certified /signed by apracticing Chartered Accountant /Cost Accountant for the years mentioned
above in proof of x(b).

6. NATURE & SCOPE OF WORK:

Repair and Maintenance of Telephone cable network, LSBC & LSTB systems.

7 w= =0 feawwsT & 7| TEM DETAILS/BOQ :

As per detailed BOQ In Tech Bid C Folder.

8 TFfEsr=reE $7 93T LIST OF TENDER DOCUMENTS:

This document along with those avaiable in cFolders as below, constitute the complete Tender (NIT)

1)Tender schedule containing NIT, Scope of Work, Terms & Conditions, Bill of Quantities, Special Conditions of Contract,
Undertaking letter, Bid Security Declaration

2) Undertaking L etter format

3) Bid Security Declaration format
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VSP/WC/TELECOM/RFx No. 2600008817 Tender Schedule

E-RFX SUBMISSION PROCEDURE - 2 PART:

RINL is employing SAP SRM 7.0 for Electronic Tendering System. E-RFx Response to be submitted electronically through System
only. No physical paper/print needs to be submitted. Bidders need to have UserlD and Password to participate in SRM E-Tenders. Al
enlisted vendors of RINL would be provided User ID and password for participating in RINL E-Tenders. If a Bidder who wish to
participate is not presently enlisted with RINL or not having User ID Password can obtain the same through Registration of Suppliers
(RoS) system by providing requisite details well before the RFx Submission deadline. Bidders to go through the User Manual of RoS
system availablein SRM Portal for detailed steps for obtaining User ID & Password.

In 2-Part E-RFX, Technical RFx Response is uploaded to PQC/Tech RFx cFolder and Price RFx is quoted in Biding Engine.
E-Tendering User Manual availablein SRM Portal contains the procedure participating in RINL E-Tenders.

Bidders to ensure the following before submitting the 2-Part E-RFx Response

a. All Mandatory questions are answered and Reguisite documents areuploaded into PQC cFolder including Bid Security Declaration
and Undertaking letter.

b. All Techno-Commercial documents required as per tender document are uploaded into "Tech RFx" cFolder.

c. Prices and Taxes (Conditions) are quoted in the bidding engine.

Then upon ensuring confirmation of RFx responseis complete and contains no errors, RFx Response to be Submitted.
Bidders to ensure that E-RFx Response submission is done before"Submission deadline date & Time" indicated in the NIT Key
informationat 2 above. RFx can be "withdrawn" and modified as long as " Submission deadline date & Time" is not over. RFx Response

cannot be modified once Submission deadline time passed.

E-RFX OPENING PROCEDURE - 2 PART:
E-RFx Responses are opened in the system Electronically.

System allows opening of RFx responses only after the specified date and Time as indicated at 2 Key information above. Authorized
Tender opening officers through the process of " Simultaneous Log-on" shall open the RFx Responses in System.

For 2-Part E-RFx first "PQC" & "Tech RFx" cFolders are opened in  the system through Simultaneous Log-on Process. Then Price

RFx responses opening event will be executed on a specified Date & Time through Simultaneous Log-on process for
Techno-Commercially Accepted Responses on intimation to Bidders.

DOCUMENTSTO BE UPLOADED IN TECH BID C FOLDER:
**Note: Documents submitted in “Notes & Attachments”folder will not be considered for evaluation

The agency can submit the following:

A) Bid Security Declaration as per Annexure attached is to be submitted

OR

B) UDYAM Registration Certificate issued by Ministry of MSME.

If the documents mentioned at either Para(A) or Para(B) are not submitted in full in all respects, these documents shall not be sought
and the bid will be REJECTED.

Thefiles uploaded in Tech _bid folder as current version only will be considered for evaluation

C)Signed Undertaking letter on the agency's letter head in the format given in the tender schedule

D) PQC related Statutory Documents to be submitted, wherever required
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VSP/WC/TELECOM/RFx No. 2600008817 Tender Schedule
i) Electrical License (For Electrical contracts) as mentioned at para-5 above
ii) Boiler License (For cases wherever required) Agencies should have boiler repair license, Category-1 issued by the Directorate of
Boilers, Andhra Pradesh
iii) Competency Certificate issued by Director of Factories, AP For Persons competent to carry out Inspection & Certification of
Lifting Equipments, Pressure Vessels and Elevators etc

E) Agencies Copy of registration letter issued by V.S.P. in case of registered agencies and in case of non-registered agencies, either a
copy of Notarized Sole Proprietorship Affidavit OR a copy of Notarized Partnership Deed along with Firm Registration Certificate OR
acopy of Memorandum of Association & Articles of Association along with certificate of incorporation — whichever is applicable.

Note : if the Partnership Firm is re-constituted, the latest NotarizedRe-constituted Partnership Deed along with Firm Registration
Certificateof the re-constituted firm along with the original Notarized Partnership Deed isto be submitted.

F) For Turnover Audited Profit & Loss Account statements & balance sheets certified by Practicing Chartered Accountant with Stamp
and Membership No. & Unique Document Identification Number (UDIN) in case the annual Turn-over is more than Rs.100.00 Lakhs
(OR) in case of Turn-Over being less than Rs.100.00 lakhs either Turn-over certificate in the prescribed format of VSP duly signed by
apracticing Chartered  Accountant/Cost Accountant with Stamp and Membership No. & UDIN (OR)T.D.S. certificate(s) comprising
of the Gross bill valuesissued by the Deductor(s) for the work done.

G) Work Order(s) and Work Completion Certificate(s) / Work-in-progress certificate(s) asindicated at Clause-5 above.

H) INTEGRITY PACT: (Applicable for estimate value of one crore and above)

(i) Tenderers are required to unconditionally accept the “IntegrityPact” enclosed to the tender document and shall submit the same duly
signed along with their offer. Offer of the tenderers received without Integrity Pact duly signed, shall not be considered.

(i) The details of External Independent Monitors (EIMs) and Nodal Officer of RINL are placed to V SP website (www.vizagsteel .com)
at Tenders->Works Contracts->Genera Instructions->Click here to Read Integrity Pact’ / to Give Vigilance Complaints’ ->Integrity
Pact VSP

V SP reserves the right to regject the offer in case the required documents are not submitted.

Note : (i) Tenderers shall submit GST Registration Certificate under GST act if available. If not available, successful tenderer shall
produce Registration Certificate under GST Act, wherever applicable, before signing the Work Order / Letter of Acceptance and submit
acopy of the same.

(i) Tenderers shall submit the PF Registration Certificate if available, if not available successful tenderer shall submit PF Registration
Certificate before commencement of the work.

Documents mentioned at 11(E) to 11(G) are applicable for Open Tenders /L TE cases only

E-RFX EVALUATION PROCESS:

(a) Pre-qualification evaluation shall be done based on the documents submitted by the biddersin PQC & Tech RFx cFolders.

(b) All the RFxs shall be evaluated on the basis of landed cost only which includes all taxes and duties but excluding Goods & Service
Tax (GST).

(c) TALL (Technically accepted L1) price arrived by the system shall follow automatically to Auction document as start bid price for
all cases of Reverse Auction and will be visible in the system only after the start time of Live Auction (E-Reverse Auction).

(d) On completion of Live Auction, composite comparative statement is generated by the system considering the RFx Prices and
Reverse Auction Prices. Placement of Order shall be considered on the L-1 price so arrived.

(e) Notwithstanding anything specified in this tender documents, RINL, in its sole discretion, unconditionally and without having to
assign any reason, reserves the following rights:

(i) To reject the response whose performance is poor in awarded / ongoing works if any.

(i) To give purchase preference to Public Sector Undertakings wherever applicable as per Government Policy / Guidelines

(iii) To extend purchase preference to Local MSEs (Micro & Small Enterprises) as per prevailing guidelines of RINL subject to
submission of documents as stipulated in Detailed Terms & Conditions of NIT.
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VSP/WC/TELECOM/RFx No. 2600008817 Tender Schedule
REVERSE E-AUCTION PROCESS:
In case RINL wishes to conduct Reverse auction, the same shall be communicated to all the techno commercialy qualified bidders at
an appropriate time.

The Auction shall be conducted on SAP SRM LIVE AUCTION PLATFORM. All technically and commercially acceptable bidders
would be required to participate in the reverse e-auction and quote from the start Price.

Bidders would be required to quote single price i.e price net of ITC on GST.

No separate User ID and Password is required for participating in Live Auction. User ID and Password used for Participating in
E-Tendering to be used for Live Auction also.

(a) AUCTION TIME EXTENSION:

1. Throughout the Auction process, Bidders should keep in view the ‘Time Remaining’ that appears on the ‘Live Auction cockpit’
screen and submit their Bids well within the time that gets displayed therein.

2. Biddersto note that System calculates Auction End time during the Auto extension period as under:

If any of the bidder, submitsavalid price, in the last “X” minutes, the system will extend the

Auction End time to “Existing End Time + Y minutes”. Thiswill be done ‘N> number of times.

Here<(>,<)>
Remaining Time Trigger = X
Extension Period = Y
Number of Extensions=N
The Auction time extension is explained below with an example.

Example: Reverse Auction conducted with Auction parameters as:
AUCTION SCHEDULE: 11.00 AM to 12.00 noon, REMAINING TIME TRIGGER: 4 minutes and EXTENSION TIME: 5 minutes

The current Auction End time being 12:00 and in case a hid is submitted by any bidder after 11.56 AM. (in the ‘Remaining Time
Trigger’i.e, in the last 4 minutes ) of the auction, the auction end time gets extended up to 12.05 PM (12:00 plus 5 Min.). Hence the
new end time of the Auction is 12.05 PM. However, In case a bid is submitted prior to 11:56 i.e., before the ‘Remaining time trigger’,
Auction shall not get extended and the same gets closed at 12:00.

Further, during the Auto extension period of the Auction, if a bid is submitted by any bidder after 12.01 PM. (in the last 4 minutes) of
the auction the auction end time gets extended up to 12.10 PM. (12:05 plus 5Minutes). In case the bid is submitted by any bidder from
12.00 to 12.01 PM, auction end time will not get extended because it is not within the period of REMAINING TIME TRIGGER of 4
minutes and Auction end time shallbe 12:05.

Important Note :

Bidders have to ensure continuous internet connection during the live auction. If the bidders' internet connection gets disturbed,the
details in the auction window will not get refreshed upon fresh bids in the auction. Bidders cannot see the latest bids submitted in the
auction after the disconnection. If abidder’s Rank is 1 for any item, it will continue to remain as 1 in their screen even if other bids are
submitted in the auction if internet connection is not proper/disturbed. Even the time remaining will continue to reduce. It is the
responsibility of the bidder to maintain the uninterrupted internet connection during live auction. Since auto refresh is not possible
during disconnection, click F5 button in your keyboard to refresh the auction screen . If proper internet connection exists Bidder’s
screen gets refreshed else if thereis any connection problem

Bidder will get error screen/message upon pressing F5. |f Bidder gets error screen, bidder should login again and come back to
Auction cockpit after restoring proper internet connection to view the latest statusin the auction cockpit. It is advisable to click on F5
frequently and every 20 seconds during extension time to manually refresh the live-auction cockpit screen. RINL does not accept any
responsibility for issues related to non-participation due to internetconnection problems at vendor’s end.

GENERAL INSTRUCTIONS:
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VSP/WC/TELECOM/RFx No. 2600008817 Tender Schedule

1) The documents submitted by the tenderers in respect of pre-qualification evaluation criteria are final and no further correspondence
/ clarifications/ submissionsin this regard shall be entertained.

2) Scope of work, Bill of Quantities (BOQ), Terms and Conditions, given in the tender documents(placed in the cFolder Publisher
area) is final. On verification, at any time, whether the tenderer is successful or not, if any of the documents submitted by the tenderer
including the documents downloaded from our website are found tampered /altered/ incomplete, they are liable for actions like rejection
of the tender, cancellation and termination of the contract, debarring etc., as per the rules of the company.

3) It will be presumed that the tenderers have gone through the General Conditions, Special Conditions and Instructions to tenderer
etc., of the contract available in the website which shall be binding on him / them.

4) The tenderer shall download the NIT documents etc (TENDER SCHEDULE) available in Tech RFx cFolder Publisher Area on the
RINLs SRM Portal in totality and upload the same along with the Undertaking letter in Tech RFx cFolder.

5) The bidder shall be governed by the General Conditions of Contract of Supply which is available on VV SPs website which can be
freely accessed and downl oaded.

6) Tenders submitted against the NIT / Tender shall not be returned in case the tender opening date is extended / postponed. Tenderers
desirous to modify their offer / terms may submit their revised / supplementary offer(s) within the extended TOD.

7) VSP dfter opening of tender/bid document may seek in writing, documents/ clarifications which are necessary for evaluation of
tender / bid document from the Tenderers/ bidders or issuing authority for confirmation of eligibility/ pre-qualification stipulated in the
NIT.

8) If it comes to the notice of VSP at any stage right from request for registration/ tender document that any of the
certificates/documents submitted by applicant for registration or by bidders are found to be false/ fake/ doctored, the party will be
debarred from participation in al VSP tenders for a period of 05(FIVE) years including termination of contract, if awarded. Security
Deposit if any will be forfeited. The contracting agency in such cases shall make good to V SP any loss or damage resulting from such
termination. Contracts in operation anywhere in VSP will also be terminated with attendant fall outs like forfeiture Security Deposit, if
any, and recovery of risk and cost charges etc.,Decision of V.S.P Management will be final and binding.

9) The date of opening of the PQC and Tech RFx response shall be the date of tender opening.

10) Successful tenderer should be in a position to produce, after opening of the price bids, the Origina Certificates in support of the
attested copies of relevant documents submitted along with tender document. Failure to produce the original certificates at this stage in
support of the attested copies of Electrical License/ any other documents etc. submitted earlier would result in disqualification and also
liable for debarring from participation in V SP tenders.

11) RINL will not be responsible for any delay/ loss any website related problems in downloading the tender documents etc. RINL
reserves the right to (A) Split and award the work to more than one agency, (B) Reject any or al the tenders or to accept any tender
wholly or inpart or drop the proposal of receiving tenders at any time without assigning any reason thereof.

12) The punitive action of debarring the agency for a period of 3(Three) years for the reasons mentioned in the Bid Security
Declaration shall supersede the related clauses of Special Conditions of Contract (SCC) as given below:

(a) Withdrawal/modification of bid after tender opening and during the period of bid validity stipulated in the tender document or any
extension thereof (Clause No.27 of SCC)

OR

(b) Having been natified of the acceptance of the Bid by RINL, during the period of bid validity, if the agency

(i) Fail or refuse to execute the Contract.

(or) (Clause No.31 of SCC)

(i) Fail or refuse to furnish the security deposit, as stipulated in the Tender Document/ Work Order/ Letter of Acceptance/ Purchase
Order Clause No.33 of SCC)
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13) Planning and Designing in purview of Vulnerability Atlas of India:

a. Vulnerahility Atlas of India (VALI) is a comprehensive document which provides existing hazard scenario of the entire country and
presents the digitized State/UT-wise hazard, maps with respect to earthquakes,winds and floods for district-wise identification of
vulnerable areas.It also includes additional digitized maps for thunderstorms, cyclones and landslides. The main purpose of this Atlas
isits use for disaster preparedness and mitigation at policy planning and project formulation stage.

b. This Atlas is one of its kind single point source for the various stakeholders including policy makers/ administrators/ municipal
commissioners urban managers/ engineers/ architects planners/public etc. to ascertain proneness of any city/location/site to
multi-hazard which includes earthquakes, winds, floods, thunderstorms, cyclones and landslides. While project formulation, approvals
and implementation of various urban housing, buildings and infrastructures schemes, this Atlas provides necessary information for
risk analysis and hazard assessment.

¢. The Vulnerability Atlas of India has been prepared by Building Materials and Technology Promotion Council under Ministry of
Housing and Urban Affairs, Government of Indiaand available at their website www.bmtpc.org.

d. It is mandatory for the bidders to refer Vulnerability Atlas of India for multi-hazard risk assessment and include the relevant hazard
proneness specific to project location while planning and designing the project in terms of:

|.Seismic zone (11 to V) for earthquakes

I1.Wind velocity (Basic Wind Velocity: 55,50,47,44,39 and 33 m/s)

I11.Arealiable to floods and Probable max. surge height

IV.Thunderstorms history

V.Number of cyclonic storms/ severe cyclonic storms and max sustained wind specific to coastal region

VI.Landslides incidences with Annual rainfall normal

V1I.District wise Probable Max. Precipitation

14) Bidders are required to check for any Corrigendum(s) issued till the bid submission date and time in www.vizagsteel.com or
WWW.Eprocure.gov.in

INSTRUCTIONSTO TENDERERS ON E-TENDERING/E-AUCTION:
For use of the RINL e-procurement (SRM) system and before submitting bid, a Vendor/Bidder should understand the e-tendering
process by going through user manual which is available in our portal https://srm.vizagsteel.com and the NIT of related tender(RFx).

Vendor is responsible for al the necessary requirements including infrastructure in proper condition i.e. Computer, operating system
and software platform (including browser) , antivirus, network connectivity, internet services, uninterrupted power supply to computer
or networking equipment etc., availability of correct user id and password etc so that the participation in the RFx and/or auction during
e-procurement process is not affected. Any interruption at vendor’s end due to non-availability of the above facilities will not be
entertained as reason for review of the RFx and/or Auction participated or intended for participation by the Vendor.

Understanding the bidding method and entry of correct data (Entering Correct Price Information) during e-procurement process
against the RFx and/or Auction is totally the responsibility of the Vendor. During e-procurement process (RFx stage and/or Auction) it
will not be possible to explain the bidding process to the Vendor. Vendor should ensure all queries and know-how are completed with
the help of user manuals and mock/trial auctions available in the SRM portal before the start of e-procurement (RFx or Auction)
process to ensure smooth participation in RINL’s e-tender/e-auction

S WS A T AaahaT Z1e ShT 597 RINL VIGILANCE TOLL FREE NUMBER: 1800 425 8878

1

SD/-
R RAVI KUMAR

INSTRUCTIONSTO TENDERERS:
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1) Tender shall be submitted in the prescribed form issued by VSP in the RINL SRM Portal, Government Portal. The Tender
documents issued are not transferable. Tender documents downloaded shall be submitted wholly without detaching any part.

2) The Tenderer shall agree to V SPs terms and conditions, specifications/ scope of work, etc., and quote their Total Amount in figures
only. Tender shall be for the entire scope of work mentioned in the tender documents.

3) Price condition: Tenderers shall quote the price of the goods or services, excluding GST. Applicable GST shall be indicated
against each item and will be paid extra on submission of tax invoice.

In case tenderer opted for composition scheme, GST will not be charged extra and the price quoted includes the GST applicable to
composite scheme. Tenderers have to specify that they have opted for composition scheme and GST is included as applicable for
composition.

Evaluation criteria:
1. In case of supply of goods or services on which RINL / VSPis€ligible to avail GST input Tax Credit, evaluation of tender shall
be on the basis of landed cost excluding GST.
2. In case of supply of goods or services on which the employer (RINL/VSP) is not eligible to avail GST input tax credit, the
applicable GST payable by RINL/VSP (in case of unregistered taxable supplies) or GST to be charged by the registered taxable
supplier asapplicable, shall be added to the landed cost for evaluation purposes.

4) If by any reason the tender opening is postponed to any other date, the same will be placed in RINLs SRM Portal and in CPPP
portal. Tenderers shall see the SRM Portal / CPPP portal regularly and keep themselves informed in this matter.

5) Before quoting, the tenderer shall necessarily contact the Engineer and fully understand the job, scope of work, unit of
measurement, mode of measurement, scope of supply of materials by VSP if any, working conditions, shutdown arrangements, Labour
deployment requirements, risk contingencies and such other factors which may affect their tender.

6) Tenders shall be kept open for acceptance for aperiod 4 (Four) MONTHS from the date of opening of tender.

7) Corrections/ amendments replacement to/ of the Deficient documents submitted, shall not be sought where there is evidence of
Tampering/Unauthorized correction

EXEMPTIONS/ PREFERENCES FOR MSES:
1) EXEMPTIONS/ PREFERENCES FOR MICRO AND SMALL ENTERPRISES:

1.1 Micro and Small Enterprises (MSEs) registered under Udyam Registration shall be provided exemptions / preferences, under
this clause, in respect of procurement of goods and services, produced and provided by them (irrespective of whether the service is
provided within or outside their premises) through the present tender, subject to submission of proof of registration with Udyam
Registration for goods & Services (irrespective of relevance of product category with tendered items) as on the Tender Opening Date
(TOD).

Above benefitsin terms of exemptions/ preferences to MSEs shall not be applicable for the following:-

(i) Traders/ Distributors/ Sole Agent/ Joint Ventures/ Consortium.

(it) Works of “Works Contract” in nature.

Composite contracts, which includes not only supply and / or services but also various other activities and obligations under the
contract shall be treated as ‘Works Contract’.

1.2 Exemptions : MSE(s) shall be provided exemption from submission of Cost of Tender Documents (CTD) / Tender Processing Fee
and Earnest Money Deposit (EMD).

Tender documents shall be downloaded by the tenderer from the websites notified by the company (such as www.vizagsteel.com,
www://eprocure.gov.in)
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1.3 Purchase Preference: MSE(s) shall be provided Purchase Preference as per the following:
a) MSEs quoting price within the band of L1+15% shall also be allowed to supply a portion of requirement by bringing down their

priceto L1 price in a situation where L1 price is from someone other than an MSE and such M SEs shall be allowed to supply up to
25% of total tendered value.

b) In case of more than one such M SE, the supply shall be shared proportionately (to tendered quantity)

The MSE(s) digible for Purchase Preference shall be considered for award of contract, in the order of ranking, as below:

i) MSE(s) owned by SC and ST entrepreneurs till the value of package(s) considered for award to MSE(s) (including the L1 tenderer,
if MSE ownedby SC and ST entrepreneurs) equals or exceeds 4% of the total value ofwork.

ii) MSE(s) owned by women till the value of package(s) considered foraward to MSE(s) (including the L1 tenderer, if MSE owned
by women) equals or exceeds 3% of the total value of work.

iii) Other MSE(s) eligible for Purchase Preference till the value of package(s) considered for award to MSEs (including the L1
tenderer, if MSE) equals or exceeds 25% of the total value of work.

The M SEs desirous of getting preference as per the above clauses (SC and ST owned MSEs or Women owned M SEs) are required to
submit the proof of the same along with the tender documents.

The decision of RINL regarding the packages to be considered for awardto MSE(s) shall be final and binding. The successful MSE(s)
shall ensurethat the registration is valid till end of the contract.

1.4 Payment of hills to the MSE’s shall be made ‘on or before the date agreed upon’ as per the terms & conditions of the contract or
within 45 days whichever is earlier, from the date of receipt of bill, completein all respects, by the Engineer in-charge.
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SCOPE_OF WORK

Repair and Maintenance of Telephone cable network LSBC and LSTB systems.

. Transporting of all free issue materials from VSP central store to site by the contractor only.

. Arranging of required tools , tackles & safety passes including height pass and safety appliances by

the contractor.

. Any fabrication and installation works in all respects are to be arranged by the contractor.

. Any damages caused to the existing installations, structures etc are to be rectified / replaced by the

contractor.

The dismantled materials are to be accounted and handed over to Telecom store by the contractor.

Repair of the road, if road is dug / damaged for laying the cable or laying of road crossing pipes etc is

the responsibility of the contractor by black topping and or concreting.

General: To carryout preventive maintenance, breakdown maintenance, daily/routine
maintenance and corrective maintenance etc. of the loudspeaker broadcasting systems and two way
talk back systems in the shop floors of COCCP, RMHP, Sinter plant, Blast furnaces, SMS,CRMP and
all the Rolling Mills of Visakhapatnam Steel Plant.

1. The no. of installations which are covered under the present contract for annual
maintenance are indicated as annexure A.
2. Details of various kinds of maintenance activities to be carried are given at annexure B.

During the process of maintenance, the existing standards of installations shall not be
disturbed. Also all electrical installations, repairs which are carried out as part of the
contract shall be confirming to latest Indian Electricity Rules as regards to safety, Earthing
and other essential provisions specified therein for the installation and operation of the
equipment and plant.

3. All equipment and installations shall confirm to the latest statutory requirements of the
Governments of India and Andhra Pradesh.
4, Wherever, existing stations become obsolete and continuing their maintenance is

considered as uneconomical, compatible new stations of the latest design would be
procured and these would replace the existing stations in the existing network and are
automatically considered to be covered in the maintenance contract.
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5. Tools & tackles: The tenderer shall make available all the tools and tackles, including
special tools if any, required for executing the jobs indicated at annexure B on both types
of systems. The tenderer shall also arrange and maintain all testing instruments like
multimeters, megger, cable fault locator, audio generator, power supply units etc. required
for the jobs covered in the scope of the work through out the contract period.

6. The agency shall provide the personal protective appliances such as safety shoes, safety
helmet, nose/ dust masks & hearing muffs etc to the personnel working on these jobs.
1. All the spares, like electronic modules, speakers, amplifiers, stations, power supply units

etc required for executing the contract will be made available by Visakhapatnam Steel
Plant and hence supply of spares is NOT included in the scope of the contract.

8. VSP shall inform the tenderer one month in advance for addition / withdrawal of any
manpower.
9. The BOQ quantity indicated are indicative only. There could be an increase or decrease in

the actual quantity operated depending on site conditions.

ANNEXURE A

List of installations :

la. Loudspeaker talk back system (LSTB):
The talk back system comprises of BOSCH make stations model no. LBB 8921/ 8922 and
associated power supply and external loud speaker model.
In the list below, LSTB system at slno 1 works along a conveyor system of approx 3 Kms length,
similarly the LSTB system at sl no 2 works along a conveyor of 2 Kms and that at slno 3 works
along a conveyor of length of 2 Kms.

Sl.no
Area/ Shopfloor Make No. of stations
1 RMHP & COCCP BOSCH | 140
2 BF BOSCH | 19
3 CRMP BOSCH | 9

1b. Loudspeaker broadcasting system (LSBC):
The broadcasting system comprises of a central system comprising of amplifiers model no. LBD
1935 & 8148 connected to external speakers at site. Each of the systems given below cater to a
particular shop floor.
In the list given below the LSBC system at SIno 1 covers a shop floor area of 2 sq Kms, the LSBC
system at sl no 2 covers an area of 1 sq Km and similarly the system at sl no 3 covers an area of 2
sq Kms.

Skno Area/ Shopfloor Make No. of speakers
1 Sinter plant BOSCH | 67
2 HMDP BOSCH | 10
3 WRM BOSCH | 10
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ANNEXURE B

BRIEF DESCRIPTION OF ACTIVITIES TO BE CARRIED OUT AGAINST EACH BOQ ITEM.(be carried out during the

period of contract)
The principle objective of the proposed AMC is to ensure that both the types of communication systems

covered under this contract function to the satisfaction of the user departments. In order to ensure this
objective the activities listed below may be amended in consultation with the tenderer , so as to achieve
better results.

BOOQ item no. 54: Preventive maintenance of each two way talk back station : The
objective of these activities is to identify potential failures before they actually occur, and initiate all
actions to prevent failure of the communication system. Such activities can include rotation of stations,
power supplies etc. The following activities need to be performed on each station. The schedule of
stations for preventive maintenance would be provided by Engineer in-charge/ Zonal in-charge from time
to time. Preventive maintenance includes

a) Dusting the junction boxes, power supplies etc and re-correcting the wire connections of one
station

b) Replacing / relocating the external speaker of a talkback station.

c) Cleaning the two way talk back station by opening it and fitting it back.

d) Finally checking the working of talkback station with one or more connected stations

Observations and action taken need to be logged.

BOOQ item no. 55 : Breakdown maintenance of two way talk back station : The
agency is responsible to attend to the complaints on the two way talk back station and make the
communication system good. The scope includes identifying the faulty component ie station or power
supply or speaker and rectifying the same using the available spare. After rectification,
communication with other connected stations should be demonstrated to the satisfaction of Engineer
in-charge/ zonal in-charge..

a) Complaints received in a day should be responded within 2 hours.
b) All complaints received in a day have to be rectified within 24 hours

BOOQ item no. 56 : Repair of two way talk back station: During the course of maintenance,
two way talk back stations that become defective and could not be repaired in-house would be handed
over to the agency. The agency is required to take the defective equipment to OEM or their authorised
servicing agency and get them effectively repaired. Towards this, the agency is required to make deposit /
bank guarantee for Rs 30000/-. This will be refunded at the closure of the contract. The agency is
required to quote a fixed price inclusive of all spares, service charges, freight, insurance etc..

a) Agency should ensure return of repaired equipment in 30 days.

Payment will be made after satisfactory testing of the repaired equipment at site.

BOQ item no. 57: Preventive maintenance of LSBC system : The objective of these
activities is to identify potential failures before they actually occur, and initiate all actions to prevent failure
of the communication system. Such activities can include rotation of amplifiers, electronic modules etc.
The system on which preventive maintenance is to be carried out would be indicated by the zonal in-
charge/ Engineer in-charge. The agency is required to visit that location and carry out preventive
maintenance activities as per the following.
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a) Amplifier racks of each LSBC system have to be cleaned-off their dust.

b) Identifying the defective component and replacing/ relocating speakers/ amplifiers connected
to the LSBC system.

c) Rotation of amplifiers etc, as instructed by Engineer in-charge/ zonal in-charge.
Observations and action taken need to be logged.

BOQ item no. 58 : Breakdown maintenance of LSBC system : The agency is
responsible to attend to the complaints on these systems and make the communication system good.
The scope includes identifying the fault and rectifying the same using the available spare.

a) Complaints received in a day should be responded within 2 hours.
b) All complaints received in a day have to be rectified within 24 hours

After rectification, communication over the shop floor should be demonstrated to the satisfaction
of Engineer in-charge/ zonal in-charge.

BOOQ item no. 59 : Repair of LSBC amplifier : During the course of maintenance,
amplifiers that become defective and could not be repaired in-house would be handed over to the
agency. The agency is required to take the defective equipment to OEM or their authorised servicing
agency and get them effectively repaired. Towards this, the agency is required to make deposit /
bank guarantee for Rs 30000/-. This will be refunded at the closure of the contract. The agency is
required to quote a fixed price inclusive of all spares, service charges, freight, insurance etc

a) Agency should ensure return of repaired equipment in 30 days.

Payment will be made after satisfactory testing of the repaired equipment at site.

Manpower etc: The principle responsibility of the agency would be to deploy sufficient no. of
aptly talented/ trained manpower and ensure that any complaint received, regarding the functioning of
the communication systems is responded within 2 hours and rectified within 24 hours.

a) The skilled technician should be a B.Tech/ BE/ Diploma in Electronics and Communication
Engineering (recognised by the UGC / State technical education boards as the case may be.
They shall also have atleast one year experience in the maintenance of any one of the
communication systems offered for AMC under LSBC & LSTB system, after obtaining the
academic qualification.

b) The Semi-skilled technician should be a Diploma in Electronics and Communication
Engineering (recognised by State technical education board. They shall also have atleast
one year experience in the maintenance of any one of the communication systems offered for
AMC under this contract, after obtaining the academic qualification.

c) The un-skilled personnel should have atleast passed 10" class or equivalent, recognised by
the state board for secondary school education.

d) The un-skilled personnel should have atleast one year industrial experience after passing 0"
class and adequately knowledgeable to assist the skilled technicians in maintaining the
communication systems and also about safety in a process plant.

e) The personnel should have adequate knowledge about the safety hazards associated in
maintaining the communication systems in an industrial environment.

f) Owing to the nature of activities involved and their severity and the working conditions,
women employees shall not be considered for both the skilled and un-skilled categories.

g) All the above personnel shall report to duty in general shift on all days as per prevailing rules,
and carry out activities as per contract.

h) Since VSP is a process plant, the service personnel apart from working in general shift, shall
be ready to work any time in a day to carry out repairs on emergency basis. To facilitate this
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they shall be residing in close proximity to the plant, possess their own means of transport to
come to the plant and also have means to receive breakdown messages.

The skilled personnel shall maintain records of all activities carried out by them during the
period of contract. The personnel are required to generate such records that are required for
the quality management systems in force from time to time.The maintenance data collected
would form the basis for formulating preventive and breakdown maintenance as well as
replacement of communication equipment.

The personnel deployed would be responsible for accounting of the spares issued to them to
carry out the maintenance activities.

The tenderer shall depute substitutes to personnel availing leave or falling sick or absent due
to any other reason for more than 3 days.

The skilled personnel shall be able to and required to carry out minimal repairs on speakers,
power supplies by rectifying/ replacing the defective voice coils, transistors etc. and ensure
availability of spares to keep the systems in working condition.

The agency shall estimate and deploy adequate no. of personnel to complete all the tasks
assigned on monthly basis.

Requirement for additional manpower or decrease in exiting manpower depending on the
actual situation, would be informed atleast one month in advance.

In cases where the repairs are to be carried out only at the OEM’s works or that of their
authorized service agency, the agency would be permitted to take the electronic equipment
against an indemnity bond or deposit for a value of Rs 30,000/- (thirty thousand only). The
agency is responsible for the goods handed over to it at VSP in all respects till it is handed
over back at VSP premises.

Transit insurance for the spares being shipped to the works of agency for repairing and back
to VSP after repairs shall be borne by the agency and are inclusive of the price quoted..

Payment will be made for the BOQ items operated. Any delay/ not following the schedule
would attract a maximum penalty of 10 % of the price quoted for that BOQ item for each
incident. The total penality levied shall be restricted to 10% of the contract value.

Scope of VSP:

VSP shall supply all the spare units/ modules/ amplifiers/ stations/ speakers etc for carrying
out the maintenance activities as per the scope of the contract, at the beginning of the
contract and quarterly thereafter, as projected by the agency.

Installing & integrating stations/ speakers with the existing systems, at new locations as
additional requirement is in the scope of VSP.

Space for establishing the repairing facility inside the plant shall be provided by VSP.
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TERMS & CONDITIONS

Repair and Maintenance of Telephone cable network LSBC and LSTB systems.

The contract shall be for two years

The contractor shall be available round the clock to meet the emergency of work at site.
The contractor should engage the experienced supervisor for carrying out jobs.

The work shall be executed as per the instruction of site Engineer.

The contractor have to carry out the maintenance activities on the communication
equipment as per the contract, and for this purpose the agency shall make all
necessary arrangements like transportation and communication aids to reach the
different locations in time.

The contractor shall also provide all the necessary tools required to carry out the
maintenance activities.

All prices quoted are firm and inclusive of all components like engineering, service etc
and shall be valid for the full term of the contract.

The Engineers/ technicians deployed at site shall visit the premises of the equipment as
stipulated/ instructed from time to time, and carry out the preventive maintenance and
break down maintenance including routine maintenance and corrective maintenance
activities.

Any complaints received in a day shall be responded within 2 hours and all complaints
shall be attended to and rectified on priority basis.

The personnel are to be deployed during general shift of VSP only. But, Emergency
cases, if any, shall be attended round the clock. Payment will made for the applicable
BOQ items at the applicable rates and for quantities actually operated during the billing
period. No additional payments will be made/ are applicable, for any other reason.

VSP shall supply all the spare units/ modules/ amplifiers/ stations/ speakers etc for
carrying out the maintenance activities as per the scope of the contract. The personnel
deputed for the maintenance, shall collect the spare equipment from the zonal stores or
from central stores. They shall return the defective equipment, resulting from
maintenance activity, to the zonal stores, for accounting purpose. All requirement of

1
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spares for different types of maintenance activities, shall be indicated at least three
days in advance to the zonal in-charge concerned.

All changes in staffing shall be done only with the authorisation of VSP. This essential
to ensure that satisfactory operation of the contract is not effected.

In the event of termination of the contract, before completion of the total contract
period, all payments will be released only for such periods during which maintenance
activities were carried out.

Terms for Servicing of equipment and spares at the works of the agency are indicated
in the scope of the contract.

The contracting agency is under legal binding for all liabilities payable on his part as
compensation in respect of service engineers/ technicians or all such personnel
deployed to carry out the maintenance of the communication equipment under the
present contract, in case there is an accident at VSP site. The contractor is deemed to
have indemnified VSP(RINL) against any risk of payment or compensations as awarded
by the Government agencies.

The contractor shall ensure usage of ISI marked regulators, hoses, nozzles, cutting
torches, welding holders & cables for the cutting & welding works. This must be
adhered to strictly.

Service Level Agreement Clause(SLA):
Penalty Clause: If the agency fails to start the work within four hours, a
penalty of 5% of the respective BOQ value will be deducted from the monthly RA Bill.

Welfare allowance (SMA, ASMA) shall be payable to contract labours deployed in
site in highly skilled, skilled, semiskilled and unskilled categories including
supervisors other than service Engineers/ Engineers /Contractors representative/
Administrative staffs of contractors e.g.HR officers , Office staff, Regular
employees of contracting agency, drivers deployed for their staff cars /
envisaged temporary contract labor on onetime basis / additional contract
labor engaged on onetime basis / additional contract labor engaged on onetime
basis (during execution).

The scope of material supply and consumable supply in the present proposal are as

follows:
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a) Materials to be supplied by VSP: Material required for installation of BOQ item nos
like cables, jointing kits, Gl / PVC conduits, Gl pull box, DB’s & CT's MCP's, Gl
pipes, loud speaker, casing capping, camera enclosures, VHF antnnas, DC's etc,
and which are specified in BOQ & scope of work. All spares for the maintenance
of LSBC & LSTB systems.

b) Consumables to be supplied by VSP: All consumables for the maintenance of
LSBC & LSTB systems.

c) Materials to be supplied by the contractor: Nil
d) Consumables to be supplied by the contractor: Nil
The deduction of GST shall be done as per the rules prevailing from time

to time.
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Pricler ofF Btaal

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT
VISAKHAPATNAM - 530031

BILL OF QUANTITIES/PRICE SCHEDULE

PR No/ Date: 73009555 / 20.02.2024
Pur . Org.: WORKS CONTRACTS

Report Date : 20.02.2024

MSS: 7020213810

REP&MAINT OF TELENETWORK,LSBC&LSTB SYSTE

REP&MAINT OF TELENETWORK,LSBC&LSTB SYSTE

TheBOQ Itemsaretaken as per the following Rates.

Central Rates VSP Rates

Skilled

788.000 1,188.650

Semi Skilled

671.000 1,027.550

Unskilled

595.000 922.950

SI.Nq| Service
Number

Description of theitem

Qty

uUoM Ratg Amount]

1 210000209

LAYING OF 100 PAIR PVC,U/A PJF AND UTP CABLES
ALONG CABLE TRAYS/TUNNELS/'WALLSBY PROVIDING
CLAMPSAL CABLE TAGS AND ON CONDUITS
WIRING&ON BATTENS/CASING CABINS.(SUPPLY OF
CABLESBY VSP AS FREE ISSUE ITEM)

500.000

M 13.83 6,915.00

2 210000210

LAYING OF 50/20 PAIR PVC,U/APJF AND UTP CABLES
ALONG CABLE TRAYS/TUNNELS/WALLSBY PROVIDING
CLAMPS ALUMINIUM CABLE TAGS AND ON CONDUIT
WIRING & ON BATTENS/CASING CABINS.(SPLY OF
CABLESBY VSP ASFREE ISSUE ITEM)

2,000.000

M 13.26 26,520.00

3 210000211

LAYING OF 10 PAIR PVC,U/APJF AND UTP CABLES
ALONG CABLE TRAYSTUNNELS/WALLSBY PROVIDING
CLAMPSALUMINIUM CABLE TAGS AND ON CONDUIT
WIRING & ON BATTENS/CASING CABINS.(SUPPLY OF
CABLESBY VSP AS FREE ISSUE ITEM)

3,000.000

M 13.37 40,110.00

4 210000212

LAYING OF 5/2/ SINGLE PVC,U/APJF AND UTP CABLES
ALONG CABLE TRAYS/TUNNELS/WALLSBY PROVIDING
CLAMPSALUMINIUM CABLE TAGS AND ON CONDUIT
WIRING & ON BATTENS/CASING CABINS.(SUPPLY OF
CABLESBY VSP ASFREE ISSUE ITEM)

18,000.000

M 10.47 188,460.00

5 210000213

LAYING OF UNARMOURED COAXIAL/ 3 CORE POWER/
LS CABLE PVC,U/APJF AND UTP CABLES ALONG CABLE
TRAYSTUNNELS/WALLSBY PROVIDING
CLAMPSALUMINIUM CABLE TAGS AND ON CONDUIT
WIRING & ON BATTENS/CASING CABINS.(SUPPLY OF
CABLESBY VSP AS FREE ISSUE ITEM)

4,600.000

M 11.43 52,578.00

6 210000214

LAYING OF 100/200 U/G APJF CABLE ALONG CABLE
TRAYSTUNNELS'WALLSBY PROVIDING CABLES
CLAMPS,SADDELS AL CABLE TAGSETC AND ON
TRENCH.(SPLY OF CABLE BY VSP AS FREE ISSUE ITEM)

1,000.000

M 13.59 13,590.00

7 210000215

LAYING OF 50 PAIR U/G APJF CABLE ALONG CABLE
TRAYSTUNNELS/WALLSBY PROVIDING CABLES
CLAMPS,SAADDELS AL CABLE ETC AND ON
TRENCH.(SPLY OF CABLE BY VSP AS FREE ISSUE ITEM)

2,000.000

M 15.25 30,500.00

8 210000216

LAYING OF 20/10/5 PAIR U/G APJF CABLE ALONG CABLE
TRAYS/TUNNELS/WALL BY PROVIDING CABLE
CLAMPS,SADDELSAL CABLE TAGSETC,AND ON
TRENCH.(SPLY OF CABLE BY VSP AS FREE ISSUE ITEM)

7,000.000

M 13.06 91,420.00

9 210000217

LAYING OF ARMOURED COAXIAL/VIDEO/LS U/G APJF
CABLE ALONG CABLE TRAYS/TUNNELS/WALL BY

4,000.000

M 22.68 90,720.00
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Pricler ofF Btaal

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT
VISAKHAPATNAM - 530031

BILL OF QUANTITIES/PRICE SCHEDULE

SI.No

Service
Number

Description of theitem

Qty

UOM

Rats

Amount

PROVIDING CABLE CLAMPS,SADDELS AL CABLE TAGS
ETC,AND ON TRENCH.(SUPPLY OF CABLE BY VSPAS
FREE ISSUE ITEM)

10

210000218

INSTALLATION OF HEAT SHRINK TY PE 100/200 PAIR
JOINTING KITS FOR TELEPHONE CABLES ENSURING
THE ARMOUR & SCREEN CONTINUITY AND PROVIDING
Gl PIPE SLEEVE OF LENGTH 1 MTR AT EACH JOINT
INCLUDING TESTING OF THE CABLES.(SUPPLY OF
CABLE JOINYING KIT & Gl PIPE BY VSP AS FREE ISSUE
ITEM)

40.000

1,144.74

45,789.60

11

210000219

INSTALLATION OF HEAT SHRINK TY PE 50 PAIR
JOINTING KITS FOR TELEPHONE CABLES ENSURING
THE ARMOUR & SCREEN CONTINUITY AND PROVIDING
Gl PIPE SLEEVE OF LENGTH 1 MTR AT EACH JOINT
INCLUDING TESTING OF THE CABLES.(SUPPLY OF
CABLE JOINTING KIT & Gl PIPE BY VSP AS FREE ISSUE
ITEM)

40.000

1,240.44

49,617.60

12

210000220

INSTALLATION OF SHRINK TY PE 20/10 PAIR JOINTING
KITS FOR TELEPHONE CABLES ENSURING THE ARMOUR
& SCREEN CONTUNITY AND PROVIDING GI PIPE SLEEVH
OF LENGTH 1 MTR AT EACH JOINT INCLUDING TESTING
OF THE CABLES.(SUPPLY OF CABLE JOINTINGKIT & Gl
PIPEBY VSP AS FREE ISSUE ITEM)

130.000

816.72

106,173.60

13

210000221

INSTALLAATION OF 20 MM DIA GI/PVC CONDUITS
ALONG THEWALL & STRUCTURE ETC BY PROVIDING
SADDELS/CLAMPS,PIPE BENDS ETC.(SUPPLY OF Gl
CONDUIT BY VSP AS FREE ISSUE ITEM)

4,000.000

59.80

239,200.00

14

210000222

INSTALLATION OF 25MM DIA GI/PVC CONDUITSALONG
THE WALL & STRUCTURE ETC BY PROVIDING SADDELS
/ CLAMPS,PIPE BENDS ETC.(SUPPLY OF GI CONDUIT BY
VSP SA FREE ISSUE ITEM)

5,800.000

58.89

341,562.00

15

210000223

INSTALLATION OF Gl PULL BOX PROVIDING
NECESSARY CHECK NUTS/ BOLTS & WELDING IF
REQUIRED FOR FIXING THE BOXES.(SUPPLY OF BOXES
BY VSP AS FREE ISSUE ITEM)

30.000

38.33

1,149.90

16

210000224

DISMANTLING OF EXISTING GI CONDUIT OF 20/25 MM
DIA.

7,000.000

25.26

176,820.00

17

210000225

DISMANTLING OF LSIC/LSCC STATIONS INCLUDING
SPEAKERS.

40.000

203.65

8,146.00

18

210000226

100 PAIR CABLE TERIMINATION OF EXISTING OR NEW
CT/DB BOXESBY PROVIDING CLAMPS ETC INCLUDING
OF FIXING OF CT/DB BOXES ON THE
WALL/STRUCTURE.(SUPPLY OF CT/DB BOXESBY VSP
AS FREE ISSUE ITEM)

150.000

580.71

87,106.50

19

210000227

50/20 PAIR CABLE TERIMINATION OF EXISTING OR NEW
CT/DB BOXESBY PROVIDING CLAMPS ETC INCLUDING
OF FIXING OF CT/DB BOXES ON THE
WALL/STRUCTURE.(SUPPLY OF CT/DB BOXESBY VSP
AS FREE ISSUE ITEM)

450.000

631.95

284,377.50

20

210000228

10 PAIR CABLE TERIMINATION OF EXISTING OR NEW
CT/DB BOXESBY PROVIDING CLAMPS ETC INCLUDING

900.000

629.19

566,271.00
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Pricler ofF Btaal

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT
VISAKHAPATNAM - 530031

BILL OF QUANTITIES/PRICE SCHEDULE

SI.No

Service
Number

Description of theitem

Qty

UOM

Rats

Amount

OF FIXING OF CT/DB BOXES BY VSP AS FREE ISSUE
ITEM)

21

210000229

INSTALLATION OF CENTRAL FIRE ALARM MANUAL
CALL BOXESON THE WALL/STRUCTURE BY
GROUTING/WELDING AND PROVIDING
SCREWS/BOLTS/NUTS/BRACKETS ETC.(SUPPLY OF
MCBSBY VSP AS FREE ISSUE ITEM)

80.000

149.05

11,924.00

22

210000230

EXCAVATION OF NEW CABLE TRENCH FOR LAYING
TELEPHONE CABLES OF SIZE 300X 1000MM PROVIDING
SAND OF 150 MM LEVEL,RCC SLABS BACKFILLING &
RAMMING OF TRENCH.(SUPPLY OF CEMENT FOR
FABRICATING THE RCC SLABS BY V'SP AS FREE ISSUE
ITEM)

8,000.000

189.16

1,513,280.00

23

210000231

EXCAVATION OF EXISTING TELEPHONE CABLE
TRENCH FOR LAYING OF CABLES OR RECTIFICATION
OF CABLES,REPLACING THE DEFECTIVE RCC SLABS/
BRICKS ETC AND PROVIDING SAND BACKFILLING AND
RAMMING OF THE TRENCH.

9,800.000

96.47

945,406.00

24

210000232

INSTALLATION OF ROAD CROSSING PIPE SIZE FROM 40
TO 100MM DIA INCLUDING CUTTING THE ROAD
BACKFILLING & FINISHING WITH CONCRETING OF
THICKNESS 150MM.(SUPPLY OF GI PIPE BY VSP AS FREE
ISSUE IREM)

1,500.000

163.29

244,935.00

25

210000273

FABRICATION OF OFC CABLE ROUTE /JOINT MARKERS

200.000

404.80

80,960.00

26

210000274

INSTALLATION OF OFC CABLE ROUTE /JOINT MARKERS

420.000

166.37

69,875.40

27

210000235

DISMANTLING OF EXISTING LOUDSPEAKER CLEANING
AND PAINTING OF LOUDSPEAKER INCLUDING
CHANGING OF DRIVER UNIT AND INSTALLATION.

70.000

T

899.34

62,953.80

28

210000236

MAINTENANCE OF JUNCTION BOX BY
CLEANING,RE-PAINTING,RE-TERIMINATION OF CABLES
OF TELECOM SYSTEMS.

190.000

1,104.90

209,931.00

29

210000237

INSTALLATION OF OUTDOOR LOUDSPEAKER ON
WALLS/ STRUCTURE BY PROVIDING PROPER CLAMPS
OR SUPPORT & WELDING ETC REQUIRED AT
SITE.(SUPPLY OF LOUD SPEAKER BY V'SP AS FREE ISSUH
ITEM)

40.000

182.59

7,303.60

30

210000238

LAYING & DISMANTLING OF OVERHEAD ARMOURED
AND UNARMOURED TELECOM CABLES RANGING FROM
5TO 50 PAIRS & OTHER TYPES OF CABLES/WIRES.

10,000.000

6.17

61,700.00

31

210000240

INSTALLATION OF Gl BOX OF SIZE 150X100X30MM
FITTED HYLUM SHEET FOR FIXING 2 NOS
ROSSETTES.(SUPPLY OF TELEPHONE OF ROSSETTESBY
VSP AS FREE ISSUE ITEM)

220.000

50.53

11,116.60

32

210000242

INSTALLATION OF GI BOX OF SIZE 200X200X60MM
FITTED HYLUM SHEET FOR FIXING 6 NOS OF
TELEPHONE ROSSETTES.(SUPPLY OF TELEPHONE
ROSSETTESBY VSP AS FREE ISSUE ITEM)

100.000

59.13

5,913.00

33

210000244

INSTALLATION OF VARNISHED TEAK WOOD BOXES OF
SIZE 150X120X40MM FITTED WITH HYLUM SHEET FOR

FIXING 2NOS OF TELEPHONE ROSSETTES.(SUPPLY OF

100.000

23.84

2,384.00
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Pricler ofF Btaal

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT
VISAKHAPATNAM - 530031

BILL OF QUANTITIES/PRICE SCHEDULE

SI.No

Service
Number

Description of theitem

Qty

UOM

Rats

Amount

TELEPHONE ROSSETTES BY VSP AS FREE ISSUE ITEM)

210000246

INSTALLATION OF VARNISHED TEAK WOOD BOX OF
SIZE 200X200X100MM FTTED WITH HYLUM SHEET FOR
FIXING 6NOS OF TELEPHONE ROSSETTES.(SUPPLY OF
TELEPHONE ROSSETTSBY VSP AS FREE ISSUE ITEM)

20.000

23.50

470.00

35

210000247

INSTALLATION OF /2 TO 3/4 SIZE VARNISHED
TEAKWOOD CASING CABIN ALONG WITH REQUIRED
CLAMPS/NAILSFOR LAYING PVC CABLES.(SUPPLY OF
CASING CAPING BY VSP AS FREE ISSUE ITEM)

2,000.000

9.75

19,500.00

36

210000249

INSTALLATION OF GI TELEPHONE TRAY S FOR KEEPING
THE TELEPHONE.(DRAWINGS CAN BE COLLETED FROM
TELECOM / WORKS DEPT)

50.000

86.79

4,339.50

37

210000250

INSTALLATION OF CCTV CAMERA ENCLOSUREY
ASSEMBLY BY PROVIDING PROPER BRACKET SUPPORT
WELDING AND IF ANY FABRICATION WORK IS
REQUIRED AT SITE.

150.000

2,949.48

442,422.00

38

210000251

RE-PAINTING & PAINTING OF DISTRIBUTION CABINETS
BY DOING WELDING,REPLACING THE DEFECTIVE
PORTION SCRATCHING CLEANING & APPLYING PRIMER
AND PAINTING WITH GREY COLOUR ALL THE
MATERIALS REQUIRED ARE TO BE ARRANGED BY
CONTRACTOR.

44.000

4,723.57

207,837.08

39

210000252

INSTALLAYION OF VHF ANTENNA BY PROVIDING
BRAKETS SUPPORT ETC GROUTING/WELDING IF
REQUIRED AT SITE.(VHF ANTENNA WILL BE ISSUED AS
FREE ISSUE ITEM)

22.000

572.73

12,600.06

40

210000253

INSTALLATION OF 1000/1200 PAIR DC PROVIDING RCC
PLATFORM AND TERIMINATION OF ALL THE 10 CTS &
CLOSING OF ALL HOLES AND PROVIDING CABLE
ENTRY Gl PIPESETC.(SUPPLY OF DC & Gl PIPESBY VSP)

10.000

13,486.49

134,864.90

41

210000254

INSTALLATION OF 600/700 PAIR DC BY PROVIDING RCC
PLATFORM AND TERIMINATION OF ALL THE 7 CTS
CLOSING OF ALL HOLES AND PROVIDING CABLE
ENTRY Gl PIPESETC.(SUPPLY OF DC & Gl PIPESBY VSP)

6.000

10,499.23

62,995.38

42

210000255

INSTALLATION OF 100/200 PAIR DC BY PROVIDING RCC
PLATFORM AND TERIMINATION OF ALL THE2CTS
CLOSING OF ALL HOLES AND PROVIDING CABLE
ENTRY Gl PIPESETC.(SUPPLY OF DC & GI PIPESBY VSP)

20.000

3,637.22

72,744.40

43

210000256

FABRICATION & INSTALLATION OF CANOPIES/ SHADES
FOR THE OUTDOOR MCBS INCLUDING AT REQUIRED
MATERIALS.

30.000

611.37

18,341.10

210000257

CONSTRUCTION OF PCC/RCC CONCRETE PLATFORM OF
THE FOLLOWING GRADE AT ALL HEIGHT AND DEPTH
INCLUDING NECESSARY FORM
WORK,SHUTTERING,CURING ETC ALL LABOUR
MATERIAL,TOOLS& TACKLESETC COMPLETE AS PER
SPECIFICATIONS AND/OR ASDIRECTED BY THE
ENGINEER.(CEMENT WILL BE ISSED BY FREE OF COST
BY VSP) CONCRETE GRADE 1:2:4 USING 20MM DOWN
GRADED STONE AGGREGATE.

10.000

3,705.01

37,050.10

45

210000258

IN-LINE DRILLING/EXCAVATION UNDERNEATH BT/RCC

320.000

1,332.50

426,400.00
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RAHSTRIYA ISPAT NIGAM LIMITED

_‘_'_!_?_’"_E VISAKHAPATNAM STEEL PLANT
Pride «f Stool VISAKHAPATNAM - 530031
BILL OF QUANTITIES/PRICE SCHEDULE
SI.No| Service Description of theitem QtyyUOM Rate Amount]
Number
ROAD BY MECHANICAL METHOD AND LAYING OF
ROAD CROSSING PIPES.
16 210000647 TESTING OF 100 PAIR AJF CABLE, AFTER 280.000| EA 1,600.16 448,044.80
DE-TERMINATION AT BOTH ENDS AND
RE-TERMINATING AT BOTH ENDS.
a7 210000648 BUTTON JOINING OF TELEPHONE CABLES OF 20 PAIR/ 220.000|EA 342.91 75,440.20
50 PAIR /100 PAIR CAPACITY
43 210000649 RETREIVAL OF UNUSED COMMUNICATION CABLES 500.000| EA 322.32 161,160.00
FROM CABLE TRAYS (30 MTRSLENGTH ).
49 210000650 DISMANTLING CCVM SYSTEM CAMERA 120.000( EA 228.58 27,429.60
50 210000651 FABRICATION AND INSTALLATION OF CANOPIES FOR 40.000| EA 800.10 32,004.00
TELEPHONES.
51 210000652 INSTALLATION OF LARGE MONITOR FOR CCVM 8.000|EA 228.58 1,828.64
SYSTEM
52 210000653 DISMANTLING OF WALL MOUNTED DISTRIBUTION 160.000( EA 228.58 36,572.80
BOXES
53 210000654 PROVIDING CABLE PIPEENTRY POINTSBY CHIPPING 40.000| EA 800.10 32,004.00
THE FLOOR (50 MM DIA)
54 210000591 Preventive Maintenance of two way talk back station 336.000| EA 747.74 251,240.64
55 210000592 Breakdown maintenance of two way talk back station 25.000|EA 2,217.27 55,431.75
56 210000593 Repair of two way talk back station 4.000( EA 14,774.85 59,099.40
57 210000594 Preventive Maintenance of |oudspeaker broadcasting system 50.000| EA 1,098.61 54,930.50
58 210000595 Breakdown Maintenance of Loudspeaker Broadcasting system 10.000| EA 2,660.73 26,607.30
59 210000596 Repair of LSBC amplifier 4.000( EA 17,302.95 69,211.80
Total Value: In words: eighty four lakh forty five thousand two hundred seventy nine rupees five paise 8,445,279.0
Signature of the Tendere
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SPECIAL CONDITIONS OF CONTRACT

GENERAL : The special conditions of the contract (SCC) are complementary to and shall be read

in conjunction with General Conditions of Contract (GCC) of VSP for works contracts. Scope of

work, Bill of Quantities and other documents form part of the Tender Documents. In case of any
conflict of meaning between SCC & GCC, provisions of SCC shall over ride the Provisions of GCC.

Visakhapatnam Steel Plant reserves the right to accept or reject the lowest or any other tender

without assigning any reason and the work may be awarded to one of the Tenderers or to more

than one tenderer.

The contract shall be treated as having been entered into from the date of issue of the letter of

intent/work order to the successful tenderer, unless otherwise specified.

WATER, POWER AND COMPRESSED AIR: Unless otherwise specified to the contrary in the tender

schedule, the contractor is entitled to use in the work such supplies of water, power and

compressed air (Basing on availability) from VSP’s sources from approved tapping points, free of
cost. The contractor shall make his own arrangement for drawing the same to the work spot.

The successful tenderer shall produce GST Registration Certificate under GST Act, before signing

the Work Order / Letter of Acceptance and submit a copy of the same. |If the agency is

unregistered / composition scheme declaration shall be submitted.

Immediately on receipt of work order, the successful tenderer shall obtain and submit the

following documents to the Engineer with a copy to ZPE/Manager (Pers)/CLC before start of

work.

a(i) ESI registration certificate with the contractor’s Code no. covering all the workmen
under ESI Scheme, which shall be effective from the date of start of contract and cover
for the entire period of contract including extended period/defect liability period, if any.

a(ii)  Group Personal Accidental Insurance (GPAI) : Insurance policy for payment of ex-gratia
amount of Rs.11,00,000/- (Rupees Eleven lakhs only) per head in case of fatal accidents
while on duty, to the contract labour engaged by him in addition to the coverage under ESI
Scheme / Workmen Compensation Insurance Policy whichever is applicable. As and when
a fatal accident takes place while on duty along with the benefits under the ESI Scheme /
Workmen Compensation, whichever is applicable, the contractor is required to pay the ex-
gratia amount within 30 (Thirty) days from the date of accident to the legal heir of the
deceased. In case of any delay in paying the ex-gratia amount as above, the Employer has
the right to pay such amount directly to the legal heir of the deceased and recover the
same from the contractor’s running / future bills. This insurance policy is to be taken by
the contractor over and above the provisions specified under Clause No. 6.13 (Third Party)
and 6.14 (ESI Act) of the General Conditions of Contract
Agencies are required to take the Group Personal Accidental Insurance (GPAI) policy for
payment of ex-gratia from the RINL approved Insurance Service Provider as per the details
given in the website as mentioned below :
www.vizagsteel.com-------- >Tenders----------------w-msmen- >Works Contracts --------------------- >Standard
Documents ---->RINL approved GPAI Service Provider Details.

a(iii)  Copy of the policy for third party insurance as stipulated in Clause 6.13 of the GCC.

b) Labour License obtained from Assistant Labour Commissioner (Central), Visakhapatnam.
c) PF Registration Certificate issued by PF Authorities
d) Safety clearance from Safety Engineering Department of VSP.

The contractor shall submit wage records, work commencement/completion certificate etc. and
obtain necessary clearance from Contract Labour Cell of VSP for bills clearance.

The contractor shall ensure strict compliance with provisions of the Employee’s Provident Fund
Act, 1952 and the scheme framed there under in so far as they are applicable to their
establishment and agencies engaged by them. The contractor is also required to indemnify the
employer against any loss or claim or penalties or damages whatsoever resulting out of
non- compliance on the part of the contractor with the provisions of aforesaid act and the
schemes framed there under. A copy of the provident fund membership certificate/PF CODE
number shall be submitted by the contractor.

The contractor shall follow the provisions of Indian Factories Act and all rules made there under
from time to time as applicable and shall indemnify the employer against all claims of
compensations under the provisions of the act in respect of workmen employed by the contractor
in carrying out the work against all costs, expenses and penalties that may be incurred by the
employer in connection therewith.
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10) a) Total amount quoted shall be inclusive of all taxes, levies, duties, royalties, overheads
and the like but excluding GST prevailing as on the date of submission of bids.
b) During the operation of the contract if any new taxes/duties/levies etc are imposed or

rates undergo changes, as notified by the Government and become applicable to the
subject works, the same shall be reimbursed by VSP on production of documentary
evidence in respect of the payment of the same. Similarly benefits accruing to agency on
account of withdrawal/reduction in any existing taxes and duties shall be passed on to
VSP.

c) Supplier of Services / Goods shall comply with the GST provision as prescribed. In case
of failure to comply with the GST provision by the Supplier thereby RINL could not obtain
GST-ITC or ITC is reversed with interest at a later date the equivalent amount of ITC lost
including interest paid, if any, to GST Authorities shall be recovered from the immediate
payment due to the supplier of service.

d) The prices are exclusive of GST. RINL-VSP will pay GST as applicable on submission of
Tax Invoices in accordance with Rule 46 of GST Rule 2017.

The contractor will be paid GST by RINL-VSP along with monthly RA bills. The contractor
will, in turn, submit the documentary evidence in support of payment of GST of each
month along with subsequent month RA Bills.

The Supplier/Contractor shall upload the details of Invoices issued by him in the monthly
return (GSTR-1) of the month in which Tax Invoices are raised to enable RINL to claim
Input Tax Credit under GST. Otherwise, Payment of GST will not be made.

11) ADVANCE: No advance of any sort will be given by VSP.

12) PAYMENT TERMS: Payment will be made monthly on recommendations of the Engineer basing on
the quantities executed, at accepted rates.

13) MEASUREMENTS: The contractor shall take measurements jointly with the Engineer or his
representative and keep joint records for the same. Bills shall be prepared and submitted by the
contractor basing on agreed measurements.

14) INITIAL SECURITY DEPOSIT (ISD): Initial Security Deposit for the work shall be @ 2% of contract
price. Earnest Money Deposited by the successful tenderer shall be adjusted against ISD, and
the difference between ISD and EMD shall be deposited in the manner mentioned in the work
order/letter of intent.

15) RETENTION MONEY: Retention Money for contracts up to a value of Rs. 100 lakhs, at the rate of
7.5% of the bills for works with defective liability period not NIL and at the rate of 5.0% for
works with defective liability period “NIL” will be deducted from each bill until this amount
together with the Initial Security Deposit reach the limit of retention which is 7.5% or 5.0% as
the case may be for the value of work. The Retention Money shall be released after the
satisfactory completion of defect liability period after liquidating the defects. For contracts of
value above Rs.100 Lakhs, the limit of retention money shall be Rs.7.5 lakhs plus 5% of the
value exceeding Rs.100 lakhs.

16) Security Deposit: : The Public Sector Enterprises or State/Central Government
Undertakings/ MSEs shall be required to submit a “Performance Guarantee Bond” of requisite
value in the prescribed proforma in lieu of Security Deposit covering the period of contract +
defect liability period + 6 months (Claim period). It may be noted that waiver of Security Deposit
is permitted only up to the monetary limit as specified in the proof of enlistment for which the
unit is registered for MSEs.

17) Recovery of income tax at source will be made from contractor’s bill and deposited with Income
Tax Department as per rules. Recovery of sales tax applicable shall be made from the
contractor’s bills.
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SAFETY:

a) The contractor and his workers must strictly take all safety precautions and shall supply
to his workers dependable safety appliances like hand gloves, safety boots, safety belt,
safety helmets, duster cloth, dust mask/nostril filter etc. In addition to this, contractor
shall also provide additional safety appliances as per requirement and follow safe
working practices like using fully insulated electrode holders etc. He shall also ensure
that his workmen intelligently use only dependable safety appliances supplied to them.

b) The contractor shall take adequate safety precaution to prevent accidents at site. The
contractor shall also ensure that his employees observe the statutory safety rules and
regulations and also those laid down by the employer from time to time and promptly
submit report of accident and state the measures taken by him to prevent their
recurrence and also keep the employer indemnified of all claims arising out of such
accidents.

c) No Workmen shall be engaged on the work without proper safety induction and without
using required PPE. Use of safety helmet and shoe is must excepting in painting works
where shoe will not be used.

d) All the safety appliances required for safe working as decided by SED/Contract operating
department shall be provided by the contractor to his workmen.

e) Clearance to start the job will be obtained by the contractor in form ‘A&B’ before start of
work. The forms may be obtained from the dept. concerned.

f) Works at height cannot be started without clearance from Zonal Safety Officer. The

workers engaged for work at height shall possess height pass from SED. The names of
workmen working at height or in hazardous areas will be written on the body of form
ILB”.

0) Contravention of any safety regulation of VSP in vogue from time to time will result into
work stoppage, levying penalties and ultimately in contract termination.

The list of safety violations by Contractor category wise are as follows:

l. Category-1 of Safety Violations:
Penalty amount: First offence Rs.1000/-, 2™ or subsequent offences Rs.2000/-
For Works / Non-works.
Penalty amount: First offence Rs.1000/-, 2™ or subsequent offences Rs.2000/-
For Projects
(1) Not wearing crash helmet while riding Two-Wheeler in plant premises.

1. Category-Il of Safety Violations (Minor Violations):

Penalty amount: Rs.3000/- - For Works / Non-works.

Penalty amount: Rs.5000/- - For Projects

A. HEIGHT:

(1) Height Pass not made / not available;

2) Unauthorized entry at height / hazardous locations;

3) Fall arrester not provided / used;

4) Horizontal life line / guide rope not provided for anchoring full body

safety harness.

B. EXCAVATION:

(1) Proper ladder/steps not provided for descending / ascending;

2) Shutting not done (below 2 mts. Level) of excavation;

3) Overhanging burden in pit not removed in excavation;

4) Excavated materials left near the edge of the pit.

C. ELECTRICAL:

(1) Power cable clamped with G. I. Wires to post / pillar;

2) Power cables tied on reinforce rod / structure without proper insulation;
3) Loose connection taken from sockets without proper plug;

4) Taking shelter behind electrical panel;

(5) Power cables / electrical wires lying on ground in hap-hazard manner;
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Source of supply / danger board not displayed on the electrical
equipment;

Electrical Control Post not provided with Barrication / Shelter / Canopy;
Cables used having many joints;

Earthing not provided on Electrical Equipments;

ELCB not installed.

MATERIAL HANDLING:

Use of damaged slings / tools / ropes;

Fitness certificate of cranes / hydras / heavy vehicles not available;
Crane rope conditions not ok;

Rope of crane not clamped properly;

Guy ropes not used during shifting of materials.

GAS CUTTING:

Rolling / lifting of cylinders (without cage);

Gas cutting without required PPEs;

Gas hose pipe clamping done by wires;

Usage of LPG Cyiinder beyond date of expiry;

Wet bags / covers not put on gas cylinder;

Loading / Unloading of cylinder — cushion not given.
Condition of hose pipe not good;

Working with leaking cylinder;

Flash Back Arrester not provided at Torch / Cylinder ebds;
Colour coding of gas cutting of hoses not followed.

ARC WELDING:

Welding with non-standard holder

Welding machine earthing not done (Double body earthing;
Using improper welding cable;

Welding cables used with many joints;

Lugs not provided for connecting cables to welding makchines;
Local isolation switch not provided on welding machines.

PPEs:

Non usage of PPEs at site such as Safety Helmet, Shoes, Googles, Hand
Gloves, Face Shields etc., as per requirement.

VEHICLE:

Driving of heavy vehicles on the main road during restricted hours &
restricted routes;

Parking at unauthorized place;

Using of truck with damaged body;

Dropping / Spillage of material on the road,;

No number plate on vehicle;

No head light / signal lights / brake light / horn / reverse horn on the
vehicle;

Types of vehicle having patching / bolting;

Violation of approved speed limits during plying on the road;

No front / rear wheel guards on Hydra;

Un-authorized dumping of material,

Driving license not available / in-valid;

Driving of two wheeler carrying more than one pillion rider;

Driving dangerously;

Overloading of vehicles;

Talking on cell phone while driving;
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(16) Vehicles transporting loads without tying / securing of loads / stock
protruding out of the truck body / without red flags / red lights, side
guards, donnage;

(17)  Drunk & driving;

(18) Non availability o reverse horn of moving equipment;

(19) Using hydra for material transportation on roads;

(20) Marching of hydra without signal man & red flags;

(21) Using trucks for transportation of persons.

l. PERMITS:

(1) Working without work permit / shut down

2) Not putting red flags / stopper

3) Dismantling of structure without authorized plan
4) Unauthorized oxygen tapping

(5) Working on VSP installations without permission

(6) Critical / heavy erection of structures without authorized plan.
J. GENERAL:

(1) Not having proper gate passes / other area passes

2) Not reporting of accident

3) Hand grinders / mixer machines without guard

4) Make-shift arrangement for job execution

(5) Engaging workers without safety training

(6) Using of defective tools

(7) Unauthorized operation of equipment

K. STATUTORY RECORDS:

(1) Safe Working Load (SWL) Certificates of lifting machines / equipments
not valid / not available / details not displayed on the equipment
2) Valid Test Certificates of Electrical Hand Gloves / Full Body harness not

available
3) Eye examination records of vehicle / crane operators not available
4) Electrical Authorization not available

(5) Vehicles plying without valid insurance, valid fitness certificate, valid
pollution under control certificate.

Minor subsequent — Repetition of safety violations as detailed under Category —
li above
Penalty amount: 1* repetition of violation Rs.12,000/-, 2™ repetition of violation

onwards Rs.24,000/- - For Works / Non-Works
Penalty amount: 1* repetition of violation Rs.15,000/-, 2™ repetition of violation
onwards Rs.25,000/- - For Projects

Category — IV of Safety Violations (Major Violations)
Penalty amount: Rs.20,000/- - For Works / Non-Works
Penalty amount: Rs.40,000/- - For Projects

HEIGHT:

(1) Using bamboo / or other non-standard material for scaffolding
2) Railing not given at platforms or opening of floor

3) Scaffolding planks not tied

4) Throwing / dropping of material from height

(5) Proper ladder / approach not given for working at height

(6) Full body harness (FBH) not wearing

(7) Lifeline of FBH not anchoring

(8) Floor opening left unguarded in the area of work

9 Working at roof without daily permit

(10) Walkway / cross over path not provided
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EXCAVATION:
(1) No barricading of excavated pits
ELECTRICAL:

(1) Unauthorized working on electrical equipment

VEHICLE:
(1) Sleeping under truck
ARC WELDING:

(1) Welding screen not used

GENERAL:
(1) Absence of Supervisor at work site
2) Leaving loose sheets on the roof tops

V. Fatal Accidents / Permanent disability
Penalty amount: 20% of contract value subjected to Min. Rs.1.00 lakh
and Max. Rs.5.00 lakhs or banning of business dealing or both. — For Works /
Non-Works
Penalty amount: 10% of contract value subjected to Min. Rs.5.00 lakhs
and Max. Rs.10.00 lakhs or banning of business dealing or both. — For Projects

Note:

1) Any other violation which is not listed above having potential to endanger human
life / Property shall be liable for penalty under any of the categories listed
above.

2) Independent of the above, the contractor shall be debarred from taking up

further contractual work in VSP in case any repeated fatal accident after 3"
incident for the reasonable attributable to Contractor.

3) The Safety violations have been classified into five categories (I to V). Without
prejudice to the right conferred by the Clause No. 16(g) of Special Conditions of
Contract for stoppage of work for violation of safety rules, the contractor shall
be liable for penalty at the rates as indicated depending upon the category of
violation.

4) The penalties mentioned above are in addition to those which are applicable as
per the Statutory Acts & Rules. In case of any imposed penalty by any Statutory
Authority, the same shall be over and above the contractual clauses.

5) The above penalties related to the accidents mentioned at Category-V will be
imposed on agency in case the reasons to the accidents are attributable to the
agency.

AUTHORITY FOR IMPOSING PENALTIES:

1) Penalty for violations falling under the Categories (1), (1) & (1) will be imposed
by Engineer Incharge based on the findings by the designated officer of SED /
Departmental Safety Officer / Zonal / Project Safety Officer / Operating
Authority, a copy of the penalty imposition .

2) Penalty to the violations falling under the Categories (IV) & (V) will be imposed
by the Engineer Incharge, based on the recommendation of Head of SED in
consultation with the Head of Operating Department.

3) The penalty amount shall be recoverable from any bill and / or EMD / SD of the
contractor without any further reference to him.
4) For violations falling under the Category (V), besides penalty action for banning

of business dealings with the contractor will be initiated, if recommended by the
committee for enquiring into fatal cases.
“The contractor shall ensure that the Welders and Gas Cutters wear cotton dress and
leather apron. They shall not wear nylon/synthetic dress. This is required to avoid any
fire accident. This must be followed strictly”.
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19) SHUTDOWNS:

A) Necessary shutdowns will be arranged by VSP to the contractor for carrying out the work
based on requirement. No claims on account of delayed/prolonged shutdown will be
entertained.

B) The works assigned to the contractor by the Engineer from time to time shall be
completed within the time schedule fixed by the Engineer in each case, within the
approved shut down period.

20) LABOUR DEPLOYMENT:

A) The contractor shall deploy his labour as per requirement and as instructed by the
Engineer. It may be necessary to carryout the work round the clock based on
requirement and shutdown provided. The contractor’s rate shall cover such
eventualities.

B) Only trained, experienced, safety inducted workers acceptable to the Engineer shall be

engaged on this work, work shall be executed as per specifications to the satisfaction of
the Engineer.

C) As and when need arises in the Annual works from time to time either for extra
requirement of work or as a replacement in running contracts or a contract
commencing for the first time, the contractor shall ensure that Displaced Persons (DPs)
are engaged in unskilled category of workers to the extent of 50% (fifty percent). The
contractor shall contract the Engineer-in-charge for this purpose.

D) “As and when need arises in the annual works from time to time either for extra
requirement of work or as a replacement in running contracts or a contract
commencing for the first time in semi-skilled category, the contractor shall ensure the
minimum qualification of ITI in the relevant field for such semi-skilled category of
workers. The contractor will also ensure to engage 50% (Fifty percent) of such semi-
skilled vacancies from Displaced Persons (DPs) category. The contractor shall contact
the Engineer-in-charge (EIC) for this purpose”.

E) The Contractor shall engage contract worker(s) who do not have any adverse record with
respect to his character in the past. For this purpose, the character and antecedents of
the proposed worker(s) whom the Contractor intended to engage, shall be got verified
by the Police and report shall be submitted. Till such time the report is submitted, the
proposed contract worker(s) will be given only provisional pass and the pass will be
cancelled in case any adverse report is reported.

21) SECURITY REGULALTIONS: The contractor shall abide by and also observe all security regulations
promulgated from time to time by the employer.

22) STORING/STACKING OF MATERIALS:_Storing/Stacking/Placing of materials shall be only at the
places designated by the engineer.

23) The contractor, his supervisors and workmen shall observe entry and exit timings strictly.

24) After completion of work activity, the site has to be cleared of all debris, construction material
and the like.

25) The successful tenderer shall start the work immediately after obtaining gate passes and safety
induction training and clearance from the Employer.

26) NOTICES: Any notice to be given to the contractor under terms of the contract shall be
considered duly served, if the same has been delivered to, left for or posted by registered post to
the contractors principal place of business (or in the event of the contractor being a company,
its registered office), at the site or to their last known address.

27) DEFAULT BY TENDERERS: The successful tenderer may be debarred at the discretion of the
company, from issue of further tender documents, work orders etc., for a specified period to be
decided by the employer in case of :

“Undue delay in starting and execution of work awarded, poor performance, backing out from

the tender, non accepting work order/LOIl during the validity of tender or non observance of

safety rules and regulations, misappropriation of company’s materials/property, non payment of
due wages to labour or such similar defaults”.

28) Successful tenderer should be in a position to produce the Original Certificate in support of the
attested copies of relevant documents enclosed along with pre-qualification documents or
afterwards, after opening of the Price Bids.

29) Failure to produce the original certificates at this stage in support of the attested copies of PF
Registration/ITCC/Electrical License/Experience/Qualification any other documents etc.,
submitted earlier would result in disqualification and forfeiture of EMD and also liable for
debarring from participation in VSP tenders.
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30) If it comes to the notice of VSP at any stage right from request for registration/tender document
that any of the certificates/documents submitted by applicant for registration or by bidders are
found to be false/fake/doctored, the party will be debarred from participation in all VSP tenders
for a period of 05 (FIVE) YEARS including termination of Contract, if awarded. EMD / Security
Deposit etc., if any, will be forfeited. The Contracting Agency in such cases shall make good to
VSP any loss or damage resulting from such termination. Contracts in operation any where in
VSP will also be terminated with attendant fall outs like forfeiture of E.M.D. / Security Deposit, if
any, and recovery of risk and cost charges etc. Decision of V.S.P. Management will be final and
binding.

31) Failure to execute the work after LOI/WORK ORDER is given, will make the party liable for
debarring for a period of 2 (TWO) YEARS.

32) In case it is found before/after award of work to the person/agency through Limited Tender
Enquiry (LTE) that the same person/agency is proprietor/proprietress/partner of two or more
separate agencies and quoted for the same work, then punitive action to the extent of debarring
up to 02 (Two) years from participating in VSP tenders will be taken.

33) In case the Tenderers revoke/withdraw/cancel their tender or they vary any terms of their tender
during the validity period of the tender without the written consent of Visakhapatnam Steel Plant
(VSP) or in the event of VSP accepting their tender and fail to deposit the required security
money, execute the Agreement and fail to start the work within reasonable time (to be
determined by the Engineer) after written acceptance of their tender — EMD submitted by them
will be forfeited by VSP.

34) Contractor shall note that:

)] Time for mobilization after issue of FAX Letter of Intent/detailed Letter of Intent / Work
Order shall be;
a. 03 (Three) days for Capital Repairs
b. 15 days for Civil Works
C. 60 days for painting works of Structural Engineering Department
d 07 (Seven) days for Annual Mechanical, Electrical and works of technological

assistance/cleaning.
i) Re-starting the work after disruption shall be within 04 (Four) to 06 (Six) hours after the
cause of disruption is removed as decided by the HOD.
iii) Notice period for Contract Termination shall be - 03 (Three) hours in the event of
breakdowns, 02 (Two) days in Capital Repairs and 10 days in other works.
Failure to adhere to above stipulations may result in Termination of contract at risk & cost and
will make the party liable for debarring for a period o 2 (Two) years.

35) Agencies are required to submit Bank Guarantee for the value as decided by the Engineer as a
Security while taking out Equipment/Components/materials of VSP to their workshop situated
outside the VSP premises for carrying out repairs.

36) In case of revision in RINL / VSP approved wage rate, consequent to the revision in the minimum
wages (either in Basic Wage or Living Allowances) as notified by the Regional Labour
Commissioner (Central), VISAKHAPATNAM, Escalation amount to the contract shall be payable as
per the following formula:

V=a*(USR-USR0)+b*(SSR-SSR0)+c*(SKR-SKR0)

WHERE:

V= Escalation Payable

a= man days present by USW during the billing period
b= man days present by SSW during the billing period
c= man days present by SKW during the billing period

USR = Revised VSP approved Rate for USW at the time of billing
SSR = Revised VSP approved Rate for SSW at the time of billing
SKR = Revised VSP approved Rate for SKW at the time of billing

USRo = VSP approved Rate for USW indicated based on which the Estimate of work was prepared,
SSRo =  VSP approved Rate for SSW indicated based on which the Estimate of work was
prepared,

SKRo = VSP approved Rate for SKW indicated based on which the Estimate of work was prepared

(The above escalation shall be independent of the award percentage whether positive or
negative)
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37)  PAYMENT OF MINIMUM WAGES:

37.1. Wages paid to the workmen by the contractor should not be less than the rates notified
by the Regional Labour Commissioner (Central), VISAKHAPATNAM, from time to time
with regard to the minimum wages applicable to the respective categories of workmen
plus the ad-hoc amount at the rate of Rs.11.54ps as per working day per workman per
category. Wages with ad-hoc amount to the workmen should be paid on or before the 7*
of the subsequent month. if 7" falls on a holiday or weekly off day, the payment should
be made one day prior to that. Payment of PF for the month, both the employer’s (in
this case contractor) and employee’s (in this case workmen employed by the
contractor) contributions should be deposited in the bank in the permanent PF code
number and challan obtained before the 15" of the subsequent month and forwarded to
the Engineer”. In case of failure of the contractor to comply with any of the above, the
following action will be taken by VSP.

la) Lapse -------eeee Payment of wages at rates less than those notified under the
minimum wages.
Action by VSP -------eeemeee- An amount equivalent to the differential amount between

wages to be paid under minimum wages notification of the Government
applicable for the period less actual wages paid shall be recovered from the bills
as certified by the engineer.
b) Lapse - Non payment of adhoc amount

Action by VSP ---------- An amount equivalent to actual payable towards adhoc
amount to the workmen engaged for relevant period shall be recovered from the
bills as certified by the Engr.

2) Lapse --------eeee- Non payment of wages
Action by VSP ---------e-—- An amount equivalent to wages payable by the contractor
applicable for the relevant period shall be recovered from the bills as certified by
the Engineer.

3) Lapse -------eeemeeeee- Non payment of PF
Action by VSP  ----eeee- Recovery of PF amount and an amount equivalent to
maximum penalty leviable by Regional Provident Fund Commissioner for the
delayed period under the provisions of ERP & MP Act and Rules for delayed
remittance of PF contributions (both the employee’s and employer’s
contribution), shall be recovered from the bills of contractor as certified by

Engineer.
4) Lapse --------eeeee- Delayed payment of PF
Action by VSP ------eee--- An amount equivalent to maximum penalty leviable by

Regional provident Fund Commissioner for the delayed period under the
provisions of EPF & MP Act and rules for delayed remittance of PF contributions
(both the employee’s and employer’s contribution), shall be recovered from the
bills of the contractor as certified by Engineer.
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37.2. The contractor shall have to pay WELFARE ALLOWANCE (earlier known as SMA,
ASMA) towards fuel charges, food, milk, tiffin, coconut water, washing allowance
etc @ Rs.80.76ps per day of actual attendance of each worker deployed in the
contract not exceeding Rs.2100/- per month in addition to the wages as
indicated in the minimum wages clause of Special Conditions of Contract . The
contractor will submit his claim with proof of such payment made in this
connection in the RA Bill and the same amount will be reimbursed/paid to him.

37.2.1. It may be noted that the payment of WELFARE ALLOWANCE is towards the
expenditure incurred by the contract labour towards Fuel Charge, Coconut Water
Allowance, Washing Allowance, Food/Milk/Tiffin Allowance.

37.2.2. The contractor is required to take the above aspects into consideration while
submitting their offers and no profit/overhead charges will be paid by VSP on
this account.

37.2.3. As regards applicability of payment of WELFARE ALLOWANCE, the contractor may
refer NIT/Terms & Conditions of the contract in this regard.
37.2.4. Welfare Allowance (SMA & ASMA) shall be payable to contract labour deployed in

site in Highly Skilled, Skilled, Semiskilled and Unskilled categories

including supervisors other than Service Engineers/Engineers/Contractor's

representative/ Administrative staff of contractors e.g., HR officers, Office Staff,

Regular Employees of Contracting agency, drivers deployed for their staff cars /

envisaged temporary contract labour on one time basis / additional contract

labour engaged on one time basis (during execution)

37.3. (a) Penalty for delayed payment / non-payment of wages:

If the contractor fails to pay wages within the stipulated time ie., by 7"
working day of the subsequent month, a penalty up to 1% of the gross
wages (Basic, DA & Over time (if any) except Adhoc, SMA, ASMA and other
allowances) of the workers will be levied for every day of lapse subject to
a maximum of 10% in any calendar month. This is without prejudice to
appropriate action against the contractor including debarring, in case of
perpetual / habitual default”.

(b) Payment of wages through banks:
The contractor shall pay wages not less than the minimum wages notified
by the appropriate Government from time to time to the workers deployed
by him. The payment shall be made on the due dates either by way of
crossed cheques or crediting the wages to the bank accounts of the
concerned contract workers. Proof of such payment shall be submitted
by the contractor to the Engineer Incharge by 10" of the subsequent
calendar month.

38) The contract period can be extended at the discretion of V.S.P. up to 04 (Four) months
at the existing Rates, Terms and conditions and the Contractor shall be bound to
execute the work accordingly and the offer of the Contractor is deemed to include this

aspect.

39) The tenderers shall note that in case of quoting above the Estimated Value of V.S.P. the
L-1 party shall furnish logical / satisfactory explanation which V.S.P. may seek if felt
necessary for quoting such high rates. If the explanation offered by the L-1 party is not
acceptable to V.S.P., the L-1 party may be recommended for disqualification while
retendering the work.

40)  The contractor should clearly understand and comply with the Factories Act 1948 and
relieve the FEMALE WORKERS from their work site within the restricted working hours
prescribed therein under section 66(b).
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41) The following deductions per workman deployed category-wise shall be made from the
bills/amounts due to the contractor as applicable for the work done and such deducted amounts
shall be released as mentioned below:

1) Component - Notice pay
Recovery amount per labour per every working day ---
USK ---NIL SSK ---NIL, SK-----NIL

2) Component - Retrenchment compensation
Recovery amount per labour per every working day ----
USK ---Rs.25.53 ps,  SSK ---Rs.28.79 ps, SK----Rs.33.81 ps

3) Component - Leave with wages
Recovery amount per labour per every working day
USK ---Rs.31.42 ps, SSK ---Rs.35.43 ps,  SK----Rs.41.61 ps

To be released when ~ ---------- After the contractor makes payment to the work men in
the presence of Engineer Incharge and CLC representatives, a certificate to this effect is
to be enclosed with pre-final bill (to be paid with pre-final bill).

Sub-total
USK ---Rs.56.95 ps, SSK ----Rs.64.22 ps, SK----Rs.75.42 ps

4) Component ------------------ Bonus
Recovery amount per labour per every working day
USK ---Rs.51.04 ps,  SSK ---Rs.57.55ps,  SK---Rs.67.59 ps

To be released when =~ ------em-- After the contractor makes the payment to the workmen
in the presence of Engineer Incharge and CLC representatives, a certificate to this effect
is to be enclosed with RA bill / pre-final bill (to be paid with RA bill / pre-final bill as and
when paid by the contractor.

GRAND TOTAL

USK ---Rs.107.99 ps, SSK ---Rs.121.77 ps, SK---Rs.143.01 ps
10% towards profit and over heads of contractor

USK ---Rs.10.80 ps,  SSK ---Rs.12.18 ps, = SK---Rs.14.30 ps
Total recovery amount

USK ---Rs.118.79 ps, SSK ---Rs.133.95 ps, SK---Rs.157.31 ps

Note:

i) The above recovery rates are effective from 01/10/2022. In case of any statutory
revision in minimum wages payable to contract workmen as notified by the Regional
Labour Commissioner (Central), VISAKHAPATNAM from time to time, the above recovery
amounts for workmen category-wise will be revised by RINL/VSP and will be notified
accordingly.

i) Payment against the above component is to be made to the workmen based on effective
wages of last drawn pay.

iii) The contractor shall have to pay the Terminal Benefits like Notice pay (if notice is not
served by the contractor to the workman as per statutory requirements), Retrenchment
compensation, Annual leave with wages and bonus to the contract labour as per
statutory provisions applicable to them at the end of the work order or extension of
contract, if any and as the case may be, through Bank and submit the proof thereof for
the release of Pre-Final/ Final Bill by RINL to the contractor, failing which it will be
deemed that the contractor had not paid the dues to the contract labour and RINL will
release the terminal benefits payable to the contract labour engaged by the contractor
by defraying the same from the amount recovered by and available with it towards the
terminal benefits from the bills of the contractor and any other sums of the contractor
available with the RINL, further the contractor will be debarred for a period of one year
from participating in any of the RINL’s future tenders from the date of the order
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PAYMENT MODE FOR BILL AMOUNTS:
Following are the options available to the Contractors for availing e-payments.

EFT System: Under this system Banks offer their customers money Transfer service from
account of any bank branch to any other Bank Branch. The EFT system presently covers all the
branches of about 77 banks located at 15 centers indicated below, where clearing houses are
managed by RBI i.e.,

i) New Delhi ii) Chandigarh iii) Kanpur iv) Jaipur v) Ahmedabad vi) Mumbai vii) Nagpur viii)
Hyderabad ix) Bangalore x) Chennai xi) Trivendrum xii) Kolkata xiii) Bhubaneswar xiv) Guwahati
xv) Patna.

Direct Credit:  Suppliers opting for this system may open Bank accounts with any one of the
following banks.

i) State Bank of India - Steel Plant Branch

i) Canara Bank - Steel Plant Branch

iii) Bank of Baroda - Steel Plant Branch

iv) State Bank of Hyderabad - Steel Plant Township Branch
v) Andhra Bank - Steel Plant Township Branch
vi) UCO Bank - Steel Plant Township Branch
vii) IDBI - Visakhapatnam Branch

The Successful tenderer shall agree that all the payment due and payable in terms of the
contract will be paid direct to his bank account and he shall give the bank account number and
the address of the Bank in which the money is to be deposited” as per the format given below:

(1) Vendor Code
2 Option : RTGS / EFT
3) Beneficiary Details

a) Name of Beneficiary (Max.35 characters)

b) Bank Name (Max. 35 characters)

c) Branch Name (Max. 35 characters)

d) Account Number (Max. 35 characters)

e) Account type (Max. 35 characters) :
(Savings / Current / Overdraft) [Mention Code No. also]

f) Beneficiary Bank’s IFSC Code (Max. 11 characters):
(For RTGS Mode only)

0) Beneficiary Bank’s MICR Code (Max.09 characters):

(For EFT Mode only)
(Signature of the Party / Contractor)

Name:
Desgn:
CERTIFICATE

Certified that the above particulars are found to be correct and matching with our records in
respect of the above beneficiary.

(Signature of Branch Manager)
Name
Seal of Bank

The contractor has to submit their bank account details in VSP format duly certified by
Concerned Bank Manager for the purpose of making electronic payment before submission of
First Running Account Bill, failing which the bill will not be processed.

The Successful tenderer is required to give an undertaking to the Finance Department of VSP
that the payment made by RINL/ VSP of any sum due to him by directly remitting the same in his
bank, the address and the number of which is to be furnished, shall be in full discharge of the
particular bill raised by him, and that he shall not have any claim in respect of the same”.
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42.5 In respect of payment made through Electronic Fund Transfer mechanism or Direct Credit to the
supplier’s/contractor’s bank account, the supplier/contractor/receiver should intimate
discrepancies, if any, within 10 days from the date of dispatch of intimation letter of payment to
them to Finance Department of VSP failing which it shall be presumed that the funds have
reached to their bank account and that no claims will be entertained after the said 10 days.

43) CLAUSES CONCERNING INPUT TAX CREDIT (ITC) AGAINST GST:
a) The successful tenderer shall take necessary steps to comply with the rules and
provisions of GST law facilitating VSP to avail ITC.

b) Price condition: Tenderers shall quote the price of the goods or services excluding GST.
Applicable GST shall be indicated against each item and will be paid extra on submission
of tax invoice.

In case tenderer opted for composition scheme, GST will not be charged extra and the

price quoted includes the GST applicable to composite scheme. Tenderers have to

specify that they have opted for composition scheme and GST is included as applicable
for composition.

Evaluation criteria:

1. In case of supply of goods or services on which RINL / VSP is eligible to avail GST
input tax credit, evaluation of tender shall be on the basis of landed cost excluding
GST.

2. In case of supply of goods or services on which the employer (RINL/VSP) is not
eligible to avail GST input tax credit, the applicable GST payable by RINL/VSP (in
case of unregistered taxable supplies) or GST to be charged by the registered taxable
supplier as applicable, shall be added to the landed cost for evaluation purposes.

b) The tax invoice raised by the Contractor should clearly mention VSP as the recipient. It
should be ensured that material has been delivered along with the duplicate for
transporter copy of the tax invoice, based on which Input Tax Credit is to be claimed.

d) The duty paying documents shall be submitted as soon as the material is procured by the
agency for incorporation in the work. In case the material is supplied from a third
party, it should be backed up with a GST Tax Invoice from Contractor.

e) Material once received in to the factory would not be allowed to go outside the factory

premises for any reason. Excess/Rejected material will be allowed to be taken back after
complying with the provisions of GST Act.

43.1 Vendor/Supplier/Contractor shall comply with all the necessary statutory compliances including
but not limited to providing GST invoices or other documentation as per GST law relating to the
above supply/service to RINL, uploading the details of the invoice, payment of taxes, timely filing
of valid statutory returns for the tax period in the Goods and Service Tax Portal.

In case of Input Tax Credit of GST is denied or demand is recovered from RINL on account of any
act of the Vendor, including but not limited to non-payment of GST charged and recovered, non-
generation of E-Way Bill, non-filing of Returns, non-uploading/improper uploading of valid
invoices raised on RINL in the Returns etc., the Vendor/Supplier/Contractor shall indemnify RINL
in respect of all claims of tax, penalty and / or interest, loss, damages, costs, expenses and
liability that may arise due to such non-compliance. Such amount shall be recovered from any
payments due to the vendor/supplier/contractor of from security deposit or any other amount
available in the same contract or in other contracts including future contracts.

If any tax has been paid by the vendor/supplier/contractor in pursuance of any demand on
account of suppression, fraud or willful misstatements of facts, then the same shall not be
passed on to RINL through debit notes or invoices or supplementary invoices.

44) RINL reserves the right to reject the offers of tenderers whose performance is poor in awarded /
ongoing works if any.

45) If the tenderer’s quoted price appears to be abnormally low, the Tender Committee may seek
written clarification from the bidder to demonstrate his capabilities to deliver the contract at
offered price. In case the Tender Committee is not satisfied with the tenderer’s clarifications,
the proposal/bid may be rejected. Such tenderer may be recommended for disqualification
from participating while retendering the subject work.
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46) Procedure for Banning of Business Dealings with the Parties / Contractors /
Suppliers / Customers / Purchasers / Bidders/ Tenderers

1. RINL may ban/ suspend the Business Dealing with the agency / remove the agency from the list of
registered supplier/ contractors (with / without inter connected agencies) at any stage of the
contract viz. Tendering, Awarding, Execution and during or even after expiry of Defect Liability
Period/ Warranty/ Guarantee Period on the following grounds:

(a) If the Agency has been convicted of an offence under:
1) The Prevention of Corruption Act, 1988; or

i) The Indian Penal Code or any other law for the time being in force, for causing any loss
of life or property or causing a threat to public health as part of execution of a public
procurement contract.

the Agency shall be debarred for a period as specified in the General Financial Rules (GFR)
issued by Govt. of India;

(b) If it is determined that the Agency has breached the code of Integrity, the Agency shall be
debarred for a period as specified in the General Financial Rules (GFR) issued by Gowt. of
India;

(c) In case of violation/ transgression of Integrity Pact (IP);

(d) If the security consideration, including questions of loyalty of the Agency to the State, so
warrants;

(e) If the Director / Owner of the Agency, proprietor or partner of the firm, is convicted by a Court
of Law for offences involving moral turpitude in relation to its business dealings with the
Government or any other public sector enterprises or RINL, during the last five years;

(F) If there is strong justification for believing that the Directors, Proprietors, Partners, owner of
the Agency have been guilty of malpractices such as bribery, corruption, fraud, substitution of
tenders, interpolations, etc;

(9) If the Agency continuously refuses to return / refund the dues of RINL without showing
adequate reason and this is not due to any reasonable dispute which would attract
proceedings in arbitration or Court of Law;

(h) If the Agency employs a public servant dismissed / removed or employs a person convicted for
an offence involving corruption or abetment of such offence;

(i) If business dealings with the Agency have been banned by the Govt. or any other
public sector enterprise;

(j) If the Agency has resorted to Corrupt, fraudulent practices including misrepresentation of
facts and / or fudging / forging / tampering of documents;

(k) If the Agency uses intimidation / threatening or brings undue outside pressure on the
Company (RINL) or its official in acceptance / performances of the job under the contract;

(I) If the Agency indulges in repeated and / or deliberate use of delay tactics in complying with
contractual stipulations;

(m) Willful indulgence by the Agency in supplying sub-standard material irrespective of whether
pre- despatch inspection was carried out by Company (RINL) or not;

(n) Based on the findings of the investigation report of CBI/ Police against the Agency for
malafide/ unlawful acts or improper conduct on his part in matters relating to the Company
(RINL) or even otherwise;

(0) Established litigant nature of the Agency to derive undue benefit;

(p) Continued poor performance of the Agency in several contracts;

(g) If the Agency misuses the premises or facilities of the Company (RINL), forcefully occupies,
tampers or damages the Company’s properties including land, water resources, forests /
trees, etc.

(Note: The examples given above are only illustrative and not exhaustive. RINL may decide to
ban/suspend business dealing for any good and sufficient reason. Any other banning clauses
mentioned elsewhere in the Tender Documents shall also be considered as a ground for
banning/suspension of business dealing.)
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‘Inter-connected Agency’ shall mean two or more agencies having any of the following features:
() If one is a subsidiary of the other.

(b) If the Director(s), Partner(s) Manager(s) or Representative(s) are common;

(c) If management is common

(d) If one owns or controls the other in any manner

Any allegation(s) against an agency with good and sufficient reasons for banning business dealing
with the agency, except for banning of business dealings with foreign suppliers of coal/ coke, shall
be put up to Standing Banning Committee (SBC) of RINL for investigation.

In case of removal of the agency from the list of registered vendors/ contractors of RINL, the
agency shall not be disqualified from competing in Global/ Open Tender Enquiries (GTE/OTE) but
Limited Tender Enquiry (LTE)/ Single Tender Enquiry (STE)/ Short Open Tender (SOT) may not be
given to the agency concerned.

If the allegations against any agency are of a serious nature, RINL may suspend business dealings
with the agency (with / without inter connected agencies) pending investigation, with/ without any
show cause notice. The suspension shall be for a maximum period of nine months (six months
initial extendable by three months in case investigations are not completed) or till the decision of
SBC, whichever is earlier. In case of suspension of the agency, RINL may consider to discontinue
all the existing contract(s) with the agency. During the period of suspension, no further business
dealing including placement of orders against tenders under finalization shall be made with the
agency w.e.f. the date of suspension.

After issue of suspension order, till the conduct of the agency is under investigation, RINL will not
entertain any correspondence / argument from the agency (except receiving reply to the show
cause notice).

If the agency desires some information / clarification or desires to see any document before
replying to the show-cause notice, the agency may appear in person in the Standing Banning
Committee meeting on the stipulated date and time wherein the agency will be furnished the
desired information including sharing of relevant document. If the agency requests for inspection
of any relevant document in possession of RINL, necessary facility for inspection of documents will
be provided. The agency may correspond only with the SBC.

Convener SBC shall issue notice to the agency asking him/her to attend the meeting in person or
informing him/her that he/she may send his/her representative. The date, time and venue of the
meeting shall be clearly mentioned in the notice. To meet the ends of 'Natural Justice ', two
opportunities will be given to the agency to send their representative. In case of failure, SBC can
proceed ex parté.

Opportunity will be given to the agency to submit any documents or evidence in his defense to
SBC. Cross examination of the agency if required shall also be done by SBC.

The Banning Order based on the investigation by SBC shall be issued to the agency. In case of
Banning of Inter -connected agencies the copy of the Banning Order shall be sent to known inter-
connected agencies also.

Banned/Suspended agencies are not eligible for submission of quotations/offers against any type
of tender (GTE/OTE/LTE/STE/SOT) during the period for which they have been suspended/banned
for business dealings with RINL and if submitted, those quotations/ offers will be treated as
unsolicited and shall not be considered.

The agency may file an appeal against the Banning Order to CMD-RINL within 30 days from the
date of issue of the Banning Order.
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13. Agency, may seek review of the banning order passed originally by RINL, either before or after
filing of appeal before the Appellate Authority or after disposal of appeal by the Appellate
Authority, upon disclosure of new facts / circumstances or subsequent development necessitating
such review.

14. RINL may decide to circulate the name of agency with whom business dealings have been banned,
to the Government Departments, other Public Sector Enterprises, etc. for such action as they deem
appropriate.

15. If business dealing with any agency has been banned by the Central or State Government or any
other Public Sector Enterprise, RINL may, without any further enquiry or investigation, issue an
order banning business dealing with the agency and its inter-connected agencies.

Note: ‘Party / Contractor / Consultant/ Supplier / Purchaser / Customer/ Bidder/ Tenderer’ is indicated
as ‘Agency’.

47) ESI contribution @ 4% (Employer's Contribution @ 3.25% Employees' contribution @ 0.75%)
towards Welfare Allowance (if applicable) as per Clause N0.37.2 and Ad-hoc amount as per
Clause No.37.1 of all the eligible contract workers is to be paid to ESI Authorities by the bidders
/ contractors. The Employer's contribution paid by the bidders / contractors will be reimbursed
by RINL on submission of documentary evidence to the Engineer-in-charge of the work for the
payment made. The workers' contribution shall be deducted from the wages of the workers by
the contractors

48) Bank Guarantee (BG) in Structured Financial Messaging System (SFMS) mode :

A)  The prescribed format in which BGs are accepted is given in General Conditions of Contract (GCC)
available in the website as mentioned below :
www.vizagsteel.com-------- >Tenders-------------w----- >Works Contracts ----------------- >Standard Documents
--------------- >General Conditions of Contract

B)  Vendor/Supplier/Customer shall obtain Bank Guarantee from Branches of Banks (Scheduled
Commercial Bank/ Nationalized Bank etc. which are having SFMS Facility.

C) The Details of BG Advising Bank for sending confirmation of BGs in Structured Financial
Messaging System (SFMS) mode is given below:
Bank : State Bank of India ,Commercial Branch
IFSC Code : SBINO014407
Address : 43-29-54/8, Balaji Metro Chambers,
Dondaparty, Visakhapatnam — 530016.
SWIFT : SBININBB745
In case of New BG, SFMS Message type (MT) should be “760” and in case of Extension or
Amendment SFMS Message type (MT) should be “767” (In case, another Bank is identified by
Management as Advising Bank either for HQ or for Branches for confirmation of Bank Guarantee
through SFMS mode that bank details will be informed.)

D) The email address of issuing bank and local enforcing bank to be indicated along with their
addresses in the BG format.

E) Scanned Copy of Original BG along with SFMS Message should be forwarded by issuing Bank to
concerned Tender / Contract Dept.’s Email id specified in the tender document.

F)  All Bank Charges levied by Advising Bank for confirmation of BGs in SFMS mode relating to
Vendor/Supplier/Customer are to RINL Account.

G) Itis informed to all Vendor/Supplier/Customer etc., that Issuing Bank should submit the BGs to
Works Contacts Department of RINL along with
1. SFMS Message of issuing Branch.
2. Scanned copy of signed Original BG is to be sent to concerned E-mail address of Tendering /

Operating Dept. as mentioned in the Tender Document / Contract.

*kkkkkkkkik
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(This undertaking has to be printed on the letter head of the agency, sign, scan
the same and upload in the Tech RFx folder)

UNDERTAKING LETTER

To

General Manager (WC) l/c
Works Contracts Department
Visakhapatnam Steel Plant
Visakhapatnam-530 031.

Name of work : Repair and Maintenance of Telephone cable
network, LSBC & LSTB systems.

RFx No. TELECOM/2600008817
Sir,

With reference to the Notice Inviting Tender, I/We have gone through the tender
documents downloaded from SRM Portal. 1/We have also gone through the General
Conditions of Contract of VSP available in VSP web site and noted the contents therein.
I/We hereby confirm that I/We shall abide by the Terms and Conditions and General
Conditions of the Contract including Form of Tender, Invitation to Tender, Articles of
Agreement etc. |I/We hereby declare that, I/We have visited, inspected and examined
the site and its surroundings and satisfied ourselves before submitting this tender,
obtained information about the nature of work, facilities that may be required and
obtained necessary information about Working Conditions, risk contingencies etc., which
may influence this tender. We hereby offer to execute & maintain the work during the
defect liability period in conformity with the tender conditions at the respective rates
guoted by us.

I/We do hereby agree that action may be taken as per Bid Security
Declaration(BSD) submitted by me/us if I/We revoke/withdraw/ cancel my/our tender or if
I/We vary any terms in our tender during the validity period of the tender without your
written consent and/or if in the event of Visakhapatnam Steel Plant accepting my/our
tender and I/We fail to deposit the required security money, execute the Agreement and/
start the work within reasonable time (to be determined by the Engineer) after written
acceptance of my/our Tender.

If our Company is a Partnership Firm, if the Partnership Firm is
re-constituted, I/We hereby declare that I/we will submit the latest Notarized

Re-constituted Partnership Deed along with Firm Registration Certificate of the
re-constituted firm and the original Notarized Partnership Deed.

Signature of the Tenderer
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BID SECURITY DECLARATION
(In Lieu of EMD)

Tender No. / RFx No: 2600008817 Dated: (08-04-2024)

I/We have understood that, according to the conditions of Tender document, bids must be
supported by a Bid Security Declaration (BSD). Accordingly, | am / We are submitting this "Bid
Security Declaration” as follows:

I/We accept that, I/We will automatically be debarred from participation in all future tenders of
RINL for a period of three (3) years and also already submitted bids (if any) shall not be
considered for further evaluation, in case of any of the following:

a) If I/'we withdraw/ modify our Bid after tender opening and during the period of bid validity
stipulated in the tender document or any extension thereof.
Or

b) Having been notified of the acceptance of our Bid by RINL, during the period of bid
validity, if 1 / We

i. Fail or refuse to execute the Contract. (or)
ii. Fail or refuse to furnish the security deposit, as stipulated in the Tender Document/Work
Order/ Letter of Acceptance/ Purchase Order. (or)
iii. Fail or refuse to comply with any other aspect of the tender which otherwise would have
involved forfeiture of EMD.

[Signature]

In the capacity of:
[Legal capacity of person signing the Bid Security Declaration]

The bidder shall submit a documentary proof (viz. certified/true copy of board resolution / Power
of Attorney etc.) with respect to Legal capacity of person signing the BSD.

Name:
[Complete name of person signing the Bid Security Declaration]

Duly authorized to sign the bid for and on behalf of: [Complete name of Bidder and Address]

Date: [Date of signing]
Corporate Seal: (wherever applicable)

Note: In case of a Joint Venture / Consortium, wherever allowed, the BSD must be in the name
of all partners to the Joint Venture / Consortium that submits the bid.
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