

DETAILS PUT ON WEBSITE REGARDING CONTRACTS CONCLUDED DURING January, 2019

Civil : Rs.1.00 Cr and above.
 Electrical / Mech. Rs.30 lakhs & above
 Consultancy : 2 Cr & above & 2 largest value contracts

Annexure-II

S. No.	NIT No./Rfx no.& date	Nature of work	Mode of Tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Bid system)	Last date of receipt of tender	Nos. of tenders recd.	Nos. and names of parties qualified after technical evaluation M/s.	Nos. and names of parties not qualified after tech / commercial evaluation	Whether contract awarded to lowest tenderer / evaluated	Fax LOI No./ Detailed LOI No./ Contract No. & date	Name of Contractor M/s.	Value of contract (in lakhs)	Scheduled date of completion of supplies
1	2800000350 dt.9.6.18	Design, Engg & supply of all equipments (FOR site)including commissioning spares for balance works for upgradation of Telecommunication System of BF-1.	Short Open	9.6.18	Two	2.8.18	3	1.Neural Integrated 2.Sunnet Solution	Nectar Infotech	Yes	VSP/CONT/E/014/46/19/PC/E/07 dtd.4.1.19	Sunnet Solutions Pvt. Ltd Flat no. 106, Sri nilayam complex, 5 th Lance, Dwaraka nagar, Visakhapatnam	41.24	3.4.19
2		Storage at site, handling, erection, commissioning & PG Tests of all plant and eqpt including supervision of all site services and insurance for balance works for upgradation of Telecommunication System of BF-1.									VSP/CONT/E014/46/19/PC/E/08 dtd.4.1.19			3.5.19
3	2800000470 Dt.27.11.18	Design, Manufacture and supply: installation of electrostatic Tar Precipitator	LTE	27.11.18	Two	6.12.18	3	1.Elex India 2.KC Cottrell	GE Process Engg	Yes	VSP/CONT/19/PC/Mech/ET P/02 dtd.4.1.19	M/s.Elex India Pvt.Ltd, Wagle Indl. Estate, Thane	228.92	30.9.19
4		Storage, handling, erection of Electrostatic Tar Precipitator									VSP/CONT/19/PC/Mech/ET P/03 dtd.4.1.19			30.9.19
5	2800000372 dt 14.7.18	Shifting of Air Compressor from P-11 to TPP & BH (Chilled Water plant-2)(Supply)	Open	14.7.18	Two	16.8.18	4	1.V&S Constn 2.Vijaya Engg 3.Reshmi Enterprises	Swamy constrn.	Yes	VSP/CONT/PC/MECH/14/Dtd 12.1.19	Reshma Enterprises, Marvel School, New Gajuwaka, Visakhapatnam 26	76.93	11.6.19
6		Shifting of Air Compressor from P-11 to TPP & BH (Chilled Waterplant-2) (Erection)									VSP/CONT/PC/MECH/15/Dtd 12.1.19			11.6.19

7	VSP-86 OF 2010-11 Dtd.15.1.11	Indigenous 2 year Normal O&M Spares for BOF-3 Complex.	Global Open Tender	15.1.11	Two	--	1	SMS India (P) Ltd.,	Nil	Yes	VSP/CONT/PC /MECH/17/Dtd 12.1.19	SMS (I) Pvt., Ltd., Udyog vihar, Gurgaon-122016	232.64	13.10.19
8	2600003241 dt.29.11.18	Civil works for augmentation of existing coal chemical plant for operation of five batteries.	Open	29.11.18	Two	14.12.18	9	1.Sai Lakshmi 2.Orion Enterprises 3.KV Ramana Reddy 4.PJR Project Con.(P) Ltd 5.Surya Sakthi components (P) Ltd	1.D Srinivasa Rao 2.BTL Infra 3.Sai Infra 4.Jahnavi Constn	Yes	VSP/CONT/C(002)/056/19/PC/CIVIL/10 Dtd/17.1.19	Sai Laxmi Enterprises, Greenlands Colony,VUDA Phase-VI, Kurmanapalem, Visakhapatnam-46.	204.74	16.5.19
9	2800000321 dtd.7.5.18	Supply of plant and eqpt. (FOR site) for upgradation of controls by VVVF drives for crane mechanisms of Coke Car repair Shop-1&2 and ARS Crane in CO&CCP.	Open	7.5.18	Two	14.6.18	5	1.Shivpra Cranes Pvt.Ltd., 2.RSP Control Projects Pvt.Ltd	1.Danfoss Industries Pvt.Ltd 2.Control Technique (India) Pvt.Ltd 3.Amtech Electronics India Ltd	Yes	VSP/CONT/E(02)/59/19/PC/Elec/35 dtd.21.1.19	Shivpra Cranes Pvt.Ltd., Saifabad, Hyderabad-500004.	79.99	20.8.19
10		Design, Engg, Storage, Handling, erection of Plant & eqpt. Including commissioning and PG tests, training of VSP personnel and Compre - hensive/Transit, Storage cum erection insurance for upgradation of controls by VVVF drives for crane mechanisms of Coke Car repair Shop-1&2 and ARS Crane in CO&CCP.									VSP/CONT/E(02)/59/19/PC/Elec/36 dtd.21.1.19			20.12.19
11	2800003110 dt 21.4.18	Supply of plant & eqpt. (FOR site) for upgradation of LC cum MCC(41LC5) in Chilled Water Plant-3.	Open	21.4.18	Two	5.6.18	3	1.Jai Enterprises 2.Nandini Enterprises 3.Monitor Engg Works	Nil	Yes	VSP/CONT/E(038)/08/19/PC/Elec/37 dtd.21.1.19	Nandini Enterprises, Plot No.35, Sharpur Nagar, Jeedimetla, Hyderabad-500055	73.49	20.12.19
12		Design, Engg, Storage, Handling, Erection of Plant & eqpt, including commissioning and PG Tests and comprehensive/ Transit, Storage cum erection insurance for upgradation LC cum									VSP/CONT/E(038)/08/19/PC/Elec/38 dtd.21.1.19			20.2.20

		MCC(41LC5) in Chilled Water Plant-3.												
13	2800000430 dtd 9.10.18	Design, Engg and supply of plant, machinery and all equipments (FOR site) including commissioning spares for balance works for extension of business LAN.	Open	9.10.18	Two	26.11.18	3	1.Sunnet Solutions 2.Mastek Systems 3.ACS Technologies ltd	Nil	Yes	VSP/CONT/Expand/E(014)/94/19/PC/Elec/43 dtd .24.1.19	Sunnet Solutions Pvt. Ltd., Flat no.106, Sri nilayam complex 5 th Lance, Dwaraka nagar, Visakhapatnam	169.99	23.6.19
14		Storage, handling, erection, testing, commissioning and PG Tests of plant and eqpt including supervision of all site services and insurance for balance works for extension of Bussiness LAN.									VSP/CONT/Expn/E(014)/94/19/PC/Elec/44 dtd .24.1.19			23.7.19
15	2800000471 dt.26.11.18	Fixing of consultant for preparation of detailed project report (DPR) for installation of Non-recovery(NR-HR) type battery on build, own &operate (BOO) mode of execution and associate facilities in VSP premises for interfacing with the BOO basis Battery as per spec.no.VSP/DEM/DE/18-40"	Open	26.11.18	Two	19.12.18	2	1.MN Dastur Co.(P) Ltd., 2.MECON	Nil	Yes	VSP/CONT/M(099)/151/19/PC/32 dtd 24.1.19	MN Dastur & Co.,(P) Ltd.	33.91	23.4.19
16	2600003252 dtd 30.11.18	Supply (FOR site basis) of all equipment/items for "Augmentation of the existing CCP for operation of five batteries- electrical and instrumentation package.	Open	30.11.18	Two	15.12.18	5	1.Nish techno Projects Pvt.ltd	1.Jai Enterprises 2.Cosmic Power System(P) Ltd. 3.Konstelec Engg Pvt.Ltd 4.Essel Project Pvt.ltd.	Yes	VSP/CONT/E(02)/61/19/PC/E/21 Dtd 14.1.19	Nish Techno Projects Pvt. Ltd.,, C-20/2, R.No.15, Hoji Wale Indl. Estate, Sachin Palsane Road, Surat-394230	365.20	13.9.19
17		Erection, testing and commissioning of all equipment/iems for "Augmentation of the existing CCP for operation of five batteries-electrical and instrumentation package									VSP/CONT/E(02)/61/19/PC/E/22 Dtd 14.1.19			13.9.19

18	2800000460 dtd 24.11.18	Design, Engg, and supply of Plant and eqpt including technological structures (FOR) augmentation of existing CCP of RINL- Ammonia Columns Package SE-04	LTE	24.11.18	Two	17.12.18	2	1.E&C Projects Pvt.Ltd.	1.ISG EC	Yes	VSP/CONT/19/PC/M/Ammonia/82/dtd.23.1.19	E&C Projects Pvt.Ltd., GT Road, Ghaziabad-201009	381.73	13.10.19
19		Storage, Handling, erection of plant and equipment –Ammonia Columns Package SE-04									VSP/CONT/19/PC/M/Ammonia/83/dtd.23.1.19			13.10.19
20	2800000444 dt 9.1.18	Storage, handling, erection of plant and equipment, building structures, refractories including commissioning and PG Tests of PGC including Civil works and dismantling of Existing equipment, refractories and building structures.	LTE	9.1.18	Two	24.11.18	3	1.Nubag 2.Sri Lakshmi Prabha 3.BTLEPC	Nil	Yes	VSP/PC/Mech/CCP/PGC/10 dtd 9.1.19	Sri Lakshmi Prabha Engg. Ind. Pvt.Ltd., IDA, Auto nagar, Visakhapatnam – 530 012	761.14	8.10.19
21		D&E, Manufacture, fabrication, assembly, testing of cooler, Supply (FOR) Visakhapatnam Steel Plant, Visakhapatnam of PGC Package.									VSP/PC/Mech/CCP/PGC/9 dtd 9.1.19			8.10.19

Checked by : AGM(PC)/AK Jha