
RASHTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

(A Govt. of India Enterprise)
 W03 - T J RAO

WORKS CONTRACTS DEPT, VISAKHAPATNAM STEEL PLANT,
VISAKHAPATNAM - 530031, ANDHRA PRADESH -

INDIA
PHONE: 9177161699,

e-Mail Id:  jagadeesh@vizagsteel.com

NOTICE INVITING TENDER (NIT)

NIT TYPE:  2-PRT % BID E-RFX

VSP/1200/UTIL(O)/2018/00339

NIT NUMBER & DATE: 2600002342 Dated 03.05.2018

OPEN  TENDERS IN THE PRESCRIBED FORM ARE INVITED FROM THE REPUTED /  EXPERIENCED  TENDERERS
FOR THE FOLLOWING

1. NAME OF THE WORK:

OPERATIONAL ASSISTANCE FOR ASU-IV & ASU-V AREAS OF UTILITIES DEPARTMENT

2  KEY INFORMATION:

Type of Bid Type of
Submission

EMD in INR Submission Dead
Line date & time in

Bid Opening Date &
time in Hours

TWO PART BID E BID 75000.00 29.05.2018
 15:00

29.05.2018
 15:30

CONTRACT PERIOD           :  12 MONTHS
DLP                                         :  - NIL -
ENGINEER IN-CHARGE      : AGM(Tech) / UTILITIES
ESTIMATION AMOUNT       : Rs.98,07,531=75ps
WELFARE ALLOWANCE   : APPLICABLE

3  OFFER VALIDITY DATE:

           Your offer should be valid upto 28.09.2018.

4  CURRENCY:

            INR.

5 ELIGIBILITY/EXPERIANCE CRITERIA :

Single Work Order Value in INR Annual Turnover in INR

4903765.88 [ 49.03 Lakh] 2942259.53 [ 29.42 Lakh]

                                    ANY SINGLE WORK

 6. NATURE & SCOPE OF WORK:

OPERATIONAL ASSISTANCE FOR ASU-IV & ASU-V AREAS OF UTILITIES DEPARTMENT
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7 ITEM DETAILS/BOQ:

AS PER BOQ

8 LIST OF TENDER DOCUMENTS:

          This document along with those avaialble in cFolders as below, constitute the complete Tender (NIT)
1. TENDER SCHEDULE
2. UNDERTAKING LETTER

9       E-RFX SUBMISSION PROCEDURE - 2 PART:

RINL is employing SAP SRM 7.0 for Electronic Tendering System. E-RFx Response to be submitted electronically through System
only. No physical  paper/print needs to be submitted. Bidders need to have UserID and Password to participate in SRM E-Tenders. All
enlisted vendors of RINL would be provided User ID and password for participating in  RINL E-Tenders. If a Bidder who  wish to
participate is not presently enlisted with RINL or not having User ID Password can obtain the same through Registration of Suppliers
(RoS) system by providing requisite details well before the RFx Submission deadline. Bidders to go through the User Manual of RoS
system  available in SRM Portal for detailed steps for obtaining User ID & Password.

In 2-Part E-RFx, Technical RFx Response is uploaded to PQC/Tech RFx cFolder and Price RFx is quoted in Biding Engine.
E-Tendering User Manual available in SRM Portal contains the procedure participating in RINL  E-Tenders.

Bidders to ensure the following before submitting the 2-Part E-RFx Response
a.All Mandatory questions are answered and Requisite documents are uploaded into PQC  cFolder including the EMD Submission

proof.
b.All Techno-Commercial documents required as per tender document are uploaded into "Tech RFx" cFolder.
c.Prices and Taxes (Conditions) are quoted in the bidding engine.

Then upon ensuring confirmation of RFx response is  complete and contains no errors, RFx Response to be Submitted.

Bidders to ensure that E-RFx Response submission is done before"Submission deadline date  & Time" indicated in the NIT Key
informationat 2 above. RFx can be "withdrawn" and modified as long as "Submission deadline date & Time" is not over. RFx
Response cannot be modified once Submission deadline time passed.

10       E-RFX OPENING PROCEDURE - 2 PART:

E-RFx Responses are opened in the system Electronically.

System allows opening of RFx responses only after the specified date and Time as indicated at 2 Key information above. Authorized
Tender opening officers through the process of "Simultaneous Log-on" shall   open the RFx Responses in System.

For 2-Part E-RFx first "PQC" & "Tech RFx" cFolders are opened in   the system through Simultaneous Log-on Process. Then Price
RFx responses will be opened on  a specified Date & Time through Simultaneous  Log-on process for Techno-Commercially Accepted
Responses on intimation  to Bidders.

11       DOCUMENTS TO BE UPLOADED IN TECH BID C FOLDER:

A) For Earnest Money Deposit:  Agencies to transfer the Earnest Money to the Account No. 915020053600067 of Axis Bank Ltd.,
payable  at Gajuwaka Branch (Branch Code 075).  The IFSC Code is UTIB0000075 and  SWIFT Code is AXISINBB075.
CASH DEPOSITS TOWARDS EARNEST MONEY DEPOSIT (EMD) IN THE ABOVE SAID AXIS BANK WILL NOT BE

ACCEPTED AND SUCH OFFERS WILL BE REJECTED.

(i)  Agency has to indicate the  Bank UTR Numbers (NEFT Transaction Id Numbers)  of  Earnest Money Deposit (EMD) in the
Questions tab section which is mandatory.
If the agency seeks exemption from submission of EMD, the agency needs to submit the following:
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  (i)   District Industries Centre [Acknowledge of Entrepreneur Memorandum ie. EM (Part # II)
  (ii)   Khadi and Village Industries Commission
  (iii)  Khadi and Village Industries Board
  (iv)   Coir Board
  (v)    National Small Industries Corporation (NSIC)
  (vi)   Directorate of Handicrafts Handloom
  (vii)  Any other body specified by Ministry of MSME

B) Statutory Documents to be submitted, wherever required
  i) Electrical License (For Electrical contracts) Agencies having valid Electrical license  issued by any State Licensing Board /

Authority will only be considered
  ii) Boiler License (For cases  wherever required) Agencies should have boiler repair license, Category-1 issued by the Directorate of

Boilers,Andhra Pradesh
  iii) Competency Certificate issued by Director of Factories, AP
For Persons competent to carry out Inspection & Certification of Lifting Equipments, Pressure Vessels and Elevators etc

VSP reserves the right to reject the offer in case  the required documents are not submitted.

12       E-RFX EVALUATION PROCESS:

(a) Pre-qualification evaluation shall be done based on the documents submitted by the bidders in PQC & Tech RFx cFolders.
(b) All the RFxs shall be evaluated on the basis of landed cost only which includes all taxes and duties but excluding Goods & Service

Tax (GST).
(c) TAL1 (Technically accepted L1) price arrived by the system  shall follow automatically to Auction document as start bid price for

all cases of Reverse Auction and will be visible in the system only after the start time of Live Auction (E-Reverse Auction).
(d) On completion of Live Auction, composite comparative statement is generated by the system considering the RFx Prices and

Reverse Auction Prices.  Placement of Order shall be considered on the L-1 price so arrived.
(e) Notwithstanding anything specified in this tender documents, RINL, in its sole discretion, unconditionally and  without having to

assign any reason, reserves the following rights:
(i) To reject the response whose performance is poor in awarded / ongoing works if any.
(ii) To give purchase preference to Public Sector Undertakings wherever applicable as per Government Policy / Guidelines
(iii) To extend purchase preference to Local MSEs (Micro  & Small Enterprises) as per prevailing guidelines of RINL subject to

submission of documents as stipulated in Detailed Terms & Conditions of NIT.

13       REVERSE E-AUCTION PROCESS:

RINL shall have the option of resorting to reverse e-auction on SAP SRM LIVE AUCTION PLATFORM. All technically and
commercially acceptable bidders  would be required to  participate in the reverse e-auction and quote from a start Price. In reverse
e-auction the bidders would  be  required to quote prices  on the basis of landed cost but excluding GST. Definition of key terms for
RINLs SAP SRM Live-auction (E-Reverse Auction)user manual is available  in SRM Portal. No  separate User ID and Password is
required for  participating in Live  Auction. User ID and Password used for  Participating in E-Tendering to   be used for Live Auction
also.

14       GENERAL INSTRUCTIONS:

1) The documents submitted by the tenderers in respect of pre-qualification evaluation criteria are final and no further correspondence
/ clarifications / submissions in this regard shall be entertained.

2) Scope of work, Bill of Quantities (BOQ), Terms and Conditions, given in the tender  documents(placed in the cFolder Publisher
area) is final. On verification, at any time, whether the tenderer is successful or not, if any of the documents submitted by the tenderer
including the documents downloaded from our website are  found tampered /altered/ incomplete, they are liable for  actions like
rejection of the tender, cancellation and termination of the contract, debarring etc., as per the rules of the company.
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3) It will be presumed that the  tenderers have gone through the General Conditions, Special  Conditions and Instructions to  tenderer
etc., of the contract available in the website which shall be binding on him  / them.

4) The tenderer shall download the NIT documents etc (TENDER SCHEDULE) available in Tech RFx  cFolder Publisher Area on the
RINLs SRM Portal in totality and upload the same along with the Undertaking letter in Tech RFx cFolder.

5) The bidder shall be governed  by the General Conditions of Contract of Supply which is available on VSPs website which  can  be
freely accessed and downloaded.

6) Tenders submitted against the NIT / Tender shall not be returned in case the tender opening date is extended / postponed.  Tenderers
desirous to modify their offer / terms may submit their revised / supplementary offer(s) within the extended TOD.

7) (i) Tenderers shall submit GST Registration Certificate under GST act if available.  If  not available successful tenderer shall
produce Registration Certificate under GST Act, wherever applicable, before signing the Work Order / Letter  of Acceptance and
submit a copy of the same.
  (ii) Tenderers shall submit the PF Registration Certificate  if available, if not available  successful tenderer shall submit PF

Registration Certificate before commencement of the work.

8) VSP after opening of tender/bid document may seek in  writing, documents/ clarifications which are necessary for evaluation of
tender / bid document from the Tenderers/ bidders or issuing authority for confirmation of eligibility/ pre-qualification stipulated in the
NIT.

9) If it comes to the notice of  VSP at any stage right from request for registration/ tender document that any of the  certificates/
documents submitted by applicant for registration or by bidders are found to be false/ fake/ doctored, the party will be debarred from
participation in all VSP tenders for a period of 05(FIVE) years including termination of contract, if awarded. E.M.D/ Security Deposit
etc., if any will be forfeited.  The contracting agency in such  cases shall make good to VSP any loss or damage resulting from such
termination.  Contracts in operation any where in VSP will  also be terminated with attendant fall outs like forfeiture of E.M.D./
Security Deposit, if any, and recovery of risk and cost charges etc., Decision of V.S.P Management will be final and binding.

10) The date  of opening of the PQC and Tech RFx response shall be the date of tender opening.

11) Successful tenderer should be in a position to produce, after opening of the price bids, the Original Certificates  in support of the
attested copies of relevant documents submitted along with tender document. Failure to produce the original certificates at this stage in
support of the attested copies of Electrical License/ any other documents etc. submitted earlier would result in disqualification and
forfeiture of EMD and also liable for debarring from participation in VSP tenders.

12) RINL will not be responsible for any delay/ loss/ any website related problems in downloading the tender documents etc. RINL
reserve the right to  (A) Split  and award the work to more than one agency, (B) Reject any  or all the tenders or to accept any tender
wholly or in part or drop the proposal of receiving tenders at any time without assigning any reason there of and without being liable to
refund the Tender fee thereupon.

RINL VIGILENCE TOLL FREE NUMBER: 1800 425 8878

 SD/-
 T J RAO

ANNEXURE:

 1       INSTRUCTIONS TO TENDERERS:
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1) Tender shall be submitted in  the prescribed form issued by VSP in the RINL SRM Portal, Government Portal. The Tender
documents issued are not transferable. Tender documents downloaded shall be submitted wholly without detaching any part.

2) The Tenderer shall agree to VSPs terms and conditions, specifications/ scope of work, etc., and quote their Total Amount in figures
only. Tender shall be for the entire scope of work mentioned in the tender documents.
3) Price condition: Tenderers shall quote the price of the goods or services, excluding GST.   Applicable GST shall be indicated

against each item and will be paid extra on submission of tax invoice.
In case tenderer opted for composition scheme, GST will not be  charged extra and the price quoted includes the GST applicable to

composite scheme.  Tenderers have to specify that they have opted  for composition scheme and GST is included as applicable for
composition.
  Evaluation criteria:
      1. In case of supply of goods or services on which RINL / VSP is eligible to avail GST input Tax Credit,  evaluation of tender shall

be on the basis of landed cost excluding GST.
      2. In case of supply of    goods or services on which the employer (RINL/VSP) is not eligible to avail GST input tax  credit, the

applicable GST payable by RINL/VSP (in case of unregistered taxable supplies) or GST to be charged by the  registered taxable
supplier  as applicable,  shall be added to the  landed cost for evaluation purposes.

4) If by any reason the tender opening is postponed to any other date, the same will be placed in RINLs SRM Portal and in the Notice
Board at Works Contracts Department.  Tenderers shall see the SRM Portal / Notice Board regularly and keep themselves informed in
this matter.

5) Before quoting, the tenderer  shall necessarily contact the Engineer and fully understand the job, scope of work, unit of
measurement, mode of measurement, scope of supply of materials by VSP if any, working conditions, shutdown arrangements, Labour
deployment requirements, risk contingencies and such other factors which may affect their tender.

6) Tenders shall be kept open for acceptance for a period 4 (Four) MONTHS from the date of opening of tender.

7) Corrections/ amendments/ replacement to/ of the Deficient documents / Financial  Instruments for EMD  shall not  be sought in the
following cases where:
i) There is evidence of Tampering/ Unauthorized correction.
ii) The value of Financial instrument(s)/ document(s) is falling short of the value stipulated in the NIT.
iii) The Validity of the BG(s) as on Initial TOD is falling short of the minimum Validity period stipulated in the tender.
iv) Discrepancy  exists in the name of Payee/ Beneficiary.
v) The Bidder fails to submit EMD or submission of UTR No./ Receipt No.

 2       EMD SUBMISSION PROCESS:

1) In case of Earnest Money Deposit being less than or equal to Rs. 5 Lakhs, Earnest Money Deposit shall be by means  of NEFT.  No
other mode of payment will be accepted.   However, in case EMD exceeds Rs.5 Lakhs, tenderers have the option to submit the same in
the form of Bank Guarantee (In the format as enclosed to the GCC) from any Scheduled Commercial Bank, encashable at
Visakhaptnam.  Bank Guarantees shall be valid for a minimum period of 04(Four) months from the Bid opening date. The above  shall
supercede the instructions regarding Form of EMD elsewhere in the tender document.

2) Public Sector Enterprises of  State / Central Government Undertakings are exempted from submission of Earnest Money Deposit
(EMD) provided they submit a letter requesting for exemption from submission of EMD along with their offer.

3) EXEMPTIONS / PREFERENCES FOR MICRO AND SMALL ENTERPRISES:

1. Micro and Small Enterprises (MSEs) are exempted from submission of Cost of Tender Documents / Tender Processing Fee (CTD),
Earnest Money Deposit (EMD), and Security Deposit (SD), irrespective of whether the service is to be carried out within or outside
their premises subject to submission of proof of enlistment / registration with any of the following agencies:

    (i)   District Industries Centre [Acknowledge of Entrepreneur Memorandum  ie. EM (Part # II)
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    (ii)  Khadi and Village Industries Commission
    (iii) Khadi and Village Industries Board
    (iv)  Coil Board
    (v)   National Small Industries Corporation (NSIC)
    (vi)  Directorate of Handicrafts Handloom
    (vii) Any other body specified by Ministry of MSME

Note:
(a) Tender documents are uploaded in the websites (www.vizagsteel.com; www.pubtenders.gov.in; http://eprocure.gov.in ) and are to

be down loaded from there only.
(b) The Micro and Small Enterprises registered for the particular trade/items for which the tender is relevant, would only be eligible

for exemption.
(c) As regards Security Deposit  (SD) exemption, the MSEs shall  be required to submit a #Performance Guarantee Bond# of  requisite

value inthe prescribed pro-forma in lieu of Security Deposit.  It may be noted that waiver of SD is permitted only up to the monetary
limit as specified in the proof of enlistment for which the unit is registered.

2. Preference to MSEs shall be considered under the following conditions:
  (i)   When the work is to be awarded to more than one tenderer, as stated in NIT.
  (ii)  In such cases the package size / value is pre-decided and indicated in the NIT.
  (iii) MSEs shall have valid enlistment / registration with specified agencies (as above), in relevant category.  The successful tenderer

should ensure that the same is valid till the end of the contract period.
  (iv)  The offer / bid of MSE shall be within the price band of  L1 +15% and upon their matching with the final negotiated price of

(L1being other than MSE).
On fulfilling the above conditions, the eligible MSEs shall be considered for award of the rest of the package(s) (after negotiating the

final L1 price) of aggregate value not less than 20% of the total tendered value, in the order of their ranking in the bid.  In case there
are more than one eligible MSEs  with one or more owned by scheduled caste and scheduled tribe entrepreneurs, package(s)   not
lessthan 4% of the tendered value shall be considered for awarding to MSEsowned by SC ad ST Entrepreneurs.  The preferential award
of  work shallcease once the limit of 20% of tendered value is attained.  Furtherallotment / award would be based on inter-se ranking of
the rest of thetenderers other than who are already considered for  allotment/award ofpackage, subject to their matching with the
 final L1 negotiated price.
4) EMDs of unsuccessful tenderers will be refunded after reasonable time without interest.
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1 SCOPE OF WORK 

 

 

1.0      BOQ No. 1 : Shift wise deployment of personnel to carry out  various operational 

            functions of Air Drying Station-1A at compressor house-1.

      The manpower required to be deployed in each shift for various 

functions. The  contractor shall ensure deployment of indicated manpower every 

shift failing which penalty shall be imposed as per the penalty clause. The shift wise 

job includes the activities as directed by shift unit -in-charge/engineer or his 

representative but not limited to the following: 

1.1 Assisting shift-in-charge or his representative for shift wise local operation of 

all equipments connected to ADS-1A. 

1.2 Assisting in checking of all equipments, process pipelines , observation and 

recording of any abnormalities/defects during operation. 

1.3 Checking continually for leakages of water & utilities like, Compressed air, 

chilled water  and to inform shift-in-charge/engineer or his representative 

immediately in case of any leaks for optimum consumption and to avoid 

wastage. 

1.4 Consumer complaint received, if any, to be informed to shift in-charge/ 

engineer or his representative immediately and to assist VSP staff in 

normalizing the complaint as per the guidelines issued by shift in-charge. 

1.5 Assisting in trial runs of equipments after repair, scheduled changeover of 

equipments, monitoring of de-watering pumps etc 

1.6 Log sheet in VSP’s prescribed format to be maintained  by entering the 

technical / operating parameters of the system on hourly basis.   

1.7 The technical parameters of the equipment shall be maintained strictly as 

per the instructions provided by shift in-charge as per the standard operating 

procedures (SOP) duly approved by VSP. 

1.8 Carry out schedule jobs as per schedule duly approved by VSP 

1.9 Whenever the equipment parameters go beyond the approved norms, they 

shall be brought to the notice of shift in-charge. 

1.10  Any other jobs assigned by the engineer in charge or his representatives. 
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2 SCOPE OF WORK 

 

2.0      BOQ No. 2: Shift wise deployment of personnel to carry out  various operational  

    functions of ADS-2A at compressor house-2.                      

The manpower required to be deployed in each shift for various functions. The 

contractor shall ensure deployment of indicated manpower every shift failing which 

penalty shall be imposed as per the penalty clause. The shift wise job includes the 

activities as directed by shift unit -in-charge/engineer or his representative but not 

limited to the following: 

2.1     Assisting shift-in-charge or his representative for shift wise local operation of 

all equipments connected to ADS-2A. 

  2.2 Assisting in checking of all equipments, process pipelines, observation and 

recording of any abnormalities/defects during operation. 

  2.3      Checking continually for leakages of water & utilities like:  compressed air, 

chilled water and to inform shift-in-charge/engineer or his representative 

immediately in case of any leaks for optimum consumption and to avoid 

wastage. 

2.4      Consumer complaint received, if any, to be informed to shift in-charge/ 

engineer or his representative immediately and to assist VSP staff in 

normalizing the complaint as per the guidelines issued by shift in-charge. 

  2.5      Assisting in trial runs of equipments after repair, scheduled changeover of   

equipments, monitoring  of de-watering pumps etc. 

2.6     Log sheet in VSP’s prescribed format to be maintained by entering the 

technical / operating parameters of the system on hourly basis. 

2.7      The technical parameters of the equipment shall be maintained strictly as per 

the instructions provided by shift in-charge as per the standard operating 

procedures (SOP) duly approved by VSP. 

2.8       Carry out schedule jobs as per schedule duly approved by VSP. 

2.9.     Whenever the equipment parameters go beyond the approved norms, they   

           shall be brought to the notice of shift in-charge 

2.10     Any other jobs assigned by the engineer in charge or his representatives. 

3.0      BOQ No.3: Shift wise deployment of skilled personnel to carry out 

Various operational  functions of  ASU 4 along with Feed Air compressor   and 

argon PRS at PRMS-2 & MP Nitrogen compressors NC-1 & 2  of ASU-5.  
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3 SCOPE OF WORK 

 

The manpower required to be deployed in each shift for various functions. The 

contractor shall ensure deployment of indicated manpower every shift failing which 

penalty shall be imposed as per the penalty clause. The shift wise job includes the 

activities as directed by shift unit -in-charge/engineer or his representative but not 

limited to the following: 

3.0   Assisting shift wise local operation of all equipments connected to ASU-IV &                                                

connected compressor and MP nitrogen compressors 1 & 2 of ASU-5. 

3.1   Monitoring of argon pressure reduction station (PRS) at PRMS-2. 

3.2   Assisting in checking of all equipments pipelines related to cooling water, Air, 

Oxygen , Nitrogen and Argon. Observation and recording of any 

abnormalities/defects during operation. 

3.3   Checking continuously for leakages of water & utilities like Oxygen, Nitrogen, 

Argon, Compressed air and chilled water,  and to inform shift in-charge/ 

engineer or his representative immediately for optimum consumption and to 

avoid wastage. 

3.4   Consumer complaint received, if any, to be informed to shift in-charge/ 

engineer or his representative immediately and to assist VSP staff in 

normalizing the complaint as per the guidelines issued by shift in-charge. 

3.5   Assisting of trial runs of equipments after repair, scheduled changeover of 

equipments. 

3.6   Log sheet in VSP’s prescribed format to be maintained by entering the 

technical / operating parameters of the system on hourly basis  

3.7   The technical parameters of the equipments shall be maintained strictly as 

per the instructions provided by shift in-charge as per the standard operating 

procedures (SOP) duly approved by VSP. Healthiness of stand by equipments 

are to be checked regularly along with VSP staff. 

3.8 .  Whenever the equipment’s local parameters go beyond the approved 

norms, they shall be brought to the notice of shift in-charge  

3.9  Assisting in starting & stopping of equipments are to be carried out as per the 

instruction of shift- in-charge. 

3.10 Back flushing of equipments as per requirement.  

3.11  Assisting in VI piping inspection & condition monitoring. 

3.12 Assisting in Cold box inspection & condition monitoring. 

3.13 Assisting in Carrying out schedule jobs as per schedule duly approved by 

VSP 
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4 SCOPE OF WORK 

 

3.14 Assisting in Work permit processing.    

3.15 Coordination with sales persons of tankers for sale of LIN/LOX/LAR  & safe 

connection, disconnection &despatch of tankers at the premises. 

3.16 Assisting in filling V-30 Argon storage tank and monitoring of V-30 local 

parameters. 

3.17 Assisting in Monitoring of fire fighting and fire fighting pump house and 

assisting in checking /simulation of FDA detectors as per schedule. 

3.18 Assisting monitoring of Air conditioning and ventilation systems in ASU-4, 

SWGR and 33/11 KV substation of ASU-4. 

3.19  Assisting in cross checking of purities along with portable analyser. 

3.20 Any other jobs assigned by the engineer in charge or his representative. 

4.0      BOQ No. 4 : Deployment of unskilled personnel to carry out jobs  like cylinders 

painting, cylinders movement/shifting, assisting in  cylinders filling & assisting in hydraulic 

testing job at cylinder filling station of  ASP.   

                       The manpower required to be deployed in each shift for various functions. 

The contractor shall ensure deployment of indicated manpower every shift failing 

which penalty shall be imposed as per the penalty clause. The shift wise job 

includes the activities as directed by shift unit -in-charge/engineer or his 

representative but not limited to the following: 

4.0    Shall assist VSP manpower in connecting and disconnecting of O2/N2/Argon  

         cylinders 

4.1   Shifting of empty cylinders from empty bay to filling manifold & Shifting of  

         filled cylinders from filling manifold to empty bay. 

4.2 Replacement of damaged cylinders caps.  

4.3  Shall assist VSP manpower during Hydraulic testing of cylinders. 

4.4 Assist in Checking filled cylinders purity as & when required. 

4.5 Punching of cylinders numbers. 

4.6 Assist in Painting of rusted cylinders after removing old paint. 

4.7 Any other jobs assigned by the engineer in charge or his representatives. 

5.0      BOQ No. 5 : shift wise deployment of personnel to carry out various operational  

   activities of PRS-3.                                                  

The manpower required to be deployed in each shift for various functions. The 

contractor shall ensure deployment of indicated manpower every shift failing which  
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5 SCOPE OF WORK 

 

penalty shall be imposed as per the penalty clause. The shift wise job includes 

the activities as directed by shift unit -in-charge/engineer or his representative but not 

limited to the following: 

5.0  Assisting Shift in-charge or his representative for shift wise field  operation of 

all equipments connected to PRS-3 (Oxygen & Nitrogen) at SMS-2 area. 

5.1 Assisting in Checking of all equipments, pipelines related to utilities,   

          observation and recording of any abnormalities/defects during operation. 

  5.2   Checking continuously for leakages of utilities like Oxygen, Nitrogen, and 

instrument air and to inform shift in-charge/engineer or his representative 

immediately in case of any leaks for optimum consumption and to avoid 

wastage. 

5.3  Consumer complaint received, if any, to be informed to shift in-

 charge/engineer or his representative immediately & to assist VSP staff in 

 normalizing the complaint as per guidelines issued by shift in-charge. To 

 assist in maintaining PRS-3 housekeeping. 

5.4     Log sheet in VSP’s prescribed format to be maintained by entering the  

 Technical / operating parameters of the system on hourly basis, log sheets 

 shall be supplied by VSP. 

5.5     The technical parameters of the equipment shall be maintained strictly as 

  per the instructions provided by shift-in-charge as per the standard  

  Operating procedures (SOP) duly approved by VSP. 

5.6      Whenever the equipment parameters go beyond the approved norms,  

   they shall be brought to the notice of shift –in-charge 

5.7     Assisting in Carrying out schedule jobs as per schedule duly approved by 

 VSP 

5.8      Any other jobs assigned by the engineer in charge or his  representatives.                                     

 
6.0      BOQ No. 6  : Shift wise deployment of personnel to carry out various operational 

    functions of ASU 5 at control room and field.                      

The manpower required to be deployed in each shift for various functions. The 

contractor shall ensure deployment of indicated manpower every shift failing which 

penalty shall be imposed as per the penalty clause. The shift wise job includes the 

activities as directed by shift unit -in-charge/engineer or his representative but not 

limited to the following: 
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6 SCOPE OF WORK 

 

6.1  Assisting Shift in-charge or his representative for shift wise local operation of all 

equipments connected to ASU-V field and connected compressors. 

6.2   Assisting in checking of all equipments, pipelines related to cooling water, 

chilled water, drinking water, Air, Oxygen, Nitrogen and Argon, observation and 

recording of any abnormalities/defects during operation. 

6.3   Checking continuously for leakages of utilities like Oxygen, Nitrogen, Argon  

and Compressed air and to inform shift in-charge/engineer or his representative 

immediately in case of any leaks for optimum consumption and to avoid 

wastage. 

6.4   Consumer complaint received, if any, to be informed to shift in-    

charge/engineer or his representative immediately & to assist VSP staff in 

normalizing the complaint as per guidelines issued by shift in-charge. 

6.5  Assisting in trial runs of equipments after repair, scheduled changeover of 

equipments and monitoring of de-watering pumps etc 

6.6   Log sheet in VSP’s prescribed format to be maintained by entering the 

technical / operating parameters of the system on hourly basis  

6.7   The technical parameters of the equipments shall be maintained strictly as per 

the instructions provided by shift-in-charge as per the standard operating 

procedures (SOP) duly approved by VSP. 

6.8 .  Whenever the equipment’s local parameters go beyond the approved norms, 

they shall be brought to the notice of shift –in-charge . 

6.9  Assisting in starting & stopping of equipments are to be carried out as per the 

instruction of shift in-charge 

6.10 The technical parameters of the equipments shall be maintained strictly as 

per the instructions provided by shift in-charge as per the standard operating 

procedures (SOP) duly approved by VSP. Healthiness of stand by equipments 

are to be checked regularly along with VSP staff Any other jobs assigned by the 

engineer in charge or his representatives. 

6.11 Back flushing of equipments as per requirement.  

6.12  Assisting in VI piping inspection & condition monitoring. 

6.13 Assisting in Cold box inspection & condition monitoring. 

6.14 Assisting in Work permit processing.   

6.15 Assisting monitoring of Air conditioning and ventilation systems in ASU-5, 

SWGR and LBDS of ASU-5. 
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7 SCOPE OF WORK 

 

6.16 Coordination with sales persons of tankers for sale of LIN/LOX/LAR  & safe 

connection, disconnection & despatch of tankers at the premises. 

6.17 Assisting in filling V-30 Argon storage tank and monitoring of V-30 local 

parameters. 

6.18 Assisting in Monitoring of fire fighting, fire fighting pump house and assist in 

checking /simulation of FDA detectors  as per schedule. 

6.19 Assisting in cross checking of purities along with portable analysers. Any 

other jobs assigned by the engineer in charge or his representatives 

6.20 Any other jobs assigned by the engineer in charge or his representatives. 

7.0      BOQ No. 7 : Shift wise deployment of personnel to carry out various operational 

    functions of LIN,LOX storage system and DG set system. 

  The manpower required to be deployed in each shift for various functions. The 

contractor shall ensure deployment of indicated manpower every shift failing which 

penalty shall be imposed as per the penalty clause. The shift wise job includes the 

activities as directed by shift unit -in-charge/engineer or his representative but not 

limited to the following: 

7.1 Assisting shift-in-charge or his representative for shift wise local operation of all    

equipments   connected to LIN& LOX storage, pumping & vaporization system 

including DG Set  at ASP-2 Complex. 

7.2  Assisting in checking of all equipments, pipelines related to cooling water and 

drinking water, observation and recording of any abnormalities/defects during 

operation. 

7.3 Checking continuously for leakages of utilities like Oxygen, Nitrogen, Argon, 

Compressed air and chilled water and to inform shift in-charge/engineer or his 

representative immediately in case of any leaks for optimum consumption and to 

avoid wastage. 

7.4 Consumer complaint received, if any, to be informed to shift in-    

charge/engineer or his representative immediately & to assist VSP staff in 

normalizing the complaint as per guidelines issued by shift in-charge. 

7.5   Assisting in trial runs of equipments after repair, scheduled changeover of 

equipments. 

7.6   Log sheet in VSP’s prescribed format to be maintained  by entering the 

technical / operating parameters of the system on hourly basis  
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8 SCOPE OF WORK 

 

7.7   The technical parameters of the equipment shall be maintained strictly as per 

the instructions provided by shift-in-charge  as per the standard operating 

procedures (SOP) duly approved by VSP. 

7.8  Assisting in starting & stopping of equipments are to be carried out as per the 

instruction of shift- in-charge. 

7.9  Whenever the equipment parameters go beyond the approved norms, they shall 

be brought to the notice of shift –in-charge  Any other jobs assigned by the 

engineer in charge or his representatives. 

7.10 Assist in Coordination with sales persons of tankers for sale of LIN/LOX/LAR   

& safe connection, disconnection &despatch of tankers at the premises 

7.11 Any other jobs assigned by the engineer in charge or his representatives. 

       
8.0      BOQ No. 8 : Shift wise deployment of personnel to carry out various operational 

    functions of PRS (BF enrichment ) oxygen control station. Located 

    in ASU-5 area (8.5 kscg O2, 18kscg O2, 18 kscg Argon). 

 The manpower required to be deployed in each shift for various functions. The 

contractor shall ensure deployment of indicated manpower every shift failing which 

penalty shall be imposed as per the penalty clause. The shift wise job includes the 

activities as directed by shift unit -in-charge/engineer or his representative but not 

limited to the following: 

8.1 Assisting shift-in-charge or his representative for Shift wise field operation of all 

equipments connected to PRS (8.5 KSCG Oxygen , 18 kscg Oxygen , 18 kscg Argon) 

at ASP-2 complex. 

8.2 Assisting in checking of all equipments, pipelines related to utilities such as 

Oxygen ,Argon, observation and recording of any abnormalities/defects during 

operation. 

8.3 Checking continuously for leakages of utilities like Oxygen, Nitrogen, Argon  and 

Compressed air and to inform shift in-charge/engineer or his representative 

immediately in case of any leaks for optimum consumption and to avoid 

wastage. 

8.4 Consumer complaint received, if any, to be informed to shift in-    

charge/engineer or his representative immediately & to assist VSP staff in 

normalizing the complaint as per guidelines issued by shift in-charge. 
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9 SCOPE OF WORK 

 

8.5  Assisting in trial runs  of equipments after repair, scheduled testing/changeover 

of equipments. 

8.6  Log sheet in VSP’s prescribed format to be maintained  by entering the 

technical / operating parameters of the system on hourly basis  

8.7  The technical parameters of the equipment shall be maintained strictly as per 

the instructions provided by shift-in-charge  as per the standard operating 

procedures (SOP) duly approved by VSP. 

8.8  Whenever the equipment parameters go beyond the approved norms, they 

shall be brought to the notice of shift –in-charge  

           8.9 Assisting in Carrying out schedule jobs as per schedule duly approved by  VSP. 

                 8.10 Any other jobs assigned by the engineer in charge or his representatives. 
 
9.0      BOQ No. 9 : Shift wise deployment of personnel to carry out various operational 

    functions of  Cooling water pump house and Fire fighting pump 

    house.         

The manpower required to be deployed in each shift for various functions. The 

contractor shall ensure deployment of indicated manpower every shift failing which 

penalty shall be imposed as per the penalty clause. The shift wise job includes the 

activities as directed by shift unit -in-charge/engineer or his representative but not 

limited to the following: 

: 

9.1 Assisting shift-in-charge or his representative for Shift wise control room  and 

local operation of all equipments connected to Cooling water pump house 

including cooling tower and Fire fighting pump house & ACVS systems. 

9.2 Assisting in checking of  all equipments, pipelines related to cooling water and 

drinking water, fire fighting water, chilled water, air observation and recording of 

any abnormalities/defects during operation. 

9.3 Checking continually for leakages of water & utilities and to arrest leakages. 

Monitoring the consumption of all utilities including water for optimum 

consumption and to avoid wastage. 

9.4 Consumer complaint received, if any, to be informed to shift in-    

charge/engineer or his representative immediately & to assist VSP staff in 

normalizing the complaint as per guidelines issued by shift in-charge. 
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10 SCOPE OF WORK 

 

9.5 Assisting in trial runs of equipments after repair, scheduled testing/changeover 

of equipments, monitoring of de-watering pumps etc 

9.6 Log sheet in VSP’s prescribed format is to be maintained  by entering the 

technical / operating parameters of the system on hourly basis. 

9.7 The technical parameters of the equipment shall be maintained strictly as per 

the instructions provided by shift-in-charge  as per the standard operating 

procedures (SOP) duly approved by VSP. 

 

9.8 Assisting in starting & stopping of equipments are to be carried out as per the 

instruction of shift- in-charge 

9.9 Whenever the equipment parameters go beyond the approved norms, they 

shall be brought to the notice of shift–in-charge  

9.10  Any other jobs assigned by the engineer in charge or his representatives. 

 
10.0      BOQ No. 10: Deployment of personnel in General shift hours to carry out 

     ASP-2 Laboratory activities.                       

The manpower required to be deployed in each shift for various functions. The 

contractor shall ensure deployment of indicated manpower every shift failing which 

penalty shall be imposed as per the penalty clause. The shift wise job includes the 

activities as directed by shift unit -in-charge/engineer or his representative but not 

limited to the following: 

: 

10.1 Assisting shift-in-charge or his representative for General shift activities  

             connected to ASP-2 Laboratory  including Acetylene test and purity   

             checking of oxygen, nitrogen and argon gases and liquid storage tanks          

            and road tankers as and  when required. 

10.2 Preparation of chemicals for purity testing/ acetylene test. Log sheet in 

VSP’s prescribed format to be maintained.  

10.3 Whenever the analysed parameters go beyond the approved norms, they   

shall be brought to the notice of shift –in-charge  

10.4  Any other jobs assigned by the engineer in charge or his representatives. 
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TERMS & CONDITIONS 
 
PROPOSAL NO :  519091380100 

WORK DESC    : OPERATIONAL ASSISTANCE FOR ASU-IV & ASU-V AREAS OF UTILITIES DEPARTMENT 

      Cond. No:                                                   Cond. Description 

1. The tenderer is advised to visit the site, understand the work to be carried out and             

quote     for entire work. 

2. The contractor shall deploy sufficient manpower in A shift (06:00 hrs to 14:30hrs), B 

shift (14:00 hrs to 22:30 hrs) & C shift (22:00 hrs to 06:30 hrs) & G shift (09:00 hrs to 

17:30 hrs) as per Annexure-A to carry out various operational activities. The contractor 

shall ensure that the plant is never kept un-manned. Shift timings shall be as 

prescribed by VSP. 

3. The contractor shall deploy qualified persons as detailed in Annexure-A. Bio data along 

with proof of experience shall be submitted to engineer-in-charge / his 

representatives for verification. Only accepted persons shall be deployed at site. 

4. The equipments & systems shall be operated strictly as per the instructions provided 

by the original equipment manufacturer /as per standard operating procedure duly 

approved by VSP. 

5. At the start and end of every shift , the deployed personnel will give status report to 

the shift-in-charge (VSP) /representatives of engineer-in-charge. Any break down, 

power failure etc, should be intimated immediately to the shift-in-charge (VSP) / 

representatives of engineer-in-charge. 

          6.   The agency shall arrange his own transport facilities for the personnel deployed. 

7. Any letter/instruction given by the engineer-in-charge or his representative to the 

authorised representative of the contractor shall be deemed to be the letter/ 

instruction given to the contractor and the contractor is required to act on such letter 

/ instruction do given to his representatives.  

8. The agency shall arrange the personnel protective equipment (PPE's) to the workmen. 

9. Any other item / job not mentioned here but required for successful operation of this 

contract will be in party's scope. 

10. SMA/ASMA: SMA/ASMA are applicable as per the rules prevailing from time to time. 
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ADDITIONAL SPECIAL CONDITIONS 
 
PROPOSAL NO :  519091380100 

WORK DESC    : OPERATIONAL ASSISTANCE FOR ASU-IV & ASU-V AREAS OF UTILITIES DEPARTMENT 

Cond. No:                                                   Cond. Description 

 1 

1. Annexure-A i.e. TENTATIVE MANPOWER DEPLOYMENT PLAN 

2. Deployment of minimum man power per shift for operation of equipment & systems in 

three shifts a day shall be as follows. 

2.1 For BOQ no:1 : minimum man power deployment proposed per shift is one skilled 

worker. 

2.2 For BOQ no:2 : minimum man power deployment proposed per shift is one skilled 

worker. 

2.3 For BOQ no:3 : minimum man power deployment proposed per shift is two  skilled 

workers. 

2.4 For BOQ no:4 : minimum man power deployment proposed  is two  un-skilled workers. 

2.5 For BOQ no:5 : minimum man power deployment proposed per shift is one skilled 

worker. 

2.6 For BOQ no:6 : minimum man power deployment proposed per shift is two skilled 

workers. 

2.7 For BOQ no:7 : minimum man power deployment proposed per shift is two skilled 

workers. 

2.8 For BOQ no:8 : minimum man power deployment proposed per shift is one skilled 

worker. 

2.9 For BOQ no:9 : minimum man power deployment proposed per shift is two skilled 

workers. 

2.10 For BOQ no:10 : minimum man power deployment in General  shift/shift per day     

is one skilled worker. 

2.11 One (1) contractor representative shall be deployed in G shift to oversee the 

manpower deployment & their requirements /co-ordination. 

3. Minimum qualification for the man power deployed shall be diploma in (Mechanical / 

Chemical) or B.Sc (MPC) for skilled worker. For contractor representative minimum 

qualification shall be Diploma in (Mechanical / Chemical) or B.Sc (MPC) with 5 years 

experience.  

4. Annexure-B EQUIPMENT DETAILS OF ADS-1A & 2A , ASU-4, ASU-5. 

4.1 ADS-1A & 2A : 5 no.s of Refrigerated Air dryers each of 6000 Nm3/hr capacity & 1 no. of 

Refrigerated Air Dryer of 4500 Nm3/hr capacity. 

4.2 ASU-4: 600 Tons /day air separation unit for production of gaseous nitrogen: 35000 

Nm3/hr; gaseous oxygen: 17500 Nm3/hr; gaseous/ liquid argon of 580 Nm3/hr and 

liquid nitrogen (2000 Nm3/hr) ; liquid oxygen (1750 Nm3/hr) having equipments such as 

Booster air compressor, distillation columns, exchangers, HP LOX pumps, CAL pumps, 

storage tanks, Argon PRS etc. 

4.3 ASU-5: Similar equipments like ASU-4 and additionally liquid nitrogen (3000 Tons) & 

liquid oxygen (5000 Tons) storage tanks, pumping and vaporization facilities, cooling 

PR NO: 73003156/UTL RFx NO 2600002342

Page 18 of 36 SIGNATURE OF THE CONTRACTOR



ADDITIONAL SPECIAL CONDITIONS 
 

water pump house with cooling tower of 4000 m3/hr capacity, four pumps of 2100 

m3/hr capacity each and fire fighting pump house with pumps of 410 m3/hr capacity 

each. Pressure reducing station for BF enrichment (50000 Nm3/hr) & autogenous needs 

(5000 Nm3/hr). 

4.4 Oxygen Pressure Reducing station (PRS-3) consists of 8 no.s of 200 m3 buffer vessels, 2 

no.s 125 m3 buffer vessels. 84000 Nm3/hr capacity pressure control station (2 No.s)  for 

oxygen; 25000 Nm3/hr capacity nitrogen control station for nitrogen are available. 

4.5 Existing cylinder filling station consists of oxygen, nitrogen and argon cylinder filling 

facilities and it includes (8 manifolds: 20 cylinders per manifold) for filling. 

Cylinder issue/ receipt / hydraulic testing /painting activities are carried out. 

5. ANNEXURE-C i.e. PENALTIES: 

As timely performance is the essence of the contract, the agency shall be responsible for 

deployment of man power round the clock operation. The agency shall adhere to the 

following penalties for not meeting the requirements. 

5.1 Penalty @ double the daily wage of skilled worker absent in any shift shall be imposed 

for not maintaining stipulated manpower as per specifications for round the clock 

operation in shifts. The penalty mentioned above in any shift is in addition to the 

deduction of proportionate amount from the respective BOQ. 
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GST clause: 
1. GST clause: The scope of material and consumables supply in the present proposal are 

as follows:  

1.1 Material to be supplied by VSP : NIL 

1.2 Material to be supplied by agency: NIL 

1.3 Consumable to be supplied by VSP : NIL 

1.4 Consumable  to be supplied by agency: NIL 

2. GST deduction shall be done as per the rules prevailing from time to time. 

3. The labour component is as per the circular issued by DGM(Works Contracts) I/C 

4. Engineer-in-charge shall inform in writing the list of his representatives at the 

beginning of the contract. However he can revise the list as per requirement from time 

to time. 
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Annexure to NIT 

PRE-QUALIFICATION REQUIREMENT 
 
The following are the pre-qualification requirements to be uploaded in Techbid c folder by the 
tenderer. 

  
(a) Copy of registration letter issued by V.S.P. in case of registered agencies and in 

case of non-registered agencies, either a copy of Notarized sole proprietorship 
OR a copy of Notarized partnership deed OR a copy of Memorandum of 
Association & Articles of Association, along with certificate of registration – 
whichever is applicable. 

(b) For Turn Over Audited balance sheets certified by Practicing Chartered 
Accountant with Stamp & Membership No. in case the annual Turn-over is more 

than Rs.100.00 Lakhs (OR) in case of Turn-Over being less than Rs.100.00 lakhs 
either Turn-over certificate in the prescribed format of VSP duly signed by a 
practicing Chartered Accountant/Cost Accountant with Stamp and Membership 

No. (OR) T.D.S. certificate(s) comprising of the Gross bill values issued by the 
Deductor(s) for the work done. 

(c) Copy of Provident Fund Registration Certificate if available.  If not available, 
successful tenderer shall submit PF Registration Certificate before 
commencement of the contract to Engineer Incharge. 

(d) Copy of GST Registration Certificate if available.  If not available,  the same shall 
be submitted before signing the order. 

 
SINGLE SIMILAR WORK EXPERIENCE REQUIREMENT: ANY SINGLE WORK 
 

The value of single work executed shall be during the last 07 (Seven) years ending last day of 

month previous to Tender Notice date i.e. 30.04.2018  and Turnover shall be the average 
Annual Financial Turnover during the last three years ending 31st March of the previous 

financial year i.e.31.03.2018. The tender document shall be accompanied with copies of   

Work Order, Bill of Quantities, Work Completion Certificate indicating the total value of the 
work done inclusive of all deviations and escalations against the subject work and including 
all taxes & duties, but excluding Goods & Service Tax (GST).  In case of work executed outside 
VSP, and where the total amount includes GST, tenderers shall make efforts to get the value 
of  GST indicated separately in the Work Completion Certificate.  

In case of work-in-progress,  Work-in-progress Certificate indicating start date as per Order 
and actual start date & value of work executed with date up to which it is considered against 
the subject work and including all taxes and duties, but excluding Goods & Service Tax (GST) 
with certification of satisfactory performance of the Contractor to that extent and continuance 
of the said work by the respective employer.  

VSP reserves the right to reject the offer in case  the above documents are not enclosed along 
with the offer. The authorized representative of the tenderer shall sign on all the copies of the 
documents submitted along with the tender document. 
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SPECIAL CONDITIONS OF CONTRACT  
 

 
1. GENERAL : The special conditions of the contract (SCC) are complementary to and shall be read 

in conjunction with General Conditions of Contract (GCC) of VSP for works contracts.  Scope of 
work, Bill of Quantities and other documents form part of the Tender Documents.  In case of any 
conflict of meaning between SCC & GCC, provisions of SCC shall over ride the Provisions of GCC. 

2. Visakhapatnam Steel Plant reserves the right to accept or reject the lowest or any other tender 
without assigning any reason and the work may be awarded to one of the Tenderers or to more 
than one tenderer. 

3. The contract shall be treated as having been entered into from the date of issue of the letter of 
intent/work order to the successful tenderer, unless otherwise specified. 

4. WATER, POWER AND COMPRESSED AIR: Unless otherwise specified to the contrary in the tender 
schedule, the contractor is entitled to use in the work such supplies of water, power and 
compressed air (Basing on availability) from VSP’s sources from approved tapping points, free of 
cost.  The contractor shall make his own arrangement for drawing the same to the work spot. 

5. The successful tenderer shall produce GST Registration Certificate under GST Act, before signing 
the Work Order / Letter of Acceptance and submit a copy of the same.  If the agency is 
unregistered / composition scheme declaration shall be submitted. 

6. Immediately on receipt of work order, the successful tenderer shall obtain and submit the 
following documents to the Engineer with a copy to ZPE/Manager (Pers)/CLC before start of 
work.  
a(i)  ESI registration certificate with the contractor’s Code no. covering all the workmen 

under ESI Scheme, which shall be effective from the date of start of contract and cover 
for the entire period of contract including extended period/defect liability period, if any. 

a(ii)  Insurance policy for payment of exgratia amount of Rs.5,00,000/- (Rupees Five lakhs 
only) per head in case of fatal accidents while on duty, to the contract labour engaged by 
him in addition to the coverage under ESI Scheme / Workmen Compensation Insurance 
Policy whichever is applicable.  As and when a fatal accident takes place while on duty 
along with the benefits under the ESI Scheme / Workmen Compensation, whichever is 
applicable, the contractor is required to pay the ex-gratia amount within 30 (Thirty) days 
from the date of accident to the legal heir of the deceased.  In case of any delay in 
paying the ex-gratia amount as above, the Employer has the right to pay such amount 
directly to the legal heir of the deceased and recover the same from the contractor’s 
running / future bills.  This insurance policy is to be taken by the contractor over and 
above the provisions specified under Clause No. 6.13 (Third Party) and 6.14 (ESI Act) of 
the General Conditions of Contract.  

a(iii) Copy of the policy for third party insurance as stipulated in Clause 6.13 of the GCC. 
b) Labour License obtained from Assistant Labour Commissioner (Central), Visakhapatnam. 
c)  PF Registration Certificate issued by PF Authorities 
d) Safety clearance from Safety Engineering Department of VSP. 

7. The contractor shall submit wage records, work commencement/completion certificate etc. and 
obtain necessary  clearance from Contract Labour Cell of  VSP for bills clearance. 

8. The contractor shall ensure strict compliance with provisions of the Employee’s Provident Fund 
Act, 1952 and the scheme framed there under in so far as they are applicable to their 
establishment and agencies engaged by them.  The contractor is also required to indemnify the 
employer  against  any  loss  or  claim or penalties or  damages   whatsoever resulting out of 
non- compliance on the part  of the contractor with the provisions of aforesaid act and the 
schemes framed there under.  A copy of the provident fund membership certificate/PF CODE 
number shall be submitted by the contractor. 

9. The contractor shall follow the provisions of Indian Factories Act and all rules made there under 
from time to time as applicable and shall indemnify the employer against all claims of 
compensations under the provisions of the act in respect of workmen employed by the contractor 
in carrying out the work against all costs, expenses and penalties that may be incurred by the 
employer in connection therewith. 

10. a) Total amount quoted shall be inclusive of all taxes,  levies,  duties,  royalties,  overheads 
and the like but excluding GST prevailing as on the date of submission of bids. 
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b) During the operation of the contract if any new taxes/duties/levies etc are imposed or 
rates undergo changes, as notified by the Government and become applicable to the 
subject works, the same shall be reimbursed by VSP on production of documentary 
evidence in respect of the payment of the same.  Similarly benefits accruing to agency on 
account of withdrawal/reduction in any existing taxes and duties shall be passed on to 
VSP. 

c) Supplier of Services / Goods shall comply with the GST provision as prescribed.   In case 
of failure to comply with the GST provision by the Supplier thereby RINL could not obtain 
GST-ITC or ITC is reversed with interest at a later date the equivalent amount of ITC lost 
including interest paid, if any, to GST Authorities shall be recovered from the immediate 
payment due to the supplier of service.   

d) The prices are exclusive of GST.  RINL-VSP will pay GST as applicable on submission of 
Tax Invoices in accordance with Rule 46 of GST Rule 2017. 

 The contractor will be paid GST by RINL-VSP along with monthly RA bills.  The contractor 
will, in turn, submit the documentary evidence in support of payment of GST of each 
month along with subsequent month RA Bills. 
The Supplier/Contractor shall upload the details of Invoices issued by him in the monthly 
return (GSTR-1) of the month in which Tax Invoices are raised to enable RINL to claim 
Input Tax Credit under GST. Otherwise, Payment of GST will not be made.  

11. ADVANCE: No advance of any sort will be given by VSP. 
12. PAYMENT TERMS: Payment will be made monthly on recommendations of the Engineer basing on 

the quantities executed, at accepted rates. 
13. MEASUREMENTS: The contractor shall   take   measurements jointly with the Engineer or his 

representative and keep joint records for the same.  Bills shall be prepared and submitted by the 
contractor basing on agreed measurements. 

14. INITIAL SECURITY DEPOSIT (ISD):  Initial Security Deposit for the work shall be @ 2% of contract 
price.  Earnest Money Deposited by the successful tenderer shall be adjusted against ISD, and 
the difference between ISD and EMD shall be deposited in the manner mentioned in the work 
order/letter of intent. 

15. RETENTION MONEY: Retention Money for contracts up to a value of Rs. 100 lakhs, at the rate of 
7.5% of the bills for works with defective liability period not NIL and at the rate of 5.0% for 
works with defective liability period “NIL” will be deducted from each bill until this amount 
together with the Initial Security Deposit reach the limit of retention which is 7.5% or 5.0% as 
the case may be for the value of work.  The Retention Money shall be released after the 
satisfactory completion of defect liability period after liquidating the defects.  For contracts of 
value above Rs.100 Lakhs, the limit of retention money shall be Rs.7.5 lakhs plus 5% of the 
value exceeding Rs.100 lakhs. 

16. Security Deposit: : The Public Sector Enterprises or State/Central Government 
Undertakings/ MSEs shall be required to submit a “Performance Guarantee Bond” of requisite 
value in the prescribed proforma in lieu of Security Deposit covering  the period of contract + 
defect liability period + 6 months (Claim period).  It may be noted that waiver of Security Deposit 
is permitted only up to the monetary limit as specified in the proof of enlistment for which the 
unit is registered for MSEs. 

17. Recovery of income tax at source will be made from contractor’s bill and deposited with   Income 
Tax Department as per rules.  Recovery of sales tax applicable shall be made from the 
contractor’s bills. 

18 .  SAFETY: 
a) The contractor and his workers must strictly take all safety precautions and shall supply 

to his workers dependable safety appliances like hand gloves, safety boots, safety belt, 
safety helmets, duster cloth, dust mask/nostril filter etc.  In addition to this, contractor 
shall also provide additional safety appliances as per requirement and follow safe 
working practices like using fully insulated electrode holders etc.   He shall also ensure 
that his workmen intelligently use only dependable safety appliances supplied to them. 

b) The contractor shall take adequate safety precaution to prevent accidents at site.  The 
contractor shall also ensure that his employees observe the statutory safety rules and 
regulations and also those laid down by the employer from time to time and promptly 
submit report of accident and state the measures taken by him to prevent their 
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recurrence and also keep the employer indemnified of all claims arising out of such 
accidents. 

c) No Workmen shall be engaged on the work without proper safety induction and without 
using required PPE.  Use of safety helmet and shoe is must excepting in painting works 
where shoe will not be used.  

d) All the safety appliances required for safe working as decided by SED/Contract operating 
department shall be provided by the contractor to his workmen. 

e) Clearance to start the job will be obtained by the contractor in form ‘A&B’ before start of 
work. The forms may be obtained from the dept. concerned. 

f) Works at height cannot be started without clearance from Zonal Safety Officer.  The 
workers engaged for work at height shall possess height pass from SED.  The names of 
workmen working at height or in hazardous areas will be written on the body of form 
“B”. 

g) Contravention of any safety regulation of VSP in vogue from time to time will result into 
work stoppage, levying penalties and ultimately in contract termination.   

 
The list of safety violations by Contractor category wise are as follows: 
 

  I. Category-I of Safety Violations: 
Penalty amount: First offence Rs.1000/-,  2nd or subsequent offences Rs.2000/- 
For Works / Non-works. 
Penalty amount: First offence Rs.1000/-,  2nd or subsequent offences Rs.2000/- 
For Projects 

 
   (1) Not wearing crash helmet while riding Two-Wheeler in plant premises.    
 
  II. Category-II of Safety Violations (Minor Violations):   

Penalty amount: Rs.3000/-   - For Works / Non-works. 
   Penalty amount: Rs.5000/-   - For Projects 
 
   A. HEIGHT: 
 
   (1) Height Pass not made / not available; 
   (2) Unauthorized entry at height / hazardous locations; 
   (3) Fall arrester not provided / used; 

(4) Horizontal life line / guide rope not provided for anchoring full body 
safety harness. 

 
B. EXCAVATION: 
 
(1) Proper ladder/steps not provided for descending / ascending;  
(2) Shutting not done (below 2 mts. Level) of excavation; 
(3) Overhanging burden in pit not removed in excavation; 
(4) Excavated materials left near the edge of the pit. 
 
C. ELECTRICAL: 
 
(1) Power cable clamped with G. I. Wires to post / pillar; 
(2) Power cables tied on reinforce rod / structure without proper insulation; 
(3) Loose connection taken from sockets without proper plug; 
(4) Taking shelter behind electrical panel; 
(5) Power cables / electrical wires lying on ground in hap-hazard manner; 
(6) Source of supply / danger board not displayed on the electrical 

equipment; 
(7) Electrical Control Post not provided with Barrication / Shelter / Canopy; 
(8) Cables used having many joints; 
(9) Earthing not provided on Electrical Equipments; 
(10) ELCB not installed. 
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D. MATERIAL HANDLING: 
 
(1) Use of damaged slings / tools / ropes; 
(2) Fitness certificate of cranes / hydras / heavy vehicles not available; 
(3) Crane rope conditions not ok;  
(4) Rope of crane not clamped properly; 
(5) Guy ropes not used during shifting of materials. 
 
 
 
E. GAS CUTTING: 
 
(1) Rolling / lifting of cylinders (without cage); 
(2) Gas cutting without required PPEs; 
(3) Gas hose pipe clamping done by wires; 
(4) Usage of LPG Cyiinder beyond date of expiry; 
(5) Wet bags / covers not put on gas cylinder; 
(6) Loading / Unloading of cylinder – cushion not given. 
(7) Condition of hose pipe not good; 
(8) Working with leaking cylinder; 
(9) Flash Back Arrester not provided at Torch / Cylinder ebds; 
(10) Colour coding of gas cutting of hoses not followed. 
 
F. ARC WELDING: 
 
(1) Welding with non-standard holder 
(2) Welding machine earthing not done (Double body earthing; 
(3) Using improper welding cable; 
(4) Welding cables used with many joints; 
(5) Lugs not provided for connecting cables to welding makchines; 
(6) Local isolation switch not provided on welding machines. 
 
G. PPEs: 
 
(1) Non usage of PPEs at site such as Safety Helmet, Shoes, Googles, Hand 

Gloves, Face Shields etc., as per requirement. 
 
H. VEHICLE: 
 
(1) Driving of heavy vehicles on the main road during restricted hours & 

restricted routes; 
(2) Parking at unauthorized place; 
(3) Using of truck with damaged body; 
(4) Dropping / Spillage of material on the road; 
(5) No number plate on vehicle; 
(6) No head light / signal lights / brake light / horn / reverse horn on the 

vehicle; 
(7) Types of vehicle having patching / bolting; 
(8) Violation of approved speed limits during plying on the road; 
(9) No front / rear wheel guards on Hydra; 
(10) Un-authorized dumping of material; 
(11) Driving license not available / in-valid; 
(12) Driving of two wheeler carrying more than one pillion rider; 
(13) Driving dangerously; 
(14) Overloading of vehicles; 
(15) Talking on cell phone while driving; 
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(16) Vehicles transporting loads without tying / securing of loads / stock 
protruding out of the truck body / without red flags / red lights, side 
guards, donnage; 

(17) Drunk & driving; 
(18) Non availability o reverse horn of moving equipment; 
(19) Using hydra for material transportation on roads; 
(20) Marching of hydra without signal man & red flags; 
(21) Using trucks for transportation of persons. 
 
I. PERMITS: 
 
(1) Working without work permit / shut down 
(2) Not putting red flags / stopper 
(3) Dismantling of structure without authorized plan 
(4) Unauthorized oxygen tapping 
(5) Working on VSP installations without permission 
(6) Critical / heavy erection of structures without authorized plan. 
 
J. GENERAL: 
 
(1) Not having proper gate passes / other area passes 
(2) Not reporting of accident 
(3) Hand grinders / mixer machines without guard 
(4) Make-shift arrangement for job execution 
(5) Engaging workers without safety training 
(6) Using of defective tools 
(7) Unauthorized operation of equipment 
 
K. STATUTORY RECORDS: 
 
(1) Safe Working Load (SWL) Certificates of lifting machines / equipments 

not valid / not available / details not displayed on the equipment 
(2) Valid Test Certificates of Electrical Hand Gloves / Full Body harness not 

available 
(3) Eye examination records of vehicle / crane operators not available 
(4) Electrical Authorization not available 
(5) Vehicles plying without valid insurance, valid fitness certificate, valid 

pollution under control certificate. 
 

 
III. Minor subsequent – Repetition of safety violations as detailed under Category – 

Ii above  
Penalty amount: 1st repetition of violation Rs.12,000/-, 2nd repetition of violation 
onwards Rs.24,000/-  - For Works / Non-Works 
Penalty amount: 1st repetition of violation Rs.15,000/-, 2nd repetition of violation 
onwards Rs.25,000/-  - For Projects 
 

 
  IV. Category – IV of Safety Violations  (Major Violations) 
   Penalty amount:  Rs.20,000/-  - For Works / Non-Works 
   Penalty amount:  Rs.40,000/-  - For Projects 
 
   HEIGHT: 
 

(1) Using bamboo / or other non-standard material for scaffolding 
(2) Railing not given at platforms or opening of floor 
(3) Scaffolding planks not tied 
(4) Throwing / dropping of material from height 
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(5) Proper ladder / approach not given for working at height 
(6) Full body harness (FBH) not wearing 
(7) Lifeline of FBH not anchoring 
(8) Floor opening left unguarded in the area of work 
(9) Working at roof without daily permit 
(10) Walkway / cross over path not provided 
 
EXCAVATION: 
 
(1)  No barricading of excavated pits 
 
ELECTRICAL: 
 
(1)  Unauthorized working on electrical equipment 
 
 
VEHICLE: 
 
(1)  Sleeping under truck 
 
ARC WELDING: 
 
(1)  Welding screen not used 
 
GENERAL: 
 
(1)  Absence of Supervisor at work site 
(2)  Leaving loose sheets on the roof tops 

  
  V. Fatal Accidents / Permanent disability  

Penalty amount:  20% of contract value subjected to Min. Rs.1.00 lakh 
and Max. Rs.5.00 lakhs or banning of business dealing or both. – For Works / 
Non-Works 
Penalty amount:  10% of contract value subjected to Min. Rs.5.00 lakhs 
and Max. Rs.10.00 lakhs or banning of business dealing or both. – For Projects 
 

 
  Note: 

1) Any other violation which is not listed above having potential to endanger human 
life / Property shall be liable for penalty under any of the categories listed 
above. 

2) Independent of the above, the contractor shall be debarred from taking up 
further contractual work in VSP in case any repeated fatal accident after 3rd 
incident for the reasonable attributable to Contractor. 

3)   The Safety violations have been classified into five categories (I to V).  Without 
prejudice to the right conferred by the Clause No. 16(g) of Special Conditions of 
Contract for stoppage of work for violation of safety rules, the contractor shall 
be liable for penalty at the rates as indicated depending upon the category of 
violation. 

4) The penalties mentioned above are in addition to those which are applicable as 
per the Statutory Acts & Rules.  In case of any imposed penalty by any Statutory 
Authority, the same shall be over and above the contractual clauses. 

5) The above penalties related to the accidents mentioned at Category-V will be 
imposed on agency in case the reasons to the accidents are attributable to the 
agency. 
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AUTHORITY FOR IMPOSING PENALTIES: 
1) Penalty for violations falling under the Categories (I), (II) & (III) will be imposed 

by Engineer Incharge based on the findings by the designated officer of SED / 
Departmental Safety Officer / Zonal / Project Safety Officer / Operating 
Authority, a copy of the penalty imposition . 

2) Penalty to the violations falling under the Categories (IV) & (V) will be imposed 
by the Engineer Incharge, based on the recommendation of Head of SED in 
consultation with the Head of Operating Department. 

3) The penalty amount shall be recoverable from any bill and / or EMD / SD of the 
contractor without any further reference to him. 

4) For violations falling under the Category (V), besides penalty action for banning 
of business dealings with the contractor will be initiated, if recommended by the 
committee for enquiring into fatal cases. 

h) “The contractor shall ensure that the Welders and Gas Cutters wear cotton dress and 
leather apron.  They shall not wear nylon/synthetic dress.  This is required to avoid any 
fire accident.  This must be followed strictly”. 

19. SHUTDOWNS:  
A)  Necessary shutdowns will be arranged by VSP to the contractor for carrying out the work 

based on requirement.  No claims on account of delayed/prolonged shutdown will be 
entertained. 

B)  The works assigned to the contractor by the Engineer from time to time shall be 
completed within the time schedule fixed by the Engineer in each case, within the 
approved shut down period. 

20.         LABOUR DEPLOYMENT:  
       A)  The contractor shall deploy his labour as per requirement and as instructed by the 

Engineer.  It may be necessary to carryout the work round the clock based on 
requirement and shutdown provided.   The contractor’s rate shall cover such 
eventualities. 

 B)  Only trained, experienced, safety inducted workers acceptable to the Engineer shall be 
engaged on this work, work shall be executed as per specifications to the satisfaction of 
the Engineer. 

C) As and when need arises in the Annual works from time to time either for extra 
requirement of work or as a replacement in running contracts or a contract 
commencing for the first time, the contractor shall ensure that Displaced Persons (DPs) 
are engaged in unskilled category of workers to the extent of 50% (fifty percent).  The 
contractor shall contract the Engineer-in-charge for this purpose. 

D) “As and when need arises in the annual works from time to time either for extra 
requirement of work or as a replacement in running contracts or a contract 
commencing for the first time in semi-skilled category, the contractor shall ensure the 
minimum qualification of ITI in the relevant field for such semi-skilled category of 
workers.  The contractor will also ensure to engage 50% (Fifty percent) of such semi-
skilled vacancies from Displaced Persons (DPs) category.  The contractor shall contact 
the Engineer-in-charge (EIC) for this purpose”. 

E) The Contractor shall engage contract worker(s) who do not have any adverse record with 
respect to his character in the past. For this purpose, the character and antecedents of 
the proposed  worker(s) whom the Contractor intended to engage, shall be got verified 
by the Police and report shall be submitted. Till such time the report is submitted, the 
proposed contract worker(s) will be given only provisional pass and the pass will be 
cancelled in case any adverse report is reported. 

21. SECURITY REGULALTIONS: The contractor shall abide by and also observe all security regulations 
promulgated from time to time by the employer. 

22. STORING/STACKING OF MATERIALS: Storing/Stacking/Placing of materials shall be only at the 
places designated by the engineer. 

23. The contractor, his supervisors and workmen shall observe entry and exit timings strictly. 
24. After completion of work activity, the site has to be cleared of all debris, construction material 

and the like. 
25. The successful tenderer shall start the work immediately after obtaining gate passes and safety 

induction training and clearance from the Employer. 
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26. NOTICES: Any notice to be given to the contractor under terms of the contract shall be 
considered duly served, if the same has been delivered to, left for or posted by registered post to 
the contractors principal place of business (or in the event of the contractor being a company, 
its registered office), at the site or to their last known address. 

27. DEFAULT BY TENDERERS: The successful tenderer may be debarred at the discretion of the 
company, from issue of further tender documents, work orders etc., for a specified period to be 
decided by the employer in case of : 
“Undue delay in starting and execution of work awarded, poor performance, backing out from 
the tender, non accepting work order/LOI during the validity of tender or non observance of 
safety rules and regulations, misappropriation of company’s materials/property, non payment of 
due wages to labour or such similar defaults”.      

28. Successful tenderer should be in a position to produce the Original Certificate in support of the 
attested copies of relevant documents enclosed along with pre-qualification documents or 
afterwards, after opening of the Price Bids. 

29. Failure to produce the original certificates at this stage in support of the attested copies of PF 
Registration/ITCC/Electrical License/Experience/Qualification any other documents etc., 
submitted earlier would result in disqualification and forfeiture of EMD and also liable for 
debarring from participation in VSP tenders. 

30. If it comes to the notice of VSP at any stage right from request for registration/tender document 
that any of the certificates/documents submitted by applicant for registration or by bidders are 
found to be false/fake/doctored, the party will be debarred from participation in all VSP tenders 
for a period of    05 (FIVE) YEARS including termination of Contract, if awarded. EMD / Security 
Deposit etc., if any, will be forfeited. The Contracting Agency in such cases shall make good to 
VSP any loss or damage resulting from such termination. Contracts in operation any where in 
VSP will also be terminated with attendant fall outs like forfeiture of E.M.D. / Security Deposit, if 
any, and recovery of risk and cost charges etc. Decision of V.S.P. Management will be final and 
binding. 

31. Failure to execute the work after LOI/WORK ORDER is given, will make the party liable for 
debarring for a period of 2 (TWO) YEARS. 

32. In case it is found before/after award of work to the person/agency through Limited Tender 
Enquiry (LTE) that the same person/agency is proprietor/proprietress/partner of two or more 
separate agencies and quoted for the same work, then punitive action to the extent of debarring 
up to 02 (Two) years from participating in VSP tenders will be taken. 

33. In case the Tenderers revoke/withdraw/cancel their tender or they vary any terms of their tender 
during the validity period of the tender without the written consent of Visakhapatnam Steel Plant 
(VSP) or in the event of VSP accepting their tender and fail to deposit the required security 
money, execute the Agreement and fail to start the work within reasonable time (to be 
determined by the Engineer) after written acceptance of their tender – EMD submitted by them 
will be forfeited by VSP. 

34. Contractor shall note that: 
i) Time for mobilization after issue of FAX Letter of Intent/detailed Letter of Intent / Work 

Order shall be; 
            a. 03 (Three) days for Capital Repairs 

b. 15 days for Civil Works 
c. 60 days for painting works of Structural Engineering Department 
d. 07 (Seven) days for Annual Mechanical, Electrical and works of technological 

assistance/cleaning. 
ii)    Re-starting the work after disruption shall be within 04 (Four) to 06 (Six) hours after the 

cause of disruption is removed as decided by the HOD. 
                iii) Notice period for Contract Termination shall be - 03 (Three) hours in the event of 

breakdowns, 02 (Two) days in Capital Repairs and 10 days in other works. 
 Failure to adhere to above stipulations may result in Termination of contract at risk & cost and 

will make the party liable for debarring for a period o 2 (Two) years. 
35. Agencies are required to submit Bank Guarantee for the value as decided by the Engineer as a 

Security while taking out Equipment/Components/materials of VSP to their workshop situated 
outside the VSP premises for carrying out repairs. 

36. In case of revision in RINL / VSP approved wage rate, consequent to the revision in the minimum 
wages (either in Basic Wage or Living Allowances) as notified by the Regional Labour 
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Commissioner (Central), Hyderabad, Escalation amount to the contract shall be payable as per 
the following formula: 

 
V = L x W x (X-Xo) 

Xo 
        WHERE: 
          V= Escalation Payable 
        L= Labour Content during billing period 
          W=  Gross value of work done on the basis of Contract Rates for the period for which 

variation is applicable 
          X=  Revised Weighted Average of RINL/VSP approved Rates for the period for which 

variation is applicable (for Unskilled, Semi-skilled and Skilled categories of Workers) 
based on the minimum wages as notified by the ALC (Central), Hyderabad, for the 
period under consideration for that contract as per present man days of different 
categories for the billing period. 

Xo =  Existing (on the basis which tender estimate prepared) Weighted average of VSP 
approved rates (for Unskilled, Semi-skilled and Skilled categories of Workers and 
which is based on the Minimum Wages notified by Commissioner of Labour, Govt. of 
Andhra Pradesh, Hyderabad) for that contract as per present man days of different 
categories for the billing period. 

Computation of X and Xo & L : 
X= (a*USR + b*SSR + c*SKR)/(a+b+c) 
Xo= (a*USRo + b*SSRo + c*SKRo) / (a+b+c) 
L   = (a*USRo + b*SSRo + c*SKRo) / W 
Where 
a= man days present by USW during the billing period 
b= man days present by SSW during the billing period 
c= man days present by SKW during the billing period 
 
USR= Revised VSP approved Rate for USW at the time of billing 
SSR= Revised VSP approved Rate for SSW at the time of billing 
SKR= Revised VSP approved Rate for SKW at the time of billing 
 
USRo= VSP approved Rate for USW indicated based on which the Estimate of work was 

prepared, 
SSRo= VSP approved Rate for SSW indicated based on which the Estimate of work was 

prepared, 
SKRo= VSP approved Rate for SKW indicated based on which the Estimate of work was 

prepared, 
 
(The above escalation shall be independent of the award percentage whether positive or 
negative) 

37. PAYMENT OF MINIMUM WAGES:  
37.1.  Wages paid to the workmen by the contractor should not be less than the rates notified by the 

Regional Labour Commissioner (Central), Hyderabad, from time to time with regard to the 
minimum wages applicable to the respective categories of workmen plus the ad-hoc amount at 
the rate of Rs.11.54ps as per working day per workman per category.  Wages with ad-hoc 
amount to the workmen should be paid on or before the 7th of the subsequent month.  if 7th falls 
on a holiday or weekly off day, the payment should be made one day prior to that.   Payment of 
PF for the month, both the employer’s (in this case contractor) and employee’s  (in this case 
workmen employed by the contractor) contributions should be deposited in the bank in the 
permanent PF code number and challan obtained before the 15th of the subsequent month and 
forwarded to the Engineer”. In case of failure of the contractor to comply with any of the above, 
the following action will be taken by VSP. 

 
 

1a) Lapse  --------------Payment of wages at rates less than those notified under the minimum 
wages. 
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Action by VSP ---------------An amount equivalent to the differential amount between wages 
to be paid under minimum wages notification of the Government applicable for the 
period less actual wages paid shall be recovered from the bills as certified by the 
engineer. 

b) Lapse -------------Non payment of adhoc amount  
Action by VSP ------------An amount equivalent to actual payable towards adhoc amount to 
the workmen engaged for relevant period shall be recovered from the bills as certified by 
the Engr. 

 2) Lapse ----------------Non payment of wages 
Action by VSP -------------An amount equivalent to wages payable by the contractor 
applicable for the relevant period shall be recovered from the bills as certified by the 
Engineer. 

 3) Lapse -------------------Non payment of PF 
Action by VSP  -----------Recovery of PF amount and an amount equivalent to maximum 
penalty leviable by Regional Provident Fund Commissioner for the delayed period under 
the provisions of ERP & MP Act and Rules for delayed remittance of PF contributions 
(both the employee’s and employer’s contribution), shall be recovered from the  bills of 
contractor as certified by Engineer. 

 4) Lapse ---------------Delayed payment of PF  
Action by VSP ------------- An amount equivalent to maximum penalty leviable by Regional 
provident Fund Commissioner for the delayed period under the provisions of EPF & MP 
Act and rules for delayed remittance of PF contributions (both the employee’s and 
employer’s contribution), shall be recovered from the bills of the contractor as certified 
by Engineer.    

37.2. The contractor shall have to pay WELFARE ALLOWANCE (earlier known as SMA, ASMA) 
towards fuel charges, food, milk, tiffin, coconut water, washing allowance etc @ 
Rs.80.76ps per day of actual attendance of each worker deployed in the contract not 
exceeding Rs.2100/- per month in addition to the wages as indicated in the minimum 
wages clause of Special Conditions of Contract .  The contractor will submit his claim 
with proof of such payment made in this connection in the RA Bill and the same amount 
will be reimbursed/paid to him. 

37.2.1. It may be noted that the payment of WELFARE ALLOWANCE is towards the expenditure 
incurred by the contract labour towards Fuel Charge, Coconut Water Allowance, Washing 
Allowance, Food/Milk/Tiffin Allowance. 

37.2.2. The contractor is required to take the above aspects into consideration while submitting 
their offers and no profit/overhead charges will be paid by VSP on this account. 

37.2.3. As regards applicability of payment of WELFARE ALLOWANCE, the contractor may refer 
NIT/Terms & Conditions of the contract in this regard. 

37.3. (a) Penalty for delayed payment / non-payment of wages: 
If the contractor fails to pay wages within the stipulated time ie., by 7th working 
day of the subsequent month, a penalty up to 1% of the gross wages (Basic, DA 
& Over time (if any) except Adhoc, SMA, ASMA and other allowances) of the 
workers will be levied for every day of lapse subject to a maximum of 10% in any 
calendar month.  This is without prejudice to appropriate action against the 
contractor including debarring, in case of perpetual / habitual default”. 

  (b) Payment of wages through banks: 
The contractor shall pay wages not less than the minimum wages notified by the 
appropriate Government from time to time to the workers deployed by him.  The 
payment shall be made on the due dates either by way of crossed cheques or 
crediting the wages to the bank accounts of the concerned contract workers.  
Proof of such payment shall be submitted by the contractor to the Engineer 
Incharge by 10th of the subsequent calendar month. 

38. The contract period can be extended at the discretion of V.S.P. up to 04 (Four) months   at the 
existing Rates, Terms and conditions and the Contractor shall be bound to execute the work 
accordingly and  the offer of the Contractor is deemed to include this aspect.   

39. The tenderers shall note that in case of quoting above the Estimated Value of V.S.P. the L-1 party 
shall furnish logical / satisfactory explanation which V.S.P. may seek if felt necessary for quoting 
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such high rates. If the explanation offered by the L-1 party is not acceptable to V.S.P., the L-1 
party may be recommended for disqualification while retendering the work. 

40. The contractor should clearly understand and comply with the Factories Act 1948 and relieve the 
FEMALE WORKERS from their work site within the restricted working hours prescribed therein 
under section 66(b). 

41. The following deductions per workman deployed category-wise shall be made from the 
bills/amounts due to the contractor as applicable for the work done and such deducted amounts 
shall be released as mentioned below:  

 
1) Component --------- Notice pay 

  Recovery amount per labour  per every working day  ---- 
  USK -----Rs.26.77ps, SSK -----Rs.30.29ps,  SK-----Rs.35.32ps 
 
 2) Component ---------- Retrenchment compensation 
  Recovery amount per labour per every working day ------ 
  USK -----Rs.13.39ps,  SSK -----Rs.15.15ps,  SK-----Rs.17.76ps 
 
 3) Component  --------- Leave with wages 
  Recovery amount per labour per every working day 
  USK -----Rs.16.48ps, SSK -----Rs.18.64ps,  SK-----Rs.21.86ps 
 

To be released when ----------- After the contractor makes payment to the work men in 
the presence of Engineer Incharge and CLC representatives, a certificate to this effect is 
to be enclosed with pre-final bill (to be paid with pre-final bill). 

 
  Sub-total -  

USK -----Rs.56.64ps,  SSK -----Rs.64.08ps, SK-----Rs.75.14ps 
 
 4) Component  ------------------ Bonus      
  Recovery amount per labour per every working day 
  USK -----Rs.26.76ps, SSK -----Rs.30.28ps,  SK-----Rs.35.51ps 
 

To be released when ------------- After the contractor makes the payment to the  workmen 
in the presence of Engineer Incharge and CLC representatives, a certificate to this effect 
is to be enclosed with RA bill / pre-final bill (to be paid with RA bill / pre-final bill as and 
when paid by the contractor. 

 
  GRAND TOTAL 
  USK -----Rs.83.40ps,  SSK -----Rs.94.36ps,  SK-----Rs.110.65ps 
  10% towards profit and over heads of contractor   

USK -----Rs.08.34ps, SSK -----Rs.09.44ps,  SK-----Rs.11.07ps 
  Total recovery amount     

USK -----Rs.91.74ps,  SSK -----Rs.103.80ps,  SK-----Rs.121.72ps 
Note:    

i) The above recovery rates are effective from 01/10/2016.  In case of any statutory 
revision in minimum wages payable to contract workmen as notified by the Regional 
Labour Commissioner (Central), Hyderabad from time to time, the above recovery 
amounts for workmen category-wise will be revised by RINL/VSP and will be notified 
accordingly. 

ii) Payment against the above component is to be made to the workmen based on effective 
wages of last drawn pay. 

42.     PAYMENT MODE FOR BILL AMOUNTS:  

42.1 Following are the options available to the Contractors for availing e-payments. 

42.1.1  EFT System:  Under this system Banks offer their customers money Transfer service from 
account of any bank branch to any other Bank Branch.  The EFT system presently covers all the 
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branches of about 77 banks located at 15 centers indicated below, where clearing houses are 
managed by RBI i.e., 

 i) New Delhi ii) Chandigarh iii) Kanpur iv) Jaipur v) Ahmedabad vi) Mumbai vii) Nagpur   viii) 
Hyderabad ix) Bangalore x) Chennai xi) Trivendrum xii) Kolkata xiii) Bhubaneswar xiv) Guwahati 
xv) Patna. 

42.1.2 Direct Credit:  Suppliers opting for this system may open Bank accounts with any one of the 
following banks. 

i)  State Bank of India  - Steel Plant Branch 

ii) Canara Bank   - Steel Plant Branch 

iii) Bank of Baroda   - Steel Plant Branch 

iv) State Bank of Hyderabad - Steel Plant Township Branch 

v) Andhra Bank   - Steel Plant Township Branch 

vi)  UCO Bank   - Steel Plant Township Branch 

vii)  IDBI    - Visakhapatnam Branch 

42.2 The Successful tenderer shall agree that all the payment due and payable in terms of the 
contract will be paid direct to his bank account and he shall give the bank account number and 
the address of the Bank in which the money is to be deposited” as per the format given below: 

 (1) Vendor Code     : 

 (2) Option      : RTGS / EFT 

 (3) Beneficiary Details  

  a) Name of Beneficiary (Max.35 characters) : 

  b) Bank Name (Max. 35 characters)  : 

  c) Branch Name (Max. 35 characters)  : 

  d) Account Number (Max. 35 characters) : 

  e) Account type (Max. 35 characters) : 

   (Savings / Current / Overdraft) [Mention Code No. also] 

  f) Beneficiary Bank’s IFSC Code (Max. 11 characters): 

   (For RTGS Mode only) 

  g) Beneficiary Bank’s MICR Code (Max.09 characters): 

   (For EFT Mode only)      

 (Signature of the Party / Contractor) 

        Name: 

                   Desgn: 

CERTIFICATE 

Certified that the above particulars are found to be correct and matching with our records in 
respect of the above beneficiary. 

         Sd/-…………… 

        (Signature of Branch Manager) 

        Name  : 

        Seal of Bank : 
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42.3 The contractor has to submit their bank account details in VSP format duly certified by 
Concerned Bank Manager for the purpose of making electronic payment before submission of 
First Running Account Bill, failing which the bill will not be processed. 

42.4. The Successful tenderer is required to give an undertaking to the Finance Department of VSP 
that the payment made by RINL/ VSP of any sum due to him by directly remitting the same in his 
bank, the address and the number of which is to be furnished, shall be in full discharge of the 
particular bill raised by him, and that he shall not have any claim in respect of the same”. 

42.5 In respect of payment made through Electronic Fund Transfer mechanism or Direct Credit to the 
supplier’s/contractor’s bank account, the supplier/contractor/receiver should intimate 
discrepancies, if any, within 10 days from the date of dispatch of intimation letter of payment to 
them to Finance Department of VSP failing which it shall be presumed that the funds have 
reached to their bank account and that no claims will be entertained after the said 10 days. 

43. CLAUSES CONCERNING INPUT TAX CREDIT (ITC) AGAINST GST: 
a) The successful tenderer shall take necessary steps to comply with the rules and 

provisions of GST law facilitating VSP to avail ITC. 

b) Price condition:  Tenderers shall quote the price of the goods or services 
excluding GST.   Applicable GST shall be indicated against each item and will be paid 
extra on submission of tax invoice.   
 In case tenderer opted for composition scheme, GST will not be charged extra and the 
price quoted includes the GST applicable to composite scheme.  Tenderers have to 
specify that they have opted for composition scheme and GST is included as applicable 
for composition. 

 Evaluation criteria:  
1. In case of supply of goods or services on which RINL / VSP is eligible to avail GST 

input tax credit,  evaluation of tender shall be on the basis of landed cost excluding 
GST. 

2. In case of supply of goods or services on which the employer (RINL/VSP) is not 
eligible to avail GST input tax credit,  the applicable GST payable by RINL/VSP (in 
case of unregistered taxable supplies) or GST to be charged by the registered taxable 
supplier as applicable,  shall be added to the landed cost for evaluation purposes. 

c) The tax invoice raised by the Contractor should clearly mention VSP as the recipient.   It 
should be ensured that material has been delivered along with the duplicate for 
transporter copy of the tax invoice, based on which Input Tax Credit is to be claimed. 

d) The duty paying documents shall be submitted as soon as the material is procured by the 
agency for incorporation in the work.    In case the material is supplied from a third 
party,  it should be backed up with a GST Tax Invoice from Contractor. 

e) Material once received in to the factory would not be allowed to go outside the factory 
premises for any reason.  Excess/Rejected material will be allowed to be taken back after 
complying with the provisions of GST Act. 

43.1 Vendor/Supplier/Contractor shall comply with all the necessary statutory compliances including 
but not limited to providing GST invoices or other documentation as per GST law relating to the 
above supply/service to RINL, uploading the details of the invoice, payment of taxes, timely filing 
of valid statutory returns for the tax period in the Goods and Service Tax Portal. 
In case of Input Tax Credit of GST is denied or demand is recovered from RINL on account of any 
act of the Vendor, including but not limited to non-payment of GST charged and recovered, non-
generation of E-Way Bill, non-filing of Returns, non-uploading/improper uploading of valid 
invoices raised on RINL in the Returns etc., the Vendor/Supplier/Contractor shall indemnify RINL 
in respect of all claims of tax, penalty and / or interest, loss, damages, costs, expenses and 
liability that may arise due to such non-compliance.  Such amount shall be recovered from any 
payments due to the vendor/supplier/contractor of from security deposit or any other amount 
available in the same contract or in other contracts including future contracts. 
If any tax has been paid by the vendor/supplier/contractor in pursuance of any demand on 
account of suppression, fraud or willful misstatements of facts, then the same shall not be 
passed on to RINL through debit notes or invoices or supplementary invoices. 

44.   RINL reserves the right to reject the offers of tenderers whose performance is poor in awarded / 
ongoing works if any. 

********** 
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(This undertaking has to be printed on the letter head of the agency, sign, scan the same 

and upload in the Tech RFx folder) 

 

UNDERTAKING LETTER 
 

 

To  
Deputy General Manager (WC) I/C 
Works Contracts Department 
Visakhapatnam Steel Plant 
Visakhapatnam-530 031. 
 
Name of work:         OPERATIONAL ASSISTANCE FOR ASU-IV & ASU-V AREAS  
                                    OF UTILITIES DEPARTMENT        
 
RFx No.    2600002342/UTL 
 
Sir, 
 
 
With reference to the Notice Inviting Tender, I/We have gone through the tender 
documents downloaded from SRM Portal.  I/We have also gone through the General 
Conditions of Contract of VSP available in VSP web site and noted the contents therein.  
I/We hereby confirm that I/We shall abide by the Terms and Conditions and General 
Conditions of the Contract including Form of Tender, Invitation to Tender, Articles of 
Agreement etc.   I/We hereby declare that, I/We have visited, inspected and examined 
the site and its surroundings and satisfied ourselves before submitting this tender, 
obtained information about the nature of work, facilities that may be required and 
obtained necessary information about Working Conditions, risk contingencies etc., 
which may influence this tender.  We hereby offer to execute & maintain the work 
during the defect liability period in conformity with the tender conditions at the 
respective rates quoted by us. 
 
I/We have deposited the Earnest Money Deposit (EMD), which amount is not to bear 
any interest and I/We do hereby agree that this sum shall  be forfeited by me/us if I/We 
revoke/withdraw/cancel my/our tender or if I/We vary any terms in our tender 
during the validity period of the tender without your written consent and/or if in the 
event of Visakhapatnam Steel Plant  accepting my/our tender and I/We fail to deposit 
the required security money, execute the Agreement and/start the work within 
reasonable time (to be determined by the Engineer) after written acceptance of my/our 
Tender. 
 

 

SIGNATURE OF THE TENDERER 

PR NO: 73003156/UTL RFx NO 2600002342

Page 35 of 36 SIGNATURE OF THE CONTRACTOR



1/2

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES

  PR No / Date: 73003156 / 12.01.2018                                                                                                                       Report Date : 12.04.2018
  Pur . Org.: WORKS CONTRACTS

  MSS: 5190913801     :     OPERATIONAL ASSITANCE FOR ASU-IV & ASU-V

OPERATIONAL ASSITANCE FOR ASU-IV & ASU-V

  The BOQ Items are taken as per the following Rates.

  530.300   312.000  Unskilled

  597.550   353.000  Semi Skilled

  697.550   414.000  Skilled

 VSP Rates Central Rates

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

 1  910001069 SHIFT WISE DEPLOYMENT OF PERSONNEL TO CARRRY
OUT VARIOUS OPERATIONAL FUNCTIONS OF AIR
DRYING STATION -1A IN COMPRESSOR HOUSE -1

        1,095.000  EA         697.55          763,817.25 

 2  910001070 SHIFT WISE DEPLOYMENT OF PERSONNEL TO CARRY
OUT VARIOUS OPERATIONAL FUNCTIONS OF ADS-2A
AT COMPRESSOR HOUSE-2

        1,095.000  EA         697.55          763,817.25 

 3  910001071 Shift wise deployment of skilled  personnel to carry out Various
operational functions of  ASU 4 alongwith Feed Air compressor
and argon PRS at PRMS-2 & MP Nitrogen compressors NC-1&2
of ASU-5.

        2,190.000  EA         697.55        1,527,634.50 

 4  910001068 Deployment of unskilled personnel in A & B shifts to carry out
jobs like cylinders painting, cylinders movement/shifting, assisting
in cylinders filling &assisting in hydraulic testing jobs in cylinder
filling station of ASP.

          730.000  EA         530.30          387,119.00 

 5  910001065 SHIFTWISE DEPLOYMENT OF PERSONNEL TO CARRY
OUT VARIOUS OPERATIONAL FUNCTIONS OF PRS-3.

        1,095.000  EA         697.55          763,817.25 

 6  910001066 SHIFT WISE DEPLOYMENT OF PERSONNEL TO CARRY
OUT VARIOUS OPERATIONAL FUNCTIONS OF ASU 5
ALONG WITH FEED AIR COMPRESSOR AT CONTROL
ROOM AND FIELD.

        2,190.000  EA         697.55        1,527,634.50 

 7  910001067 SHIFT WISE DEPLOYMENT OF PERSONNEL TO CARRY
OUT VARIOUS OPERATIONAL FUNCTIONS OF LIN,LOX
STORAGE & PUMPING SYSTEM AND DG SET .

        2,190.000  EA         697.55        1,527,634.50 

 8  910001072 SHIFT WISE DEPLOYMENT OF PERSONNEL TO CARRY
OUT VARIOUS OPERATIONAL FUNCTIONS OF PRS ( 3
NOS) LOCATED IN ASU-5 AREA(8.5 KSCG O2, 18KSCG O2,
18 KSCG ARGON)

        1,095.000  EA         697.55          763,817.25 

 9  910001074 SHIFT WISE DEPLOYMENT OF PERSONNEL TO CARRY
OUT VARIOUS OPERATIONAL FUNCTIONS OF COOLING
WATER PUMP HOUSE AND FIRE FIGHTING PUMP HOUSE
IN ASP-2 COMPLEX..

        2,190.000  EA         697.55        1,527,634.50 

10  910001073 DEPLOYMENT OF PERSONNEL IN GENERAL SHIFT
HOURS TO CARRY OUT LABORATORY ACTIVITIES AT
ASP-2 COMPLEX.

          365.000  EA         697.55          254,605.75 

 Total Value: In words :  ninety eight lakh seven thousand five hundred thirty one rupees seventy five paise         9,807,531.75
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