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RASHTRIYA ISPAT NIGAM LIMITED

VISAKHAPATNAM STEEL PLANT
(A Govt. of India Enterprise)

W03 -TJRAO
VIZAL WORKS CONTRACTS DEPT, VISAKHAPATNAM STEEL PLANT,
f—_deslfl—l VISAKHAPATNAM - 530031, ANDHRA PRADESH -
INDIA

PHONE: 9177161699,
e-Mail Id: jagadeesh@vizagsteel.com

NOTICE INVITING TENDER (NIT)
NIT TYPE: 2-PRT % BID E-RFX

V SP/1200/M M SM (M )/2018/00337
NIT NUMBER & DATE: 2600002326 Dated 18.05.2018

SHORT OPEN TENDERS IN THE PRESCRIBED FORM ARE INVITED FROM THE REPUTED / EXPERIENCED TENDERERS

FOR THE FOLLOWING

1. NAME OF THE WORK:
REPAIR OF CRANES AND AUXILIARIESIN MMSM

2 KEY INFORMATION:

Type of Bid Type of EMD inINR Submission Dead Bid Opening Date &
Submission Linedate & timein timein Hours
TWO PART BID EBID 17500.00 31.05.2018 31.05.2018
15:00 15:30
CONTRACT PERIOD : 12MONTHS
DLP : 03 MONTHS
ENGINEER IN-CHARGE : AGM(M)/MMS
ESTIMATION COST : Rs.10,23,499=35ps

WELFARE ALLOWANCE : APPLICABLE

3 OFFER VALIDITY DATE:
Y our offer should be valid upto 30.09.2018.

4 CURRENCY:
INR.

5 ELIGIBILITY/EXPERIANCE CRITERIA :

AGENCIES REGISTERED UNDER 5.1 CATEGORY OF CLASS"C" or "D" or "E" or "F* WILL BE CONSIDERED

6. NATURE & SCOPE OF WORK:
REPAIR OF CRANES AND AUXILIARIESIN MMSM

7 ITEM DETAILSBOQ:

8 LIST OF TENDER DOCUMENTS:
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PR NO: 73003334/MMSM _ _ RFx NO: 2600002326
This document along with those avaialble in cFolders as below, constitute the complete Tender (NIT)

1. TENDER SCHEDULE
2. UNDERTAKING LETTER

9 DOCUMENTSTO BE UPLOADED IN CFOLDER TECH BID:
A) For Earnest Money Deposit: Agencies to transfer the Earnest Money to the Account No. 915020053600067 of Axis Bank Ltd.,
payable at Gajuwaka Branch (Branch Code 075). The IFSC Codeis UTIB0000075 and SWIFT Codeis AXISINBBO75.
CASH DEPOSITS TOWARDS EARNEST MONEY DEPOSIT (EMD) IN THE ABOVE SAID AXIS BANK WILL NOT BE
ACCEPTED AND SUCH OFFERSWILL BE REJECTED.

(i) Agency has to indicate the Bank UTR Numbers (NEFT Transaction Id Numbers) of Earnest Money Deposit (EMD) in the
Questions tab section which is mandatory.
If the agency seeks exemption from submission of EMD, the agency needs to submit the following:

(i) District Industries Centre [ Acknowledge of Entrepreneur Memorandum ie. EM (Part # 11)
(i) Khadi and Village Industries Commission

(ii1) Khadi and Village Industries Board

(iv) Coir Board

(v) National Small Industries Corporation (NSIC)

(vi) Directorate of Handicrafts Handloom

(vii) Any other body specified by Ministry of MSME

B) Statutory Documents to be submitted, wherever required
i) Electrical License (For Electrical contracts) Agencies having valid Electrical license issued by any State Licensing Board /
Authority will only be considered
ii) Boiler License (For cases wherever required) Agencies should have boiler repair license, Category-1 issued by the Directorate of
Boilers,Andhra Pradesh
iii) Competency Certificate issued by Director of Factories, AP
For Persons competent to carry out Inspection & Certification of Lifting Equipments, Pressure Vessels and Elevators etc

V SP reserves the right to reject the offer in case the required documents are not submitted.

10 E RFX SUBMISSION PROCEDURE -2 PART:

RINL is employing SAP SRM 7.0 for Electronic Tendering System. E-RFx Response to be submitted electronically through System
only. No physical paper/print needs to be submitted. Bidders need to have UserID and Password to participate in SRM E-Tenders. All
enlisted vendors of RINL would be provided User ID and password for participating in RINL E-Tenders. If a Bidder who wish to
participate is not presently enlisted with RINL or not having User ID Password can obtain the same through Registration of Suppliers
(RoS) system by providing requisite details well before the RFx Submission deadline. Bidders to go through the User Manual of RoS
system availablein SRM Portal for detailed steps for obtaining User ID & Password.

In 2-Part E-RFX, Technical RFx Response is uploaded to PQC/Tech RFx cFolder and Price RFx is quoted in Biding Engine.
E-Tendering User Manual available in SRM Portal contains the procedure participating in RINL E-Tenders.

Bidders to ensure the following before submitting the 2-Part E-RFx Response

aAll Mandatory questions are answered and Requisite documents are uploaded into PQC cFolder including the EMD Submission
proof.

b.All Techno-Commercial documents required as per tender document are uploaded into "Tech RFx" cFolder.
c.Prices and Taxes (Conditions) are quoted in the bidding engine.

Then upon ensuring confirmation of RFx responseis complete and contains no errors, RFx Response to be Submitted.
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PR NO: 73003334/MMSM S o . RFx NO: 2600002326
Bidders to ensure that E-RFx Response submission is done before"Submission deadline date & Time" indicated in the NIT Key

informationat 2 above. RFx can be "withdrawn" and modified as long as "Submission deadline date & Time" is not over. RFx
Response cannot be modified once Submission deadline time passed.

E-RFX OPENING PROCEDURE- 2 PART:
E-RFx Responses are opened in the system Electronically.

System alows opening of RFx responses only after the specified date and Time as indicated at 2 Key information above. Authorized
Tender opening officers through the process of " Simultaneous Log-on" shall open the RFx Responsesin System.

For 2-Part E-RFx first "PQC" & "Tech RFX" cFolders are opened in  the system through Simultaneous L og-on Process. Then Price
RFx responses will be opened on a specified Date & Time through Simultaneous Log-on process for Techno-Commercially Accepted
Responses on intimation to Bidders.

E-RFX EVALUATION PROCESS:

(a) Pre-qualification evaluation shall be done based on the documents submitted by the biddersin PQC & Tech RFx cFolders.

(b) All the RFxs shall be evaluated on the basis of landed cost only which includes all taxes and duties but excluding Goods & Service
Tax (GST).

(c) TALL (Technically accepted L1) price arrived by the system shall follow automatically to Auction document as start bid price for
all cases of Reverse Auction and will be visible in the system only after the start time of Live Auction (E-Reverse Auction).

(d) On completion of Live Auction, composite comparative statement is generated by the system considering the RFx Prices and
Reverse Auction Prices. Placement of Order shall be considered on the L-1 price so arrived.

(e) Notwithstanding anything specified in this tender documents, RINL, in its sole discretion, unconditionally and without having to
assign any reason, reserves the following rights:

(i) To regject the response whose performance is poor in awarded / ongoing works if any.

(i) To give purchase preference to Public Sector Undertakings wherever applicable as per Government Policy / Guidelines

(iii) To extend purchase preference to Local MSEs (Micro & Small Enterprises) as per prevailing guidelines of RINL subject to
submission of documents as stipulated in Detailed Terms & Conditions of NIT.

REVERSE E-AUCTION PROCESS:

RINL shall have the option of resorting to reverse e-auction on SAP SRM LIVE AUCTION PLATFORM. All technically and
commercially acceptable bidders would be required to participate in the reverse e-auction and quote from a start Price. In reverse
e-auction the bidders would be required to quote prices on the basis of landed cost but excluding GST. Definition of key terms for
RINLs SAP SRM Live-auction (E-Reverse Auction)user manual is available in SRM Portal. No separate User 1D and Password is
required for participating in Live Auction. User ID and Password used for Participating in E-Tendering to be used for Live Auction
also.

RINL VIGILENCE TOLL FREE NUMBER: 1800 425 8878

SD/-
TJRAO

ANNEXURE:

1

DETAILED TERMS& CONDITIONSOF NIT:
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PR NO: 73003334/MMSM _ - S RFx NO: 2600002326
1) The documents submitted by the tenderers in respect of pre-qualification evaluation criteria are final and no further correspondence

/ clarifications/ submissions in this regard shall be entertained.

2) Scope of work, Bill of Quantities (BOQ), Terms and Conditions, given in the tender documents(placed in the cFolder Publisher
area) isfinal. On verification, at any time, whether the tenderer is successful or not, if any of the documents submitted by the tenderer
including the documents downloaded from our website are found tampered /altered/ incomplete, they are liable for actions like
rejection of the tender, cancellation and termination of the contract, debarring etc., as per the rules of the company.

3) It will be presumed that the tenderers have gone through the General Conditions, Special Conditions and Instructions to tenderer
etc., of the contract available in the website which shall be binding on him / them.

4) The tenderer shall download the NIT documents etc (TENDER SCHEDULE) available in Tech RFx cFolder Publisher Area on the
RINLs SRM Portal in totality and upload the same along with the Undertaking letter in Tech RFx cFolder.

5) The bidder shall be governed by the General Conditions of Contract of Supply which is available on V SPs website which can be
freely accessed and downloaded.

6) Tenders submitted against the NIT / Tender shall not be returned in case the tender opening date is extended / postponed. Tenderers
desirous to modify their offer / terms may submit their revised / supplementary offer(s) within the extended TOD.

7) (i) Tenderers shall submit GST Registration Certificate under GST act if available. If not available successful tenderer shall
produce Registration Certificate under GST Act, wherever applicable, before signing the Work Order / Letter of Acceptance and
submit a copy of the same.

(ii) Tenderers shall submit the PF Registration Certificate if available, if not available successful tenderer shall submit PF
Registration Certificate before commencement of the work.

8) VSP after opening of tender/bid document may seek in writing, documents/ clarifications which are necessary for evaluation of
tender / bid document from the Tenderers/ bidders or issuing authority for confirmation of eligibility/ pre-qualification stipulated in the
NIT.

9) If it comes to the notice of VSP at any stage right from request for registration/ tender document that any of the certificates/
documents submitted by applicant for registration or by bidders are found to be false/ fake/ doctored, the party will be debarred from
participation in al VSP tenders for a period of 05(FIVE) years including termination of contract, if awarded. E.M.D/ Security Deposit
etc., if any will be forfeited. The contracting agency in such cases shall make good to VSP any loss or damage resulting from such
termination. Contracts in operation any where in VSP will aso be terminated with attendant fall outs like forfeiture of E.M.D./
Security Deposit, if any, and recovery of risk and cost charges etc., Decision of V.S.P Management will be final and binding.

10) The date of opening of the PQC and Tech RFx response shall be the date of tender opening.

11) Successful tenderer should be in a position to produce, after opening of the price bids, the Original Certificates in support of the
attested copies of relevant documents submitted along with tender document. Failure to produce the original certificates at this stage in
support of the attested copies of Electrical License/ any other documents etc. submitted earlier would result in disqualification and
forfeiture of EMD and also liable for debarring from participation in VSP tenders.

12) RINL will not be responsible for any delay/ loss/ any website related problems in downloading the tender documents etc. RINL
reserve the right to (A) Split and award the work to more than one agency, (B) Reject any or all the tenders or to accept any tender
wholly or in part or drop the proposal of receiving tenders at any time without assigning any reason there of and without being liable to
refund the Tender fee thereupon.

INSTRUCTIONSTO TENDERERS:
1) Tender shall be submitted in the prescribed form issued by VSP in the RINL SRM Portal, Government Portal. The Tender
documents issued are not transferable. Tender documents downloaded shall be submitted wholly without detaching any part.
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PR NO: 73003334/MMSM - - RFx NO: 2600002326
2) The Tenderer shall agree to V SPs terms and conditions, specifications/ scope of work, etc., and quote their Total Amount in figures

only. Tender shall be for the entire scope of work mentioned in the tender documents.

3) Price condition: Tenderers shall quote the price of the goods or services, excluding GST. Applicable GST shall be indicated
against each item and will be paid extra on submission of tax invoice.

In case tenderer opted for composition scheme, GST will not be charged extra and the price quoted includes the GST applicable to
composite scheme. Tenderers have to specify that they have opted for composition scheme and GST is included as applicable for
composition.

Evaluation criteria
1. In case of supply of goods or services on which RINL / VSPiseligible to avail GST input Tax Credit, evaluation of tender shall
be on the basis of landed cost excluding GST.
2. In case of supply of goods or services on which the employer (RINL/VSP) is not eligible to avail GST input tax credit, the
applicable GST payable by RINL/VSP (in case of unregistered taxable supplies) or GST to be charged by the registered taxable
supplier asapplicable, shall be added to the landed cost for evaluation purposes.

4) If by any reason the tender opening is postponed to any other date, the same will be placed in RINLs SRM Portal and in the Notice
Board at Works Contracts Department. Tenderers shall see the SRM Portal / Notice Board regularly and keep themselves informed in
this matter.

5) Before quoting, the tenderer shall necessarily contact the Engineer and fully understand the job, scope of work, unit of
measurement, mode of measurement, scope of supply of materials by VSP if any, working conditions, shutdown arrangements, Labour
deployment requirements, risk contingencies and such other factors which may affect their tender.

6) Tenders shall be kept open for acceptance for a period 4 (Four) MONTHS from the date of opening of tender.

7) Corrections amendments/ replacement to/ of the Deficient documents / Financia Instruments for EMD shall not be sought in the
following cases where:

i) Thereis evidence of Tampering/ Unauthorized correction.

ii) The value of Financial instrument(s)/ document(s) is falling short of the value stipulated in the NIT.

iii) The Validity of the BG(s) as on Initial TOD isfalling short of the minimum Validity period stipulated in the tender.

iv) Discrepancy existsin the name of Payee/ Beneficiary.

v) The Bidder failsto submit EMD or submission of UTR No./ Receipt No.

EMD SUBMISSION PROCESS:

1) In case of Earnest Money Deposit being less than or equal to Rs. 5 Lakhs, Earnest Money Deposit shall be by means of NEFT. No
other mode of payment will be accepted. However, in case EMD exceeds Rs.5 Lakhs, tenderers have the option to submit the samein
the form of Bank Guarantee (In the format as enclosed to the GCC) from any Scheduled Commercial Bank, encashable at
Visakhaptnam. Bank Guarantees shall be valid for a minimum period of 04(Four) months from the Bid opening date. The above shall
supercede the instructions regarding Form of EMD elsewhere in the tender document.

2) Public Sector Enterprises of State / Central Government Undertakings are exempted from submission of Earnest Money Deposit
(EMD) provided they submit aletter requesting for exemption from submission of EMD aong with their offer.

3) EXEMPTIONS/ PREFERENCES FOR MICRO AND SMALL ENTERPRISES:

1. Micro and Small Enterprises (M SEs) are exempted from submission of Cost of Tender Documents / Tender Processing Fee (CTD),
Earnest Money Deposit (EMD), and Security Deposit (SD), irrespective of whether the service is to be carried out within or outside
their premises subject to submission of proof of enlistment / registration with any of the following agencies:

(i) District Industries Centre [ Acknowledge of Entrepreneur Memorandum ie. EM (Part #11)
(i) Khadi and Village Industries Commission

(ii1) Khadi and Village Industries Board

(iv) Coil Board
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PR NO: 73003334/MMSM ] RFx NO: 2600002326
(v) National Small Industries Corporation (NSIC)

(vi) Directorate of Handicrafts Handloom
(vii) Any other body specified by Ministry of MSME

Note:

(a) Tender documents are uploaded in the websites (www.vizagsteel .com; www.pubtenders.gov.in; http://eprocure.gov.in ) and are to
be down loaded from there only.

(b) The Micro and Small Enterprises registered for the particular trade/items for which the tender is relevant, would only be €eligible
for exemption.

(c) Asregards Security Deposit (SD) exemption, the MSEs shall be required to submit a #Performance Guarantee Bond# of requisite
value inthe prescribed pro-formain lieu of Security Deposit. It may be noted that waiver of SD is permitted only up to the monetary
limit as specified in the proof of enlistment for which the unit is registered.

2. Preference to M SEs shall be considered under the following conditions:

(i) When the work is to be awarded to more than one tenderer, as stated in NIT.

(i) Insuch cases the package size/ value is pre-decided and indicated in the NIT.

(iii) MSEs shall have valid enlistment / registration with specified agencies (as above), in relevant category. The successful tenderer
should ensure that the sameis valid till the end of the contract period.

(iv) The offer / bid of MSE shall be within the price band of L1 +15% and upon their matching with the final negotiated price of
(L1being other than MSE).

On fulfilling the above conditions, the eligible MSEs shall be considered for award of the rest of the package(s) (after negotiating the
final L1 price) of aggregate value not less than 20% of the total tendered value, in the order of their ranking in the bid. In case there
are more than one eligible MSEs with one or more owned by scheduled caste and scheduled tribe entrepreneurs, package(s) hot
lessthan 4% of the tendered value shall be considered for awarding to M SEsowned by SC ad ST Entrepreneurs. The preferential award
of work shallcease once the limit of 20% of tendered value is attained. Furtherallotment / award would be based on inter-se ranking of
the rest of thetenderers other than who are already considered for allotment/award of package, subject to their matching with the

final L1 negotiated price.

4) EMDs of unsuccessful tenderers will be refunded after reasonabl e time without interest.

PAGE 6 OF 6
Page 6 of 25 SIGNATURE OF THE CONTRACTOR



PR NO: 73003334/MMSM RFx NO: 2600002326

Wor k Desc

Cond No
1

SCOPE _OF WORK

Repair of cranes and auxillaries in MVSM

Cond Desc
Job involves obtaining height pass, provision of stoppers at both the
sides, hanging of red flag, cutting and lowering of the danaged rail
edge preparation of the newrail as per relevant VSP standard wel di ng of
the joint wth 7018 electrode after preheating the same, clanp bolt
ti ghtening and putting asbestos cloth over the joint for controlled
cooling, trial run and nornalisation

Alignment of the rail as per the survey report/on the basis of the
di stance between the markings on the colums, replacenent of the danaged
clamp bolts, and tightening of the bolts.

Shifting of the revisioned gear box to the maintenance bay of the crane

and Ilifting to a height of 15meters, provision of stoppers at both end
of the crane, hanging of red flag, parking of t he crane at the
correct location under the telfor, renoval of the coupling bolts and

the gear box foundation bolts, alignnent of the gear box, tightening of
the foundation bolts and coupling bolts and normalisation

Provision of stopper at both the ends of the crane, hanging of red flag,
renoval of the LT gear box,lifting of the revisioned gear box , alignnment
and coupling of the gear box to the notor and trial run, fixing back the
coupling cover and normalisation

Gouging of the rail joint, V-grooves and grinding of the joint, controlled
welding of the joint with prescribed electrode wth DC generator set
only, wapping the joint wth ashestos <cloth for controlled cooling and
grinding and normalisation after the maintenance worKk.

Decoupling of the Telfor gear box, bringing down with the help of chain
pul l ey block to the ground level, opening of the top cover, draining out
of the oil, dismantling of the internals if required,flushing of the gear
box, replacenent of the seals/bearings if required,lifting of the gear box
to the telfor and alignnment and fixing.

Renmoval of the brake assenmbly from the equipnent, disnantling, replacenent
of the wornout parts, assenbling back on the
equi prent and testing.

Structural repair job includes all kinds of repair and nodification of
structures on the cranes, wal kways, staircases, platforns. The jobs
could be strengthening of gear box bases, replacenent of hand railings,
strengthening of the cabins for the operator, repair of the operator seat
in the operation cabin, repair of the cable wire guide etc.
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PR NO: 73003334/MMSM RFx NO: 2600002326

Wor k Desc

10

11

12

13

14

15

16

17

18

SCOPE _OF WORK

Repair of cranes and auxillaries in MVSM

Provi sion of stoppers at both the ends and flags, putting the rope back on
the pulleys, repair of the pulley guards and other structural repairs,
testing and nornalisation.

bt ai ning proper shutdown and observing proper safety precaution like
putting stopper and flag at both end of the crane, renoval of LT bogie
fromthe EOT crane after decoupling, lowering of the bogie on to the
floor , repair of the bogie of required, replacement of the wheels if
required, the condition of the bogie structure, welding joints and pads
are to be checked and repaired if required. Then it is to be lifted
to the top and fixed back on to the crane and nornmalisation of the crane.

Parking of the crane and obtaining shutdown and observation of safety
conditions, renoval of the old chains, r epl acenent with new chains and
nor mal i sati on.

bserving all safety precautiions, dismantling of the pulley, cleaning and
bearing replacenment /revisioning, fabrication of the pulley guard and
r epl acenent.

Repl acenent of cross travel cable guide arrangenent with fabricated
gui de suitable for cable novenent.

Thor ough cl eaning, overhauling of the wheel s, tightening of all the
joints,greasing of all the points.

bservation of all the safety precautions, dismantling of the pulley,
bringing down to the ground, revisioning and replacenent of bearing if
required, fixing back testing and nornalisation

Renmoval from the crane, lowering on to the ground, dismantling and
over haul i ng, replacenent of spares assenbling and
nor mal i sati on.

The job involves - Ceaning of rail clanps near and surrounding of rail
joint. Applying special lubricant on the rail. Person should work with
proper safety belts while doing the job. St oppers should be placed at
proper places. Red flags are to be put.

The job will be carried out as per the foll owing scope of work

i) Collection of materials from stores.

1) Preparation of platform supporting angles by drilling and gas
cutting.

I11) Shifting of plates to top of the crane.

V) Erection of platform girder length by welding and bolting as per the
site condition.

V) Painting of the platform
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WORK DESC

Cond No
1

10

11

12

13

TERMS AND CONDITIONS

Repair of cranes and auxillaries in MMSM

Cond Desc

Structural Steel/sheets, fasteners, Gaskets/packing materials,DA 8
Oxygen,valves,cotton waste,kerosene, rubber items paints,Ffilters,
O"Rings, spares, Lubricants and pipes/pipe Tittings as well as

Electrodes and Oxygen,Argon gas will be issued free of cost by VSP.

The contractor has to bring his own erection tools and accessories like
welding machine,drilling machine, grinding machine,
hydraulic jacks, tap sets etc.

All  free issue material will be issued at one place Iin MMSM. It is
the responsibility of Contractor to transport the same to place of
work. Records shall be maintained by Contractor for all Free-issue
materials.

The Contractor has to carryout the work without affecting the work of
others.

The Contractor has to take utmost precaution in safety of equipments
and personnels and should provide trained workers
alongwith safety appliances.

Each work has to be completed within the time schedule specified by the
Engineer incharge. Work has to be taken wup in all
shifts as per requirement.

The Contractor should not leave the workspot  without the
permission of Engineer incharge.

In case of urgency the Contractor has to mobilise at short notice
and also even during night shifts.

The contractor has to stand guarantee for their workmanship.

The bill of quantities are estimated quantities expected during
the whole period. Hence there is no guarantee that complete
bill of quantities will be operated during the contract.

The contractor is required to provide manpower for drawing spares
and consummables from Central Stores as and when required.

No work shall be taken up at site without obtaining work permit
from the shop engineer.

The scope of materials and consumables supply in the present proposal
are as follows :

a) Materials to be supplied by VSP : Structural steel / sheets,
fasteners,gasket/packing materials,valves,"o"rings,spares,pipe Tittings
etc.

b) Consumables to be supplied by VSP : Cotton
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WORK DESC

Cond No

14

15

16.

TERMS AND CONDITIONS

Repair of cranes and auxillaries in MMSM

Cond Desc
waste, kerosene,paints,electrodes,DA, OXYGEN and Argon gas.
c) Materials to be supplied by contractor : NIL
d) Consumables to be supplied by contractor : NIL

GST Clause : The deduction of GST shall be done as
per the rules prevailing from time to time.
LPG gas is to be issued by VSP free of cost in case it is decided to use
LPG in place of DA. In such case, cutting set (without cylinders)
comprising of hoses for LPG and Oxygen, adjustable pressure regulator
with adopter for LPG, LPG cutting nozzles of different sizes and hoses
are in the scope of the tenderer.

The tenderer shall ensure usage of ISl marked regulators,hoses
,hozzles,cuttiing torches, welding holders & cables for the cutting &
welding works. This must be adhered to strictly.

Welfare allowance is applicable to this contract.
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SPECIAL CONDITIONS OF CONTRACT

1. GENERAL : The special conditions of the contract (SCC) are complementary to and shall be read
in conjunction with General Conditions of Contract (GCC) of VSP for works contracts. Scope of
work, Bill of Quantities and other documents form part of the Tender Documents. In case of any
conflict of meaning between SCC & GCC, provisions of SCC shall over ride the Provisions of GCC.

2. Visakhapatnam Steel Plant reserves the right to accept or reject the lowest or any other tender
without assigning any reason and the work may be awarded to one of the Tenderers or to more
than one tenderer.

3. The contract shall be treated as having been entered into from the date of issue of the letter of
intent/work order to the successful tenderer, unless otherwise specified.
4. WATER, POWER AND COMPRESSED AIR: Unless otherwise specified to the contrary in the tender

schedule, the contractor is entitled to use in the work such supplies of water, power and
compressed air (Basing on availability) from VSP’s sources from approved tapping points, free of
cost. The contractor shall make his own arrangement for drawing the same to the work spot.

5. The successful tenderer shall produce GST Registration Certificate under GST Act, before signing
the Work Order / Letter of Acceptance and submit a copy of the same. If the agency is
unregistered / composition scheme declaration shall be submitted.

6. Immediately on receipt of work order, the successful tenderer shall obtain and submit the
following documents to the Engineer with a copy to ZPE/Manager (Pers)/CLC before start of
work.

a(i) ESI registration certificate with the contractor’s Code no. covering all the workmen
under ESI Scheme, which shall be effective from the date of start of contract and cover
for the entire period of contract including extended period/defect liability period, if any.

a(ii) Insurance policy for payment of exgratia amount of Rs.5,00,000/- (Rupees Five lakhs
only) per head in case of fatal accidents while on duty, to the contract labour engaged by
him in addition to the coverage under ESI Scheme / Workmen Compensation Insurance
Policy whichever is applicable. As and when a fatal accident takes place while on duty
along with the benefits under the ESI Scheme / Workmen Compensation, whichever is
applicable, the contractor is required to pay the ex-gratia amount within 30 (Thirty) days
from the date of accident to the legal heir of the deceased. In case of any delay in
paying the ex-gratia amount as above, the Employer has the right to pay such amount
directly to the legal heir of the deceased and recover the same from the contractor’s
running / future bills. This insurance policy is to be taken by the contractor over and
above the provisions specified under Clause No. 6.13 (Third Party) and 6.14 (ESI Act) of
the General Conditions of Contract.

a(iii)  Copy of the policy for third party insurance as stipulated in Clause 6.13 of the GCC.

b) Labour License obtained from Assistant Labour Commissioner (Central), Visakhapatnam.

c) PF Registration Certificate issued by PF Authorities
d) Safety clearance from Safety Engineering Department of VSP.

7. The contractor shall submit wage records, work commencement/completion certificate etc. and
obtain necessary clearance from Contract Labour Cell of VSP for bills clearance.

8. The contractor shall ensure strict compliance with provisions of the Employee’s Provident Fund

Act, 1952 and the scheme framed there under in so far as they are applicable to their
establishment and agencies engaged by them. The contractor is also required to indemnify the
employer against any loss or claim or penalties or damages whatsoever resulting out of
non- compliance on the part of the contractor with the provisions of aforesaid act and the
schemes framed there under. A copy of the provident fund membership certificate/PF CODE
number shall be submitted by the contractor.

9. The contractor shall follow the provisions of Indian Factories Act and all rules made there under
from time to time as applicable and shall indemnify the employer against all claims of
compensations under the provisions of the act in respect of workmen employed by the contractor
in carrying out the work against all costs, expenses and penalties that may be incurred by the
employer in connection therewith.

10. a) Total amount quoted shall be inclusive of all taxes, levies, duties, royalties, overheads

and the like but excluding GST prevailing as on the date of submission of bids.
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b) During the operation of the contract if any new taxes/duties/levies etc are imposed or
rates undergo changes, as notified by the Government and become applicable to the
subject works, the same shall be reimbursed by VSP on production of documentary
evidence in respect of the payment of the same. Similarly benefits accruing to agency on
account of withdrawal/reduction in any existing taxes and duties shall be passed on to
VSP.

c) Supplier of Services / Goods shall comply with the GST provision as prescribed. In case
of failure to comply with the GST provision by the Supplier thereby RINL could not obtain
GST-ITC or ITC is reversed with interest at a later date the equivalent amount of ITC lost
including interest paid, if any, to GST Authorities shall be recovered from the immediate
payment due to the supplier of service.

d) The prices are exclusive of GST. RINL-VSP will pay GST as applicable on submission of
Tax Invoices in accordance with Rule 46 of GST Rule 2017.

The contractor will be paid GST by RINL-VSP along with monthly RA bills. The contractor
will, in turn, submit the documentary evidence in support of payment of GST of each
month along with subsequent month RA Bills.

The Supplier/Contractor shall upload the details of Invoices issued by him in the monthly
return (GSTR-1) of the month in which Tax Invoices are raised to enable RINL to claim
Input Tax Credit under GST. Otherwise, Payment of GST will not be made.

11. ADVANCE: No advance of any sort will be given by VSP.

12. PAYMENT TERMS: Payment will be made monthly on recommendations of the Engineer basing on
the quantities executed, at accepted rates.

13. MEASUREMENTS: The contractor shall take measurements jointly with the Engineer or his
representative and keep joint records for the same. Bills shall be prepared and submitted by the
contractor basing on agreed measurements.

14. INITIAL SECURITY DEPOSIT (ISD): Initial Security Deposit for the work shall be @ 2% of contract
price. Earnest Money Deposited by the successful tenderer shall be adjusted against ISD, and
the difference between ISD and EMD shall be deposited in the manner mentioned in the work
order/letter of intent.

15. RETENTION MONEY: Retention Money for contracts up to a value of Rs. 100 lakhs, at the rate of
7.5% of the bills for works with defective liability period motf NIL and at the rate of 5.0% for
works with defective liability period “NIL” will be deducted from each bill until this amount
together with the Initial Security Deposit reach the limit of retention which is 7.5% or 5.0% as
the case may be for the value of work. The Retention Money shall be released after the
satisfactory completion of defect liability period after liquidating the defects. For contracts of
value above Rs.100 Lakhs, the limit of retention money shall be Rs.7.5 lakhs plus 5% of the
value exceeding Rs.100 lakhs.

16. Security Deposit: : The Public Sector Enterprises or State/Central Government
Undertakings/ MSEs shall be required to submit a “Performance Guarantee Bond” of requisite
value in the prescribed proforma in lieu of Security Deposit covering the period of contract +
defect liability period + 6 months (Claim period). It may be noted that waiver of Security Deposit
is permitted only up to the monetary limit as specified in the proof of enlistment for which the
unit is registered for MSEs.

17. Recovery of income tax at source will be made from contractor’s bill and deposited with Income
Tax Department as per rules. Recovery of sales tax applicable shall be made from the
contractor’s bills.

18. SAFETY:

a) The contractor and his workers must strictly take all safety precautions and shall supply
to his workers dependable safety appliances like hand gloves, safety boots, safety belt,
safety helmets, duster cloth, dust mask/nostril filter etc. In addition to this, contractor
shall also provide additional safety appliances as per requirement and follow safe
working practices like using fully insulated electrode holders etc. He shall also ensure
that his workmen intelligently use only dependable safety appliances supplied to them.

b) The contractor shall take adequate safety precaution to prevent accidents at site. The
contractor shall also ensure that his employees observe the statutory safety rules and
regulations and also those laid down by the employer from time to time and promptly
submit report of accident and state the measures taken by him to prevent their
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recurrence and also keep the employer indemnified of all claims arising out of such
accidents.

c) No Workmen shall be engaged on the work without proper safety induction and without
using required PPE. Use of safety helmet and shoe is must excepting in painting works
where shoe will not be used.

d) All the safety appliances required for safe working as decided by SED/Contract operating
department shall be provided by the contractor to his workmen.

e) Clearance to start the job will be obtained by the contractor in form ‘A&B’ before start of
work. The forms may be obtained from the dept. concerned.

f) Works at height cannot be started without clearance from Zonal Safety Officer. The

workers engaged for work at height shall possess height pass from SED. The names of
workmen working at height or in hazardous areas will be written on the body of form
“B”.

g) Contravention of any safety regulation of VSP in vogue from time to time will result into
work stoppage, levying penalties and ultimately in contract termination.

The list of safety violations by Contractor category wise are as follows:

L Category-l of Safety Violations:
Penalty amount: First offence Rs.1000/-, 2™ or subsequent offences Rs.2000/-
For Works / Non-works.
Penalty amount: First offence Rs.1000/-, 2™ or subsequent offences Rs.2000/-
For Projects

() Not wearing crash helmet while riding Two-Wheeler in plant premises.
i Category-ll of Safety Violations (Minor Violations):
Penalty amount: Rs.3000/- - For Works / Non-works.
Penalty amount: Rs.5000/- - For Projects
A. HEIGHT:
1) Height Pass not made / not available;
(2) Unauthorized entry at height / hazardous locations;
3) Fall arrester not provided / used;
4) Horizontal life line / guide rope not provided for anchoring full body

safety harness.

B. EXCAVATION:

1) Proper ladder/steps not provided for descending / ascending;
(2) Shutting not done (below 2 mts. Level) of excavation;

3) Overhanging burden in pit not removed in excavation;

4) Excavated materials left near the edge of the pit.

C. ELECTRICAL:

1) Power cable clamped with G. 1. Wires to post / pillar;

2) Power cables tied on reinforce rod / structure without proper insulation;

3) Loose connection taken from sockets without proper plug;

4) Taking shelter behind electrical panel;

5) Power cables / electrical wires lying on ground in hap-hazard manner;

(6) Source of supply / danger board not displayed on the electrical
equipment;

(7) Electrical Control Post not provided with Barrication / Shelter / Canopy;

(8) Cables used having many joints;

9) Earthing not provided on Electrical Equipments;
(10) ELCB neot installed.

Page 13 of 25 SIGNATURE OF THE CONTRACTOR



PR NO: 73003334/MMSM

1)
(2)
3)
4)
(3)

1
(2)
3)
4)
(5)
(6)
7
(8)
9)
10)

1
(2)
3)
4)
(5)
(6)

1)

m

(2)
3)
4)
(5)
(6)

0
(8)
9)
10)
aan
12)
(13)
(14)
(15)

RFx NO: 2600002326

MATERIAL HANDLING:

Use of damaged slings / tools / ropes;

Fitness certificate of cranes / hydras / heavy vehicles not available;
Crane rope conditions not ok;

Rope of crane not clamped properly;

Guy ropes not used during shifting of materials.

GAS CUTTING:

Rolling / lifting of cylinders (without cage);

Gas cutting without required PPEs;

Gas hose pipe clamping done by wires;

Usage of LPG Cyiinder beyond date of expiry;

Wet bags / covers not put on gas cylinder;

Loading / Unloading of cylinder - cushion not given.
Condition of hose pipe not good;

Working with leaking cylinder;

Flash Back Arrester not provided at Torch / Cylinder ebds;
Colour coding of gas cutting of hoses not followed.

ARC WELDING:

Welding with non-standard holder

Welding machine earthing not done (Double body earthing;
Using improper welding cable;

Welding cables used with many joints;

Lugs not provided for connecting cables to welding makchines;
Local isolation switch not provided on welding machines.

PPEs:

Non usage of PPEs at site such as Safety Helmet, Shoes, Googles, Hand
Gloves, Face Shields etc., as per requirement.

VEHICLE:

Driving of heavy vehicles on the main road during restricted hours &
restricted routes;

Parking at unauthorized place;

Using of truck with damaged body;

Dropping / Spillage of material on the road;

No number plate on vehicle;

No head light / signal lights / brake light / horn / reverse horn on the
vehicle;

Types of vehicle having patching / bolting;

Violation of approved speed limits during plying on the road;

No front / rear wheel guards on Hydra;

Un-authorized dumping of material;

Driving license not available / in-valid;

Driving of two wheeler carrying more than one pillion rider;

Driving dangerously;

Overloading of vehicles;

Talking on cell phone while driving;
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(16) Vehicles transporting loads without tying / securing of loads / stock
protruding out of the truck body / without red flags / red lights, side
guards, donnage;

aan) Drunk & driving;

(18) Non availability o reverse horn of moving equipment;

(19) Using hydra for material transportation on roads;

(20) Marching of hydra without signal man & red flags;

(21) Using trucks for transportation of persons.

I PERMITS:

1) Working without work permit / shut down
(2) Not putting red flags / stopper

3) Dismantling of structure without authorized plan

4) Unauthorized oxygen tapping

5) Working on VSP installations without permission

(6) Critical / heavy erection of structures without authorized plan.
J. GENERAL:

1) Not having proper gate passes / other area passes

(2) Not reporting of accident

3) Hand grinders / mixer machines without guard

4) Make-shift arrangement for job execution

(5) Engaging workers without safety training
(6) Using of defective tools
(7) Unauthorized operation of equipment

K. STATUTORY RECORDS:

1) Safe Working Load (SWL) Certificates of lifting machines / equipments
not valid / not available / details not displayed on the equipment

(2) Valid Test Certificates of Electrical Hand Gloves / Full Body harness not
available

3) Eye examination records of vehicle / crane operators not available

4) Electrical Authorization not available

(5) Vehicles plying without valid insurance, valid fitness certificate, valid

pollution under control certificate.

Minor subsequent - Repetition of safety violations as detailed under Category —
li above
Penalty amount: 1* repetition of violation Rs.12,000/-, 2" repetition of violation

onwards Rs.24,000/- - For Works / Non-Works
Penalty amount: 1* repetition of violation Rs.15,000/-, 2" repetition of violation
onwards Rs.25,000/- - For Projects

Category - IV of Safety Violations (Major Violations)
Penalty amount: Rs.20,000/- - For Works / Non-Works
Penalty amount: Rs.40,000/- - For Projects

HEIGHT:
1) Using bamboo / or other non-standard material for scaffolding
(2) Railing not given at platforms or opening of floor

3) Scaffolding planks not tied
4) Throwing / dropping of material from height
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(5) Proper ladder / approach not given for working at height
(6) Full body harness (FBH) not wearing

() Lifeline of FBH not anchoring

(8) Floor opening left unguarded in the area of work

9) Working at roof without daily permit

(10) Walkway / cross over path not provided

EXCAVATION:
1) No barricading of excavated pits
ELECTRICAL:

1 Unauthorized working on electrical equipment

VEHICLE:

1) Sleeping under truck
ARC WELDING:

1) Welding screen not used
GENERAL:

1) Absence of Supervisor at work site
(2) Leaving loose sheets on the roof tops

V. Fatal Accidents / Permanent disability
Penalty amount: 20% of contract value subjected to Min. Rs.1.00 lakh
and Max. Rs.5.00 lakhs or banning of business dealing or both. - For Works /
Non-Works
Penalty amount: 10% of contract value subjected to Min. Rs.5.00 lakhs
and Max. Rs.10.00 lakhs or banning of business dealing or both. - For Projects

Note:

1) Any other violation which is not listed above having potential to endanger human
life / Property shall be liable for penalty under any of the categories listed
above.

2) Independent of the above, the contractor shall be debarred from taking up

further contractual work in VSP in case any repeated fatal accident after 3"
incident for the reasonable attributable to Contractor.

3) The Safety violations have been classified into five categories (I to V). Without
prejudice to the right conferred by the Clause No. 16(g) of Special Conditions of
Contract for stoppage of work for violation of safety rules, the contractor shall
be liable for penalty at the rates as indicated depending upon the category of
violation.

4) The penalties mentioned above are in addition to those which are applicable as
per the Statutory Acts & Rules. In case of any imposed penalty by any Statutory
Authority, the same shall be over and above the contractual clauses.

5) The above penalties related to the accidents mentioned at Category-V will be
imposed on agency in case the reasons to the accidents are attributable to the
agency.
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AUTHORITY FOR IMPOSING PENALTIES:

1) Penalty for violations falling under the Categories (1), (II) & (1lI) will be imposed
by Engineer Incharge based on the findings by the designated officer of SED /
Departmental Safety Officer / Zonal / Project Safety Officer / Operating
Authority, a copy of the penalty imposition .

2) Penalty to the violations falling under the Categories (IV) & (V) will be imposed
by the Engineer Incharge, based on the recommendation of Head of SED in
consultation with the Head of Operating Department.

3) The penalty amount shall be recoverable from any bill and / or EMD / SD of the
contractor without any further reference to him.
4) For violations falling under the Category (V), besides penalty action for banning

of business dealings with the contractor will be initiated, if recommended by the
committee for enquiring into fatal cases.

h) “The contractor shall ensure that the Welders and Gas Cutters wear cotton dress and
leather apron. They shall not wear nylon/synthetic dress. This is required to avoid any
fire accident. This must be followed strictly”.

19. SHUTDOWNS:

A) Necessary shutdowns will be arranged by VSP to the contractor for carrying out the work
based on requirement. No claims on account of delayed/prolonged shutdown will be
entertained.

B) The works assigned to the contractor by the Engineer from time to time shall be

completed within the time schedule fixed by the Engineer in each case, within the
approved shut down period.

20. LABOUR DEPLOYMENT:

A) The contractor shall deploy his labour as per requirement and as instructed by the
Engineer. It may be necessary to carryout the work round the clock based on
requirement and shutdown provided. The contractor’s rate shall cover such
eventualities.

B) Only trained, experienced, safety inducted workers acceptable to the Engineer shall be

engaged on this work, work shall be executed as per specifications to the satisfaction of
the Engineer.

C) As and when need arises in the Annual works from time to time either for extra
requirement of work or as a replacement in running contracts or a contract
commencing for the first time, the contractor shall ensure that Displaced Persons (DPs)
are engaged in unskilled category of workers to the extent of 50% (fifty percent). The
contractor shall contract the Engineer-in-charge for this purpose.

D) “As and when need arises in the annual works from time to time either for extra
requirement of work or as a replacement in running contracts or a contract
commencing for the first time in semi-skilled category, the contractor shall ensure the
minimum qualification of ITl in the relevant field for such semi-skilled category of
workers. The contractor will also ensure to engage 50% (Fifty percent) of such semi-
skilled vacancies from Displaced Persons (DPs) category. The contractor shall contact
the Engineer-in-charge (EIC) for this purpose”.

E) The Contractor shall engage contract worker(s) who do not have any adverse record with
respect to his character in the past. For this purpose, the character and antecedents of
the proposed worker(s) whom the Contractor intended to engage, shall be got verified
by the Police and report shall be submitted. Till such time the report is submitted, the
proposed contract worker(s) will be given only provisional pass and the pass will be
cancelled in case any adverse report is reported.

21. SECURITY REGULALTIONS: The contractor shall abide by and also observe all security regulations
promulgated from time to time by the employer.

22. STORING/STACKING OF MATERIALS:_Storing/Stacking/Placing of materials shall be only at the
places designated by the engineer.

23. The contractor, his supervisors and workmen shall observe entry and exit timings strictly.

24. After completion of work activity, the site has to be cleared of all debris, construction material
and the like.

25. The successful tenderer shall start the work immediately after obtaining gate passes and safety

induction training and clearance from the Employer.
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26. NOTICES: Any notice to be given to the contractor under terms of the contract shall be
considered duly served, if the same has been delivered to, left for or posted by registered post to
the contractors principal place of business (or in the event of the contractor being a company,
its registered office), at the site or to their last known address.

27. DEFAULT BY TENDERERS: The successful tenderer may be debarred at the discretion of the

company, from issue of further tender documents, work orders etc., for a specified period to be
decided by the employer in case of :
“Undue delay in starting and execution of work awarded, poor performance, backing out from
the tender, non accepting work order/LOl during the validity of tender or non observance of
safety rules and regulations, misappropriation of company’s materials/property, non payment of
due wages to labour or such similar defaults”.

28. Successful tenderer should be in a position to produce the Original Certificate in support of the
attested copies of relevant documents enclosed along with pre-qualification documents or
afterwards, after opening of the Price Bids.

29. Failure to produce the original certificates at this stage in support of the attested copies of PF
Registration/ITCC/Electrical License/Experience/Qualification any other documents eic.,
submitted earlier would result in disqualification and forfeiture of EMD and also liable for
debarring from participation in VSP tenders.

30. If it comes to the notice of VSP at any stage right from request for registration/tender document
that any of the certificates/documents submitted by applicant for registration or by bidders are
found to be false/fake/doctored, the party will be debarred from participation in all VSP tenders
for a period of 05 (FIVE) YEARS including termination of Contract, if awarded. EMD / Security
Deposit etc., if any, will be forfeited. The Contracting Agency in such cases shall make good to
VSP any loss or damage resulting from such termination. Contracts in operation any where in
VSP will also be terminated with attendant fall outs like forfeiture of E.M.D. / Security Deposit, if
any, and recovery of risk and cost charges etc. Decision of V.S.P. Management will be final and
binding.

31. Failure to execute the work after LOI/WORK ORDER is given, will make the party liable for
debarring for a period of 2 (TWQ) YEARS.

32. In case it is found before/after award of work to the person/agency through Limited Tender
Enquiry (LTE) that the same person/agency is proprietor/proprietress/partner of two or more
separate agencies and quoted for the same work, then punitive action to the extent of debarring
up to 02 (Two) years from participating in VSP tenders will be taken.

33. In case the Tenderers revoke/withdraw/cancel their tender or they vary any terms of their tender
during the validity period of the tender without the written consent of Visakhapatnam Steel Plant
(VSP) or in the event of VSP accepting their tender and fail to deposit the required security
money, execute the Agreement and fail to start the work within reasonable time (to be
determined by the Engineer) after written acceptance of their tender - EMD submitted by them
will be forfeited by VSP.

34. Contractor shall note that:
i) Time for mobilization after issue of FAX Letter of Intent/detailed Letter of Intent / Work
Order shall be;
a. 03 (Three) days for Capital Repairs
b. 15 days for Civil Works
C. 60 days for painting works of Structural Engineering Department
d. 07 (Seven) days for Annual Mechanical, Electrical and works of technological

assistance/cleaning.
ii) Re-starting the work after disruption shall be within 04 (Four) to 06 (Six) hours after the
cause of disruption is removed as decided by the HOD.
iii) Notice period for Contract Termination shall be - 03 (Three) hours in the event of
breakdowns, 02 (Two) days in Capital Repairs and 10 days in other works.
Failure fo adhere to above stipulations may result in Termination of contract at risk & cost and
will make the party liable for debarring for a period o 2 (Two) years.

35. Agencies are required to submit Bank Guarantee for the value as decided by the Engineer as a
Security while taking out Equipment/Components/materials of VSP to their workshop situated
outside the VSP premises for carrying out repairs.

36. In case of revision in RINL / VSP approved wage rate, consequent to the revision in the minimum
wages (either in Basic Wage or Living Allowances) as notified by the Regional Labour
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Commissioner (Central), Hyderabad, Escalation amount to the contract shall be payable as per
the following formula:

V=LxWx (X-X0)
Xo
WHERE
= Escalation Payable
= Labour Content during billing period
W= Gross value of work done on the basis of Contract Rates for the period for which
variation is applicable
X= Revised Weighted Average of RINL/VSP approved Rates for the period for which

variation is applicable (for Unskilled, Semi-skilled and Skilled categories of Workers)
based on the minimum wages as notified by the ALC (Central), Hyderabad, for the
period under consideration for that contract as per present man days of different
categories for the billing period.

Xo = Existing (on the basis which tender estimate prepared) Weighted average of VSP
approved rates (for Unskilled, Semi-skilled and Skilled categories of Workers and
which is based on the Minimum Wages notified by Commissioner of Labour, Govt. of
Andhra Pradesh, Hyderabad) for that contract as per present man days of different
categories for the billing period.

Computation of X and Xo &L :

X= (a*USR + b*SSR + ¢*SKR)/(at+b+c)

Xo= (a*USRo + b*SSRo + ¢*SKRo) / (atb+c)

L = (a*USRo + b*SSRo + ¢*SKRo) / W

Where

a= man days present by USW during the billing period

b= man days present by SSW during the billing period

c= man days present by SKW during the billing period

USR= Revised VSP approved Rate for USW at the time of billing

SSR= Revised VSP approved Rate for SSW at the time of billing

SKR= Revised VSP approved Rate for SKW at the time of billing

USRo= VSP approved Rate for USW indicated based on which the Estimate of work was
prepared,

SSRo= VSP approved Rate for SSW indicated based on which the Estimate of work was
prepared,

SKRo= VSP approved Rate for SKW indicated based on which the Estimate of work was
prepared,

(The above escalation shall be independent of the award percentage whether positive or
negative)

37. PAYMENT OF MINIMUM WAGES:

37.1. Wages paid fo the workmen by the contractor should not be less than the rates notified by the
Regional Labour Commissioner (Central), Hyderabad, from ftime to time with regard to the
minimum wages applicable fo the respective categories of workmen plus the ad-hoc amount at
the rate of Rs.11.54ps as per working day per workman per category. Wages with ad-hoc
amount Zo the workmen should be paid on or before the 7' of the subsequent month. if 7' falls
on a holiday or weekly off day, the payment should be made one day prior fo that. Payment of
PF for the month, both the employer’s (in this case contractor) and employee’s (in this case
workmen employed by the contractor) contributions should be deposited in the bank in the
permanent PF code number and challan obtained before the 15" of the subsequent month and
forwarded to the Engineer”. In case of failure of the contractor to comply with any of the above,
the following action will be taken by VSP.

1a) Lapse ——— Payment of wages at rates less than those notified under the minimum
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Action by VSP —————An amount equivalent to the differential amount between wages
to be paid under minimum wages notification of the Government applicable for the
period less actual wages paid shall be recovered from the bills as certified by the

engineer.

b) Lapse ———| Non payment of adhoc amount
Action by VSP  ———- An amount equivalent to actual payable towards adhoc amount to
the workmen engaged for relevant period shall be recovered from the bills as certified by
the Engr.

2) Lapse —————Non payment of wages
Action by VSP —————-An amount equivalent to wages payable by the contractor
applicable for the relevant period shall be recovered from the bills as certified by the
Engineer.

3) Lapse --—————-Non payment of PF
Action by VSP ———Recovery of PF amount and an amount equivalent to maximum

penalty leviable by Regional Provident Fund Commissioner for the delayed period under
the provisions of ERP & MP Act and Rules for delayed remittance of PF contributions
(both the employee’s and employer’s contribution), shall be recovered from the bills of
contractor as certified by Engineer.
4) Lapse ——— Delayed payment of PF

Action by VSP  ———— An amount equivalent to maximum penalty leviable by Regional
provident Fund Commissioner for the delayed period under the provisions of EPF & MP
Act and rules for delayed remittance of PF contributions (both the employee’s and
employer’s contribution), shall be recovered from the bills of the contractor as certified
by Engineer.

37.2. The contractor shall have to pay WELFARE ALLOWANCE (earlier known as SMA, ASMA)
towards fuel charges, food, milk, tiffin, coconut water, washing allowance etc @
Rs.80.76ps per day of actual attendance of each worker deployed in the contract not
exceeding Rs.2100/- per month in addition to the wages as indicated in the minimum
wages clause of Special Conditions of Contract . The contractor will submit his claim
with proof of such payment made in this connection in the RA Bill and the same amount
will be reimbursed/paid to him.

37.2.1. It may be noted that the payment of WELFARE ALLOWANCE is towards the expenditure
incurred by the contract labour towards Fuel Charge, Coconut Water Allowance, Washing
Allowance, Food/Milk/Tiffin Allowance.

37.2.2. The contractor is required to take the above aspects into consideration while submitting
their offers and no profit/overhead charges will be paid by VSP on this account.

37.2.3. As regards applicability of payment of WELFARE ALLOWANCE, the contractor may refer
NIT/Terms & Conditions of the contract in this regard.

37.3. (a) Penalty for delayed payment / non-payment of wages:

If the contractor fails to pay wages within the stipulated time ie., by 7" working
day of the subsequent month, a penalty up to 1% of the gross wages (Basic, DA
& Over time (if any) except Adhoc, SMA, ASMA and other allowances) of the
workers will be levied for every day of lapse subject to a maximum of 10% in any
calendar month. This is without prejudice to appropriate action against the
contractor including debarring, in case of perpetual / habitual default”.
(b) Payment of wages through banks:
The contractor shall pay wages not less than the minimum wages notified by the
appropriate Government from time to time to the workers deployed by him. The
payment shall be made on the due dates either by way of crossed cheques or
crediting the wages to the bank accounts of the concerned contract workers.
Proof of such payment shall be submitted by the contractor to the Engineer
Incharge by 10" of the subsequent calendar month.
38. The contract period can be extended at the discretion of V.S.P. up to 04 (Four) months at the
existing Rates, Terms and conditions _and the Contractor shall be bound to execute the work
accordingly and the offer of the Contractor is deemed to include this aspect.

39. The tenderers shall note that in case of quoting above the Estimated Value of V.S.P. the L-1 party
shall furnish logical / satisfactory explanation which V.S.P. may seek if felt necessary for quoting
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40.

41.

Note:

42.
42.1
42.1.1

such high rates. If the explanation offered by the L-1 party is not acceptable to V.S.P., the L-1
party may be recommended for disqualification while retendering the work.

The contractor should clearly understand and comply with the Factories Act 1948 and relieve the
FEMALE WORKERS from their work site within the restricted working hours prescribed therein
under section 66(b).

The following deductions per workman deployed category-wise shall be made from the
bills/amounts due to the contractor as applicable for the work done and such deducted amounts
shall be released as mentioned below:

1)

2)

3)

4)

Y/

i)

Component --——-  Notice pay
Recovery amount per labour per every working day -
USK —Rs.38.44ps, SSK —Rs.43.42ps, SK—Rs.50.88ps

Component  -——— Retrenchment compensation
Recovery amount per labour per every working day ——
USK —Rs.19.22ps, SSK —Rs.21.71ps, SK—Rs.25.44ps

Component -——- Leave with wages
Recovery amount per labour per every working day
USK —Rs.23.66ps, SSK —Rs.26.72ps, SK—Rs.31.31ps

To be released when = ———- After the contractor makes payment to the work men in
the presence of Engineer Incharge and CLC representatives, a certificate to this effect is
to be enclosed with pre-final bill (to be paid with pre-final bill).

Sub-total -
USK —Rs.81.32ps, SSK —Rs.91.85ps, SK—Rs.107.63ps

Component  —— - Bonus
Recovery amount per labour per every working day
USK —Rs.38.43ps, SSK —Rs.43.40ps, SK—Rs.50.86ps

To be released when ——— After the contractor makes the payment to the workmen
in the presence of Engineer Incharge and CLC representatives, a certificate to this effect
is to be enclosed with RA bill / pre-final bill (to be paid with RA bill / pre-final bill as and
when paid by the contractor.

GRAND TOTAL

USK —Rs.119.75ps, SSK —Rs.135.25ps, SK—Rs.158.49ps
10% towards profit and over heads of contractor

USK —Rs.11.98ps, SSK —Rs.13.53ps, SK—Rs.15.85ps
Total recovery amount

USK —Rs.131.73ps, SSK —Rs.148.78ps, SK—Rs.174.34ps

The above recovery rates are éffective from 01/10/2017. In case of any statutory
revision in minimum wages payable to contract workmen as notified by the Regional
Labour Commissioner (Central), Hyderabad from time fo time, the above recovery
amounts for workmen category-wise will be revised by RINL/VSP and will be notified
accordingly.

Payment against the above component is fo be made fo the workimen based on effective
wages of last drawn pay.

PAYMENT MODE FOR BILL AMOUNTS:

Following are the options available to the Contractors for availing e-payments.

EFT System: Under this system Banks offer their customers money Transfer service from
account of any bank branch to any other Bank Branch. The EFT system presently covers all the
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42.1.2

42.2

RFx NO: 2600002326

branches of about 77 banks located at 15 centers indicated below, where clearing houses are

managed by RBI

ie.,

i) New Delhi ii) Chandigarh iii) Kanpur iv) Jaipur v) Ahmedabad vi) Mumbai vii) Nagpur viii)
Hyderabad ix) Bangalore x) Chennai xi) Trivendrum xii) Kolkata xiii) Bhubaneswar xiv) Guwahati
xv) Patna.

Direct Credit: Suppliers opting for this system may open Bank accounts with any one of the
following banks.

i) State Bank of India - Steel Plant Branch

ii) Canara Bank - Steel Plant Branch

iii) Bank of Baroda - Steel Plant Branch

iv) State Bank of Hyderabad - Steel Plant Township Branch

V) Andhra Bank - Steel Plant Township Branch

vi) UCO Bank - Steel Plant Township Branch

vii) IDBI - Visakhapatnam Branch

The Successful
contract will be

tenderer shall agree that all the payment due and payable in terms of the
paid direct to his bank account and he shall give the bank account number and

the address of the Bank in which the money is to be deposited” as per the format given below:
1) Vendor Code

(2) Option
3) Benefici
a)
b)
©)
d)
e)

)

g

RTGS / EFT
ary Details
Name of Beneficiary (Max.35 characters)
Bank Name (Max. 35 characters)
Branch Name (Max. 35 characters)
Account Number (Max. 35 characters)
Account type (Max. 35 characters)
(Savings / Current / Overdraft) [Mention Code No. also]
Beneficiary Bank’s IFSC Code (Max. 11 characters):
(For RTGS Mode only)
Beneficiary Bank’s MICR Code (Max.09 characters):
(For EFT Mode only)
(Signature of the Party / Contractor)
Name:
Desgn:
CERTIFICATE

Certified that the above particulars are found to be correct and matching with our records in
respect of the above beneficiary.

(Signature of Branch Manager)
Name
Seal of Bank
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42.3 The contractor has to submit their bank account details in VSP format duly certified by
Concerned Bank Manager for the purpose of making electronic payment before submission of
First Running Account Bill, failing which the bill will not be processed.

42.4. The Successful tenderer is required to give an undertaking to the Finance Department of VSP
that the payment made by RINL/ VSP of any sum due to him by directly remitting the same in his
bank, the address and the number of which is to be furnished, shall be in full discharge of the
particular bill raised by him, and that he shall not have any claim in respect of the same”.

42.5 In respect of payment made through Electronic Fund Transfer mechanism or Direct Credit to the
supplier’s/contractor’s bank account, the supplier/contractor/receiver should intimate
discrepancies, if any, within 10 days from the dafe of dispatch of intimation letfer of payment to
them fo Finance Department of VSP failing which it shall be presumed that the funds have
reached to their bank account and that no claims will be entertained after the said 10 days.

43. CLAUSES CONCERNING INPUT TAX CREDIT (ITC) AGAINST GST:

a) The successful tenderer shall take necessary steps to comply with the rules and
provisions of GST law facilitating VSP to avail ITC.

b) Price condition: Tenderers shall quote the price of the goods or services
excluding GST. Applicable GST shall be indicated against each item and will be paid
extra on submission of tax invoice.

In case tenderer opted for composition scheme, GST will not be charged extra and the

price quoted includes the GST applicable to composite scheme. Tenderers have to

specify that they have opted for composition scheme and GST is included as applicable
for composition.

Evaluation criteria:

1. In case of supply of goods or services on which RINL / VSP is eligible to avail GST
input tax credit, evaluation of tender shall be on the basis of landed cost excluding
GST.

2. In case of supply of goods or services on which the employer (RINL/VSP) is not
eligible to avail GST input tax credit, the applicable GST payable by RINL/VSP (in
case of unregistered taxable supplies) or GST to be charged by the registered taxable
supplier as applicable, shall be added to the landed cost for evaluation purposes.

c) The tax invoice raised by the Contractor should clearly mention VSP as the recipient. It
should be ensured that material has been delivered along with the duplicate for
transporter copy of the tax invoice, based on which Input Tax Credit is to be claimed.

d) The duty paying documents shall be submitted as soon as the material is procured by the
agency for incorporation in the work. In case the material is supplied from a third
party, it should be backed up with a GST Tax Invoice from Contractor.

e) Material once received in to the factory would not be allowed to go outside the factory
premises for any reason. Excess/Rejected material will be allowed to be taken back after
complying with the provisions of GST Act.

43.1  Vendor/Supplier/Contractor shall comply with all the necessary statutory compliances including

but not limited to providing GST invoices or other documentation as per GST law relating to the
above supply/service to RINL, uploading the details of the invoice, payment of taxes, timely filing
of valid statutory returns for the tax period in the Goods and Service Tax Portal.
In case of Input Tax Credit of GST is denied or demand is recovered from RINL on account of any
act of the Vendor, including but not limited to non-payment of GST charged and recovered, non-
generation of E-Way Bill, non-filing of Returns, non-uploading/improper uploading of valid
invoices raised on RINL in the Returns etc., the Vendor/Supplier/Contractor shall indemnify RINL
in respect of all claims of tax, penalty and / or interest, loss, damages, costs, expenses and
liability that may arise due to such non-compliance. Such amount shall be recovered from any
payments due to the vendor/supplier/contractor of from security deposit or any other amount
available in the same contract or in other contracts including future contracts.

If any tax has been paid by the vendor/supplier/contractor in pursuance of any demand on

account of suppression, fraud or willful misstatements of facts, then the same shall not be

passed on to RINL through debit notes or invoices or supplementary invoices.

44, RINL reserves the right to reject the offers of tenderers whose performance is poor in awarded /
ongoing works if any.

Fedkdekddddkd
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(This undertaking has to be printed on the letter head of the agency, sign, scan the same
and upload in the Tech RFx folder)

UNDERTAKING LETTER

To
Deputy General Manager (WC) I/C
Works Contracts Department

Visakhapatnam Steel Plant
Visakhapatnam-530 031.

Name of work: REPAIR OF CRANES AND AUXILLARIES IN MMSM

RFx No. 2600002326/MMSM

Sir,

With reference to the Notice Inviting Tender, I/We have gone through the tender
documents downloaded from SRM Portal. I/We have also gone through the General
Conditions of Contract of VSP available in VSP web site and noted the contents therein.
I/We hereby confirm that I/We shall abide by the Terms and Conditions and General
Conditions of the Contract including Form of Tender, Invitation to Tender, Articles of
Agreement etc. 1/We hereby declare that, I/We have visited, inspected and examined
the site and its surroundings and satisfied ourselves before submitting this tender,
obtained information about the nature of work, facilities that may be required and
obtained necessary information about Working Conditions, risk contingencies etc.,
which may influence this tender. We hereby offer to execute & maintain the work
during the defect liability period in conformity with the tender conditions at the
respective rates quoted by us.

I/We have deposited the Earnest Money Deposit (EMD), which amount is not to bear
any interest and I/ We do hereby agree that this sum shall be forfeited by me/us if I/We
revoke/withdraw/cancel my/our tender or if I/We vary any terms in our tender
during the validity period of the tender without your written consent and/or if in the
event of Visakhapatnam Steel Plant accepting my/our tender and I/We fail to deposit
the required security money, execute the Agreement and/start the work within
reasonable time (to be determined by the Engineer) after written acceptance of my/our
Tender.

SIGNATURE OF THE TENDERER
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BILL OF QUANTITIES

RFx NO: 2600002326

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT
VISAKHAPATNAM - 530031

PR No/ Date: 73003334 / 21.04.2018
Pur . Org.: WORKS CONTRACTS

Report Date : 21.04.2018

MSS: 3750614002 REPAIR OF CRANES AND AUXILLARIESIN MMSM

REPAIR OF CRANES AND AUXILLARIES IN MMSM

TheBOQ Items aretaken as per the following Rates.
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Central Rates VSP Rates
Skilled 593.000 988.650
Semi Skilled 506.000 848.450
Unskilled 448.000 753.350
SI.No| Service Description of theitem QtyyUOM Rate Amount
Number
1 510002696 REPLACEMENT OF LT RAILSOF SIZE 120 & CT RAILS OF 11.000| TO 10,251.98 112,771.78
SIZE 100 WHICH INCLUDES DISMANTLING,ERECTING &
ALIGNMENT AS PER SCOPE OF WORK.
2 510002697 RAIL TRACK ALIGNMENT & CLAMPSBOLTS 700.000(RM 294.19 205,933.00
TIGHTENING.
3 510002554 REPLACEMENT OF SLEW GEARBOX. 6.000( EA 4,907.24 29,443.44
4 510002555 REPLACEMENT OF LT GEARBOX. 18.000( EA 4,907.24 88,330.32
5 510002698 WELDING OF RAIL JOINTS. 12.000(EA 1,665.84 19,990.08
6 510002556 REVISIONING OF TELFOR GEARBOXES. 2.000| EA 4,907.24 9,814.48
7 510002676 REVISIONING OF BRAKE ASSEMBLIES. 6.000( EA 2,634.15 15,804.90
8 510002671 STRUCTURAL REPAIR AND MODIFICATIONS IN CRANES 19.000(TO 7,233.58 137,438.02
AND WALKWAYS.
9 510002680 RECTIFICATION OF ROPE OUTSIN MILL BAY CRANES. 26.000| EA 1,756.07 45,657.82
10  |510002752 REPAIR REPLACEMENT OF LT BOGGIE OF EOT CRANES. 5.000{ EA 7,242.40 36,212.00
11 |510002681 REPLACEMENT OF MAGNET HAGING CHAINS (1 SET = 5.000(SET 4,209.70 21,048.50
ALL THE MAGNET HAGGING CHAINS FOR ONE CRANE)
12 (510002700 REVISIONING OF SPREADER BEAM PULLEYSAND 6.000( EA 9,219.59 55,317.54
FABRICATION REPLACEMENT OF PULLEY GUARDS OF
RTC CRANE.
13 |510002753 CABLE GUIDE REPAIR OF CROSS TRAVEL OF TAKRAF 5.000(LS 3,951.24 19,756.20
CARNE.
14  |510002701 OVERHAULING OF MONORAIL HOISTS OF CELLARS. 5.000| EA 1,317.06 6,585.30
15  [510002702 REVISIONING OF EQUALISER PULLEY S OF CRANES. 14.000| EA 1,317.06 18,438.84
16  |510002557 HOISTS GEARBOXES REVISIONING FOR THE 8.000( EA 5,268.34 42,146.72
SEMIPORTAL CRANES.
17  |510002699 PREPARATION AND APPLICATION OF SPECIAL 42.000( EA 2,185.92 91,808.64
LUBRICANT ON THE TRACK OF KL-BAY (1000 MTRS
APPROX.PER APPLICATION)
18 |510002816 ERECTION OF ADDITIONAL PLATFORM ON THE RTC-3 1.000(EA 67,001.77 67,001.77
CRANE GIRDER
Total Value: Inwords: ten lakh twenty three thousand four hundred ninety nine rupees thirty five paise 1,023,499.3
Signature of the Tendere
vi
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