
RASHTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

(A Govt. of India Enterprise)
 W15 - NSSS KUMAR

VISAKHAPATNAM STEEL PLANT, ,
VISAKHAPATNAM - 530031, ANDHRA PRADESH -

INDIA
PHONE: +918500669701,

e-Mail Id:  nssskumar@vizagsteel.com

NOTICE INVITING TENDER (NIT)

NIT TYPE:  2-PRT % BID E-RFX
VSP/1200/TPP(M)/2020/00320
NIT NUMBER & DATE: 2600005881 Dated 01.07.2020

OPEN  TENDERS IN THE PRESCRIBED FORM ARE INVITED FROM THE REPUTED /  EXPERIENCED  TENDERERS
FOR THE FOLLOWING

1. NAME OF THE WORK:
 IN-SITU LAPPING OF HIGH PRESSURE VALVES IN THERMAL POWER PLANT

2  KEY INFORMATION:

Type of Bid Type of
Submission

EMD in INR Submission
Deadline date & time

Bid Opening Date &
time in Hours

TWO PART BID E BID 17500.00 17.07.2020
 15:00

17.07.2020
 15:30

CONTRACT PERIOD:,, TWELVE (12) Months
DEFECT LIABILITY PERIOD: THREE (03) Months
ENGINEER IN CHARGE:       DGM (Elec)-TPP
WELFARE ALLOWANCE:    NOT APPLICABLE

ESTIMATION VALUE : INR 24,61,860.92
LOWER LIMIT OF ESTIMATED VALUE : INR 20,92,581.79

         Note: Lower limit of estimated value below which Additional Security Deposit(ASD) is to be submitted
         as per clause no 45 of SCC is INR 20,92,581.79 ( Twenty Lakh Ninety Two Thousand Five Hundred Eighty One Rupees Seventy Nine

Paise) .

3  OFFER VALIDITY DATE:
           Your offer should be valid upto 16.11.2020.

4  CURRENCY:
            INR.

5 ELIGIBILITY/EXPERIENCE CRITERIA :
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Single SimilarWork Order Value in INR Annual Turnover in INR

1230930.46 (12.30 Lakhs) 738558.28 (7.38 Lakhs)

SINGLE SIMILAR WORK EXPERIENCE REQUIREMENT: EXPERIENCE IN IN-SITU LAPPING OF HIGH PRESSURE VALVE
OF CLASS 2500 OR ABOVE, FOR PRESSURERATING OF 100 KSCA OR ABOVE WITH STELLITING.

 6. NATURE & SCOPE OF WORK:
IN-SITU LAPPING OF HIGH PRESSURE VALVES IN THERMAL POWER PLANT.AS PERSCOPE OF WORK ATTACHED TO

TENDER SCHEDULE

7 ITEM DETAILS/BOQ:
AS PER BOQ ATTACHED TO TENDER SCHEDULE

8 LIST OF TENDER DOCUMENTS:
          This document along with those avaialble in cFolders as below, constitute the complete Tender (NIT)

-Tender Schedule Consisting of
1.NOTICE INVITING TENDER
2.PRE-QUALIFICATION REQUIREMENT
3.SCOPE OF WORK
4.TERMS & CONDITIONS
5.BILL OF QUANTITIES
6.QUESTIONNAIRE
7.SPECIAL CONDITIONS OF CONTRACT
8.UNDERTAKING LETTER

9       E-RFX SUBMISSION PROCEDURE - 2 PART:
RINL is employing SAP SRM 7.0 for Electronic Tendering System. E-RFx Response to be submitted electronically through System

only. No physical  paper/print needs to be submitted. Bidders need to have UserID and Password to part icipate in SRM E-Tenders. All
enlisted vendors of RINL would be provided User ID and password for participating in  RINL E-Tenders. If a Bidder who wish to
participate is not presently enlisted with RINL or not having User ID Password can obtain the same thr ough Registration of Suppliers
(RoS) system by providing requisite details well before the RFx Submission deadline. Bidders to go thr ough the User Manual of RoS
system  available in SRM Portal for detailed steps for obtaining User ID & Password.

In 2-Part E-RFx, Technical RFx Response is uploaded to PQC/Tech RFx cFolder and Price RFx is quoted in Biding Engine.
E-Tendering User Manual available in SRM Portal contains the procedure participating in RINL  E-Tenders.

Bidders to ensure the following before submitting the 2-Part E-RFx Response
a.All Mandatory questions are answered and Requisite documents are uploaded into PQC cFolder including the EMD Submission

proof.
b.All Techno-Commercial documents required as per tender document are uploaded into "Tech RFx" cFolder.
c.Prices and Taxes (Conditions) are quoted in the bidding engine.

Then upon ensuring confirmation of RFx response is  complete and contains no errors, RFx Response to be Submitted.

Bidders to ensure that E-RFx Response submission is done before"Submission deadline date & Time" indicated in the NIT Key
informationat 2 above. RFx can be "withdrawn" and modified as long as "Submission deadline date & Time" is not over. RFx Response
cannot be modified once Submission deadline time passed.

10       E-RFX OPENING PROCEDURE - 2 PART:
E-RFx Responses are opened in the system Electronically.
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System allows opening of RFx responses only after t he specified date and Time as indicated at 2 Key in formation above. Authorized
Tender opening officers through the process of "Simultaneous Log-on" shall   open the RFx Responses in System.

For 2-Part E-RFx first "PQC" & "Tech RFx" cFolders are opened in   the system through Simultaneous Log -on Process. Then Price
RFx responses will be opened on a specified Date & Time through Simultaneous  Log-on process for Techn o-Commercially Accepted
Responses on intimation  to Bidders.

11       DOCUMENTS TO BE UPLOADED IN TECH BID C FOLDER:
A) For Earnest Money Deposit, following option is available:
‘Online EMD Payment’ facility available in the RFx Response Window.Details are  given in the User Manual for e-Tendering at Login

page ofSRM portal.
No other mode of payment will be  accepted.

(i)  Agency has to indicate the Bank, Transaction Reference Number ofEarnest Money Deposit (EMD) in the Questions tab section.
If the agency seeks exemption from submission of EMD, the agency needsto submit the following:

  (i)   District Industries Centre [Acknowledge of Entrepreneur Memorandum ie. EM (Part – II)
  (ii)   Khadi and Village Industries Commission
  (iii)  Khadi and Village Industries Board
  (iv)   Coir Board
  (v)    National Small Industries Corporation (NSIC)
  (vi)   Directorate of Handicrafts Handloom
  (vii)  Any other body specified by Ministry of MSME

B) Statutory Documents to be submitted, wherever required
  i) Electrical License (For Electrical contracts) Agencies having valid Electrical license issued by any State Licensing Board /

Authority will only be considered
  ii) Boiler License (For cases wherever required) Agencies should have boiler repair license, Categor y-1 issued by the Directorate of

Boilers,Andhra Pradesh
  iii) Competency Certificate issued by Director of Factories, AP
For Persons competent to carry out Inspection & Certification of Lifting Equipments, Pressure Vessels and Elevators etc

VSP reserves the right to reject the offer in case  the required documents are not submitted.

12       E-RFX EVALUATION PROCESS:
(a) Pre-qualification evaluation shall be done based on the documents submitted by the bidders in PQC & Tech RFx cFolders.
(b) All the RFxs shall be evaluated on the basis of  landed cost only which includes all taxes and duties but excluding Goods & Service

Tax (GST).
(c) TAL1 (Technically accepted L1) price arrived by  the system shall follow automatically to Auction d ocument as start bid price for

all cases of Reverse Auction and will be visible in the system only after the start time of Live Auction (E-Reverse Auction).
(d) On completion of Live Auction, composite compar ative statement is generated by the system consider ing the RFx Prices and

Reverse Auction Prices.  Placement of Order shall be considered on the L-1 price so arrived.
(e) Notwithstanding anything specified in this tend er documents, RINL, in its sole discretion, uncondi tionally and without having to

assign any reason, reserves the following rights:
(i) To reject the response whose performance is poor in awarded / ongoing works if any.
(ii) To give purchase preference to Public Sector Undertakings wherever applicable as per Government Policy / Guidelines
(iii) To extend purchase preference to Local MSEs ( Micro & Small Enterprises) as per prevailing guidel ines of RINL subject to

submission of documents as stipulated in Detailed Terms & Conditions of NIT.
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13       REVERSE E-AUCTION PROCESS:
In case RINL wishes to conduct Reverse auction, the  same shall be communicated to all the techno comme rcially qualified bidders  at

an appropriate time.

The Auction shall be conducted on SAP SRMLIVE AUCTI ON PLATFORM. All technically and commercially accep table bidders
would be  required to participate in the reverse e-auction and quote from the start Price.

Bidders would be required to quote single price i.e price net of ITC on GST.

No separate User ID and Password is required for pa rticipating in Live Auction. User ID and Password u sed for Participating in
E-Tendering to be used for Live Auction also.

(a) AUCTION TIME EXTENSION:

1. Throughout the Auction process, Bidders should k eep in view the ‘Time Remaining ’ that appears on the ‘Live Auction cockpit ’
screen and submit their Bids well within the time that gets displayed therein.
2. Bidders to note that System calculates Auction End time during the Auto extension period as under:
If any of the bidder, submits a valid price, in the last “X” minutes, the system will extend the
Auction End time to “Existing End Time + Y minutes”. This will be done “N” number of times.

 Here,
 Remaining Time Trigger = X
 Extension Period = Y
 Number of Extensions = N
The Auction time extension is explained below with an example.

Example: Reverse Auction conducted with Auction parameters as:
 AUCTION SCHEDULE: 11.00 AM to 12.00 noon, REMAINING TIME TRIGGER: 4 minutes and EXTENSION TIME: 5 minutes

The current Auction End time being 12:00 and in cas e a bid is submitted by any bidder after 11.56 AM. (in the ‘Remaining Time
Trigger’ i.e., in the last 4 minutes ) of the auction, the auction end time gets extended up to 12.05 PM (12:0 0 plus 5 Min.). Hence the
new end time of the Auction is 12.05 PM. However, I n case a bid is submitted prior to 11:56 i.e., befo re the ‘Remaining time trigger’,
Auction shall not get extended and the same gets closed at 12:00.

Further, during the Auto extension period of the Au ction, if a bid is submitted by any bidder after 12 .01 PM. (in the last 4 minutes) of
the auction the auction end time gets extended up t o 12.10 PM. (12:05 plus 5Minutes). In case the bid is submitted by any bidder from
12.00 to 12.01 PM, auction end time will not get ex tended because it is not within  the period of REMA INING TIME TRIGGER of 4
minutes and Auction end time  shallbe 12:05.

14       GENERAL INSTRUCTIONS:
1) The documents submitted by the tenderers in resp ect of pre-qualification evaluation criteria are final and no further correspondence

/ clarifications / submissions in this regard shall be entertained.

2) Scope of work, Bill of Quantities (BOQ), Terms a nd Conditions, given in the tender documents(placed  in the cFolder Publisher
area) is final. On verification, at any time, wheth er the tenderer is successful or not, if any of the  documents submitted by the tenderer
including the documents downloaded from our website are found tampered /altered/ incomplete, they are liable for actions like rejection
of the tender, cancellation and termination of the contract, debarring etc., as per the rules of the company.

3) It will be presumed that the tenderers have gone  through the General Conditions, Special Conditions  and Instructions to tenderer
etc., of the contract available in the website which shall be binding on him  / them.

4) The tenderer shall download the NIT documents et c (TENDER SCHEDULE) available in Tech RFx cFolder P ublisher Area on the
RINLs SRM Portal in totality and upload the same along with the Undertaking letter in Tech RFx cFolder.
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5) The bidder shall be governed by the General Cond itions of Contract of Supply which is available on VSPs website which can  be
freely accessed and downloaded.

6) Tenders submitted against the NIT / Tender shall not be returned in case the tender opening date is extended / postponed.  Tenderers
desirous to modify their offer / terms may submit their revised / supplementary offer(s) within the extended TOD.

7) (i) Tenderers shall submit GST Registration Cert ificate under GST act if available.  If not availab le successful tenderer shall
produce Registration Certificate under GST Act, wherever applicable, before signing the Work Order / Letter of Acceptance and submit
a copy of the same.
  (ii) Tenderers shall submit the PF Registration C ertificate ifavailable le, if not available success ful tenderer shall submit

PFRegistration  Certificate before commencement of the work.

8) VSP after opening of tender/bid document may see k in writing, documents/ clarifications which are n ecessary for evaluation of
tender / bid document from the Tenderers/ bidders o r issuing authority for confirmation of eligibility/ pre-qualification stipulated in the
NIT.

9) If it comes to the notice of VSP at any stage ri ght from request forregistration/ tender document t hat any of the certificates/
documentssubmitted by applicant for registration or  by bidders are found to be false/ fake/ doctored, the party will be debarred from
participation in all VSP tenders for a period of 05 (FIVE) years including termination of contract, if awarded. E.M.D/ Security Deposit
etc., if any will beforfeited. The contracting agen cy in such cases shall make good to VSP any loss or  damage resulting from such
termination.  Contracts in operation anywhere in VSP will also be terminated with attendant fall outs like forfeiture of E.M.D./ Security
Deposit, if any, and recovery of risk and cost charges etc., Decision of V.S.P Management will be final and binding.

10) The date  of opening of the PQC and Tech RFx response shall be the date of tender opening.

11) Successful tenderer should be in a position to produce, after opening of the price bids, the Origi nal Certificates in support of the
attested copies of relevant documents submitted along with tender document. Failure to produce the ori ginal certificates at this stage in
support of the attested copies of Electrical Licens e/ any other documents etc. submitted earlier would  result in disqualification and
forfeiture of EMD and also liable for debarring from participation in VSP tenders.

12) RINL will not be responsible for any delay/ los s/ any website related problems in downloading the tender documents etc. RINL
reserve the right to  (A) Split and award the work to more than one agency, (B) Reject any or all the tenders or to accept any tender
wholly or in part or drop the proposal of receiving tenders at any time without assigning any reason there of and without being liable to
refund the Tender fee thereupon.

RINL VIGILANCE TOLL FREE NUMBER: 1800 425 8878

 SD/-
 NSSS KUMAR

 1       INSTRUCTIONS TO TENDERERS:
1) Tender shall be submitted in the prescribed form  issued by VSP in the RINL SRM Portal, Government P ortal. The Tender

documents issued are not transferable. Tender documents downloaded shall be submitted wholly without detaching any part.

2) The Tenderer shall agree to VSPs terms and condi tions, specifications/ scope of work, etc., and quo te their Total Amount in figures
only. Tender shall be for the entire scope of work mentioned in the tender documents.
3) Price condition: Tenderers shall quote the price  of the goods or services, excluding GST.   Applica ble GST shall be indicated

against each item and will be paid extra on submission of tax invoice.
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In case tenderer opted for composition scheme, GST will not be  charged extra and the price quoted inc ludes the GST applicable to
composite scheme.  Tenderers have to specify that t hey have opted  for composition scheme and GST is i ncluded as applicable for
composition.
  Evaluation criteria:
      1. In case of supply of goods or services on which RINL / VSP is eligible to avail GST input Tax Credit,  evaluation of tender shall

be on the basis of landed cost excluding GST.
      2. In case of supply of   goods or services o n which the employer (RINL/VSP) is not eligible to avail GST input tax credit, the

applicable GST payable by RINL/VSP (in case of unre gistered taxable supplies) or GST to be charged by the  registered taxable
supplier  as applicable,  shall be added to the  landed cost for evaluation purposes.

4) If by any reason the tender opening is postponed  to any other date, the same will be placed in RINL s SRM Portal and in the Notice
Board at Works Contracts Department.  Tenderers sha ll see the SRM Portal / Notice Board regularly and keep themselves informed in
this matter.

5) Before quoting, the tenderer shall necessarily c ontact the Engineer and fully understand the job, s cope of work, unit of
measurement, mode of measurement, scope of supply o f materials by VSP if any, working conditions, shut down arrangements, Labour
deployment requirements, risk contingencies and such other factors which may affect their tender.

6) Tenders shall be kept open for acceptance for a period 4 (Four) MONTHS from the date of opening of tender.

7) Corrections/ amendments/ replacement to/ of the Deficient documents / Financial Instruments for EMD   shall not be sought in the
following cases where:
i) There is evidence of Tampering/ Unauthorized correction.
ii) The value of Financial instrument(s)/ document(s) is falling short of the value stipulated in the NIT.
iii) The Validity of the BG(s) as on Initial TOD is falling short of the minimum Validity period stipulated in the tender.
iv) Discrepancy exists in the name of Payee/ Beneficiary.

 2       EMD SUBMISSION PROCESS:
1) In case of Earnest Money Deposit being less than  or equal to Rs. 5 Lakhs: ‘Online EMD Payment ’ facility available in the RFx

ResponseWindow. Details are given in the User Manual for e-Tendering at Loginpage of SRM portal.
No other mode  of payment will be  accepted.
However, in case EMD exceeds Rs.5 Lakhs, tenderers have the option to submit the same in the form of B ank  Guarantee (In the

format as enclosed to the GCC) from any Scheduled C ommercial Bank, encashable at Visakhapatnam. Bank G uarantees shall be valid
for a minimum period of 04(Four) months from the Bi d opening date. The above shall supersede the instr uctions regarding Form of
EMD elsewhere in the tender document.

2) Public Sector Enterprises of State / Central Gov ernment Undertakings are exempted from submission o f Earnest Money Deposit
(EMD) provided they submit a letter requesting for exemption from submission of EMD along with their offer.

3) EXEMPTIONS / PREFERENCES FOR MICRO AND SMALL ENTERPRISES:

1. Micro and Small Enterprises (MSEs) are exempted from submission of Earnest Money Deposit (EMD) and Security Deposit (SD),
irrespective of whether the  service is to be carri ed out within or outside their premises subject  to  submission of proof of enlistment /
registration with any of the  following agencies:

    (i)   District Industries Centre [Acknowledge of Entrepreneur Memorandum  ie. EM (Part – II)
    (ii)  Khadi and Village Industries Commission
    (iii) Khadi and Village Industries Board
    (iv)  Coil Board
    (v)   National Small Industries Corporation (NSIC)
    (vi)  Directorate of Handicrafts Handloom
    (vii) Any other body specified by Ministry of MSME
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Note:
(a) Tender documents are uploaded in the websites ( www.vizagsteel.com; www.pubtenders.gov.in; http://eprocure.gov.in ) and are to

be down loaded from there only.
(b) The Micro and Small Enterprises registered for the particular trade/items for which the tender is relevant, would only be eligible for

exemption.
(c) As regards Security Deposit (SD) exemption, the  MSEs shall be required to submit a “Performance Guarantee Bond ” of requisite

value in the prescribed pro-forma in lieu of Securi ty Deposit.  It may be noted that waiver of SD is p ermitted only up to the monetary
limit as specified in the proof of enlistment for which the unit is registered.

2. Preference to MSEs shall be considered under the following conditions:
  (i)   When the work is to be awarded to more than one tenderer, as stated in NIT.
  (ii)  In such cases the package size / value is pre-decided and indicated in the NIT.
  (iii) MSEs shall have valid enlistment / registra tion with specified agencies (as above), in relevan t category.  The successful tenderer

should ensure that the same is valid till the end of the contract period.
  (iv)  The offer / bid of MSE shall be within the price band of  L1 +15% and upon their matching with  the final negotiated price of

(L1being other than MSE).
On fulfilling the above conditions, the eligible MS Es shall be considered for award of the rest of the  package(s) (after negotiating the

final L1 price) of aggregate value not less than 20% of the total tendered value, in the order of their ranking in the bid.  In case there are
more than one eligible MSEs with one or more owned by scheduled caste and scheduled tribe entrepreneur s, package(s)  not less than
4% of the tendered value shall be considered for aw arding to MSEs owned by SC ad ST Entrepreneurs.  Th e preferential award of
work shall cease once the limit of 20% of tendered value is attained.  Further allotment / award would  be based on inter-se ranking of
the rest of the tenderers other than who are already considered for  allotment/award of package, subject to their matching with the
 final L1 negotiated price.
4) EMDs of unsuccessful tenderers will be refunded after reasonable time without interest.
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Annexure to NIT-RFx 2600005881 TPP 

 

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                         
PRE-QUALIFICATION REQUIREMENT 

    The following are the pre-qualification requirements to be uploaded in Techbid c folder 
by the tenderer. 

  
(a) Copy of registration letter issued by V.S.P. in case of registered agencies and in 

case of non-registered agencies, either a copy of Notarized sole proprietorship 
OR a copy of Notarized partnership deed OR a copy of Memorandum of 
Association & Articles of Association, along with certificate of registration – 
whichever is applicable. 

 
(b) For Turn Over Audited balance sheets certified by Practicing Chartered 

Accountant with Stamp & Membership No. in case the annual Turn-over is 
more than Rs.100.00 Lakhs (OR) in case of Turn-Over being less than 
Rs.100.00 lakhs either Turn-over certificate in the prescribed format of VSP 
duly signed by a practicing Chartered Accountant/Cost Accountant with 
Stamp and Membership No. (OR) T.D.S. certificate(s) comprising of the Gross 
bill values issued by the Deductor(s) for the work done. 

 
(c) Copy of Provident Fund Registration Certificate if available.  If not available, 

successful tenderer shall submit PF Registration Certificate before 
commencement of the contract to Engineer Incharge. 

 
(d) Copy of GST Certificate if available.  If not available, the same shall be 

submitted before signing the order. 
 

SINGLE SIMILAR WORK EXPERIENCE REQUIREMENT: 
EXPERIENCE IN IN-SITU LAPPING OF HIGH PRESSURE VALVE OF 
CLASS 2500 OR ABOVE, FOR PRESSURE RATING OF 100 KSCA OR 
ABOVE WITH STELLITING 

            
The value of Single Similar Work executed shall be during the last                       
07 (Seven) years ending last day of month previous to Tender Notice date i.e: 
30.06.2020 and Turnover shall be the average Annual Financial Turnover 
during the last three years ending 31st March of the previous financial year 
i.e.31.03.2020. The tender document shall be accompanied with copies of  
Work Order, Bill of Quantities, Work Completion Certificate indicating the 
total value of the work done inclusive of all deviations and escalations against 
the subject work and including all taxes & duties, but excluding Goods & 
Service Tax (GST).   
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In case of work executed outside VSP, and where the total amount includes 
GST, tenderers shall make efforts to get the value of GST indicated separately 
in the Work Completion Certificate.  

In case of work-in-progress, Work-in-progress Certificate indicating start date 
as per Order and actual start date & value of work executed with date up to 
which it is considered against the subject work and including all taxes and 
duties, but excluding Goods & Service Tax (GST) with certification of 
satisfactory performance of the Contractor to that extent and continuance of 
the said work by the respective employer.  

VSP reserves the right to reject the offer in case  the above documents are not 
enclosed along with the offer. The authorized representative of the tenderer 
shall sign on all the copies of the documents submitted along with the tender 
document. 
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SCOPE OF WORK 
 

Work Desc: IN-SITU LAPPING OF HIGH PRESSURE VALVES IN THERMAL POWER PLANT. 

1.0 Thermal Power Plant of Visakhapatnam Steel Plant has got six ( 6) high pressure 
Boilers(101KSCA,330T/Hr. at 540 Degree C)and 5 Turbo Generators(3X60MW+ 2 X 67.5 MW) and 
4 Turbo Blowers with regenerative feed water heaters. The plant has common header system for 
main steam and feed water system. These systems have numerous high pressure valves 
connecting the various systems. The present job is for in-situ lapping of these high pressure 
valves. 
1.1 Apart from the above TPP has twenty (20 ) Waste Heat Recovery Boilers(25T/Hr,40 KSCA 

and 440 Degree C) in CDCP area of CO&CCP Department of Visakhapatnam Steel Plant. 
 

2.0 FOR  THE  JOBS  WITHOUT  STELLITING : 
2.1 Dismantling of actuator from the valve mounting, disassembly of parts, 

degreasing/removing oil, cleaning the parts, cleaning the drive bush and reassembly. 
Replacement of worn out/damaged parts as necessary to be done. Spare parts, grease, 
oil, etc. will be given by VSP free of cost.  

2.2 Dismantling valve components &cleaning. 
2.3 In case of any damage to valve body in sealing area, the same to be built-up by suitable 

electrode and ground smoothly to suit the sealing ring. 
2.4 Lapping of Disc/Wedge(in case of gate valves)either in-situ or in the contractor's work 

shop situated outside. 
2.5 Lapping of seat is to be done with Lapping tool to get the good surface finish.      In-situ 

lapping of seat with suitable lapping compound.  Blue matching of seat and discto be 
done to the satisfaction of Engineer-in-Charge or his authorized representative. 

2.6 Assembly of valve & actuator. Spare parts, gland packing, sealing rings, etc. will be given 
by free of cost by VSP, if required. 

2.7 After completion of the work leakage testing with line charge condition to be carried out 
to the satisfaction of   Engineer-in-charge. 

2.8 If any defect is noticed,the repair should be carried out again to the satisfaction of 
Engineer-in-Charge. 
 

3.0 FOR THE JOBS WITH STELLITING  : 
3.1 All the jobs listed above (for the jobs without stelliting) will be carried out.   Apart from 

these jobs,in case of any scoring/damage to seat / disc, the same will be  undercut and 
built up by stelliting or any suitable electrode (after the clearance of Engineer-in-Charge) 
and will be machined in-situ suitably and lapped in-situ. Lapping is to be done invariably 
with Lapping Tool.    
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TERMS AND CONDITIONS 
 

Work Desc: IN-SITU LAPPING OF HIGH PRESSURE VALVES IN THERMAL POWER PLANT. 

1.0 This job involves in-situ lapping and servicing of valves in position at site. 
2.0 The contractor should be in a position to mobilize and carry out the job within 24 hour of 

intimation. The contractor  should be able to mobilize for round the clock working. 
3.0 At any time during the course of contract, work should not get affected due to lack of manpower 

or tools & tackles. 
4.0 In case any material has to be taken out for lapping/machining  the contractor has to submit 

bank guarantee for 30% of value of new material or for the value as fixed by Engineer-in -Charge. 
5.0 The contractor has to follow VSP safety rules and should provide all necessary personal 

protective appliances to their workmen. 
6.0 The contractor has to fulfill all statutory requirements like LabourLicense, PF, Insurance, and ESI 

for the employees before start of the work. 
7.0 Local conveyance, accommodation, etc. have to be arranged by the contractor for his workmen. 
8.0 The contractor should have communication facilities like telephone, mobile, e-mail, etc. 
9.0 The quantities given in the BOQ are indicative. Actual quantities may vary at the time of 

execution. 
10.0 The period of contract will be for twelve (12) months. 
11.0 Defect liability period: 3 months from completion of the job. 
12.0 Engineer -in- Charge: DGM (E)-Aux/TPP. 
13.0 The contractor is required to possess own/hired facilities like workshop /machine shop with all 

kinds of tools and tackles to repair all kinds of valves as detailed in the scope of work, within 
Visakhapatnam city. 

14.0 GST Clause: 
The scope of material supply and consumables supply in the present proposal are as follows: 

a. Materials to be supplied by VSP: Spares, glandpacking, sealing rings, etc. 
b. Consumables to be supplied by VSP:  MS electrodes, LPG & Oxygen cylinders, power. 
c. Materials to be supplied by contractor: NIL. 
d. Consumable to be supplied by contractor: Lapping compound, stelliting electrodes, 
etc. 

The deduction of GST shall be done as per the rules prevailing from time to time. 
15.0 Safety Clause-1: 

Party has to adhere to all safety rules and regulations and to the provisions of Indian 
Factories Act and shall supply dependable safety appliances to their workmen. Only fully 
insulated electrode holders shall be used by the welders deployed for the work. Party 
has to take necessary clearances from the engineer concerned every day/ time they 
start the work.  

Safety Clause-2:           
The contractor shall ensure usage of ISI marked regulators, hoses, nozzles, cutting 
torches, welding holders and cables for the cutting and welding works. This must be 
adhered to strictly.  

16.0 Electrical supply shall be given to a switch board to be arranged by the party. Separate individual 
connections to various equipment are to be drawn by a qualified electrician of the party. The 
contractor has to use all standard electrical fittings duly earthed. 
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17.0 Flood lights/hand lamps required shall have to be arranged by the party. Only 24 V Hand Lamps 
are to be used. 

18.0 During the course of contract if the contractor is allowed to erect any temporary shed for storing 
his materials the same has to be dismantled and the area is to be cleaned completely before 
submitting his final bill. 

19.0 Welfare Allowances viz. SMA, ASMA are not applicable in this contract. 
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1/3

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES / PRICE SCHEDULE

  PR No / Date: 73005706 / 30.04.2020                                                                                                                       Report Date : 16.06.2020
  Pur . Org.: WORKS CONTRACTS

  MSS: 5050612001     :     IN-SITU LAPPING OF HIGH PRESSURE VALVES

In-situ Lapping of HP valves in TPP.

  The BOQ Items are taken as per the following Rates.

  832.900   503.000  Unskilled

  939.700   569.000  Semi Skilled

1,083.550   666.000  Skilled

 VSP Rates Central Rates

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

 1  510003306 350 NB; 1500 SPECIAL CLASS GATE VALVE WITH
STELLITING,AS PER SCOPE OF WORK.(MEDIUM:STEAM)

            1.000  EA      75,491.11           75,491.11 

 2  510003307 350 NB; 1500 SPECIAL CLASS GATE VALVE WITHOUT
STELLITING,AS PER SCOPE OF WORK.(MEDIUM:STEAM)

            6.000  EA      58,097.23          348,583.38 

 3  510003308 250 NB; 2500 CLASS GATE VALVE WITH STELLITING,AS
PER SCOPE OF WORK.(MEDIUM:STEAM)

            1.000  EA      56,460.67           56,460.67 

 4  510003309 250 NB; 2500 CLASS GATE VALVE WITHOUT
STELLITING,AS PER SCOPE OF WORK.(MEDIUM:STEAM)

            2.000  EA      38,388.61           76,777.22 

 5  510003310 600 NB; 1500 SPECIAL CLASS GATE VALVE WITH
STELLITING,AS PER SCOPE OF WORK.(MEDIUM:STEAM)

            1.000  EA     219,764.14          219,764.14 

 6  510003311 600 NB; 1500 SPECIAL CLASS GATE VALVE WITHOUT
STELLITING,AS PER SCOPE OF WORK.(MEDIUM:STEAM)

            1.000  EA     176,688.04          176,688.04 

 7  510003312 150 NB; 1500 SPECIAL CLASS GATE VALVE WITH
STELLITING,AS PER SCOPE OF WORK.(MEDIUM:STEAM)

            1.000  EA      45,869.93           45,869.93 

 8  510003313 150 NB; 1500 SPECIAL CLASS GATE VALVE WITHOUT
STELLITING,AS PER SCOPE OF WORK.(MEDIUM:STEAM)

            1.000  EA      31,620.35           31,620.35 

 9  510003314 250 NB; 250 ATA GATE VALVE WITH STELLITING,AS PER
SCOPE OF WORK.(MEDIUM:FEED WATER)

            2.000  EA      18,644.92           37,289.84 

10  510003315 250 NB; 250 ATA GATE VALVE WITHOUT STELLITING,AS
PER SCOPE OF WORK.(MEDIUM:FEED WATER)

           10.000  EA      12,040.26          120,402.60 

11  510003316 150 NB; 250 ATA GATE VALVE WITH STELLITING,AS PER
SCOPE OF WORK.(MEDIUM:FEED WATER)

            1.000  EA      11,046.64           11,046.64 

12  510003317 150 NB; 250 ATA GATE VALVE WITHOUT STELLITING,AS
PER SCOPE OF WORK.(MEDIUM:FEED WATER)

            6.000  EA       7,294.33           43,765.98 

13  510003318 400 NB; 250 ATA GATE VALVE WITH STELLITING AS PER
SCOPE OF WORK.(MEDIUM:FEED WATER)

            1.000  EA      67,144.94           67,144.94 

14  510003319 400 NB; 250 ATA GATE VALVE WITHOUT STELLITING AS
PER SCOPE OF WORK.(MEDIUM:FEED WATER)

            1.000  EA      30,217.59           30,217.59 

15  510003320 65 NB; 250 ATA GLOBE VALVE WITH STELLITING AS PER
SCOPE OF WORK.(MEDIUM:FEED WATER)

            1.000  EA       6,195.48            6,195.48 

16  510003321 65 NB; 250 ATA GLOBE VALVE WITHOUT STELLITING AS
PER SCOPE OF WORK.(MEDIUM:FEED WATER)

            5.000  EA       3,389.99           16,949.95 

17  510003322 65 NB; 250 ATA GLOBE REG.VALVE WITH STELLITING
AS PER SCOPE OF WORK.(MEDIUM:FEED WATER)

            1.000  EA       6,195.48            6,195.48 

18  510003323 65 NB; 250 ATA GLOBE REG.VALVE WITHOUT
STELLITING AS PER SCOPE OF WORK.(MEDIUM:FEED
WATER)

            5.000  EA       3,389.99           16,949.95 

19  510003324 200 NB; 250 ATA GATE VALVE WITH STELLITING AS PER             1.000  EA      14,308.05           14,308.05 
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2/3

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES / PRICE SCHEDULE

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

SCOPE OF WORK.(MEDIUM:FEED WATER)

20  510003325 200 NB; 250 ATA GATE VALVE WITHOUT STELLITING AS
PER SCOPE OF WORK.(MEDIUM:FEED WATER)

            5.000  EA       9,936.14           49,680.70 

21  510003326 100 NB; 250 ATA GATE VALVE WITH STELLITING AS PER
SCOPE OF WORK.(MEDIUM:FEED WATER)

            1.000  EA       7,633.27            7,633.27 

22  510003327 100 NB; 250 ATA GATE VALVE WITHOUT STELLITING AS
PER SCOPE OF WORK.(MEDIUM:FEED WATER)

            5.000  EA       4,558.96           22,794.80 

23  510003328 100 NB; 250 ATA GLOBE VALVE WITH STELLITING AS
PER SCOPE OF WORK.(MEDIUM:FEED WATER)

            1.000  EA       7,633.27            7,633.27 

24  510003329 100 NB; 250 ATA GLOBE VALVE WITHOUT STELLITING
AS PER SCOPE OF WORK.(MEDIUM:FEED WATER)

            3.000  EA       4,558.96           13,676.88 

25  510003330 100 NB; 250 ATA GLOBE VALVE WITH STELLITING AS
PER SCOPE OF WORK.(MEDIUM:STEAM)

            1.000  EA      34,449.18           34,449.18 

26  510005160 100 NB; 250 ATA GLOBE VALVE WITHOUT STELLITING
AS PER SCOPE OF WORK. (MEDIUM : STEAM)

            3.000  EA      22,140.06           66,420.18 

27  510003331 100 NB; 250 ATA GLOBE VALVE WITH STELLITING AS
PER SCOPE OF WORK.(MEDIUM:STEAM)

            1.000  EA      34,449.18           34,449.18 

28  510003332 100 NB; 250 ATA GLOBE VALVE WITHOUT STELLITING
AS PER SCOPE OF WORK.(MEDIUM:STEAM)

            2.000  EA      22,140.06           44,280.12 

29  510003333 200 NB; 300 CLASS GATE VALVE WITH STELLITING AS
PER SCOPE OF WORK.(MEDIUM:STEAM)

            1.000  EA      14,308.05           14,308.05 

30  510003334 200 NB; 300 CLASS GATE VALVE WITHOUT STELLITING
AS PER SCOPE OF WORK.(MEDIUM:STEAM)

            5.000  EA       9,936.14           49,680.70 

31  510003335 200 NB; 300 CLASS GATE VALVE WITH STELLITING AS
PER SCOPE OF WORK.(MEDIUM:CONDENSATE)

            1.000  EA      14,308.05           14,308.05 

32  510003336 200 NB; 300 CLASS GATE VALVE WITHOUT STELLITING
AS PER SCOPE OF WORK.(MEDIUM:CONDENSATE)

            5.000  EA       9,936.14           49,680.70 

33  510003337 150 NB; 300 CLASS GATE VALVE WITH STELLITING AS
PER SCOPE OF WORK.(MEDIUM:CONDENSATE)

            1.000  EA      11,046.64           11,046.64 

34  510003338 150 NB; 300 CLASS GATE VALVE WITHOUT STELLITING
AS PER SCOPE OF WORK.(MEDIUM:CONDENSATE)

            6.000  EA       7,294.33           43,765.98 

35  510003339 500 NB; 300 CLASS GATE VALVE WITH STELLITING AS
PER SCOPE OF WORK.(MEDIUM:CONDENSATE)

            1.000  EA      85,614.50           85,614.50 

36  510003340 500 NB; 300 CLASS GATE VALVE WITHOUT STELLITING
AS PER SCOPE OF WORK.(MEDIUM:CONDENSATE)

            2.000  EA      53,585.07          107,170.14 

37  510003341 1 1500/2500 GLOBE VALVE WITHOUT STELLITING AS PER
SCOPE OF WORK.(MEDIUM:FEED WATER/ STEAM)

           16.000  EA       3,425.04           54,800.64 

38  510003342 11/2 1500/2500 GLOBE VALVE WITHOUT STELLITING AS
PER SCOPE OF WORK.(MEDIUM:FEED WATER/ STEAM)

            4.000  EA       3,425.04           13,700.16 

39  510003343 2 1500/2500 GLOBE VALVE WITHOUT STELLITING AS PER
SCOPE OF WORK.(MEDIUM:FEED WATER/ STEAM)

            4.000  EA       6,137.04           24,548.16 

40  510003344 80 NB; 800 CLASS GATE VALVE WITH STELLITING AS
PER SCOPE OF WORK.(MEDIUM:FEED WATER)

            1.000  EA      11,514.28           11,514.28 

41  510003345 80 NB; 800 CLASS GATE VALVE WITHOUT STELLITING
AS PER SCOPE OF WORK.(MEDIUM:FEED WATER)

            4.000  EA       8,416.53           33,666.12 

42  510003346 80 NB; 800 CLASS GLOBE VALVE WITH STELLITING AS
PER SCOPE OF WORK.(MEDIUM:FEED WATER)

            1.000  EA      11,514.28           11,514.28 

43  510003347 80 NB; 800 CLASS GLOBE VALVE WITHOUT STELLITING             4.000  EA       8,416.53           33,666.12 
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RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES / PRICE SCHEDULE

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

AS PER SCOPE OF WORK.(MEDIUM:FEED WATER)

44  510003348 32 NB; 800 CLASS GLOBE VALVE WITH STELLITING AS
PER SCOPE OF WORK.(MEDIUM:FEED WATER)

            2.000  EA       4,956.40            9,912.80 

45  510003349 32 NB; 800 CLASS GLOBE VALVE WITHOUT STELLITING
AS PER SCOPE OF WORK (MEDIUM:FEED WATER)

            5.000  EA       3,425.04           17,125.20 

46  510003350 100 NB; 800 CLASS GLOBE VALVE WITH STELLITING AS
PER SCOPE OF WORK.(MEDIUM:FEED WATER)

            1.000  EA      13,138.43           13,138.43 

47  510003351 100 NB; 800 CLASS GLOBE VALVE WITHOUT STELLITING
AS PER SCOPE OF WORK.(MEDIUM:FEED WATER)

            2.000  EA      11,105.11           22,210.22 

48  510003352 200 NB; 800 CLASS GATE VALVE WITH STELLITING AS
PER SCOPE OF WORK.(MEDIUM:STEAM)

            1.000  EA      26,301.56           26,301.56 

49  510003353 200 NB; 800 CLASS GATE VALVE WITHOUT STELLITING
AS PER SCOPE OF WORK.(MEDIUM:STEAM)

            3.000  EA      16,879.75           50,639.25 

50  510003354 150 NB; 800 CLASS GATE VALVE WITH STELLITING AS
PER SCOPE OF WORK.(MEDIUM:STEAM)

            1.000  EA      22,736.22           22,736.22 

51  510003355 150 NB; 800 CLASS GATE VALVE WITHOUT STELLITING
AS PER SCOPE OF WORK.(MEDIUM:STEAM)

            4.000  EA      14,518.45           58,073.80 

 Total Value: In words :  twenty four lakh sixty one thousand eight hundred sixty rupees ninety two paise         2,461,860.92

  Lower limit of estimated value:         2,092,581.79 ( twenty lakh ninety two thousand five hundred eighty one rupees seventy nine paise)

  (Please refer to clause no. 45 of SCC to Tender)
  [Note:  Bid will be rejected in case Bidder indicates his quoted price here]

  Signature of the Tendere
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QUESTIONNAIRE 

Work : IN-SITU LAPPING OF HIGH PRESSURE VALVES IN THERMAL POWER PLANT 

S.No. Condition Description Agency’s Response 
1 Most of the valves for steam and feed water service are with butt 

welded ends and are located in Boilers, headers and heights at 
locations with heat and humidity. The tenderer  shall visit the site 
and get satisfied about site conditions and nature of job as the job 
involves insitu lapping of valves i.e. to be done at site within the 
plant.  If the tenderer is not in a position to visit the site 
confirm that the tenderer has under stood the conditions and 
nature of  the job.  Confirm that the working conditions and 
nature of  the job are under stood 

 
 Yes/No 
(Confirming/ 
Not Confirming) 

2 The tenderer is required  to possess special tools like insitu valve 
lapping machines, Disc lapping machine etc. to carry out this 
special job. Please enclose the details of valve lapping tools which 
are under the tenderer's possession. However, if the Tools are 
going to be hired give the details from where the tenderer is going 
to hire and also enclose copy of the letter indicating that the 
owner of the tools is willing to give it on hire for one year to the 
tenderer 

 
Yes/No 
(Confirming/ 
Not Confirming) 

3 The contractor is required to posses own/hired facilities           like 
workshop /Machine shop with all kinds of tools and tackles to  
repair all kinds of valves as detailed in the scope of work, within  
Vizag city. However, if the facility is going to be hired give the  
details from where the tenderer is going to hire and also enclose 
copy  of the letter indicating that the owner of the facility is willing 
to  give it on hire for one year to the tenderer. 

 
Yes/No 
(Confirming/ 
Not Confirming) 

 

Note : Clause No. 3 is fatal i.e. if the condition of this clause is not fulfilled, tenderer will be 
disqualified. 
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SPECIAL CONDITIONS OF CONTRACT  

 
1. GENERAL : The special conditions of the contract (SCC) are complementary to and shall be read 

in conjunction with General Conditions of Contract (GCC) of VSP for works contracts.  Scope of 
work, Bill of Quantities and other documents form part of the Tender Documents.  In case of any 
conflict of meaning between SCC & GCC, provisions of SCC shall over ride the Provisions of GCC. 

2. Visakhapatnam Steel Plant reserves the right to accept or reject the lowest or any other tender 
without assigning any reason and the work may be awarded to one of the Tenderers or to more 
than one tenderer. 

3. The contract shall be treated as having been entered into from the date of issue of the letter of 
intent/work order to the successful tenderer, unless otherwise specified. 

4. WATER, POWER AND COMPRESSED AIR: Unless otherwise specified to the contrary in the tender 
schedule, the contractor is entitled to use in the work such supplies of water, power and 
compressed air (Basing on availability) from VSP’s sources from approved tapping points, free of 
cost.  The contractor shall make his own arrangement for drawing the same to the work spot. 

5. The successful tenderer shall produce GST Registration Certificate under GST Act, before signing 
the Work Order / Letter of Acceptance and submit a copy of the same.  If the agency is 
unregistered / composition scheme declaration shall be submitted. 

6. Immediately on receipt of work order, the successful tenderer shall obtain and submit the 
following documents to the Engineer with a copy to ZPE/Manager (Pers)/CLC before start of 
work.  
a(i)  ESI registration certificate with the contractor’s Code no. covering all the workmen 

under ESI Scheme, which shall be effective from the date of start of contract and cover 
for the entire period of contract including extended period/defect liability period, if any. 

a(ii)  Insurance policy for payment of exgratia amount of Rs.5,00,000/- (Rupees Five lakhs 
only) per head in case of fatal accidents while on duty, to the contract labour engaged by 
him in addition to the coverage under ESI Scheme / Workmen Compensation Insurance 
Policy whichever is applicable.  As and when a fatal accident takes place while on duty 
along with the benefits under the ESI Scheme / Workmen Compensation, whichever is 
applicable, the contractor is required to pay the ex-gratia amount within 30 (Thirty) days 
from the date of accident to the legal heir of the deceased.  In case of any delay in 
paying the ex-gratia amount as above, the Employer has the right to pay such amount 
directly to the legal heir of the deceased and recover the same from the contractor’s 
running / future bills.  This insurance policy is to be taken by the contractor over and 
above the provisions specified under Clause No. 6.13 (Third Party) and 6.14 (ESI Act) of 
the General Conditions of Contract.  

a(iii) Copy of the policy for third party insurance as stipulated in Clause 6.13 of the GCC. 
b) Labour License obtained from Assistant Labour Commissioner (Central), Visakhapatnam. 
c)  PF Registration Certificate issued by PF Authorities 
d) Safety clearance from Safety Engineering Department of VSP. 

7. The contractor shall submit wage records, work commencement/completion certificate etc. and 
obtain necessary  clearance from Contract Labour Cell of  VSP for bills clearance. 

8. The contractor shall ensure strict compliance with provisions of the Employee’s Provident Fund 
Act, 1952 and the scheme framed there under in so far as they are applicable to their 
establishment and agencies engaged by them.  The contractor is also required to indemnify the 
employer  against  any  loss  or  claim or penalties or  damages   whatsoever resulting out of 
non- compliance on the part  of the contractor with the provisions of aforesaid act and the 
schemes framed there under.  A copy of the provident fund membership certificate/PF CODE 
number shall be submitted by the contractor. 

9. The contractor shall follow the provisions of Indian Factories Act and all rules made there under 
from time to time as applicable and shall indemnify the employer against all claims of 
compensations under the provisions of the act in respect of workmen employed by the contractor 
in carrying out the work against all costs, expenses and penalties that may be incurred by the 
employer in connection therewith. 
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10. a) Total amount quoted shall be inclusive of all taxes,  levies,  duties,  royalties,  overheads 
and the like but excluding GST prevailing as on the date of submission of bids. 

b) During the operation of the contract if any new taxes/duties/levies etc are imposed or 
rates undergo changes, as notified by the Government and become applicable to the 
subject works, the same shall be reimbursed by VSP on production of documentary 
evidence in respect of the payment of the same.  Similarly benefits accruing to agency on 
account of withdrawal/reduction in any existing taxes and duties shall be passed on to 
VSP. 

c) Supplier of Services / Goods shall comply with the GST provision as prescribed.   In case 
of failure to comply with the GST provision by the Supplier thereby RINL could not obtain 
GST-ITC or ITC is reversed with interest at a later date the equivalent amount of ITC lost 
including interest paid, if any, to GST Authorities shall be recovered from the immediate 
payment due to the supplier of service.   

d) The prices are exclusive of GST.  RINL-VSP will pay GST as applicable on submission of 
Tax Invoices in accordance with Rule 46 of GST Rule 2017. 

 The contractor will be paid GST by RINL-VSP along with monthly RA bills.  The contractor 
will, in turn, submit the documentary evidence in support of payment of GST of each 
month along with subsequent month RA Bills. 
The Supplier/Contractor shall upload the details of Invoices issued by him in the monthly 
return (GSTR-1) of the month in which Tax Invoices are raised to enable RINL to claim 
Input Tax Credit under GST. Otherwise, Payment of GST will not be made.  

11. ADVANCE: No advance of any sort will be given by VSP. 
12. PAYMENT TERMS: Payment will be made monthly on recommendations of the Engineer basing on 

the quantities executed, at accepted rates. 
13. MEASUREMENTS: The contractor shall   take   measurements jointly with the Engineer or his 

representative and keep joint records for the same.  Bills shall be prepared and submitted by the 
contractor basing on agreed measurements. 

14. INITIAL SECURITY DEPOSIT (ISD):  Initial Security Deposit for the work shall be @ 2% of contract 
price.  Earnest Money Deposited by the successful tenderer shall be adjusted against ISD, and 
the difference between ISD and EMD shall be deposited in the manner mentioned in the work 
order/letter of intent. 

15. RETENTION MONEY: Retention Money for contracts up to a value of Rs. 100 lakhs, at the rate of 
7.5% of the bills for works with defective liability period not NIL and at the rate of 5.0% for 
works with defective liability period “NIL” will be deducted from each bill until this amount 
together with the Initial Security Deposit reach the limit of retention which is 7.5% or 5.0% as 
the case may be for the value of work.  The Retention Money shall be released after the 
satisfactory completion of defect liability period after liquidating the defects.  For contracts of 
value above Rs.100 Lakhs, the limit of retention money shall be Rs.7.5 lakhs plus 5% of the 
value exceeding Rs.100 lakhs. 

16. Security Deposit: : The Public Sector Enterprises or State/Central Government 
Undertakings/ MSEs shall be required to submit a “Performance Guarantee Bond” of requisite 
value in the prescribed proforma in lieu of Security Deposit covering  the period of contract + 
defect liability period + 6 months (Claim period).  It may be noted that waiver of Security Deposit 
is permitted only up to the monetary limit as specified in the proof of enlistment for which the 
unit is registered for MSEs. 

17. Recovery of income tax at source will be made from contractor’s bill and deposited with   Income 
Tax Department as per rules.  Recovery of sales tax applicable shall be made from the 
contractor’s bills. 

18 .  SAFETY: 
a) The contractor and his workers must strictly take all safety precautions and shall supply 

to his workers dependable safety appliances like hand gloves, safety boots, safety belt, 
safety helmets, duster cloth, dust mask/nostril filter etc.  In addition to this, contractor 
shall also provide additional safety appliances as per requirement and follow safe 
working practices like using fully insulated electrode holders etc.   He shall also ensure 
that his workmen intelligently use only dependable safety appliances supplied to them. 

b) The contractor shall take adequate safety precaution to prevent accidents at site.  The 
contractor shall also ensure that his employees observe the statutory safety rules and 
regulations and also those laid down by the employer from time to time and promptly 
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submit report of accident and state the measures taken by him to prevent their 
recurrence and also keep the employer indemnified of all claims arising out of such 
accidents. 

c) No Workmen shall be engaged on the work without proper safety induction and without 
using required PPE.  Use of safety helmet and shoe is must excepting in painting works 
where shoe will not be used.  

d) All the safety appliances required for safe working as decided by SED/Contract operating 
department shall be provided by the contractor to his workmen. 

e) Clearance to start the job will be obtained by the contractor in form ‘A&B’ before start of 
work. The forms may be obtained from the dept. concerned. 

f) Works at height cannot be started without clearance from Zonal Safety Officer.  The 
workers engaged for work at height shall possess height pass from SED.  The names of 
workmen working at height or in hazardous areas will be written on the body of form 
“B”. 

g) Contravention of any safety regulation of VSP in vogue from time to time will result into 
work stoppage, levying penalties and ultimately in contract termination.   

 
The list of safety violations by Contractor category wise are as follows: 
 

  I. Category-I of Safety Violations: 
Penalty amount: First offence Rs.1000/-,  2nd or subsequent offences Rs.2000/- 
For Works / Non-works. 
Penalty amount: First offence Rs.1000/-,  2nd or subsequent offences Rs.2000/- 
For Projects 

 
   (1) Not wearing crash helmet while riding Two-Wheeler in plant premises.    
 
  II. Category-II of Safety Violations (Minor Violations):   

Penalty amount: Rs.3000/-   - For Works / Non-works. 
   Penalty amount: Rs.5000/-   - For Projects 
 
   A. HEIGHT: 
 
   (1) Height Pass not made / not available; 
   (2) Unauthorized entry at height / hazardous locations; 
   (3) Fall arrester not provided / used; 

(4) Horizontal life line / guide rope not provided for anchoring full body 
safety harness. 

 
B. EXCAVATION: 
 
(1) Proper ladder/steps not provided for descending / ascending;  
(2) Shutting not done (below 2 mts. Level) of excavation; 
(3) Overhanging burden in pit not removed in excavation; 
(4) Excavated materials left near the edge of the pit. 
 
C. ELECTRICAL: 
 
(1) Power cable clamped with G. I. Wires to post / pillar; 
(2) Power cables tied on reinforce rod / structure without proper insulation; 
(3) Loose connection taken from sockets without proper plug; 
(4) Taking shelter behind electrical panel; 
(5) Power cables / electrical wires lying on ground in hap-hazard manner; 
(6) Source of supply / danger board not displayed on the electrical 

equipment; 
(7) Electrical Control Post not provided with Barrication / Shelter / Canopy; 
(8) Cables used having many joints; 
(9) Earthing not provided on Electrical Equipments; 
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(10) ELCB not installed. 
 
 
D. MATERIAL HANDLING: 
 
(1) Use of damaged slings / tools / ropes; 
(2) Fitness certificate of cranes / hydras / heavy vehicles not available; 
(3) Crane rope conditions not ok;  
(4) Rope of crane not clamped properly; 
(5) Guy ropes not used during shifting of materials. 
 
 
 
E. GAS CUTTING: 
 
(1) Rolling / lifting of cylinders (without cage); 
(2) Gas cutting without required PPEs; 
(3) Gas hose pipe clamping done by wires; 
(4) Usage of LPG Cyiinder beyond date of expiry; 
(5) Wet bags / covers not put on gas cylinder; 
(6) Loading / Unloading of cylinder – cushion not given. 
(7) Condition of hose pipe not good; 
(8) Working with leaking cylinder; 
(9) Flash Back Arrester not provided at Torch / Cylinder ebds; 
(10) Colour coding of gas cutting of hoses not followed. 
 
F. ARC WELDING: 
 
(1) Welding with non-standard holder 
(2) Welding machine earthing not done (Double body earthing; 
(3) Using improper welding cable; 
(4) Welding cables used with many joints; 
(5) Lugs not provided for connecting cables to welding makchines; 
(6) Local isolation switch not provided on welding machines. 
 
G. PPEs: 
 
(1) Non usage of PPEs at site such as Safety Helmet, Shoes, Googles, Hand 

Gloves, Face Shields etc., as per requirement. 
 
H. VEHICLE: 
 
(1) Driving of heavy vehicles on the main road during restricted hours & 

restricted routes; 
(2) Parking at unauthorized place; 
(3) Using of truck with damaged body; 
(4) Dropping / Spillage of material on the road; 
(5) No number plate on vehicle; 
(6) No head light / signal lights / brake light / horn / reverse horn on the 

vehicle; 
(7) Types of vehicle having patching / bolting; 
(8) Violation of approved speed limits during plying on the road; 
(9) No front / rear wheel guards on Hydra; 
(10) Un-authorized dumping of material; 
(11) Driving license not available / in-valid; 
(12) Driving of two wheeler carrying more than one pillion rider; 
(13) Driving dangerously; 
(14) Overloading of vehicles; 

RFx 2600005881/OT/TPP PR no: 73005706

Page 20 of 31



(15) Talking on cell phone while driving; 
(16) Vehicles transporting loads without tying / securing of loads / stock 

protruding out of the truck body / without red flags / red lights, side 
guards, donnage; 

(17) Drunk & driving; 
(18) Non availability o reverse horn of moving equipment; 
(19) Using hydra for material transportation on roads; 
(20) Marching of hydra without signal man & red flags; 
(21) Using trucks for transportation of persons. 
 
I. PERMITS: 
 
(1) Working without work permit / shut down 
(2) Not putting red flags / stopper 
(3) Dismantling of structure without authorized plan 
(4) Unauthorized oxygen tapping 
(5) Working on VSP installations without permission 
(6) Critical / heavy erection of structures without authorized plan. 
 
J. GENERAL: 
 
(1) Not having proper gate passes / other area passes 
(2) Not reporting of accident 
(3) Hand grinders / mixer machines without guard 
(4) Make-shift arrangement for job execution 
(5) Engaging workers without safety training 
(6) Using of defective tools 
(7) Unauthorized operation of equipment 
 
K. STATUTORY RECORDS: 
 
(1) Safe Working Load (SWL) Certificates of lifting machines / equipments 

not valid / not available / details not displayed on the equipment 
(2) Valid Test Certificates of Electrical Hand Gloves / Full Body harness not 

available 
(3) Eye examination records of vehicle / crane operators not available 
(4) Electrical Authorization not available 
(5) Vehicles plying without valid insurance, valid fitness certificate, valid 

pollution under control certificate. 
 

 
III. Minor subsequent – Repetition of safety violations as detailed under Category – 

Ii above  
Penalty amount: 1st repetition of violation Rs.12,000/-, 2nd repetition of violation 
onwards Rs.24,000/-  - For Works / Non-Works 
Penalty amount: 1st repetition of violation Rs.15,000/-, 2nd repetition of violation 
onwards Rs.25,000/-  - For Projects 
 

 
  IV. Category – IV of Safety Violations  (Major Violations) 
   Penalty amount:  Rs.20,000/-  - For Works / Non-Works 
   Penalty amount:  Rs.40,000/-  - For Projects 
 
   HEIGHT: 
 

(1) Using bamboo / or other non-standard material for scaffolding 
(2) Railing not given at platforms or opening of floor 
(3) Scaffolding planks not tied 
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(4) Throwing / dropping of material from height 
(5) Proper ladder / approach not given for working at height 
(6) Full body harness (FBH) not wearing 
(7) Lifeline of FBH not anchoring 
(8) Floor opening left unguarded in the area of work 
(9) Working at roof without daily permit 
(10) Walkway / cross over path not provided 
 
EXCAVATION: 
 
(1)  No barricading of excavated pits 
 
ELECTRICAL: 
 
(1)  Unauthorized working on electrical equipment 
 
 
VEHICLE: 
 
(1)  Sleeping under truck 
 
ARC WELDING: 
 
(1)  Welding screen not used 
 
GENERAL: 
 
(1)  Absence of Supervisor at work site 
(2)  Leaving loose sheets on the roof tops 

  
  V. Fatal Accidents / Permanent disability  

Penalty amount:  20% of contract value subjected to Min. Rs.1.00 lakh 
and Max. Rs.5.00 lakhs or banning of business dealing or both. – For Works / 
Non-Works 
Penalty amount:  10% of contract value subjected to Min. Rs.5.00 lakhs 
and Max. Rs.10.00 lakhs or banning of business dealing or both. – For Projects 
 

 
  Note: 

1) Any other violation which is not listed above having potential to endanger human 
life / Property shall be liable for penalty under any of the categories listed 
above. 

2) Independent of the above, the contractor shall be debarred from taking up 
further contractual work in VSP in case any repeated fatal accident after 3rd 
incident for the reasonable attributable to Contractor. 

3)   The Safety violations have been classified into five categories (I to V).  Without 
prejudice to the right conferred by the Clause No. 16(g) of Special Conditions of 
Contract for stoppage of work for violation of safety rules, the contractor shall 
be liable for penalty at the rates as indicated depending upon the category of 
violation. 

4) The penalties mentioned above are in addition to those which are applicable as 
per the Statutory Acts & Rules.  In case of any imposed penalty by any Statutory 
Authority, the same shall be over and above the contractual clauses. 

5) The above penalties related to the accidents mentioned at Category-V will be 
imposed on agency in case the reasons to the accidents are attributable to the 
agency. 
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AUTHORITY FOR IMPOSING PENALTIES: 
1) Penalty for violations falling under the Categories (I), (II) & (III) will be imposed 

by Engineer Incharge based on the findings by the designated officer of SED / 
Departmental Safety Officer / Zonal / Project Safety Officer / Operating 
Authority, a copy of the penalty imposition . 

2) Penalty to the violations falling under the Categories (IV) & (V) will be imposed 
by the Engineer Incharge, based on the recommendation of Head of SED in 
consultation with the Head of Operating Department. 

3) The penalty amount shall be recoverable from any bill and / or EMD / SD of the 
contractor without any further reference to him. 

4) For violations falling under the Category (V), besides penalty action for banning 
of business dealings with the contractor will be initiated, if recommended by the 
committee for enquiring into fatal cases. 

h) “The contractor shall ensure that the Welders and Gas Cutters wear cotton dress and 
leather apron.  They shall not wear nylon/synthetic dress.  This is required to avoid any 
fire accident.  This must be followed strictly”. 

19. SHUTDOWNS:  
A)  Necessary shutdowns will be arranged by VSP to the contractor for carrying out the work 

based on requirement.  No claims on account of delayed/prolonged shutdown will be 
entertained. 

B)  The works assigned to the contractor by the Engineer from time to time shall be 
completed within the time schedule fixed by the Engineer in each case, within the 
approved shut down period. 

20.         LABOUR DEPLOYMENT:  
       A)  The contractor shall deploy his labour as per requirement and as instructed by the 

Engineer.  It may be necessary to carryout the work round the clock based on 
requirement and shutdown provided.   The contractor’s rate shall cover such 
eventualities. 

 B)  Only trained, experienced, safety inducted workers acceptable to the Engineer shall be 
engaged on this work, work shall be executed as per specifications to the satisfaction of 
the Engineer. 

C) As and when need arises in the Annual works from time to time either for extra 
requirement of work or as a replacement in running contracts or a contract 
commencing for the first time, the contractor shall ensure that Displaced Persons (DPs) 
are engaged in unskilled category of workers to the extent of 50% (fifty percent).  The 
contractor shall contract the Engineer-in-charge for this purpose. 

D) “As and when need arises in the annual works from time to time either for extra 
requirement of work or as a replacement in running contracts or a contract 
commencing for the first time in semi-skilled category, the contractor shall ensure the 
minimum qualification of ITI in the relevant field for such semi-skilled category of 
workers.  The contractor will also ensure to engage 50% (Fifty percent) of such semi-
skilled vacancies from Displaced Persons (DPs) category.  The contractor shall contact 
the Engineer-in-charge (EIC) for this purpose”. 

E) The Contractor shall engage contract worker(s) who do not have any adverse record with 
respect to his character in the past. For this purpose, the character and antecedents of 
the proposed  worker(s) whom the Contractor intended to engage, shall be got verified 
by the Police and report shall be submitted. Till such time the report is submitted, the 
proposed contract worker(s) will be given only provisional pass and the pass will be 
cancelled in case any adverse report is reported. 

21. SECURITY REGULALTIONS: The contractor shall abide by and also observe all security regulations 
promulgated from time to time by the employer. 

22. STORING/STACKING OF MATERIALS: Storing/Stacking/Placing of materials shall be only at the 
places designated by the engineer. 

23. The contractor, his supervisors and workmen shall observe entry and exit timings strictly. 
24. After completion of work activity, the site has to be cleared of all debris, construction material 

and the like. 
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25. The successful tenderer shall start the work immediately after obtaining gate passes and safety 
induction training and clearance from the Employer. 

26. NOTICES: Any notice to be given to the contractor under terms of the contract shall be 
considered duly served, if the same has been delivered to, left for or posted by registered post to 
the contractors principal place of business (or in the event of the contractor being a company, 
its registered office), at the site or to their last known address. 

27. DEFAULT BY TENDERERS: The successful tenderer may be debarred at the discretion of the 
company, from issue of further tender documents, work orders etc., for a specified period to be 
decided by the employer in case of : 
“Undue delay in starting and execution of work awarded, poor performance, backing out from 
the tender, non accepting work order/LOI during the validity of tender or non observance of 
safety rules and regulations, misappropriation of company’s materials/property, non payment of 
due wages to labour or such similar defaults”.      

28. Successful tenderer should be in a position to produce the Original Certificate in support of the 
attested copies of relevant documents enclosed along with pre-qualification documents or 
afterwards, after opening of the Price Bids. 

29. Failure to produce the original certificates at this stage in support of the attested copies of PF 
Registration/ITCC/Electrical License/Experience/Qualification any other documents etc., 
submitted earlier would result in disqualification and forfeiture of EMD and also liable for 
debarring from participation in VSP tenders. 

30. If it comes to the notice of VSP at any stage right from request for registration/tender document 
that any of the certificates/documents submitted by applicant for registration or by bidders are 
found to be false/fake/doctored, the party will be debarred from participation in all VSP tenders 
for a period of    05 (FIVE) YEARS including termination of Contract, if awarded. EMD / Security 
Deposit etc., if any, will be forfeited. The Contracting Agency in such cases shall make good to 
VSP any loss or damage resulting from such termination. Contracts in operation any where in 
VSP will also be terminated with attendant fall outs like forfeiture of E.M.D. / Security Deposit, if 
any, and recovery of risk and cost charges etc. Decision of V.S.P. Management will be final and 
binding. 

31. Failure to execute the work after LOI/WORK ORDER is given, will make the party liable for 
debarring for a period of 2 (TWO) YEARS. 

32. In case it is found before/after award of work to the person/agency through Limited Tender 
Enquiry (LTE) that the same person/agency is proprietor/proprietress/partner of two or more 
separate agencies and quoted for the same work, then punitive action to the extent of debarring 
up to 02 (Two) years from participating in VSP tenders will be taken. 

33. In case the Tenderers revoke/withdraw/cancel their tender or they vary any terms of their tender 
during the validity period of the tender without the written consent of Visakhapatnam Steel Plant 
(VSP) or in the event of VSP accepting their tender and fail to deposit the required security 
money, execute the Agreement and fail to start the work within reasonable time (to be 
determined by the Engineer) after written acceptance of their tender – EMD submitted by them 
will be forfeited by VSP. 

34. Contractor shall note that: 
i) Time for mobilization after issue of FAX Letter of Intent/detailed Letter of Intent / Work 

Order shall be; 
            a. 03 (Three) days for Capital Repairs 

b. 15 days for Civil Works 
c. 60 days for painting works of Structural Engineering Department 
d. 07 (Seven) days for Annual Mechanical, Electrical and works of technological 

assistance/cleaning. 
ii)    Re-starting the work after disruption shall be within 04 (Four) to 06 (Six) hours after the 

cause of disruption is removed as decided by the HOD. 
                iii) Notice period for Contract Termination shall be - 03 (Three) hours in the event of 

breakdowns, 02 (Two) days in Capital Repairs and 10 days in other works. 
 Failure to adhere to above stipulations may result in Termination of contract at risk & cost and 

will make the party liable for debarring for a period o 2 (Two) years. 
35. Agencies are required to submit Bank Guarantee for the value as decided by the Engineer as a 

Security while taking out Equipment/Components/materials of VSP to their workshop situated 
outside the VSP premises for carrying out repairs. 
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36. In case of revision in RINL / VSP approved wage rate, consequent to the revision in the minimum 
wages (either in Basic Wage or Living Allowances) as notified by the Regional Labour 
Commissioner (Central), Hyderabad, Escalation amount to the contract shall be payable as per 
the following formula: 

 
V=a*(USR-USRo)+b*(SSR-SSRo)+c*(SKR-SKRo)  

WHERE: 
 
  V =  Escalation Payable 
  a =        man days present by USW during the billing period 
 b =   man days present by SSW during the billing period 
 c =   man days present by SKW during the billing period 
 USR =  Revised VSP approved Rate for USW at the time of billing 
 SSR =  Revised VSP approved Rate for SSW at the time of billing 
 SKR =  Revised VSP approved Rate for SKW at the time of billing 
 
 USRo = VSP approved Rate for USW indicated based on which the Estimate of work was prepared, 
 SSRo =   VSP approved Rate for SSW indicated based on which the Estimate of work was prepared, 
 SKRo =  VSP approved Rate for SKW indicated based on which the Estimate of work was prepared  
 
 (The above escalation shall be independent of the award percentage whether positive or 

negative) 
 
37. PAYMENT OF MINIMUM WAGES:  
37.1.  Wages paid to the workmen by the contractor should not be less than the rates notified by the 

Regional Labour Commissioner (Central), Hyderabad, from time to time with regard to the 
minimum wages applicable to the respective categories of workmen plus the ad-hoc amount at 
the rate of Rs.11.54ps as per working day per workman per category.  Wages with ad-hoc 
amount to the workmen should be paid on or before the 7th of the subsequent month.  if 7th falls 
on a holiday or weekly off day, the payment should be made one day prior to that.   Payment of 
PF for the month, both the employer’s (in this case contractor) and employee’s  (in this case 
workmen employed by the contractor) contributions should be deposited in the bank in the 
permanent PF code number and challan obtained before the 15th of the subsequent month and 
forwarded to the Engineer”. In case of failure of the contractor to comply with any of the above, 
the following action will be taken by VSP. 

 
 

1a) Lapse  --------------Payment of wages at rates less than those notified under the minimum 
wages. 
Action by VSP ---------------An amount equivalent to the differential amount between wages 
to be paid under minimum wages notification of the Government applicable for the 
period less actual wages paid shall be recovered from the bills as certified by the 
engineer. 

b) Lapse -------------Non payment of adhoc amount  
Action by VSP ------------An amount equivalent to actual payable towards adhoc amount to 
the workmen engaged for relevant period shall be recovered from the bills as certified by 
the Engr. 

 2) Lapse ----------------Non payment of wages 
Action by VSP -------------An amount equivalent to wages payable by the contractor 
applicable for the relevant period shall be recovered from the bills as certified by the 
Engineer. 

 3) Lapse -------------------Non payment of PF 
Action by VSP  -----------Recovery of PF amount and an amount equivalent to maximum 
penalty leviable by Regional Provident Fund Commissioner for the delayed period under 
the provisions of ERP & MP Act and Rules for delayed remittance of PF contributions 
(both the employee’s and employer’s contribution), shall be recovered from the  bills of 
contractor as certified by Engineer. 
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4) Lapse ---------------Delayed payment of PF  
Action by VSP ------------- An amount equivalent to maximum penalty leviable by Regional 
provident Fund Commissioner for the delayed period under the provisions of EPF & MP 
Act and rules for delayed remittance of PF contributions (both the employee’s and 
employer’s contribution), shall be recovered from the bills of the contractor as certified 
by Engineer.    

37.2. The contractor shall have to pay WELFARE ALLOWANCE (earlier known as SMA, ASMA) 
towards fuel charges, food, milk, tiffin, coconut water, washing allowance etc @ 
Rs.80.76ps per day of actual attendance of each worker deployed in the contract not 
exceeding Rs.2100/- per month in addition to the wages as indicated in the minimum 
wages clause of Special Conditions of Contract .  The contractor will submit his claim 
with proof of such payment made in this connection in the RA Bill and the same amount 
will be reimbursed/paid to him. 

37.2.1. It may be noted that the payment of WELFARE ALLOWANCE is towards the expenditure 
incurred by the contract labour towards Fuel Charge, Coconut Water Allowance, Washing 
Allowance, Food/Milk/Tiffin Allowance. 

37.2.2. The contractor is required to take the above aspects into consideration while submitting 
their offers and no profit/overhead charges will be paid by VSP on this account. 

37.2.3. As regards applicability of payment of WELFARE ALLOWANCE, the contractor may refer 
NIT/Terms & Conditions of the contract in this regard. 

37.3. (a) Penalty for delayed payment / non-payment of wages: 
If the contractor fails to pay wages within the stipulated time ie., by 7th working 
day of the subsequent month, a penalty up to 1% of the gross wages (Basic, DA 
& Over time (if any) except Adhoc, SMA, ASMA and other allowances) of the 
workers will be levied for every day of lapse subject to a maximum of 10% in any 
calendar month.  This is without prejudice to appropriate action against the 
contractor including debarring, in case of perpetual / habitual default”. 

  (b) Payment of wages through banks: 
The contractor shall pay wages not less than the minimum wages notified by the 
appropriate Government from time to time to the workers deployed by him.  The 
payment shall be made on the due dates either by way of crossed cheques or 
crediting the wages to the bank accounts of the concerned contract workers.  
Proof of such payment shall be submitted by the contractor to the Engineer 
Incharge by 10th of the subsequent calendar month. 

38. The contract period can be extended at the discretion of V.S.P. up to 04 (Four) months   at the 
existing Rates, Terms and conditions and the Contractor shall be bound to execute the work 
accordingly and  the offer of the Contractor is deemed to include this aspect.

39. The tenderers shall note that in case of quoting above the Estimated Value of V.S.P. the L-1 party 
shall furnish logical / satisfactory explanation which V.S.P. may seek if felt necessary for quoting 
such high rates. If the explanation offered by the L-1 party is not acceptable to V.S.P., the L-1 
party may be recommended for disqualification while retendering the work. 

   

40. The contractor should clearly understand and comply with the Factories Act 1948 and relieve the 
FEMALE WORKERS from their work site within the restricted working hours prescribed therein 
under section 66(b). 

---D
ELETED---

RFx 2600005881/OT/TPP PR no: 73005706

Page 26 of 31

LENOVO
Cross-Out



41. The following deductions per workman deployed category-wise shall be made from the 
bills/amounts due to the contractor as applicable for the work done and such deducted amounts 
shall be released as mentioned below:  

 
1) Component --------- Notice pay 

  Recovery amount per labour  per every working day  ---- 
  USK -----Rs.43.16ps, SSK -----Rs.48.83ps,  SK-----Rs.57.15ps 
 
 2) Component ---------- Retrenchment compensation 
  Recovery amount per labour per every working day ------ 
  USK -----Rs.21.58ps,  SSK -----Rs.24.41ps,  SK-----Rs.28.57ps 
 
 3) Component  --------- Leave with wages 
  Recovery amount per labour per every working day 
  USK -----Rs.26.56ps, SSK -----Rs.30.05ps,  SK-----Rs.35.17ps 
 

To be released when ----------- After the contractor makes payment to the work men in 
the presence of Engineer Incharge and CLC representatives, a certificate to this effect is 
to be enclosed with pre-final bill (to be paid with pre-final bill). 

 
  Sub-total -  

USK -----Rs.91.30ps,  SSK -----Rs.103.29ps, SK-----Rs.120.89ps 
 
 4) Component  ------------------ Bonus      
  Recovery amount per labour per every working day 
  USK -----Rs.43.14ps, SSK -----Rs.48.81ps,  SK-----Rs.57.13ps 
 

To be released when ------------- After the contractor makes the payment to the  workmen 
in the presence of Engineer Incharge and CLC representatives, a certificate to this effect 
is to be enclosed with RA bill / pre-final bill (to be paid with RA bill / pre-final bill as and 
when paid by the contractor. 

 
  GRAND TOTAL 
  USK -----Rs.134.44ps,  SSK -----Rs.152.10ps,  SK-----Rs.178.02ps 
  10% towards profit and over heads of contractor   

USK -----Rs.13.44ps, SSK -----Rs.15.21ps,  SK-----Rs.17.80ps 
  Total recovery amount     

USK -----Rs.147.88ps,  SSK -----Rs.167.31ps,  SK-----Rs.195.82ps 

i) The above recovery rates are 

Note:    

effective from 01/10/2019.

ii) Payment against the above component is to be made to the workmen based on 

  In case 
of any statutory revision in minimum wages payable to contract workmen as notified by 
the Regional Labour Commissioner (Central), Hyderabad from time to time, the above 
recovery amounts for workmen category-wise will be revised by RINL/VSP and will be 
notified accordingly. 

42.     PAYMENT MODE FOR BILL AMOUNTS:  

effective 
wages of last drawn pay. 

42.1 Following are the options available to the Contractors for availing e-payments. 

42.1.1  EFT System:  Under this system Banks offer their customers money Transfer service from 
account of any bank branch to any other Bank Branch.  The EFT system presently covers all the 
branches of about 77 banks located at 15 centers indicated below, where clearing houses are 
managed by RBI i.e., 

 i) New Delhi ii) Chandigarh iii) Kanpur iv) Jaipur v) Ahmedabad vi) Mumbai vii) Nagpur   viii) 
Hyderabad ix) Bangalore x) Chennai xi) Trivendrum xii) Kolkata xiii) Bhubaneswar xiv) Guwahati 
xv) Patna. 

RFx 2600005881/OT/TPP PR no: 73005706

Page 27 of 31



42.1.2 Direct Credit:  Suppliers opting for this system may open Bank accounts with any one of the 
following banks. 

i)  State Bank of India  - Steel Plant Branch 

ii) Canara Bank   - Steel Plant Branch 

iii) Bank of Baroda   - Steel Plant Branch 

iv) State Bank of Hyderabad - Steel Plant Township Branch 

v) Andhra Bank   - Steel Plant Township Branch 

vi)  UCO Bank   - Steel Plant Township Branch 

vii)  IDBI    - Visakhapatnam Branch 

42.2 The Successful tenderer shall agree that all the payment due and payable in terms of the 
contract will be paid direct to his bank account and he shall give the bank account number and 
the address of the Bank in which the money is to be deposited” as per the format given below: 

 (1) Vendor Code     : 

 (2) Option      : RTGS / EFT 

 (3) Beneficiary Details  

  a) Name of Beneficiary (Max.35 characters) : 

  b) Bank Name (Max. 35 characters)  : 

  c) Branch Name (Max. 35 characters)  : 

  d) Account Number (Max. 35 characters) : 

  e) Account type (Max. 35 characters) : 

   (Savings / Current / Overdraft) [Mention Code No. also] 

  f) Beneficiary Bank’s IFSC Code (Max. 11 characters): 

   (For RTGS Mode only) 

  g) Beneficiary Bank’s MICR Code (Max.09 characters): 

   (For EFT Mode only)      

 (Signature of the Party / Contractor) 

        Name: 

                   Desgn: 

CERTIFICATE 

Certified that the above particulars are found to be correct and matching with our records in 
respect of the above beneficiary. 

         Sd/-…………… 

        (Signature of Branch Manager) 

        Name  : 

        Seal of Bank : 

42.3 The contractor has to submit their bank account details in VSP format duly certified by 
Concerned Bank Manager for the purpose of making electronic payment before submission of 
First Running Account Bill, failing which the bill will not be processed. 
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42.4. The Successful tenderer is required to give an undertaking to the Finance Department of VSP 
that the payment made by RINL/ VSP of any sum due to him by directly remitting the same in his 
bank, the address and the number of which is to be furnished, shall be in full discharge of the 
particular bill raised by him, and that he shall not have any claim in respect of the same”. 

42.5 In respect of payment made through Electronic Fund Transfer mechanism or Direct Credit to the 
supplier’s/contractor’s bank account, the supplier/contractor/receiver should intimate 
discrepancies, if any, within 10 days from the date of dispatch of intimation letter of payment to 
them to Finance Department of VSP failing which it shall be presumed that the funds have 
reached to their bank account and that no claims will be entertained after the said 10 days. 

43. CLAUSES CONCERNING INPUT TAX CREDIT (ITC) AGAINST GST: 
a) The successful tenderer shall take necessary steps to comply with the rules and 

provisions of GST law facilitating VSP to avail ITC. 

b) Price condition:  Tenderers shall quote the price of the goods or services 
excluding GST.   Applicable GST shall be indicated against each item and will be paid 
extra on submission of tax invoice.   
 In case tenderer opted for composition scheme, GST will not be charged extra and the 
price quoted includes the GST applicable to composite scheme.  Tenderers have to 
specify that they have opted for composition scheme and GST is included as applicable 
for composition. 

 Evaluation criteria:  
1. In case of supply of goods or services on which RINL / VSP is eligible to avail GST 

input tax credit,  evaluation of tender shall be on the basis of landed cost excluding 
GST. 

2. In case of supply of goods or services on which the employer (RINL/VSP) is not 
eligible to avail GST input tax credit,  the applicable GST payable by RINL/VSP (in 
case of unregistered taxable supplies) or GST to be charged by the registered taxable 
supplier as applicable,  shall be added to the landed cost for evaluation purposes. 

b) The tax invoice raised by the Contractor should clearly mention VSP as the recipient.   It 
should be ensured that material has been delivered along with the duplicate for 
transporter copy of the tax invoice, based on which Input Tax Credit is to be claimed. 

d) The duty paying documents shall be submitted as soon as the material is procured by the 
agency for incorporation in the work.    In case the material is supplied from a third 
party,  it should be backed up with a GST Tax Invoice from Contractor. 

e) Material once received in to the factory would not be allowed to go outside the factory 
premises for any reason.  Excess/Rejected material will be allowed to be taken back after 
complying with the provisions of GST Act. 

43.1 Vendor/Supplier/Contractor shall comply with all the necessary statutory compliances including 
but not limited to providing GST invoices or other documentation as per GST law relating to the 
above supply/service to RINL, uploading the details of the invoice, payment of taxes, timely filing 
of valid statutory returns for the tax period in the Goods and Service Tax Portal. 
In case of Input Tax Credit of GST is denied or demand is recovered from RINL on account of any 
act of the Vendor, including but not limited to non-payment of GST charged and recovered, non-
generation of E-Way Bill, non-filing of Returns, non-uploading/improper uploading of valid 
invoices raised on RINL in the Returns etc., the Vendor/Supplier/Contractor shall indemnify RINL 
in respect of all claims of tax, penalty and / or interest, loss, damages, costs, expenses and 
liability that may arise due to such non-compliance.  Such amount shall be recovered from any 
payments due to the vendor/supplier/contractor of from security deposit or any other amount 
available in the same contract or in other contracts including future contracts. 
If any tax has been paid by the vendor/supplier/contractor in pursuance of any demand on 
account of suppression, fraud or willful misstatements of facts, then the same shall not be 
passed on to RINL through debit notes or invoices or supplementary invoices. 

44.   RINL reserves the right to reject the offers of tenderers whose performance is poor in awarded / 
ongoing works if any. 
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45.         i) The tenderers shall quote their most reasonable and workable price. In case the L1 
price is found to be less than the ‘Lower limit of estimated value’ specified in the tender 
by RINL, the L1 tenderer (including all other tenderer(s) who match the L1 price for 
award of contract on split basis) shall be required to submit Additional Security Deposit 
(ASD). The ASD shall be equal to the difference between the ‘Lower limit of estimated 
value’ and the L1 price. The ASD shall be in addition to any other Security Deposit 
specified in the Terms and Conditions of  Tender and shall be submitted in the form of 
Bank Draft / Banker's Cheque (BC) / Pay order (PO) / Bank Guarantee (from any 
Nationalised / Scheduled Commercial Bank), in the Format prescribed by RINL. 

 
ii) In case the L-1 tenderer or any other tenderer who matched the L-1 price for award of 

contract on split order basis, refuses / fails to submit the ASD within 15 days of 
request from RINL, Earnest Money Deposit of such tenderer(s) shall be forfeited and 
such tenderer(s) shall be debarred from participation in all the future tenders of RINL 
for a period of one year. 

 
iii) The conditions as at Sl.No.(i) & (ii) above shall be applicable for Micro and Small 

Enterprises also. 
 

 
iv) The BG for ASD would be valid for the period equivalent to Contract Period+DLP+6 

months and should be extended as and when the contract is extended. The said ASD 
shall be released along with the Security Deposit. 

 
********** 
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(This undertaking has to be printed on the letter head of the agency, sign, scan the 

same and upload in the Tech RFx folder) 

 

 

UNDERTAKING LETTER 

 

To  
Deputy General Manager (WC) I/C 
Works Contracts Department 
Visakhapatnam Steel Plant 
Visakhapatnam-530 031. 
 
Name of work: IN-SITU LAPPING OF HIGH PRESSURE 
VALVES IN THERMAL POWER PLANT. 
 
 RFx  No. 2600005881 
 
Sir, 
 
 
With reference to the Notice Inviting Tender, I/We have gone through the tender documents 
downloaded from SRM Portal.  I/We have also gone through the General Conditions of 
Contract of VSP available in VSP web site and noted the contents therein.  I/We hereby 
confirm that I/We shall abide by the Terms and Conditions and General Conditions of the 
Contract including Form of Tender, Invitation to Tender, Articles of Agreement etc.   I/We 
hereby declare that, I/We have visited, inspected and examined the site and its surroundings 
and satisfied ourselves before submitting this tender, obtained information about the nature 
of work, facilities that may be required and obtained necessary information about Working 
Conditions, risk contingencies etc., which may influence this tender.  We hereby offer to 
execute & maintain the work during the defect liability period in conformity with the tender 
conditions at the respective rates quoted by us. 
 
I/We have deposited the Earnest Money Deposit (EMD), which amount is not to bear any 
interest and I/We do hereby agree that this sum shall  be forfeited by me/us if I/We 
revoke/withdraw/cancel my/our tender or if I/We vary any terms in our tender during the 
validity period of the tender without your written consent and/or if in the event of 
Visakhapatnam Steel Plant  accepting my/our tender and I/We fail to deposit the required 
security money, execute the Agreement and/start the work within reasonable time (to be 
determined by the Engineer) after written acceptance of my/our Tender. 
 

 

SIGNATURE OF THE TENDERER 
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