ines / RFx No 2600007135
RASHTRIYA ISPAT NIGAM LIMITED

VISAKHAPATNAM STEEL PLANT
(A Govt. of India Enterprise)

W16 - ANJU SARITA LAKRA
VISAKHAPATNAM STEEL PLANT, ,
VISAKHAPATNAM - 530031, ANDHRA PRADESH -
INDIA
PHONE: +919494187121,
e-Mail Id: anju_sarita@vizagsteel.com

Pride of Steel

NOTICE INVITING TENDER (NIT)

NIT TYPE: 2-PRT % BID E-RFX
V SP/1200/W 1/2021/00494
NIT NUMBER & DATE: 2600007135 Dated 14.10.2021

OPEN TENDERS IN THE PRESCRIBED FORM ARE INVITED FROM THE REPUTED / EXPERIENCED TENDERERS
FOR THE FOLLOWING

1. NAME OF THE WORK:
"Technological Assistance for Operation and Maintenance activities atNew Wagon Loading facilities at Jaggayyapeta Limestone
Mines".

2 KEY INFORMATION:

Type of Bid Type of EMD in INR Submission Bid Opening Date &
Submission Deadline date & time time in Hours
TWO PART BID E BID Not Applicable 29.10.2021 30.10.2021
15:00 15:00

1. CONTRACT PERIOD: 24 (Twenty four) Months,

2. DEFECT LAIBILITY PERIOD: NIL,

3. ENGINEER I/c : AGM (M) / JLM, Mobile No. 8008499746.
4. SMA & ASMA applicable for this contract

ESTIMATION VALUE : INR 41,58,254.10

3 OFFER VALIDITY DATE:
Your offer should be valid upto 28.02.2022.

4 CURRENCY:
INR.

5 ELIGIBILITY/EXPERIENCE CRITERIA:

Single Work Order Value in INR Annual Turnover in INR

1039563.52 (10.39 Lakhs) 623738.11 (6.23 Lakhs)

"ANY SNGLE WORK EXPERIENCE " will be considered.
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Mines /| RFx No 2600007135
(ANY SINGLE WORK FOR PQC REQUIREMENT PLEASE SEE ATTECHMENT OF NIT)

NATURE & SCOPE OF WORK:
Technological Assistance for Operation and Maintenance Activities of NewWagon Loading facilities at JLM.

ITEM DETAILSBOQ:

LIST OF TENDER DOCUMENTS:
This document along with those avaialble in cFolders as below, constitute the complete Tender (NIT)

I) RFx No 2600007135 Tender Schedule Consists of

1. Notice Inviting Tender

2. Special Conditions of Contract

3. Scope of Work

4. Terms & Conditions

5. BOQ

6. PQC Requirement
II) Under Taking Letter
IIT) Bid Security Declaration

E-RFX SUBMISSION PROCEDURE - 2 PART:

RINL is employing SAP SRM 7.0 for Electronic Tender ing System. E-RFx Response to be submitted electron ically through System
only. No physical paper/print needs to be submitte d. Bidders need to have UserID and Password to part icipate in SRM E-Tenders. All
enlisted vendors of RINL would be provided User ID  and password for participating in RINL E-Tenders. If a Bidder who wish to
participate is not presently enlisted with RINL or not having User ID Password can obtain the same thr ough Registration of Suppliers
(RoS) system by providing requisite details well be fore the RFx Submission deadline. Bidders to go thr ough the User Manual of RoS
system available in SRM Portal for detailed steps for obtaining User ID & Password.

In 2-Part E-RFx, Technical RFx Response is uploaded to PQC/Tech RFx cFolder and Price RFx is quoted in Biding Engine.
E-Tendering User Manual available in SRM Portal contains the procedure participating in RINL E-Tenders.

Bidders to ensure the following before submitting the 2-Part E-RFx Response

a. All Mandatory questions are answered and Requisi te documents areuploaded into PQC cFolder including Bid Security Declaration
andUndertaking letter.

b. All Techno-Commercial documents required as per tender document are uploaded into "Tech RFx" cFolder.

c. Prices and Taxes (Conditions) are quoted in the bidding engine.

Then upon ensuring confirmation of RFx response is complete and contains no errors, RFx Response to be Submitted.
Bidders to ensure that E-RFx Response submission is  done before"Submission deadline date & Time" indic  ated in the NIT Key

informationat 2 above. RFx can be "withdrawn" and modified as long as "Submission deadline date & Time" is not over. RFx Response
cannot be modified once Submission deadline time passed.

E-RFX OPENING PROCEDURE - 2 PART:
E-RFx Responses are opened in the system Electronically.

System allows opening of RFx responses only after t he specified date and Time as indicated at 2 Key in formation above. Authorized
Tender opening officers through the process of "Simultaneous Log-on" shall open the RFx Responses in System.
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Mines / RFx No 2600007135
For 2-Part E-RFx first "PQC" & "Tech RFx" cFolders are opened in the system through Simultaneous Log -on Process. Then Price

RFx responses opening event will be executed on a s pecified Date & Time throughSimultaneous Log-on p rocess for
Techno-Commercially Accepted Responseson intimation to Bidders.

DOCUMENTSTO BE UPLOADED IN TECH BID C FOLDER:

**Note: Documents submitted in “Notes & Attachments” folder will not be considered for evaluation
A) Bid Security Declaration as per Annexure attached is to be submitted

OR

B) The agency can submit proof of registration with any of the following agencies as on the Tender Opening Date (TOD):
(a) District Industries Centre [Acknowledge of Entrepreneur Memorandum i.e. EM (Part — II)

(b) Khadi and Village Industries Commission

(c) Khadi and Village Industries Board

(d) Coir Board

(e) National Small Industries Corporation (NSIC)

(f) Directorate of Handicrafts Handloom

(g) Udyog Aadhaar Acknowledgment/Udyog Aadhaar Memorandum issued by Ministry of MSME.
(h) Any other body specified by Ministry of MSME.

If the documents mentioned at either Para(A) or Par a(B) are not submitted in full in all respects, th ese documents shall not be sought
and the bid will be REJECTED

C) Agencies seeking exemption for Security Deposit / Retention Money have to submit the MSE Registrati on document also where in
Monetary Limit is indicated.

The exemption from submission of Security Deposit / Retention Money shall be up to the Monetary Limit , if any, specified in the
MSE Registration submitted by the agency.

D) Statutory Documents to be submitted, wherever required

i) Electrical License (For Electrical contracts) Agencies having valid Electrical license issued by any State Licensing Board /Authority
will only be considered

ii) Boiler License (For cases wherever required) A gencies should have boiler repair license, Category -1 issued by the Directorate of
Boilers, Andhra Pradesh

iii) Competency Certificate issued by Director of Factories, AP
For Persons competent to carry out Inspection & Certification of Lifting Equipments, Pressure Vessels and Elevators etc

VSP reserves the right to reject the offer in case the required documents are not submitted.

E-RFX EVALUATION PROCESS:

(a) Pre-qualification evaluation shall be done based on the documents submitted by the bidders in PQC & Tech RFx cFolders.

(b) All the RFxs shall be evaluated on the basis of landed cost only which includes all taxes and duties but excluding Goods & Service
Tax (GST).

(c) TALI (Technically accepted L1) price arrived by the system shall follow automatically to Auction d ocument as start bid price for
all cases of Reverse Auction and will be visible in the system only after the start time of Live Auction (E-Reverse Auction).

(d) On completion of Live Auction, composite compar ative statement is generated by the system consider ing the RFx Prices and
Reverse Auction Prices. Placement of Order shall be considered on the L-1 price so arrived.

(e) Notwithstanding anything specified in this tend er documents, RINL, in its sole discretion, uncondi tionally and without having to
assign any reason, reserves the following rights:
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Mines / RFx No 2600007135

(i) To reject the response whose performance is poor in awarded / ongoing works if any.
(i1) To give purchase preference to Public Sector Undertakings wherever applicable as per Government Policy / Guidelines
(iii) To extend purchase preference to Local MSEs ( Micro & Small Enterprises) as per prevailing guidel ines of RINL subject to

submission of documents as stipulated in Detailed Terms & Conditions of NIT.

REVERSE E-AUCTION PROCESS:
In case RINL wishes to conduct Reverse auction, the same shall be communicated to all the techno comme rcially qualified bidders at

an appropriate time.

The Auction shall be conducted on SAP SRMLIVE AUCTI ON PLATFORM. All technically and commercially accep table bidders

would be required to participate in the reverse e-auction and quote from the start Price.

Bidders would be required to quote single price i.e price net of ITC on GST.
No separate User ID and Password is required for pa  rticipating in Live Auction. User ID and Password u  sed for Participating in
E-Tendering to be used for Live Auction also.

(a) AUCTION TIME EXTENSION:

1. Throughout the Auction process, Bidders should k eep in view the ‘Time Remaining’ that appears on the ‘Live Auction cockpit ’

screen and submit their Bids well within the time that gets displayed therein.

2. Bidders to note that System calculates Auction End time during the Auto extension period as under:
If any of the bidder, submits a valid price, in the last “X” minutes, the system will extend the

Auction End time to “Existing End Time + Y minutes”. This will be done ‘N” number of times.

Here<(>,<)>

Remaining Time Trigger = X

Extension Period =Y

Number of Extensions = N

The Auction time extension is explained below with an example.

Example: Reverse Auction conducted with Auction parameters as:
AUCTION SCHEDULE: 11.00 AM to 12.00 noon, REMAINING TIME TRIGGER: 4 minutes and EXTENSION TIME: 5 minutes

The current Auction End time being 12:00 and in cas e a bid is submitted by any bidder after 11.56 AM.  (in the ‘Remaining Time
Trigger’i.e., in the last 4 minutes ) of the auction, the auction end time gets extended up to 12.05 PM (12:0 0 plus 5 Min.). Hence the
new end time of the Auction is 12.05 PM. However, I n case a bid is submitted prior to 11:56 i.e., befo re the ‘Remaining time trigger’,

Auction shall not get extended and the same gets closed at 12:00.

Further, during the Auto extension period of the Au ction, if a bid is submitted by any bidder after 12 .01 PM. (in the last 4 minutes) of
the auction the auction end time gets extended up to 12.10 PM. (12:05 plus SMinutes). In case the bid is submitted by any bidder from
12.00 to 12.01 PM, auction end time will not get ex tended because it is not within the period of REMA INING TIME TRIGGER of 4

minutes and Auction end time shallbe 12:05.

Important Note :
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Mines / RFx No 2600007135

Bidders have to ensure continuous internet connecti on during the live auction. If the bidders' interne t connection gets disturbed,the
details in the auction window will not get refreshe d upon fresh bids in the auction. Bidders cannot se e the latest bids submitted in the
auction after the disconnection. If a bidder’s Rank is 1 for any item, it will continue to remain as 1 in their screen even if other bids are
submitted in the auction if internet connection is  not proper/disturbed. Even the time remaining wil 1 continue to reduce. It is the
responsibility of the bidder to maintain the uninte rrupted internet connection during live auction. Since auto refresh is not possible
during disconnection, click F5 button in your key board to refresh the auction screen . If proper in ternet connection exists Bidder ’s
screen gets refreshed else if there is any connect ion problem Bidder will get error screen/message u pon pressing F5. If Bidder gets
error screen, bidder should login again and come b ack to Auction cockpit after restoring proper inter net connection to view the latest
status in the auction cockpit. It is advisable to click on F5 frequently and every 20 seconds during extension time to manually refresh
the live-auction cockpit screen. RINL does not acc ept any responsibility for issues related to non-p articipation due to
internetconnection problems at vendor’s end.

GENERAL INSTRUCTIONS:
1) The documents submitted by the tenderers in resp ect of pre-qualification evaluation criteria are final and no further correspondence
/ clarifications / submissions in this regard shall be entertained.

2) Scope of work, Bill of Quantities (BOQ), Terms a nd Conditions, given in the tender documents(placed in the cFolder Publisher
area) is final. On verification, at any time, wheth er the tenderer is successful or not, if any of the documents submitted by the tenderer
including the documents downloaded from our website are found tampered /altered/ incomplete, they are liable for actions like rejection
of the tender, cancellation and termination of the contract, debarring etc., as per the rules of the company.

3) It will be presumed that the tenderers have gone through the General Conditions, Special Conditions and Instructions to tenderer
etc., of the contract available in the website which shall be binding on him / them.

4) The tenderer shall download the NIT documents et c (TENDER SCHEDULE) available in Tech RFx cFolder P ublisher Area on the
RINLs SRM Portal in totality and upload the same along with the Undertaking letter in Tech RFx cFolder.

5) The bidder shall be governed by the General Cond itions of Contract of Supply which is available on VSPs website which can be
freely accessed and downloaded.

6) Tenders submitted against the NIT / Tender shall not be returned in case the tender opening date is extended / postponed. Tenderers
desirous to modify their offer / terms may submit their revised / supplementary offer(s) within the extended TOD.

7) (i) Tenderers shall submit GST Registration Cert ificate under GST act if available. If not availab  le successful tenderer shall
produce Registration Certificate under GST Act, wherever applicable, before signing the Work Order / Letter of Acceptance and submit
a copy of the same.

(i1) Tenderers shall submit the PF Registration Certificate if available, if not available successful tenderer shall submit PFRegistration
Certificate before commencement of the work.

8) VSP after opening of tender/bid document may see k in writing, documents/ clarifications which are n ecessary for evaluation of
tender / bid document from the Tenderers/ bidders or issuing authority for confirmation of eligibility/ pre-qualification stipulated in the
NIT.

9) If it comes to the notice of VSP at any stage ri ght from request for registration/ tender document that any of the
certificates/documents submitted by applicant for r egistration or by bidders are found to be false/ fa  ke/ doctored, the party will be
debarred from participation in all VSP tenders for a period of 05(FIVE) years including termination of contract, if awarded. Security
Deposit if any will be forfeited. Thecontracting a gency in such cases shall make good to VSP any loss or damage resulting from such
termination. Contracts in operation anywhere in VSP will also be terminated with attendant fall outs 1 ike forfeiture Security Deposit, if
any, and recovery of risk and cost charges etc.,Decision of V.S.P Management will be final and binding.

10) The date of opening of the PQC and Tech RFx response shall be the date of tender opening.
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11) Successful tenderer should be in a position to produce, after opening of the price bids, the Origi nal Certificates in support of the
attested copies of relevant documents submitted along with tender document. Failure to produce the ori ginal certificates at this stage in
support of the attested copies of Electrical License/ any other documents etc. submitted earlier would result in disqualification and also
liable for debarring from participation in VSP tenders.

12) RINL will not be responsible for any delay/ los s/ any website related problems in downloading the tender documents etc. RINL
reserves the right to (A) Split and award the work to more than one agency, (B) Reject any or all the tenders or to accept any tender
wholly or inpart or drop the proposal of receiving tenders at any time without assigning any reason thereof.

13) Initial Security Deposit (ISD) shall be 2% of t  he contract value. Security Deposit / Retention Mon ey at the rate of 3% of the
executed value will be deducted from each R.A. Bil | until this amount together with ISD will become 3 % of the contract value. This
supersedes the clauses pertaining to Security Depos it/ Retention Money in SpecialConditions of Contra ¢t (SCC) and General
Conditions of Contract (GCC).

14) The punitive action of debarring the agency for a period of 3(Three) years for the reasons mention ed in the Bid
SecurityDeclaration shall supersede the related clauses of Special Conditionsof Contract (SCC) as given below:

(a) Withdrawal/modification of bid after tender ope ning and during theperiod of bid validity stipula ted in the tender document or
anyextension thereof (Clause No.27 of SCC)
OR
(b) Having been notified of the acceptance of the Bid by RINL, duringthe period of bid validity, if the agency
(i) Fail or refuse to execute the Contract.
(or) (Clause No.31 of SCC)
(ii) Fail or refuse to furnish the security deposit , as stipulated inthe Tender Document/ Work Order/ Letter of Acceptance/ Purchase
OrderClause No.33 of SCC)

15) Planning and Designing in purview of Vulnerability Atlas of India:

a. Vulnerability Atlas of India (VAI) is a comprehe nsive document which provides existing hazard scena rio of the entire country and
presents the digitized State/UT-wise hazard, maps with respect to earthquakes,winds and floods for  district-wise identification of
vulnerable areas.It also includes additional digit ized maps for thunderstorms, cyclones and landslide s. The main purpose of this Atlas
is its use for disaster preparedness and mitigation at policy planning and project formulation stage.

b. This Atlas is one of its kind single point sourc e for the various stakeholders including policy mak ers/ administrators/ municipal
commissioners/ urban managers/ engineers/ architect s/ planners/publicetc. to ascertain proneness of an y city/location/site to
multi-hazardwhich includes earthquakes, winds, floo ds, thunderstorms, cyclones andlandslides. While p roject formulation, approvals
and implementation ofvarious urban housing, buildi ngs and infrastructures schemes, thisAtlas provid es necessary information for
risk analysis and hazardassessment.

c. The Vulnerability Atlas of India has been prepar ed by Building Materials and Technology Promotion C ouncil under Ministry of
Housing and Urban Affairs, Government of India and available at their website www.bmtpc.org.

d. It is mandatory for the bidders to refer Vulnera bility Atlas of India for multi-hazard risk assessment and include the relevant hazard
proneness specific to project location while planning and designing the project in terms of:

1.Seismic zone (I to V) for earthquakes

II.Wind velocity (Basic Wind Velocity: 55,50,47,44,39 and 33 m/s)

III. Area liable to floods and Probable max. surge height

IV.Thunderstorms history

V.Number of cyclonic storms/ severe cyclonic storms and max sustainedwind specific to coastal region

VI.Landslides incidences with Annual rainfall normal

VIILDistrict wise Probable Max. Precipitation

INSTRUCTIONS TO TENDERERS ON E-TENDERING/E-AUCTION:
For use of the RINL e-procurement (SRM) system and  before submitting bid, a Vendor/Bidder should und erstand the e-tendering
process by going through user manual which is available in our portal https://srm.vizagsteel.com and the NIT of related tender(RFx).
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Mines / RFx No 2600007135

Vendor is responsible for all the necessary require ments including infrastructure in proper condition i.e. Computer, operating system
and software platform (including browser) , antivir us, network connectivity, internet services, uninte rrupted power supply to computer
or networking equipment etc., availability of correct user id and password etc so that the participation in the RFx and/or auction during
e-procurement process is not affected. Any interrup tion at vendor ’s end due to non-availability of the above faciliti  es will not be
entertained as reason for review of the RFx and/or Auction participated or intended for participation by the Vendor.

Understanding the bidding method and entry of corre  ct data (Entering Correct Price Information) during  e-procurement process
against the RFx and/or Auction is totally the respo nsibility of the Vendor. During e-procurement process (RFx stage and/or Auction) it
will not be possible to explain the bidding process to the Vendor. Vendor should ensure all queries and know-how are completed with
the help of user manuals and mock/trial auctions a  vailable in the SRM portal before the start of e-p rocurement (RFx or Auction)
process to ensure smooth participation in RINL’s e-tender/e-auction

RINL VIGILANCE TOLL FREE NUMBER: 1800 425 8878

SD/-
ANJU SARITA LAKRA

INSTRUCTIONS TO TENDERERS:
1) Tender shall be submitted in the prescribed form issued by VSP in the RINL SRM Portal, Government P ortal. The Tender
documents issued are not transferable. Tender documents downloaded shall be submitted wholly without detaching any part.

2) The Tenderer shall agree to VSPs terms and condi tions, specifications/ scope of work, etc., and quote their Total Amount in figures
only. Tender shall be for the entire scope of work mentioned in the tender documents.

3) Price condition: Tenderers shall quote the price  of the goods or services, excluding GST. Applica  ble GST shall be indicated
against each item and will be paid extra on submission of tax invoice.

In case tenderer opted for composition scheme, GST will not be charged extra and the price quoted inc ludes the GST applicable to
composite scheme. Tenderers have to specify thatt hey have opted for composition scheme and GST isi ncluded as applicable for
composition.

Evaluation criteria:
1. In case of supply of goods or services on which RINL / VSP is eligible to avail GST input Tax Credit, evaluation of tender shall
be on the basis of landed cost excluding GST.
2. In case of supply of goods or services o n which the employer (RINL/VSP) is not eligible to avail GST input tax credit, the
applicable GST payable by RINL/VSP (in case of unre  gistered taxable supplies) or GST to be charged by  the registered taxable
supplier as applicable, shall be added to the landed cost for evaluation purposes.

4) If by any reason the tender opening is postponed to any other date, the same will be placed in RINL s SRM Portal and in CPPP
portal. Tenderers shall see the SRM Portal / CPPP portal regularly and keepthemselves informed in this matter.

5) Before quoting, the tenderer shall necessarily ¢ ontact the Engineer and fully understand the job, s cope of work, unit of
measurement, mode of measurement, scope of supply o f materials by VSP if any, working conditions, shut down arrangements, Labour
deployment requirements, risk contingencies and such other factors which may affect their tender.

6) Tenders shall be kept open for acceptance for a period 4 (Four) MONTHS from the date of opening of tender.

7) Corrections/ amendments/ replacement to/ of the Deficient documents submitted, shall not be sought where there is evidence of
Tampering/Unauthorized correction
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EXEMPTIONS/ PREFERENCES FOR MSES:
1) EXEMPTIONS / PREFERENCES FOR MICRO AND SMALL ENTERPRISES:

1.1 Micro and Small Enterprises (MSEs) registered with any of the following bodies shall be provided exemptions / preferences, under
thisclause, in respect of procurement of goods and  services, produced andprovided by them (irrespectiv e of whether the service is
provided within or outside their premises) through the present tender, subject to submission of proof of registration with any of the
following agencies as on the Tender Opening Date (TOD):

a. District Industries Centre (Acknowledgement of Entrepreneur Memorandum i.e., EM Part II).
b. Khadi and Village Industries Commission

c. Khadi and Village Industries Board

d. Coir Board

e. National Small Industries Corporation (NSIC)

f. Directorate of Handicrafts Handloom.

g. Udyog Aadhaar Acknowledgment/Udyog Aadhaar Memorandum issued by Ministry of MSME.
h. Any other body specified by Ministry of MSME.

1.2 Exemptions: MSE(s) shall be provided exemption from submission of Security Deposit (SD) / Retentio n Money, subject to the

following:

a. Tender documents shall be downloaded by the tend erer from the websites notified by the company (suc h as www.vizagsteel.com,

https://eprocure.gov.in)

b. Performance Guarantee Bond of requisite value in the prescribedpro-forma shall be submitted by the tenderer in lieu of Security
Deposit / Retention Money. The exemption from submission of Security Deposit / Retention Money shall be up to the monetary limit, if

any, specified inthe MSE registration.
1.3 Purchase Preference: MSE(s) shall be provided Purchase Preference, under the following conditions:

a. The work is envisaged to be awarded in more than one package to more than one tenderer, as stated in the tender.
b. The offer of the MSE(s) is within the band of L- 1 + 15 percent and the MSE(s) becomes eligible for =~ Purchase Preference by

matching the L-1offer, after negotiation, if any.
c. In case the L1 tenderer is also an MSE, the val ue of package considered for award to such L1 MSE i s less than 25% of the total

value of work.
The MSE(s) eligible for Purchase preference shall be considered for award of contract, in the order of ranking as below:

a. MSE(s) owned by SC and ST entrepreneurs till the value of package(s)considered for award to MSE(s) (including the L-1 tenderer,
if MSE owned by SC and ST entrepreneurs) equals or exceeds 4% of the total value of work.

b. MSE(s) owned by women till the value of package(s) considered for award to MSE(s) (including the L-1 tenderer, if MSE owned by
women) equals or exceeds 3% of the total value of work.

c. Other MSE(s) eligible for Purchase Preference till the value of package (s) considered for award to MSE (including the L-1 tenderer,
if MSE) equals or exceeds 25% of the total value of work.

*Note: The MSE's desirous of getting preference as  per the above clauses(SC and ST owned MSE's & Women owned MSEs) are
required to submit the proof of the same along with the tender documents

The decision of RINL regarding the packages to be ¢ onsidered for award to MSE(s) shall be final and bi nding. The successful
MSE(s) shall ensure that the registration is valid till end of the contract.

1.4 Payment of bills to the MSE ’s shall be made ‘on or before the date agreed upon ’ as per the terms & conditions of the contract or
within 45days whichever is earlier, from the date of receipt of bill, complete in all respects, by the Engineer in-charge.
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PRE-QUALIFICATION REQUIREMENT

The following are the pre-qualification requirements to be uploaded in Techbid c folder by the tenderer.

Annexure to NIT

(a) Copy of registration letter issued by V.S.P. in case of registered agencies and in case of non-
registered agencies, either a copy of Notarized sole proprietorship OR a copy of Notarized
partnership deed OR a copy of Memorandum of Association & Articles of Association, along with
certificate of registration — whichever is applicable.

(b) For Turn Over Audited balance sheets certified by Practicing Chartered Accountant with Stamp
& Membership No. in case the annual Turn-over is more than Rs.100.00 Lakhs (OR) in case of
Turn-Over being less than Rs.100.00 lakhs either Turn-over certificate in the prescribed format
of VSP duly signed by a practicing Chartered Accountant/Cost Accountant with Stamp and
Membership No. (OR) T.D.S. certificate(s) comprising of the Gross bill values issued by the
Deductor(s) for the work done.

(c) Copy of Provident Fund Registration Certificate if available. If not available, successful tenderer
shall submit PF Registration Certificate before commencement of the contract to Engineer
Incharge.

(d) Copy of GST Registration Certificate if available. If not available, the same shall be submitted
before signing the order.

SINGLE WORK EXPERIENCE REQUIREMENT:

ANY SINGLE WORK EXPERIENCE" will be considered.

The value of single work executed shall be during the last 07 (Seven) years
ending last day of month previous to Tender Notice date i.e: 30.09.2021 and
Turnover shall be the average Annual Financial Turnover during the last three
years ending 31° March of the previous financial year i.e.31.03.2021. The tender
document shall be accompanied with copies of
Work Order, Bill of Quantities, Work Completion Certificate indicating the total value of the
work done inclusive of all deviations and escalations against the subject work and including
all taxes & duties, but excluding Goods & Service Tax (GST). In case of work executed
outside VSP, and where the total amount includes GST, tenderers shall make efforts to get
the value of GST indicated separately in the Work Completion Certificate.

In case of work-in-progress, Work-in-progress Certificate indicating start date as per Order
and actual start date & value of work executed with date up to which it is considered against
the subject work and including all taxes and duties, but excluding Goods & Service Tax (GST)
with certification of satisfactory performance of the Contractor to that extent and
continuance of the said work by the respective employer.

VSP reserves the right to reject the offer in case the above documents are not enclosed
along with the offer. The authorized representative of the tenderer shall sign on all the
copies of the documents submitted along with the tender document.
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SPECIAL CONDITIONS OF CONTRACT

1. GENERAL : The special conditions of the contract (SCC) are complementary to and shall be read
in conjunction with General Conditions of Contract (GCC) of VSP for works contracts. Scope of
work, Bill of Quantities and other documents form part of the Tender Documents. In case of any
conflict of meaning between SCC & GCC, provisions of SCC shall over ride the Provisions of GCC.

2. Visakhapatnam Steel Plant reserves the right to accept or reject the lowest or any other tender
without assigning any reason and the work may be awarded to one of the Tenderers or to more
than one tenderer.

3. The contract shall be treated as having been entered into from the date of issue of the letter of
intent/work order to the successful tenderer, unless otherwise specified.
4. WATER, POWER AND COMPRESSED AIR: Unless otherwise specified to the contrary in the tender

schedule, the contractor is entitled to use in the work such supplies of water, power and

compressed air (Basing on availability) from VSP’s sources from approved tapping points, free of

cost. The contractor shall make his own arrangement for drawing the same to the work spot.

5. The successful tenderer shall produce GST Registration Certificate under GST Act, before signing
the Work Order / Letter of Acceptance and submit a copy of the same. If the agency is
unregistered / composition scheme declaration shall be submitted.

6. Immediately on receipt of work order, the successful tenderer shall obtain and submit the
following documents to the Engineer with a copy to ZPE/Manager (Pers)/CLC before start of
work.

a(i) ESI registration certificate with the contractor’s Code no. covering all the workmen
under ESI Scheme, which shall be effective from the date of start of contract and cover
for the entire period of contract including extended period/defect liability period, if any.

a(ii) Insurance policy for payment of exgratia amount of Rs.5,00,000/- (Rupees Five lakhs
only) per head in case of fatal accidents while on duty, to the contract labour engaged by
him in addition to the coverage under ESI Scheme / Workmen Compensation Insurance
Policy whichever is applicable. As and when a fatal accident takes place while on duty
along with the benefits under the ESI Scheme / Workmen Compensation, whichever is
applicable, the contractor is required to pay the ex-gratia amount within 30 (Thirty) days
from the date of accident to the legal heir of the deceased. In case of any delay in
paying the ex-gratia amount as above, the Employer has the right to pay such amount
directly to the legal heir of the deceased and recover the same from the contractor’s
running / future bills. This insurance policy is to be taken by the contractor over and
above the provisions specified under Clause No. 6.13 (Third Party) and 6.14 (ESI Act) of
the General Conditions of Contract.

a(iii)  Copy of the policy for third party insurance as stipulated in Clause 6.13 of the GCC.

b) Labour License obtained from Assistant Labour Commissioner (Central), Visakhapatnam.

c) PF Registration Certificate issued by PF Authorities

d) Safety clearance from Safety Engineering Department of VSP.

7. The contractor shall submit wage records, work commencement/completion certificate etc. and
obtain necessary clearance from Contract Labour Cell of VSP for bills clearance.

8. The contractor shall ensure strict compliance with provisions of the Employee’s Provident Fund
Act, 1952 and the scheme framed there under in so far as they are applicable to their
establishment and agencies engaged by them. The contractor is also required to indemnify the
employer against any loss or claim or penalties or damages whatsoever resulting out of
non- compliance on the part of the contractor with the provisions of aforesaid act and the
schemes framed there under. A copy of the provident fund membership certificate/PF CODE
number shall be submitted by the contractor.

9. The contractor shall follow the provisions of Indian Factories Act and all rules made there under
from time to time as applicable and shall indemnify the employer against all claims of
compensations under the provisions of the act in respect of workmen employed by the contractor
in carrying out the work against all costs, expenses and penalties that may be incurred by the
employer in connection therewith.

Page 10 of 28



Mines / RFx No 2600007135

10.

11.
12.

13.

14.

15.

16.

17.

a) Total amount quoted shall be inclusive of all taxes, levies, duties, royalties, overheads
and the like but excluding GST prevailing as on the date of submission of bids.
b) During the operation of the contract if any new taxes/duties/levies etc are imposed or

rates undergo changes, as notified by the Government and become applicable to the
subject works, the same shall be reimbursed by VSP on production of documentary
evidence in respect of the payment of the same. Similarly benefits accruing to agency on
account of withdrawal/reduction in any existing taxes and duties shall be passed on to
VSP.

c) Supplier of Services / Goods shall comply with the GST provision as prescribed. In case
of failure to comply with the GST provision by the Supplier thereby RINL could not obtain
GST-ITC or ITC is reversed with interest at a later date the equivalent amount of ITC lost
including interest paid, if any, to GST Authorities shall be recovered from the immediate
payment due to the supplier of service.

d) The prices are exclusive of GST. RINL-VSP will pay GST as applicable on submission of
Tax Invoices in accordance with Rule 46 of GST Rule 2017.

The contractor will be paid GST by RINL-VSP along with monthly RA bills. The contractor
will, in turn, submit the documentary evidence in support of payment of GST of each
month along with subsequent month RA Bills.

The Supplier/Contractor shall upload the details of Invoices issued by him in the monthly
return (GSTR-1) of the month in which Tax Invoices are raised to enable RINL to claim
Input Tax Credit under GST. Otherwise, Payment of GST will not be made.

ADVANCE: No advance of any sort will be given by VSP.
PAYMENT TERMS: Payment will be made monthly on recommendations of the Engineer basing on
the quantities executed, at accepted rates.
MEASUREMENTS: The contractor shall take measurements jointly with the Engineer or his
representative and keep joint records for the same. Bills shall be prepared and submitted by the
contractor basing on agreed measurements.
INITIAL SECURITY DEPOSIT (ISD): Initial Security Deposit for the work shall be @ 2% of contract
price. Earnest Money Deposited by the successful tenderer shall be adjusted against ISD, and
the difference between ISD and EMD shall be deposited in the manner mentioned in the work
order/letter of intent.
RETENTION MONEY: Retention Money for contracts up to a value of Rs. 100 lakhs, at the rate of
7.5% of the bills for works with defective liability period not NIL and at the rate of 5.0% for
works with defective liability period “NIL” will be deducted from each bill until this amount
together with the Initial Security Deposit reach the limit of retention which is 7.5% or 5.0% as
the case may be for the value of work. The Retention Money shall be released after the
satisfactory completion of defect liability period after liquidating the defects. For contracts of
value above Rs.100 Lakhs, the limit of retention money shall be Rs.7.5 lakhs plus 5% of the
value exceeding Rs.100 lakhs.

Security Deposit: : The Public Sector Enterprises or State/Central Government

Undertakings/ MSEs shall be required to submit a “Performance Guarantee Bond” of requisite

value in the prescribed proforma in lieu of Security Deposit covering the period of contract +

defect liability period + 6 months (Claim period). It may be noted that waiver of Security Deposit

is permitted only up to the monetary limit as specified in the proof of enlistment for which the
unit is registered for MSEs.

Recovery of income tax at source will be made from contractor’s bill and deposited with Income

Tax Department as per rules. Recovery of sales tax applicable shall be made from the

contractor’s bills.

Page 11 of 28



Mines / RFx No 2600007135

18.

SAFETY:
a)

b)

c)

d)
e)
f)

9)

The contractor and his workers must strictly take all safety precautions and shall supply
to his workers dependable safety appliances like hand gloves, safety boots, safety belt,
safety helmets, duster cloth, dust mask/nostril filter etc. In addition to this, contractor
shall also provide additional safety appliances as per requirement and follow safe
working practices like using fully insulated electrode holders etc. He shall also ensure
that his workmen intelligently use only dependable safety appliances supplied to them.
The contractor shall take adequate safety precaution to prevent accidents at site. The
contractor shall also ensure that his employees observe the statutory safety rules and
regulations and also those laid down by the employer from time to time and promptly
submit report of accident and state the measures taken by him to prevent their
recurrence and also keep the employer indemnified of all claims arising out of such
accidents.

No Workmen shall be engaged on the work without proper safety induction and without
using required PPE. Use of safety helmet and shoe is must excepting in painting works
where shoe will not be used.

All the safety appliances required for safe working as decided by SED/Contract operating
department shall be provided by the contractor to his workmen.

Clearance to start the job will be obtained by the contractor in form ‘A&B’ before start of
work. The forms may be obtained from the dept. concerned.

Works at height cannot be started without clearance from Zonal Safety Officer. The
workers engaged for work at height shall possess height pass from SED. The names of
workmen working at height or in hazardous areas will be written on the body of form
“B”.

Contravention of any safety regulation of VSP in vogue from time to time will result into
work stoppage, levying penalties and ultimately in contract termination.

The list of safety violations by Contractor category wise are as follows:

l. Category-I of Safety Violations:
Penalty amount: First offence Rs.1000/-, 2™ or subsequent offences Rs.2000/-
For Works / Non-works.
Penalty amount: First offence Rs.1000/-, 2™ or subsequent offences Rs.2000/-
For Projects
(2) Not wearing crash helmet while riding Two-Wheeler in plant premises.

1. Category-Il of Safety Violations (Minor Violations):

Penalty amount: Rs.3000/- - For Works / Non-works.

Penalty amount: Rs.5000/- - For Projects

A. HEIGHT:

(1) Height Pass not made / not available;

2) Unauthorized entry at height / hazardous locations;

3) Fall arrester not provided / used;

4) Horizontal life line / guide rope not provided for anchoring full body

safety harness.

B. EXCAVATION:

(1) Proper ladder/steps not provided for descending / ascending;

2) Shutting not done (below 2 mts. Level) of excavation;

3) Overhanging burden in pit not removed in excavation;

4) Excavated materials left near the edge of the pit.

C. ELECTRICAL:

(1) Power cable clamped with G. I. Wires to post / pillar;

2) Power cables tied on reinforce rod / structure without proper insulation;
3) Loose connection taken from sockets without proper plug;

4) Taking shelter behind electrical panel;

(5) Power cables / electrical wires lying on ground in hap-hazard manner;
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(6)

(7)
(8)
(9)
(10)

(1)
(2)
(3)

)

(1)
(2)
(3)

(5)
(6)

(8)
(9)
(10)

(1)
(2)
(3)

(5)
(6)

€y

€y

(2)
(3)
(4)
(5)
(6)

(7)
(8)

(10)
(11)
(12)
(13)
(14)
(15)

Source of supply / danger board not displayed on the electrical
equipment;

Electrical Control Post not provided with Barrication / Shelter / Canopy;
Cables used having many joints;

Earthing not provided on Electrical Equipments;

ELCB not installed.

MATERIAL HANDLING:

Use of damaged slings / tools / ropes;

Fitness certificate of cranes / hydras / heavy vehicles not available;
Crane rope conditions not ok;

Rope of crane not clamped properly;

Guy ropes not used during shifting of materials.

GAS CUTTING:

Rolling / lifting of cylinders (without cage);

Gas cutting without required PPEs;

Gas hose pipe clamping done by wires;

Usage of LPG Cyiinder beyond date of expiry;

Wet bags / covers not put on gas cylinder;

Loading / Unloading of cylinder — cushion not given.
Condition of hose pipe not good;

Working with leaking cylinder;

Flash Back Arrester not provided at Torch / Cylinder ebds;
Colour coding of gas cutting of hoses not followed.

ARC WELDING:

Welding with non-standard holder

Welding machine earthing not done (Double body earthing;
Using improper welding cable;

Welding cables used with many joints;

Lugs not provided for connecting cables to welding makchines;
Local isolation switch not provided on welding machines.

PPEs:

Non usage of PPEs at site such as Safety Helmet, Shoes, Googles, Hand
Gloves, Face Shields etc., as per requirement.

VEHICLE:

Driving of heavy vehicles on the main road during restricted hours &
restricted routes;

Parking at unauthorized place;

Using of truck with damaged body;

Dropping / Spillage of material on the road,;

No number plate on vehicle;

No head light / signal lights / brake light / horn / reverse horn on the
vehicle;

Types of vehicle having patching / bolting;

Violation of approved speed limits during plying on the road;

No front / rear wheel guards on Hydra;

Un-authorized dumping of material,

Driving license not available / in-valid;

Driving of two wheeler carrying more than one pillion rider;

Driving dangerously;

Overloading of vehicles;

Talking on cell phone while driving;
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(16)

(17)
(18)
(19)
(20)
(21)

(1)
(2)
(3)
(4)
(5)
(6)

J.

(1)
(2)
(3)
(4)
(5)
(6)
()

K.

€y
e
(3)

(4)
)

Vehicles transporting loads without tying / securing of loads / stock
protruding out of the truck body / without red flags / red lights, side
guards, donnage;

Drunk & driving;

Non availability o reverse horn of moving equipment;

Using hydra for material transportation on roads;

Marching of hydra without signal man & red flags;

Using trucks for transportation of persons.

PERMITS:

Working without work permit / shut down

Not putting red flags / stopper

Dismantling of structure without authorized plan
Unauthorized oxygen tapping

Working on VSP installations without permission

Critical / heavy erection of structures without authorized plan.

GENERAL:

Not having proper gate passes / other area passes
Not reporting of accident

Hand grinders / mixer machines without guard
Make-shift arrangement for job execution
Engaging workers without safety training

Using of defective tools

Unauthorized operation of equipment

STATUTORY RECORDS:

Safe Working Load (SWL) Certificates of lifting machines / equipments
not valid / not available / details not displayed on the equipment

Valid Test Certificates of Electrical Hand Gloves / Full Body harness not
available

Eye examination records of vehicle / crane operators not available
Electrical Authorization not available

Vehicles plying without valid insurance, valid fitness certificate, valid
pollution under control certificate.

Minor subsequent — Repetition of safety violations as detailed under Category —

li above
Penalty

amount: 1 repetition of violation Rs.12,000/-, 2™ repetition of violation

onwards Rs.24,000/- - For Works / Non-Works

Penalty

amount: 1 repetition of violation Rs.15,000/-, 2™ repetition of violation

onwards Rs.25,000/- - For Projects

Category — IV of Safety Violations (Major Violations)

Penalty
Penalty

HEIGHT:

(1)
(2)
(3)
(4)
(5)
(6)
(7)
(8)
(9)
(10)

amount: Rs.20,000/- - For Works / Non-Works
amount: Rs.40,000/- - For Projects

Using bamboo / or other non-standard material for scaffolding
Railing not given at platforms or opening of floor

Scaffolding planks not tied

Throwing / dropping of material from height

Proper ladder / approach not given for working at height

Full body harness (FBH) not wearing

Lifeline of FBH not anchoring

Floor opening left unguarded in the area of work

Working at roof without daily permit

Walkway / cross over path not provided
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h)

Note:
1)

2)

3)

4)

5)

EXCAVATION:
(1) No barricading of excavated pits
ELECTRICAL:

(1) Unauthorized working on electrical equipment

VEHICLE:

(1) Sleeping under truck
ARC WELDING:

(1) Welding screen not used
GENERAL:

(1) Absence of Supervisor at work site
2) Leaving loose sheets on the roof tops

Fatal Accidents / Permanent disability

Penalty amount: 20% of contract value subjected to Min. Rs.1.00 lakh
and Max. Rs.5.00 lakhs or banning of business dealing or both. — For Works /
Non-Works

Penalty amount: 10% of contract value subjected to Min. Rs.5.00 lakhs
and Max. Rs.10.00 lakhs or banning of business dealing or both. — For Projects

Any other violation which is not listed above having potential to endanger human
life / Property shall be liable for penalty under any of the categories listed
above.

Independent of the above, the contractor shall be debarred from taking up
further contractual work in VSP in case any repeated fatal accident after 3"
incident for the reasonable attributable to Contractor.

The Safety violations have been classified into five categories (I to V). Without
prejudice to the right conferred by the Clause No. 16(g) of Special Conditions of
Contract for stoppage of work for violation of safety rules, the contractor shall
be liable for penalty at the rates as indicated depending upon the category of
violation.

The penalties mentioned above are in addition to those which are applicable as
per the Statutory Acts & Rules. In case of any imposed penalty by any Statutory
Authority, the same shall be over and above the contractual clauses.

The above penalties related to the accidents mentioned at Category-V will be
imposed on agency in case the reasons to the accidents are attributable to the
agency.

AUTHORITY FOR IMPOSING PENALTIES:

1)

2)

3)

4)

Penalty for violations falling under the Categories (1), (I1I) & (111) will be imposed
by Engineer Incharge based on the findings by the designated officer of SED /
Departmental Safety Officer / Zonal / Project Safety Officer / Operating
Authority, a copy of the penalty imposition .

Penalty to the violations falling under the Categories (IV) & (V) will be imposed
by the Engineer Incharge, based on the recommendation of Head of SED in
consultation with the Head of Operating Department.

The penalty amount shall be recoverable from any bill and / or EMD / SD of the
contractor without any further reference to him.

For violations falling under the Category (V), besides penalty action for banning
of business dealings with the contractor will be initiated, if recommended by the
committee for enquiring into fatal cases.

“The contractor shall ensure that the Welders and Gas Cutters wear cotton dress and
leather apron. They shall not wear nylon/synthetic dress. This is required to avoid any
fire accident. This must be followed strictly”.
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19.

20.

21.

22.

23.
24,

25,

26.

27.

28.

29.

SHUTDOWNS:

A) Necessary shutdowns will be arranged by VSP to the contractor for carrying out the work
based on requirement. No claims on account of delayed/prolonged shutdown will be
entertained.

B) The works assigned to the contractor by the Engineer from time to time shall be
completed within the time schedule fixed by the Engineer in each case, within the
approved shut down period.

LABOUR DEPLOYMENT:

A) The contractor shall deploy his labour as per requirement and as instructed by the
Engineer. It may be necessary to carryout the work round the clock based on
requirement and shutdown provided. The contractor’s rate shall cover such
eventualities.

B) Only trained, experienced, safety inducted workers acceptable to the Engineer shall be

engaged on this work, work shall be executed as per specifications to the satisfaction of
the Engineer.

C) As and when need arises in the Annual works from time to time either for extra
requirement of work or as a replacement in running contracts or a contract
commencing for the first time, the contractor shall ensure that Displaced Persons (DPs)
are engaged in unskilled category of workers to the extent of 50% (fifty percent). The
contractor shall contract the Engineer-in-charge for this purpose.

D) “As and when need arises in the annual works from time to time either for extra
requirement of work or as a replacement in running contracts or a contract
commencing for the first time in semi-skilled category, the contractor shall ensure the
minimum qualification of ITI in the relevant field for such semi-skilled category of
workers. The contractor will also ensure to engage 50% (Fifty percent) of such semi-
skilled vacancies from Displaced Persons (DPs) category. The contractor shall contact
the Engineer-in-charge (EIC) for this purpose”.

E) The Contractor shall engage contract worker(s) who do not have any adverse record with
respect to his character in the past. For this purpose, the character and antecedents of
the proposed worker(s) whom the Contractor intended to engage, shall be got verified
by the Police and report shall be submitted. Till such time the report is submitted, the
proposed contract worker(s) will be given only provisional pass and the pass will be
cancelled in case any adverse report is reported.

SECURITY REGULALTIONS: The contractor shall abide by and also observe all security regulations

promulgated from time to time by the employer.

STORING/STACKING OF MATERIALS:_Storing/Stacking/Placing of materials shall be only at the

places designated by the engineer.

The contractor, his supervisors and workmen shall observe entry and exit timings strictly.

After completion of work activity, the site has to be cleared of all debris, construction material

and the like.

The successful tenderer shall start the work immediately after obtaining gate passes and safety

induction training and clearance from the Employer.

NOTICES: Any notice to be given to the contractor under terms of the contract shall be

considered duly served, if the same has been delivered to, left for or posted by registered post to

the contractors principal place of business (or in the event of the contractor being a company,
its registered office), at the site or to their last known address.

DEFAULT BY TENDERERS: The successful tenderer may be debarred at the discretion of the

company, from issue of further tender documents, work orders etc., for a specified period to be

decided by the employer in case of :

“Undue delay in starting and execution of work awarded, poor performance, backing out from

the tender, non accepting work order/LOIl during the validity of tender or non observance of

safety rules and regulations, misappropriation of company’s materials/property, non payment of
due wages to labour or such similar defaults”.

Successful tenderer should be in a position to produce the Original Certificate in support of the

attested copies of relevant documents enclosed along with pre-qualification documents or

afterwards, after opening of the Price Bids.

Failure to produce the original certificates at this stage in support of the attested copies of PF

Registration/ITCC/Electrical License/Experience/Qualification any other documents etc.,

submitted earlier would result in disqualification and forfeiture of EMD and also liable for

debarring from participation in VSP tenders.
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30.

31.

32.

33.

34.

35.

36.

If it comes to the notice of VSP at any stage right from request for registration/tender document
that any of the certificates/documents submitted by applicant for registration or by bidders are
found to be false/fake/doctored, the party will be debarred from participation in all VSP tenders
for a period of 05 (FIVE) YEARS including termination of Contract, if awarded. EMD / Security
Deposit etc., if any, will be forfeited. The Contracting Agency in such cases shall make good to
VSP any loss or damage resulting from such termination. Contracts in operation any where in
VSP will also be terminated with attendant fall outs like forfeiture of E.M.D. / Security Deposit, if
any, and recovery of risk and cost charges etc. Decision of V.S.P. Management will be final and
binding.

Failure to execute the work after LOI/WORK ORDER is given, will make the party liable for
debarring for a period of 2 (TWO) YEARS.

In case it is found before/after award of work to the person/agency through Limited Tender
Enquiry (LTE) that the same person/agency is proprietor/proprietress/partner of two or more
separate agencies and quoted for the same work, then punitive action to the extent of debarring
up to 02 (Two) years from participating in VSP tenders will be taken.

In case the Tenderers revoke/withdraw/cancel their tender or they vary any terms of their tender
during the validity period of the tender without the written consent of Visakhapatnam Steel Plant
(VSP) or in the event of VSP accepting their tender and fail to deposit the required security
money, execute the Agreement and fail to start the work within reasonable time (to be
determined by the Engineer) after written acceptance of their tender — EMD submitted by them
will be forfeited by VSP.

Contractor shall note that:

i) Time for mobilization after issue of FAX Letter of Intent/detailed Letter of Intent / Work
Order shall be;
a. 03 (Three) days for Capital Repairs
b. 15 days for Civil Works
C. 60 days for painting works of Structural Engineering Department
d 07 (Seven) days for Annual Mechanical, Electrical and works of technological

assistance/cleaning.
i) Re-starting the work after disruption shall be within 04 (Four) to 06 (Six) hours after the
cause of disruption is removed as decided by the HOD.
iii) Notice period for Contract Termination shall be - 03 (Three) hours in the event of
breakdowns, 02 (Two) days in Capital Repairs and 10 days in other works.
Failure to adhere to above stipulations may result in Termination of contract at risk & cost and
will make the party liable for debarring for a period o 2 (Two) years.
Agencies are required to submit Bank Guarantee for the value as decided by the Engineer as a
Security while taking out Equipment/Components/materials of VSP to their workshop situated
outside the VSP premises for carrying out repairs.
In case of revision in RINL / VSP approved wage rate, consequent to the revision in the minimum
wages (either in Basic Wage or Living Allowances) as notified by the Regional Labour
Commissioner (Central), Hyderabad, Escalation amount to the contract shall be payable as per
the following formula:

V=a*(USR-USR0)+b*(SSR-SSR0)+c*(SKR-SKR0)

WHERE:

V= Escalation Payable

a= man days present by USW during the billing period
b= man days present by SSW during the billing period
c= man days present by SKW during the billing period

USR = Revised VSP approved Rate for USW at the time of billing
SSR = Revised VSP approved Rate for SSW at the time of billing
SKR = Revised VSP approved Rate for SKW at the time of billing

USRo = VSP approved Rate for USW indicated based on which the Estimate of work was prepared,
SSRo =  VSP approved Rate for SSW indicated based on which the Estimate of work was
prepared,

SKRo = VSP approved Rate for SKW indicated based on which the Estimate of work was prepared

(The above escalation shall be independent of the award percentage whether positive or
negative)
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37.
37.1.

PAYMENT OF MINIMUM WAGES:

Wages paid to the workmen by the contractor should not be less than the rates notified
by the Regional Labour Commissioner (Central), Hyderabad, from time to time with
regard to the minimum wages applicable to the respective categories of workmen plus
the ad-hoc amount at the rate of Rs.11.54ps as per working day per workman per
category. Wages with ad-hoc amount to the workmen should be paid on or before the 7*
of the subsequent month. if 7" falls on a holiday or weekly off day, the payment should
be made one day prior to that. Payment of PF for the month, both the employer’s (in
this case contractor) and employee’s (in this case workmen employed by the
contractor) contributions should be deposited in the bank in the permanent PF code
number and challan obtained before the 15" of the subsequent month and forwarded to
the Engineer”. In case of failure of the contractor to comply with any of the above, the
following action will be taken by VSP.

1la) Lapse -------eeee Payment of wages at rates less than those notified under the
minimum wages.
Action by VSP -------eeeneee- An amount equivalent to the differential amount between

wages to be paid under minimum wages notification of the Government
applicable for the period less actual wages paid shall be recovered from the bills
as certified by the engineer.
b) Lapse - Non payment of adhoc amount

Action by VSP ---------- An amount equivalent to actual payable towards adhoc
amount to the workmen engaged for relevant period shall be recovered from the
bills as certified by the Engr.

2) Lapse --------eeee- Non payment of wages
Action by VSP --------e-—- An amount equivalent to wages payable by the contractor
applicable for the relevant period shall be recovered from the bills as certified by
the Engineer.

3) Lapse -------eeemeeeee- Non payment of PF
Action by VSP  ----eeee- Recovery of PF amount and an amount equivalent to
maximum penalty leviable by Regional Provident Fund Commissioner for the
delayed period under the provisions of ERP & MP Act and Rules for delayed
remittance of PF contributions (both the employee’s and employer’s
contribution), shall be recovered from the bills of contractor as certified by

Engineer.
4) Lapse --------eeeee- Delayed payment of PF
Action by VSP -------ee--- An amount equivalent to maximum penalty leviable by

Regional provident Fund Commissioner for the delayed period under the
provisions of EPF & MP Act and rules for delayed remittance of PF contributions
(both the employee’s and employer’s contribution), shall be recovered from the
bills of the contractor as certified by Engineer.
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38.

39.

40.
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The contractor shall have to pay WELFARE ALLOWANCE (earlier known as SMA,
ASMA) towards fuel charges, food, milk, tiffin, coconut water, washing allowance
etc @ Rs.80.76ps per day of actual attendance of each worker deployed in the
contract not exceeding Rs.2100/- per month in addition to the wages as
indicated in the minimum wages clause of Special Conditions of Contract . The
contractor will submit his claim with proof of such payment made in this
connection in the RA Bill and the same amount will be reimbursed/paid to him.
It may be noted that the payment of WELFARE ALLOWANCE is towards the
expenditure incurred by the contract labour towards Fuel Charge, Coconut Water
Allowance, Washing Allowance, Food/Milk/Tiffin Allowance.
The contractor is required to take the above aspects into consideration while
submitting their offers and no profit/overhead charges will be paid by VSP on
this account.
As regards applicability of payment of WELFARE ALLOWANCE, the contractor may
refer NIT/Terms & Conditions of the contract in this regard.
(a) Penalty for delayed payment / non-payment of wages:
If the contractor fails to pay wages within the stipulated time ie., by 7"
working day of the subsequent month, a penalty up to 1% of the gross
wages (Basic, DA & Over time (if any) except Adhoc, SMA, ASMA and other
allowances) of the workers will be levied for every day of lapse subject to
a maximum of 10% in any calendar month. This is without prejudice to
appropriate action against the contractor including debarring, in case of
perpetual / habitual default”.
(b) Payment of wages through banks:
The contractor shall pay wages not less than the minimum wages notified
by the appropriate Government from time to time to the workers deployed
by him. The payment shall be made on the due dates either by way of
crossed cheques or crediting the wages to the bank accounts of the
concerned contract workers. Proof of such payment shall be submitted
by the contractor to the Engineer Incharge by 10" of the subsequent
calendar month.
The contract period can be extended at the discretion of V.S.P. up to 04 (Four) months
at the existing Rates, Terms and conditions and the Contractor shall be bound to
execute the work accordingly and the offer of the Contractor is deemed to include this

aspect.

The tenderers shall note that in case of quoting above the Estimated Value of V.S.P. the
L-1 party shall furnish logical / satisfactory explanation which V.S.P. may seek if felt
necessary for quoting such high rates. If the explanation offered by the L-1 party is not
acceptable to V.S.P., the L-1 party may be recommended for disqualification while
retendering the work.

The contractor should clearly understand and comply with the Factories Act 1948 and
relieve the FEMALE WORKERS from their work site within the restricted working hours
prescribed therein under section 66(b).
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The following deductions per workman deployed category-wise shall be made from the
bills/amounts due to the contractor as applicable for the work done and such deducted amounts
shall be released as mentioned below:

41.

Note:

1)

2)

3)

4)

iii)

Component - Notice pay
Recovery amount per labour per every working day ---
USK ---NIL SSK ---NIL, SK-----NIL

Component - Retrenchment compensation
Recovery amount per labour per every working day ----
USK ---Rs.22.91 ps,  SSK ---Rs.25.87 ps, SK---Rs.30.33 ps

Component - Leave with wages
Recovery amount per labour per every working day
USK ---Rs.28.20 ps, SSK ---Rs.31.84 ps, = SK----Rs.37.33 ps

To be released when =~ ------m--- After the contractor makes payment to the work men in
the presence of Engineer Incharge and CLC representatives, a certificate to this effect is
to be enclosed with pre-final bill (to be paid with pre-final bill).

Sub-total
USK ---Rs.51.11 ps, SSK ----Rs.57.71 ps, SK----Rs.67.66 ps

Component — -----seeseeeeeees Bonus
Recovery amount per labour per every working day
USK -—Rs.45.80 ps,  SSK —Rs.51.72 ps,  SK--Rs.60.64 ps

To be released when =~ ------e-- After the contractor makes the payment to the workmen
in the presence of Engineer Incharge and CLC representatives, a certificate to this effect
is to be enclosed with RA bill / pre-final bill (to be paid with RA bill / pre-final bill as and
when paid by the contractor.

GRAND TOTAL

USK ---Rs.96.91 ps,  SSK ----Rs.109.43 ps, SK---Rs.128.30 ps
10% towards profit and over heads of contractor

USK ----Rs.9.69 ps, SSK ---Rs.10.94 ps, SK---Rs.12.83 ps
Total recovery amount

USK ---Rs.106.60 ps, SSK ----Rs.120.37 ps, SK---Rs.141.13 ps

The above recovery rates are effective from 01/10/2020. In case of any statutory
revision in minimum wages payable to contract workmen as notified by the Regional
Labour Commissioner (Central), Hyderabad from time to time, the above recovery
amounts for workmen category-wise will be revised by RINL/VSP and will be notified
accordingly.

Payment against the above component is to be made to the workmen based on effective
wages of last drawn pay.

The contractor shall have to pay the Terminal Benefits like Notice pay (if notice is not
served by the contractor to the workman as per statutory requirements), Retrenchment
compensation, Annual leave with wages and bonus to the contract labour as per
statutory provisions applicable to them at the end of the work order or extension of
contract, if any and as the case may be, through Bank and submit the proof thereof for
the release of Pre-Final/ Final Bill by RINL to the contractor, failing which it will be
deemed that the contractor had not paid the dues to the contract labour and RINL will
release the terminal benefits payable to the contract labour engaged by the contractor
by defraying the same from the amount recovered by and available with it towards the
terminal benefits from the bills of the contractor and any other sums of the contractor
available with the RINL, further the contractor will be debarred for a period of one year
from participating in any of the RINL’s future tenders from the date of the order
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42.
42.1

42.1.1

42.1.2

42.2

42.3

42 .4,

PAYMENT MODE FOR BILL AMOUNTS:
Following are the options available to the Contractors for availing e-payments.

EFT System: Under this system Banks offer their customers money Transfer service from
account of any bank branch to any other Bank Branch. The EFT system presently covers all the
branches of about 77 banks located at 15 centers indicated below, where clearing houses are
managed by RBI i.e.,

i) New Delhi ii) Chandigarh iii) Kanpur iv) Jaipur v) Ahmedabad vi) Mumbai vii) Nagpur viii)
Hyderabad ix) Bangalore x) Chennai xi) Trivendrum xii) Kolkata xiii) Bhubaneswar xiv) Guwahati
xv) Patna.

Direct Credit:  Suppliers opting for this system may open Bank accounts with any one of the
following banks.

i) State Bank of India - Steel Plant Branch

i) Canara Bank - Steel Plant Branch

iii) Bank of Baroda - Steel Plant Branch

iv) State Bank of Hyderabad - Steel Plant Township Branch
v) Andhra Bank - Steel Plant Township Branch
vi) UCO Bank - Steel Plant Township Branch
vii) IDBI - Visakhapatnam Branch

The Successful tenderer shall agree that all the payment due and payable in terms of the
contract will be paid direct to his bank account and he shall give the bank account number and
the address of the Bank in which the money is to be deposited” as per the format given below:

(1) Vendor Code
2 Option : RTGS / EFT
3) Beneficiary Details

a) Name of Beneficiary (Max.35 characters)

b) Bank Name (Max. 35 characters)

c) Branch Name (Max. 35 characters)

d) Account Number (Max. 35 characters)

e) Account type (Max. 35 characters) :
(Savings / Current / Overdraft) [Mention Code No. also]

f) Beneficiary Bank’s IFSC Code (Max. 11 characters):
(For RTGS Mode only)

0) Beneficiary Bank’s MICR Code (Max.09 characters):

(For EFT Mode only)
(Signature of the Party / Contractor)

Name:
Desgn:
CERTIFICATE

Certified that the above particulars are found to be correct and matching with our records in
respect of the above beneficiary.

(Signature of Branch Manager)
Name
Seal of Bank

The contractor has to submit their bank account details in VSP format duly certified by
Concerned Bank Manager for the purpose of making electronic payment before submission of
First Running Account Bill, failing which the bill will not be processed.

The Successful tenderer is required to give an undertaking to the Finance Department of VSP

that the payment made by RINL/ VSP of any sum due to him by directly remitting the same in his

bank, the address and the number of which is to be furnished, shall be in full discharge of the
articular bill raised by him, and that he shal] no e any claim in respect of the same”.

P y ﬁage%’{ og 5%/ y P



Mines / RFx No 2600007135

425

43.

43.1

44,

45,

In respect of payment made through Electronic Fund Transfer mechanism or Direct Credit to the
supplier’s/contractor’s bank account, the supplier/contractor/receiver should intimate
discrepancies, if any, within 10 days from the date of dispatch of intimation letter of payment to
them to Finance Department of VSP failing which it shall be presumed that the funds have
reached to their bank account and that no claims will be entertained after the said 10 days.
CLAUSES CONCERNING INPUT TAX CREDIT (ITC) AGAINST GST:

a) The successful tenderer shall take necessary steps to comply with the rules and

provisions of GST law facilitating VSP to avail ITC.

b) Price condition: Tenderers shall quote the price of the goods or services
excluding GST. Applicable GST shall be indicated against each item and will be paid
extra on submission of tax invoice.

In case tenderer opted for composition scheme, GST will not be charged extra and the

price quoted includes the GST applicable to composite scheme. Tenderers have to

specify that they have opted for composition scheme and GST is included as applicable
for composition.

Evaluation criteria:

1. In case of supply of goods or services on which RINL / VSP is eligible to avail GST
input tax credit, evaluation of tender shall be on the basis of landed cost excluding
GST.

2. In case of supply of goods or services on which the employer (RINL/VSP) is not
eligible to avail GST input tax credit, the applicable GST payable by RINL/VSP (in
case of unregistered taxable supplies) or GST to be charged by the registered taxable
supplier as applicable, shall be added to the landed cost for evaluation purposes.

b) The tax invoice raised by the Contractor should clearly mention VSP as the recipient. It
should be ensured that material has been delivered along with the duplicate for
transporter copy of the tax invoice, based on which Input Tax Credit is to be claimed.

d) The duty paying documents shall be submitted as soon as the material is procured by the
agency for incorporation in the work. In case the material is supplied from a third
party, it should be backed up with a GST Tax Invoice from Contractor.

e) Material once received in to the factory would not be allowed to go outside the factory

premises for any reason. Excess/Rejected material will be allowed to be taken back after

complying with the provisions of GST Act.
Vendor/Supplier/Contractor shall comply with all the necessary statutory compliances including
but not limited to providing GST invoices or other documentation as per GST law relating to the
above supply/service to RINL, uploading the details of the invoice, payment of taxes, timely filing
of valid statutory returns for the tax period in the Goods and Service Tax Portal.
In case of Input Tax Credit of GST is denied or demand is recovered from RINL on account of any
act of the Vendor, including but not limited to non-payment of GST charged and recovered, non-
generation of E-Way Bill, non-filing of Returns, non-uploading/improper uploading of valid
invoices raised on RINL in the Returns etc., the Vendor/Supplier/Contractor shall indemnify RINL
in respect of all claims of tax, penalty and / or interest, loss, damages, costs, expenses and
liability that may arise due to such non-compliance. Such amount shall be recovered from any
payments due to the vendor/supplier/contractor of from security deposit or any other amount
available in the same contract or in other contracts including future contracts.
If any tax has been paid by the vendor/supplier/contractor in pursuance of any demand on
account of suppression, fraud or willful misstatements of facts, then the same shall not be
passed on to RINL through debit notes or invoices or supplementary invoices.
RINL reserves the right to reject the offers of tenderers whose performance is poor in awarded /
ongoing works if any.
If the tenderer’s quoted price appears to be abnormally low, the Tender Committee may seek
written clarification from the bidder to demonstrate his capabilities to deliver the contract at
offered price. In case the Tender Committee is not satisfied with the tenderer’s clarifications,
the proposal/bid may be rejected. Such tenderer may be recommended for disqualification
from participating while retendering the subject work.

*kkkkkkkkk
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SCOPE OF WORK

Name Of The Work : Technological Assistance for Operation and Maintenance activities at
New Wagon Loading facilities at Jaggayyapeta Limestone Mines

The Scope of Work is to provide Technological Assistance to perform Wagon Loading
activities by way of operating all the mechanical equipments like Storage Bunkers (3 Nos) and
its connected equipmets, Tripper Carriages, Conveyors (8 No's) and its connected equipments,
Rod Gate arrangements and other connected units of the system and to attend cleaning of
empty rail wagons, brake release of rail wagons, levelling of loaded rail wagons, cleaning of
spillages on the rail track and load adjustments of each rail wagon if weighment exceeds
Railway permissible loading limit and unloading of excess material from rail wagons and
shifting of the unloaded material if any to outside premises of railway track within our siding at
Jaggayyapeta Limestone Mines.

1) The unit description number for the BOQ item No.1 refers to deployment of 6 (Six)
Unskilled Workers for providing Technological Assistance for Filling of Concrete Storage
Bunkers with product material to operate the tripper during production, regular
maintenance of 8 (eight ) numbers of new Conveyors to operate / regulate the Rod Gates
of each Storage Bunker during Wagon Loading operations as per requirement, attending to
Jamming problems if any of the system during Operation of Wagon Loading /Production.
The contractor shall provide a minimum of 02 Unskilled Workers in each shift and the
work shall be in 03 shifts per day as directed by the 'Engineer".

2) The unit description number for the BOQ item No.2 refers to deployment of 2 (Two)
Unskilled Workers for cleaning of empty wagons, brakes releasing, leveling of loaded
wagons including cleaning of spillages on the track during loading operations, during
weighment of rake at our In-Motion weigh bridge. If overloading is observed beyond
permissible loading limit, the wagons are to be load adjusted at our siding itself by
removing excess weight and shifting of the unloaded material if any to outside premises of
railway track within our siding as directed by the 'Engineer".

3) The Contractor shall deploy required manpower in any area of the New / Old Wagon
Loading Streams/ Hauling System during Operation and Maintenance of Wagon Loading
Streams as per the requirement at site as directed by the 'Engineer".

4) All spares and consumables required to attend maintenance activities will be issued by
V/SP free of cost.

**k*
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TERMS & CONDITIONS

Name of the Work: Technological Assistance for Operation and Maintenance
Activities at New Wagon Loading Facilities at Jaggayyapeta Limestone Mines

1. The Contractor shall follow all safety procedure of VSP and ensure use of necessary safety
appliances by his workmen at site.

2. All the maintenance works/jobs shall be carried out by the Contractor as per the work permit
procedure (Permit to work) of VSP. Agency has to obtain ‘Work Permission / Permit to Work’
from the respective Shift—In-Charges, in writing, for all the maintenance/breakdown jobs and
other related jobs carried out at site. This must be adhered to Strictly. Any unsafe practice being
noticed at site shall be brought to the notice of ‘Engineer’ for immediate rectification.

3. The Contractor is responsible for taking all safety precautions including fire safety measures,
working at height etc., and for providing all necessary safety appliances to all their employees/
workmen working at site. The Agency should provide all safety belts and other tools &tackles
tested according to safety norms prescribed.

4. The Contractor shall arrange all the tools, tackles, welding machines, and instruments etc.,
required for maintenance/repair and Agency has to obtain inspection clearance of ‘Engineer’
for the works before utilizing the tools, tackles, welding machines, and instruments etc., at
site.

5. Safety Clause: The Contractor shall ensure usage of ISI marked regulators, hoses, nozzles,
cutting torches, welding holders and cables for cutting and ~ welding works. This must be
adhered to Strictly.

6. Compliance of provisions relating to The Mines Act-1952 :

a) The contractor shall follow the provisions of Mines Act 1952 and all rules & regulations
made there under from time to time as applicable and shall indemnify the employer
against all claims of compensations under the provisions of the act in respect of workmen
employed by the contractor in carrying out the work against all costs, expenses and
penalties that may be incurred by the employer in connection therewith.

b) The agency has to carry out Initial / Periodical Medical Examination for all the workers
engaged by them as per stipulations of Mines Act and as directed by the Engineer. The
agency shall also submit Medical examination reports / certificates of the workers, in the
prescribed format to the Engineer before commencement of work.

7. All spare parts, consumables, Electricity, water, gas welding equipment etc will be provided
by VSP free of cost as per the requirement. All special tools and tackles are to be arranged
by the Contractor for proper performance and monitoring of the system.
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TERMS & CONDITIONS

Name of the Work: Technological Assistance for Operation and Maintenance
Activities at New Wagon Loading Facilities at Jaggayyapeta Limestone Mines

8. Gate passes shall be issued to the Contractor’s personnel as per VSP procedures whereas
Personnel Protective Equipment (PPEs) to all the workmen shall be arranged by the
contractor.

9. All the workers engaged by the Contractor in Operation & Maintenance activities of Wagon
Loading Stream must wear PPEs (Personal Protection Equipments like Helmets, Shoes,
Gloves, Welding Goggles etc.,) and same shall be provided by the contractor. If contractor is
unable to provide, the same will be supplied by VSP and the cost of the the supplied items
will be recovered from the running bills of the contractor.

10.Payment of welfare allowance (SMA & ASMA) : Welfare Allowance (SMA & ASMA) shall
be payable to contract labours deployed in site in Highly Skilled, Skilled, Semiskilled and
Unskilled categories including supervisors Other than Service Engineers / Engineers /
Contractors representative / Administrative staffs of contractors eg., HR Officers, Office
Staff, Regular employees of Contracting Agency, Drivers deployed for their staff cars /
envisaged temporary contract labour on onetime basis / additional contract labour engaged
on onetime basis ( during execution).”

11. PENALTIES /RECOVERIES :

For non-compliance or violation of any of the terms and conditions for any deficiency in
Providing services by the agency as per the scope of the work, a non-refundable recovery of
Rs. 500/-on each occasion will be made from the outstanding bill payable to the agency.
Decision of the Engineer—in-charge in this regard shall be final and binding on the contractor.
No claim what so ever on this account will be entertained further.

12.GST Clause

The scope of materials supply and consumables supply in the present proposal are as follows

a) Materials to be supplied by VSP : All spares ,tools and tackles shall be issued free of
cost by VSP

b) Consumables to be supplied by VSP :

c) Materials to be supplied by contractor: NIL

d) Consumables to be supplied by contractor: Nil

The deduction of GST shall be done as per the rules prevailing from time to time.

*k*k
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RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT
VISAKHAPATNAM - 530031

BILL OF QUANTITIES/PRICE SCHEDULE

PR No/ Date: 73007286 /20.09.2021
Pur . Org.: WORKS CONTRACTS

Report Date : 20.09.2021

MSS: 9290921002
TECHNOLOGICAL ASSISTANCE FOR OPERATION AND MAINTENANCE ACTIVITIES OF NEW WAGON LOADING FACILITIES

TECHNOLOGICAL ASSISTANCE FOR OPERATION A

AT JAGGAYYAPETA LIMESTONE MINES

TheBOQ Itemsaretaken as per the following Rates.

Central Rates VSP Rates

Skilled

707.000 1,077.150

Semi Skilled

603.000 933.950

Unskilled

534.000 832.650

SI.Nq| Service
Number

Description of theitem

Qty

UuoOM

Ratg

Amount]

1 910001924

"Deployment of unskilled manpower for providing Technological
Assistance for Filling of Concrete Storage Bunkers with product
material to operate the tripper during production, regular
maintenance of 8 (eight ) numbers of new Conveyors to operate /
regulate the Rod Gates of each Storage Bunker during Wagon
Loading operations as per requirement, attending to Jamming
problems if any of the system during Operation of Wagon Loading
/Production#"

3,744.000

MDY

832.65

3,117,441.60

2 910002164

Deployment of Unskilled labour for cleaning of empty wagons,
brakes releasing, leveling of loaded wagons including cleaning of
spillages on the track during loading operations, during
weighment of rake at our In-Motion weigh bridge. If overloading
is observed beyond permissible loading limit, the wagons are to be
load adjusted at our siding itself by removing excess weight and
shifting of the unloaded material if any to outside premises of

railway track within our siding.

1,250.000

MDY

832.65

1,040,812.50

Total Value: In words: forty one lakh fifty eight thousand two hundred fifty four rupees ten paise

4,158,254.1
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BID SECURITY DECLARATION (In lieu of EMD)

(To be printed on the letter pad and submit duly signed and stamped)
Mines / RFx No.2600007135 Date:14.10.2021

Name of work: "Technological Assistance for Operation and Maintenance activities at New
Wagon Loading facilities at Jaggayyapeta Limestone Mines '".

I / We have understood that, according to the conditions of Tender document, bids must be
supported by a Bid Security Declaration (BSD). Accordingly, I am / We are submitting this
“Bid Security Declaration” as follows:

I / We accept that, I / We will automatically be debarred from participation in all further
tenders of RINL for a period of 03 (Three) years and also already submitted bids (if any) shall
not be considered for further evaluation, in case of any of the following:

(@) If I/We withdraw/modify our bid after tender opening and during the period of bid
validity stipulated in the tender document or any extension thereof. [OR]

(b) Having been notified of the acceptance of our bid by RINL, during the period of bid
validity, if I/We

(i) Fail or refuse to execute the contract (OR)
(ii) Fail or refuse to furnish the Security Deposit as stipulated in the
Tender document/Work Ordex/Letter of Acceptance/Purchase Order.

[SIGNATURE]
In the capacity of [LLegal capacity of person signing the Bid Security Declaration]

The bidder shall submit a documentary proof (viz., certified / true copy of Board Resolution /
Power of Attorney etc.,) with respect to legal capacity of person signing the BSD.

Name:
[Complete name of person signing the Bid Security Declaration]
Duly authorized to sign the bid for and on behalf of (complete name of bidder & address)

Date: [Date of signing]
Corporate seal: (wherever applicable)

Witness:
(Signature of person with Name & Address)
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(This undertaking has to be printed on the letter head of the agency, sign, scan the same and upload in the Tech RFx folder)

UNDERTAKING LETTER

To

Chief General Manager (WC) 1I/C
Works Contracts Department
Visakhapatnam Steel Plant
Visakhapatnam-530 031.

Name of work:" Technological Assistance for Operation and Maintenance activities at New
Wagon Loading facilities at Jaggayyapeta Limestone Mines".

Mines/ RFx No. 2600007135, dated 14.10.2021
Sir,

With reference to the Notice Inviting Tender, I/We have gone through the tender documents
downloaded from SRM Portal. I/We have also gone through the General Conditions of
Contract of VSP available in VSP web site and noted the contents therein. I/We hereby
confirm that I/We shall abide by the Terms and Conditions and General Conditions of the
Contract including Form of Tender, Invitation to Tender, Articles of Agreement etc. I/We
hereby declare that, I/We have visited, inspected and examined the site and its surroundings
and satisfied ourselves before submitting this tender, obtained information about the nature
of work, facilities that may be required and obtained necessary information about Working
Conditions, risk contingencies etc., which may influence this tendex. We hereby offer to
execute & maintain the work during the defect liability period in conformity with the tender
conditions at the respective rates quoted by us.

I/We do hereby agree that action may be taken as per Bid Security Declaration (BSD)
submitted by me/us if I/We revoke/withdraw/cancel my/our tender or if I/We vary any
terms in our tender during the validity period of the tender without your written consent
and/or if in the event of Visakhapatnam Steel Plant accepting my/our tender and I/We fail to
deposit the required security money, execute the Agreement and/start the work within
reasonable time (to be determined by the Engineer) after written acceptance of my/our
Tender.

SIGNATURE OF THE TENDERER
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