
RASHTRIYA ISPAT NIGAM LIMITED

VISAKHAPATNAM STEEL PLANT

(A Govt. of India Enterprise)

 W21- NARAYANA G

VISAKHAPATNAM STEEL PLANT, ,

VISAKHAPATNAM - 530031, ANDHRA PRADESH -

INDIA

PHONE: 7382295816,

e-Mail Id:  narayana_gundam@vizagsteel.com

NOTICE INVITING TENDER (NIT)

NIT TYPE:  2-PRT % BID E-RFX
VSP/1200/LMMM(E)/2021/00562
NIT NUMBER & DATE: 2600007221 Dated 23.11.2021

SHORT OPEN  TENDERS IN THE PRESCRIBED FORM ARE INVITED FROM THE REPUTED /  EXPERIENCED  TENDERERS

FOR THE FOLLOWING

1. NAME OF THE WORK:
ELECTRICAL REPAIR JOBS IN LMMM INCLUDING CAPITAL REPAIRS AND OIL RECLAMATION UNIT

2  KEY INFORMATION:

Type of Bid Type of

Submission

EMD in INR Submission

Deadline date & time

Bid Opening Date &

time in Hours

TWO PART BID E BID Not Applicable 03.12.2021

 15:00

04.12.2021

 15:00

CONTRACT PERIOD                : 24 (TWENTY FOUR) MONTHS

DEFECT LIABILITY PERIOD  : 06(SIX) MONTHS

ENGINEER IN CHARGE           : DGM(E)/LMMM

WELFARE ALLOWANCE         : APPLICABLE,

ESTIMATION VALUE      : INR 47,03,409.62

3  OFFER VALIDITY DATE:
           Your offer should be valid upto 03.04.2022.

4  CURRENCY:
            INR.

5 ELIGIBILITY/EXPERIENCE CRITERIA :

AGENCIES REGISTERED UNDER CATEGORY 6.1 OF CLASS “C” OR “D” OR “E” ONLY WILL BE CONSIDERED FOR THE

WORK

 STATUTORY REQUIREMENTS:

“AGENCY SHOULD HAVE VALID “A” GRADE ELECTRICAL LICENSE ISSUED BY ANY STATE GOVE. LICENSING

AUTHORITY “.
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 6. NATURE & SCOPE OF WORK:
AS PER SOW ATTACHED TO TENDER SCHEDULE

7 ITEM DETAILS/BOQ:
AS PER BOQ ATTACHED TO TENDER SCHEDULE

8 LIST OF TENDER DOCUMENTS:
          This document along with those avaialble in cFolders as below, constitute the complete Tender (NIT)

1)TENDER SCHEDULE

2)UNDERTAKING LETTER

3)BID SECURITY DECLARATION

9       E RFX SUBMISSION PROCEDURE -2 PART:
RINL is employing SAP SRM 7.0 for Electronic Tendering System. E-RFx Response to be submitted electronically through System

only. No physical  paper/print needs to be submitted. Bidders need to have UserID and Password to participate in SRM E-Tenders. All

enlisted vendors of RINL would be provided User ID and password for participating in  RINL E-Tenders. If a Bidder who wish to

participate is not presently enlisted with RINL or not having User ID Password can obtain the same through Registration of Suppliers

(RoS) system by providing requisite details well before the RFx Submission deadline. Bidders to go through the User Manual of RoS

system  available in SRM Portal for detailed steps for obtaining User ID & Password.

In 2-Part E-RFx, Technical RFx Response is uploaded to PQC/Tech RFx cFolder and Price RFx is quoted in Biding Engine.

E-Tendering User Manual available in SRM Portal contains the procedure participating in RINL  E-Tenders.

Bidders to ensure the following before submitting the 2-Part E-RFx Response

a. All Mandatory questions are answered and Requisite documents areuploaded into PQC cFolder including Bid Security Declaration

andUndertaking letter.

b. All Techno-Commercial documents required as per tender document are uploaded into "Tech RFx" cFolder.

c. Prices and Taxes (Conditions) are quoted in the bidding engine.

Then upon ensuring confirmation of RFx response is  complete and contains no errors, RFx Response to be Submitted.

Bidders to ensure that E-RFx Response submission is done before"Submission deadline date & Time" indicated in the NIT Key

informationat 2 above. RFx can be "withdrawn" and modified as long as "Submission deadline date & Time" is not over. RFx Response

cannot be modified once Submission deadline time passed.

10       E-RFX OPENING PROCEDURE- 2 PART:
E-RFx Responses are opened in the system Electronically.

System allows opening of RFx responses only after the specified date and Time as indicated at 2 Key information above. Authorized

Tender opening officers through the process of "Simultaneous Log-on" shall   open the RFx Responses in System.

For 2-Part E-RFx first "PQC" & "Tech RFx" cFolders are opened in   the system through Simultaneous Log-on Process. Then Price

RFx responses opening event will be executed on a specified Date & Time throughSimultaneous  Log-on  process for

Techno-Commercially Accepted Responseson intimation  to  Bidders.

11       DOCUMENTS TO BE UPLOADED IN CFOLDER TECH BID:
**Note: Documents submitted in “Notes & Attachments” folder will not  be considered for evaluation

A) Bid Security Declaration as per Annexure attached is to be submitted
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OR

B) The agency can submit proof of registration with any of the following agencies as on the Tender Opening Date (TOD):

 (a) District Industries Centre [Acknowledge of Entrepreneur Memorandum i.e. EM (Part – II)

 (b) Khadi and Village Industries Commission

 (c) Khadi and Village Industries Board

 (d) Coir Board

 (e) National Small Industries Corporation (NSIC)

 (f) Directorate of Handicrafts Handloom

 (g) Udyog Aadhaar Acknowledgment/Udyog Aadhaar Memorandum issued by Ministry of MSME.

 (h) Any other body specified by Ministry of MSME.

If the documents mentioned at either Para(A) or Para(B) are not  submitted in full in all respects, these documents shall not be sought

and the bid will be REJECTED

C) Agencies seeking exemption for Security Deposit / Retention Money have to submit the MSE Registration document also where in

Monetary Limit is indicated.

 The exemption from submission of Security Deposit / Retention Money shall be up to the Monetary Limit, if any, specified in the

MSE Registration submitted by the agency.

D) Statutory Documents to be submitted, wherever required

 i) Electrical License (For Electrical contracts) Agencies having valid Electrical license issued by any State Licensing Board /Authority

will only be considered

ii)  Boiler License (For cases wherever required) Agencies should have boiler repair license, Category-1 issued by the Directorate of

Boilers, Andhra Pradesh

iii) Competency Certificate issued by Director of Factories, AP

 For Persons competent to carry out Inspection & Certification of Lifting Equipments, Pressure Vessels and Elevators etc

 VSP reserves the right to reject the offer in case the required documents are not submitted.

12       E-RFX EVALUATION PROCESS:
(a) Pre-qualification evaluation shall be done based on the documents submitted by the bidders in PQC & Tech RFx cFolders.

(b) All the RFxs shall be evaluated on the basis of landed cost only which includes all taxes and duties but excluding Goods & Service

Tax (GST).

(c) TAL1 (Technically accepted L1) price arrived by the system shall follow automatically to Auction document as start bid price for

all cases of Reverse Auction and will be visible in the system only after the start time of Live Auction (E-Reverse Auction).

(d) On completion of Live Auction, composite comparative statement is generated by the system considering the RFx Prices and

Reverse Auction Prices.  Placement of Order shall be considered on the L-1 price so arrived.

(e) Notwithstanding anything specified in this tender documents, RINL, in its sole discretion, unconditionally and without having to

assign any reason, reserves the following rights:

(i) To reject the response whose performance is poor in awarded / ongoing works if any.

(ii) To give purchase preference to Public Sector Undertakings wherever applicable as per Government Policy / Guidelines

(iii) To extend purchase preference to Local MSEs (Micro & Small Enterprises) as per prevailing guidelines of RINL subject to

submission of documents as stipulated in Detailed Terms & Conditions of NIT.

13       REVERSE E-AUCTION PROCESS:
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In case RINL wishes to conduct Reverse auction, the same shall be communicated to all the techno commercially qualified bidders  at

an appropriate time.

The Auction shall be conducted on SAP SRMLIVE AUCTION PLATFORM. All technically and commercially acceptable bidders

would be  required to participate in the reverse e-auction and quote from the start Price.

Bidders would be required to quote single price i.e price net of ITC on GST.

No separate User ID and Password is required for participating in Live Auction. User ID and Password used for Participating in

E-Tendering to be used for Live Auction also.

(a) AUCTION TIME EXTENSION:

1. Throughout the Auction process, Bidders should keep in view the ‘Time Remaining’ that appears on the ‘Live Auction cockpit’
screen and submit their Bids well within the time that gets displayed therein.

2. Bidders to note that System calculates Auction End time during the Auto extension period as under:

If any of the bidder, submits a valid price, in the last “X” minutes, the system will extend the

Auction End time to “Existing End Time + Y minutes”. This will be done “N” number of times.

 Here<(>,<)>

 Remaining Time Trigger = X

 Extension Period = Y

 Number of Extensions = N

The Auction time extension is explained below with an example.

Example: Reverse Auction conducted with Auction parameters as:

 AUCTION SCHEDULE: 11.00 AM to 12.00 noon, REMAINING TIME TRIGGER: 4 minutes and EXTENSION TIME: 5 minutes

The current Auction End time being 12:00 and in case a bid is submitted by any bidder after 11.56 AM. (in the ‘Remaining Time

Trigger’ i.e., in the last 4 minutes ) of the auction, the auction end time gets extended up to 12.05 PM (12:00 plus 5 Min.). Hence the

new end time of the Auction is 12.05 PM. However, In case a bid is submitted prior to 11:56 i.e., before the ‘Remaining time trigger’,
Auction shall not get extended and the same gets closed at 12:00.

Further, during the Auto extension period of the Auction, if a bid is submitted by any bidder after 12.01 PM. (in the last 4 minutes) of

the auction the auction end time gets extended up to 12.10 PM. (12:05 plus 5Minutes). In case the bid is submitted by any bidder from

12.00 to 12.01 PM, auction end time will not get extended because it is not within  the period of REMAINING TIME TRIGGER of 4

minutes and Auction end time  shallbe 12:05.

Important Note :

Bidders have to ensure continuous internet connection during the live auction. If the bidders' internet connection gets disturbed,the

details in the auction window will not get refreshed upon fresh bids in the auction. Bidders cannot see the latest bids submitted in the

auction after the disconnection. If  a bidder’s Rank is 1 for any item, it will continue to remain as 1 in their screen even if other bids are

submitted in the auction if  internet connection is not proper/disturbed. Even the  time remaining will continue to reduce. It is the

responsibility of the bidder to maintain the uninterrupted internet connection during live  auction.  Since auto refresh is not possible

during disconnection,  click F5 button in your  keyboard to refresh the auction screen . If  proper internet connection exists Bidder’s
screen gets refreshed else  if there is any connection problem Bidder will get error screen/message  upon pressing F5.  If Bidder gets

error screen, bidder should login  again and come back to Auction cockpit after restoring proper internet  connection to view the latest

status in the auction cockpit. It is  advisable to click on F5 frequently and every 20 seconds during extension time to manually refresh

the live-auction cockpit screen. RINL  does not accept any responsibility for issues related to  non-participation due to

internetconnection problems at vendor’s end.

14       GENERAL INSTRUCTIONS:
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1) The documents submitted by the tenderers in respect of pre-qualification evaluation criteria are final and no further correspondence

/ clarifications / submissions in this regard shall be entertained.

2) Scope of work, Bill of Quantities (BOQ), Terms and Conditions, given in the tender documents(placed in the cFolder Publisher

area) is final. On verification, at any time, whether the tenderer is successful or not, if any of the documents submitted by the tenderer

including the documents downloaded from our website are found tampered /altered/ incomplete, they are liable for actions like rejection

of the tender, cancellation and termination of the contract, debarring etc., as per the rules of the company.

3) It will be presumed that the tenderers have gone through the General Conditions, Special Conditions and Instructions to tenderer

etc., of the contract available in the website which shall be binding on him  / them.

4) The tenderer shall download the NIT documents etc (TENDER SCHEDULE) available in Tech RFx cFolder Publisher Area on the

RINLs SRM Portal in totality and upload the same along with the Undertaking letter in Tech RFx cFolder.

5) The bidder shall be governed by the General Conditions of Contract of Supply which is available on VSPs website which can  be

freely accessed and downloaded.

6) Tenders submitted against the NIT / Tender shall not be returned in case the tender opening date is extended / postponed.  Tenderers

desirous to modify their offer / terms may submit their revised / supplementary offer(s) within the extended TOD.

7) (i) Tenderers shall submit GST Registration Certificate under GST act if available.  If not available successful tenderer shall

produce Registration Certificate under GST Act, wherever applicable, before signing the Work Order / Letter of Acceptance and submit

a copy of the same.

  (ii) Tenderers shall submit the PF Registration Certificate if available, if not available successful tenderer shall submit PFRegistration

Certificate before commencement of the work.

8) VSP after opening of tender/bid document may seek in writing, documents/ clarifications which are necessary for evaluation of

tender / bid document from the Tenderers/ bidders or issuing authority for confirmation of eligibility/ pre-qualification stipulated in the

NIT.

9) If it comes to the notice of VSP at any stage right from request for registration/ tender document that any of the

certificates/documents submitted by applicant for registration or by bidders are found to be false/ fake/ doctored, the party will be

debarred from participation in all VSP tenders for a period of 05(FIVE) years including termination of contract, if awarded. Security

Deposit  if any will be forfeited. Thecontracting agency in such cases shall make good to VSP any loss or damage resulting from such

termination. Contracts in operation anywhere in VSP will also be terminated with attendant fall outs like forfeiture Security Deposit, if

any, and recovery of risk and cost charges etc.,Decision of V.S.P Management will be final and binding.

10) The date of opening of the PQC and Tech RFx response shall be the date of tender opening.

11) Successful tenderer should be in a position to produce, after opening of the price bids, the Original Certificates in support of the

attested copies of relevant documents submitted along with tender document. Failure to produce the original certificates at this stage in

support of the attested copies of Electrical License/ any other documents etc. submitted earlier would result in disqualification and also

liable for debarring from participation in VSP tenders.

12) RINL will not be responsible for any delay/ loss/ any website related problems in downloading the tender documents etc. RINL

reserves the right to (A) Split and award the work to more than one agency, (B) Reject any or all the tenders or to accept any tender

wholly or inpart or drop the proposal of receiving tenders at any time without assigning  any reason thereof.

13) Initial Security Deposit (ISD) shall be 2% of the contract value. Security Deposit / Retention Money at the rate of 3% of the

executed  value will be deducted from each R.A. Bill until this amount together with ISD will become 3% of the contract value. This

supersedes the clauses pertaining to Security Deposit / Retention Money in SpecialConditions of Contract (SCC) and General

Conditions of Contract (GCC).
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14) The punitive action of debarring the agency for a period of 3(Three) years for the reasons mentioned in the Bid

SecurityDeclaration  shall supersede the related clauses of Special Conditionsof Contract (SCC) as given below:

(a) Withdrawal/modification of bid after tender opening  and  during theperiod of bid validity stipulated in the tender document or

anyextension thereof (Clause No.27 of SCC)

OR

(b) Having been notified of the acceptance of the Bid by RINL, duringthe period of bid validity, if the agency

(i) Fail or refuse to execute the Contract.

   (or) (Clause No.31 of SCC)

(ii) Fail or refuse to furnish the security deposit, as stipulated inthe Tender Document/ Work Order/ Letter of Acceptance/ Purchase

OrderClause No.33 of SCC)

15)  Planning and Designing in purview of Vulnerability Atlas of India:

a. Vulnerability Atlas of India (VAI) is a comprehensive document which provides existing hazard scenario of the entire country and

presents the  digitized State/UT-wise hazard, maps with respect to earthquakes,winds  and  floods for district-wise identification of

vulnerable areas.It also  includes additional digitized maps for thunderstorms, cyclones and landslides. The main purpose of this Atlas

is its use for disaster preparedness and mitigation at policy planning and project formulation stage.

b. This Atlas is one of its kind single point source for the various stakeholders including policy makers/ administrators/ municipal

commissioners/ urban managers/ engineers/ architects/ planners/publicetc. to ascertain proneness of any city/location/site to

multi-hazardwhich includes earthquakes, winds, floods, thunderstorms,  cyclones andlandslides. While project formulation, approvals

and  implementation ofvarious urban housing, buildings and  infrastructures  schemes, thisAtlas provides necessary information for

risk analysis  and hazardassessment.

c. The Vulnerability Atlas of India has been prepared by Building Materials and Technology Promotion Council under Ministry of

Housing and  Urban Affairs, Government of India and available at their website www.bmtpc.org.

d. It is mandatory for the bidders to refer Vulnerability Atlas of India for multi-hazard risk assessment and include the relevant hazard

proneness specific to project location while planning and designing the project in terms of:

I.Seismic zone (II to V) for earthquakes

II.Wind velocity (Basic Wind Velocity: 55,50,47,44,39 and 33 m/s)

III.Area liable to floods and Probable max. surge height

IV.Thunderstorms history

V.Number of cyclonic storms/ severe cyclonic storms and max sustainedwind specific to coastal region

VI.Landslides incidences with Annual rainfall normal

VII.District wise Probable Max. Precipitation

15       INSTRUCTIONS TO TENDERERS ON E-TENDERING/E-AUCTION:
For use of the RINL e-procurement (SRM) system and before submitting  bid, a Vendor/Bidder should  understand the e-tendering

process by  going through user manual which is available in our portal https://srm.vizagsteel.com and the NIT of related tender(RFx).

Vendor is responsible for all the necessary requirements including infrastructure in proper condition i.e. Computer, operating system

and software platform (including browser) , antivirus, network connectivity, internet services, uninterrupted power supply to computer

or networking  equipment etc., availability of correct user id and password etc so that the participation in the RFx and/or auction during

e-procurement process is not affected. Any interruption at vendor’s end due to non-availability of the above facilities will not be

entertained as reason for review of the RFx and/or Auction participated or intended for participation by the Vendor.

Understanding the bidding method and entry of correct data (Entering Correct Price Information) during e-procurement process

against the RFx and/or Auction is totally the responsibility of the Vendor. During e-procurement process (RFx stage and/or Auction) it

will not be possible  to explain the bidding process to the Vendor. Vendor should ensure all  queries and know-how are completed with

the help of user manuals and  mock/trial auctions available in the SRM portal before the start of  e-procurement (RFx or Auction)

process to ensure smooth participation in  RINL’s e-tender/e-auction

RINL VIGILANCE TOLL FREE NUMBER: 1800 425 8878
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 1       DETAILED TERMS & CONDITIONS OF NIT:
1) The documents submitted by the tenderers in respect of pre-qualification evaluation criteria are final and no further correspondence

/ clarifications / submissions in this regard shall be entertained.

2) Scope of work, Bill of Quantities (BOQ), Terms and Conditions, given in the tender documents(placed in the cFolder Publisher

area) is final. On verification, at any time, whether the tenderer is successful or not, if any of the documents submitted by the tenderer

including the documents downloaded from our website are found tampered /altered/ incomplete, they are liable for actions like rejection

of the tender, cancellation and termination of the contract, debarring etc., as per the rules of the company.

3) It will be presumed that the tenderers have gone through the General Conditions, Special Conditions and Instructions to tenderer

etc., of the contract available in the website which shall be binding on him  / them.

4) The tenderer shall download the NIT documents etc (TENDER SCHEDULE) available in Tech RFx cFolder Publisher Area on the

RINLs SRM Portal in totality and upload the same along with the Undertaking letter in Tech RFx cFolder.

5) The bidder shall be governed by the General Conditions of Contract of Supply which is available on VSPs website which can  be

freely accessed and downloaded.

6) Tenders submitted against the NIT / Tender shall not be returned in case the tender opening date is extended / postponed.  Tenderers

desirous to modify their offer / terms may submit their revised / supplementary offer(s) within the extended TOD.

7) (i) Tenderers shall submit GST Registration Certificate under GST act if available.  If not available successful tenderer shall

produce Registration Certificate under GST Act, wherever applicable, before signing the Work Order / Letter of Acceptance and submit

a copy of the same.

  (ii) Tenderers shall submit the PF Registration Certificate if available, if not available successful tenderer shall submit PFRegistration

Certificate before commencement of the work.

8) VSP after opening of tender/bid document may seek in writing, documents/ clarifications which are necessary for evaluation of

tender / bid document from the Tenderers/ bidders or issuing authority for confirmation of eligibility/ pre-qualification stipulated in the

NIT.

9) If it comes to the notice of VSP at any stage right from request for registration/ tender document that any of the

certificates/documents submitted by applicant for registration or by bidders are found to be false/ fake/ doctored, the party will be

debarred from participation in all VSP tenders for a period of 05(FIVE) years including termination of contract, if awarded. Security

Deposit  if any will be forfeited. Thecontracting agency in such cases shall make good to VSP any loss or damage resulting from such

termination. Contracts in operation anywhere in VSP will also be terminated with attendant fall outs like forfeiture Security Deposit, if

any, and recovery of risk and cost charges etc.,Decision of V.S.P Management will be final and binding.

10) The date of opening of the PQC and Tech RFx response shall be the date of tender opening.

11) Successful tenderer should be in a position to produce, after opening of the price bids, the Original Certificates in support of the

attested copies of relevant documents submitted along with tender document. Failure to produce the original certificates at this stage in

support of the attested copies of Electrical License/ any other documents etc. submitted earlier would result in disqualification and also

liable for debarring from participation in VSP tenders.
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12) RINL will not be responsible for any delay/ loss/ any website related problems in downloading the tender documents etc. RINL

reserves the right to (A) Split and award the work to more than one agency, (B) Reject any or all the tenders or to accept any tender

wholly or inpart or drop the proposal of receiving tenders at any time without assigning  any reason thereof.

13) Initial Security Deposit (ISD) shall be 2% of the contract value. Security Deposit / Retention Money at the rate of 3% of the

executed  value will be deducted from each R.A. Bill until this amount together with ISD will become 3% of the contract value. This

supersedes the clauses pertaining to Security Deposit / Retention Money in SpecialConditions of Contract (SCC) and General

Conditions of Contract (GCC).

14) The punitive action of debarring the agency for a period of 3(Three) years for the reasons mentioned in the Bid

SecurityDeclaration  shall supersede the related clauses of Special Conditionsof Contract (SCC) as given below:

(a) Withdrawal/modification of bid after tender opening  and  during theperiod of bid validity stipulated in the tender document or

anyextension thereof (Clause No.27 of SCC)

OR

(b) Having been notified of the acceptance of the Bid by RINL, duringthe period of bid validity, if the agency

(i) Fail or refuse to execute the Contract.

   (or) (Clause No.31 of SCC)

(ii) Fail or refuse to furnish the security deposit, as stipulated inthe Tender Document/ Work Order/ Letter of Acceptance/ Purchase

OrderClause No.33 of SCC)

15)  Planning and Designing in purview of Vulnerability Atlas of India:

a. Vulnerability Atlas of India (VAI) is a comprehensive document which provides existing hazard scenario of the entire country and

presents the  digitized State/UT-wise hazard, maps with respect to earthquakes,winds  and  floods for district-wise identification of

vulnerable areas.It also  includes additional digitized maps for thunderstorms, cyclones and landslides. The main purpose of this Atlas

is its use for disaster preparedness and mitigation at policy planning and project formulation stage.

b. This Atlas is one of its kind single point source for the various stakeholders including policy makers/ administrators/ municipal

commissioners/ urban managers/ engineers/ architects/ planners/publicetc. to ascertain proneness of any city/location/site to

multi-hazardwhich includes earthquakes, winds, floods, thunderstorms,  cyclones andlandslides. While project formulation, approvals

and  implementation ofvarious urban housing, buildings and  infrastructures  schemes, thisAtlas provides necessary information for

risk analysis  and hazardassessment.

c. The Vulnerability Atlas of India has been prepared by Building Materials and Technology Promotion Council under Ministry of

Housing and  Urban Affairs, Government of India and available at their website www.bmtpc.org.

d. It is mandatory for the bidders to refer Vulnerability Atlas of India for multi-hazard risk assessment and include the relevant hazard

proneness specific to project location while planning and designing the project in terms of:

I.Seismic zone (II to V) for earthquakes

II.Wind velocity (Basic Wind Velocity: 55,50,47,44,39 and 33 m/s)

III.Area liable to floods and Probable max. surge height

IV.Thunderstorms history

V.Number of cyclonic storms/ severe cyclonic storms and max sustainedwind specific to coastal region

VI.Landslides incidences with Annual rainfall normal

VII.District wise Probable Max. Precipitation

 2       INSTRUCTIONS TO TENDERERS:
1) Tender shall be submitted in the prescribed form issued by VSP in the RINL SRM Portal, Government Portal. The Tender

documents issued are not transferable. Tender documents downloaded shall be submitted wholly without detaching any part.

2) The Tenderer shall agree to VSPs terms and conditions, specifications/ scope of work, etc., and quote their Total Amount in figures

only. Tender shall be for the entire scope of work mentioned in the tender documents.

3) Price condition: Tenderers shall quote the price of the goods or services, excluding GST.   Applicable GST shall be indicated

against each item and will be paid extra on submission of tax invoice.
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In case tenderer opted for composition scheme, GST will not be  charged extra and the price quoted includes the GST applicable to

composite scheme.  Tenderers have to specify that they have opted  for composition scheme and GST is included as applicable for

composition.

  Evaluation criteria:

      1. In case of supply of goods or services on which RINL / VSP is eligible to avail GST input Tax Credit,  evaluation of tender shall

be on the basis of landed cost excluding GST.

      2. In case of supply of   goods or services on which the employer (RINL/VSP) is not eligible to avail GST input tax credit, the

applicable GST payable by RINL/VSP (in case of unregistered taxable supplies) or GST to be charged by the  registered taxable

supplier  as applicable,  shall be added to the  landed cost for evaluation purposes.

4) If by any reason the tender opening is postponed to any other date, the same will be placed in RINLs SRM Portal and in CPPP

portal/vsp portal. Tenderers shall see the SRM Portal /  CPPP portal/VSP portal regularly and keepthemselves informed in this matter.

5) Before quoting, the tenderer shall necessarily contact the Engineer and fully understand the job, scope of work, unit of

measurement, mode of measurement, scope of supply of materials by VSP if any, working conditions, shutdown arrangements, Labour

deployment requirements, risk contingencies and such other factors which may affect their tender.

6) Tenders shall be kept open for acceptance for a period 4 (Four) MONTHS from the date of opening of tender.

7) Corrections/ amendments/ replacement to/ of the Deficient documents submitted, shall not be sought where there is evidence of

Tampering/Unauthorized correction

 3       EXEMPTIONS / PREFERENCES FOR MSES:
1) EXEMPTIONS / PREFERENCES FOR MICRO AND SMALL ENTERPRISES:

1.1 Micro and Small Enterprises (MSEs) registered with any of the following bodies shall be provided exemptions / preferences, under

thisclause, in respect of procurement of goods and services, produced andprovided by them (irrespective of whether the service is

provided within or outside their premises) through the present tender, subject to submission of proof of registration with any of the

following agencies as on the Tender Opening Date (TOD):

    a. District Industries Centre (Acknowledgement of    Entrepreneur Memorandum i.e., EM Part II).

    b. Khadi and Village Industries Commission

    c. Khadi and Village Industries Board

    d. Coir Board

    e. National Small Industries Corporation (NSIC)

    f. Directorate of Handicrafts Handloom.

    g. Udyog Aadhaar Acknowledgment/Udyog Aadhaar Memorandum  issued by Ministry of MSME.

    h. Any other body specified by Ministry of MSME.

1.2 Exemptions: MSE(s) shall be provided exemption from submission of Security Deposit (SD) / Retention Money, subject to the

following:

a. Tender documents shall be downloaded by the tenderer from the websites notified by the company (such as www.vizagsteel.com,

https://eprocure.gov.in)

b. Performance Guarantee Bond of requisite value in the prescribedpro-forma shall be submitted by the tenderer in lieu of Security

Deposit / Retention Money. The exemption from submission of Security Deposit / Retention Money shall be up to the monetary limit, if

any, specified inthe MSE registration.

1.3 Purchase Preference: MSE(s) shall be provided Purchase Preference, under the following conditions:
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a. The work is envisaged to be awarded in more than one package to more than one tenderer, as stated in the tender.

b. The offer of the MSE(s) is within the band of L-1 + 15 percent and the MSE(s) becomes eligible for Purchase Preference by

matching the L-1offer, after negotiation, if any.

c.  In case the L1 tenderer is also an MSE, the value of package considered for award to such L1 MSE is less than 25% of the total

value of work.

The MSE(s) eligible for Purchase preference shall be considered for award of contract, in the order of ranking as below:

a. MSE(s) owned by SC and ST entrepreneurs till the value of package(s)considered for award to MSE(s) (including the L-1 tenderer,

if MSE owned by SC and ST entrepreneurs) equals or exceeds 4% of the total value of work.

b. MSE(s) owned by women till the value of package(s) considered for award to MSE(s) (including the L-1 tenderer, if MSE owned by

women) equals or exceeds 3% of the total value of work.

c. Other MSE(s) eligible for Purchase Preference till the value of package (s) considered for award to MSE (including the L-1 tenderer,

if MSE) equals or exceeds 25% of the total value of work.

*Note: The MSE's desirous of getting preference as per the above clauses(SC and ST owned MSE's & Women owned MSEs) are

required to submit the proof of the same along with the tender documents

The decision of RINL regarding the packages to be considered for award to MSE(s) shall be final and binding.   The successful

MSE(s) shall ensure that the registration is valid till end of the contract.

1.4  Payment of bills to the MSE’s shall be made ‘on or before the date agreed upon’ as per the terms & conditions of the contract or

within 45days whichever is earlier, from the date of receipt of bill, complete in all respects, by the Engineer in-charge.
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1/2

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES / PRICE SCHEDULE

  PR No / Date: 73007311 / 04.09.2021                          Report Date : 25.10.2021
  Pur . Org.: WORKS CONTRACTS
  MSS: 3540714001     :     ELECTRICAL REPAIR JOBS IN LMMM INCLUDING

ELECTRICAL REPAIR JOBS IN LMMM INCLUDING CAPITAL REPAIRS AND OIL RECLAMATION UNIT

  The BOQ Items are taken as per the following Rates.

  832.650   534.000  Unskilled
  933.950   603.000  Semi Skilled
1,077.150  707.000  Skilled
 VSP Rates Central Rates

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

 1  410000753 REMOVAL,REVISIONING/OVERHAULING AND
REINSTALLATION OF ROLLER TABLE MOTORS AC/DC

          300.000  EA       1,269.88          380,964.00 

 2  410000754 REMOVAL AND REINSTALLATION OF 15KW TO 45KW
MOTORS (AC/DC)

           90.000  EA       2,216.88          199,519.20 

 3  410000755 REMOVAL AND REINSTALLATION OF 45.1KW TO 100KW
MOTORS (AC/DC)

           60.000  EA       2,845.09          170,705.40 

 4  410000756 REMOVAL AND REINSTALLATION OF 100.1KW TO
200KW MOTORS (AC/DC)

           40.000  EA       4,426.17          177,046.80 

 5  410000757 RECTIFICATION OF RING COLLECTOR ASSEMBLY             4.000  EA      15,133.43           60,533.72 
 6  410000758 DSL MAINTENANCE AND ALIGNMENT IN CD/DE/EF BAY

AND DSL OF PUMP HOUSE-17 CRANE IN LMMM
        2,400.000  M          43.30          103,920.00 

 7  410000759 LAYING OF CONTROL CABLES UPTO 19CORE,2.5SQ.MM         2,000.000  M          22.17           44,340.00 
 8  410000760 LAYING OF POWER CABLES UPTO 4CORE,95SQ.MM         2,100.000  M          28.43           59,703.00 
 9  410000761 LAYING OF POWER CABLES 3/4 CORE,120 TO 300SQ.MM         1,000.000  M          62.38           62,380.00 
10  410000762 FAULT FINDING,REPAIR AND RECTIFICATION OF

70/125/150/250/400W,2X400W / 1X1000W HPSV/HPMV/LPSV
FITTINGS ALONGWITH CONTROL GEAR,JBS,CABLES
AND CONTROL SWITCHES.

        1,100.000  EA         221.26          243,386.00 

11  410000763 FAULT FINDING,REPAIR AND RECTIFICATION OF
FLUORESCENT FITTINGS 1X40W/2X40W LOCATED AT
VARIOUS LOCATIONS.

        1,200.000  EA          45.40           54,480.00 

12  410000764 INSTALLATION AND COMMISSIONING OF 70 TO
150W,HPSV/HPMV/LPSV,WELL GLASS / FLOOD LIGHT /
HIGH BAY / MEDIUM BAY / LOW BAY / BULK HEAD
LIGHT FITTINGS; COMPLETE LIGHT FITTINGS WITH
LAMPS AND OTHER ACCESSORIES CONFORMING TO
ITEM NO.4 OF VSP/GS-21;

          200.000  EA         237.28           47,456.00 

13  410000765 INSTALLATION AND COMMISSIONING OF 250 TO
400W,HPSV/HPMV/LPSV,WELL GLASS / FLOOD LIGHT /
HIGH BAY / MEDIUM BAY / LOW BAY / BULK HEAD
LIGHT FITTINGS; COMPLETE LIGHT FITTINGS WITH
LAMPS AND ACCESSORIES CONFORMING TO VSP/GS-21;

          160.000  EA         316.34           50,614.40 

14  410000766 DISMANTLING / REPLACEMENT/ ERECTION OF
JUNCTION BOXES,SIZE 200X200X200 TO
600X600X300MM,INCLUDES LAYING OF
CONDUIT,GROUTING,CABLING AND CABLE
TERMINATION.

          106.000  EA       1,280.30          135,711.80 

15  410000767 DISMANTLING / REPLACEMENT / ERECTION OF
JUNCTION BOXES,ABOVE 600X600X300MM TO

           60.000  EA       2,214.97          132,898.20 

RFX.NO.2600007221/SOT/LMMM
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2/2

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES / PRICE SCHEDULE

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

1000X1000X400MM,INCLUDES LAYING OF
CONDUIT,GROUTING,CABLING AND CABLE
TERMINATION.

16  410000768 ERECTION OF PANELS / SUPPORT STRUCTURES /
CANOPIES / COVERS / CABLE TRAYS ETC.WITH
CONNECTED CIVIL WORKS

           20.000  TO       3,796.93           75,938.60 

17  410000769 SUPPLY OF WELDER/GAS CUTTER FOR CARRYING OUT
VARIOUS RECTIFICATION/MODIFICATION AT LMMM
FOR 8 HRS A DAY(SKILLED)

          170.000  MDY       1,077.15          183,115.50 

18  410000770 SUPPLY OF MANPOWER SEMI-SKILLED:ENABLING JOBS
FOR CARRYING OUT VARIOUS MODIFICATION JOBS IN
CRANES,MILL,FURNACE AND FINISHING AREAS

          500.000  MDY         933.95          466,975.00 

19  410000771 SUPPLY OF MANPOWER UN-SKILLED:ENABLING JOBS
FOR CARRYING OUT VARIOUS MODIFICATION JOBS IN
CRANES,MILL,FURNACE AND FINISHING AREAS.

          820.000  MDY         832.65          682,773.00 

20  410000772 TO SUPPLY MANPOWER SEMI-SKILLED IN EACH SHIFT
A,B,C DURING CAPITAL REPAIRS OF THE MILL,WHICH
WILL BE INTIMATED AT A SHORT NOTICE,AND ALSO
ROUND THE CLOCK AS REQUIRED.

          480.000  MDY         933.95          448,296.00 

21  410000773 TO SUPPLY MANPOWER UN-SKILLED IN EACH SHIFT
A,B,C DURING CAPITAL REPAIRS OF THE MILL,WHICH
WILL BE INTIMATED AT A SHORT NOTICE,AND ALSO
ROUND THE CLOCK AS REQUIRED.

          720.000  MDY         832.65          599,508.00 

22  410000774 TO SUPPLY MANPOWER SKILLED IN EACH SHIFT A,B,C
DURING CAPITAL REPAIRS OF THE MILL,WHICH WILL
BE INTIMATED AT A SHORT NOTICE,AND ALSO ROUND
THE CLOCK AS REQUIRED.

          300.000  MDY       1,077.15          323,145.00 

 Total Value: In words :  forty seven lakh three thousand four hundred nine rupees sixty two paise         4,703,409.62

  Signature of the Tendere

RFX.NO.2600007221/SOT/LMMM
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SCOPE OF WORK

Work Desc : ELECTRICAL REPAIR JOBS IN LMMM INCLUDING CAPITAL REPAIRS AND OIL
RECLAMATION UNIT

Cond No           Cond Desc
01 (for BOQ Sl.No.1)  REMOVAL, REVISIONING / OVERHAULING AND REINSTALLATION OF

ROLLER TABLE MOTORS AC/DC:      as per scope of work below:   1.  REMOVAL:
a. Disconnection of Power and Control Cables.         b.  Removal of

motor from foundation and removal of pinion from motor shaft.
2 . REVISIONING/OVERHAULING:   a.  Dismantling of stator

/ rotor             b. Thorough cleaning of stator / rotor / bearings.
c.  Cleaning of commutator segments, changing of brushes, brush holders in
case of DC motors.       d.  Changing of bearings, if required.          e.
Application of air dry varnish to stator/rotor and heating.            f.
Greasing of bearings and assembly of motor.       g.  Painting of motor and
fixing         of         pinion         to         motor         shaft.

3. RE-INSTALLATION:     a.  Placement, alignment, termination, testing and
commissioning.
(note:  Supply of bearings, varnish, paints, brushes, brush holders etc.,
and any other spares and all consumables under scope of VSP)

02           (for BOQ Sl.No.2) REMOVAL AND REINSTALLATION OF MOTORS  Ac & DC OF 15KW 
TO

45KW as per scope of work below: 1. Disconnection of power and control
cables, marking and taping of the connections.2. De-coupling the motor at
both  shaft  ends.3.  Keeping  the  coupling  bolts,  keys,  brakedrums,  limit
switches, tachos, etc., in safe custody. 4. Removal of foundation bolts and
keeping them in safe custody.5. Fixing of couplings,  brakedrums, tachos,
limit switches, etc., at both shaft ends to the motor which is to be
fixed.6. Alignment of motor.7. Fixing of foundation bolts, connections of
power and control cables which were marked earlier.8. Running of motor at
no-load.9. Checking of direction of rotation of the motor.   If required
changing of cables to obtain correct direction of rotation.10. Fixing of
coupling bolts.11. Alignment of the motor shall be done to the satisfaction
of the Engineer-in-charge.12. Care should be taken to avoid any damage to
the equipment and accessories during  the execution of the job.    (All
materials, spares and consumables under VSP scope)

03 (for BOQ Sl.No.3) REMOVAL AND REINSTALLATION OF MOTORS  AC & DC OF 45.1KW
TO 100KW as per scope of work below:1. Disconnection of power and control
cables, marking and taping of the connections.2. De-coupling the motor at
both  shaft  ends.3.  Keeping  the  coupling  bolts,  keys,  brakedrums,  limit
switches, tachos, etc., in safe custody. 4. Removal of foundation bolts and
keeping them in safe custody.5. Fixing of couplings,  brakedrums, tachos,
limit switches, etc., at both shaft ends to the motor which is to be
fixed.6. Alignment of motor.7. Fixing of foundation bolts, connections of
power and control cables which were marked earlier.8. Running of motor at

RFX.NO.2600007221/SOT/LMMM
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SCOPE OF WORK

Work Desc : ELECTRICAL REPAIR JOBS IN LMMM INCLUDING CAPITAL REPAIRS AND OIL
RECLAMATION UNIT

no-load.9. Checking of direction of rotation of the motor.   If required
changing of cables to obtain correct direction of rotation.10. Fixing of
coupling bolts.11. Alignment of the motor shall be done to the satisfaction
of the Engineer-in-charge.12. Care should be taken to avoid any damage to
the equipment and accessories during the execution of the job.    (All
materials, spares and consumables under VSP scope)

04 (for BOQ Sl.No.4) REMOVAL AND REINSTALLATION OF MOTORS  AC & DC OF 100.1KW
TO 200KW as per scope of work below1. Disconnection of power and control
cables, marking and taping of the connections.2. De-coupling the motor at
both  shaft  ends.3.  Keeping  the  coupling  bolts,  keys,  brakedrums,  limit
switches, tachos, etc., in safe custody. 4. Removal of foundation bolts and
keeping them in safe custody.5. Fixing of couplings,  brakedrums, tachos,
limit switches, etc., at both shaft ends to the motor which is to be
fixed.6. Alignment of motor.7. Fixing of foundation bolts, connections of
power and control cables which were marked earlier.8. Running of motor at
no-load.9. Checking of direction of rotation of the motor.   If required
changing of cables to obtain correct direction of rotation.10. Fixing of
coupling bolts.11. Alignment of the motor shall be done to the satisfaction
of the Engineer-in-charge.12. Care should be taken to avoid any damage to
the equipment and accessories during the execution of the job.    (All
materials, spares and consumables under VSP scope)

05 (for BOQ Sl.No.5) RECTIFICATION OF RING COLLECTOR ASSEMBLY as per scope of
work  below:1.  Removal  of  power  and  control  cable  connections  from  ring
collectors, taking out ring collector unit, bringing down, dismantling
rings, (32nos.), removal of ring holder studs, cleaning and re-greasing of
bearings, making provision for manual greasing, assembly of rings, fixing
of studs, fixing ring collector unit on the Crane, aligning of rinf
collector unit, arresting of the unit, positioning of brushes, reconnecting
of power and control cables at rings and at brushes, testing of unit.2.
Sufficient care should be taken not to damage any item.3. Contractor should
bring his own tools and tackles.4. Proper care to be taken in identifying
the cables during removal and reconnection.5. Proper electrical shutdown
shall be taken by contractor on the Cranes from ECR before starting the
work.

06 ( for BOQ Sl.No6 ) DSL MAINTENANCE & ALIGNMENT IN CD/DE/EF BAY AND DSL OF
PUMP HOUSE-17 CRANE IN LMMM, as per scope of work below:1. Ensure that
section of  DSL  where job  will be  carried  out, is  properly earthed  and
stoppers are provided over the track.2. Cleaning of insulators assemblies,

RFX.NO.2600007221/SOT/LMMM
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SCOPE OF WORK

Work Desc : ELECTRICAL REPAIR JOBS IN LMMM INCLUDING CAPITAL REPAIRS AND OIL
RECLAMATION UNIT

checking, if required replacement of the same.3. Checking of insulator bolt
and nut tightness, bracket      bolt tightness.4. Checking of alignment of

conductors with respect to track and rectification, if required.5. Checking
of insulation resistance of DSL.6. Changing of DSL power indication
lamps.7. All activities incidental to completion of above job in the scope
of the contractor.8. All tools and tackles required for work and welding
machines,  grinding  machines,  gas  cutting  sets  to  be  brought  by
contractor.9. Alll material spares and consumables will be supplied by VSP
free of cost.

07           (for BOQ Sl.No.7) LAYING OF CONTROL CABLES AND TERMINATION OF SIZE UPTO
19CX2.5SQ.MM:                                       The job includes laying
and replacement of control   cables along cable trays, cable trenches,
structures, GI conduits, walls and in Cranes including festoon(trailing)
arrangements etc.  All spares and consumables will be supplied by VSP free
of cost.

08           (for BOQ Sl.No.8) LAYING OF POWER CABLES AND TERMINATION OF SIZE UPTO
4CX95SQ.MM:                                                The job includes
laying and replacement of power  cables along cable trays, cable trenches,
structures, GI conduits, walls and in Cranes including festoon(trailing)
arrangements etc.  All spares and consumables will be supplied by VSP free
of cost.

09           (for BOQ Sl.No.9) LAYING OF POWER CABLES AND TERMINATION OF SIZE 3 / 4 CORE
120SQ.MM TO 300SQ.MM:   The job includes laying and replacement of power
cables along cable trays, cable trenches, structures, GI conduits, walls
and in Cranes including festoon(trailing) arrangements etc. All spares and
consumables will be supplied by VSP free of cost.

10           (for  BOQ  Sl.No.10)  FAULT  FINDING,  REPAIR  AND  RECTIFICATION  OF
70/125/150/250/400W,   2X400W / 1X1000W HPSV/HPMV/LPSV FITTINGS, ALONGWITH
CONTROL GEAR , JBs, CABLES AND CONTROL SWITCHES:         The job includes
circuit rectification, replacement of damaged components and making alright
the fitting and glowing of lamps.  Material required like lamps, ignitors,
chokes, fuses, MCBs, cables will be supplied by VSP free of cost.  All
tools and tackes are brought by the Contractor.   All damaged items to be
returned to VSP at LMMM stores. All safety precautions to be followed while
doing the job on the Crane top.  Crane will be provided by VSP free of cost
for rectification work on high bay lighting. Job to be carried out during
the day time only.       ( All materials, spares and consumables under VSP
scope)

RFX.NO.2600007221/SOT/LMMM
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SCOPE OF WORK

Work Desc : ELECTRICAL REPAIR JOBS IN LMMM INCLUDING CAPITAL REPAIRS AND OIL
RECLAMATION UNIT

11 (for BOQ Sl.No.11) FAULT FINDING, REPAIR AND RECTIFICATION OF 1X40W, 2X40W
FLUORESCENT FITTINGS LOCATED AT VARIOUS LOCATIONS:  (Supply of materials &
consumables in                 VSP                 scope)

The job includes circuit rectification
replacement of damaged components and making alright the fitting and
glowing of lamps. Material required like lamps, ignitors, chokes, fuses,
MCBs, cables will be supplied by VSP free of cost.   All tools and tackes
are brought by the Contractor.  All damaged items to be returned to VSP at
LMMM stores. Job to be carried out during   the day time only.   ( All
materials, spares and consumables under VSP scope)

12 (for BOQ Sl.No.12) INSTALLATION AND COMMISSIONING OF 70-150W, HPSV / HPMV /
LPSV , WELL GLASS / FLOOD LIGHT / HIGH BAY / MEDIUM BAY / BULK HEAD;
COMPLETE LIGHT FITTINGS WITH LAMPS AND OTHER ACCESSORIES CONFORMING TO ITEM
NO. OF   VSP/GS-21; including handling and transportation from site stores
( not more than 2km) and cable laying (not more than 10mtrs.)  Supply of
materials in scope of VSP

13           (for BOQ Sl.No.13) INSTALLATION AND COMMISSIONING OF 250-400W, HPSV / HPMV
/ LPSV , WELL GLASS / FLOOD LIGHT / HIGH BAY / MEDIUM BAY / BULK HEAD;
COMPLETE LIGHT FITTINGS WITH LAMPS AND OTHER ACCESSORIES CONFORMING TO ITEM
NO. OF   VSP/GS-21; including handling and transportation from site stores
( not more than 2km) and cable laying (not more than 10mtrs.)  Supply of
materials in scope of VSP

14 (for BOQ Sl.No.14) DISMANTLING / REPLACEMENT / ERECTION OF JUNCTION BOXES
OF SIZE ABOVE 200X200X200 TO 600X600X300MM: which includes laying of
conduit, grouting, cabling and cable termination.   Supply of Jn. boxes,
conduit, cable termination kit in VSP scope.  All consumables and grouting
material under scope of VSP.

15 (for BOQ sl.No.15) DISMANTLING / REPLACEMENT / ERECTION OF JUNCTION BOXES:
OF SIZE  ABOVE  600X600X300MM  UPTO  &  INCLUDING  1000X1000X400MM,  which
includes laying of conduit, grouting, cabling and cable termination.
Supply of Jn. boxes, conduit, cable termination kit in VSP scope.   All
consumables and grouting material under scope of VSP

16 (for BOQ Sl.Nos. 20 , 21 &22) : TO SUPPLY MANPOWER SEMI-SKILLED, UNSKILLED
AND SKILLED IN EACH SHIFT A,B,C DURING CAPITAL REPAIRS OF THE MILL:
To deploy one supervisor with 6 semi-skilled and 8 unskilled manpower in

,
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SCOPE OF WORK

Work Desc : ELECTRICAL REPAIR JOBS IN LMMM INCLUDING CAPITAL REPAIRS AND OIL
RECLAMATION UNIT

each shift A,B & C shifts, during capital repairs of the mill for a period
of 15 days which will be intimated at a short notice and also manpower is
required round the clock during capital repairs.The work includes giving
connections for welding machines,  portable  grinding machines, handlamps,
flood lights, providing temporary lighting as per requirement.
The contractor shall draw all necessary materials like light fittings,
bulbs, plug tops, starters, switches and see the location and make
necessary arrangements before start of the capital repairs.
The contractor should return all the materials received as soon as the
capital  repairs  and  contractor  should  bring  all  tools  and  tackles,
measuring instruments.
All necessary safety precautions to be followed during the execution of the
jobs.

RFX.NO.2600007221/SOT/LMMM
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TERMS AND CONDITIONS

WORK DESC: ELECTRICAL REPAIR JOBS IN LMMM INCLUDING CAPITAL REPAIRS AND OIL RECLAMATION 
UNIT

Cond No Cond Desc

1. Jobs to be executed to the satisfaction of the Engineer-in-charge.

2. Once the job is taken up, enough manpower is to be mobilised to
complete  the  same.  All  tools  and  tackles,  cutting  sets,  welding
machines, drilling and grinding machines etc., to be brought by the
contractor.

3. Progress of work will be monitored and if found not satisfactory
another agency will be engaged to complete the job at the risk and
cost of the contractor

4. Care should be taken while doing welding and gas cutting jobs to
avoid fire accidents. Fire extinguishers, sand buckets to be kept
nearby the work spot, before the start of the job.

5. GST Clause - The scope of materials supply and consumables supply in
the present proposal are as follows:

a. Materials  to  be  supplied  by  VSP:  Cables,  Light  fittings,
Chokes, Bulbs and Insulation tapes etc,.

b. Consumables to be supplied by VSP: Bulbs, Insulation tapes, Cables,
Light Fittings, Welding Electrodes and Torch Light Cells.

c. Materials to be supplied by contractor: Nil

d. Consumables to be supplied by Contractor: Nil

The deduction of the GST shall be done as per the rules prevailing
from time to time.

6. All safety precautions to be followed while doing the jobs. Safety
awareness to be  imparted to manpower well in advance and safety
regulations to be strictly followed. The Contractors shall ensure
usage of  ISI marked regulators,  hoses,  nozzles, cutting torches,
welding holders and cables for cutting and welding works. This must
be adhered to strictly.

7. Care  should  be  taken  to  avoid  any  damage  to  the  equipment  and
accessories during the execution of jobs.

8. Proper electrical shutdown/height pass etc., to be taken wherever
required before starting the job.

9. All safety appliances viz. safety shoes, safety helmets, gum shoes,
face shields etc., and other PPE are to be used by manpower deployed
wherever required are to be provided by the Contractor. 

10. The scope of work for individual items are mentioned in the scope of
work attached 

11. Preparatory work required for any of the jobs to be done and kept
ready.

12. The  Contractor  shall  return  all  the  materials  such  as  light

RFX.NO.2600007221/SOT/LMMM
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TERMS AND CONDITIONS

WORK DESC: ELECTRICAL REPAIR JOBS IN LMMM INCLUDING CAPITAL REPAIRS AND OIL RECLAMATION 
UNIT

fittings, cables etc., and unused material to be returned to stores
after completion of jobs. All damaged items to be returned to VSP

13. EOT  Cranes,  electrical  power,  compressed  air  etc.,  will  be  made
available to the Contractor free of cost to execute the job.

14. The Contractor and their employees should undergo safety induction
training from VSPs Safety Department before taking up the jobs.

15. For missing parts, Contractor shall be held responsible and cost
will be deducted from him.

16. FOR CAPITAL REPAIRS:

a. For Capital repair jobs, advance information of which will be given
one  week  in  advance,  Contractor  has  to  mobilise  additional
qualified manpower as specified, who have to undergo training by
SED. Manpower to be available round the clock in 3 shifts.

b. Other jobs  as per  contract  will  also  have to  be carried  out
during Capital Repairs period as per requirement.

17. PERIOD OF CONTRACT: 24 months

DEFECT LIABILITY PERIOD: 6 months from completion of job.

18. Welfare Allowance Welfare Allowance(SMA and ASMA) shall be payable
to  contract  labors  deployed  in  site  in  highly  skilled,  Skilled,
Semiskilled  and  Un  skilled  categories  including  the  supervisors
other  than  service.  Engineers/  Engineers/  contractors
representative/Administrative staffs of contractors e.g HR officers,
Office  staff,  regular  employees  of  contracting  agency,  drivers
deployed for their staff cars/envisaged temporary contract labour on
onetime basis/ additional contract labor engaged on one time basis (
during execution).

RFX.NO.2600007221/SOT/LMMM
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SPECIAL CONDITIONS OF CONTRACT  
 

 
1. GENERAL : The special conditions of the contract (SCC) are complementary to and shall be read 

in conjunction with General Conditions of Contract (GCC) of VSP for works contracts.  Scope of 
work, Bill of Quantities and other documents form part of the Tender Documents.  In case of any 
conflict of meaning between SCC & GCC, provisions of SCC shall over ride the Provisions of GCC. 

2. Visakhapatnam Steel Plant reserves the right to accept or reject the lowest or any other tender 
without assigning any reason and the work may be awarded to one of the Tenderers or to more 
than one tenderer. 

3. The contract shall be treated as having been entered into from the date of issue of the letter of 
intent/work order to the successful tenderer, unless otherwise specified. 

4. WATER, POWER AND COMPRESSED AIR: Unless otherwise specified to the contrary in the tender 
schedule, the contractor is entitled to use in the work such supplies of water, power and 
compressed air (Basing on availability) from VSP’s sources from approved tapping points, free of 
cost.  The contractor shall make his own arrangement for drawing the same to the work spot. 

5. The successful tenderer shall produce GST Registration Certificate under GST Act, before signing 
the Work Order / Letter of Acceptance and submit a copy of the same.  If the agency is 
unregistered / composition scheme declaration shall be submitted. 

6. Immediately on receipt of work order, the successful tenderer shall obtain and submit the 
following documents to the Engineer with a copy to ZPE/Manager (Pers)/CLC before start of 
work.  
a(i)  ESI registration certificate with the contractor’s Code no. covering all the workmen 

under ESI Scheme, which shall be effective from the date of start of contract and cover 
for the entire period of contract including extended period/defect liability period, if any. 

a(ii)  Insurance policy for payment of exgratia amount of Rs.5,00,000/- (Rupees Five lakhs 
only) per head in case of fatal accidents while on duty, to the contract labour engaged by 
him in addition to the coverage under ESI Scheme / Workmen Compensation Insurance 
Policy whichever is applicable.  As and when a fatal accident takes place while on duty 
along with the benefits under the ESI Scheme / Workmen Compensation, whichever is 
applicable, the contractor is required to pay the ex-gratia amount within 30 (Thirty) days 
from the date of accident to the legal heir of the deceased.  In case of any delay in 
paying the ex-gratia amount as above, the Employer has the right to pay such amount 
directly to the legal heir of the deceased and recover the same from the contractor’s 
running / future bills.  This insurance policy is to be taken by the contractor over and 
above the provisions specified under Clause No. 6.13 (Third Party) and 6.14 (ESI Act) of 
the General Conditions of Contract.  

a(iii) Copy of the policy for third party insurance as stipulated in Clause 6.13 of the GCC. 
b) Labour License obtained from Assistant Labour Commissioner (Central), Visakhapatnam. 
c)  PF Registration Certificate issued by PF Authorities 
d) Safety clearance from Safety Engineering Department of VSP. 

7. The contractor shall submit wage records, work commencement/completion certificate etc. and 
obtain necessary  clearance from Contract Labour Cell of  VSP for bills clearance. 

8. The contractor shall ensure strict compliance with provisions of the Employee’s Provident Fund 
Act, 1952 and the scheme framed there under in so far as they are applicable to their 
establishment and agencies engaged by them.  The contractor is also required to indemnify the 
employer  against  any  loss  or  claim or penalties or  damages   whatsoever resulting out of 
non- compliance on the part  of the contractor with the provisions of aforesaid act and the 
schemes framed there under.  A copy of the provident fund membership certificate/PF CODE 
number shall be submitted by the contractor. 

9. The contractor shall follow the provisions of Indian Factories Act and all rules made there under 
from time to time as applicable and shall indemnify the employer against all claims of 
compensations under the provisions of the act in respect of workmen employed by the contractor 
in carrying out the work against all costs, expenses and penalties that may be incurred by the 
employer in connection therewith. 
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10. a) Total amount quoted shall be inclusive of all taxes,  levies,  duties,  royalties,  overheads 
and the like but excluding GST prevailing as on the date of submission of bids. 

b) During the operation of the contract if any new taxes/duties/levies etc are imposed or 
rates undergo changes, as notified by the Government and become applicable to the 
subject works, the same shall be reimbursed by VSP on production of documentary 
evidence in respect of the payment of the same.  Similarly benefits accruing to agency on 
account of withdrawal/reduction in any existing taxes and duties shall be passed on to 
VSP. 

c) Supplier of Services / Goods shall comply with the GST provision as prescribed.   In case 
of failure to comply with the GST provision by the Supplier thereby RINL could not obtain 
GST-ITC or ITC is reversed with interest at a later date the equivalent amount of ITC lost 
including interest paid, if any, to GST Authorities shall be recovered from the immediate 
payment due to the supplier of service.   

d) The prices are exclusive of GST.  RINL-VSP will pay GST as applicable on submission of 
Tax Invoices in accordance with Rule 46 of GST Rule 2017. 

 The contractor will be paid GST by RINL-VSP along with monthly RA bills.  The contractor 
will, in turn, submit the documentary evidence in support of payment of GST of each 
month along with subsequent month RA Bills. 
The Supplier/Contractor shall upload the details of Invoices issued by him in the monthly 
return (GSTR-1) of the month in which Tax Invoices are raised to enable RINL to claim 
Input Tax Credit under GST. Otherwise, Payment of GST will not be made.  

11. ADVANCE: No advance of any sort will be given by VSP. 
12. PAYMENT TERMS: Payment will be made monthly on recommendations of the Engineer basing on 

the quantities executed, at accepted rates. 
13. MEASUREMENTS: The contractor shall   take   measurements jointly with the Engineer or his 

representative and keep joint records for the same.  Bills shall be prepared and submitted by the 
contractor basing on agreed measurements. 

14. INITIAL SECURITY DEPOSIT (ISD):  Initial Security Deposit for the work shall be @ 2% of contract 
price.  Earnest Money Deposited by the successful tenderer shall be adjusted against ISD, and 
the difference between ISD and EMD shall be deposited in the manner mentioned in the work 
order/letter of intent. 

15. RETENTION MONEY: Retention Money for contracts up to a value of Rs. 100 lakhs, at the rate of 
7.5% of the bills for works with defective liability period not NIL and at the rate of 5.0% for 
works with defective liability period “NIL” will be deducted from each bill until this amount 
together with the Initial Security Deposit reach the limit of retention which is 7.5% or 5.0% as 
the case may be for the value of work.  The Retention Money shall be released after the 
satisfactory completion of defect liability period after liquidating the defects.  For contracts of 
value above Rs.100 Lakhs, the limit of retention money shall be Rs.7.5 lakhs plus 5% of the 
value exceeding Rs.100 lakhs. 

16. Security Deposit: : The Public Sector Enterprises or State/Central Government 
Undertakings/ MSEs shall be required to submit a “Performance Guarantee Bond” of requisite 
value in the prescribed proforma in lieu of Security Deposit covering  the period of contract + 
defect liability period + 6 months (Claim period).  It may be noted that waiver of Security Deposit 
is permitted only up to the monetary limit as specified in the proof of enlistment for which the 
unit is registered for MSEs. 

17. Recovery of income tax at source will be made from contractor’s bill and deposited with   Income 
Tax Department as per rules.  Recovery of sales tax applicable shall be made from the 
contractor’s bills. 
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18 .  SAFETY: 
a) The contractor and his workers must strictly take all safety precautions and shall supply 

to his workers dependable safety appliances like hand gloves, safety boots, safety belt, 
safety helmets, duster cloth, dust mask/nostril filter etc.  In addition to this, contractor 
shall also provide additional safety appliances as per requirement and follow safe 
working practices like using fully insulated electrode holders etc.   He shall also ensure 
that his workmen intelligently use only dependable safety appliances supplied to them. 

b) The contractor shall take adequate safety precaution to prevent accidents at site.  The 
contractor shall also ensure that his employees observe the statutory safety rules and 
regulations and also those laid down by the employer from time to time and promptly 
submit report of accident and state the measures taken by him to prevent their 
recurrence and also keep the employer indemnified of all claims arising out of such 
accidents. 

c) No Workmen shall be engaged on the work without proper safety induction and without 
using required PPE.  Use of safety helmet and shoe is must excepting in painting works 
where shoe will not be used.  

d) All the safety appliances required for safe working as decided by SED/Contract operating 
department shall be provided by the contractor to his workmen. 

e) Clearance to start the job will be obtained by the contractor in form ‘A&B’ before start of 
work. The forms may be obtained from the dept. concerned. 

f) Works at height cannot be started without clearance from Zonal Safety Officer.  The 
workers engaged for work at height shall possess height pass from SED.  The names of 
workmen working at height or in hazardous areas will be written on the body of form 
“B”. 

g) Contravention of any safety regulation of VSP in vogue from time to time will result into 
work stoppage, levying penalties and ultimately in contract termination.   

 
The list of safety violations by Contractor category wise are as follows: 
 

  I. Category-I of Safety Violations: 
Penalty amount: First offence Rs.1000/-,  2nd or subsequent offences Rs.2000/- 
For Works / Non-works. 
Penalty amount: First offence Rs.1000/-,  2nd or subsequent offences Rs.2000/- 
For Projects 

 
   (1) Not wearing crash helmet while riding Two-Wheeler in plant premises.    
 
  II. Category-II of Safety Violations (Minor Violations):   

Penalty amount: Rs.3000/-   - For Works / Non-works. 
   Penalty amount: Rs.5000/-   - For Projects 
 
   A. HEIGHT: 
 
   (1) Height Pass not made / not available; 
   (2) Unauthorized entry at height / hazardous locations; 
   (3) Fall arrester not provided / used; 

(4) Horizontal life line / guide rope not provided for anchoring full body 
safety harness. 

 
B. EXCAVATION: 
 
(1) Proper ladder/steps not provided for descending / ascending;  
(2) Shutting not done (below 2 mts. Level) of excavation; 
(3) Overhanging burden in pit not removed in excavation; 
(4) Excavated materials left near the edge of the pit. 
 
C. ELECTRICAL: 
 
(1) Power cable clamped with G. I. Wires to post / pillar; 
(2) Power cables tied on reinforce rod / structure without proper insulation; 
(3) Loose connection taken from sockets without proper plug; 
(4) Taking shelter behind electrical panel; 
(5) Power cables / electrical wires lying on ground in hap-hazard manner; 
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(6) Source of supply / danger board not displayed on the electrical 
equipment; 

(7) Electrical Control Post not provided with Barrication / Shelter / Canopy; 
(8) Cables used having many joints; 
(9) Earthing not provided on Electrical Equipments; 
(10) ELCB not installed. 
 
 
D. MATERIAL HANDLING: 
 
(1) Use of damaged slings / tools / ropes; 
(2) Fitness certificate of cranes / hydras / heavy vehicles not available; 
(3) Crane rope conditions not ok;  
(4) Rope of crane not clamped properly; 
(5) Guy ropes not used during shifting of materials. 
 
 
 
E. GAS CUTTING: 
 
(1) Rolling / lifting of cylinders (without cage); 
(2) Gas cutting without required PPEs; 
(3) Gas hose pipe clamping done by wires; 
(4) Usage of LPG Cyiinder beyond date of expiry; 
(5) Wet bags / covers not put on gas cylinder; 
(6) Loading / Unloading of cylinder – cushion not given. 
(7) Condition of hose pipe not good; 
(8) Working with leaking cylinder; 
(9) Flash Back Arrester not provided at Torch / Cylinder ebds; 
(10) Colour coding of gas cutting of hoses not followed. 
 
F. ARC WELDING: 
 
(1) Welding with non-standard holder 
(2) Welding machine earthing not done (Double body earthing; 
(3) Using improper welding cable; 
(4) Welding cables used with many joints; 
(5) Lugs not provided for connecting cables to welding makchines; 
(6) Local isolation switch not provided on welding machines. 
 
G. PPEs: 
 
(1) Non usage of PPEs at site such as Safety Helmet, Shoes, Googles, Hand 

Gloves, Face Shields etc., as per requirement. 
 
H. VEHICLE: 
 
(1) Driving of heavy vehicles on the main road during restricted hours & 

restricted routes; 
(2) Parking at unauthorized place; 
(3) Using of truck with damaged body; 
(4) Dropping / Spillage of material on the road; 
(5) No number plate on vehicle; 
(6) No head light / signal lights / brake light / horn / reverse horn on the 

vehicle; 
(7) Types of vehicle having patching / bolting; 
(8) Violation of approved speed limits during plying on the road; 
(9) No front / rear wheel guards on Hydra; 
(10) Un-authorized dumping of material; 
(11) Driving license not available / in-valid; 
(12) Driving of two wheeler carrying more than one pillion rider; 
(13) Driving dangerously; 
(14) Overloading of vehicles; 
(15) Talking on cell phone while driving; 
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(16) Vehicles transporting loads without tying / securing of loads / stock 
protruding out of the truck body / without red flags / red lights, side 
guards, donnage; 

(17) Drunk & driving; 
(18) Non availability o reverse horn of moving equipment; 
(19) Using hydra for material transportation on roads; 
(20) Marching of hydra without signal man & red flags; 
(21) Using trucks for transportation of persons. 
 
I. PERMITS: 
 
(1) Working without work permit / shut down 
(2) Not putting red flags / stopper 
(3) Dismantling of structure without authorized plan 
(4) Unauthorized oxygen tapping 
(5) Working on VSP installations without permission 
(6) Critical / heavy erection of structures without authorized plan. 
 
J. GENERAL: 
 
(1) Not having proper gate passes / other area passes 
(2) Not reporting of accident 
(3) Hand grinders / mixer machines without guard 
(4) Make-shift arrangement for job execution 
(5) Engaging workers without safety training 
(6) Using of defective tools 
(7) Unauthorized operation of equipment 
 
K. STATUTORY RECORDS: 
 
(1) Safe Working Load (SWL) Certificates of lifting machines / equipments 

not valid / not available / details not displayed on the equipment 
(2) Valid Test Certificates of Electrical Hand Gloves / Full Body harness not 

available 
(3) Eye examination records of vehicle / crane operators not available 
(4) Electrical Authorization not available 
(5) Vehicles plying without valid insurance, valid fitness certificate, valid 

pollution under control certificate. 
 

 
III. Minor subsequent – Repetition of safety violations as detailed under Category – 

Ii above  
Penalty amount: 1st repetition of violation Rs.12,000/-, 2nd repetition of violation 
onwards Rs.24,000/-  - For Works / Non-Works 
Penalty amount: 1st repetition of violation Rs.15,000/-, 2nd repetition of violation 
onwards Rs.25,000/-  - For Projects 
 

 
  IV. Category – IV of Safety Violations  (Major Violations) 
   Penalty amount:  Rs.20,000/-  - For Works / Non-Works 
   Penalty amount:  Rs.40,000/-  - For Projects 
 
   HEIGHT: 
 

(1) Using bamboo / or other non-standard material for scaffolding 
(2) Railing not given at platforms or opening of floor 
(3) Scaffolding planks not tied 
(4) Throwing / dropping of material from height 
(5) Proper ladder / approach not given for working at height 
(6) Full body harness (FBH) not wearing 
(7) Lifeline of FBH not anchoring 
(8) Floor opening left unguarded in the area of work 
(9) Working at roof without daily permit 
(10) Walkway / cross over path not provided 
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EXCAVATION: 
 
(1)  No barricading of excavated pits 
 
ELECTRICAL: 
 
(1)  Unauthorized working on electrical equipment 
 
 
VEHICLE: 
 
(1)  Sleeping under truck 
 
ARC WELDING: 
 
(1)  Welding screen not used 
 
GENERAL: 
 
(1)  Absence of Supervisor at work site 
(2)  Leaving loose sheets on the roof tops 

  
  V. Fatal Accidents / Permanent disability  

Penalty amount:  20% of contract value subjected to Min. Rs.1.00 lakh 
and Max. Rs.5.00 lakhs or banning of business dealing or both. – For Works / 
Non-Works 
Penalty amount:  10% of contract value subjected to Min. Rs.5.00 lakhs 
and Max. Rs.10.00 lakhs or banning of business dealing or both. – For Projects 

  Note: 
1) Any other violation which is not listed above having potential to endanger human 

life / Property shall be liable for penalty under any of the categories listed 
above. 

2) Independent of the above, the contractor shall be debarred from taking up 
further contractual work in VSP in case any repeated fatal accident after 3rd 
incident for the reasonable attributable to Contractor. 

3)   The Safety violations have been classified into five categories (I to V).  Without 
prejudice to the right conferred by the Clause No. 16(g) of Special Conditions of 
Contract for stoppage of work for violation of safety rules, the contractor shall 
be liable for penalty at the rates as indicated depending upon the category of 
violation. 

4) The penalties mentioned above are in addition to those which are applicable as 
per the Statutory Acts & Rules.  In case of any imposed penalty by any Statutory 
Authority, the same shall be over and above the contractual clauses. 

5) The above penalties related to the accidents mentioned at Category-V will be 
imposed on agency in case the reasons to the accidents are attributable to the 
agency. 

 
AUTHORITY FOR IMPOSING PENALTIES: 
1) Penalty for violations falling under the Categories (I), (II) & (III) will be imposed 

by Engineer Incharge based on the findings by the designated officer of SED / 
Departmental Safety Officer / Zonal / Project Safety Officer / Operating 
Authority, a copy of the penalty imposition . 

2) Penalty to the violations falling under the Categories (IV) & (V) will be imposed 
by the Engineer Incharge, based on the recommendation of Head of SED in 
consultation with the Head of Operating Department. 

3) The penalty amount shall be recoverable from any bill and / or EMD / SD of the 
contractor without any further reference to him. 

4) For violations falling under the Category (V), besides penalty action for banning 
of business dealings with the contractor will be initiated, if recommended by the 
committee for enquiring into fatal cases. 

h) “The contractor shall ensure that the Welders and Gas Cutters wear cotton dress and 
leather apron.  They shall not wear nylon/synthetic dress.  This is required to avoid any 
fire accident.  This must be followed strictly”. 
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19. SHUTDOWNS:  
A)  Necessary shutdowns will be arranged by VSP to the contractor for carrying out the work 

based on requirement.  No claims on account of delayed/prolonged shutdown will be 
entertained. 

B)  The works assigned to the contractor by the Engineer from time to time shall be 
completed within the time schedule fixed by the Engineer in each case, within the 
approved shut down period. 

20.         LABOUR DEPLOYMENT:  
       A)  The contractor shall deploy his labour as per requirement and as instructed by the 

Engineer.  It may be necessary to carryout the work round the clock based on 
requirement and shutdown provided.   The contractor’s rate shall cover such 
eventualities. 

 B)  Only trained, experienced, safety inducted workers acceptable to the Engineer shall be 
engaged on this work, work shall be executed as per specifications to the satisfaction of 
the Engineer. 

C) As and when need arises in the Annual works from time to time either for extra 
requirement of work or as a replacement in running contracts or a contract 
commencing for the first time, the contractor shall ensure that Displaced Persons (DPs) 
are engaged in unskilled category of workers to the extent of 50% (fifty percent).  The 
contractor shall contract the Engineer-in-charge for this purpose. 

D) “As and when need arises in the annual works from time to time either for extra 
requirement of work or as a replacement in running contracts or a contract 
commencing for the first time in semi-skilled category, the contractor shall ensure the 
minimum qualification of ITI in the relevant field for such semi-skilled category of 
workers.  The contractor will also ensure to engage 50% (Fifty percent) of such semi-
skilled vacancies from Displaced Persons (DPs) category.  The contractor shall contact 
the Engineer-in-charge (EIC) for this purpose”. 

E) The Contractor shall engage contract worker(s) who do not have any adverse record with 
respect to his character in the past. For this purpose, the character and antecedents of 
the proposed  worker(s) whom the Contractor intended to engage, shall be got verified 
by the Police and report shall be submitted. Till such time the report is submitted, the 
proposed contract worker(s) will be given only provisional pass and the pass will be 
cancelled in case any adverse report is reported. 

21. SECURITY REGULALTIONS: The contractor shall abide by and also observe all security regulations 
promulgated from time to time by the employer. 

22. STORING/STACKING OF MATERIALS: Storing/Stacking/Placing of materials shall be only at the 
places designated by the engineer. 

23. The contractor, his supervisors and workmen shall observe entry and exit timings strictly. 
24. After completion of work activity, the site has to be cleared of all debris, construction material 

and the like. 
25. The successful tenderer shall start the work immediately after obtaining gate passes and safety 

induction training and clearance from the Employer. 
26. NOTICES: Any notice to be given to the contractor under terms of the contract shall be 

considered duly served, if the same has been delivered to, left for or posted by registered post to 
the contractors principal place of business (or in the event of the contractor being a company, 
its registered office), at the site or to their last known address. 

27. DEFAULT BY TENDERERS: The successful tenderer may be debarred at the discretion of the 
company, from issue of further tender documents, work orders etc., for a specified period to be 
decided by the employer in case of : 
“Undue delay in starting and execution of work awarded, poor performance, backing out from 
the tender, non accepting work order/LOI during the validity of tender or non observance of 
safety rules and regulations, misappropriation of company’s materials/property, non payment of 
due wages to labour or such similar defaults”.      

28. Successful tenderer should be in a position to produce the Original Certificate in support of the 
attested copies of relevant documents enclosed along with pre-qualification documents or 
afterwards, after opening of the Price Bids. 

29. Failure to produce the original certificates at this stage in support of the attested copies of PF 
Registration/ITCC/Electrical License/Experience/Qualification any other documents etc., 
submitted earlier would result in disqualification and forfeiture of EMD and also liable for 
debarring from participation in VSP tenders. 
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30. If it comes to the notice of VSP at any stage right from request for registration/tender document 
that any of the certificates/documents submitted by applicant for registration or by bidders are 
found to be false/fake/doctored, the party will be debarred from participation in all VSP tenders 
for a period of    05 (FIVE) YEARS including termination of Contract, if awarded. EMD / Security 
Deposit etc., if any, will be forfeited. The Contracting Agency in such cases shall make good to 
VSP any loss or damage resulting from such termination. Contracts in operation any where in 
VSP will also be terminated with attendant fall outs like forfeiture of E.M.D. / Security Deposit, if 
any, and recovery of risk and cost charges etc. Decision of V.S.P. Management will be final and 
binding. 

31. Failure to execute the work after LOI/WORK ORDER is given, will make the party liable for 
debarring for a period of 2 (TWO) YEARS. 

32. In case it is found before/after award of work to the person/agency through Limited Tender 
Enquiry (LTE) that the same person/agency is proprietor/proprietress/partner of two or more 
separate agencies and quoted for the same work, then punitive action to the extent of debarring 
up to 02 (Two) years from participating in VSP tenders will be taken. 

33. In case the Tenderers revoke/withdraw/cancel their tender or they vary any terms of their tender 
during the validity period of the tender without the written consent of Visakhapatnam Steel Plant 
(VSP) or in the event of VSP accepting their tender and fail to deposit the required security 
money, execute the Agreement and fail to start the work within reasonable time (to be 
determined by the Engineer) after written acceptance of their tender – EMD submitted by them 
will be forfeited by VSP. 

34. Contractor shall note that: 
i) Time for mobilization after issue of FAX Letter of Intent/detailed Letter of Intent / Work 

Order shall be; 
            a. 03 (Three) days for Capital Repairs 

b. 15 days for Civil Works 
c. 60 days for painting works of Structural Engineering Department 
d. 07 (Seven) days for Annual Mechanical, Electrical and works of technological 

assistance/cleaning. 
ii)    Re-starting the work after disruption shall be within 04 (Four) to 06 (Six) hours after the 

cause of disruption is removed as decided by the HOD. 
                iii) Notice period for Contract Termination shall be - 03 (Three) hours in the event of 

breakdowns, 02 (Two) days in Capital Repairs and 10 days in other works. 
 Failure to adhere to above stipulations may result in Termination of contract at risk & cost and 

will make the party liable for debarring for a period o 2 (Two) years. 
35. Agencies are required to submit Bank Guarantee for the value as decided by the Engineer as a 

Security while taking out Equipment/Components/materials of VSP to their workshop situated 
outside the VSP premises for carrying out repairs. 

36. In case of revision in RINL / VSP approved wage rate, consequent to the revision in the minimum 
wages (either in Basic Wage or Living Allowances) as notified by the Regional Labour 
Commissioner (Central), Hyderabad, Escalation amount to the contract shall be payable as per 
the following formula: 

 
 V=a*(USR-USRo)+b*(SSR-SSRo)+c*(SKR-SKRo)  
  
 WHERE: 
 V =  Escalation Payable 
 a =        man days present by USW during the billing period 
 b =   man days present by SSW during the billing period 
 c =   man days present by SKW during the billing period 
 USR =  Revised VSP approved Rate for USW at the time of billing 
 SSR =  Revised VSP approved Rate for SSW at the time of billing 
 SKR =  Revised VSP approved Rate for SKW at the time of billing 
 
 USRo = VSP approved Rate for USW indicated based on which the Estimate of work was prepared, 
 SSRo =   VSP approved Rate for SSW indicated based on which the Estimate of work was 

prepared, 
 SKRo =  VSP approved Rate for SKW indicated based on which the Estimate of work was prepared  
 
 (The above escalation shall be independent of the award percentage whether positive or 

negative) 
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37. PAYMENT OF MINIMUM WAGES:  
37.1.  Wages paid to the workmen by the contractor should not be less than the rates notified 

by the Regional Labour Commissioner (Central), Hyderabad, from time to time with 
regard to the minimum wages applicable to the respective categories of workmen plus 
the ad-hoc amount at the rate of Rs.11.54ps as per working day per workman per 
category.  Wages with ad-hoc amount to the workmen should be paid on or before the 7th 
of the subsequent month.  if 7th falls on a holiday or weekly off day, the payment should 
be made one day prior to that.   Payment of PF for the month, both the employer’s (in 
this case contractor) and employee’s  (in this case workmen employed by the 
contractor) contributions should be deposited in the bank in the permanent PF code 
number and challan obtained before the 15th of the subsequent month and forwarded to 
the Engineer”. In case of failure of the contractor to comply with any of the above, the 
following action will be taken by VSP. 

 
1a) Lapse  --------------Payment of wages at rates less than those notified under the 

minimum wages. 
Action by VSP ---------------An amount equivalent to the differential amount between 
wages to be paid under minimum wages notification of the Government 
applicable for the period less actual wages paid shall be recovered from the bills 
as certified by the engineer. 

b) Lapse -------------Non payment of adhoc amount  
Action by VSP ------------An amount equivalent to actual payable towards adhoc 
amount to the workmen engaged for relevant period shall be recovered from the 
bills as certified by the Engr. 

 2) Lapse ----------------Non payment of wages 
Action by VSP -------------An amount equivalent to wages payable by the contractor 
applicable for the relevant period shall be recovered from the bills as certified by 
the Engineer. 

 3) Lapse -------------------Non payment of PF 
Action by VSP  -----------Recovery of PF amount and an amount equivalent to 
maximum penalty leviable by Regional Provident Fund Commissioner for the 
delayed period under the provisions of ERP & MP Act and Rules for delayed 
remittance of PF contributions (both the employee’s and employer’s 
contribution), shall be recovered from the  bills of contractor as certified by 
Engineer.  

4) Lapse ---------------Delayed payment of PF  
Action by VSP ------------- An amount equivalent to maximum penalty leviable by 
Regional provident Fund Commissioner for the delayed period under the 
provisions of EPF & MP Act and rules for delayed remittance of PF contributions 
(both the employee’s and employer’s contribution), shall be recovered from the 
bills of the contractor as certified by Engineer.    
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37.2. The contractor shall have to pay WELFARE ALLOWANCE (earlier known as SMA, 
ASMA) towards fuel charges, food, milk, tiffin, coconut water, washing allowance 
etc @ Rs.80.76ps per day of actual attendance of each worker deployed in the 
contract not exceeding Rs.2100/- per month in addition to the wages as 
indicated in the minimum wages clause of Special Conditions of Contract .  The 
contractor will submit his claim with proof of such payment made in this 
connection in the RA Bill and the same amount will be reimbursed/paid to him. 

37.2.1. It may be noted that the payment of WELFARE ALLOWANCE is towards the 
expenditure incurred by the contract labour towards Fuel Charge, Coconut Water 
Allowance, Washing Allowance, Food/Milk/Tiffin Allowance. 

37.2.2. The contractor is required to take the above aspects into consideration while 
submitting their offers and no profit/overhead charges will be paid by VSP on 
this account. 

37.2.3. As regards applicability of payment of WELFARE ALLOWANCE, the contractor may 
refer NIT/Terms & Conditions of the contract in this regard. 

37.3. (a) Penalty for delayed payment / non-payment of wages: 
If the contractor fails to pay wages within the stipulated time ie., by 7th 
working day of the subsequent month, a penalty up to 1% of the gross 
wages (Basic, DA & Over time (if any) except Adhoc, SMA, ASMA and other 
allowances) of the workers will be levied for every day of lapse subject to 
a maximum of 10% in any calendar month.  This is without prejudice to 
appropriate action against the contractor including debarring, in case of 
perpetual / habitual default”. 

  (b) Payment of wages through banks: 
The contractor shall pay wages not less than the minimum wages notified 
by the appropriate Government from time to time to the workers deployed 
by him.  The payment shall be made on the due dates either by way of 
crossed cheques or crediting the wages to the bank accounts of the 
concerned contract workers.  Proof of such payment shall be submitted 
by the contractor to the Engineer Incharge by 10th of the subsequent 
calendar month. 

38. The contract period can be extended at the discretion of V.S.P. up to 04 (Four) months   
at the existing Rates, Terms and conditions and the Contractor shall be bound to 
execute the work accordingly and  the offer of the Contractor is deemed to include this 
aspect.   

39. The tenderers shall note that in case of quoting above the Estimated Value of V.S.P. the 
L-1 party shall furnish logical / satisfactory explanation which V.S.P. may seek if felt 
necessary for quoting such high rates. If the explanation offered by the L-1 party is not 
acceptable to V.S.P., the L-1 party may be recommended for disqualification while 
retendering the work. 

40. The contractor should clearly understand and comply with the Factories Act 1948 and 
relieve the FEMALE WORKERS from their work site within the restricted working hours 
prescribed therein under section 66(b). 
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41. The following deductions per workman deployed category-wise shall be made from the 
bills/amounts due to the contractor as applicable for the work done and such deducted amounts 
shall be released as mentioned below:  

  
 

1) Component --------- Notice pay 
  Recovery amount per labour  per every working day  ---- 
  USK -----NIL SSK -----NIL,  SK-----NIL 
 
 2) Component ---------- Retrenchment compensation 
  Recovery amount per labour per every working day ------ 
  USK -----Rs.22.91 ps,  SSK -----Rs.25.87 ps,   SK-----Rs.30.33 ps 
 
 3) Component  --------- Leave with wages 
  Recovery amount per labour per every working day 
  USK -----Rs.28.20 ps, SSK -----Rs.31.84 ps,  SK-----Rs.37.33 ps 
 

To be released when ----------- After the contractor makes payment to the work men in 
the presence of Engineer Incharge and CLC representatives, a certificate to this effect is 
to be enclosed with pre-final bill (to be paid with pre-final bill). 

 
  Sub-total -  

USK -----Rs.51.11 ps,  SSK -----Rs.57.71 ps, SK-----Rs.67.66 ps 
 
 4) Component  ------------------ Bonus      
  Recovery amount per labour per every working day 
  USK -----Rs.45.80 ps, SSK -----Rs.51.72 ps,  SK-----Rs.60.64 ps 
 

To be released when ------------- After the contractor makes the payment to the  workmen 
in the presence of Engineer Incharge and CLC representatives, a certificate to this effect 
is to be enclosed with RA bill / pre-final bill (to be paid with RA bill / pre-final bill as and 
when paid by the contractor. 

 
  GRAND TOTAL 
  USK -----Rs.96.91 ps,  SSK -----Rs.109.43 ps,  SK-----Rs.128.30 ps 
  10% towards profit and over heads of contractor   

USK -----Rs.9.69 ps, SSK -----Rs.10.94 ps,  SK-----Rs.12.83 ps 
  Total recovery amount     

USK -----Rs.106.60 ps,  SSK -----Rs.120.37 ps,  SK-----Rs.141.13 ps 
 
Note:    

i) The above recovery rates are effective from 01/10/2020.  In case of any statutory 
revision in minimum wages payable to contract workmen as notified by the Regional 
Labour Commissioner (Central), Hyderabad from time to time, the above recovery 
amounts for workmen category-wise will be revised by RINL/VSP and will be notified 
accordingly. 

ii) Payment against the above component is to be made to the workmen based on effective 
wages of last drawn pay. 

iii) The contractor shall have to pay the Terminal Benefits like Notice pay (if notice is not 
served by the contractor to the workman as per statutory requirements), Retrenchment 
compensation, Annual leave with wages and bonus to the contract labour as per 
statutory provisions applicable to them at the end of the work order or extension of 
contract, if any and as the case may be, through Bank and submit  the proof thereof for 
the release of Pre-Final/ Final Bill by RINL to the contractor, failing which it will be 
deemed that the contractor had not paid the dues to the contract labour and RINL will 
release the terminal benefits payable to the contract labour engaged by the contractor 
by defraying the same from the amount recovered by and available with it towards the 
terminal benefits from the bills of the contractor and any other sums of the contractor 
available with the RINL, further the contractor will be debarred for a period of one year 
from participating in any of the RINL’s future tenders from the date of the order 
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42.     PAYMENT MODE FOR BILL AMOUNTS:  
42.1 Following are the options available to the Contractors for availing e-payments. 

42.1.1  EFT System:  Under this system Banks offer their customers money Transfer service from 
account of any bank branch to any other Bank Branch.  The EFT system presently covers all the 
branches of about 77 banks located at 15 centers indicated below, where clearing houses are 
managed by RBI i.e., 

 i) New Delhi ii) Chandigarh iii) Kanpur iv) Jaipur v) Ahmedabad vi) Mumbai vii) Nagpur   viii) 
Hyderabad ix) Bangalore x) Chennai xi) Trivendrum xii) Kolkata xiii) Bhubaneswar xiv) Guwahati 
xv) Patna. 

42.1.2 Direct Credit:  Suppliers opting for this system may open Bank accounts with any one of the 
following banks. 

i)  State Bank of India  - Steel Plant Branch 

ii) Canara Bank   - Steel Plant Branch 

iii) Bank of Baroda   - Steel Plant Branch 

iv) State Bank of Hyderabad - Steel Plant Township Branch 

v) Andhra Bank   - Steel Plant Township Branch 

vi)  UCO Bank   - Steel Plant Township Branch 

vii)  IDBI    - Visakhapatnam Branch 

42.2 The Successful tenderer shall agree that all the payment due and payable in terms of the 
contract will be paid direct to his bank account and he shall give the bank account number and 
the address of the Bank in which the money is to be deposited” as per the format given below: 

 (1) Vendor Code     : 

 (2) Option      : RTGS / EFT 

 (3) Beneficiary Details  

  a) Name of Beneficiary (Max.35 characters) : 
  b) Bank Name (Max. 35 characters)  : 
  c) Branch Name (Max. 35 characters)  : 
  d) Account Number (Max. 35 characters) : 
  e) Account type (Max. 35 characters) : 
   (Savings / Current / Overdraft) [Mention Code No. also] 
  f) Beneficiary Bank’s IFSC Code (Max. 11 characters): 
   (For RTGS Mode only) 
  g) Beneficiary Bank’s MICR Code (Max.09 characters): 
   (For EFT Mode only)      

 (Signature of the Party / Contractor) 

        Name: 

                   Desgn: 

CERTIFICATE 

Certified that the above particulars are found to be correct and matching with our records in 
respect of the above beneficiary. 

         Sd/-…………… 

        (Signature of Branch Manager) 

        Name  : 

        Seal of Bank : 

42.3 The contractor has to submit their bank account details in VSP format duly certified by 
Concerned Bank Manager for the purpose of making electronic payment before submission of 
First Running Account Bill, failing which the bill will not be processed. 

42.4. The Successful tenderer is required to give an undertaking to the Finance Department of VSP 
that the payment made by RINL/ VSP of any sum due to him by directly remitting the same in his 
bank, the address and the number of which is to be furnished, shall be in full discharge of the 
particular bill raised by him, and that he shall not have any claim in respect of the same”. 
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42.5 In respect of payment made through Electronic Fund Transfer mechanism or Direct Credit to the 

supplier’s/contractor’s bank account, the supplier/contractor/receiver should intimate 
discrepancies, if any, within 10 days from the date of dispatch of intimation letter of payment to 
them to Finance Department of VSP failing which it shall be presumed that the funds have 
reached to their bank account and that no claims will be entertained after the said 10 days. 

43. CLAUSES CONCERNING INPUT TAX CREDIT (ITC) AGAINST GST: 
a) The successful tenderer shall take necessary steps to comply with the rules and 

provisions of GST law facilitating VSP to avail ITC. 

b) Price condition:  Tenderers shall quote the price of the goods or services 
excluding GST.   Applicable GST shall be indicated against each item and will be paid 
extra on submission of tax invoice.   
 In case tenderer opted for composition scheme, GST will not be charged extra and the 
price quoted includes the GST applicable to composite scheme.  Tenderers have to 
specify that they have opted for composition scheme and GST is included as applicable 
for composition. 

 Evaluation criteria:  
1. In case of supply of goods or services on which RINL / VSP is eligible to avail GST 

input tax credit,  evaluation of tender shall be on the basis of landed cost excluding 
GST. 

2. In case of supply of goods or services on which the employer (RINL/VSP) is not 
eligible to avail GST input tax credit,  the applicable GST payable by RINL/VSP (in 
case of unregistered taxable supplies) or GST to be charged by the registered taxable 
supplier as applicable,  shall be added to the landed cost for evaluation purposes. 

b) The tax invoice raised by the Contractor should clearly mention VSP as the recipient.   It 
should be ensured that material has been delivered along with the duplicate for 
transporter copy of the tax invoice, based on which Input Tax Credit is to be claimed. 

d) The duty paying documents shall be submitted as soon as the material is procured by the 
agency for incorporation in the work.    In case the material is supplied from a third 
party,  it should be backed up with a GST Tax Invoice from Contractor. 

e) Material once received in to the factory would not be allowed to go outside the factory 
premises for any reason.  Excess/Rejected material will be allowed to be taken back after 
complying with the provisions of GST Act. 

43.1 Vendor/Supplier/Contractor shall comply with all the necessary statutory compliances including 
but not limited to providing GST invoices or other documentation as per GST law relating to the 
above supply/service to RINL, uploading the details of the invoice, payment of taxes, timely filing 
of valid statutory returns for the tax period in the Goods and Service Tax Portal. 
In case of Input Tax Credit of GST is denied or demand is recovered from RINL on account of any 
act of the Vendor, including but not limited to non-payment of GST charged and recovered, non-
generation of E-Way Bill, non-filing of Returns, non-uploading/improper uploading of valid 
invoices raised on RINL in the Returns etc., the Vendor/Supplier/Contractor shall indemnify RINL 
in respect of all claims of tax, penalty and / or interest, loss, damages, costs, expenses and 
liability that may arise due to such non-compliance.  Such amount shall be recovered from any 
payments due to the vendor/supplier/contractor of from security deposit or any other amount 
available in the same contract or in other contracts including future contracts. 
If any tax has been paid by the vendor/supplier/contractor in pursuance of any demand on 
account of suppression, fraud or willful misstatements of facts, then the same shall not be 
passed on to RINL through debit notes or invoices or supplementary invoices. 

44.   RINL reserves the right to reject the offers of tenderers whose performance is poor in awarded / 
ongoing works if any. 

45.     If the tenderer’s quoted price appears to be abnormally low, the Tender Committee may seek 
written clarification from the bidder to demonstrate his capabilities to deliver the contract at 
offered price.  In case the Tender Committee is not satisfied with the tenderer’s clarifications, 
the proposal/bid may be rejected.  Such tenderer may be recommended for disqualification 
from participating while retendering the subject work. 

 
********** 
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(This undertaking has to be printed on the letter head of the agency, sign, scan the same and 
upload in the Tech RFx folder) 

 

 
UNDERTAKING LETTER 

To  
Chief General Manager (WC)  
Works Contracts Department 
Visakhapatnam Steel Plant 
Visakhapatnam-530 031. 
 
Name of work :   “ELECTRICAL REPAIR JOBS IN LMMM INCLUDING CAPITAL 

REPAIRS AND OILRECLAMATION UNIT
 

” 

RFx  No. 2600007221 
 
Sir, 
 
With reference to the Notice Inviting Tender, I/We have gone through the tender 
documents downloaded from SRM Portal.  I/We have also gone through the General 
Conditions of Contract of VSP available in VSP web site and noted the contents therein.  
I/We hereby confirm that I/We shall abide by the Terms and Conditions and General 
Conditions of the Contract including Form of Tender, Invitation to Tender, Articles of 
Agreement etc.   I/We hereby declare that, I/We have visited, inspected and examined 
the site and its surroundings and satisfied ourselves before submitting this tender, 
obtained information about the nature of work, facilities that may be required and 
obtained necessary information about Working Conditions, risk contingencies etc., 
which may influence this tender.  We hereby offer to execute & maintain the work 
during the defect liability period in conformity with the tender conditions at the 
respective rates quoted by us. 
 
I/We do hereby agree that action may be taken as per Bid Security Declaration(BSD) 
Submitted by me/us if I/We revoke/withdraw/cancel my/our tender or if I/We vary 
any terms in our tender during the validity period of the tender without your written 
consent and/or if in the event of Visakhapatnam Steel Plant  accepting my/our tender 
and I/We fail to deposit the required security money, execute the Agreement and/start 
the work within reasonable time (to be determined by the Engineer) after written 
acceptance of my/our Tender. 

 
 
 
 
 

SIGNATURE OF THE TENDERER 
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Annexure 

BID SECURITY DECLARATION                                                   
(In Lieu of EMD) 

   
Tender no. / RFx No: 2600007221          Dated:  (dd‐mm‐yyyy) 
   
I/We have understood that, according to the conditions of Tender document, bids must be 
supported by a Bid Security Declaration (BSD). Accordingly, I am/ We are submitting this “Bid 
Security Declaration” as follows: 
 
I/We accept that, I/We will automatically be debarred from participation in all future tenders of RINL 
for a period of Three (3) years and also already submitted bids (if any) shall not be considered for 
further evaluation, in case of any of the following: 
 

(a) If I/We withdraw/modify our bid after tender opening and during the period of bid validity 
stipulated in the tender document or any extension thereof. 
OR 

 
(b)  Having been notified of the acceptance of our Bid by RINL, during the period of bid validity, 

if I/We 
 
(i) Fail or refuse to execute the Contract.     (or) 
(ii) Fail or refuse to furnish the security deposit, as stipulated in the Tender 

Document/Work Order/ Letter of Acceptance/ Purchase Order. 
 
 
[Signature] 
 
In the capacity of: 
[Legal capacity of person signing the BID Security Declaration] 
 
 
The bidder shall submit the documentary proof (viz. certified/true copy of board resolution / Power 
of Attorney etc.) with respect to .Legal capacity of person signing the BSD. 
 
 
Name: 
[Complete name of person signing the Bid Security Declaration] 
 
 
Duly authorized to sign the bid for and on behalf of:  [Complete name of Bidder and Address] 
 
 
Date:  [Date of Signing] 
Corporate Seal: (Whichever applicable) 
 
 
Witness: 
[Signature of person with name and address] 
 
Note: In case of a joint Venture /Consortium, wherever allowed the BSD must be in the name of all 

partners to the Joint Venture / Consortium that submits the bid. 
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