
RASHTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

(A Govt. of India Enterprise)
 W15 - NSSS KUMAR

VISAKHAPATNAM STEEL PLANT, ,
VISAKHAPATNAM - 530031, ANDHRA PRADESH -

INDIA
PHONE: +918500669701,

e-Mail Id:  nssskumar@vizagsteel.com

NOTICE INVITING TENDER (NIT)

NIT TYPE:  2-PRT % BID E-RFX
VSP/1200/SP(M)/2021/00580
NIT NUMBER & DATE: 2600007233 Dated 30.11.2021

SHORT OPEN  TENDERS IN THE PRESCRIBED FORM ARE INVITED FROM THE REPUTED /  EXPERIENCED  TENDERERS
FOR THE FOLLOWING

1. NAME OF THE WORK:
Maintenance of ACP & GCP in Sinter Plant (Part-5) in Sinter Plant

2  KEY INFORMATION:

Type of Bid Type of
Submission

EMD in INR Submission
Deadline date & time

Bid Opening Date &
time in Hours

TWO PART BID E BID Not Applicable 09.12.2021
 15:00

10.12.2021
 15:30

Contract period:              24 months
Defect  Liability Period :  03 months
Engineer In charge:        DGM(M)/SP.
Welfare Allowance :      APPLICABLE ,,

ESTIMATION VALUE : INR 66,01,713.96

3  OFFER VALIDITY DATE:
           Your offer should be valid upto 09.04.2022.

4  CURRENCY:
            INR.

5 ELIGIBILITY/EXPERIENCE CRITERIA :

Agencies Registered under Category 5.1 of Class "D" or "C” only will be considered for the work.

 6. NATURE & SCOPE OF WORK:

7 ITEM DETAILS/BOQ:
AS PER ATTACHMENT IN C-FOLDER
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8 LIST OF TENDER DOCUMENTS:
          This document along with those avaialble in cFolders as below, constitute the complete Tender (NIT)

1) Tender schedule containing NIT, Scope of Work, Terms & Conditions,Bill of Quantities, Special Conditions of Contract,
Undertaking letter,Bid Security Declaration, Integrity Pact
2) Undertaking Letter
3) Bid Security Declaration

9       E RFX SUBMISSION PROCEDURE -2 PART:
RINL is employing SAP SRM 7.0 for Electronic Tendering System. E-RFx Response to be submitted electronically through System

only. No physical  paper/print needs to be submitted. Bidders need to have UserID and Password to part icipate in SRM E-Tenders. All
enlisted vendors of RINL would be provided User ID and password for participating in  RINL E-Tenders. If a Bidder who wish to
participate is not presently enlisted with RINL or not having User ID Password can obtain the same thr ough Registration of Suppliers
(RoS) system by providing requisite details well before the RFx Submission deadline. Bidders to go thr ough the User Manual of RoS
system  available in SRM Portal for detailed steps for obtaining User ID & Password.

In 2-Part E-RFx, Technical RFx Response is uploaded to PQC/Tech RFx cFolder and Price RFx is quoted in Biding Engine.
E-Tendering User Manual available in SRM Portal contains the procedure participating in RINL  E-Tenders.

Bidders to ensure the following before submitting the 2-Part E-RFx Response
a. All Mandatory questions are answered and Requisite documents areuploaded into PQC cFolder including Bid Security Declaration

andUndertaking letter.
b. All Techno-Commercial documents required as per tender document are uploaded into "Tech RFx" cFolder.
c. Prices and Taxes (Conditions) are quoted in the bidding engine.

Then upon ensuring confirmation of RFx response is  complete and contains no errors, RFx Response to be Submitted.

Bidders to ensure that E-RFx Response submission is done before"Submission deadline date & Time" indicated in the NIT Key
informationat 2 above. RFx can be "withdrawn" and modified as long as "Submission deadline date & Time" is not over. RFx Response
cannot be modified once Submission deadline time passed.

10       E-RFX OPENING PROCEDURE- 2 PART:
E-RFx Responses are opened in the system Electronically.

System allows opening of RFx responses only after the specified date and Time as indicated at 2 Key in formation above. Authorized
Tender opening officers through the process of "Simultaneous Log-on" shall   open the RFx Responses in System.

For 2-Part E-RFx first "PQC" & "Tech RFx" cFolders are opened in   the system through Simultaneous Log-on Process. Then Price
RFx responses opening event will be executed on a specified Date & Time throughSimultaneous  Log-on  process for
Techno-Commercially Accepted Responseson intimation  to  Bidders.

11       DOCUMENTS TO BE UPLOADED IN CFOLDER TECH BID:
**Note: Documents submitted in “Notes & Attachments” folder will not  be considered for evaluation
A) Bid Security Declaration as per Annexure attached is to be submitted
OR
B) The agency can submit proof of registration with any of the following agencies as on the Tender Opening Date (TOD):
 (a) District Industries Centre [Acknowledge of Entrepreneur Memorandum i.e. EM (Part – II)
 (b) Khadi and Village Industries Commission
 (c) Khadi and Village Industries Board
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 (d) Coir Board
 (e) National Small Industries Corporation (NSIC)
 (f) Directorate of Handicrafts Handloom
 (g) Udyog Aadhaar Acknowledgment/Udyog Aadhaar Memorandum issued by Ministry of MSME.
 (h) Any other body specified by Ministry of MSME.

If the documents mentioned at either Para(A) or Para(B) are not  submitted in full in all respects, th ese documents shall not be sought
and the bid will be REJECTED

C) Agencies seeking exemption for Security Deposit / Retention Money have to submit the MSE Registration document also where in
Monetary Limit is indicated.
 The exemption from submission of Security Deposit / Retention Money shall be up to the Monetary Limit , if any, specified in the

MSE Registration submitted by the agency.

D) Statutory Documents to be submitted, wherever required

 i) Electrical License (For Electrical contracts) Agencies having valid Electrical license issued by any State Licensing Board /Authority
will only be considered

ii)  Boiler License (For cases wherever required) Agencies should have boiler repair license, Category -1 issued by the Directorate of
Boilers, Andhra Pradesh

iii) Competency Certificate issued by Director of Factories, AP
 For Persons competent to carry out Inspection & Certification of Lifting Equipments, Pressure Vessels and Elevators etc

 VSP reserves the right to reject the offer in case the required documents are not submitted.

12       E-RFX EVALUATION PROCESS:
(a) Pre-qualification evaluation shall be done based on the documents submitted by the bidders in PQC & Tech RFx cFolders.
(b) All the RFxs shall be evaluated on the basis of landed cost only which includes all taxes and duti es but excluding Goods & Service

Tax (GST).
(c) TAL1 (Technically accepted L1) price arrived by the system shall follow automatically to Auction d ocument as start bid price for

all cases of Reverse Auction and will be visible in the system only after the start time of Live Auction (E-Reverse Auction).
(d) On completion of Live Auction, composite comparative statement is generated by the system considering the RFx Prices and

Reverse Auction Prices.  Placement of Order shall be considered on the L-1 price so arrived.
(e) Notwithstanding anything specified in this tender documents, RINL, in its sole discretion, uncondi tionally and without having to

assign any reason, reserves the following rights:
(i) To reject the response whose performance is poor in awarded / ongoing works if any.
(ii) To give purchase preference to Public Sector Undertakings wherever applicable as per Government Policy / Guidelines
(iii) To extend purchase preference to Local MSEs (Micro & Small Enterprises) as per prevailing guidelines of RINL subject to

submission of documents as stipulated in Detailed Terms & Conditions of NIT.

13       REVERSE E-AUCTION PROCESS:
In case RINL wishes to conduct Reverse auction, the same shall be communicated to all the techno comme rcially qualified bidders  at

an appropriate time.

The Auction shall be conducted on SAP SRMLIVE AUCTION PLATFORM. All technically and commercially acceptable bidders
would be  required to participate in the reverse e-auction and quote from the start Price.
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Bidders would be required to quote single price i.e price net of ITC on GST.

No separate User ID and Password is required for participating in Live Auction. User ID and Password used for Participating in
E-Tendering to be used for Live Auction also.

(a) AUCTION TIME EXTENSION:

1. Throughout the Auction process, Bidders should keep in view the ‘Time Remaining ’ that appears on the ‘Live Auction cockpit ’
screen and submit their Bids well within the time that gets displayed therein.
2. Bidders to note that System calculates Auction End time during the Auto extension period as under:
If any of the bidder, submits a valid price, in the last “X” minutes, the system will extend the
Auction End time to “Existing End Time + Y minutes”. This will be done “N” number of times.

 Here<(>,<)>
 Remaining Time Trigger = X
 Extension Period = Y
 Number of Extensions = N
The Auction time extension is explained below with an example.

Example: Reverse Auction conducted with Auction parameters as:
 AUCTION SCHEDULE: 11.00 AM to 12.00 noon, REMAINING TIME TRIGGER: 4 minutes and EXTENSION TIME: 5 minutes

The current Auction End time being 12:00 and in case a bid is submitted by any bidder after 11.56 AM. (in the ‘Remaining Time
Trigger’ i.e., in the last 4 minutes ) of the auction, the auction end time gets extended up to 12.05 PM (12:00 plus 5 Min.). Hence the
new end time of the Auction is 12.05 PM. However, In case a bid is submitted prior to 11:56 i.e., before the ‘Remaining time trigger’,
Auction shall not get extended and the same gets closed at 12:00.

Further, during the Auto extension period of the Auction, if a bid is submitted by any bidder after 12 .01 PM. (in the last 4 minutes) of
the auction the auction end time gets extended up to 12.10 PM. (12:05 plus 5Minutes). In case the bid is submitted by any bidder from
12.00 to 12.01 PM, auction end time will not get extended because it is not within  the period of REMAINING TIME TRIGGER of 4
minutes and Auction end time  shallbe 12:05.

Important Note :
Bidders have to ensure continuous internet connection during the live auction. If the bidders' interne t connection gets disturbed,the

details in the auction window will not get refreshed upon fresh bids in the auction. Bidders cannot se e the latest bids submitted in the
auction after the disconnection. If  a bidder’s Rank is 1 for any item, it will continue to remain as 1 in their screen even if other bids are
submitted in the auction if  internet connection is not proper/disturbed. Even the  time remaining wil l continue to reduce. It is the
responsibility of the bidder to maintain the uninterrupted internet connection during live  auction.  Since auto refresh is not possible
during disconnection,  click F5 button in your  keyboard to refresh the auction screen . If  proper in ternet connection exists Bidder ’s
screen gets refreshed else  if there is any connection problem Bidder will get error screen/message  u pon pressing F5.  If Bidder gets
error screen, bidder should login  again and come back to Auction cockpit after restoring proper inter net  connection to view the latest
status in the auction cockpit. It is  advisable to click on F5 frequently and every 20 seconds during extension time to manually refresh
the live-auction cockpit screen. RINL  does not accept any responsibility for issues related to  non-participation due to
internetconnection problems at vendor’s end.

14       GENERAL INSTRUCTIONS:
1) The documents submitted by the tenderers in respect of pre-qualification evaluation criteria are fi nal and no further correspondence

/ clarifications / submissions in this regard shall be entertained.

2) Scope of work, Bill of Quantities (BOQ), Terms and Conditions, given in the tender documents(placed in the cFolder Publisher
area) is final. On verification, at any time, whether the tenderer is successful or not, if any of the  documents submitted by the tenderer
including the documents downloaded from our website are found tampered /altered/ incomplete, they are liable for actions like rejection
of the tender, cancellation and termination of the contract, debarring etc., as per the rules of the company.
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3) It will be presumed that the tenderers have gone through the General Conditions, Special Conditions  and Instructions to tenderer
etc., of the contract available in the website which shall be binding on him  / them.

4) The tenderer shall download the NIT documents etc (TENDER SCHEDULE) available in Tech RFx cFolder Publisher Area on the
RINLs SRM Portal in totality and upload the same along with the Undertaking letter in Tech RFx cFolder.

5) The bidder shall be governed by the General Conditions of Contract of Supply which is available on VSPs website which can  be
freely accessed and downloaded.

6) Tenders submitted against the NIT / Tender shall not be returned in case the tender opening date is extended / postponed.  Tenderers
desirous to modify their offer / terms may submit their revised / supplementary offer(s) within the extended TOD.

7) (i) Tenderers shall submit GST Registration Certificate under GST act if available.  If not availab le successful tenderer shall
produce Registration Certificate under GST Act, wherever applicable, before signing the Work Order / Letter of Acceptance and submit
a copy of the same.
  (ii) Tenderers shall submit the PF Registration Certificate if available, if not available successful tenderer shall submit PFRegistration

Certificate before commencement of the work.

8) VSP after opening of tender/bid document may seek in writing, documents/ clarifications which are n ecessary for evaluation of
tender / bid document from the Tenderers/ bidders or issuing authority for confirmation of eligibility / pre-qualification stipulated in the
NIT.

9) If it comes to the notice of VSP at any stage right from request for registration/ tender document that any of the
certificates/documents submitted by applicant for registration or by bidders are found to be false/ fa ke/ doctored, the party will be
debarred from participation in all VSP tenders for a period of 05(FIVE) years including termination of  contract, if awarded. Security
Deposit  if any will be forfeited. Thecontracting agency in such cases shall make good to VSP any loss  or damage resulting from such
termination. Contracts in operation anywhere in VSP will also be terminated with attendant fall outs l ike forfeiture Security Deposit, if
any, and recovery of risk and cost charges etc.,Decision of V.S.P Management will be final and binding.

10) The date of opening of the PQC and Tech RFx response shall be the date of tender opening.

11) Successful tenderer should be in a position to produce, after opening of the price bids, the Origi nal Certificates in support of the
attested copies of relevant documents submitted along with tender document. Failure to produce the ori ginal certificates at this stage in
support of the attested copies of Electrical License/ any other documents etc. submitted earlier would  result in disqualification and also
liable for debarring from participation in VSP tenders.

12) RINL will not be responsible for any delay/ loss/ any website related problems in downloading the tender documents etc. RINL
reserves the right to (A) Split and award the work to more than one agency, (B) Reject any or all the tenders or to accept any tender
wholly or inpart or drop the proposal of receiving tenders at any time without assigning  any reason thereof.

13) Initial Security Deposit (ISD) shall be 2% of the contract value. Security Deposit / Retention Mon ey at the rate of 3% of the
executed  value will be deducted from each R.A. Bill until this amount together with ISD will become 3 % of the contract value. This
supersedes the clauses pertaining to Security Deposit / Retention Money in SpecialConditions of Contract (SCC) and General
Conditions of Contract (GCC).

14) The punitive action of debarring the agency for a period of 3(Three) years for the reasons mentioned in the Bid
SecurityDeclaration  shall supersede the related clauses of Special Conditionsof Contract (SCC) as given below:

(a) Withdrawal/modification of bid after tender opening  and  during theperiod of bid validity stipula ted in the tender document or
anyextension thereof (Clause No.27 of SCC)
OR
(b) Having been notified of the acceptance of the Bid by RINL, duringthe period of bid validity, if the agency
(i) Fail or refuse to execute the Contract.

 

PR No.73007533/SP RFx No.2600007233/SOT/SP

5 of 37



   (or) (Clause No.31 of SCC)
(ii) Fail or refuse to furnish the security deposit, as stipulated inthe Tender Document/ Work Order/ Letter of Acceptance/ Purchase

OrderClause No.33 of SCC)

15)  Planning and Designing in purview of Vulnerability Atlas of India:
a. Vulnerability Atlas of India (VAI) is a comprehensive document which provides existing hazard scena rio of the entire country and

presents the  digitized State/UT-wise hazard, maps with respect to earthquakes,winds  and  floods for district-wise identification of
vulnerable areas.It also  includes additional digitized maps for thunderstorms, cyclones and landslide s. The main purpose of this Atlas
is its use for disaster preparedness and mitigation at policy planning and project formulation stage.
b. This Atlas is one of its kind single point source for the various stakeholders including policy mak ers/ administrators/ municipal

commissioners/ urban managers/ engineers/ architects/ planners/publicetc. to ascertain proneness of any city/location/site to
multi-hazardwhich includes earthquakes, winds, floods, thunderstorms,  cyclones andlandslides. While p roject formulation, approvals
and  implementation ofvarious urban housing, buildings and  infrastructures  schemes, thisAtlas provid es necessary information for
risk analysis  and hazardassessment.
c. The Vulnerability Atlas of India has been prepared by Building Materials and Technology Promotion Council under Ministry of

Housing and  Urban Affairs, Government of India and available at their website www.bmtpc.org.
d. It is mandatory for the bidders to refer Vulnerability Atlas of India for multi-hazard risk assessm ent and include the relevant hazard

proneness specific to project location while planning and designing the project in terms of:
I.Seismic zone (II to V) for earthquakes
II.Wind velocity (Basic Wind Velocity: 55,50,47,44,39 and 33 m/s)
III.Area liable to floods and Probable max. surge height
IV.Thunderstorms history
V.Number of cyclonic storms/ severe cyclonic storms and max sustainedwind specific to coastal region
VI.Landslides incidences with Annual rainfall normal
VII.District wise Probable Max. Precipitation

15       INSTRUCTIONS TO TENDERERS ON E-TENDERING/E-AUCTION:
For use of the RINL e-procurement (SRM) system and before submitting  bid, a Vendor/Bidder should  understand the e-tendering

process by  going through user manual which is available in our portal https://srm.vizagsteel.com and the NIT of related tender(RFx).

Vendor is responsible for all the necessary requirements including infrastructure in proper condition i.e. Computer, operating system
and software platform (including browser) , antivirus, network connectivity, internet services, uninte rrupted power supply to computer
or networking  equipment etc., availability of correct user id and password etc so that the participation in the RFx and/or auction during
e-procurement process is not affected. Any interruption at vendor ’s end due to non-availability of the above facilities will not be
entertained as reason for review of the RFx and/or Auction participated or intended for participation by the Vendor.

Understanding the bidding method and entry of correct data (Entering Correct Price Information) during e-procurement process
against the RFx and/or Auction is totally the responsibility of the Vendor. During e-procurement proce ss (RFx stage and/or Auction) it
will not be possible  to explain the bidding process to the Vendor. Vendor should ensure all  queries and know-how are completed with
the help of user manuals and  mock/trial auctions available in the SRM portal before the start of  e-p rocurement (RFx or Auction)
process to ensure smooth participation in  RINL’s e-tender/e-auction

RINL VIGILANCE TOLL FREE NUMBER: 1800 425 8878

 SD/-
 NSSS KUMAR

 1       DETAILED TERMS & CONDITIONS OF NIT:
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1) The documents submitted by the tenderers in respect of pre-qualification evaluation criteria are fi nal and no further correspondence
/ clarifications / submissions in this regard shall be entertained.

2) Scope of work, Bill of Quantities (BOQ), Terms and Conditions, given in the tender documents(placed in the cFolder Publisher
area) is final. On verification, at any time, whether the tenderer is successful or not, if any of the  documents submitted by the tenderer
including the documents downloaded from our website are found tampered /altered/ incomplete, they are liable for actions like rejection
of the tender, cancellation and termination of the contract, debarring etc., as per the rules of the company.

3) It will be presumed that the tenderers have gone through the General Conditions, Special Conditions  and Instructions to tenderer
etc., of the contract available in the website which shall be binding on him  / them.

4) The tenderer shall download the NIT documents etc (TENDER SCHEDULE) available in Tech RFx cFolder Publisher Area on the
RINLs SRM Portal in totality and upload the same along with the Undertaking letter in Tech RFx cFolder.

5) The bidder shall be governed by the General Conditions of Contract of Supply which is available on VSPs website which can  be
freely accessed and downloaded.

6) Tenders submitted against the NIT / Tender shall not be returned in case the tender opening date is extended / postponed.  Tenderers
desirous to modify their offer / terms may submit their revised / supplementary offer(s) within the extended TOD.

7) (i) Tenderers shall submit GST Registration Certificate under GST act if available.  If not availab le successful tenderer shall
produce Registration Certificate under GST Act, wherever applicable, before signing the Work Order / Letter of Acceptance and submit
a copy of the same.
  (ii) Tenderers shall submit the PF Registration Certificate if available, if not available successful tenderer shall submit PFRegistration

Certificate before commencement of the work.

8) VSP after opening of tender/bid document may seek in writing, documents/ clarifications which are n ecessary for evaluation of
tender / bid document from the Tenderers/ bidders or issuing authority for confirmation of eligibility / pre-qualification stipulated in the
NIT.

9) If it comes to the notice of VSP at any stage right from request for registration/ tender document that any of the
certificates/documents submitted by applicant for registration or by bidders are found to be false/ fa ke/ doctored, the party will be
debarred from participation in all VSP tenders for a period of 05(FIVE) years including termination of  contract, if awarded. Security
Deposit  if any will be forfeited. Thecontracting agency in such cases shall make good to VSP any loss  or damage resulting from such
termination. Contracts in operation anywhere in VSP will also be terminated with attendant fall outs l ike forfeiture Security Deposit, if
any, and recovery of risk and cost charges etc.,Decision of V.S.P Management will be final and binding.

10) The date of opening of the PQC and Tech RFx response shall be the date of tender opening.

11) Successful tenderer should be in a position to produce, after opening of the price bids, the Origi nal Certificates in support of the
attested copies of relevant documents submitted along with tender document. Failure to produce the ori ginal certificates at this stage in
support of the attested copies of Electrical License/ any other documents etc. submitted earlier would  result in disqualification and also
liable for debarring from participation in VSP tenders.

12) RINL will not be responsible for any delay/ loss/ any website related problems in downloading the tender documents etc. RINL
reserves the right to (A) Split and award the work to more than one agency, (B) Reject any or all the tenders or to accept any tender
wholly or inpart or drop the proposal of receiving tenders at any time without assigning  any reason thereof.

13) Initial Security Deposit (ISD) shall be 2% of the contract value. Security Deposit / Retention Mon ey at the rate of 3% of the
executed  value will be deducted from each R.A. Bill until this amount together with ISD will become 3 % of the contract value. This
supersedes the clauses pertaining to Security Deposit / Retention Money in SpecialConditions of Contract (SCC) and General
Conditions of Contract (GCC).
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14) The punitive action of debarring the agency for a period of 3(Three) years for the reasons mentioned in the Bid
SecurityDeclaration  shall supersede the related clauses of Special Conditionsof Contract (SCC) as given below:

(a) Withdrawal/modification of bid after tender opening  and  during theperiod of bid validity stipula ted in the tender document or
anyextension thereof (Clause No.27 of SCC)
OR
(b) Having been notified of the acceptance of the Bid by RINL, duringthe period of bid validity, if the agency
(i) Fail or refuse to execute the Contract.
   (or) (Clause No.31 of SCC)
(ii) Fail or refuse to furnish the security deposit, as stipulated inthe Tender Document/ Work Order/ Letter of Acceptance/ Purchase

OrderClause No.33 of SCC)

15)  Planning and Designing in purview of Vulnerability Atlas of India:
a. Vulnerability Atlas of India (VAI) is a comprehensive document which provides existing hazard scena rio of the entire country and

presents the  digitized State/UT-wise hazard, maps with respect to earthquakes,winds  and  floods for district-wise identification of
vulnerable areas.It also  includes additional digitized maps for thunderstorms, cyclones and landslide s. The main purpose of this Atlas
is its use for disaster preparedness and mitigation at policy planning and project formulation stage.
b. This Atlas is one of its kind single point source for the various stakeholders including policy mak ers/ administrators/ municipal

commissioners/ urban managers/ engineers/ architects/ planners/publicetc. to ascertain proneness of any city/location/site to
multi-hazardwhich includes earthquakes, winds, floods, thunderstorms,  cyclones andlandslides. While p roject formulation, approvals
and  implementation ofvarious urban housing, buildings and  infrastructures  schemes, thisAtlas provid es necessary information for
risk analysis  and hazardassessment.
c. The Vulnerability Atlas of India has been prepared by Building Materials and Technology Promotion Council under Ministry of

Housing and  Urban Affairs, Government of India and available at their website www.bmtpc.org.
d. It is mandatory for the bidders to refer Vulnerability Atlas of India for multi-hazard risk assessm ent and include the relevant hazard

proneness specific to project location while planning and designing the project in terms of:
I.Seismic zone (II to V) for earthquakes
II.Wind velocity (Basic Wind Velocity: 55,50,47,44,39 and 33 m/s)
III.Area liable to floods and Probable max. surge height
IV.Thunderstorms history
V.Number of cyclonic storms/ severe cyclonic storms and max sustainedwind specific to coastal region
VI.Landslides incidences with Annual rainfall normal
VII.District wise Probable Max. Precipitation

 2       INSTRUCTIONS TO TENDERERS:
1) Tender shall be submitted in the prescribed form issued by VSP in the RINL SRM Portal, Government Portal. The Tender

documents issued are not transferable. Tender documents downloaded shall be submitted wholly without detaching any part.

2) The Tenderer shall agree to VSPs terms and conditions, specifications/ scope of work, etc., and quo te their Total Amount in figures
only. Tender shall be for the entire scope of work mentioned in the tender documents.
3) Price condition: Tenderers shall quote the price of the goods or services, excluding GST.   Applica ble GST shall be indicated

against each item and will be paid extra on submission of tax invoice.
In case tenderer opted for composition scheme, GST will not be  charged extra and the price quoted inc ludes the GST applicable to

composite scheme.  Tenderers have to specify that they have opted  for composition scheme and GST is included as applicable for
composition.
  Evaluation criteria:
      1. In case of supply of goods or services on which RINL / VSP is eligible to avail GST input Tax Credit,  evaluation of tender shall

be on the basis of landed cost excluding GST.
      2. In case of supply of   goods or services on which the employer (RINL/VSP) is not eligible to avail GST input tax credit, the

applicable GST payable by RINL/VSP (in case of unregistered taxable supplies) or GST to be charged by the  registered taxable
supplier  as applicable,  shall be added to the  landed cost for evaluation purposes.
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4) If by any reason the tender opening is postponed to any other date, the same will be placed in RINLs SRM Portal and in CPPP
portal. Tenderers shall see the SRM Portal /  CPPP portal regularly and keepthemselves informed in this matter.

5) Before quoting, the tenderer shall necessarily contact the Engineer and fully understand the job, scope of work, unit of
measurement, mode of measurement, scope of supply of materials by VSP if any, working conditions, shutdown arrangements, Labour
deployment requirements, risk contingencies and such other factors which may affect their tender.

6) Tenders shall be kept open for acceptance for a period 4 (Four) MONTHS from the date of opening of tender.

7) Corrections/ amendments/ replacement to/ of the Deficient documents submitted, shall not be sought where there is evidence of
Tampering/Unauthorized correction

 3       EXEMPTIONS / PREFERENCES FOR MSES:
1) EXEMPTIONS / PREFERENCES FOR MICRO AND SMALL ENTERPRISES:

1.1 Micro and Small Enterprises (MSEs) registered with any of the following bodies shall be provided exemptions / preferences, under
thisclause, in respect of procurement of goods and services, produced andprovided by them (irrespectiv e of whether the service is
provided within or outside their premises) through the present tender, subject to submission of proof of registration with any of the
following agencies as on the Tender Opening Date (TOD):
    a. District Industries Centre (Acknowledgement of    Entrepreneur Memorandum i.e., EM Part II).
    b. Khadi and Village Industries Commission
    c. Khadi and Village Industries Board
    d. Coir Board
    e. National Small Industries Corporation (NSIC)
    f. Directorate of Handicrafts Handloom.
    g. Udyog Aadhaar Acknowledgment/Udyog Aadhaar Memorandum  issued by Ministry of MSME.
    h. Any other body specified by Ministry of MSME.

1.2 Exemptions: MSE(s) shall be provided exemption from submission of Security Deposit (SD) / Retention Money, subject to the
following:

a. Tender documents shall be downloaded by the tenderer from the websites notified by the company (such as www.vizagsteel.com,
https://eprocure.gov.in)

b. Performance Guarantee Bond of requisite value in the prescribedpro-forma shall be submitted by the tenderer in lieu of Security
Deposit / Retention Money. The exemption from submission of Security Deposit / Retention Money shall be up to the monetary limit, if
any, specified inthe MSE registration.

1.3 Purchase Preference: MSE(s) shall be provided Purchase Preference, under the following conditions:

a. The work is envisaged to be awarded in more than one package to more than one tenderer, as stated in the tender.
b. The offer of the MSE(s) is within the band of L-1 + 15 percent and the MSE(s) becomes eligible for Purchase Preference by

matching the L-1offer, after negotiation, if any.
c.  In case the L1 tenderer is also an MSE, the value of package considered for award to such L1 MSE i s less than 25% of the total

value of work.

The MSE(s) eligible for Purchase preference shall be considered for award of contract, in the order of ranking as below:

a. MSE(s) owned by SC and ST entrepreneurs till the value of package(s)considered for award to MSE(s) (including the L-1 tenderer,
if MSE owned by SC and ST entrepreneurs) equals or exceeds 4% of the total value of work.
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b. MSE(s) owned by women till the value of package(s) considered for award to MSE(s) (including the L-1 tenderer, if MSE owned by
women) equals or exceeds 3% of the total value of work.
c. Other MSE(s) eligible for Purchase Preference till the value of package (s) considered for award to MSE (including the L-1 tenderer,

if MSE) equals or exceeds 25% of the total value of work.
*Note: The MSE's desirous of getting preference as per the above clauses(SC and ST owned MSE's & Women owned MSEs) are

required to submit the proof of the same along with the tender documents

The decision of RINL regarding the packages to be considered for award to MSE(s) shall be final and binding.   The successful
MSE(s) shall ensure that the registration is valid till end of the contract.

1.4  Payment of bills to the MSE ’s shall be made ‘on or before the date agreed upon ’ as per the terms & conditions of the contract or
within 45days whichever is earlier, from the date of receipt of bill, complete in all respects, by the Engineer in-charge.
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SPECIAL CONDITIONS OF CONTRACT  
 

 
1. GENERAL : The special conditions of the contract (SCC) are complementary to and shall be read 

in conjunction with General Conditions of Contract (GCC) of VSP for works contracts.  Scope of 
work, Bill of Quantities and other documents form part of the Tender Documents.  In case of any 
conflict of meaning between SCC & GCC, provisions of SCC shall over ride the Provisions of GCC. 

2. Visakhapatnam Steel Plant reserves the right to accept or reject the lowest or any other tender 
without assigning any reason and the work may be awarded to one of the Tenderers or to more 
than one tenderer. 

3. The contract shall be treated as having been entered into from the date of issue of the letter of 
intent/work order to the successful tenderer, unless otherwise specified. 

4. WATER, POWER AND COMPRESSED AIR: Unless otherwise specified to the contrary in the tender 
schedule, the contractor is entitled to use in the work such supplies of water, power and 
compressed air (Basing on availability) from VSP’s sources from approved tapping points, free of 
cost.  The contractor shall make his own arrangement for drawing the same to the work spot. 

5. The successful tenderer shall produce GST Registration Certificate under GST Act, before signing 
the Work Order / Letter of Acceptance and submit a copy of the same.  If the agency is 
unregistered / composition scheme declaration shall be submitted. 

6. Immediately on receipt of work order, the successful tenderer shall obtain and submit the 
following documents to the Engineer with a copy to ZPE/Manager (Pers)/CLC before start of 
work.  
a(i)  ESI registration certificate with the contractor’s Code no. covering all the workmen 

under ESI Scheme, which shall be effective from the date of start of contract and cover 
for the entire period of contract including extended period/defect liability period, if any. 

a(ii)  Insurance policy for payment of exgratia amount of Rs.5,00,000/- (Rupees Five lakhs 
only) per head in case of fatal accidents while on duty, to the contract labour engaged by 
him in addition to the coverage under ESI Scheme / Workmen Compensation Insurance 
Policy whichever is applicable.  As and when a fatal accident takes place while on duty 
along with the benefits under the ESI Scheme / Workmen Compensation, whichever is 
applicable, the contractor is required to pay the ex-gratia amount within 30 (Thirty) days 
from the date of accident to the legal heir of the deceased.  In case of any delay in 
paying the ex-gratia amount as above, the Employer has the right to pay such amount 
directly to the legal heir of the deceased and recover the same from the contractor’s 
running / future bills.  This insurance policy is to be taken by the contractor over and 
above the provisions specified under Clause No. 6.13 (Third Party) and 6.14 (ESI Act) of 
the General Conditions of Contract.  

a(iii) Copy of the policy for third party insurance as stipulated in Clause 6.13 of the GCC. 
b) Labour License obtained from Assistant Labour Commissioner (Central), Visakhapatnam. 
c)  PF Registration Certificate issued by PF Authorities 
d) Safety clearance from Safety Engineering Department of VSP. 

7. The contractor shall submit wage records, work commencement/completion certificate etc. and 
obtain necessary  clearance from Contract Labour Cell of  VSP for bills clearance. 

8. The contractor shall ensure strict compliance with provisions of the Employee’s Provident Fund 
Act, 1952 and the scheme framed there under in so far as they are applicable to their 
establishment and agencies engaged by them.  The contractor is also required to indemnify the 
employer  against  any  loss  or  claim or penalties or  damages   whatsoever resulting out of 
non- compliance on the part  of the contractor with the provisions of aforesaid act and the 
schemes framed there under.  A copy of the provident fund membership certificate/PF CODE 
number shall be submitted by the contractor. 

9. The contractor shall follow the provisions of Indian Factories Act and all rules made there under 
from time to time as applicable and shall indemnify the employer against all claims of 
compensations under the provisions of the act in respect of workmen employed by the contractor 
in carrying out the work against all costs, expenses and penalties that may be incurred by the 
employer in connection therewith. 
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10. a) Total amount quoted shall be inclusive of all taxes,  levies,  duties,  royalties,  overheads 
and the like but excluding GST prevailing as on the date of submission of bids. 

b) During the operation of the contract if any new taxes/duties/levies etc are imposed or 
rates undergo changes, as notified by the Government and become applicable to the 
subject works, the same shall be reimbursed by VSP on production of documentary 
evidence in respect of the payment of the same.  Similarly benefits accruing to agency on 
account of withdrawal/reduction in any existing taxes and duties shall be passed on to 
VSP. 

c) Supplier of Services / Goods shall comply with the GST provision as prescribed.   In case 
of failure to comply with the GST provision by the Supplier thereby RINL could not obtain 
GST-ITC or ITC is reversed with interest at a later date the equivalent amount of ITC lost 
including interest paid, if any, to GST Authorities shall be recovered from the immediate 
payment due to the supplier of service.   

d) The prices are exclusive of GST.  RINL-VSP will pay GST as applicable on submission of 
Tax Invoices in accordance with Rule 46 of GST Rule 2017. 

 The contractor will be paid GST by RINL-VSP along with monthly RA bills.  The contractor 
will, in turn, submit the documentary evidence in support of payment of GST of each 
month along with subsequent month RA Bills. 
The Supplier/Contractor shall upload the details of Invoices issued by him in the monthly 
return (GSTR-1) of the month in which Tax Invoices are raised to enable RINL to claim 
Input Tax Credit under GST. Otherwise, Payment of GST will not be made.  

11. ADVANCE: No advance of any sort will be given by VSP. 
12. PAYMENT TERMS: Payment will be made monthly on recommendations of the Engineer basing on 

the quantities executed, at accepted rates. 
13. MEASUREMENTS: The contractor shall   take   measurements jointly with the Engineer or his 

representative and keep joint records for the same.  Bills shall be prepared and submitted by the 
contractor basing on agreed measurements. 

14. INITIAL SECURITY DEPOSIT (ISD):  Initial Security Deposit for the work shall be @ 2% of contract 
price.  Earnest Money Deposited by the successful tenderer shall be adjusted against ISD, and 
the difference between ISD and EMD shall be deposited in the manner mentioned in the work 
order/letter of intent. 

15. RETENTION MONEY: Retention Money for contracts up to a value of Rs. 100 lakhs, at the rate of 
7.5% of the bills for works with defective liability period not NIL and at the rate of 5.0% for 
works with defective liability period “NIL” will be deducted from each bill until this amount 
together with the Initial Security Deposit reach the limit of retention which is 7.5% or 5.0% as 
the case may be for the value of work.  The Retention Money shall be released after the 
satisfactory completion of defect liability period after liquidating the defects.  For contracts of 
value above Rs.100 Lakhs, the limit of retention money shall be Rs.7.5 lakhs plus 5% of the 
value exceeding Rs.100 lakhs. 

16. Security Deposit: : The Public Sector Enterprises or State/Central Government 
Undertakings/ MSEs shall be required to submit a “Performance Guarantee Bond” of requisite 
value in the prescribed proforma in lieu of Security Deposit covering  the period of contract + 
defect liability period + 6 months (Claim period).  It may be noted that waiver of Security Deposit 
is permitted only up to the monetary limit as specified in the proof of enlistment for which the 
unit is registered for MSEs. 

17. Recovery of income tax at source will be made from contractor’s bill and deposited with   Income 
Tax Department as per rules.  Recovery of sales tax applicable shall be made from the 
contractor’s bills. 
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18 .  SAFETY: 
a) The contractor and his workers must strictly take all safety precautions and shall supply 

to his workers dependable safety appliances like hand gloves, safety boots, safety belt, 
safety helmets, duster cloth, dust mask/nostril filter etc.  In addition to this, contractor 
shall also provide additional safety appliances as per requirement and follow safe 
working practices like using fully insulated electrode holders etc.   He shall also ensure 
that his workmen intelligently use only dependable safety appliances supplied to them. 

b) The contractor shall take adequate safety precaution to prevent accidents at site.  The 
contractor shall also ensure that his employees observe the statutory safety rules and 
regulations and also those laid down by the employer from time to time and promptly 
submit report of accident and state the measures taken by him to prevent their 
recurrence and also keep the employer indemnified of all claims arising out of such 
accidents. 

c) No Workmen shall be engaged on the work without proper safety induction and without 
using required PPE.  Use of safety helmet and shoe is must excepting in painting works 
where shoe will not be used.  

d) All the safety appliances required for safe working as decided by SED/Contract operating 
department shall be provided by the contractor to his workmen. 

e) Clearance to start the job will be obtained by the contractor in form ‘A&B’ before start of 
work. The forms may be obtained from the dept. concerned. 

f) Works at height cannot be started without clearance from Zonal Safety Officer.  The 
workers engaged for work at height shall possess height pass from SED.  The names of 
workmen working at height or in hazardous areas will be written on the body of form 
“B”. 

g) Contravention of any safety regulation of VSP in vogue from time to time will result into 
work stoppage, levying penalties and ultimately in contract termination.   

 
The list of safety violations by Contractor category wise are as follows: 
 

  I. Category-I of Safety Violations: 
Penalty amount: First offence Rs.1000/-,  2nd or subsequent offences Rs.2000/- 
For Works / Non-works. 
Penalty amount: First offence Rs.1000/-,  2nd or subsequent offences Rs.2000/- 
For Projects 

 
   (1) Not wearing crash helmet while riding Two-Wheeler in plant premises.    
 
  II. Category-II of Safety Violations (Minor Violations):   

Penalty amount: Rs.3000/-   - For Works / Non-works. 
   Penalty amount: Rs.5000/-   - For Projects 
 
   A. HEIGHT: 
 
   (1) Height Pass not made / not available; 
   (2) Unauthorized entry at height / hazardous locations; 
   (3) Fall arrester not provided / used; 

(4) Horizontal life line / guide rope not provided for anchoring full body 
safety harness. 

 
B. EXCAVATION: 
 
(1) Proper ladder/steps not provided for descending / ascending;  
(2) Shutting not done (below 2 mts. Level) of excavation; 
(3) Overhanging burden in pit not removed in excavation; 
(4) Excavated materials left near the edge of the pit. 
 
C. ELECTRICAL: 
 
(1) Power cable clamped with G. I. Wires to post / pillar; 
(2) Power cables tied on reinforce rod / structure without proper insulation; 
(3) Loose connection taken from sockets without proper plug; 
(4) Taking shelter behind electrical panel; 
(5) Power cables / electrical wires lying on ground in hap-hazard manner; 
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(6) Source of supply / danger board not displayed on the electrical 
equipment; 

(7) Electrical Control Post not provided with Barrication / Shelter / Canopy; 
(8) Cables used having many joints; 
(9) Earthing not provided on Electrical Equipments; 
(10) ELCB not installed. 
 
 
D. MATERIAL HANDLING: 
 
(1) Use of damaged slings / tools / ropes; 
(2) Fitness certificate of cranes / hydras / heavy vehicles not available; 
(3) Crane rope conditions not ok;  
(4) Rope of crane not clamped properly; 
(5) Guy ropes not used during shifting of materials. 
 
 
 
E. GAS CUTTING: 
 
(1) Rolling / lifting of cylinders (without cage); 
(2) Gas cutting without required PPEs; 
(3) Gas hose pipe clamping done by wires; 
(4) Usage of LPG Cyiinder beyond date of expiry; 
(5) Wet bags / covers not put on gas cylinder; 
(6) Loading / Unloading of cylinder – cushion not given. 
(7) Condition of hose pipe not good; 
(8) Working with leaking cylinder; 
(9) Flash Back Arrester not provided at Torch / Cylinder ebds; 
(10) Colour coding of gas cutting of hoses not followed. 
 
F. ARC WELDING: 
 
(1) Welding with non-standard holder 
(2) Welding machine earthing not done (Double body earthing; 
(3) Using improper welding cable; 
(4) Welding cables used with many joints; 
(5) Lugs not provided for connecting cables to welding makchines; 
(6) Local isolation switch not provided on welding machines. 
 
G. PPEs: 
 
(1) Non usage of PPEs at site such as Safety Helmet, Shoes, Googles, Hand 

Gloves, Face Shields etc., as per requirement. 
 
H. VEHICLE: 
 
(1) Driving of heavy vehicles on the main road during restricted hours & 

restricted routes; 
(2) Parking at unauthorized place; 
(3) Using of truck with damaged body; 
(4) Dropping / Spillage of material on the road; 
(5) No number plate on vehicle; 
(6) No head light / signal lights / brake light / horn / reverse horn on the 

vehicle; 
(7) Types of vehicle having patching / bolting; 
(8) Violation of approved speed limits during plying on the road; 
(9) No front / rear wheel guards on Hydra; 
(10) Un-authorized dumping of material; 
(11) Driving license not available / in-valid; 
(12) Driving of two wheeler carrying more than one pillion rider; 
(13) Driving dangerously; 
(14) Overloading of vehicles; 
(15) Talking on cell phone while driving; 
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(16) Vehicles transporting loads without tying / securing of loads / stock 
protruding out of the truck body / without red flags / red lights, side 
guards, donnage; 

(17) Drunk & driving; 
(18) Non availability o reverse horn of moving equipment; 
(19) Using hydra for material transportation on roads; 
(20) Marching of hydra without signal man & red flags; 
(21) Using trucks for transportation of persons. 
 
I. PERMITS: 
 
(1) Working without work permit / shut down 
(2) Not putting red flags / stopper 
(3) Dismantling of structure without authorized plan 
(4) Unauthorized oxygen tapping 
(5) Working on VSP installations without permission 
(6) Critical / heavy erection of structures without authorized plan. 
 
J. GENERAL: 
 
(1) Not having proper gate passes / other area passes 
(2) Not reporting of accident 
(3) Hand grinders / mixer machines without guard 
(4) Make-shift arrangement for job execution 
(5) Engaging workers without safety training 
(6) Using of defective tools 
(7) Unauthorized operation of equipment 
 
K. STATUTORY RECORDS: 
 
(1) Safe Working Load (SWL) Certificates of lifting machines / equipments 

not valid / not available / details not displayed on the equipment 
(2) Valid Test Certificates of Electrical Hand Gloves / Full Body harness not 

available 
(3) Eye examination records of vehicle / crane operators not available 
(4) Electrical Authorization not available 
(5) Vehicles plying without valid insurance, valid fitness certificate, valid 

pollution under control certificate. 
 

 
III. Minor subsequent – Repetition of safety violations as detailed under Category – 

Ii above  
Penalty amount: 1st repetition of violation Rs.12,000/-, 2nd repetition of violation 
onwards Rs.24,000/-  - For Works / Non-Works 
Penalty amount: 1st repetition of violation Rs.15,000/-, 2nd repetition of violation 
onwards Rs.25,000/-  - For Projects 
 

 
  IV. Category – IV of Safety Violations  (Major Violations) 
   Penalty amount:  Rs.20,000/-  - For Works / Non-Works 
   Penalty amount:  Rs.40,000/-  - For Projects 
 
   HEIGHT: 
 

(1) Using bamboo / or other non-standard material for scaffolding 
(2) Railing not given at platforms or opening of floor 
(3) Scaffolding planks not tied 
(4) Throwing / dropping of material from height 
(5) Proper ladder / approach not given for working at height 
(6) Full body harness (FBH) not wearing 
(7) Lifeline of FBH not anchoring 
(8) Floor opening left unguarded in the area of work 
(9) Working at roof without daily permit 
(10) Walkway / cross over path not provided 
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EXCAVATION: 
 
(1)  No barricading of excavated pits 
 
ELECTRICAL: 
 
(1)  Unauthorized working on electrical equipment 
 
 
VEHICLE: 
 
(1)  Sleeping under truck 
 
ARC WELDING: 
 
(1)  Welding screen not used 
 
GENERAL: 
 
(1)  Absence of Supervisor at work site 
(2)  Leaving loose sheets on the roof tops 

  
  V. Fatal Accidents / Permanent disability  

Penalty amount:  20% of contract value subjected to Min. Rs.1.00 lakh 
and Max. Rs.5.00 lakhs or banning of business dealing or both. – For Works / 
Non-Works 
Penalty amount:  10% of contract value subjected to Min. Rs.5.00 lakhs 
and Max. Rs.10.00 lakhs or banning of business dealing or both. – For Projects 

  Note: 
1) Any other violation which is not listed above having potential to endanger human 

life / Property shall be liable for penalty under any of the categories listed 
above. 

2) Independent of the above, the contractor shall be debarred from taking up 
further contractual work in VSP in case any repeated fatal accident after 3rd 
incident for the reasonable attributable to Contractor. 

3)   The Safety violations have been classified into five categories (I to V).  Without 
prejudice to the right conferred by the Clause No. 16(g) of Special Conditions of 
Contract for stoppage of work for violation of safety rules, the contractor shall 
be liable for penalty at the rates as indicated depending upon the category of 
violation. 

4) The penalties mentioned above are in addition to those which are applicable as 
per the Statutory Acts & Rules.  In case of any imposed penalty by any Statutory 
Authority, the same shall be over and above the contractual clauses. 

5) The above penalties related to the accidents mentioned at Category-V will be 
imposed on agency in case the reasons to the accidents are attributable to the 
agency. 

 
AUTHORITY FOR IMPOSING PENALTIES: 
1) Penalty for violations falling under the Categories (I), (II) & (III) will be imposed 

by Engineer Incharge based on the findings by the designated officer of SED / 
Departmental Safety Officer / Zonal / Project Safety Officer / Operating 
Authority, a copy of the penalty imposition . 

2) Penalty to the violations falling under the Categories (IV) & (V) will be imposed 
by the Engineer Incharge, based on the recommendation of Head of SED in 
consultation with the Head of Operating Department. 

3) The penalty amount shall be recoverable from any bill and / or EMD / SD of the 
contractor without any further reference to him. 

4) For violations falling under the Category (V), besides penalty action for banning 
of business dealings with the contractor will be initiated, if recommended by the 
committee for enquiring into fatal cases. 

h) “The contractor shall ensure that the Welders and Gas Cutters wear cotton dress and 
leather apron.  They shall not wear nylon/synthetic dress.  This is required to avoid any 
fire accident.  This must be followed strictly”. 
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19. SHUTDOWNS:  
A)  Necessary shutdowns will be arranged by VSP to the contractor for carrying out the work 

based on requirement.  No claims on account of delayed/prolonged shutdown will be 
entertained. 

B)  The works assigned to the contractor by the Engineer from time to time shall be 
completed within the time schedule fixed by the Engineer in each case, within the 
approved shut down period. 

20.         LABOUR DEPLOYMENT:  
       A)  The contractor shall deploy his labour as per requirement and as instructed by the 

Engineer.  It may be necessary to carryout the work round the clock based on 
requirement and shutdown provided.   The contractor’s rate shall cover such 
eventualities. 

 B)  Only trained, experienced, safety inducted workers acceptable to the Engineer shall be 
engaged on this work, work shall be executed as per specifications to the satisfaction of 
the Engineer. 

C) As and when need arises in the Annual works from time to time either for extra 
requirement of work or as a replacement in running contracts or a contract 
commencing for the first time, the contractor shall ensure that Displaced Persons (DPs) 
are engaged in unskilled category of workers to the extent of 50% (fifty percent).  The 
contractor shall contract the Engineer-in-charge for this purpose. 

D) “As and when need arises in the annual works from time to time either for extra 
requirement of work or as a replacement in running contracts or a contract 
commencing for the first time in semi-skilled category, the contractor shall ensure the 
minimum qualification of ITI in the relevant field for such semi-skilled category of 
workers.  The contractor will also ensure to engage 50% (Fifty percent) of such semi-
skilled vacancies from Displaced Persons (DPs) category.  The contractor shall contact 
the Engineer-in-charge (EIC) for this purpose”. 

E) The Contractor shall engage contract worker(s) who do not have any adverse record with 
respect to his character in the past. For this purpose, the character and antecedents of 
the proposed  worker(s) whom the Contractor intended to engage, shall be got verified 
by the Police and report shall be submitted. Till such time the report is submitted, the 
proposed contract worker(s) will be given only provisional pass and the pass will be 
cancelled in case any adverse report is reported. 

21. SECURITY REGULALTIONS: The contractor shall abide by and also observe all security regulations 
promulgated from time to time by the employer. 

22. STORING/STACKING OF MATERIALS: Storing/Stacking/Placing of materials shall be only at the 
places designated by the engineer. 

23. The contractor, his supervisors and workmen shall observe entry and exit timings strictly. 
24. After completion of work activity, the site has to be cleared of all debris, construction material 

and the like. 
25. The successful tenderer shall start the work immediately after obtaining gate passes and safety 

induction training and clearance from the Employer. 
26. NOTICES: Any notice to be given to the contractor under terms of the contract shall be 

considered duly served, if the same has been delivered to, left for or posted by registered post to 
the contractors principal place of business (or in the event of the contractor being a company, 
its registered office), at the site or to their last known address. 

27. DEFAULT BY TENDERERS: The successful tenderer may be debarred at the discretion of the 
company, from issue of further tender documents, work orders etc., for a specified period to be 
decided by the employer in case of : 
“Undue delay in starting and execution of work awarded, poor performance, backing out from 
the tender, non accepting work order/LOI during the validity of tender or non observance of 
safety rules and regulations, misappropriation of company’s materials/property, non payment of 
due wages to labour or such similar defaults”.      

28. Successful tenderer should be in a position to produce the Original Certificate in support of the 
attested copies of relevant documents enclosed along with pre-qualification documents or 
afterwards, after opening of the Price Bids. 

29. Failure to produce the original certificates at this stage in support of the attested copies of PF 
Registration/ITCC/Electrical License/Experience/Qualification any other documents etc., 
submitted earlier would result in disqualification and forfeiture of EMD and also liable for 
debarring from participation in VSP tenders. 
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30. If it comes to the notice of VSP at any stage right from request for registration/tender document 
that any of the certificates/documents submitted by applicant for registration or by bidders are 
found to be false/fake/doctored, the party will be debarred from participation in all VSP tenders 
for a period of    05 (FIVE) YEARS including termination of Contract, if awarded. EMD / Security 
Deposit etc., if any, will be forfeited. The Contracting Agency in such cases shall make good to 
VSP any loss or damage resulting from such termination. Contracts in operation any where in 
VSP will also be terminated with attendant fall outs like forfeiture of E.M.D. / Security Deposit, if 
any, and recovery of risk and cost charges etc. Decision of V.S.P. Management will be final and 
binding. 

31. Failure to execute the work after LOI/WORK ORDER is given, will make the party liable for 
debarring for a period of 2 (TWO) YEARS. 

32. In case it is found before/after award of work to the person/agency through Limited Tender 
Enquiry (LTE) that the same person/agency is proprietor/proprietress/partner of two or more 
separate agencies and quoted for the same work, then punitive action to the extent of debarring 
up to 02 (Two) years from participating in VSP tenders will be taken. 

33. In case the Tenderers revoke/withdraw/cancel their tender or they vary any terms of their tender 
during the validity period of the tender without the written consent of Visakhapatnam Steel Plant 
(VSP) or in the event of VSP accepting their tender and fail to deposit the required security 
money, execute the Agreement and fail to start the work within reasonable time (to be 
determined by the Engineer) after written acceptance of their tender – EMD submitted by them 
will be forfeited by VSP. 

34. Contractor shall note that: 
i) Time for mobilization after issue of FAX Letter of Intent/detailed Letter of Intent / Work 

Order shall be; 
            a. 03 (Three) days for Capital Repairs 

b. 15 days for Civil Works 
c. 60 days for painting works of Structural Engineering Department 
d. 07 (Seven) days for Annual Mechanical, Electrical and works of technological 

assistance/cleaning. 
ii)    Re-starting the work after disruption shall be within 04 (Four) to 06 (Six) hours after the 

cause of disruption is removed as decided by the HOD. 
                iii) Notice period for Contract Termination shall be - 03 (Three) hours in the event of 

breakdowns, 02 (Two) days in Capital Repairs and 10 days in other works. 
 Failure to adhere to above stipulations may result in Termination of contract at risk & cost and 

will make the party liable for debarring for a period o 2 (Two) years. 
35. Agencies are required to submit Bank Guarantee for the value as decided by the Engineer as a 

Security while taking out Equipment/Components/materials of VSP to their workshop situated 
outside the VSP premises for carrying out repairs. 

36. In case of revision in RINL / VSP approved wage rate, consequent to the revision in the minimum 
wages (either in Basic Wage or Living Allowances) as notified by the Regional Labour 
Commissioner (Central), Hyderabad, Escalation amount to the contract shall be payable as per 
the following formula: 

 
 V=a*(USR-USRo)+b*(SSR-SSRo)+c*(SKR-SKRo)  
  
 WHERE: 
 V =  Escalation Payable 
 a =        man days present by USW during the billing period 
 b =   man days present by SSW during the billing period 
 c =   man days present by SKW during the billing period 
 USR =  Revised VSP approved Rate for USW at the time of billing 
 SSR =  Revised VSP approved Rate for SSW at the time of billing 
 SKR =  Revised VSP approved Rate for SKW at the time of billing 
 
 USRo = VSP approved Rate for USW indicated based on which the Estimate of work was prepared, 
 SSRo =   VSP approved Rate for SSW indicated based on which the Estimate of work was 

prepared, 
 SKRo =  VSP approved Rate for SKW indicated based on which the Estimate of work was prepared  
 
 (The above escalation shall be independent of the award percentage whether positive or 

negative) 
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37. PAYMENT OF MINIMUM WAGES:  
37.1.  Wages paid to the workmen by the contractor should not be less than the rates notified 

by the Regional Labour Commissioner (Central), Hyderabad, from time to time with 
regard to the minimum wages applicable to the respective categories of workmen plus 
the ad-hoc amount at the rate of Rs.11.54ps as per working day per workman per 
category.  Wages with ad-hoc amount to the workmen should be paid on or before the 7th 
of the subsequent month.  if 7th falls on a holiday or weekly off day, the payment should 
be made one day prior to that.   Payment of PF for the month, both the employer’s (in 
this case contractor) and employee’s  (in this case workmen employed by the 
contractor) contributions should be deposited in the bank in the permanent PF code 
number and challan obtained before the 15th of the subsequent month and forwarded to 
the Engineer”. In case of failure of the contractor to comply with any of the above, the 
following action will be taken by VSP. 

 
1a) Lapse  --------------Payment of wages at rates less than those notified under the 

minimum wages. 
Action by VSP ---------------An amount equivalent to the differential amount between 
wages to be paid under minimum wages notification of the Government 
applicable for the period less actual wages paid shall be recovered from the bills 
as certified by the engineer. 

b) Lapse -------------Non payment of adhoc amount  
Action by VSP ------------An amount equivalent to actual payable towards adhoc 
amount to the workmen engaged for relevant period shall be recovered from the 
bills as certified by the Engr. 

 2) Lapse ----------------Non payment of wages 
Action by VSP -------------An amount equivalent to wages payable by the contractor 
applicable for the relevant period shall be recovered from the bills as certified by 
the Engineer. 

 3) Lapse -------------------Non payment of PF 
Action by VSP  -----------Recovery of PF amount and an amount equivalent to 
maximum penalty leviable by Regional Provident Fund Commissioner for the 
delayed period under the provisions of ERP & MP Act and Rules for delayed 
remittance of PF contributions (both the employee’s and employer’s 
contribution), shall be recovered from the  bills of contractor as certified by 
Engineer.  

4) Lapse ---------------Delayed payment of PF  
Action by VSP ------------- An amount equivalent to maximum penalty leviable by 
Regional provident Fund Commissioner for the delayed period under the 
provisions of EPF & MP Act and rules for delayed remittance of PF contributions 
(both the employee’s and employer’s contribution), shall be recovered from the 
bills of the contractor as certified by Engineer.    
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37.2. The contractor shall have to pay WELFARE ALLOWANCE (earlier known as SMA, 
ASMA) towards fuel charges, food, milk, tiffin, coconut water, washing allowance 
etc @ Rs.80.76ps per day of actual attendance of each worker deployed in the 
contract not exceeding Rs.2100/- per month in addition to the wages as 
indicated in the minimum wages clause of Special Conditions of Contract .  The 
contractor will submit his claim with proof of such payment made in this 
connection in the RA Bill and the same amount will be reimbursed/paid to him. 

37.2.1. It may be noted that the payment of WELFARE ALLOWANCE is towards the 
expenditure incurred by the contract labour towards Fuel Charge, Coconut Water 
Allowance, Washing Allowance, Food/Milk/Tiffin Allowance. 

37.2.2. The contractor is required to take the above aspects into consideration while 
submitting their offers and no profit/overhead charges will be paid by VSP on 
this account. 

37.2.3. As regards applicability of payment of WELFARE ALLOWANCE, the contractor may 
refer NIT/Terms & Conditions of the contract in this regard. 

37.3. (a) Penalty for delayed payment / non-payment of wages: 
If the contractor fails to pay wages within the stipulated time ie., by 7th 
working day of the subsequent month, a penalty up to 1% of the gross 
wages (Basic, DA & Over time (if any) except Adhoc, SMA, ASMA and other 
allowances) of the workers will be levied for every day of lapse subject to 
a maximum of 10% in any calendar month.  This is without prejudice to 
appropriate action against the contractor including debarring, in case of 
perpetual / habitual default”. 

  (b) Payment of wages through banks: 
The contractor shall pay wages not less than the minimum wages notified 
by the appropriate Government from time to time to the workers deployed 
by him.  The payment shall be made on the due dates either by way of 
crossed cheques or crediting the wages to the bank accounts of the 
concerned contract workers.  Proof of such payment shall be submitted 
by the contractor to the Engineer Incharge by 10th of the subsequent 
calendar month. 

38. The contract period can be extended at the discretion of V.S.P. up to 04 (Four) months   
at the existing Rates, Terms and conditions and the Contractor shall be bound to 
execute the work accordingly and  the offer of the Contractor is deemed to include this 
aspect.   

39. The tenderers shall note that in case of quoting above the Estimated Value of V.S.P. the 
L-1 party shall furnish logical / satisfactory explanation which V.S.P. may seek if felt 
necessary for quoting such high rates. If the explanation offered by the L-1 party is not 
acceptable to V.S.P., the L-1 party may be recommended for disqualification while 
retendering the work. 

40. The contractor should clearly understand and comply with the Factories Act 1948 and 
relieve the FEMALE WORKERS from their work site within the restricted working hours 
prescribed therein under section 66(b). 
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41. The following deductions per workman deployed category-wise shall be made from the 
bills/amounts due to the contractor as applicable for the work done and such deducted amounts 
shall be released as mentioned below:  

  
 

1) Component --------- Notice pay 
  Recovery amount per labour  per every working day  ---- 
  USK -----NIL SSK -----NIL,  SK-----NIL 
 
 2) Component ---------- Retrenchment compensation 
  Recovery amount per labour per every working day ------ 
  USK -----Rs.22.91 ps,  SSK -----Rs.25.87 ps,   SK-----Rs.30.33 ps 
 
 3) Component  --------- Leave with wages 
  Recovery amount per labour per every working day 
  USK -----Rs.28.20 ps, SSK -----Rs.31.84 ps,  SK-----Rs.37.33 ps 
 

To be released when ----------- After the contractor makes payment to the work men in 
the presence of Engineer Incharge and CLC representatives, a certificate to this effect is 
to be enclosed with pre-final bill (to be paid with pre-final bill). 

 
  Sub-total -  

USK -----Rs.51.11 ps,  SSK -----Rs.57.71 ps, SK-----Rs.67.66 ps 
 
 4) Component  ------------------ Bonus      
  Recovery amount per labour per every working day 
  USK -----Rs.45.80 ps, SSK -----Rs.51.72 ps,  SK-----Rs.60.64 ps 
 

To be released when ------------- After the contractor makes the payment to the  workmen 
in the presence of Engineer Incharge and CLC representatives, a certificate to this effect 
is to be enclosed with RA bill / pre-final bill (to be paid with RA bill / pre-final bill as and 
when paid by the contractor. 

 
  GRAND TOTAL 
  USK -----Rs.96.91 ps,  SSK -----Rs.109.43 ps,  SK-----Rs.128.30 ps 
  10% towards profit and over heads of contractor   

USK -----Rs.9.69 ps, SSK -----Rs.10.94 ps,  SK-----Rs.12.83 ps 
  Total recovery amount     

USK -----Rs.106.60 ps,  SSK -----Rs.120.37 ps,  SK-----Rs.141.13 ps 
 
Note:    

i) The above recovery rates are effective from 01/10/2020.  In case of any statutory 
revision in minimum wages payable to contract workmen as notified by the Regional 
Labour Commissioner (Central), Hyderabad from time to time, the above recovery 
amounts for workmen category-wise will be revised by RINL/VSP and will be notified 
accordingly. 

ii) Payment against the above component is to be made to the workmen based on effective 
wages of last drawn pay. 

iii) The contractor shall have to pay the Terminal Benefits like Notice pay (if notice is not 
served by the contractor to the workman as per statutory requirements), Retrenchment 
compensation, Annual leave with wages and bonus to the contract labour as per 
statutory provisions applicable to them at the end of the work order or extension of 
contract, if any and as the case may be, through Bank and submit  the proof thereof for 
the release of Pre-Final/ Final Bill by RINL to the contractor, failing which it will be 
deemed that the contractor had not paid the dues to the contract labour and RINL will 
release the terminal benefits payable to the contract labour engaged by the contractor 
by defraying the same from the amount recovered by and available with it towards the 
terminal benefits from the bills of the contractor and any other sums of the contractor 
available with the RINL, further the contractor will be debarred for a period of one year 
from participating in any of the RINL’s future tenders from the date of the order 
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42.     PAYMENT MODE FOR BILL AMOUNTS:  
42.1 Following are the options available to the Contractors for availing e-payments. 

42.1.1  EFT System:  Under this system Banks offer their customers money Transfer service from 
account of any bank branch to any other Bank Branch.  The EFT system presently covers all the 
branches of about 77 banks located at 15 centers indicated below, where clearing houses are 
managed by RBI i.e., 

 i) New Delhi ii) Chandigarh iii) Kanpur iv) Jaipur v) Ahmedabad vi) Mumbai vii) Nagpur   viii) 
Hyderabad ix) Bangalore x) Chennai xi) Trivendrum xii) Kolkata xiii) Bhubaneswar xiv) Guwahati 
xv) Patna. 

42.1.2 Direct Credit:  Suppliers opting for this system may open Bank accounts with any one of the 
following banks. 

i)  State Bank of India  - Steel Plant Branch 

ii) Canara Bank   - Steel Plant Branch 

iii) Bank of Baroda   - Steel Plant Branch 

iv) State Bank of Hyderabad - Steel Plant Township Branch 

v) Andhra Bank   - Steel Plant Township Branch 

vi)  UCO Bank   - Steel Plant Township Branch 

vii)  IDBI    - Visakhapatnam Branch 

42.2 The Successful tenderer shall agree that all the payment due and payable in terms of the 
contract will be paid direct to his bank account and he shall give the bank account number and 
the address of the Bank in which the money is to be deposited” as per the format given below: 

 (1) Vendor Code     : 

 (2) Option      : RTGS / EFT 

 (3) Beneficiary Details  

  a) Name of Beneficiary (Max.35 characters) : 
  b) Bank Name (Max. 35 characters)  : 
  c) Branch Name (Max. 35 characters)  : 
  d) Account Number (Max. 35 characters) : 
  e) Account type (Max. 35 characters) : 
   (Savings / Current / Overdraft) [Mention Code No. also] 
  f) Beneficiary Bank’s IFSC Code (Max. 11 characters): 
   (For RTGS Mode only) 
  g) Beneficiary Bank’s MICR Code (Max.09 characters): 
   (For EFT Mode only)      

 (Signature of the Party / Contractor) 

        Name: 

                   Desgn: 

CERTIFICATE 

Certified that the above particulars are found to be correct and matching with our records in 
respect of the above beneficiary. 

         Sd/-…………… 

        (Signature of Branch Manager) 

        Name  : 

        Seal of Bank : 

42.3 The contractor has to submit their bank account details in VSP format duly certified by 
Concerned Bank Manager for the purpose of making electronic payment before submission of 
First Running Account Bill, failing which the bill will not be processed. 

42.4. The Successful tenderer is required to give an undertaking to the Finance Department of VSP 
that the payment made by RINL/ VSP of any sum due to him by directly remitting the same in his 
bank, the address and the number of which is to be furnished, shall be in full discharge of the 
particular bill raised by him, and that he shall not have any claim in respect of the same”. 
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42.5 In respect of payment made through Electronic Fund Transfer mechanism or Direct Credit to the 

supplier’s/contractor’s bank account, the supplier/contractor/receiver should intimate 
discrepancies, if any, within 10 days from the date of dispatch of intimation letter of payment to 
them to Finance Department of VSP failing which it shall be presumed that the funds have 
reached to their bank account and that no claims will be entertained after the said 10 days. 

43. CLAUSES CONCERNING INPUT TAX CREDIT (ITC) AGAINST GST: 
a) The successful tenderer shall take necessary steps to comply with the rules and 

provisions of GST law facilitating VSP to avail ITC. 

b) Price condition:  Tenderers shall quote the price of the goods or services 
excluding GST.   Applicable GST shall be indicated against each item and will be paid 
extra on submission of tax invoice.   
 In case tenderer opted for composition scheme, GST will not be charged extra and the 
price quoted includes the GST applicable to composite scheme.  Tenderers have to 
specify that they have opted for composition scheme and GST is included as applicable 
for composition. 

 Evaluation criteria:  
1. In case of supply of goods or services on which RINL / VSP is eligible to avail GST 

input tax credit,  evaluation of tender shall be on the basis of landed cost excluding 
GST. 

2. In case of supply of goods or services on which the employer (RINL/VSP) is not 
eligible to avail GST input tax credit,  the applicable GST payable by RINL/VSP (in 
case of unregistered taxable supplies) or GST to be charged by the registered taxable 
supplier as applicable,  shall be added to the landed cost for evaluation purposes. 

b) The tax invoice raised by the Contractor should clearly mention VSP as the recipient.   It 
should be ensured that material has been delivered along with the duplicate for 
transporter copy of the tax invoice, based on which Input Tax Credit is to be claimed. 

d) The duty paying documents shall be submitted as soon as the material is procured by the 
agency for incorporation in the work.    In case the material is supplied from a third 
party,  it should be backed up with a GST Tax Invoice from Contractor. 

e) Material once received in to the factory would not be allowed to go outside the factory 
premises for any reason.  Excess/Rejected material will be allowed to be taken back after 
complying with the provisions of GST Act. 

43.1 Vendor/Supplier/Contractor shall comply with all the necessary statutory compliances including 
but not limited to providing GST invoices or other documentation as per GST law relating to the 
above supply/service to RINL, uploading the details of the invoice, payment of taxes, timely filing 
of valid statutory returns for the tax period in the Goods and Service Tax Portal. 
In case of Input Tax Credit of GST is denied or demand is recovered from RINL on account of any 
act of the Vendor, including but not limited to non-payment of GST charged and recovered, non-
generation of E-Way Bill, non-filing of Returns, non-uploading/improper uploading of valid 
invoices raised on RINL in the Returns etc., the Vendor/Supplier/Contractor shall indemnify RINL 
in respect of all claims of tax, penalty and / or interest, loss, damages, costs, expenses and 
liability that may arise due to such non-compliance.  Such amount shall be recovered from any 
payments due to the vendor/supplier/contractor of from security deposit or any other amount 
available in the same contract or in other contracts including future contracts. 
If any tax has been paid by the vendor/supplier/contractor in pursuance of any demand on 
account of suppression, fraud or willful misstatements of facts, then the same shall not be 
passed on to RINL through debit notes or invoices or supplementary invoices. 

44.   RINL reserves the right to reject the offers of tenderers whose performance is poor in awarded / 
ongoing works if any. 

45.     If the tenderer’s quoted price appears to be abnormally low, the Tender Committee may seek 
written clarification from the bidder to demonstrate his capabilities to deliver the contract at 
offered price.  In case the Tender Committee is not satisfied with the tenderer’s clarifications, 
the proposal/bid may be rejected.  Such tenderer may be recommended for disqualification 
from participating while retendering the subject work. 

 
********** 
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TERMS AND CONDITIONS 
 

 
 

 
 
WORK DESC   :  MAINTENANCE OF ACP & GCP  (PART-5) FOR 2021-23 IN SINTER PLANT 
Cond No   Cond Desc 

1 The contractor should abide by all safety rules and procedure applicable 
in VSP. 

 2 Weight of the scaffolding/temporary structure prepared for carrying out 
the job will not be considered for weighment. 

 3 All the scrap generated during the job is to be accumulated & shifted to 
one place shown by the site Engineer. 

 4 The party has to mobilise sufficient man power to complete the job in 
the stipulated time assigned by the site Engineer within notice of 8 
hours. 

 5           The contractor has to collect necessary spares from SP stores, ARS & 
shift it to the work spot and old one should be returned back. 

 6 Welding M/C, feeders and welding cable with properly insulated electrode 
holders, gas cutting set (i.e. cutting hose, regulator, cutting torch, 
etc.) and all other required accessories are in the scope of contractor. 

 7 Required tools and tackles including slings for performing the job are 
in the scope of contractor. 

 8 The contractor has to do welding with the electrode suggested by VSP 
Engineer. 

 9 The contractor has to collect electrodes/steel material and shift to 
work spot after necessary preparatory work well in advance. 

 10 Contractor should ensure round the clock continuous work with different 
set of skilled welders in each shift. The contractor should be able to 
provide adequate number of welders/welding machines/feeders at short 
notice. 

 11 During the process of welding any other activity like marking, fitting, 
pre-heating, gas cutting, gouging, grinding etc, will be done by the 
contractor. 

 12 The contractor shall ensure usage of ISI marked regulators, hoses, 
nozzles, cutting torches, welding holders and cables for the cutting and 
welding works. This must be adhered to strictly. 

 13.         Welfare allowance (SMA & ASMA) shall be payable to contract labors    
            deployed in site in Highly Skilled, Skilled, Semi Skilled and Un  
            Skilled categories including Supervisors Other than service  Engineers/  
            Engineers/Contractors representative/ Administrative staff of  
            contractors e.g HR officers, Office staff, Regular employees of  
            contracting agency, drivers deployed for their staff cars/envisaged  
            temporary contract labor on onetime basis/additional contract labor  
            engaged one time basis (during execution)    
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14 GST CLAUSE - The scope of materials supply and consumables supply in the 
present proposal are as follows: 
a) Materials to be supplied by VSP: Spares, steel. 
b) Consumables to be supplied by VSP: LPG/DA & oxygen gases, 

Cleaning fluids, welding electrodes including gouging electrodes, 
electric power etc., 

c) Materials to be supplied by Contractor : -- Nil -- 
d) Consumables to be supplied by contractor: -- Nil -- 
The deduction of G S T  shell be done as per the rules prevailing from 
time to time. 
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SCOPE OF WORK 
 
NAME OF WORK: MAINTENANCE OF ACP & GCP (PART-5) FOR 2021-
23 IN SINTER PLANT 
 
BOQ No: 1 MAINTENANCE OF ACP & GCP, DUCT REPAIR. 
 
1. The party should gas cut & remove the required length of the duct. 
2. New duct to be prepared from the rolled section supplied by VSP. 
3. Re-erect the new duct/repair the duct. 
 
BOQ NO: 2 MAINTENANCE OF ACP & GCP,REVAMPING OF GI DUCT. 
 
1. The party has to dismantle the damaged duct at various places of 
sinter plant, as shown by site Engineer. 
2. New duct, including rounds, T-joints, elbows, flanges etc., are to be 
fabricated by the party, from the steel supplied by VSP. 
3. New duct has to be erected and tested. 
4. Revamping work is required on round duct, of various diameters as per 
site conditions and at various levels. 
 
BOQ NO: 3 MAINTENANCE OF ACP & GCP, REPLACEMENT/REVISIONING OF ACP FAN 
DELIVERY DAMPER (2NO,IN EACH FAN) 
 
1.Changing of damper assembly in segments. 
2. Fix the new/revised damper assembly in segments and assemble it in 
position as per the instruction of the site Engineer. 
3. Old/damaged damper assembly is to be revised with replacing the 
damaged parts. (i.e. vanes, links, bearings etc.,)and keep it ready for 
next change. 
4. All necessary throttle valves to be in closed condition for safe 
working with consultation to the site engineer. 
5. One set includes 2nos of delivery damper of one ACP fan. 
 
BOQ NO: 4 MAINTENANCE OF ACP & GCP, REVISIONING OF SLC BLOWER FAN GATES 
 
 Revisioning of blower fan gates brgs. checking and changing repair 
of flap gate, repair of counter weight connection lever, and testing is 
to be done. After revisioning, all connected jobs to be done as per site 
in-charge instructions. 
 
BOQ NO: 5 MAINTENANCE OF ACP & GCP, REVISIONING OF ACP FAN DAMPERS 
(MINOR) 
 
 Revisioning of ACP fan damper brgs. checking and changing repair of 
flap gate, repair of counter  weight  connection lever, and testing 
is to be done. After revisioning, all connected jobs to be done as 
per site in- charge instructions. 
 
BOQ NO: 6 MAINTENANCE OF ACP & GCP, FLIGHTCONVEYOR,GEARBOXES CHANGING 
 
 Removal of old gear box from the position by removing the foundation 
bolts. Fix new gear box with the help of chain pulley. Necessary 
repair of the base frame is in the scope of the contractor. Alignment  
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SCOPE OF WORK 
 
NAME OF WORK: MAINTENANCE OF ACP & GCP (PART-5) FOR 2021-
23 IN SINTER PLANT 
 
of the gear box shall be done at both sides of the gear box. Lock bolts 
and stoppers are to be provided on sides of the gear box. Tighten base  
 
bolts. Fixing of chain and 'V' belts are in the scope of the contractor. 
Lubricate the chain and G/box. Removed old Gear box should be 
shifted to ARS by the same contractor. 
 
BOQ NO: 7 MAINTENANCE OF ACP &GCP,RAPPING & JOLTING MECHANISM,REPLACEMENT 
OF HAMMER SHAFT 
 
 Eliminating and removal of damaged hammer shaft and dismantling 
the useful parts, shifting of new shaft from Stores/ARS to work site, 
assembling of parts like coupling, hammers. Erection of new assembly, 
shaft alignment, coupling and testing. 
 
B O Q  N o : 8  M A I N T E N A N C E  O F  A C P & G C P , R A P P I N G & J O L T I N G  
M E C H A N I S M , R E P L A C E M E N T  O F  G E A R B O X  
 

Removal of damaged gearbox and shifting to stores/ARS, shifting of 
new gearbox from ARS/stores to work site, and fixing of coupling, 
erection of gearbox assembly, alignment, coupling and commissioning and 
testing. 
 
BOQ NO: 9 MAINTENANCE OF ACP & GCP, HOPPER, REPLACEMENT OF DAMAGED PIPE 
 

Cutting and removal of damaged pipe, cutting of new pipe to the 
required size, fixing and welding both ends. Shifting of new pipes from 
ARS/Stores to site is to be done by the contractor. 
 
BOQ NO: 10 MAINTENANCE OF ACP & GCP,HOPPER, REPLACEMENT OF FLAP GATES 
 

The contractor should remove the damaged flap gate valve and fix the 
new valve in its place with necessary packing, bolting and should lock 
the handles by welding. The removed damaged gate valve should be 
dismantled cleaned properly and the worn out gate should be prepared 
out of MS plate and fixed to the damaged gate. All spares should be 
fabricated by the contractor 
 
BOQ NO: 11 MAINTENANCE OF ACP & GCP,SCREW MIXER, REPLACEMENT OF SHAFT. 
 

Removal of damaged shaft assembly by removing covers, duct, flap 
gates, water sprayers etc., and shifting the assembly to the road 
approach. Shifting of the new shaft assembly from road approach to the 
work site, erection of the shaft assembly, alignment, spikes fixing and 
alignment, coupling, re-fixing of covers, flap gate, water sprayers, duct 
etc., Commissioning and load testing are in the scope of contractor. 
Allied minor patch works, cutting, welding of ducts, through etc., are in 
the contractor scope. 
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SCOPE OF WORK 
 
NAME OF WORK: MAINTENANCE OF ACP & GCP (PART-5) FOR 2021-
23 IN SINTER PLANT 
 
BOQ NO: 12 MAINTENANCE OF ACP & GCP,SCREW MIXER, REPLACEMENT OF SPIKES 
 
Identification of damaged / worn out spikes during shutdown, removal of 
damaged spikes and fixing of new spikes, alignment, and commissioning and  
 
load testing. All allied works like removal and fixing of covers, duct 
hood Sprayers, flap gates are in the scope of the contractor. 
 
BOQ NO: 13 REVISIONING & REPLACEMENT OF SLUICE GATE IN GCP 
 
1. Remove old sluice gate outside. 
2. Repair/replacement of the flap and revision the screw rod. 
3. Fix the revised sluice gate by providing proper packing as per the 
instructions of the site Engineer. 
 
BOQ NO: 14 STRUCTURAL REPAIR-STRUCTURAL REPAIR IN ACP & GCP 
 
1. All supporting structure of ACP & GCP duct which got damaged to be 
replaced. 
2. Any structural repair modification required to be done with 
Consultation to the site engineer. 
 
BOQ NO: 15 STRUCTURAL REPAIR-BLOWER FANS / EXHAUSTER FANS BALANCING 
WEIGHTS WELDING 
 

Balancing of the impeller/rotor of the fan shown by the site 
engineer is to be carried out. Weights are to be prepared and to be 
welded at un-balanced areas of the rotor as per the instruction of 
the site engineer. Minor repair of the rotor at welding joints and 
tips is to be carried out if required. Removal of the excess weights 
which are not required is in the scope of the contractor. 
 
BOQ NO: 16 ACP FIELDS,STRAIGHTENING OF ELECTRODES IN E.S.P 
 

Fabrication of 'C' clamps and welding to be done top to bottom to 
the electrodes accordingly to maintain equal gap between electrode as per 
the instructions of the site Engineer. 
 
BOQ NO: 17 ACP FIELDS, REMOVAL OF DAMAGED ELECTRODE PLATES 
 
1. Removal of old damaged and fallen Electrodes. 
2. Strengthen the remaining part by fixing proper clamps. 
3. Clamping to be as per instructions of site Engineer. 
4. After removal of all damaged electrodes, scrap to be shifted to place 
shown by the site Engineer. 
 
BOQ NO: 18 CHANGING OF COMPENSATOR CLOTH FOR EXHAUSTERS 
 

Old canvas cloth should be removed by opening the old bolts. 
Contractor has to do the necessary repair if any, in that area. New 
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SCOPE OF WORK 
 
NAME OF WORK: MAINTENANCE OF ACP & GCP (PART-5) FOR 2021-
23 IN SINTER PLANT 
cloth should be prepared width and length. It has to be fixed by 
bolting. 
 
BOQ NO: 19 REVISIONING OF ROTOR ASLY.OF AIR-LOCK VALVES. 
 

Take out the rotor assly. After dismantling the coupling and opening 
the flange bolts. Check for any foreign material like electrode 
pieces/angle pieces/rods inside the assly. Do the repairs to the rotor by 
grinding if required. Check the rotor shaft for straightness. Remove the 
shaft bend if any. Fix back the coupling the flange bolts. Take trial run 
& rectify the problems if any. 
 
BOQ NO: 20 EXHAUSTER-1&2 INLET DAMPER VANE PEDASTAL BOLTS TIGHTENING AND 
GREASING 
 
1. Check all the bolts and nuts of pedestal. If necessary, sheared bolts/ 
Pedestals are to be changed. 
2. Check the condition of all damper link plates & connected pins. 
3. Check the condition of damper vanes. All the damper vanes are to be 
made free for easy opening & closing to the required position. Necessary 
adjustment to be carried out if required. 
4. Greasing of all the damper bearings. 
 
 
BOQ NO: 21 REPLACEMENTS OF GUIDE ANGLE & GUIDE SUPPORTS FOR FLIGHT 
CONVEYORS 
 

Remove top covers, flight chain and damaged guide angles of the 
conveyor.Fix new fabricated guide angle as per drawing supplied by site 
Engineer or as per the guidance of the site engineer.  Fix the chain 
and top cover of the conveyor and give proper tensioning to the chain. 
Trail run has to be taken and test the conveyor in running. 
 
BOQ NO: 22 REPLACEMENTS OF KNIFE & ROTORY AIR LOCK GATE SYSTEM IN ACP 
 
1. Removal of old gates. 
2. Check/repair of hopper bottom portion and if required, hopper bottom 
connected pipe is also to be changed. 
3. Fixing of new sluice gate in position. 
4. Proper sealing must be provided near the flange area of above and 
below sluice gate. 
5. Fabrication & erection of neck plates as per suitable height required 
(below sluice gate). 
6. Then, rotary drive unit is to be placed in position and fix it along 
with by providing supports and suitable pipe connection of top & bottom 
drive unit. 
7. Check that drive unit bottom connected pipe should be connected 
properly to the flight conveyor. 
8. Check that no leakage should be there and proper sealing must be 
arranged near any flange areas and follow the instructions of the site 
Engineer. 
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SCOPE OF WORK 
 
NAME OF WORK: MAINTENANCE OF ACP & GCP (PART-5) FOR 2021-
23 IN SINTER PLANT 
 
BOQ N O - 23, 25, 27, 28, 32, 33 & 37 (PREVENTIVE M A I N T E N A N C E  
O F  EQUIPMENTS): 
 
1.  Preventive maintenance schedule to be followed for the given 
equipment. 
2.  Cleaning of all mechanisms/systems of the equipment and grease all 
grease points. 
3.  Revisioning of manual/centralized lubrication system and grease/oil 
filling to be done. 
4.  All the base bolts/ foundation bolts and coupling bolts of the above 
equipment to be checked for its tightness. 
5.  Brake units are to be revisioned for its proper functioning and 
brake regulation to be done. 
6.  Oil levels for gear boxes, hydraulic power packs & worm reducers to 
be checked & oil topping with recommended grade with sufficient quantity. 
7.  Oil changing of gear boxes, hydraulic power packs & worm reducers if 
required. 
8.  Oil/grease leakages from equipment hoses/pipe lines to be arrested. 
9.  Inspection of coupling bolts and bushes if required replacement to 
be done. 
10.  Proper positioning of safety guards to be ensured. 
11.  Damper bearings are to be revisioned. 
 
BOQ NO-24 CHANGING OF BEAM COOLING FAN IMPELLAR ASSEMBLY 
 
1.  Shifting of new impeller assembly to the site. 
2.  Remove the flange bolts of distance piece & damper unit. 
3.  Disconnect the damper unit & distance piece from the fan inlet. 
4. Remove the fan casing back cover bolts and shaft gland covers. 
5.  Remove the coupling guard and coupling bolts. 
6.  Hold the impeller assembly with chain pulley block. 
7.  Remove the plumber block top covers. 
8. Remove the impeller assembly from the fan casing. 
9.  Shift and position the new impeller assembly in casing. 
10.  Position the bearings in plumber housing and top covers to be fixed. 
11.  Shaft gland covers and fan casing back cover to be assembled with 
proper packing. 
12.  Damper and distance piece to be fixed to inlet duct. 
13.  After alignment checking coupling bolts and coupling guard to be 
fixed. 
14.  Top up the lubrication oil in the bearing housings with recommended 
grade. 
15.  Shift the damaged impeller assembly to designated place. 
16.       Take trail run & confirm smooth operation 
 
BOQ NO-26 CHANGING OF ESP/GAS COLLECTOR DOUBLE CONE VALVE 
 
1.  Shifting of new double cone valve to the site. 
2.  Close the knife gate above the double cone valve. 
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SCOPE OF WORK 
 
NAME OF WORK: MAINTENANCE OF ACP & GCP (PART-5) FOR 2021-
23 IN SINTER PLANT 
3.  Hold the double cone valve with the help of manual hoist /chain 
pulley block. 
4.  Remove the top & bottom flange fasteners. 
5.  Remove and shift the double cone valve from gas main/ESP hopper. 
6.  Shift and position the new double cone valve with help of manual 
hoist/chain pulley block. 
7.  Fix and tight the flange bolts both ends with proper packing/seal to 
arrest the dust leakages. 
8.  Greasing to be done for double cone valve bearing housings. 
9.  Drive unit oil filling to be done with recommended grade and 
sufficient quantity. 
10.  Open the knife gate. 
11.  Trial run of the double cone valve. 
12.  Shift the damaged double cone valve to the designated place. 
 
BOQ NO-29 CHANGING OF FLIGHT CONVEYOR CHAIN 
 
1.  Shifting of new chain to the site. 
2.  Remove the top covers. (Intermediate casing of hermitically sealed 
submerged flight conveyor) 
3.  Release the chain tension by unscrewing the take up arrangement. 
4.  Remove the chain link pins of damaged chain and shift the from the 
casing. 
5.  Shift and lay the new chain assembly in the casing and join the 
chain links. 
6.  After joining the total chain required tensioning to be given with 
help of screw take up arrangement. 
7.  Position the top covers with proper sealing and tight the fasteners. 
8.  Trial run of the flight conveyor is to be taken for smooth running. 
9.  Shift the damaged chain to designated place. 
 
BOQ NO-30 CHANGING OF FLIGHT CONVEYOR DRIVE SPROCKET 
 
1.  Shifting of new drive sprocket assembly to the site. 
2.  Remove the drive sprocket coupling bolts. 
3.  Remove the top, side & end covers of casing. 
4.  Release the flight chain tension and de link the chain at drive 
sprocket area. 
5.  Hold the drive sprocket with manual hoist. 
6.  Remove the plumber block base bolts. 
7.  Remove and shift the sprocket from the casing. 
8.  Shift and position the new sprocket and fix the plumber block base 
bolts. 
9.  Align the sprocket and tighten the base bolts. 
10.  Flight chain to be positioned on the drive sprocket and join the 
flight chain link. 
11.  Required tensioning to be given for flight chain with screw take up 
arrangement. 
12.  Close all removed casing covers with proper packing to avoid dust 
leakages. 
13.  Coupling bolts / shear pins are to be fixed. 
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SCOPE OF WORK 
 
NAME OF WORK: MAINTENANCE OF ACP & GCP (PART-5) FOR 2021-
23 IN SINTER PLANT 
15.  Trial run of the flight conveyor is to be taken. 
16.  Shift the damaged drive sprocket to the designated place. 
 
BOQ NO- 31 CHANGING OF FLIGHT CONVEYOR TAIL SPROCKET 
 
1.  Shifting of new tail sprocket assembly to the site. 
2.  Remove the top, side & end covers of casing. 
3.  Release the flight chain tension and de link the chain at tail 
sprocket area. 
4.  Hold the tail sprocket with manual hoist. 
5.  Remove the plumber block base bolts. 
6.  Remove and shift the sprocket from the casing. 
7.  Shift and position the new sprocket and fix the plummer block base 
bolts. 
8.  Align the sprocket and tighten the base bolts. 
9.  Flight chain to be positioned on the tail sprocket and joint the 
flight chain ink. 
10.  Required tensioning to be given for flight chain with screw take up 
arrangement. 
11.  Under speed switch to be fixed. 
12.  Close all removed casing covers with proper packing to avoid dust 
leakages. 
13.  Trial run of the flight conveyor. 
14.  Shift the damaged tail sprocket to designated place. 
 
BOQ NO- 34 REPAIR/ REPLACEMENT OF SHAFT & CURVED BLADES FOR SCREW 
CONVEYOR 
 
1. Checking of shafts & curved blades’ condition. 
2. Repair / replacement of damaged shafts & curved blades. 
3. Alignment of geared motor. 
 
BOQ NO- 35 REPAIR OF METALLIC TROUGH FOR CONVEYOR 
 
1. Checking of holes on the metallic trough 
2. Preparation of curved plates as per hole sizes 
3. Welding of curved plates on holes of trough. 
 
BOQ NO- 36 REPLACEMENT OF METALLIC TROUGH FOR CONVEYOR 
 
1. Removal of coupling bolts and base bolts of geared motor. 
2. Removal of plummer block bolts and shaft of screw conveyor. 
3. Changing of damaged/worn out metallic trough. 
4. Fixing of screw conveyor shaft and bearing housings and greasing. 
5. Alignment with geared motor and coupling bolts fixing. 
6.  Trial run is to be taken. 
 
BOQ NO- 38 REPLACEMENT OF DAMAGED CARDON SHAFT FOR GUILLOTINE DAMPER 
 
1. Checking the play of bearings 
2. Removal of coupling bolts of cardon shafts. 
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SCOPE OF WORK 
 
NAME OF WORK: MAINTENANCE OF ACP & GCP (PART-5) FOR 2021-
23 IN SINTER PLANT 
3. Fixing of new cardon shaft and bolts tightening 
 
BOQ NO- 39 REPAIR/REVISIONING OF GUILLOTINE DAMPER: 
 
1. Manually checking the freeness of damper movement. 
2. Checking the movement of gate inside the frame and the freeness of 
rollers. 
3. Repair of frame structure inside the gas collector and testing 
 
 
BOQ NO- 40 SKILLED MANPOWER ASSISTANCE FOR MECHANICAL MAINTENANCE: 
 

The scope includes manpower assistance for mechanical maintenance 
jobs on daily basis as per instructions of Engineer in-charge other than 
the jobs mentioned in BOQ items. 
 
1. G-Shift jobs like: 
 
A) Material collection/shifting from Engineering shops, Central stores, 
UERS and Lub & Hydraulic department etc and vice versa. 
B) Store maintenance, data entry and report generation. 
C) Drawings/Manual collection & up keeping. 
D) Preparation & reclamation jobs as instructed by Engineer-in-Charge or 
his representative. 
 

Skilled manpower should have experience in Rotary Equipment, 
Material Handling Equipments, and Structural Fabrication, Welding & Gas 
cutting, alignment and lubricating system. 
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RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES / PRICE SCHEDULE

  PR No / Date: 73007533 / 26.10.2021                                                                                                                       Report Date : 26.10.2021
  Pur . Org.: WORKS CONTRACTS

  MSS: 3250621010     :     MCE OF ACP & GCP (PART-5) IN SP

MAINTENANCE OF ACP & GCP (PART-5) FOR 2021-23 IN SINTER PLANT

  The BOQ Items are taken as per the following Rates.

  832.650   534.000  Unskilled

  933.950   603.000  Semi Skilled

1,077.150   707.000  Skilled

 VSP Rates Central Rates

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

 1  510000576 MAINTENANCE OF ACP & GCP,DUCT REPAIR.           140.000  TO      11,160.15        1,562,421.00 

 2  510000577 MAINTENANCE OF ACP & GCP,REVAMPING OF GI DUCT            40.000  M2         381.50           15,260.00 

 3  510000578 MAINTENANCE OF ACP &
GCP,REPLACEMENT/REVISIONING OF ACP FAN
DELIVERY DAMPER (2NO,IN EACH FAN)

            2.000  SET      17,864.33           35,728.66 

 4  510000579 MAINTENANCE OF ACP & GCP,REVISIONING OF SLC
BLOWER FAN GATES

           64.000  EA       1,261.21           80,717.44 

 5  510000580 MAINTENANCE OF ACP & GCP,REVISIONING OF ACP
FAN DAMPERS (MINOR)

           60.000  EA       1,520.97           91,258.20 

 6  510000584 MAINTENANCE OF ACP & GCP,FLIGHT
CONVEYOR,GEARBOXES CHANGING

            4.000  EA       7,792.19           31,168.76 

 7  510000586 MAINTENANCE OF ACP & GCP,RAPPING & JOLTING
MECHANISM,REPLACEMENT OF HAMMER SHAFT

           24.000  EA       3,881.12           93,146.88 

 8  510000587 MAIANTENANCE OF ACP & GCP,RAPPING & JOLTING
MECHANISM,REPLACEMENT OF GEARBOX

           60.000  EA       1,929.87          115,792.20 

 9  510000588 MAINTENANCE OF ACP & GCP,HOPPER,REPLACEMENT
OF DAMAGED PIPE

          350.000  EA         745.07          260,774.50 

10  510000589 MAINTENANCE OF ACP & GCP,HOPPER,REPLACEMENT
OF FLAP GATES

           70.000  EA       1,929.87          135,090.90 

11  510000590 MAINTENANCE OF ACP & GCP,SCREW
MIXER,REPLACEMENT OF SHAFT.

            4.000  EA      13,285.99           53,143.96 

12  510000591 MAINTENANCE OF ACP & GCP,SCREW
MIXER,REPLACEMENT OF SPIKES.

          300.000  EA         158.81           47,643.00 

13  510000592 REVISIONING & REPLACEMENT OF SLUICE GATE IN GCP            80.000  EA       1,177.63           94,210.40 

14  510000593 STRUCTURAL REPAIR-STRUCTURAL REPAIR IN ACP &
GCP

           50.000  TO       8,274.19          413,709.50 

15  510000632 STRUCTURAL REPAIR-BLOWER FANS / EXHAUSTER
FANS BALANCING WEIGHTS WELDING

          100.000  EA       1,516.39          151,639.00 

16  510000633 ACP FIELDS,STRAIGHTENING OF ELECTRODES IN E.S.P           400.000  EA         442.51          177,004.00 

17  510000634 ACP FIELDS,REMOVAL OF DAMAGED ELECTRODE
PLATES.

          100.000  EA       1,216.12          121,612.00 

18  510000635 CHANGING OF COMPENSATOR CLOTH FOR
EXHAUSTERS.

          150.000  M       1,098.64          164,796.00 

19  510000636 REVISIONING OF ROTOR ASLY.OF AIR-LOCK VALVES.           100.000  EA       1,601.16          160,116.00 

20  510000458 EXHAUSTER-1&2 INLET DAMPER VANE PEDASTAL
BOLTS TIGHTENING AND GREASING

            8.000  SET       4,530.51           36,244.08 

21  510000662 REPLACEMENT OF GUIDE ANGLE & GUIDE SUPPORTS
FOR FLIGHT CONVEYORS

          400.000  EA          83.32           33,328.00 

PR No.73007533/SP RFx No.2600007233/SOT/SP

34 of 37



2/2

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES / PRICE SCHEDULE

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

22  510000663 REPLACEMENT OF KNIFE & ROTORY AIR LOCK GATE
SYSTEM IN ACP

           20.000  EA       7,165.53          143,310.60 

23  510009772 PREVENTIVE MAINTENANCE OF BEAM COOLING FAN
FOR SINTER M/C IN SP-1

           24.000  EA         435.62           10,454.88 

24  510009773 CHANGING OF BEAM COOLING FAN IMPELLAR
ASSEMBLY FOR SINTER M/C IN SP-1

            2.000  EA       2,784.90            5,569.80 

25  510009774 PREVENTIVE MAINTENANCE OF ESP/GAS COLLECTOR
DOUBLE CONE VALVE FOR SINTER M/C IN SP-1

          400.000  EA         348.10          139,240.00 

26  510009775 CHANGING OF DOUBLE CONE VALVE FOR ESP/GAS
COLLECTOR IN SP-1

            8.000  EA       4,091.40           32,731.20 

27  510009776 PREVENTIVE MAINTENANCE OF ESP/LIME FLIGHT
CONVEYOR IN SP-1

           48.000  EA       1,044.33           50,127.84 

28  510009777 PREVENTIVE MAINTENANCE OF KNIFE GATE IN SP-1           200.000  EA         696.22          139,244.00 

29  510009778 CHANGING OF CHAIN FOR FLIGHT CONVEYOR IN SP-1         2,400.000  EA         198.41          476,184.00 

30  510009779 CHANGING OF DRIVE SPROCKET FOR FLIGHT
CONVEYOR IN SP-1

           10.000  EA       3,194.03           31,940.30 

31  510009780 CHANGING OF TAIL SPROCKET FOR FLIGHT CONVEYOR
IN SP-1

           10.000  EA       2,672.83           26,728.30 

32  510009781 PREVENTIVE MAINTENANCE OF ESP DUST
GRANULATOR IN SP-1

           24.000  EA       1,351.19           32,428.56 

33  510009782 PREVENTIVE MAINTENANCE OF SCREW CONVEYOR IN
LIME ADDITION SYSTEM

           48.000  EA       1,804.97           86,638.56 

34  510009783 REPAIR/REPLACEMENT OF SHAFT & CURVED BLADES
FOR SCREW CONVEYOR

            8.000  EA       2,686.65           21,493.20 

35  510009784 REPAIR OF METALIC TROUGH FOR SCREW CONVEYOR             4.000  EA       2,686.65           10,746.60 

36  510009785 REPLACEMENT OF METALIC TROUGH FOR SCREW
CONVEYOR

            4.000  EA       6,936.96           27,747.84 

37  510009786 PREVENTIVE MAINTENANCE OF GUILLOTINE DAMPER
FOR GCP-I & II

           16.000  EA       1,804.97           28,879.52 

38  510009787 REPLACEMENT OF DAMAGED CARDON SHAFT FOR
GUILLOTINE DAMPER

           16.000  EA       1,804.97           28,879.52 

39  510009788 REPAIR/REVISIONING OF GUILLOTINE DAMPER            16.000  EA       5,373.31           85,972.96 

40  510009789 SKILLED MANPOWER ASSISTANCE FOR SP-1
MECHANICAL MAINTENANCE

        1,252.000  MDY       1,077.15        1,348,591.80 

 Total Value: In words :  sixty six lakh one thousand seven hundred thirteen rupees ninety six paise         6,601,713.96

  Signature of the Tendere
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            (To be printed on the letter head of the agency, sign, scan the same and upload in the Tech RFx folder)                                                                                                                                                                                                                     
Annexure

       BID SECURITY DECLARATION 
                 (In Lieu of EMD)   

Tender no. /RFx No: 260000-----------     Dated:(dd-mm-yyyy)   
I/We have understood that, according to the conditions of Tender document, bids must be supported by a 
Bid Security Declaration (BSD). Accordingly, I am/ We are submitting this “Bid Security Declaration” as 
follows: 
 
I/We accept that, I/We will automatically be debarred from participation in all future tenders of RINL for a 
period of Three (3) years and also already submitted bids (if any) shall not be considered for further 
evaluation, in case of any of the following: 
 

(a) If I/We withdraw/modify our bid after tender opening and during the period of bid validity 
stipulated in the tender document or any extension thereof. 
OR 

 
(b) Having been notified of the acceptance of our Bid by RINL, during the period of bid validity, if I/WE 

 
(i) Fail or refuse to execute the Contract.     (or) 
(ii) Fail or refuse to furnish the security deposit, as stipulated in the Tender Document/Work 

Order/ Letter of Acceptance/ Purchase Order. 
 
 
[Signature] 
 
In the capacity of: 
[Legal capacity of person signing the BID Security Declaration] 
 
 
The bidder shall submit the documentary proof (viz. certified/true copy of board resolution / Power of 
Attorney etc.) with respect to .Legal capacity of person signing the BSD. 
 
 
Name: 
[Complete name of person signing the Bid Security Declaration] 
 
 
Duly authorized to sign the bid for and on behalf of:  [Complete name of Bidder and Address] 
 
 
Date:  [Date of Signing] 
Corporate Seal: (Whichever applicable) 
 
 
Witness: 
[Signature of person with name and address] 
 
Note: In case of a joint Venture /Consortium, wherever allowed the BSD must be in the name of all partners 
to the Joint Venture / Consortium that submits the bid. 
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(This undertaking has to be printed on the letter head of the agency, sign, scan the same and upload in the Tech RFx folder) 

 
UNDERTAKING LETTER 

To  
General Manager (WC) I/C 
Works Contracts Department 
Visakhapatnam Steel Plant 
Visakhapatnam-530 031. 
 
 
Name of work: “Maintenance of ACP & GCP in Sinter Plant (Part-5) in Sinter 

Plant". 
. 
RFx No. 2600007233, dated 30/11/2021. 
 
Sir, 
 
With reference to the Notice Inviting Tender, I/We have gone through the tender documents 
downloaded from SRM Portal.  I/We have also gone through the General Conditions of 
Contract of VSP available in VSP web site and noted the contents therein.  I/We hereby 
confirm that I/We shall abide by the Terms and Conditions and General Conditions of the 
Contract including Form of Tender, Invitation to Tender, Articles of Agreement etc.   I/We 
hereby declare that, I/We have visited, inspected and examined the site and its surroundings 
and satisfied ourselves before submitting this tender, obtained information about the nature 
of work, facilities that may be required and obtained necessary information about Working 
Conditions, risk contingencies etc., which may influence this tender.  We hereby offer to 
execute & maintain the work during the defect liability period in conformity with the tender 
conditions at the respective rates quoted by us. 
 
I/We do hereby agree that action may be taken as per Bid Security Declaration (BSD) 
submitted by me/us if I/We revoke/withdraw/cancel my/our tender or if I/We vary any 
terms in our tender during the validity period of the tender without your written consent 
and/or if in the event of Visakhapatnam Steel Plant  accepting my/our tender and I/We fail to 
deposit the required security money, execute the Agreement and/start the work within 
reasonable time (to be determined by the Engineer) after written acceptance of my/our 
Tender. 

 
 
 

SIGNATURE OF THE TENDERER 
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