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Taifa=T T q==T (e =g €1 NOTICE INVITING TENDER (NIT)

e 5T¢ £ %7 7% NIT TYPE: 2-PRT % BID E-RFX
\/ SP/1200/SM S(0)/2024/00079

7 e AT A FARNIT NUMBER & DATE 2600008767 Dated 14.03.2024

OPEN TENDERSIN THE PRESCRIBED FORM ARE INVITED FROM THE REPUTED / EXPERIENCED AGENCIES
FOR THE FOLLOWING

1NAME OF THE WORK:

LOADING, WEIGHING, MECHANISED PACKING AND SHIFTING OF COKE BREEZE FROM SINTER PLANT/COKE OVEN
TOSMS1 & SMS-2

2 AEFEFFFFRT KEY INFORMATION :

) o RISEIDE: ¥ o T Bi ening Date
Type of Bid Type of Submission EMD in INR g:;ﬁngtét;:r;s;lg:ne & time in H%urs 9
TWO PART BID EBID Not Applicable 05.04.2024 06.04.2024
15:00 15:00

CONTRACT PERIOD: 11 (ELEVEN) MONTHS

DEFECT LIABILITY PERIOD: NIL

ENGINEER IN CHARGE: DGM(O)/SMS-1, Mobile No. 8500669442
WELFARE ALLOWANCE: NOT APPLICABLE

TYPE OF CONTRACT: TERM CONTRACT

TYPE OF JOB: ONE TIME

ESTIMATION VALUE : INR 76,83,222.25
3 s 4= faft OFFER VALIDITY DATE :

Y our offer should be valid upto 05.08.2024.

4 HETCURRENCY :

INR.
5 PREQUALIFICATION (PQC) CRITERIA/ELIGIBILITY CRITERIA FOR CONSIDERATION OF TENDERS:

Single Similar Work Order Valuein INR as per Annua Turnover in INR
criteria given below this table
3841611.13 2304966.68
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X.Pre-qualification criteria (PQC) for consideration of Tender :

a)The agency should have experience in executing (successfully completed/ in-progress) at least one single similar work of the
following nature of value not less than INR 38,41,611.13 during last 7 yearsending last day of previous month of the NIT date.

"ANY SINGLE WORK EXPERIENCE IS SUFFICIENT"

Note : For the purpose of ascertaining the stipulation time i.e., 7 years ending previous month of the NIT date, the date of work

completion/ work-in-progress of the work shall be considered, irrespective ofdate of issue of Work order / start date of the work.
Further, the finalcompletion value / executed value (in case of work-in-progress), shallbe considered, irrespective of the period of
execution of the Work.

b)The agency should have an average annual financia turnover of INR 23,04,966.68 during last three financia years (From 2021 to
2023) ending 31st March of previous financial year i.e., 31.03.2023.

Self-attested (signed with date and Business / Official seal) copies offollowing documents by Authorized Signatory, in proof of the
above shallbe submitted along with the tender in C-folder.

i)Work Orders along with corresponding work completion certificatesindicating the Final value of the work done including all
deviations,extraitems, escalations, if any against subject work with Bill of Quantities inclusive of all taxes & duties excluding Goods &
ServicesTax (GST), in proof of execution of similar work with value as at X(a)above. In case of work executed outside VSP and
where the total amountincludes GST, agency shall make efforts to get the value of GSTindicated separately in the Work Completion
Certificate

»In case of work-in-progress, Work-in-progress Certificateindicating start date as per Order and actual start date & vaue of
workexecuted with date up to which it is considered against the subject workincluding all deviations, extra items, escalations, if any
againstsubject work with Bill of Quantities and including all taxes and duties, but excluding Goods & Service Tax (GST) with
certification ofsatisfactory performance of the Contractor to that extent andcontinuance of the said work by the respective employer

ii)Audited Balance Sheets & Profit & Loss accounts of the company orturnover certificates in the prescribed format available
atwww.vizagsted .com----->Tenders-------- >WorksContracts---------- >Standard Documents-------- Turnover Certificate forparticipation
in tenders issued by RINL, duly certified / signed by apracticing Chartered Accountant / Cost Accountant for the yearsmentioned
above in proof of x(b).

6. NATURE & SCOPE OF WORK:

AS PER THE TENDER SCHEDULE

7 w= =0 feawwsT & 7| TEM DETAILS/BOQ :

ASPER THE TENDER SCHEDULE

8 TFfEsr=reE $7 93T LIST OF TENDER DOCUMENTS:

This document along with those avaiable in cFolders as below, constitute the complete Tender (NIT)

1) TENDER SCHEDULE CONTAINING NIT, BILL OF QUANTITIES, SCOPE OF WORK,TERMS & CONDITIONS, SPECIAL
CONDITIONS OF CONTRACT, UNDERTAKING LETTER,BID SECURITY DECLARATION.

2) UNDERTAKING LETTER

3) BID SECURITY DECLARATION

4) INTEGRITY PACT
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E-RFX SUBMISSION PROCEDURE - 2 PART:

RINL is employing SAP SRM 7.0 for Electronic Tendering System. E-RFx Response to be submitted electronically through System
only. No physical paper/print needs to be submitted. Bidders need to have UserlD and Password to participate in SRM E-Tenders. Al
enlisted vendors of RINL would be provided User ID and password for participating in RINL E-Tenders. If a Bidder who wish to
participate is not presently enlisted with RINL or not having User ID Password can obtain the same through Registration of Suppliers
(RoS) system by providing requisite details well before the RFx Submission deadline. Bidders to go through the User Manual of RoS
system availablein SRM Portal for detailed steps for obtaining User ID & Password.

In 2-Part E-RFX, Technical RFx Response is uploaded to PQC/Tech RFx cFolder and Price RFx is quoted in Biding Engine.
E-Tendering User Manual availablein SRM Portal contains the procedure participating in RINL E-Tenders.

Bidders to ensure the following before submitting the 2-Part E-RFx Response

a. All Mandatory questions are answered and Reguisite documents areuploaded into PQC cFolder including Bid Security Declaration
andUndertaking letter.

b. All Techno-Commercial documents required as per tender document are uploaded into "Tech RFx" cFolder.

c. Prices and Taxes (Conditions) are quoted in the bidding engine.

Then upon ensuring confirmation of RFx responseis complete and contains no errors, RFx Response to be Submitted.

Bidders to ensure that E-RFx Response submission is done before"Submission deadline date & Time" indicated in the NIT Key
informationat 2 above. RFx can be "withdrawn" and modified as long as " Submission deadline date & Time" is not over. RFx Response
cannot be modified once Submission deadline time passed.

E-RFX OPENING PROCEDURE - 2 PART:
E-RFx Responses are opened in the system Electronically.

System allows opening of RFx responses only after the specified date and Time as indicated at 2 Key information above. Authorized
Tender opening officers through the process of " Simultaneous Log-on" shall open the RFx Responses in System.

For 2-Part E-RFx first "PQC" & "Tech RFx" cFolders are opened in  the system through Simultaneous Log-on Process. Then Price
RFx responses opening event will be executed on a specified Date & Time through Simultaneous Log-on process for
Techno-Commercially Accepted Responses on intimation to Bidders.

DOCUMENTSTO BE UPLOADED IN TECH BID C FOLDER:
**Note: Documents submitted in “Notes & Attachments”folder will not be considered for evaluation

The agency can submit the following:

A) Bid Security Declaration as per Annexure attached is to be submitted
OR
B) UDYAM Registration Certificate issued by Ministry of MSME.

If the documents mentioned at either Para(A) or Para(B) are not submitted in full in all respects, these documents shall not be sought
and the bid will be REJECTED.
Thefiles uploaded in Tech _bid folder as current version only will be considered for evaluation

C)Signed Undertaking letter on the agency's letter head in the formatgiven in the tender schedule

D) PQC related Statutory Documents to be submitted, wherever required
i) Electrical License (For Electrical contracts) as mentioned at para-5 above
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13

ii) Boiler License (For cases wherever required) Agencies should have boiler repair license, Category-1 issued by the Directorate of
Boilers,Andhra Pradesh

iii) Competency Certificate issued by Director of Factories, AP For Persons competent to carry out Inspection & Certification of
Lifting Equipments, Pressure Vessels and Elevators etc

E) Agencies Copy of registration letter issued by V.S.P. in case of registered agencies and in case of non-registered agencies, either a
copy of Notarized Sole Proprietorship Affidavit OR a copy of Notarized Partnership Deed along with Firm Registration Certificate OR
acopy of Memorandum of Association & Articles of Association along with certificate of incorporation — whichever is applicable.

Note : if the Partnership Firm is re-constituted, the latest NotarizedRe-constituted Partnership Deed along with Firm Registration
Certificateof the re-constituted firm along with the original Notarized PartnershipDeed is to be submitted.

F) For Turnover Audited Profit & Loss Account statements & balance sheets certified by Practicing Chartered Accountant with Stamp
and Membership No. & Unique Document Identification Number (UDIN) in case the annual Turn-over is more than Rs.100.00 Lakhs
(OR) in case of Turn-Over being less than Rs.100.00 lakhs either Turn-over certificate in the prescribed format of VSP duly signed by
apracticing Chartered ~ Accountant/Cost Accountant with Stamp and Membership No. & UDIN (OR)T.D.S. certificate(s) comprising
of the Gross bill valuesissued by the Deductor(s) for the work done.

G) Work Order(s) and Work Completion Certificate(s) / Work-in-progress certificate(s) asindicated at Clause-5 above.

H) INTEGRITY PACT: (Applicable for estimate value of one crore and above)

(i) Tenderers are required to unconditionally accept the “IntegrityPact” enclosed to the tender document and shall submit the same duly
signed along with their offer. Offer of the tenderers received without Integrity Pact duly signed, shall not be considered.

(i) The details of External Independent Monitors (EIMs) and Nodal Officer of RINL are placed to V SP website (www.vizagsteel .com)
at Tenders->Works Contracts->Genera Instructions->Click here to Read Integrity Pact’ / to Give Vigilance Complaints’ ->Integrity
Pact VSP

V SP reserves the right to regject the offer in case the required documents are not submitted.

Note : (i) Tenderers shall submit GST Registration Certificate under GST act if available. If not available, successful tenderer shall
produce Registration Certificate under GST Act, wherever applicable, before signing the Work Order / Letter of Acceptance and submit
acopy of the same.

(i) Tenderers shall submit the PF Registration Certificate if available, if not available successful tenderer shall submit PF Registration
Certificate before commencement of the work.

Documents mentioned at 11(E) to 11(G) are applicable for Open Tenders /L TE cases only

E-RFX EVALUATION PROCESS:

(a) Pre-qualification evaluation shall be done based on the documents submitted by the biddersin PQC & Tech RFx cFolders.

(b) All the RFxs shall be evaluated on the basis of landed cost only which includes all taxes and duties but excluding Goods & Service
Tax (GST).

(c) TALL (Technically accepted L1) price arrived by the system shall follow automatically to Auction document as start bid price for
all cases of Reverse Auction and will be visible in the system only after the start time of Live Auction (E-Reverse Auction).

(d) On completion of Live Auction, composite comparative statement is generated by the system considering the RFx Prices and
Reverse Auction Prices. Placement of Order shall be considered on the L-1 price so arrived.

(e) Notwithstanding anything specified in this tender documents, RINL, in its sole discretion, unconditionally and without having to
assign any reason, reserves the following rights:

(i) To reject the response whose performanceis poor in awarded / ongoing works if any.

(i) To give purchase preference to Public Sector Undertakings wherever applicable as per Government Policy / Guidelines

(iii) To extend purchase preference to Local MSEs (Micro & Small Enterprises) as per prevailing guidelines of RINL subject to
submission of documents as stipulated in Detailed Terms & Conditions of NIT.

REVERSE E-AUCTION PROCESS:
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In case RINL wishes to conduct Reverse auction, the same shall be communicated to all the techno commercialy qualified bidders at
an appropriate time.

The Auction shall be conducted on SAP SRM LIVE AUCTION PLATFORM. All technically and commercially acceptable bidders
would be required to participate in the reverse e-auction and quote from the start Price.

Bidders would be required to quote single price i.e price net of ITC on GST.

No separate User ID and Password is required for participating in Live Auction. User ID and Password used for Participating in
E-Tendering to be used for Live Auction also.

(a) AUCTION TIME EXTENSION:

1. Throughout the Auction process, Bidders should keep in view the ‘Time Remaining’ that appears on the ‘Live Auction cockpit’
screen and submit their Bids well within the time that gets displayed therein.

2. Biddersto note that System calculates Auction End time during the Auto extension period as under:

If any of the bidder, submitsavalid price, in the last “X” minutes, the system will extend the

Auction End time to “Existing End Time + Y minutes”. Thiswill be done ‘N> number of times.

Here<(>,<)>
Remaining Time Trigger = X
Extension Period = Y
Number of Extensions=N
The Auction time extension is explained below with an example.

Example: Reverse Auction conducted with Auction parameters as:
AUCTION SCHEDULE: 11.00 AM to 12.00 noon, REMAINING TIME TRIGGER: 4 minutes and EXTENSION TIME: 5 minutes

The current Auction End time being 12:00 and in case a hid is submitted by any bidder after 11.56 AM. (in the ‘Remaining Time
Trigger’i.e, in the last 4 minutes ) of the auction, the auction end time gets extended up to 12.05 PM (12:00 plus 5 Min.). Hence the
new end time of the Auction is 12.05 PM. However, In case a bid is submitted prior to 11:56 i.e., before the ‘Remaining time trigger’,
Auction shall not get extended and the same gets closed at 12:00.

Further, during the Auto extension period of the Auction, if a bid is submitted by any bidder after 12.01 PM. (in the last 4 minutes) of
the auction the auction end time gets extended up to 12.10 PM. (12:05 plus 5Minutes). In case the bid is submitted by any bidder from
12.00 to 12.01 PM, auction end time will not get extended because it is not within the period of REMAINING TIME TRIGGER of 4
minutes and Auction end time shallbe 12:05.

Important Note :

Bidders have to ensure continuous internet connection during the live auction. If the bidders' internet connection gets disturbed,the
details in the auction window will not get refreshed upon fresh bids in the auction. Bidders cannot see the latest bids submitted in the
auction after the disconnection. If abidder’s Rank is 1 for any item, it will continue to remain as 1 in their screen even if other bids are
submitted in the auction if internet connection is not proper/disturbed. Even the time remaining will continue to reduce. It is the
responsibility of the bidder to maintain the uninterrupted internet connection during live auction. Since auto refresh is not possible
during disconnection, click F5 button in your keyboard to refresh the auction screen . If proper internet connection exists Bidder’s
screen gets refreshed else if thereis any connection problem

Bidder will get error screen/message upon pressing F5. |f Bidder gets error screen, bidder should login again and come back to
Auction cockpit after restoring proper internet connection to view the latest statusin the auction cockpit. It is advisable to click on F5
frequently and every 20 seconds during extension time to manually refresh the live-auction cockpit screen. RINL does not accept any
responsibility for issues related to non-participation due to internetconnection problems at vendor’s end.

GENERAL INSTRUCTIONS:
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1) The documents submitted by the tenderers in respect of pre-qualification evaluation criteria are final and no further correspondence
/ clarifications/ submissionsin this regard shall be entertained.

2) Scope of work, Bill of Quantities (BOQ), Terms and Conditions, given in the tender documents(placed in the cFolder Publisher
area) is final. On verification, at any time, whether the tenderer is successful or not, if any of the documents submitted by the tenderer
including the documents downloaded from our website are found tampered /altered/ incomplete, they are liable for actions like rejection
of the tender, cancellation and termination of the contract, debarring etc., as per the rules of the company.

3) It will be presumed that the tenderers have gone through the General Conditions, Special Conditions and Instructions to tenderer
etc., of the contract available in the website which shall be binding on him / them.

4) The tenderer shall download the NIT documents etc (TENDER SCHEDULE) available in Tech RFx cFolder Publisher Area on the
RINLs SRM Portal in totality and upload the same along with the Undertaking letter in Tech RFx cFolder.

5) The bidder shall be governed by the General Conditions of Contract of Supply which is available on VV SPs website which can be
freely accessed and downl oaded.

6) Tenders submitted against the NIT / Tender shall not be returned in case the tender opening date is extended / postponed. Tenderers
desirous to modify their offer / terms may submit their revised / supplementary offer(s) within the extended TOD.

7) VSP dfter opening of tender/bid document may seek in writing, documents/ clarifications which are necessary for evaluation of
tender / bid document from the Tenderers/ bidders or issuing authority for confirmation of eligibility/ pre-qualification stipulated in the
NIT.

8) If it comes to the notice of VSP at any stage right from request for registration/ tender document that any of the
certificates/documents submitted by applicant for registration or by bidders are found to be false/ fake/ doctored, the party will be
debarred from participation in al VSP tenders for a period of 05(FIVE) years including termination of contract, if awarded. Security
Deposit if any will be forfeited. The contracting agency in such cases shall make good to V SP any loss or damage resulting from such
termination. Contracts in operation anywhere in VSP will also be terminated with attendant fall outs like forfeiture Security Deposit, if
any, and recovery of risk and cost charges etc.,Decision of V.S.P Management will be final and binding.

9) The date of opening of the PQC and Tech RFx response shall be the date of tender opening.

10) Successful tenderer should be in a position to produce, after opening of the price bids, the Origina Certificates in support of the
attested copies of relevant documents submitted along with tender document. Failure to produce the original certificates at this stage in
support of the attested copies of Electrical License/ any other documents etc. submitted earlier would result in disqualification and also
liable for debarring from participation in V SP tenders.

11) RINL will not be responsible for any delay/ loss any website related problems in downloading the tender documents etc. RINL
reserves the right to (A) Split and award the work to more than one agency, (B) Reject any or al the tenders or to accept any tender
wholly or inpart or drop the proposal of receiving tenders at any time without assigning any reason thereof.

12) The punitive action of debarring the agency for a period of 3(Three) years for the reasons mentioned in the Bid Security
Declaration shall supersede the related clauses of Special Conditions of Contract (SCC) as given below:

(a) Withdrawal/modification of bid after tender opening and during the period of bid validity stipulated in the tender document or any
extension thereof (Clause No.27 of SCC)

OR

(b) Having been natified of the acceptance of the Bid by RINL, during the period of bid validity, if the agency

(i) Fail or refuse to execute the Contract.

(or) (Clause No.31 of SCC)

(i) Fail or refuse to furnish the security deposit, as stipulated inthe Tender Document/ Work Order/ Letter of Acceptance/ Purchase
Order Clause No.33 of SCC)
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13) Planning and Designing in purview of Vulnerability Atlas of India:

a. Vulnerahility Atlas of India (VALI) is a comprehensive document which provides existing hazard scenario of the entire country and
presents the digitized State/UT-wise hazard, maps with respect to earthquakes,winds and floods for district-wise identification of
vulnerable areas.It also includes additional digitized maps for thunderstorms, cyclones and landslides. The main purpose of this Atlas
isits use for disaster preparedness and mitigation at policy planning and project formulation stage.

b. This Atlas is one of its kind single point source for the various stakeholders including policy makers/ administrators/ municipal
commissioners urban managers/ engineers/ architects planners/public etc. to ascertain proneness of any city/location/site to
multi-hazard which includes earthquakes, winds, floods, thunderstorms, cyclones and landslides. While project formulation, approvals
and implementation of various urban housing, buildings and infrastructures schemes, this  Atlas provides necessary information for
risk analysis and hazard assessment.

¢. The Vulnerability Atlas of India has been prepared by Building Materials and Technology Promotion Council under Ministry of
Housing and Urban Affairs, Government of Indiaand available at their website www.bmtpc.org.

d. It is mandatory for the bidders to refer Vulnerability Atlas of India for multi-hazard risk assessment and include the relevant hazard
proneness specific to project location while planning and designing the project in terms of:

|.Seismic zone (11 to V) for earthquakes

I1.Wind velocity (Basic Wind Velocity: 55,50,47,44,39 and 33 m/s)

I11.Arealiable to floods and Probable max. surge height

IV.Thunderstorms history

V.Number of cyclonic storms/ severe cyclonic storms and max sustained wind specific to coastal region

VI.Landslides incidences with Annual rainfall normal

V1I.District wise Probable Max. Precipitation

14) Bidders are required to check for any Corrigendum(s) issued till the bid submission date and time in www.vizagsteel.com or
WWW.Eprocure.gov.in

INSTRUCTIONSTO TENDERERS ON E-TENDERING/E-AUCTION:
For use of the RINL e-procurement (SRM) system and before submitting bid, a Vendor/Bidder should understand the e-tendering
process by going through user manual which is available in our portal https://srm.vizagsteel.com and the NIT of related tender(RFx).

Vendor is responsible for al the necessary requirements including infrastructure in proper condition i.e. Computer, operating system
and software platform (including browser) , antivirus, network connectivity, internet services, uninterrupted power supply to computer
or networking equipment etc., availability of correct user id and password etc so that the participation in the RFx and/or auction during
e-procurement process is not affected. Any interruption at vendor’s end due to non-availability of the above facilities will not be
entertained as reason for review of the RFx and/or Auction participated or intended for participation by the Vendor.

Understanding the bidding method and entry of correct data (Entering Correct Price Information) during e-procurement process
against the RFx and/or Auction is totally the responsibility of the Vendor. During e-procurement process (RFx stage and/or Auction) it
will not be possible to explain the bidding process to the Vendor. Vendor should ensure all queries and know-how are completed with
the help of user manuals and mock/trial auctions available in the SRM portal before the start of e-procurement (RFx or Auction)
process to ensure smooth participation in RINL’s e-tender/e-auction

S WS A T AaahaT Z1e ShT 597 RINL VIGILANCE TOLL FREE NUMBER: 1800 425 8878

1

SD/-
CHANDRASEKHAR P

INSTRUCTIONSTO TENDERERS:
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1) Tender shall be submitted in the prescribed form issued by VSP in the RINL SRM Portal, Government Portal. The Tender
documents issued are not transferable. Tender documents downloaded shall be submitted wholly without detaching any part.

2) The Tenderer shall agree to V SPs terms and conditions, specifications/ scope of work, etc., and quote their Total Amount in figures
only. Tender shall be for the entire scope of work mentioned in the tender documents.

3) Price condition: Tenderers shall quote the price of the goods or services, excluding GST. Applicable GST shall be indicated
against each item and will be paid extra on submission of tax invoice.

In case tenderer opted for composition scheme, GST will not be charged extra and the price quoted includes the GST applicable to
composite scheme. Tenderers have to specify that they have opted for composition scheme and GST is included as applicable for
composition.

Evaluation criteria:
1. In case of supply of goods or services on which RINL / VSPis€ligible to avail GST input Tax Credit, evaluation of tender shall
be on the basis of landed cost excluding GST.
2. In case of supply of goods or services on which the employer (RINL/VSP) is not eligible to avail GST input tax credit, the
applicable GST payable by RINL/VSP (in case of unregistered taxable supplies) or GST to be charged by the registered taxable
supplier asapplicable, shall be added to the landed cost for evaluation purposes.

4) If by any reason the tender opening is postponed to any other date, the same will be placed in RINLs SRM Portal and in CPPP
portal. Tenderers shall see the SRM Portal / CPPP portal regularly and keep themselves informed in this matter.

5) Before quoting, the tenderer shall necessarily contact the Engineer and fully understand the job, scope of work, unit of
measurement, mode of measurement, scope of supply of materials by VSP if any, working conditions, shutdown arrangements, Labour
deployment requirements, risk contingencies and such other factors which may affect their tender.

6) Tenders shall be kept open for acceptance for aperiod 4 (Four) MONTHS from the date of opening of tender.

7) Corrections/ amendments replacement to/ of the Deficient documents submitted, shall not be sought where there is evidence of
Tampering/Unauthorized correction

2 EXEMPTIONS/PREFERENCESFOR MSES:
1) EXEMPTIONS/ PREFERENCES FOR MICRO AND SMALL ENTERPRISES:

1.1 Micro and Small Enterprises (MSEs) registered under Udyam Registration shall be provided exemptions / preferences, under
this clause, in respect of procurement of goods and services, produced and provided by them (irrespective of whether the service is
provided within or outside their premises) through the present tender, subject to submission of proof of registration with Udyam
Registration for goods & Services (irrespective of relevance of product category with tendered items) as on the Tender Opening Date
(TOD).

Above benefitsin terms of exemptions/ preferences to MSEs shall not be applicable for the following:-

(i) Traders/ Distributors/ Sole Agent/ Joint Ventures/ Consortium.

(it) Works of “Works Contract” in nature.

Composite contracts, which includes not only supply and / or services but also various other activities and obligations under the
contract shall be treated as ‘Works Contract’.

1.2 Exemptions : MSE(s) shall be provided exemption from submission of Cost of Tender Documents (CTD) / Tender Processing Fee

and Earnest Money Deposit (EMD).

Tender documents shall be downloaded by the tenderer from the websites notified by the company (such as www.vizagsteel.com,
www://eprocure.gov.in)
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1.3 Purchase Preference: MSE(s) shall be provided Purchase Preference as per the following:
a) MSEs quoting price within the band of L1+15% shall also be allowed to supply a portion of requirement by bringing down their

priceto L1 price in a situation where L1 price is from someone other than an MSE and such M SEs shall be allowed to supply up to
25% of total tendered value.

b) In case of more than one such M SE, the supply shall be shared proportionately (to tendered quantity)

The MSE(s) digible for Purchase Preference shall be considered for award of contract, in the order of ranking, as below:

i) MSE(s) owned by SC and ST entrepreneurs till the value of package(s) considered for award to MSE(s) (including the L1 tenderer,
if MSE ownedby SC and ST entrepreneurs) equals or exceeds 4% of the total value ofwork.

ii) MSE(s) owned by women till the value of package(s) considered foraward to MSE(s) (including the L1 tenderer, if MSE owned
by women) equals or exceeds 3% of the total value of work.

iii) Other MSE(s) eligible for Purchase Preference till the value of package(s) considered for award to MSEs (including the L1
tenderer, if MSE) equals or exceeds 25% of the total value of work.

The M SEs desirous of getting preference as per the above clauses (SC and ST owned MSEs or Women owned M SEs) are required to
submit the proof of the same along with the tender documents.

The decision of RINL regarding the packages to be considered for awardto MSE(s) shall be final and binding. The successful MSE(s)

shall ensurethat the registration is valid till end of the contract.

1.4 Payment of hills to the MSE’s shall be made ‘on or before the date agreed upon’ as per the terms & conditions of the contract or
within 45 days whichever is earlier, from the date of receipt of bill, completein all respects, by the Engineer in-charge.
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o ERaTr RINL
VWIZNL
Pricler ofF Btaal

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES/PRICE SCHEDULE

PR No/ Date: 73009526 / 23.01.2024
Pur . Org.: WORKS CONTRACTS

Report Date : 23.01.2024

MSS: 3490923005

LOAD,WEIGHING & MECH PACK COKE BREEZE
LOAD,WEIGHING & MECH PACK COKE BREEZE

TheBOQ Itemsaretaken as per the following Rates.

vl

Central Rates VSP Rates

Skilled 788.000 1,188.650

Semi Skilled 671.000 1,027.550

Unskilled 595.000 922.950

SI.No| Service Description of theitem QtyyUOM Rate Amount

Number

1 910002406 L oading,weighing,mechanised packing and shifting of coke breeze 4,675.000{TO 1,643.47 7,683,222.25
by deploying Skilled,semiskilled,unskilled workers at SMS1 &
SMS2

Total Value: In words: seventy six lakh eighty three thousand two hundred twenty two rupees twenty five paise 7,683,222.2

Signature of the Tendere
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Brief Scope of Work

Nature of Work: Loading, Weighing, Mechanised Packing and shifting of Coke
Breeze from Sinter Plant/coke oven to SMS-1& SMS-2.

Brief Description of work:

1. The Coke breeze from sinter plant/coke oven is to be collected into the road trucks as
per the instructions of the Engineer Incharge by placing the vehicle below the
conveyor/ hopper.

2. Transportation of the loaded trucks to a designated work place near SMS-1& SMS-2
(within plant premises) approximate.4Kms. from the loading point.

3. The loaded trucks are to be unloaded at designated work place. After unloading,
the coke breeze is to be machine packed into 23kg HDPE bags (Empty bags,
weighing machine, stitching machine, and thread are to be arranged by the
agency) and load the bags into the road truck, These road trucks are to be
weighed at weigh bridge near ferro alloy store. (Collect two weighment slips).

4. The weight of each bag should be 23kgs and the bags after packing should be weighed in
ferro alloy stores and are to be unloaded at Converter shop/ secondary metallurgy area of
SMS-1 & SMS-2. The weighment slips are to be acknowledged by respective
authorized personnel of SMS-1 & SMS-2 department by the agency. Then
subsequently one copy of the signed slip is to be submitted at BMHS office of Converter
shop of SMS-1 & SMS-2,and the other slip should be retained by the agency for billing
purpose. .

5. The above shifting of Coke breeze by road trucks are to be carried out in day time

ie. from 6 am to 6 pm by ensuring all the road safety precautions as per laid down
procedures & norms of RINL.

1. General Points:

a. The requirements regarding increase or decrease of quantity from time to time
shall be decided by VSP in all cases.

b. All the points from 1 to 5 of Brief Description of work are to be strictly followed
and Engineer-in-charge may also give additional work depending upon site
conditions from time to time.

C. EIC will inform the Agency the time for stationing of road truck below the
bunkers/conveyors at coke oven/sinter plant. Authorized person of
respective department will operate the chute gate to facilitate the direction
of coke breeze into the road truck. After complete filing of required
guantity, the agency should inform the authorized person of coke
oven/sinter plant to stop the chute gate valve. Road truck has to be
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removed from the bunkers/conveyors only after flow of material is
completely stopped.

d. This practice of loading of coke breeze at sinter plant/coke oven has to be
done on day to day basis.

e. In case of damage of coke bags during travelling in road trucks or during
handling the same quantity has to be replaced by the agency at free of cost.
Authorized VSP personal will identify damaged coke bags and will inform to the
contractor representative.

f. During monsoon season the material ( coke breeze) vehicle should be covered
by tarpaulin and should be transported from sinter plant/coke oven to the
designated area and also from the Loading point to converter shop/ secondary
metallurgy area of SMS-1and SMS-2.

g. The coke breeze shall be of 23kg HDPE bags, supplied free of moisture content,
Any moisture content observed in the coke breeze will be rejected by the
Engineer in-charge or authorized personal of VSP and payment will not be made
for such coke bags.

h.  Contractor shall ensure thorough cleaning of the premises of unloading points in
SMS-1and SMS-2 before unloading activity.

i. All works should be carried out to the satisfaction of Engineer-in-charge or
authorized person of VSP.

j-  The total deployment of man power shall be as per the discretion of the agency
and the manpower will be on temporary basis for the period of the contract.

k. Agency shall bring Automatic weighing machine, stitching machine, thread,truck
for transporting coke breeze and ensure 100% availability of the above, and in
case of repair alternative arrangement of the above to be made by the agency.

2. House Keeping

a) The contractor shall ensure good housekeeping near the loading point in sinter
plant/coke oven and any cleaning activities required due to spillage of coke breeze
during loading has to be cleared by the Agency. If the sinter plant/coke oven authorities
insist any cleaning/housekeeping of the material which is hampering their process has to
be done by the agency.

b) The contractor shall ensure good housekeeping in his area of work and shall remove all
kinds of loose materials generated during execution of work and put them in the nearest
scrap buckets.

¢) Equipments, tools associated with this work shall be maintained by the contractor only.

PERIOD OF CONTRACT: 11 Months
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TERMS AND CONDITIONS

Name of the Work - . Loading, Weighing, Mechanised Packing and shifting of Coke
Breeze from Sinter Plant/coke oven to SMS-1& SMS-2.

General terms & Conditions:

1. Before participating in the tendering process, Agency shall visit the sinter plant/coke
oven site for drawing of coke breeze, secondary metallurgy area and converter shop for
stacking of coke breeze, understand the jobs to be done, prevailing working

conditions, site practices being followed, safety requirement, followed at site.

2. Agency should ensure the availability of adequate safety appliances and use of the
same by his worker. All safety appliances should be of ISI marked.

3. Agency should have experience in material handling (loading into trucks weighing,
mechanized packing and stacking, material handling at work site etc) in a process
plant / industry .The agency has to mention the related experience and submit the
documents (Work Order, Successful Work completion certificate, Name, Address
&Contact No.of the Organization and concerned Engineer In-Charge) in support of
his claim along with the tender documents.

4. The guantities indicated in BOQ are approximate and may vary. The quantities may or
may not be used during the contract period either partially or fully. The BOQ and scope
of work is indicative and not exhaustive. They are dependent on production level of
Blast furnace.

5. During the contract period, instructions shall be issued by the EIC as and when
the necessity arises for the execution of the various BOQ items. Agency shall
have to mobilize at short notice and execute the Works as per the work order
within the specified time.

6. No extra claim shall be entertained for stacking the product at elevated height
level, in case it is necessary to stack as per requirement. Claim by the Agency
what so ever on account of idle worker due to non- arrival of Truck or stoppage of
work of any unit due to unforeseen circumstances will not be entertained.

7. Using of hooks for handling the filled coke breeze bags is strictly prohibited. While
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handling the product in mechanized method, care should be taken to avoid
damage of bags.

8. Agency should be capable of providing uninterrupted supply of coke breeze daily
irrespective of public holidays and Sundays. In case of any repair or any break
down to the vehicles the agency should make alternative arrangements and
supply the required quantity of material without affecting production in converter
shop of SMS-1 and SMS-2.

9. Regarding handling of coke breeze from sinter plant, the procedure shall be as
follows: EIC will inform the Agency the time for stationing of road truck below the
conveyer to draw the coke breeze by chute gate operation. Sinter plant
authorised person will operate the chute gate to facilitate the direction of coke
breeze into the road truck. After complete filling of required quantity the agency
should inform the authorised person of sinter plant to stop the conveyer and re-
position the chute gate to facilitate the coke breeze transport into the sinter
machine as usual. Road truck has to be removed from the bunkers/conveyors
only after flow of material is completely stopped.

10.Regarding handling of coke breeze from coke ovens, the procedure shall be as
follows: EIC will inform the Agency the time for stationing of road truck to draw the
coke breeze from bunkers by chute gate operation. Coke ovens authorised
person will operate the chute gate to facilitate the direction of coke breeze into the
road truck. After complete filling of required quantity the agency should inform the
authorised person of coke ovens to stop the chute gate. Road truck has to be
removed from the bunkers/conveyors only after flow of material is completely
stopped.

11.Tenderer should have 5-10 ton capacity road truck to transport coke breeze from
sinter plant/coke oven to the bagging area within the VSP premises and also
suitable vehicle to transport the packed coke breeze bags to converter shop/
secondary metallurgy area of SMS-1 and SMS-2.

12.Payment will not be made to damaged coke bags during transport or coke spillage
due to improper stitching of bags or damage caused due to usage of battered bags.

13.Good quality bags are to be used so that they sustain life of one month after packing
without getting battered.
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14. All safety appliances like safety shoes, hand gloves, safety helmets etc depending upon
nature & area of work to be supplied by the contractor. Instructions of Engineer-in-
charge shall be strictly followed in this regard.

15.The contractor must see all the areas and know details of work and should quote

accordingly after getting himself satisfied.

16.GST clause:

The scope of materials supply and consumables supply is as follows:

a. Material supplied by VSP: coke breeze at sinter plant/coke oven

b. Consumables supplied by VSP: power, water.

c. Materials to be supplied by contractor: Stitching Machines, Thread for stitching
bags, Empty HDPE bags of size suitable to weigh 23 kgs minimum with required
margins to stitch. conveyor and hopper for mechanised weighing and packing for
smooth functioning of work related to stitching of bags and Safety appliances.

d. Consumables to be supplied by contractor: Nil

e. The deduction of GST shall be done as per the rules prevailing from time to time.

17.Work is to be done and completed to the satisfaction of the Engineer-in-charge.

18.The tenderer should clearly understand and comply with Factories act 1948.

19. Additional Terms & Conditions:

a) The work is to be executed in A&B shifts or Gen shift and also during Sundays and
Holidays. However, collection of coke breeze from sinter plant/coke oven into the road
trucks, shifting and unloading of coke breeze to the converter shop/ secondary
metallurgy area of SMS-1 and SMS-2 to be done in Gen shift hours only.

b) The contractor shall depute qualified and experienced Technical assistant for effective
communication with the authorized persons of Coke oven/sinter plant for collection of
coke breeze into the road trucks.

c) The contractor shall depute qualified persons for supervision of the work and shall be
available at the time of unloading the coke breeze at converter shop/ secondary
metallurgy area of SMS-1 and SMS-2 to seek specific instructions/ safety procedures
for the jobs from VSP site in charges and execute the jobs safely and reliably within the
stipulated time and report back regularly the progress or completion of the job as
directed by the engineer in charge.

d) Agency is responsible for any damage or breakage caused to the equipment at
sinter plant/coke oven or to any of the company's property during unloading the
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coke breeze in the converter shop. The assessment regarding the extent of
damage / breakage or loss shall be done by EIC, which will be final. The cost of
damage/ breakage or loss shall be deducted from the Agency's bill or from the
security deposit.

e) Spillage of coke breeze during the operations is to be cleaned by the agency only.
Peripheral areas of sinter plant/coke oven below the conveyers should be well
maintained and whenever spillage is observed it has to be cleared by the agency.

f) Any moisture content observed in the coke breeze will be rejected by the Engineer in-
charge or authorized personal of VSP and payment will not be made for such coke
bags.

g) Competent representative of the Agency should be available at the site at the time
of placement of road transport vehicle for receiving the coke breeze from sinter
plant/coke oven and also during unloading the coke breeze in the converter shop/
secondary metallurgy area of SMS-1 and SMS-2.

h) All expenses, whatsoever, towards operation and maintenance of the road truck or
any other vehicle are in the Agency's scope.

i) Under any circumstances if existing vehicle/road truck becomes in-operative and
Agency is not able to restore it or arrange another working vehicle/road truck to
normalise the situation (within three hours), EIC is free to arrange vehicle/road
truck from any source (preferably FMD, VSP) and at any cost as an exigency
measure. Agency is liable to bear the entire cost for the above without any
condition. Agency is bound to sign all documents required for this. If Agency fails
to sign the required documents within the stipulated period, EIC is empowered to
do the same and to recover the charge for deployment of vehicle/road truck from
the Agency's bill amount/security.

J) The contractor shall ensure compliance with all rules and regulations and comply with
all statutory obligations in relation to employment, safety, welfare, health, provident
fund, payment of wages, maintenance of records and submission of reports, returns
etc in regards to workmen engaged by for the work.

k) Any special tools / tackles issued by VSP for carrying the work should be returned in
good working condition. Any tools lost or returned with damage by the contractor will
attract penal recoveries and the cost of such tools will be deducted from pending bills
of the contractor. In this regard the decision of engineer-in-charge is final and binding.

[) The manpower is to be made available with the following requirements

m) Supervisor having experience in bagging and stacking activities.

n) Experienced skilled persons for driving road truck vehicle and un-skilled workmen for
bagging, stitching and stacking of coke breeze who are acceptable to the Engineer In
charge.

0) The works throughout shall be carried out in such a manner as not to interfere in any
way with work of the VSP or other agencies executing job in that area.

p) The Agency shall comply with all the terms & conditions as per GCC & SCC of VSP.
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20. Measurement of BOQ:

a) After the coke breeze is weighed and machine packed into 23kg HDPE bags
and loaded into the road truck, These road trucks are to be weighed at weigh
bridge near ferro alloy store which is Gross weight. (Collect two weighment
slips). After the bags are unloaded in converter shop/ secondary metallurgy area
of SMS-1 & SMS-2 the empty vehicle to be weighed which is tear weight ,and
the difference in the weight which is net weight is considered for billing purpose.
Both the weighment slips are to be acknowledged by SMS-1 and SMS-2
department personnel by the agency.. Then subsequently one copy of the signed
slip is to be submitted at BMHS office of Converter shop of SMS-1 & SMS-2,and the
other slip should be retained by the agency for billing purpose. Agency should inform the
competent authority of BMHS of SMS-1 and SMS-2 before the road truck enters

into the converter shop.
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21.Service Level Agreement (SLA) clause :
Basis of Payment Terms: Measurement is on Daily basis, If by any reason the Agency
defaults to supply the rated quantity of 617 Bags of coke breeze per Day or monthly
supply of 18500 Bags of coke breeze per month, payment will be made as per the
Annexure-1 shown below.

Annexure-1

No of Bags to be supplied per Day(617

S.No Bags) Amount Payable
100% Payment for the
1 295%(More than or equal 586 Bags) actual number of Bags

supplied.

275% to < 95(More than or equal 462 to

2 Less than 585 Bags) 90% x LNIP cost per Bag
3 igggktgg:df?:z(l\ég;es)than or equal 370 to 75% x LNIP cost per Bag
4 igggktr’:z:gg(()MB(;rgs’;han or equal 308 to 60% x LNIP cost per Bag
5 240% to <50(More than or equal 247 to 50% x LNIP cost per Bag

Less than 308 Bags
<40% (Less than 247 Bags) NO PAYMENT

If the bagging is not done due to VSP reasons like —

(a) Non-Avalilability of coke breeze

(b) Low / No Production etc.
Then Payment will be made for the number of bags supplied only, without any
penalty.

22.Safety:
a. The agency shall adopt adequate safety measures and ensure supply of coke in

dry condition only. During monsoon road truck vehicle carrying coke breeze
should be covered by tarpaulin and should be transported from sinter plant/coke
oven to the designated area and also from the Loading point to converter shop/
secondary metallurgy area of SMS-1 and SMS-2.
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b. Use of protective equipments by all workmen, at site whether or not engaged in
actual execution or work or supervision thereof as per requirement and shall
solely responsible for injuries directly or indirectly caused to them during the
performance or work under the agreement by any reason whatsoever.

C. The contractor employees shall follow the safety procedures & standard
operating practice as envisaged by VSP while performing the works.

d. The contractor shall take all safety precautions during work and ensure that his
personnel are issued with necessary safety shoes, gloves, safety helmet,
goggles or any other safety appliance required for performing the work safely.
Instructions of Engineer-in-charge shall be strictly followed in this regard.

e. All persons must have safety induction training before starting the given job.

f. Permit-to-work must be taken before starting the given job as per VSP Rules and
procedures.

g. Proper attention is required while on work regarding movement of converters,
over head cranes, forklift movement, telfor operations, DART operations,
Gunniting machine operation and other rotating & mobile equipments.

h. The agency shall adhere to safe working practice and guard against hazardous
and unsafe conditions and comply with safety rules.

I.  The agency shall maintain first aid facilities.

23. Welfare allowance: Welfare Allowance SMA,ASMA is not applicable.
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SPECIAL CONDITIONS OF CONTRACT

1) GENERAL : The special conditions of the contract (SCC) are complementary to and shall be read
in conjunction with General Conditions of Contract (GCC) of VSP for works contracts. Scope of
work, Bill of Quantities and other documents form part of the Tender Documents. In case of any
conflict of meaning between SCC & GCC, provisions of SCC shall over ride the Provisions of GCC.

2) Visakhapatnam Steel Plant reserves the right to accept or reject the lowest or any other tender
without assigning any reason and the work may be awarded to one of the Tenderers or to more
than one tenderer.

3) The contract shall be treated as having been entered into from the date of issue of the letter of
intent/work order to the successful tenderer, unless otherwise specified.

4) WATER, POWER AND COMPRESSED AIR: Unless otherwise specified to the contrary in the tender
schedule, the contractor is entitled to use in the work such supplies of water, power and
compressed air (Basing on availability) from VSP’s sources from approved tapping points, free of
cost. The contractor shall make his own arrangement for drawing the same to the work spot.

5) The successful tenderer shall produce GST Registration Certificate under GST Act, before signing
the Work Order / Letter of Acceptance and submit a copy of the same. If the agency is
unregistered / composition scheme declaration shall be submitted.

6) Immediately on receipt of work order, the successful tenderer shall obtain and submit the
following documents to the Engineer with a copy to ZPE/Manager (Pers)/CLC before start of
work.

a(i) ESI registration certificate with the contractor’s Code no. covering all the workmen
under ESI Scheme, which shall be effective from the date of start of contract and cover
for the entire period of contract including extended period/defect liability period, if any.

a(ii)  Group Personal Accidental Insurance (GPAI) : Insurance policy for payment of ex-gratia
amount of Rs.11,00,000/- (Rupees Eleven lakhs only) per head in case of fatal accidents
while on duty, to the contract labour engaged by him in addition to the coverage under ESI
Scheme / Workmen Compensation Insurance Policy whichever is applicable. As and when
a fatal accident takes place while on duty along with the benefits under the ESI Scheme /
Workmen Compensation, whichever is applicable, the contractor is required to pay the ex-
gratia amount within 30 (Thirty) days from the date of accident to the legal heir of the
deceased. In case of any delay in paying the ex-gratia amount as above, the Employer has
the right to pay such amount directly to the legal heir of the deceased and recover the
same from the contractor’s running / future bills. This insurance policy is to be taken by
the contractor over and above the provisions specified under Clause No. 6.13 (Third Party)
and 6.14 (ESI Act) of the General Conditions of Contract
Agencies are required to take the Group Personal Accidental Insurance (GPAI) policy for
payment of ex-gratia from the RINL approved Insurance Service Provider as per the details
given in the website as mentioned below :
www.vizagsteel.com-------- >STenders---------------w----e- >Works Contracts --------------------- >Standard
Documents ---->RINL approved GPAI Service Provider Details.

a(iii)  Copy of the policy for third party insurance as stipulated in Clause 6.13 of the GCC.

b) Labour License obtained from Assistant Labour Commissioner (Central), Visakhapatnam.

c) PF Registration Certificate issued by PF Authorities

d) Safety clearance from Safety Engineering Department of VSP.

7) The contractor shall submit wage records, work commencement/completion certificate etc. and
obtain necessary clearance from Contract Labour Cell of VSP for bills clearance.

8) The contractor shall ensure strict compliance with provisions of the Employee’s Provident Fund
Act, 1952 and the scheme framed there under in so far as they are applicable to their
establishment and agencies engaged by them. The contractor is also required to indemnify the
employer against any loss or claim or penalties or damages whatsoever resulting out of
non- compliance on the part of the contractor with the provisions of aforesaid act and the
schemes framed there under. A copy of the provident fund membership certificate/PF CODE
number shall be submitted by the contractor.

9) The contractor shall follow the provisions of Indian Factories Act and all rules made there under
from time to time as applicable and shall indemnify the employer against all claims of
compensations under the provisions of the act in respect of workmen employed by the contractor
in carrying out the work against all costs, expenses and penalties that may be incurred by the
employer in connection therewith.

Page 20 of 37



VSP/WC/RFx.No0.2600008767/0T/SMS-1

10) a) Total amount quoted shall be inclusive of all taxes, levies, duties, royalties, overheads
and the like but excluding GST prevailing as on the date of submission of bids.
b) During the operation of the contract if any new taxes/duties/levies etc are imposed or

rates undergo changes, as notified by the Government and become applicable to the
subject works, the same shall be reimbursed by VSP on production of documentary
evidence in respect of the payment of the same. Similarly benefits accruing to agency on
account of withdrawal/reduction in any existing taxes and duties shall be passed on to
VSP.

c) Supplier of Services / Goods shall comply with the GST provision as prescribed. In case
of failure to comply with the GST provision by the Supplier thereby RINL could not obtain
GST-ITC or ITC is reversed with interest at a later date the equivalent amount of ITC lost
including interest paid, if any, to GST Authorities shall be recovered from the immediate
payment due to the supplier of service.

d) The prices are exclusive of GST. RINL-VSP will pay GST as applicable on submission of
Tax Invoices in accordance with Rule 46 of GST Rule 2017.

The contractor will be paid GST by RINL-VSP along with monthly RA bills. The contractor
will, in turn, submit the documentary evidence in support of payment of GST of each
month along with subsequent month RA Bills.

The Supplier/Contractor shall upload the details of Invoices issued by him in the monthly
return (GSTR-1) of the month in which Tax Invoices are raised to enable RINL to claim
Input Tax Credit under GST. Otherwise, Payment of GST will not be made.

11) ADVANCE: No advance of any sort will be given by VSP.

12) PAYMENT TERMS: Payment will be made monthly on recommendations of the Engineer basing on
the quantities executed, at accepted rates.

13) MEASUREMENTS: The contractor shall take measurements jointly with the Engineer or his
representative and keep joint records for the same. Bills shall be prepared and submitted by the
contractor basing on agreed measurements.

14) INITIAL SECURITY DEPOSIT (ISD): Initial Security Deposit for the work shall be @ 2% of contract
price. Earnest Money Deposited by the successful tenderer shall be adjusted against ISD, and
the difference between ISD and EMD shall be deposited in the manner mentioned in the work
order/letter of intent.

15) RETENTION MONEY: Retention Money for contracts up to a value of Rs. 100 lakhs, at the rate of
7.5% of the bills for works with defective liability period not NIL and at the rate of 5.0% for
works with defective liability period “NIL” will be deducted from each bill until this amount
together with the Initial Security Deposit reach the limit of retention which is 7.5% or 5.0% as
the case may be for the value of work. The Retention Money shall be released after the
satisfactory completion of defect liability period after liquidating the defects. For contracts of
value above Rs.100 Lakhs, the limit of retention money shall be Rs.7.5 lakhs plus 5% of the
value exceeding Rs.100 lakhs.

16) Security Deposit: : The Public Sector Enterprises or State/Central Government
Undertakings/ MSEs shall be required to submit a “Performance Guarantee Bond” of requisite
value in the prescribed proforma in lieu of Security Deposit covering the period of contract +
defect liability period + 6 months (Claim period). It may be noted that waiver of Security Deposit
is permitted only up to the monetary limit as specified in the proof of enlistment for which the
unit is registered for MSEs.

17) Recovery of income tax at source will be made from contractor’s bill and deposited with Income
Tax Department as per rules. Recovery of sales tax applicable shall be made from the
contractor’s bills.
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18) SAFETY:

a) The contractor and his workers must strictly take all safety precautions and shall supply
to his workers dependable safety appliances like hand gloves, safety boots, safety belt,
safety helmets, duster cloth, dust mask/nostril filter etc. In addition to this, contractor
shall also provide additional safety appliances as per requirement and follow safe
working practices like using fully insulated electrode holders etc. He shall also ensure
that his workmen intelligently use only dependable safety appliances supplied to them.

b) The contractor shall take adequate safety precaution to prevent accidents at site. The
contractor shall also ensure that his employees observe the statutory safety rules and
regulations and also those laid down by the employer from time to time and promptly
submit report of accident and state the measures taken by him to prevent their
recurrence and also keep the employer indemnified of all claims arising out of such
accidents.

c) No Workmen shall be engaged on the work without proper safety induction and without
using required PPE. Use of safety helmet and shoe is must excepting in painting works
where shoe will not be used.

d) All the safety appliances required for safe working as decided by SED/Contract operating
department shall be provided by the contractor to his workmen.

e) Clearance to start the job will be obtained by the contractor in form ‘A&B’ before start of
work. The forms may be obtained from the dept. concerned.

f) Works at height cannot be started without clearance from Zonal Safety Officer. The

workers engaged for work at height shall possess height pass from SED. The names of
workmen working at height or in hazardous areas will be written on the body of form
ILB”.

0) Contravention of any safety regulation of VSP in vogue from time to time will result into
work stoppage, levying penalties and ultimately in contract termination.

The list of safety violations by Contractor category wise are as follows:

I Category-1 of Safety Violations:
Penalty amount: First offence Rs.1000/-, 2™ or subsequent offences Rs.2000/-
For Works / Non-works.
Penalty amount: First offence Rs.1000/-, 2™ or subsequent offences Rs.2000/-
For Projects
(2) Not wearing crash helmet while riding Two-Wheeler in plant premises.

1. Category-Il of Safety Violations (Minor Violations):

Penalty amount: Rs.3000/- - For Works / Non-works.

Penalty amount: Rs.5000/- - For Projects

A. HEIGHT:

(1) Height Pass not made / not available;

2) Unauthorized entry at height / hazardous locations;

3) Fall arrester not provided / used;

4) Horizontal life line / guide rope not provided for anchoring full body

safety harness.

B. EXCAVATION:

(1) Proper ladder/steps not provided for descending / ascending;

2) Shutting not done (below 2 mts. Level) of excavation;

3) Overhanging burden in pit not removed in excavation;

4) Excavated materials left near the edge of the pit.

C. ELECTRICAL:

(1) Power cable clamped with G. I. Wires to post / pillar;

2) Power cables tied on reinforce rod / structure without proper insulation;
3) Loose connection taken from sockets without proper plug;

4) Taking shelter behind electrical panel;

(5) Power cables / electrical wires lying on ground in hap-hazard manner;
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(6) Source of supply / danger board not displayed on the electrical
equipment;

(7) Electrical Control Post not provided with Barrication / Shelter / Canopy;

(8) Cables used having many joints;

9 Earthing not provided on Electrical Equipments;

(10) ELCB not installed.

D. MATERIAL HANDLING:

(1) Use of damaged slings / tools / ropes;

2) Fitness certificate of cranes / hydras / heavy vehicles not available;
3) Crane rope conditions not ok;

4) Rope of crane not clamped properly;

(5) Guy ropes not used during shifting of materials.

E. GAS CUTTING:

(1) Rolling / lifting of cylinders (without cage);

2) Gas cutting without required PPEs;

3) Gas hose pipe clamping done by wires;

4) Usage of LPG Cyiinder beyond date of expiry;

(5) Wet bags / covers not put on gas cylinder;

(6) Loading / Unloading of cylinder — cushion not given.

(7) Condition of hose pipe not good;

(8) Working with leaking cylinder;

9 Flash Back Arrester not provided at Torch / Cylinder ebds;
(10) Colour coding of gas cutting of hoses not followed.

F. ARC WELDING:

(1) Welding with non-standard holder
2) Welding machine earthing not done (Double body earthing;

3) Using improper welding cable;

4) Welding cables used with many joints;

(5) Lugs not provided for connecting cables to welding makchines;

(6) Local isolation switch not provided on welding machines.

G. PPEs:

(1) Non usage of PPEs at site such as Safety Helmet, Shoes, Googles, Hand

Gloves, Face Shields etc., as per requirement.

H. VEHICLE:

(1) Driving of heavy vehicles on the main road during restricted hours &
restricted routes;

2) Parking at unauthorized place;

3) Using of truck with damaged body;
4) Dropping / Spillage of material on the road,;

(5) No number plate on vehicle;
(6) No head light / signal lights / brake light / horn / reverse horn on the
vehicle;

(7) Types of vehicle having patching / bolting;

(8) Violation of approved speed limits during plying on the road;
9 No front / rear wheel guards on Hydra;

(10)  Un-authorized dumping of material;

(11) Driving license not available / in-valid;

(12) Driving of two wheeler carrying more than one pillion rider;
(13) Driving dangerously;

(14) Overloading of vehicles;

(15) Talking on cell phone while driving;

Page 23 of 37



VSP/WC/RFx.No0.2600008767/0T/SMS-1

(16) Vehicles transporting loads without tying / securing of loads / stock
protruding out of the truck body / without red flags / red lights, side
guards, donnage;

(17)  Drunk & driving;

(18) Non availability o reverse horn of moving equipment;

(19) Using hydra for material transportation on roads;

(20) Marching of hydra without signal man & red flags;

(21) Using trucks for transportation of persons.

l. PERMITS:

(1) Working without work permit / shut down

2) Not putting red flags / stopper

3) Dismantling of structure without authorized plan
4) Unauthorized oxygen tapping

(5) Working on VSP installations without permission

(6) Critical / heavy erection of structures without authorized plan.
J. GENERAL:

(1) Not having proper gate passes / other area passes

2) Not reporting of accident

3) Hand grinders / mixer machines without guard

4) Make-shift arrangement for job execution

(5) Engaging workers without safety training

(6) Using of defective tools

(7 Unauthorized operation of equipment

K. STATUTORY RECORDS:

(1) Safe Working Load (SWL) Certificates of lifting machines / equipments
not valid / not available / details not displayed on the equipment
2) Valid Test Certificates of Electrical Hand Gloves / Full Body harness not

available
3) Eye examination records of vehicle / crane operators not available
4) Electrical Authorization not available

(5) Vehicles plying without valid insurance, valid fitness certificate, valid
pollution under control certificate.

Minor subsequent — Repetition of safety violations as detailed under Category —
li above
Penalty amount: 1* repetition of violation Rs.12,000/-, 2™ repetition of violation

onwards Rs.24,000/- - For Works / Non-Works
Penalty amount: 1* repetition of violation Rs.15,000/-, 2™ repetition of violation
onwards Rs.25,000/- - For Projects

Category — IV of Safety Violations (Major Violations)
Penalty amount: Rs.20,000/- - For Works / Non-Works
Penalty amount: Rs.40,000/- - For Projects

HEIGHT:

(1) Using bamboo / or other non-standard material for scaffolding
2) Railing not given at platforms or opening of floor

3) Scaffolding planks not tied

4) Throwing / dropping of material from height

(5) Proper ladder / approach not given for working at height

(6) Full body harness (FBH) not wearing

(7) Lifeline of FBH not anchoring

(8) Floor opening left unguarded in the area of work

9 Working at roof without daily permit

(10) Walkway / cross over path not provided
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h)

EXCAVATION:
(1) No barricading of excavated pits
ELECTRICAL:

(1) Unauthorized working on electrical equipment

VEHICLE:
(1) Sleeping under truck
ARC WELDING:

(1) Welding screen not used

GENERAL:
(1) Absence of Supervisor at work site
2) Leaving loose sheets on the roof tops

V. Fatal Accidents / Permanent disability
Penalty amount: 20% of contract value subjected to Min. Rs.1.00 lakh
and Max. Rs.5.00 lakhs or banning of business dealing or both. — For Works /
Non-Works
Penalty amount: 10% of contract value subjected to Min. Rs.5.00 lakhs
and Max. Rs.10.00 lakhs or banning of business dealing or both. — For Projects

Note:

1) Any other violation which is not listed above having potential to endanger human
life / Property shall be liable for penalty under any of the categories listed
above.

2) Independent of the above, the contractor shall be debarred from taking up

further contractual work in VSP in case any repeated fatal accident after 3"
incident for the reasonable attributable to Contractor.

3) The Safety violations have been classified into five categories (I to V). Without
prejudice to the right conferred by the Clause No. 16(g) of Special Conditions of
Contract for stoppage of work for violation of safety rules, the contractor shall
be liable for penalty at the rates as indicated depending upon the category of
violation.

4) The penalties mentioned above are in addition to those which are applicable as
per the Statutory Acts & Rules. In case of any imposed penalty by any Statutory
Authority, the same shall be over and above the contractual clauses.

5) The above penalties related to the accidents mentioned at Category-V will be
imposed on agency in case the reasons to the accidents are attributable to the
agency.

AUTHORITY FOR IMPOSING PENALTIES:

1) Penalty for violations falling under the Categories (1), (1) & (1) will be imposed
by Engineer Incharge based on the findings by the designated officer of SED /
Departmental Safety Officer / Zonal / Project Safety Officer / Operating
Authority, a copy of the penalty imposition .

2) Penalty to the violations falling under the Categories (IV) & (V) will be imposed
by the Engineer Incharge, based on the recommendation of Head of SED in
consultation with the Head of Operating Department.

3) The penalty amount shall be recoverable from any bill and / or EMD / SD of the
contractor without any further reference to him.
4) For violations falling under the Category (V), besides penalty action for banning

of business dealings with the contractor will be initiated, if recommended by the
committee for enquiring into fatal cases.
“The contractor shall ensure that the Welders and Gas Cutters wear cotton dress and
leather apron. They shall not wear nylon/synthetic dress. This is required to avoid any
fire accident. This must be followed strictly”.

Page 25 of 37



VSP/WC/RFx.No0.2600008767/0T/SMS-1

19) SHUTDOWNS:

A) Necessary shutdowns will be arranged by VSP to the contractor for carrying out the work
based on requirement. No claims on account of delayed/prolonged shutdown will be
entertained.

B) The works assigned to the contractor by the Engineer from time to time shall be
completed within the time schedule fixed by the Engineer in each case, within the
approved shut down period.

20) LABOUR DEPLOYMENT:

A) The contractor shall deploy his labour as per requirement and as instructed by the
Engineer. It may be necessary to carryout the work round the clock based on
requirement and shutdown provided. The contractor’s rate shall cover such
eventualities.

B) Only trained, experienced, safety inducted workers acceptable to the Engineer shall be

engaged on this work, work shall be executed as per specifications to the satisfaction of
the Engineer.

C) As and when need arises in the Annual works from time to time either for extra
requirement of work or as a replacement in running contracts or a contract
commencing for the first time, the contractor shall ensure that Displaced Persons (DPs)
are engaged in unskilled category of workers to the extent of 50% (fifty percent). The
contractor shall contract the Engineer-in-charge for this purpose.

D) “As and when need arises in the annual works from time to time either for extra
requirement of work or as a replacement in running contracts or a contract
commencing for the first time in semi-skilled category, the contractor shall ensure the
minimum qualification of ITI in the relevant field for such semi-skilled category of
workers. The contractor will also ensure to engage 50% (Fifty percent) of such semi-
skilled vacancies from Displaced Persons (DPs) category. The contractor shall contact
the Engineer-in-charge (EIC) for this purpose”.

E) The Contractor shall engage contract worker(s) who do not have any adverse record with
respect to his character in the past. For this purpose, the character and antecedents of
the proposed worker(s) whom the Contractor intended to engage, shall be got verified
by the Police and report shall be submitted. Till such time the report is submitted, the
proposed contract worker(s) will be given only provisional pass and the pass will be
cancelled in case any adverse report is reported.

21) SECURITY REGULALTIONS: The contractor shall abide by and also observe all security regulations
promulgated from time to time by the employer.

22) STORING/STACKING OF MATERIALS:_Storing/Stacking/Placing of materials shall be only at the
places designated by the engineer.

23) The contractor, his supervisors and workmen shall observe entry and exit timings strictly.

24) After completion of work activity, the site has to be cleared of all debris, construction material
and the like.

25) The successful tenderer shall start the work immediately after obtaining gate passes and safety
induction training and clearance from the Employer.

26) NOTICES: Any notice to be given to the contractor under terms of the contract shall be
considered duly served, if the same has been delivered to, left for or posted by registered post to
the contractors principal place of business (or in the event of the contractor being a company,
its registered office), at the site or to their last known address.

27) DEFAULT BY TENDERERS: The successful tenderer may be debarred at the discretion of the
company, from issue of further tender documents, work orders etc., for a specified period to be
decided by the employer in case of :

“Undue delay in starting and execution of work awarded, poor performance, backing out from

the tender, non accepting work order/LOIl during the validity of tender or non observance of

safety rules and regulations, misappropriation of company’s materials/property, non payment of
due wages to labour or such similar defaults”.

28) Successful tenderer should be in a position to produce the Original Certificate in support of the
attested copies of relevant documents enclosed along with pre-qualification documents or
afterwards, after opening of the Price Bids.

29) Failure to produce the original certificates at this stage in support of the attested copies of PF
Registration/ITCC/Electrical License/Experience/Qualification any other documents etc.,
submitted earlier would result in disqualification and forfeiture of EMD and also liable for
debarring from participation in VSP tenders.
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30) If it comes to the notice of VSP at any stage right from request for registration/tender document
that any of the certificates/documents submitted by applicant for registration or by bidders are
found to be false/fake/doctored, the party will be debarred from participation in all VSP tenders
for a period of 05 (FIVE) YEARS including termination of Contract, if awarded. EMD / Security
Deposit etc., if any, will be forfeited. The Contracting Agency in such cases shall make good to
VSP any loss or damage resulting from such termination. Contracts in operation any where in
VSP will also be terminated with attendant fall outs like forfeiture of E.M.D. / Security Deposit, if
any, and recovery of risk and cost charges etc. Decision of V.S.P. Management will be final and
binding.

31) Failure to execute the work after LOI/WORK ORDER is given, will make the party liable for
debarring for a period of 2 (TWO) YEARS.

32) In case it is found before/after award of work to the person/agency through Limited Tender
Enquiry (LTE) that the same person/agency is proprietor/proprietress/partner of two or more
separate agencies and quoted for the same work, then punitive action to the extent of debarring
up to 02 (Two) years from participating in VSP tenders will be taken.

33) In case the Tenderers revoke/withdraw/cancel their tender or they vary any terms of their tender
during the validity period of the tender without the written consent of Visakhapatnam Steel Plant
(VSP) or in the event of VSP accepting their tender and fail to deposit the required security
money, execute the Agreement and fail to start the work within reasonable time (to be
determined by the Engineer) after written acceptance of their tender — EMD submitted by them
will be forfeited by VSP.

34) Contractor shall note that:

)] Time for mobilization after issue of FAX Letter of Intent/detailed Letter of Intent / Work
Order shall be;
a. 03 (Three) days for Capital Repairs
b. 15 days for Civil Works
C. 60 days for painting works of Structural Engineering Department
d 07 (Seven) days for Annual Mechanical, Electrical and works of technological

assistance/cleaning.
i) Re-starting the work after disruption shall be within 04 (Four) to 06 (Six) hours after the
cause of disruption is removed as decided by the HOD.
iii) Notice period for Contract Termination shall be - 03 (Three) hours in the event of
breakdowns, 02 (Two) days in Capital Repairs and 10 days in other works.
Failure to adhere to above stipulations may result in Termination of contract at risk & cost and
will make the party liable for debarring for a period o 2 (Two) years.

35) Agencies are required to submit Bank Guarantee for the value as decided by the Engineer as a
Security while taking out Equipment/Components/materials of VSP to their workshop situated
outside the VSP premises for carrying out repairs.

36) In case of revision in RINL / VSP approved wage rate, consequent to the revision in the minimum
wages (either in Basic Wage or Living Allowances) as notified by the Regional Labour
Commissioner (Central), VISAKHAPATNAM, Escalation amount to the contract shall be payable as
per the following formula:

V=a*(USR-USR0)+b*(SSR-SSR0)+c*(SKR-SKR0)

WHERE:

V= Escalation Payable

a= man days present by USW during the billing period
b= man days present by SSW during the billing period
c= man days present by SKW during the billing period

USR = Revised VSP approved Rate for USW at the time of billing
SSR = Revised VSP approved Rate for SSW at the time of billing
SKR = Revised VSP approved Rate for SKW at the time of billing

USRo = VSP approved Rate for USW indicated based on which the Estimate of work was prepared,
SSRo =  VSP approved Rate for SSW indicated based on which the Estimate of work was
prepared,

SKRo = VSP approved Rate for SKW indicated based on which the Estimate of work was prepared

(The above escalation shall be independent of the award percentage whether positive or
negative)
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37)  PAYMENT OF MINIMUM WAGES:

37.1. Wages paid to the workmen by the contractor should not be less than the rates notified
by the Regional Labour Commissioner (Central), VISAKHAPATNAM, from time to time
with regard to the minimum wages applicable to the respective categories of workmen
plus the ad-hoc amount at the rate of Rs.11.54ps as per working day per workman per
category. Wages with ad-hoc amount to the workmen should be paid on or before the 7*
of the subsequent month. if 7" falls on a holiday or weekly off day, the payment should
be made one day prior to that. Payment of PF for the month, both the employer’s (in
this case contractor) and employee’s (in this case workmen employed by the
contractor) contributions should be deposited in the bank in the permanent PF code
number and challan obtained before the 15" of the subsequent month and forwarded to
the Engineer”. In case of failure of the contractor to comply with any of the above, the
following action will be taken by VSP.

la) Lapse -------eeee Payment of wages at rates less than those notified under the
minimum wages.
Action by VSP -------eeemeee- An amount equivalent to the differential amount between

wages to be paid under minimum wages notification of the Government
applicable for the period less actual wages paid shall be recovered from the bills
as certified by the engineer.
b) Lapse - Non payment of adhoc amount

Action by VSP ---------- An amount equivalent to actual payable towards adhoc
amount to the workmen engaged for relevant period shall be recovered from the
bills as certified by the Engr.

2) Lapse --------eeee- Non payment of wages
Action by VSP ----------—- An amount equivalent to wages payable by the contractor
applicable for the relevant period shall be recovered from the bills as certified by
the Engineer.

3) Lapse ------eeemeeeee- Non payment of PF
Action by VSP  ----eeeee- Recovery of PF amount and an amount equivalent to
maximum penalty leviable by Regional Provident Fund Commissioner for the
delayed period under the provisions of ERP & MP Act and Rules for delayed
remittance of PF contributions (both the employee’s and employer’s
contribution), shall be recovered from the bills of contractor as certified by

Engineer.
4) Lapse --------eeeee- Delayed payment of PF
Action by VSP --------ee--- An amount equivalent to maximum penalty leviable by

Regional provident Fund Commissioner for the delayed period under the
provisions of EPF & MP Act and rules for delayed remittance of PF contributions
(both the employee’s and employer’s contribution), shall be recovered from the
bills of the contractor as certified by Engineer.
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37.3. (a) Penalty for delayed payment / non-payment of wages:
If the contractor fails to pay wages within the stipulated time ie., by 7"
working day of the subsequent month, a penalty up to 1% of the gross
wages (Basic, DA & Over time (if any) except Adhoc, SMA, ASMA and other
allowances) of the workers will be levied for every day of lapse subject to
a maximum of 10% in any calendar month. This is without prejudice to
appropriate action against the contractor including debarring, in case of
perpetual / habitual default”.
(b) Payment of wages through banks:

The contractor shall pay wages not less than the minimum wages notified
by the appropriate Government from time to time to the workers deployed
by him. The payment shall be made on the due dates either by way of
crossed cheques or crediting the wages to the bank accounts of the
concerned contract workers. Proof of such payment shall be submitted
by the contractor to the Engineer Incharge by 10" of the subsequent
calendar month.

38) The contract period can be extended at the discretion of V.S.P. up to 04 (Four) months
at the existing Rates, Terms and conditions and the Contractor shall be bound to
execute the work accordingly and the offer of the Contractor is deemed to include this

aspect.

39) The tenderers shall note that in case of quoting above the Estimated Value of V.S.P. the
L-1 party shall furnish logical / satisfactory explanation which V.S.P. may seek if felt
necessary for quoting such high rates. If the explanation offered by the L-1 party is not
acceptable to V.S.P., the L-1 party may be recommended for disqualification while
retendering the work.

40)  The contractor should clearly understand and comply with the Factories Act 1948 and
relieve the FEMALE WORKERS from their work site within the restricted working hours
prescribed therein under section 66(b).
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41) The following deductions per workman deployed category-wise shall be made from the
bills/amounts due to the contractor as applicable for the work done and such deducted amounts
shall be released as mentioned below:

1) Component - Notice pay
Recovery amount per labour per every working day ---
USK ---NIL SSK ---NIL, SK-----NIL

2) Component - Retrenchment compensation
Recovery amount per labour per every working day ----
USK ---Rs.25.53 ps,  SSK ---Rs.28.79 ps, SK----Rs.33.81 ps

3) Component - Leave with wages
Recovery amount per labour per every working day
USK ---Rs.31.42 ps, SSK ---Rs.35.43 ps,  SK---Rs.41.61 ps

To be released when =~ ------m--- After the contractor makes payment to the work men in
the presence of Engineer Incharge and CLC representatives, a certificate to this effect is
to be enclosed with pre-final bill (to be paid with pre-final bill).

Sub-total
USK ---Rs.56.95 ps, SSK ----Rs.64.22 ps, SK----Rs.75.42 ps

4) Component ------------------ Bonus
Recovery amount per labour per every working day
USK ---Rs.51.04 ps,  SSK ---Rs.57.55ps,  SK----Rs.67.59 ps

To be released when ~ ------e-- After the contractor makes the payment to the workmen
in the presence of Engineer Incharge and CLC representatives, a certificate to this effect
is to be enclosed with RA bill / pre-final bill (to be paid with RA bill / pre-final bill as and
when paid by the contractor.

GRAND TOTAL

USK ---Rs.107.99 ps, SSK ---Rs.121.77 ps, SK---Rs.143.01 ps
10% towards profit and over heads of contractor

USK ---Rs.10.80 ps,  SSK ---Rs.12.18 ps, = SK---Rs.14.30 ps
Total recovery amount

USK ---Rs.118.79 ps, SSK ---Rs.133.95 ps, SK---Rs.157.31 ps

Note:

i) The above recovery rates are effective from 01/10/2022. In case of any statutory
revision in minimum wages payable to contract workmen as notified by the Regional
Labour Commissioner (Central), VISAKHAPATNAM from time to time, the above recovery
amounts for workmen category-wise will be revised by RINL/VSP and will be notified
accordingly.

i) Payment against the above component is to be made to the workmen based on effective
wages of last drawn pay.

iii) The contractor shall have to pay the Terminal Benefits like Notice pay (if notice is not
served by the contractor to the workman as per statutory requirements), Retrenchment
compensation, Annual leave with wages and bonus to the contract labour as per
statutory provisions applicable to them at the end of the work order or extension of
contract, if any and as the case may be, through Bank and submit the proof thereof for
the release of Pre-Final/ Final Bill by RINL to the contractor, failing which it will be
deemed that the contractor had not paid the dues to the contract labour and RINL will
release the terminal benefits payable to the contract labour engaged by the contractor
by defraying the same from the amount recovered by and available with it towards the
terminal benefits from the bills of the contractor and any other sums of the contractor
available with the RINL, further the contractor will be debarred for a period of one year
from participating in any of the RINL’s future tenders from the date of the order
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42) PAYMENT MODE FOR BILL AMOUNTS:
42.1 Following are the options available to the Contractors for availing e-payments.

42.1.1 EFT System: Under this system Banks offer their customers money Transfer service from
account of any bank branch to any other Bank Branch. The EFT system presently covers all the
branches of about 77 banks located at 15 centers indicated below, where clearing houses are
managed by RBI i.e.,

i) New Delhi ii) Chandigarh iii) Kanpur iv) Jaipur v) Ahmedabad vi) Mumbai vii) Nagpur viii)
Hyderabad ix) Bangalore x) Chennai xi) Trivendrum xii) Kolkata xiii) Bhubaneswar xiv) Guwahati
xv) Patna.

42.1.2 Direct Credit:  Suppliers opting for this system may open Bank accounts with any one of the
following banks.

i) State Bank of India - Steel Plant Branch

ii) Canara Bank - Steel Plant Branch

iii) Bank of Baroda - Steel Plant Branch

iv) State Bank of Hyderabad - Steel Plant Township Branch
v) Andhra Bank - Steel Plant Township Branch
vi) UCO Bank - Steel Plant Township Branch
vii) IDBI - Visakhapatnam Branch

42.2 The Successful tenderer shall agree that all the payment due and payable in terms of the
contract will be paid direct to his bank account and he shall give the bank account number and
the address of the Bank in which the money is to be deposited” as per the format given below:

(1) Vendor Code
2 Option : RTGS / EFT
3) Beneficiary Details

a) Name of Beneficiary (Max.35 characters)

b) Bank Name (Max. 35 characters)

c) Branch Name (Max. 35 characters)

d) Account Number (Max. 35 characters)

e) Account type (Max. 35 characters) :
(Savings / Current / Overdraft) [Mention Code No. also]

f) Beneficiary Bank’s IFSC Code (Max. 11 characters):
(For RTGS Mode only)

0) Beneficiary Bank’s MICR Code (Max.09 characters):

(For EFT Mode only)
(Signature of the Party / Contractor)

Name:
Desgn:
CERTIFICATE

Certified that the above particulars are found to be correct and matching with our records in
respect of the above beneficiary.

(Signature of Branch Manager)
Name
Seal of Bank

42.3 The contractor has to submit their bank account details in VSP format duly certified by
Concerned Bank Manager for the purpose of making electronic payment before submission of
First Running Account Bill, failing which the bill will not be processed.

42.4 The Successful tenderer is required to give an undertaking to the Finance Department of VSP
that the payment made by RINL/ VSP of any sum due to him by directly remitting the same in his
bank, the address and the number of which is to be furnished, shall be in full discharge of the
particular bill raised by him, and that he shall not have any claim in respect of the same”.
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42.5 In respect of payment made through Electronic Fund Transfer mechanism or Direct Credit to the
supplier’s/contractor’s bank account, the supplier/contractor/receiver should intimate
discrepancies, if any, within 10 days from the date of dispatch of intimation letter of payment to
them to Finance Department of VSP failing which it shall be presumed that the funds have
reached to their bank account and that no claims will be entertained after the said 10 days.

43) CLAUSES CONCERNING INPUT TAX CREDIT (ITC) AGAINST GST:
a) The successful tenderer shall take necessary steps to comply with the rules and
provisions of GST law facilitating VSP to avail ITC.

b) Price condition: Tenderers shall quote the price of the goods or services excluding GST.
Applicable GST shall be indicated against each item and will be paid extra on submission
of tax invoice.

In case tenderer opted for composition scheme, GST will not be charged extra and the

price quoted includes the GST applicable to composite scheme. Tenderers have to

specify that they have opted for composition scheme and GST is included as applicable
for composition.

Evaluation criteria:

1. In case of supply of goods or services on which RINL / VSP is eligible to avail GST
input tax credit, evaluation of tender shall be on the basis of landed cost excluding
GST.

2. In case of supply of goods or services on which the employer (RINL/VSP) is not
eligible to avail GST input tax credit, the applicable GST payable by RINL/VSP (in
case of unregistered taxable supplies) or GST to be charged by the registered taxable
supplier as applicable, shall be added to the landed cost for evaluation purposes.

b) The tax invoice raised by the Contractor should clearly mention VSP as the recipient. It
should be ensured that material has been delivered along with the duplicate for
transporter copy of the tax invoice, based on which Input Tax Credit is to be claimed.

d) The duty paying documents shall be submitted as soon as the material is procured by the
agency for incorporation in the work. In case the material is supplied from a third
party, it should be backed up with a GST Tax Invoice from Contractor.

e) Material once received in to the factory would not be allowed to go outside the factory

premises for any reason. Excess/Rejected material will be allowed to be taken back after
complying with the provisions of GST Act.

43.1 Vendor/Supplier/Contractor shall comply with all the necessary statutory compliances including
but not limited to providing GST invoices or other documentation as per GST law relating to the
above supply/service to RINL, uploading the details of the invoice, payment of taxes, timely filing
of valid statutory returns for the tax period in the Goods and Service Tax Portal.

In case of Input Tax Credit of GST is denied or demand is recovered from RINL on account of any
act of the Vendor, including but not limited to non-payment of GST charged and recovered, non-
generation of E-Way Bill, non-filing of Returns, non-uploading/improper uploading of valid
invoices raised on RINL in the Returns etc., the Vendor/Supplier/Contractor shall indemnify RINL
in respect of all claims of tax, penalty and / or interest, loss, damages, costs, expenses and
liability that may arise due to such non-compliance. Such amount shall be recovered from any
payments due to the vendor/supplier/contractor of from security deposit or any other amount
available in the same contract or in other contracts including future contracts.

If any tax has been paid by the vendor/supplier/contractor in pursuance of any demand on
account of suppression, fraud or willful misstatements of facts, then the same shall not be
passed on to RINL through debit notes or invoices or supplementary invoices.

44) RINL reserves the right to reject the offers of tenderers whose performance is poor in awarded /
ongoing works if any.

45) If the tenderer’s quoted price appears to be abnormally low, the Tender Committee may seek
written clarification from the bidder to demonstrate his capabilities to deliver the contract at
offered price. In case the Tender Committee is not satisfied with the tenderer’s clarifications,
the proposal/bid may be rejected. Such tenderer may be recommended for disqualification
from participating while retendering the subject work.
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46) Procedure for Banning of Business Dealings with the Parties / Contractors /
Suppliers / Customers / Purchasers / Bidders/ Tenderers

1. RINL may ban/ suspend the Business Dealing with the agency / remove the agency from the list of
registered supplier/ contractors (with / without inter connected agencies) at any stage of the
contract viz. Tendering, Awarding, Execution and during or even after expiry of Defect Liability
Period/ Warranty/ Guarantee Period on the following grounds:

(a) If the Agency has been convicted of an offence under:
1) The Prevention of Corruption Act, 1988; or

i) The Indian Penal Code or any other law for the time being in force, for causing any loss
of life or property or causing a threat to public health as part of execution of a public
procurement contract.

the Agency shall be debarred for a period as specified in the General Financial Rules (GFR)
issued by Govt. of India;

(b) If it is determined that the Agency has breached the code of Integrity, the Agency shall be
debarred for a period as specified in the General Financial Rules (GFR) issued by Gowt. of
India;

(c) In case of violation/ transgression of Integrity Pact (IP);

(d) If the security consideration, including questions of loyalty of the Agency to the State, so
warrants;

(e) If the Director / Owner of the Agency, proprietor or partner of the firm, is convicted by a Court
of Law for offences involving moral turpitude in relation to its business dealings with the
Government or any other public sector enterprises or RINL, during the last five years;

(F) If there is strong justification for believing that the Directors, Proprietors, Partners, owner of
the Agency have been guilty of malpractices such as bribery, corruption, fraud, substitution of
tenders, interpolations, etc;

(9) If the Agency continuously refuses to return / refund the dues of RINL without showing
adequate reason and this is not due to any reasonable dispute which would attract
proceedings in arbitration or Court of Law;

(h) If the Agency employs a public servant dismissed / removed or employs a person convicted for
an offence involving corruption or abetment of such offence;

(i) If business dealings with the Agency have been banned by the Govt. or any other
public sector enterprise;

(j) If the Agency has resorted to Corrupt, fraudulent practices including misrepresentation of
facts and / or fudging / forging / tampering of documents;

(k) If the Agency uses intimidation / threatening or brings undue outside pressure on the
Company (RINL) or its official in acceptance / performances of the job under the contract;

(I) If the Agency indulges in repeated and / or deliberate use of delay tactics in complying with
contractual stipulations;

(m) Willful indulgence by the Agency in supplying sub-standard material irrespective of whether
pre- despatch inspection was carried out by Company (RINL) or not;

(n) Based on the findings of the investigation report of CBI/ Police against the Agency for
malafide/ unlawful acts or improper conduct on his part in matters relating to the Company
(RINL) or even otherwise;

(0) Established litigant nature of the Agency to derive undue benefit;

(p) Continued poor performance of the Agency in several contracts;

(g) If the Agency misuses the premises or facilities of the Company (RINL), forcefully occupies,
tampers or damages the Company’s properties including land, water resources, forests /
trees, etc.

(Note: The examples given above are only illustrative and not exhaustive. RINL may decide to
ban/suspend business dealing for any good and sufficient reason. Any other banning clauses
mentioned elsewhere in the Tender Documents shall also be considered as a ground for
banning/suspension of business dealing.)
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2. ‘Inter-connected Agency’ shall mean two or more agencies having any of the following features:
(@) If one is a subsidiary of the other.
(b) If the Director(s), Partner(s) Manager(s) or Representative(s) are common;
(c) If management is common
(d) If one owns or controls the other in any manner

3. Any allegation(s) against an agency with good and sufficient reasons for banning business dealing
with the agency, except for banning of business dealings with foreign suppliers of coal/ coke, shall
be put up to Standing Banning Committee (SBC) of RINL for investigation.

4. In case of removal of the agency from the list of registered vendors/ contractors of RINL, the
agency shall not be disqualified from competing in Global/ Open Tender Enquiries (GTE/OTE) but
Limited Tender Enquiry (LTE)/ Single Tender Enquiry (STE)/ Short Open Tender (SOT) may not be
given to the agency concerned.

5. If the allegations against any agency are of a serious nature, RINL may suspend business dealings
with the agency (with / without inter connected agencies) pending investigation, with/ without any
show cause notice. The suspension shall be for a maximum period of nine months (six months
initial extendable by three months in case investigations are not completed) or till the decision of
SBC, whichever is earlier. In case of suspension of the agency, RINL may consider to discontinue
all the existing contract(s) with the agency. During the period of suspension, no further business
dealing including placement of orders against tenders under finalization shall be made with the
agency w.e.f. the date of suspension.

6. After issue of suspension order, till the conduct of the agency is under investigation, RINL will not
entertain any correspondence / argument from the agency (except receiving reply to the show
cause notice).

7. If the agency desires some information / clarification or desires to see any document before
replying to the show-cause notice, the agency may appear in person in the Standing Banning
Committee meeting on the stipulated date and time wherein the agency will be furnished the
desired information including sharing of relevant document. If the agency requests for inspection
of any relevant document in possession of RINL, necessary facility for inspection of documents will
be provided. The agency may correspond only with the SBC.

8. Convener SBC shall issue notice to the agency asking him/her to attend the meeting in person or
informing him/her that he/she may send his/her representative. The date, time and venue of the
meeting shall be clearly mentioned in the notice. To meet the ends of 'Natural Justice ', two
opportunities will be given to the agency to send their representative. In case of failure, SBC can
proceed ex parté.

9. Opportunity will be given to the agency to submit any documents or evidence in his defense to
SBC. Cross examination of the agency if required shall also be done by SBC.

10. The Banning Order based on the investigation by SBC shall be issued to the agency. In case of
Banning of Inter -connected agencies the copy of the Banning Order shall be sent to known inter-
connected agencies also.

11. Banned/Suspended agencies are not eligible for submission of quotations/offers against any type
of tender (GTE/OTE/LTE/STE/SOT) during the period for which they have been suspended/banned
for business dealings with RINL and if submitted, those quotations/ offers will be treated as
unsolicited and shall not be considered.

12. The agency may file an appeal against the Banning Order to CMD-RINL within 30 days from the
date of issue of the Banning Order.
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13. Agency, may seek review of the banning order passed originally by RINL, either before or after
filing of appeal before the Appellate Authority or after disposal of appeal by the Appellate
Authority, upon disclosure of new facts / circumstances or subsequent development necessitating
such review.

14. RINL may decide to circulate the name of agency with whom business dealings have been banned,
to the Government Departments, other Public Sector Enterprises, etc. for such action as they deem
appropriate.

15. If business dealing with any agency has been banned by the Central or State Government or any
other Public Sector Enterprise, RINL may, without any further enquiry or investigation, issue an
order banning business dealing with the agency and its inter-connected agencies.

Note: ‘Party / Contractor / Consultant/ Supplier / Purchaser / Customer/ Bidder/ Tenderer’ is indicated
as ‘Agency’.

47) ESI contribution @ 4% (Employer's Contribution @ 3.25% Employees' contribution @ 0.75%)
towards Welfare Allowance (if applicable) as per Clause N0.37.2 and Ad-hoc amount as per
Clause No.37.1 of all the eligible contract workers is to be paid to ESI Authorities by the bidders
/ contractors. The Employer's contribution paid by the bidders / contractors will be reimbursed
by RINL on submission of documentary evidence to the Engineer-in-charge of the work for the
payment made. The workers' contribution shall be deducted from the wages of the workers by
the contractors

48) Bank Guarantee (BG) in Structured Financial Messaging System (SFMS) mode :

A)  The prescribed format in which BGs are accepted is given in General Conditions of Contract (GCC)
available in the website as mentioned below :
www.vizagsteel.com-------- >Tenders--------------w----- >Works Contracts ----------------- >Standard Documents
--------------- >General Conditions of Contract

B)  Vendor/Supplier/Customer shall obtain Bank Guarantee from Branches of Banks (Scheduled
Commercial Bank/ Nationalized Bank etc. which are having SFMS Facility.

C) The Details of BG Advising Bank for sending confirmation of BGs in Structured Financial
Messaging System (SFMS) mode is given below:
Bank : State Bank of India ,Commercial Branch
IFSC Code : SBINO014407
Address : 43-29-54/8, Balaji Metro Chambers,
Dondaparty, Visakhapatnam — 530016.
SWIFT : SBININBB745
In case of New BG, SFMS Message type (MT) should be “760” and in case of Extension or
Amendment SFMS Message type (MT) should be “767” (In case, another Bank is identified by
Management as Advising Bank either for HQ or for Branches for confirmation of Bank Guarantee
through SFMS mode that bank details will be informed.)

D) The email address of issuing bank and local enforcing bank to be indicated along with their
addresses in the BG format.

E) Scanned Copy of Original BG along with SFMS Message should be forwarded by issuing Bank to
concerned Tender / Contract Dept.’s Email id specified in the tender document.

F)  All Bank Charges levied by Advising Bank for confirmation of BGs in SFMS mode relating to
Vendor/Supplier/Customer are to RINL Account.

G) Itis informed to all Vendor/Supplier/Customer etc., that Issuing Bank should submit the BGs to
Works Contacts Department of RINL by Registered Post / Speed Post along with
1. SFMS Message of issuing Branch.
2. Scanned copy of signed Original BG is to be sent to concerned E-mail address of Tendering /

Operating Dept. as mentioned in the Tender Document / Contract.

*kkkkkkkkik
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(This undertaking has to be printed on the letter head of the agency, sign, scan
the same and upload in the Tech RFx folder)

UNDERTAKING LETTER

To

General Manager (WC) l/c
Works Contracts Department
Visakhapatnam Steel Plant
Visakhapatnam-530 031.

Name of work: LOADING, WEIGHING, MECHANISED PACKING AND SHIFTING OF COKE BREEZE
FROM SINTER PLANT/COKE OVEN TO SMS-1 & SMS-2

RFx No0.2600008767
Sir,

With reference to the Notice Inviting Tender, I/We have gone through the tender
documents downloaded from SRM Portal. 1/We have also gone through the General
Conditions of Contract of VSP available in VSP web site and noted the contents therein.
I/We hereby confirm that I/We shall abide by the Terms and Conditions and General
Conditions of the Contract including Form of Tender, Invitation to Tender, Articles of
Agreement etc. |I/We hereby declare that, I/We have visited, inspected and examined
the site and its surroundings and satisfied ourselves before submitting this tender,
obtained information about the nature of work, facilities that may be required and
obtained necessary information about Working Conditions, risk contingencies etc., which
may influence this tender. We hereby offer to execute & maintain the work during the
defect liability period in conformity with the tender conditions at the respective rates
guoted by us.

I/We do hereby agree that action may be taken as per Bid Security
Declaration(BSD) submitted by me/us if I/We revoke/withdraw/ cancel my/our tender or if
I/We vary any terms in our tender during the validity period of the tender without your
written consent and/or if in the event of Visakhapatnam Steel Plant accepting my/our
tender and I/We fail to deposit the required security money, execute the Agreement and/
start the work within reasonable time (to be determined by the Engineer) after written
acceptance of my/our Tender.

If our Company is a Partnership Firm, if the Partnership Firm is
re-constituted, I/We hereby declare that I/we will submit the latest Notarized

Re-constituted Partnership Deed along with Firm Registration Certificate of the
re-constituted firm and the original Notarized Partnership Deed.

Signature of the Tenderer
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BID SECURITY DECLARATION
(In Lieu of EMD)

Tender No. / RFx No: 2600008767 Dated: (DD-MM-YYYY)

I/We have understood that, according to the conditions of Tender document, bids must be
supported by a Bid Security Declaration (BSD). Accordingly, | am / We are submitting this "Bid
Security Declaration” as follows:

I/We accept that, I/We will automatically be debarred from participation in all future tenders of
RINL for a period of three (3) years and also already submitted bids (if any) shall not be
considered for further evaluation, in case of any of the following:

a) If I/'we withdraw/ modify our Bid after tender opening and during the period of bid validity
stipulated in the tender document or any extension thereof.
Or

b) Having been notified of the acceptance of our Bid by RINL, during the period of bid
validity, if 1 / We

i. Fail or refuse to execute the Contract. (or)
ii. Fail or refuse to furnish the security deposit, as stipulated in the Tender Document/Work
Order/ Letter of Acceptance/ Purchase Order. (or)
iii. Fail or refuse to comply with any other aspect of the tender which otherwise would have
involved forfeiture of EMD.

[Signature]

In the capacity of:
[Legal capacity of person signing the Bid Security Declaration]

The bidder shall submit a documentary proof (viz. certified/true copy of board resolution / Power
of Attorney etc.) with respect to Legal capacity of person signing the BSD.

Name:
[Complete name of person signing the Bid Security Declaration]

Duly authorized to sign the bid for and on behalf of: [Complete name of Bidder and Address]

Date: [Date of signing]
Corporate Seal: (wherever applicable)

Note: In case of a Joint Venture / Consortium, wherever allowed, the BSD must be in the name
of all partners to the Joint Venture / Consortium that submits the bid.
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