VSP/WC/WRM-2/RFx No. 2600008760 Tender Schedule

ERAGHE TS RASHTRIYA ISPAT NIGAM LIMITED
THTT H9A VISAKHAPATNAM STEEL PLANT

(HRG TG &l J=9H A Govt. of India Enterprise})

W17 - RRAVI KUMAR
VISAKHAPATNAM STEEL PLANT, ,
VISAKHAPATNAM - 530031, ANDHRA PRADESH -
INDIA
CIN: U27109A P1982G0I1003404
PHONE: +917382295889,

=T EEL.
Pride of Steel

Taifa=T T q==T (e =g €1 NOTICE INVITING TENDER (NIT)

e A% £ 7 T NIT TYPE: 2-PRT % BID E-RFX

V SP/1200/M B/2024/00072

T ST AT T NITNUMBER & DATE 2600008760 Dated 02.03.2024

OPEN TENDERSIN THE PRESCRIBED FORM ARE INVITED FROM THE REPUTED / EXPERIENCED AGENCIES
FOR THE FOLLOWING

1NAME OF THE WORK: Mechanical Maintenance works pertaining to Hydraulic, Air-Oil,Lubrication, Grease, Water, Other
Utility Systems and its associated lines of WRM-2.

Note: Welfare allowance is applicable for this work.

2 AEFEFFFFRT KEY INFORMATION :

) . AATT AZ o . 7] Bid Opening Date
Type of Bid Type of Submission EMD in IMR g:;inglét;:r;s;lg:ne & time in Hours
TWO PART BID EBID Not Applicable 06.04.2024 08.04.2024
15:00 15:00
Contract Period . 24 Months
Defect Liability Period  : 03 Months
Engg- In-Charge : DGM(M)- WRM
Type of Contract : Term Contract
Type of Job . Regular
ESTIMATION VALUE INR 2,56,33,290.20

3 sifeT i 4 fft OFFER VALIDITY DATE :
Y our offer should be valid upto 07.08.2024.

4 HETCURRENCY :

INR.
5 PREQUALIFICATION (PQC) CRITERIA/ELIGIBILITY CRITERIA FOR CONSIDERATION OF TENDERS:

Page 1 of 45 Signature of the Tenderer



VSP/WC/WRM-2/RFx No. 2600008760 Tender Schedule
Single Similar Work Order Vauein INR as per Annua Turnover in INR
criteriagiven below thistable

Rs. 64,08,322.55 Rs.38,44,993.53

X. Pre-qualification criteria (PQC) for consideration of Tender :

a) The agency should have experience in executing (successfullycompleted / in-progress) at least one single similar work of
thefollowing nature of value not less than INR 64,08,322.55 during last 7years ending last day of previous month of the NIT date.

Agencies shall have experience in execution of contracts pertaining to mechanical maintenance of equipments
in any steel plant (or) process industries (or) manufacture industries.

Note : For the purpose of ascertaining the stipulation time i.e., 7years ending previous month of the NIT date, the date of work
completion/ work-in-progress of the work shall be considered, irrespective ofdate of issue of Work order / start date of the work.
Further, the finalcompletion value / executed value (in case of work-in-progress), shallbe considered, irrespective of the period of
execution of the Work.

b) The agency should have an average annual financial turnover of INR 38,44,993.53 during last three financial years (2020-21,
2021-22 & 2022-23) ending 31st March of previous financia year i.e.,31-03-2023.

Self-attested (signed with date and Business / Official seal) copies offollowing documents by Authorized Signatory, in proof of the
above shallbe submitted along with the tender in C-folder.

i) Work Orders along with corresponding work completion certificatesindicating the Final value of the work done including all
deviations,extraitems, escalations, if any against subject work with Bill of Quantities inclusive of all taxes & duties excluding Goods &
ServicesTax (GST), in proof of execution of similar work with value as at X(a)above. In case of work executed outside VSP and
where the total amountincludes GST, agencies shall make efforts to get the value of GSTindicated separately in the Work Completion
Certificate.

.»In case of work-in-progress, Work-in-progress Certificateindicating start date as per Order and actual start date & vaue of
workexecuted with date up to which it is considered against the subject workincluding all deviations, extra items, escalations, if any
againstsubject work with Bill of Quantities and including all taxes and duties, but excluding Goods & Service Tax (GST) with
certification of satisfactory performance of the Contractor to that extent andcontinuance of the said work by the respective employer.

ii) Audited Balance Sheets & Profit & Loss accounts of the company orturnover certificates in the prescribed format available
atwww.vizagsted .com----->Tenders-------- >WorksContracts---------- >Standard Documents-------- Turnover Certificate forparticipation
in tenders issued by RINL, duly certified / signed by apracticing Chartered Accountant / Cost Accountant for the yearsmentioned
above in proof of x(b).

6. NATURE & SCOPE OF WORK:

Mechanical Maintenance Works like Mechanical equipment inspection,preventive maintenance, repair, overhaul, replacement etc.,
pertainingto Hydraulic, Air-Qil, Lubrication Grease, Water, Other Utility Systemsand its associated lines of WRM-2.

7 w= =0 feawwsT & 7| TEM DETAILS/BOQ :

As per detailed BOQ In Tech Bid C Folder.

8 TFfEsr=reE $7 93T LIST OF TENDER DOCUMENTS:

This document along with those avaiable in cFolders as below, congtitute the complete Tender (NIT)

1) Tender schedule containing NIT, Scope of Work, Terms & Conditions,Additional Special Conditions, Bill of Quantities, Integrity
Pact,Special Conditions of Contract, Questionnaire, Undertaking letter, BidSecurity Declaration

2) Undertaking L etter format

3) Bid Security Declaration format

4) Integrity Pact
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VSP/WC/WRM-2/RFx No. 2600008760 Tender Schedule
5) Questionnaire

E-RFX SUBMISSION PROCEDURE - 2 PART:

RINL is employing SAP SRM 7.0 for Electronic Tendering System. E-RFx Response to be submitted electronically through System
only. No physical paper/print needs to be submitted. Bidders need to have UserlD and Password to participate in SRM E-Tenders. All
enlisted vendors of RINL would be provided User ID and password for participating in RINL E-Tenders. If a Bidder who wish to
participate is not presently enlisted with RINL or not having User ID Password can obtain the same through Registration of Suppliers
(RoS) system by providing requisite details well before the RFx Submission deadline. Bidders to go through the User Manual of RoS
system availablein SRM Portal for detailed steps for obtaining User ID & Password.

In 2-Part E-RFX, Technical RFx Response is uploaded to PQC/Tech RFx cFolder and Price RFx is quoted in Biding Engine.
E-Tendering User Manual availablein SRM Portal contains the procedure participating in RINL E-Tenders.

Bidders to ensure the following before submitting the 2-Part E-RFx Response

a. All Mandatory questions are answered and Reguisite documents areuploaded into PQC cFolder including Bid Security Declaration
andUndertaking letter.

b. All Techno-Commercial documents required as per tender document are uploaded into "Tech RFx" cFolder.

c. Prices and Taxes (Conditions) are quoted in the bidding engine.

Then upon ensuring confirmation of RFx responseis complete and contains no errors, RFx Response to be Submitted.
Bidders to ensure that E-RFx Response submission is done before"Submission deadline date & Time" indicated in the NIT Key
informationat 2 above. RFx can be "withdrawn" and modified as long as " Submission deadline date & Time" is not over. RFx Response

cannot be modified once Submission deadline time passed.

E-RFX OPENING PROCEDURE - 2 PART:
E-RFx Responses are opened in the system Electronically.

System allows opening of RFx responses only after the specified date and Time as indicated at 2 Key information above. Authorized
Tender opening officers through the process of " Simultaneous Log-on" shall open the RFx Responses in System.

For 2-Part E-RFx first "PQC" & "Tech RFx" cFolders are opened in  the system through Simultaneous Log-on Process. Then Price

RFx responses opening event will be executed on a specified Date & Time through Simultaneous Log-on process for
Techno-Commercially Accepted Responses on intimation to Bidders.

DOCUMENTSTO BE UPLOADED IN TECH BID C FOLDER:
**Note: Documents submitted in “Notes & Attachments”folder will not be considered for evaluation

The agency can submit the following:

A) Bid Security Declaration as per Annexure attached is to be submitted

OR

B) UDYAM Registration Certificate issued by Ministry of MSME.

If the documents mentioned at either Para(A) or Para(B) are not submitted in full in all respects, these documents shall not be sought
and the bid will be REJECTED.

Thefiles uploaded in Tech _bid folder as current version only will be considered for evaluation

C)Signed Undertaking letter on the agency's letter head in the formatgiven in the tender schedule
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VSP/WC/WRM-2/RFx No. 2600008760 Tender Schedule
D) PQC related Statutory Documents to be submitted, wherever required
i) Electrical License (For Electrical contracts) as mentioned at para-5 above
ii) Boiler License (For cases wherever required) Agencies should have boiler repair license, Category-1 issued by the Directorate of
Boilers,Andhra Pradesh
iii) Competency Certificate issued by Director of Factories, AP For Persons competent to carry out Inspection & Certification of
Lifting Equipments, Pressure Vessels and Elevators etc

E) Agencies Copy of registration letter issued by V.S.P. in case of registered agencies and in case of non-registered agencies, either a
copy of Notarized Sole Proprietorship Affidavit OR a copy of Notarized Partnership Deed along with Firm Registration Certificate OR
acopy of Memorandum of Association & Articles of Association along with certificate of incorporation — whichever is applicable.

Note : if the Partnership Firm is re-constituted, the latest NotarizedRe-constituted Partnership Deed along with Firm Registration
Certificateof the re-constituted firm along with the original Notarized PartnershipDeed is to be submitted.

F) For Turnover Audited Profit & Loss Account statements & balance sheets certified by Practicing Chartered Accountant with Stamp
and Membership No. & Unique Document Identification Number (UDIN) in case the annual Turn-over is more than Rs.100.00 Lakhs
(OR) in case of Turn-Over being less than Rs.100.00 lakhs either Turn-over certificate in the prescribed format of VSP duly signed by
apracticing Chartered  Accountant/Cost Accountant with Stamp and Membership No. & UDIN (OR)T.D.S. certificate(s) comprising
of the Gross bill valuesissued by the Deductor(s) for the work done.

G) Work Order(s) and Work Completion Certificate(s) / Work-in-progress certificate(s) asindicated at Clause-5 above.

H) INTEGRITY PACT: (Applicable for estimate value of one crore and above)

(i) Tenderers are required to unconditionally accept the “IntegrityPact” enclosed to the tender document and shall submit the same duly
signed along with their offer. Offer of the tenderers received without Integrity Pact duly signed, shall not be considered.

(i) The details of External Independent Monitors (EIMs) and Nodal Officer of RINL are placed to V SP website (www.vizagsteel .com)
at Tenders->Works Contracts->Genera Instructions->Click here to Read Integrity Pact’ / to Give Vigilance Complaints’ ->Integrity
Pact VSP

V SP reserves the right to regject the offer in case the required documents are not submitted.

Note : (i) Tenderers shall submit GST Registration Certificate under GST act if available. If not available, successful tenderer shall
produce Registration Certificate under GST Act, wherever applicable, before signing the Work Order / Letter of Acceptance and submit
acopy of the same.

(i) Tenderers shall submit the PF Registration Certificate if available, if not available successful tenderer shall submit PF Registration
Certificate before commencement of the work.

Documents mentioned at 11(E) to 11(G) are applicable for Open Tenders /L TE cases only

E-RFX EVALUATION PROCESS:

(a) Pre-qualification evaluation shall be done based on the documents submitted by the biddersin PQC & Tech RFx cFolders.

(b) All the RFxs shall be evaluated on the basis of landed cost only which includes all taxes and duties but excluding Goods & Service
Tax (GST).

(c) TALL (Technically accepted L1) price arrived by the system shall follow automatically to Auction document as start bid price for
all cases of Reverse Auction and will be visible in the system only after the start time of Live Auction (E-Reverse Auction).

(d) On completion of Live Auction, composite comparative statement is generated by the system considering the RFx Prices and
Reverse Auction Prices. Placement of Order shall be considered on the L-1 price so arrived.

(e) Notwithstanding anything specified in this tender documents, RINL, in its sole discretion, unconditionally and without having to
assign any reason, reserves the following rights:

(i) To reject the response whose performance is poor in awarded / ongoing works if any.

(i) To give purchase preference to Public Sector Undertakings wherever applicable as per Government Policy / Guidelines

(iii) To extend purchase preference to Local MSEs (Micro & Small Enterprises) as per prevailing guidelines of RINL subject to
submission of documents as stipulated in Detailed Terms & Conditions of NIT.
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REVERSE E-AUCTION PROCESS:
In case RINL wishes to conduct Reverse auction, the same shall be communicated to al the techno commercialy qualified bidders at
an appropriate time.

The Auction shall be conducted on SAP SRM LIVE AUCTION PLATFORM. All technically and commercially acceptable bidders
would be required to participate in the reverse e-auction and quote from the start Price.

Bidders would be required to quote single price i.e price net of ITC on GST.

No separate User ID and Password is required for participating in Live Auction. User ID and Password used for Participating in
E-Tendering to be used for Live Auction also.

(a) AUCTION TIME EXTENSION:

1. Throughout the Auction process, Bidders should keep in view the ‘Time Remaining’ that appears on the ‘Live Auction cockpit’
screen and submit their Bids well within the time that gets displayed therein.

2. Biddersto note that System calculates Auction End time during the Auto extension period as under:

If any of the bidder, submitsavalid price, in the last “X” minutes, the system will extend the

Auction End time to “Existing End Time + Y minutes”. Thiswill be done ‘N> number of times.

Here<(>,<)>
Remaining Time Trigger = X
Extension Period =Y
Number of Extensions=N
The Auction time extension is explained below with an example.

Example: Reverse Auction conducted with Auction parameters as:
AUCTION SCHEDULE: 11.00 AM to 12.00 noon, REMAINING TIME TRIGGER: 4 minutes and EXTENSION TIME: 5 minutes

The current Auction End time being 12:00 and in case a hid is submitted by any bidder after 11.56 AM. (in the ‘Remaining Time
Trigger’i.e, in the last 4 minutes ) of the auction, the auction end time gets extended up to 12.05 PM (12:00 plus 5 Min.). Hence the
new end time of the Auction is 12.05 PM. However, In case a bid is submitted prior to 11:56 i.e., before the ‘Remaining time trigger’,
Auction shall not get extended and the same gets closed at 12:00.

Further, during the Auto extension period of the Auction, if a bid is submitted by any bidder after 12.01 PM. (in the last 4 minutes) of
the auction the auction end time gets extended up to 12.10 PM. (12:05 plus 5Minutes). In case the bid is submitted by any bidder from
12.00 to 12.01 PM, auction end time will not get extended because it is not within the period of REMAINING TIME TRIGGER of 4
minutes and Auction end time shallbe 12:05.

Important Note :

Bidders have to ensure continuous internet connection during the live auction. If the bidders' internet connection gets disturbed,the
details in the auction window will not get refreshed upon fresh bids in the auction. Bidders cannot see the latest bids submitted in the
auction after the disconnection. If abidder’s Rank is 1 for any item, it will continue to remain as 1 in their screen even if other bids are
submitted in the auction if internet connection is not proper/disturbed. Even the time remaining will continue to reduce. It is the
responsibility of the bidder to maintain the uninterrupted internet connection during live auction. Since auto refresh is not possible
during disconnection, click F5 button in your keyboard to refresh the auction screen . If proper internet connection exists Bidder’s
screen gets refreshed else if thereis any connection problem

Bidder will get error screen/message upon pressing F5. |f Bidder gets error screen, bidder should login again and come back to
Auction cockpit after restoring proper internet connection to view the latest statusin the auction cockpit. It is advisable to click on F5
frequently and every 20 seconds during extension time to manually refresh the live-auction cockpit screen. RINL does not accept any
responsibility for issues related to non-participation due to internetconnection problems at vendor’s end.
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GENERAL INSTRUCTIONS:
1) The documents submitted by the tenderers in respect of pre-qualification evaluation criteria are final and no further correspondence
/ clarifications/ submissionsin this regard shall be entertained.

2) Scope of work, Bill of Quantities (BOQ), Terms and Conditions, given in the tender documents(placed in the cFolder Publisher
area) is final. On verification, at any time, whether the tenderer is successful or not, if any of the documents submitted by the tenderer
including the documents downloaded from our website are found tampered /altered/ incomplete, they are liable for actions like rejection
of the tender, cancellation and termination of the contract, debarring etc., as per the rules of the company.

3) It will be presumed that the tenderers have gone through the General Conditions, Special Conditions and Instructions to tenderer
etc., of the contract available in the website which shall be binding on him / them.

4) The tenderer shall download the NIT documents etc (TENDER SCHEDULE) available in Tech RFx cFolder Publisher Area on the
RINLs SRM Portal in totality and upload the same along with the Undertaking letter in Tech RFx cFolder.

5) The bidder shall be governed by the General Conditions of Contract of Supply which is available on VV SPs website which can be
freely accessed and downloaded.

6) Tenders submitted against the NIT / Tender shall not be returned in case the tender opening date is extended / postponed. Tenderers
desirous to modify their offer / terms may submit their revised / supplementary offer(s) within the extended TOD.

7) VSP dfter opening of tender/bid document may seek in writing, documents/ clarifications which are necessary for evaluation of
tender / bid document from the Tenderers/ bidders or issuing authority for confirmation of eligibility/ pre-qualification stipulated in the
NIT.

8) If it comes to the notice of VSP at any stage right from request for registration/ tender document that any of the
certificates/documents submitted by applicant for registration or by bidders are found to be false/ fake/ doctored, the party will be
debarred from participation in al VSP tenders for a period of 05(FIVE) years including termination of contract, if awarded. Security
Deposit if any will be forfeited. The contracting agency in such cases shall make good to V SP any loss or damage resulting from such
termination. Contracts in operation anywhere in VSP will also be terminated with attendant fall outs like forfeiture Security Deposit, if
any, and recovery of risk and cost charges etc.,Decision of V.S.P Management will be final and binding.

9) The date of opening of the PQC and Tech RFx response shall be the date of tender opening.

10) Successful tenderer should be in a position to produce, after opening of the price bids, the Origina Certificates in support of the
attested copies of relevant documents submitted along with tender document. Failure to produce the original certificates at this stage in
support of the attested copies of Electrical License/ any other documents etc. submitted earlier would result in disqualification and also
liable for debarring from participation in V SP tenders.

11) RINL will not be responsible for any delay/ loss any website related problems in downloading the tender documents etc. RINL
reserves the right to (A) Split and award the work to more than one agency, (B) Reject any or al the tenders or to accept any tender
wholly or inpart or drop the proposal of receiving tenders at any time without assigning any reason thereof.

12) The punitive action of debarring the agency for a period of 3(Three) years for the reasons mentioned in the Bid Security
Declaration shall supersede the related clauses of Special Conditions of Contract (SCC) as given below:

(a) Withdrawal/modification of bid after tender opening and during the period of bid validity stipulated in the tender document or any
extension thereof (Clause No.27 of SCC)
OR
(b) Having been natified of the acceptance of the Bid by RINL, during the period of bid validity, if the agency
(i) Fail or refuse to execute the Contract.
(or) (Clause No.31 of SCC)
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(i) Fail or refuse to furnish the security deposit, as stipulated inthe Tender Document/ Work Order/ Letter of Acceptance/ Purchase
Order Clause No.33 of SCC)

13) Planning and Designing in purview of Vulnerability Atlas of India:

a. Vulnerahility Atlas of India (VALI) is a comprehensive document which provides existing hazard scenario of the entire country and
presents the digitized State/UT-wise hazard, maps with respect to earthquakes,winds and floods for district-wise identification of
vulnerable areas.It also includes additional digitized maps for thunderstorms, cyclones and landslides. The main purpose of this Atlas
isits usefor disaster preparedness and mitigation at policy planning and project formulation stage.

b. This Atlas is one of its kind single point source for the various stakeholders including policy makers/ administrators/ municipal
commissioners urban managers/ engineers/ architects planners/public etc. to ascertain proneness of any city/location/site to
multi-hazard which includes earthquakes, winds, floods, thunderstorms, cyclones and landslides. While project formulation, approvals
and implementation of various urban housing, buildings and infrastructures schemes, this  Atlas provides necessary information for
risk analysis and hazard assessment.

¢. The Vulnerability Atlas of India has been prepared by Building Materials and Technology Promotion Council under Ministry of
Housing and Urban Affairs, Government of Indiaand available at their website www.bmtpc.org.

d. It is mandatory for the bidders to refer VVulnerability Atlas of India for multi-hazard risk assessment and include the relevant hazard
proneness specific to project location while planning and designing the project in terms of:

|.Seismic zone (11 to V) for earthquakes

I1.Wind velocity (Basic Wind Velocity: 55,50,47,44,39 and 33 m/s)

I11.Arealiable to floods and Probable max. surge height

IV.Thunderstorms history

V.Number of cyclonic storms/ severe cyclonic storms and max sustained wind specific to coastal region

VI.Landslides incidences with Annual rainfall normal

V1I.District wise Probable Max. Precipitation

14) Bidders are required to check for any Corrigendum(s) issued till the bid submission date and time in www.vizagsteel.com or
WWW.Eeprocure.gov.in

INSTRUCTIONSTO TENDERERS ON E-TENDERING/E-AUCTION:
For use of the RINL e-procurement (SRM) system and before submitting bid, a Vendor/Bidder should understand the e-tendering
process by going through user manual which is available in our portal https://srm.vizagsteel.com and the NIT of related tender(RFx).

Vendor is responsible for al the necessary requirements including infrastructure in proper condition i.e. Computer, operating system
and software platform (including browser) , antivirus, network connectivity, internet services, uninterrupted power supply to computer
or networking equipment etc., availability of correct user id and password etc so that the participation in the RFx and/or auction during
e-procurement process is not affected. Any interruption at vendor’s end due to non-availability of the above facilities will not be
entertained as reason for review of the RFx and/or Auction participated or intended for participation by the Vendor.

Understanding the bidding method and entry of correct data (Entering Correct Price Information) during e-procurement process
against the RFx and/or Auction is totally the responsibility of the Vendor. During e-procurement process (RFx stage and/or Auction) it
will not be possible to explain the bidding process to the Vendor. Vendor should ensure all queries and know-how are completed with
the help of user manuals and mock/trial auctions available in the SRM portal before the start of e-procurement (RFx or Auction)
process to ensure smooth participation in RINL’s e-tender/e-auction

S WS A T AaahaT Z1e ShT 597 RINL VIGILANCE TOLL FREE NUMBER: 1800 425 8878

R RAVI KUMAR
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INSTRUCTIONSTO TENDERERS:
1) Tender shall be submitted in the prescribed form issued by VSP in the RINL SRM Portal, Government Portal. The Tender
documents issued are not transferable. Tender documents downloaded shall be submitted wholly without detaching any part.

2) The Tenderer shall agree to V SPs terms and conditions, specifications/ scope of work, etc., and quote their Total Amount in figures
only. Tender shall be for the entire scope of work mentioned in the tender documents.

3) Price condition: Tenderers shall quote the price of the goods or services, excluding GST. Applicable GST shall be indicated
against each item and will be paid extra on submission of tax invoice.

In case tenderer opted for composition scheme, GST will not be charged extra and the price quoted includes the GST applicable to
composite scheme. Tenderers have to specify that they have opted for composition scheme and GST is included as applicable for
composition.

Evaluation criteria:
1. In case of supply of goods or services on which RINL / VSPis€ligible to avail GST input Tax Credit, evaluation of tender shall
be on the basis of landed cost excluding GST.
2. In case of supply of goods or services on which the employer (RINL/VSP) is not eligible to avail GST input tax credit, the
applicable GST payable by RINL/VSP (in case of unregistered taxable supplies) or GST to be charged by the registered taxable
supplier asapplicable, shall be added to the landed cost for evaluation purposes.

4) If by any reason the tender opening is postponed to any other date, the same will be placed in RINLs SRM Portal and in CPPP
portal. Tenderers shall see the SRM Portal / CPPP portal regularly and keep themselves informed in this matter.

5) Before quoting, the tenderer shall necessarily contact the Engineer and fully understand the job, scope of work, unit of
measurement, mode of measurement, scope of supply of materials by VSP if any, working conditions, shutdown arrangements, Labour
deployment requirements, risk contingencies and such other factors which may affect their tender.

6) Tenders shall be kept open for acceptance for aperiod 4 (Four) MONTHS from the date of opening of tender.

7) Corrections/ amendments replacement to/ of the Deficient documents submitted, shall not be sought where there is evidence of
Tampering/Unauthorized correction

EXEMPTIONS/ PREFERENCESFOR MSES:
1) EXEMPTIONS/ PREFERENCES FOR MICRO AND SMALL ENTERPRISES:

1.1 Micro and Small Enterprises (MSESs) registered under Udyam Registration shall be provided exemptions / preferences, under
this clause, in respect of procurement of goods and services, produced and provided by them (irrespective of whether the service is
provided within or outside their premises) through the present tender, subject to submission of proof of registration with Udyam
Registration for goods & Services (irrespective of relevance of product category with tendered items) as on the Tender Opening Date
(TOD).

Above benefitsin terms of exemptions/ preferences to MSEs shall not be applicable for the following:-

(i) Traders/ Distributors/ Sole Agent/ Joint Ventures/ Consortium.

(it) Works of “Works Contract” in nature.

Composite contracts, which includes not only supply and / or services but also various other activities and obligations under the
contract shall be treated as ‘Works Contract’.

1.2 Exemptions : MSE(s) shall be provided exemption from submission of Cost of Tender Documents (CTD) / Tender Processing Fee
and Earnest Money Deposit (EMD).
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Tender documents shall be downloaded by the tenderer from the websites notified by the company (such as www.vizagsteel.com,
www://eprocure.gov.in)

1.3 Purchase Preference: MSE(s) shall be provided Purchase Preference as per the following:
a) MSEs quoting price within the band of L1+15% shall also be allowed to supply a portion of requirement by bringing down their

priceto L1 price in a situation where L1 price is from someone other than an MSE and such M SEs shall be allowed to supply up to
25% of total tendered value.

b) In case of more than one such M SE, the supply shall be shared proportionately (to tendered quantity)

The MSE(s) digible for Purchase Preference shall be considered for award of contract, in the order of ranking, as below:
i) MSE(s) owned by SC and ST entrepreneurs till the value of package(s) considered for award to MSE(s) (including the L1 tenderer,
if MSE ownedby SC and ST entrepreneurs) equals or exceeds 4% of the total value ofwork.

ii) MSE(s) owned by women till the value of package(s) considered foraward to MSE(s) (including the L1 tenderer, if MSE owned
by women) equals or exceeds 3% of the total value of work.

iii) Other MSE(s) eligible for Purchase Preference till the value of package(s) considered for award to MSEs (including the L1
tenderer, if MSE) equals or exceeds 25% of the total value of work.

The M SEs desirous of getting preference as per the above clauses (SC and ST owned MSEs or Women owned M SEs) are required to
submit the proof of the same along with the tender documents.

The decision of RINL regarding the packages to be considered for awardto MSE(s) shall be final and binding. The successful MSE(s)
shall ensurethat the registration is valid till end of the contract.

1.4 Payment of hills to the MSE’s shall be made ‘on or before the date agreed upon’ as per the terms & conditions of the contract or
within 45 days whichever is earlier, from the date of receipt of bill, completein all respects, by the Engineer in-charge.
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RASHTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

SCOPE OF WORK

Department Name : WRM2 Eng Div: Mechanical

Proposal no : Resp Code: 416001

Work Description
Mechanical Maintenance Works pertaining to hydraulic, air-oil, lubrication, grease, water,
other utility systems and its associated lines of WRM2

Scope of work is for all fluid systems (hydraulic, air-oil, lubrication, grease, and water systems)

and its associated lines of WRM2.

1) BOQ NO: 1: Inspection of fluid systems (hydraulic, air-oil, lubrication, grease, water

systems,utility lines) as per scope.
Scope of work is all cellars (hydraulic, air-oil, lubrication, grease, water systems, utility

lines).The job scope is inspection according to check lists and also includes

l.Inspection of pumps, check for any abnormality ,

2. Inspection of filter condition

3.Inspection of systems and related parts. (It includes checking of oil level, noise, vibration,
temp and alignment etc)...

4.Inspection of coolers for leakages and function.

5.Inspection of oil levels for all cellars in the above said areas are in the scope of the agency.

6.Inspection and defect generation report is to be submitted on daily basis for all Charging
systems as directed by the engineer in charge.

7.Inspection of couplings for abnormality for all equipments in the above said areas are in the
scope of the agency.

8.Inspection of the hydraulic and pneumatic cylinders and its hose lines for leakages, for any
abnormalities

9.Inspection of all base bolts of the systems for looseness.

10.Check for hydraulic, lubrication, water, Air-oil and grease leakages

1l.Inspect of oil quality for the condition. Taking oil samples and sending it to designated
place.

12. Inspection of any job which calls for the immediate action as directed by the engineer in
charge is to be taken up on top priority.

13.Condition monitoring of equipments in the above areas is included in the scope.

1l4.Inspection of hoists in cellars for wear/damage, structural compactness, chain
wear/damages etc.

15.Any defect noticed which calls for the immediate action is to be informed on top priority for
carrying out the job.

16.Visual checking of the heater piping for leakages

2) BOQ NO: 2: Preventive maintenance of fluid systems (hydraulic, air-oil, lubrication, grease,

water systems, utility lines) as per scope.

The job scope is according to the PM list and also includes

1.0il checking/changing/topping up in all Thermoil tanks.

2. Manual Greasing of all system equipments as per the Maintenance schedule

3. Bolt tightening/bolt replacement

4. Hose tightening/Hose replacement , connectors tightening/replacement

5.Manual lubrication of the valves, gland changing f required.

6. Preventive seal changing, gasket changing if required.

7. The scope includes that any defect noticed which calls for the immediate action is to be
informed on top priority and that is to be carried out on top priority.

8. Rubber hose changing/clamp tightening.

9. Supports and clamps Structural bolt tightening.

10. coupling bolt tightening/ coupling changing

11.PM of centrifuges as per list

12.PM of vacuum dehydrators as per list

13.PM of back wash filters as per list

e —
SCOPE OF WORK -Mechanical Maintenance Works -hydraulic, air-oil, lubrication, grease, water, other utility
systems of WRM2 Page 1
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14.PM of the nitrogen boosters as per list.
15.PM of the de scaling systems as per list .

3) BOQ NO: 3: Overhauling of hydraulic cylinders

The job scope includes

1. Cleaning of cylinder before dismantling the cylinder.

2.  Removal of end connections.

3. dismantle the cylinder

4. Change the seals, piston rod (if required).

5. Overhaul/change the clevis which includes part replacements.

6. Assembly of the cylinder and its associated parts..

7. testthe cylinder in the test kits whose maintenance is in this job scope
8. Painting of the cylinder.

9. Shifting the cylinder to a designated place.

All cylinders hydraulic pertaining to all equipments of WRM2 are in the scope.
Hydro motors are included in the scope of this BOQ item

4) BOQ NO: 4 : Replacement & overhauling of dose-feeders and air-oil blocks

Scope of work involves Depressurisation of the lines, opening of clamps, replacement of dose
feeder/Air-oil blocks .Testing and commissioning of dose feeder/Air-oil blocks check for
leakages... Shifting old dose feeder/Air-oil blocks to a specified area... The job includes the
monitoring of dose feeder/Air-oil blocks operation, repair of the pipelines connected to the
dose feeder/Air-oil blocks. All other jobs pertaining to the dose feeder/Air-oil blocks,
Overhauling of removed dose feeder/Air-oil blocks, readiness of cleaned dose feeder/Air-oil
blocks . All dose feeder/Air-oil blocks pertaining to all equipments of WRM2 are in the scope.

5) BOQ NO: 5: Replacement of hydraulic filters of one housing

The scope of work involves Depressurisation of the filter chamber, emptying the chamber,
opening of clamps, replacement of filters .Testing and commissioning of filter check for
leakages and to be kept in stand by mode. Shifting old materials to a specified area.. The job
includes the monitoring of filter condition, repair of the pipelines connected to the filter., all
other jobs pertaining to the filters, cleaning of removed filters, readiness of cleaned filters.

Airoll filters are included in the scope of this BOQ item.

6) BOQ NO: 6 : Replacement and cleaning of lubrication filters of one housing

The scope of work involves Depressurisation of the filter chamber, emptying the chamber,
opening of clamps, replacement of filters .Testing and commissioning of filter, check for
leakages and to be kept in stand by mode. Shifting old materials to a specified area.. The job
includes the monitoring of filter condition, repair of the pipelines connected to the filter., all
other jobs pertaining to the filters, cleaning of removed cleanable filters, readiness of cleaned
filters.

7) BOQ NO: 7 : Replacement of valves in systems

The scope of work involves Depressurisation of the lines of the system on which work is taken up,
emptying the lines, opening of clamps, dismantling of old /damaged valve, Placement of the
new valve after putting proper gasket/seal. Clamping, testing and commissioning of lines,
shifting old materials to a specified area. All line mounted Fluid system valves pertaining to all
equipments of WRM2 are in the scope. Scope excludes the Utility line valves.

8) BOQ NO: 8 : Hydraulic stack overhauling

The job involved is isolation of valve stack from the system, opening the relevant piping
connections, changing the seals/o rings, overhauling of the valves, if required and refixing
back is also to be taken up .Proper clamping and testing of the stack is in the scope of the job.
The stack generally comprises of directional control valves, Pilot operated valves,
reducing/relief valves, check valves, counterbalance valves. Testing of the valve stack for leak,
if it leaks the the job is to be repeated till leakage is arrested and this under the one unit of the
BOQ item.

9) BOQ NO:9 Replacement & overhauling of accumulators
Removal of accumulator bottle from stand after blanking the lines, replacement of
damaged/worn-out parts, filing Nitrogen gas in to the bladders, assembling accumulator

SCOPE OF WORK -Mechanical Maintenance Works -hydraulic, air-oil, lubrication, grease, water, other utility
systems of WRM2 Page 2
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bottle in the stand, connecting necessary pipelines. Arresting oil leakages associated with the
accumulator and putting accumulator on line.

10) BOQ NO:10 Repair and replacement of hydraulic valves

The job involved is isolation of the system, opening the relevant connection, changing the
valve after replacing the seals/o rings, ELSE overhauling of the valve and refixing back. Testing
is in the scope of the job. The valves are directional control valves, Pilot operated valves,
reducing/relief valves, check valves, counterbalance valves etc

11) BOQ NO:11 Replacement of bellows in cellar systems
The job involves replacement of bellows , preparation of gaskets, repair of the pipelines
connected to the bellows ., all other jobs pertaining to the bellows .

12) BOQ NO: 12 Replacement & overhauling of lubrication pumps

Dismantling of pump after decoupling, shifting to revisioning area/work shop. Disassembly of
pump, replacement of damaged/worn out parts ,cleaning all parts and damaged/worn out
parts, cleaning all parts and assembling. Replacement with revisioned /new pump.
Disconnecting all pipe joints ,valves, etc., before removal of pump and connecting back;
replacement of coupling wherever necessary; alignment works are included in the scope of
work. BOQ No: 12 is for all Lubrication pumps of A1,A2,B,C1,C2,D,COS systems

The readiness after overhauling of the removed pump is in the scope of the BOQ item.

13) BOQ NO:13 Replacement & overhauling of Hydraulic pumps

Dismantling of pump after decoupling, shifting to revisioning area/work shop. Disassembly of
pump, replacement of damaged/worn out parts ,cleaning all parts and damaged/worn out
parts, cleaning all parts and assembling. Replacement with revisioned /new pump.
Disconnecting all pipe joints ,valves, etc., before removal of pump and connecting back;
replacement of coupling wherever necessary; alignment are included in the scope of work.
BOQ No: 13 is for all hydraulic pumps of
AAL,AA2,AA3,AA4,BB,CC,DD1,DD2,DD3,EE,NTMA,NTMB,Roll shop Hydraulic , COS systems

The readiness after overhauling of the removed pump is in the scope of the BOQ item.

14) BOQ NO:14 Replacement & overhauling of Descaler pumps

Dismantling of pump after decoupling, shifting to revisioning area/work shop. Disassembly of
pump, replacement of damaged/worn out parts ,cleaning all parts and damaged/worn out
parts, cleaning all parts and assembling. Replacement with revisioned /new pump.
Disconnecting all pipe joints ,valves, belts etc., before removal of pump and connecting back;
replacement of coupling wherever necessary; alignment are included in the scope of work.
The readiness after overhauling of the removed pump is in the scope of the BOQ item.

15) BOQ NO:15 Replacement & overhauling of Grease pump elements

The scope of work involves repair/overhauling of the grease station like the emptying the
grease tank, removing the wiper, opening the element , changing the element/ or tightening
the element bolts ,placement of the same., grease filling, rechecking the pressure set. BOQ
No: 15 is for all grease pumps of Grease system 1,2,3,4,5 & Furnace and mobile units.

16) BOQ NO:16 Technological upkeep of fluid systems

The scope of work involves collection of oil from the leakage points, filter oil. Running of
centrifuge , transferring oil barrels from cellars,COS to pre designated place and other jobs
related to conservation of oil . The manpower will be engaged to carry out all miscellaneous
jobs which include cleaning of pumps, cylinders, valves, piping in and outside various cellars.
Any other incidental job as per instructions of site engineer to enable safety of the equipment
and personnel. The job scope also includes the grease collection and up-keeping of all cellars
and central oil station.

17) BOQ NO:17 Replacement of hydraulic/lubrication/grease pipelines of DIA <25 MM

The scope of work involves Depressurisation of the lines, emptying the lines , opening of clamps,
Dismantling of old pipelines/damaged pipelines . placement of the new pipeline after proper
edge preparation .Bending ,routing of Lines as required and welding of the joints .Clamping,
testing and commissioning of lines. Shifting old materials to a specified area. painting of the

SCOPE OF WORK -Mechanical Maintenance Works -hydraulic, air-oil, lubrication, grease, water, other utility
systems of WRM2 Page 3
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replaced pipe lines. All hydraulic/lubrication pipe lines dia. < 25 mm pertaining to all
equipments of WRM2 are in the scope.

18) BOQ NO:18 Replacement of hydraulic/lubrication/descaler pipelines of DIA> 25 MM and
< 65 MM.

The scope of work involves Depressurisation of the lines, emptying the lines , opening of clamps,
Dismantling of old pipelines/damaged pipelines . placement of the new pipeline after proper
edge preparation .Bending ,routing of Lines as required and welding of the joints .Clamping,
testing and commissioning of lines. Shifting old materials to a specified area painting of the
replaced pipe lines. All hydraulic/lubrication pipe lines dia. >25 MM < 65 MM. pertaining to all
equipments of WRM2 are in the scope. Pickling ,passivation,flushing of the pipe installed is in
the job scope.

19) BOQ NO:19 Replacement of hydraulic/lubrication of DIA. > 65 MM

The scope of work involves Depressurisation of the lines, emptying the lines , opening of clamps,
Dismantling of old pipelines/damaged pipelines . placement of the new pipeline after proper
edge preparation .Bending ,routing of Lines as required and welding of the joints .Clamping,
testing and commissioning of lines. Shifting old materials to a specified area. painting of the
replaced pipe lines. All hydraulic/lubrication pipe lines dia > 65 MM. pertaining to all
equipments of WRM2 are in the scope. Pickling ,passivation,flushing of the pipe installed is in
the job scope.

20) BOQ NO:20 Replacement of utility pipelines of DIA. <25 MM

The scope of work involves Depressurisation of the lines, emptying the lines , opening of clamps,
Dismantling of old pipelines/damaged pipelines . placement of the new pipeline after proper
edge preparation .Bending ,routing of Lines as required and welding of the joints .Clamping,
testing and commissioning of lines. Shifting old materials to a specified area . painting of the
replaced pipe lines. All the utility pipes of WRM2 are in the scope of work.

21) BOQ NO:21 Replacement of utility pipelines of DIA >25 MM & <200 MM

. The scope of work involves Depressurisation of the lines, emptying the lines, opening of
clamps, Dismantling of old pipelines/damaged pipelines . placement of the new pipeline after
proper edge preparation .Bending ,routing of Lines as required and welding of the

joints .Clamping, testing and commissioning of lines. Shifting old materials to a specified

area ,painting of the replaced pipe lines, All the utility pipes of WRM2 are in the scope of work.

22) BOQ NO:22 Replacement of utility pipelines of DIA.>200 MM

The scope of work involves Depressurisation of the lines, emptying the lines , opening of clamps,
Dismantling of old pipelines/damaged pipelines . placement of the new pipeline after proper
edge preparation .Bending ,routing of Lines as required and welding of the joints .Clamping,
testing and commissioning of lines. Shifting old materials to a specified area, painting of the
replaced pipe lines,All the utility pipes of WRM2 are in the scope of work.

23) BOQ NO:23 Replacement of valves in utility line < DN 200 MM

The scope of work involves Depressurisation of the lines, emptying the lines , opening of clamps,
Dismantling of old /damaged valve . placement of the new valve after putting proper
gasket/seal .Clamping, testing and commissioning of lines. Shifting old materials to a specified
area . All the utility pipes of WRM2 are in the scope of work.

24) BOQ NO:24 Replacement of valves in utility line > DN 200 MM

The scope of work involves Depressurisation of the lines, emptying the lines , opening of clamps,
Dismantling of old /damaged valve . placement of the new valve after putting proper
gasket/seal .Clamping, testing and commissioning of lines. Shifting old materials to a specified
area . All the utility pipes of WRM2 are in the scope of work.

25) BOQ NO:25 Repair & overhauling of centrifuges, VDH

Scope involves cleaning of the discs, oil changing if required , The job includes the monitoring
of centrifuge running, repair of the pipelines connected to the centrifuge., all other jobs
pertaining to the centrifuge. Centrifuges of Alfalaval make ; 103,206,305 type (total 15 Nos).
Nortek VDHs .

SCOPE OF WORK -Mechanical Maintenance Works -hydraulic, air-oil, lubrication, grease, water, other utility
systems of WRM2 Page 4
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26) BOQ NO:26 Overhauling of ELC

Scope involves the opening of bolts of the cover, replacement of the filters after physical
cleaning of the chamber, disposing of waste filter to a designated place... The job includes the
monitoring of ELC running, repair of the pipelines connected to the ELC. all other jobs
pertaining to the ELC . Ferrocare machines 100LP.50C

27) BOQ NO: 27 Replacement & overhauling of Sump pumps

The scope of work involves removal of sump pump after disconnection and removal of the
relevant connections, placement of the pump and connections. Overhaul the sump pump if
motor is ok. The repair work pertaining to the sump system is in the scope.

28) BOQ NO: 28 Overhauling of pnuematic Cylinders
The job scope includes

1. Cleaning of cylinder before opening.

Removal of end connections.

Dismantle the cylinder

Change the seals, piston rod(if required).

Overhaul the clevis which includes part replacements.
Assembly of the cylinder and its associated parts..
Test the cylinder

Painting of the cylinder .

Shifting the cylinder to a designated place.

Air motors are included in the scope of this BOQ item

©oOoNOOAWDN

29) BOQ NO: 29 Revisioning of control valves of the fluid systems

Scope involves isolation of valves. Removal of control valve from position after loosening all
fasteners. Dismantling valve and replacing damaged o-rings, bushes, packings etc, and
assembling the valve. Fixing valve in position and opening isolation valves. Gasket preparation
is in the scope. Valves are of 1 ¥”, 1 ¥, ,2”,3”,4”,6” sizes., 3- WAY VALVE, PNEUMATIC BUTTERFLY /
BALL VALVE wiTH ACTUATOR ,PRESSURE REDUCING -MODULATING VALVE are included in the scope.

30,31,32,33) BOQ NO:30,31,32,33 Technical assistant, skilled ,semiskilled,unskilled manpower to
take up Miscellenous jobs in shifts A minimum of 1 Technical assistant, 2skilled, 2 semi-skilled
and 2 unskilled should be employed to take up the miscellaneous jobs arising in each shift .
Scope involves the following jobs;

ljobs like gas cutting works ,welding works, pipe /hose changing, seal changing, clamps
changing/tightening, FRLs , material shifting, shift oriented preventive jobs related to all the
equipments in cellars and also as indicated by the shift- in charge, defect liquidation,
liquidation of system related jobs related to rolling, jobs arising due cobbles, safety related jobs
as instructed by the shift in-charge , pressure gauges changing, flow switch changing, de-
scaler nozzle changing, all other jobs which need to be taken up for process running. Any job
pertaining to cellars and its pipe on equipment and as instructed by the shift in charge , filter
cleaning in central oil storage system, hydraulic/lub cooler over hauling, cleaning of
water/grease filters, pipe clamps tightening/changing and all jobs related to backwash filters
are included in the scope. Maintenance jobs pertaining to treated and drinking water boosting
stations,lub heater replacement are included in the scope of BOQ NO:30,31,32,33

2. The scope includes the liquidation of any defect noticed which calls for the immediate
action is to be carried out on top priority

e —
SCOPE OF WORK -Mechanical Maintenance Works -hydraulic, air-oil, lubrication, grease, water, other utility
systems of WRM2 Page 5
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RASHTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

TERMS AND CONDITIONS

Department Name: Eng Div: Mechanical
WRM?2
Proposal no: Resp Code: 416001

Work Description : Mechanical Maintenance Works pertaining to
hydraulic, air-oil, lubrication, grease, water, other utility systems and
its associated lines of WRM2

GENERAL TERMS AND CONDITIONS:

1. Mechanical Maintenance of WRM-2 systems pertaining to hydraulic, air-oil, lubrication,
grease, water, other utilities and its associated lines and all other requirements arising
out of operation of the mill on continuous basis and any other jobs as directed by the
engineer in charge. .

2. The execution of job assigned with the stipulated manpower is in the scope of the
contractor. The jobs involves working at heights, hot environments, closed chambers,
vessels and gas prone areas also, for which the then existing procedures followed by VSP
and the Rules and Regulations as applicable in VSP shall be strictly adhered, complied by
the contractor and their supplied manpower for this contract.

3. Period of contract: 24 (Twenty four) months from the issue of LOL.

4. Contractor has to mobilize the additional resources required for the job/jobs as directed
by engineer in charge in the best possible period once the requirement arises and
informed by Engineer In charge as and when required for executing the BOQ jobs.

5. Engineer-in-Charge means designated person by HOD or his authorized representative.
6. The quantities indicated in BOQ are approximate and may vary. All the quantities may
or may not be used during the contract period either partially or fully. The BOQ and scope
of work is indicative and not exhaustive.

7. All safety appliances like helmet, shoes etc are to be supplied by the contactor.

8. All common tools and tackles like cutting sets (one each for each gas cutter with hoses
and regulators, lighter and cutting torch suitable for working for LPG and DA), with
welding holder and shield for each welder, standard ring and DE spanners, Cutting pliers,
screw drivers, hammers up to 5kg etc. are to be supplied by the contactor. Only special
tools will be provided by VSP.

9. The contractor should be able to mobilize extra manpower as and when required.

10. All the jobs mentioned in the BOQ shall be carried out by the contractor to the
satisfaction of Engineer I/C.

11. The contractor must see all the areas and know details of work and should quote
accordingly after getting himself satisfied.

12. GST clause:

The scope of materials supply and consumables supply in the present proposal is as
follows:

a. Material supplied by VSP: All spares, steel, pipes, filters, O rings, hoses etc

b. Consumables supplied by VSP: Welding electrodes, LPG, Argon gas, oxygen gas etc.

c. Materials to be supplied by contractor: All tools, tackles and safety appliances

d. Consumables to be supplied by contractor: Nil

The deduction of GST shall be done as per the rules prevailing from time to time.
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13. Work is to be done and completed to the satisfaction of the area in- charges.

14. The tenderer should clearly understand and comply with Factories act 1948

15. The jobs enlisted are to be carried out in all shifts including Sundays and Holidays as
per the instructions of Engineer 1/C, in assistance/co-ordination with VSP employees, as
per the site requirement. The contractor should ensure sufficient manpower for carrying
out these jobs.

16. The contractor shall ensure usage of ISI marked regulators, hoses, nozzles, cutting
torches, welding holders and cables for cutting and welding works .This must be adhered
to strictly.

17. The contractor should ensure to deployment of two TIG welders for welding works and
welders should possess 6G welding certification.

18. Welfare Allowance is applicable to contract labour deployed at site in highly skilled,
skilled, semi skilled, unskilled categories including supervisors other than service
engineers/ Engineers/Contractors Representatives/Administrative staffs of contractors
e.g HR officers, office staff, Regular employees of contracting agency, Drivers deployed for
their staff cars/ Additional contract labour engaged on one time basis.

19. Service Level Agreement

The deployed manpower is 35 persons including all categories and If the attendance of
manpower is less than 20 on any week day (except Sundays and closed holidays) a penalty
of Rs. 100/- each for the shortage manpower quantity will be imposed
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RASHTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT
ADDITIONAL SPECIAL CONDITIONS

Department Name: Eng Div: Mechanical
WRM?2
Proposal no: Resp Code: 416001

Work Description : Mechanical Maintenance Works pertaining to
hydraulic, air-oil, lubrication, grease, water, other utility systems and
its associated lines of WRM2

SPECIAL TERMS AND CONDITIONS

1. The contractor shall depute qualified and experienced supervisors for supervision of the
work and the supervisors shall be available at the time of start of the work to seek specific
instructions/ safety procedures for the jobs by VSP site in charges and execute the jobs
safely and reliably within the stipulated time and report back regularly the progress or
completion of the job as directed by the engineer in charge

2. The special tools issued by VSP should be returned in good working condition and if
they are damaged or lost by the contractor the cost as per procedure will be recovered from
the contractor and regarding this the decision of engineer in charge is final and binding.

3. The manpower is to be made available with the following requirements

[1 Technical assistant should be a diploma holder in mechanical engineering
[l Experienced skilled, semiskilled and unskilled workmen

4. Man day means 8 hours working per day per man.

SAFETY

1. The agency shall adopt adequate safety measures and ensure supply and use of protective
equipments by all at site whether or not engaged in actual execution of work or supervision
thereof as per requirement and shall solely responsible for injuries directly or indirectly
caused to them during the performance of work under the agreement by any reason
whatsoever.

2. All persons must wear helmet, shoe etc., as per the requirement at site and are to be
supplied by the contactor at his cost.

3. All the persons required to work at height underground chambers, scaffoldings etc., must
wear safety belt. Persons working at heights should possess height pass issued by the Safety
Engineering Department. Safety belts to be supplied by the contractor at his cost.

4. All persons must have safety induction training before starting the given job.

5. Permit -to-work must be taken before starting the given job as per VSP Rules and
procedure

6. In gas prone area, work is to be started after taking clearance from Energy Management
Department as per VSP Rules and Procedures.

7. Proper attention is required while on work regarding movement of telphers, Cranes,
spindles and other Moving equipments.

8. The agency shall adhere to safe working practice and guard against hazardous and unsafe
conditions and comply with safety rules.

9. The agency shall maintain first aid facilities.

10. The agency shall be responsible for putting out fire, if any during the course of execution
of work at the site with fire extinguishers provided at that area.

11. The works throughout shall be carried out in such a manner as not to interfere in any
way with work of the VSP or other agencies executing jobs in that area.
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RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT
VISAKHAPATNAM - 530031

BILL OF QUANTITIES/PRICE SCHEDULE

PR No/ Date: 73009552 / 24.01.2024
Pur . Org.: WORKS CONTRACTS

Report Date : 24.01.2024

MSS

: 4150615003

MECHANICAL MAINTENANCE WORKS PERTAINING TO HYDRAULIC,AIR-OIL, LUBRICATION, GREASE, WATER, OTHER

MECH. MAINT WRM2 -HYDRAULIC,AIR-OIL,LUB

UTILITY SYSTEMSAND ITS
ASSOCIATED LINES OF WRM-2

TheBOQ Itemsaretaken as per the following Rates.

Page 18 of 45

Central Rates VSP Rates
Skilled 788.000 1,188.650
Semi Skilled 671.000 1,027.550
Unskilled 595.000 922.950
SI.No| Service Description of theitem QtyyUOM Rate Amount
Number
1 510006478 INSPECTION OF FLUID SYSTEMS (HYDRAULIC, AIR-OIL, 730.000( EA 2,314.43 1,689,533.90
LUBRICATION, GREASE, WATER SYSTEMSUTILITY
LINES) AS PER SCOPE.
2 510006479 PREVENTIVE MAINTENANCE OF FLUID SYSTEMS 366.000| EA 2,169.33 793,974.78
(HYDRAULIC, AIR-OIL, LUBRICATION, GREASE, WATER
SYSTEMS, UTILITY LINES) AS PER SCOPE.
3 510006476 OVERHAULING OF HYDRAULIC CYLINDERS 80.000| EA 2,177.19 174,175.20
510006477 REPLACEMENT & OVERHAULING OF DOSE-FEEDERS 200.000( EA 1,741.75 348,350.00
AND AIR-OIL BLOCKS
5 510006482 REPLACEMENT OF HYDRAULIC FILTERS OF ONE 400.000| EA 271.16 108,464.00
HOUSING
6 510006483 REPLACEMENT AND CLEANING OF LUBRICATION 400.000( EA 4,022.00 1,608,800.00
FILTERS OF ONE HOUSING
510006480 REPLACEMENT OF VALVESIN SYSTEMS 60.000| EA 1,741.72 104,503.20
510006481 HYDRAULIC STACK OVERHAULING 90.000| EA 3,483.50 313,515.00
510006470 REPLACEMENT & OVERHAULING OF ACCUMULATORS 20.000| EA 2,253.74 45,074.80
10  [510006471 REPAIR AND REPLACEMENT OF HYDRAULIC VALVES 400.000| EA 870.88 348,352.00
11  |510006468 REPLACEMENT OF BELLOWSIN CELLAR SYSTEMS 40.000| EA 870.88 34,835.20
12  |510006469 REPLACEMENT & OVERHAULING OF LUBRICATION 8.000( EA 11,548.47 92,387.76
PUMPS
13  [510006474 REPLACEMENT & OVERHAULING OF HYDRAULIC 8.000( EA 11,548.47 92,387.76
PUMPS
14  |510006475 REPLACEMENT & OVERHAULING OF DESCALER PUMPS 6.000| EA 8,479.25 50,875.50
15 |510006472 REPLACEMENT & OVERHAULING OF GREASE PUMP 24.000| EA 1,084.65 26,031.60
ELEMENTS
16 [510006473 TECHNOLOGICAL UPKEEP OF FLUID SYSTEMS 2,190.000| MDY 922.95 2,021,260.50
17 |510006484 REPLACEMENT OF HY DRAULIC/LUBRICATION/GREASE 400.000( M 435.42 174,168.00
PIPELINES OF DIA <25 MM
18 |510006495 REPLACEMENT OF 50.000| M 1,741.75 87,087.50
HYDRAULIC/LUBRICATION/DESCALER PIPELINES OF
DIA> 25 MM AND < 65 MM.
19 |510006496 REPLACEMENT OF HY DRAULIC/LUBRICATION OF DIA. > 40.000(M 6,967.01 278,680.40
65 MM
20 1510006493 REPLACEMENT OF UTILITY PIPELINES OF DIA. <25 MM 300.000{M 870.88 261,264.00
21 1510006494 REPLACEMENT OF UTILITY PIPELINES OF DIA >25 MM & 80.000| M 1,741.75 139,340.00
<200 MM
12
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Pricler ofF Btaal

RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT
VISAKHAPATNAM - 530031

BILL OF QUANTITIES/PRICE SCHEDULE
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SI.No| Service Description of theitem QtyyUOM Rate Amount]
Number

22 510006499 REPLACEMENT OF UTILITY PIPELINES OF DIA.> 200 MM 32.000|M 4,507.47 144,239.04

23 510006500 REPLACEMENT OF VALVESIN UTILITY LINE < DN 200 40.000| EA 1,741.75 69,670.00
MM

R4 510006497 REPLACEMENT OF VALVESIN UTILITY LINE > DN 200 20.000| EA 5,652.83 113,056.60
MM

25 510006498 REPAIR & OVERHAULING OF CENTRIFUGES, VDH 56.000{ EA 1,741.75 97,538.00

26 510006487 OVERHAULING OFELC 24.000| EA 870.88 20,901.12

27 510006488 REPLACEMENT & OVERHAULING OF SUMP PUMPS 16.000{ EA 798.34 12,773.44

28 510006485 OVERHAULING OF PNUEMATIC CYLINDERS 80.000{ EA 2,177.19 174,175.20

29 510006486 REVISIONING OF CONTROL VALVES OF THE FLUID 20.000| EA 11,305.70 226,114.00
SYSTEMS

30 510006491 TECHNICAL ASSISTANT MANPOWER TO TAKE UP 1,878.000| MDY 1,188.65 2,232,284.70
MISCELLENOUS JOBS IN SHIFTS

31 510006492 SKILLED MANPOWER TO TAKE UP MISCELLENOUS JOBS 4,380.000{ MDY 1,188.65 5,206,287.00
IN SHIFTS

32 510006489 SEMI SKILLED MANPOWER TO TAKE UP 4,380.000{ MDY 1,027.55 4,500,669.00
MISCELLENOUS JOBS IN SHIFTS

33 510006490 UNSKILLED MANPOWER TO TAKE UP MISCELLENOUS 4,380.000{ MDY 922.95 4,042,521.00
JOBSIN SHIFTS

Total Value: Inwords: two crorefifty six lakh thirty three thousand two hundred ninety rupees twenty paise

25,633,290.20
Signature of the Tendere
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INTEGRITY PACT

Rashtriya Ispat Nigam Limited (RINL) hereinafter referred to as “ The Principal”,
And

.............................................................................................. hereinafter
referred to as “The Bidder/Contractor”

Preamble

The Principal intends to award, under laid down organizational procedures, a
contract for "Mechanical Maintenance works pertaining to Hydraulic, Air-Oil,
Lubrication, Grease, Water, Other Utility Systems and its associated lines of
WRM-2." The Principal values full compliance with all relevant laws of the land, rules,
regulations, economic use of resources, and of fairness/transparency in its relations with
its Bidder(s) and /or Contractor(s).

The Principal will nominate Independent External Monitor(IEM) by name, from the panel
of IEMs, at the Tender stage, for monitoring the Tender process and the execution of the
contract in order to ensure compliance with the Integrity Pact by all the parties
concerned.

Section 1 — Commitments of the Principal:

(2) The Principal commits itself to take all measures necessary to prevent corruption
and to observe the following principles:-

a. No employee of the Principal, personally or through family members, will in
connection with the Tender or the execution of a contract, demand/take a
promise/accept for self or for third person, any material or non material benefit
which the person is not legally entitled to.

b. The Principal will, during the Tender process treat all Bidders with equity and
reason. The Principal will in particular, before and during the Tender process,
provide to all Bidders the same information and will not provide to any Bidder
confidential/additional information through which the Bidder(s) could obtain an
advantage in relation to the Tender process or the contract execution.

c. The Principal will exclude from the process all known prejudiced persons.

(2) If the Principal obtains information on the conduct of any of its employees which is

a criminal offence under the PC Act/ applicable law, or if there be a substantive
suspicion in this regard, the Principal will inform the Chief Vigilance Officer of
RINL and in addition can initiate disciplinary action.

Section 2 — Commitments of the Bidder(s)/contractor(s):

(2) The Bidder/ Contractor commits to take all measures necessary to prevent
corruption and commits to observe the following principles during his participation
in the Tender process/during the contract execution(in case of Bidder to whom
the contract has been awarded).
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a. The Bidder/Contractor will not, directly or through any other person or firm, offer,
promise or give to any of the Principal's employees involved in the Tender
process or the execution of the contract or to any third person any material or
other benefit which he/she is not legally entitled to, in order to obtain, in
exchange, any advantage of any kind whatsoever during the Tender process or
during the execution of the contract or to vitiate the Principal’s Tender process or
contract execution.

b. The Bidder/ Contractor will not enter with other Bidders into any undisclosed
agreement or understanding, whether formal or informal. This applies in
Particular to prices, specifications, certifications, subsidiary contracts, submission
or non-submission of bids or any other actions to restrict competitiveness or to
introduce cartelization in the bidding process or to vitiate the Principal’s Tender
process or execution of the contract.

c. The Bidder/Contractor will not commit any offence under the PC Act/ Applicable
law, like paying any bribes or giving illegal benefit to anyone including employees
of RINL, to gain undue advantage in dealing with RINL or for any other reason
etc. Further, the Bidder/Contractor will not use improperly, for purposes of
competition or personal gain, or pass on to others, any information or Document
provided by the Principal as part of the business relationship regarding plans,
technical proposals and business details including information contained or
transmitted electronically.

d. The Bidder/Contractor of foreign origin shall disclose the name and address of
their Agent(s)/representative(s) in India, if any. Similarly the Bidder/Contractor of
Indian Nationality shall furnish the name and address of the foreign
supplier/contract Agency, if any. Further details, as mentioned in the Guidelines
on Indian Agents of Foreign “Suppliers/contract agencies”, shall be disclosed by
the Bidder/Contractor, wherever applicable. Further, as mentioned in the
Guidelines, all the payments made to the Indian agent(s)/representative(s) have
to be in Indian Rupees only. Copy of the Guidelines on Indian Agents of Foreign
“Suppliers/contract agencies” is enclosed.

e. The Bidder/ Contractor will, when presenting his bid, disclose any and all
payments he has made or committed to or intends to make to agents, brokers or
any other intermediaries in connection with the award of the contract.

f. The Bidder/Contractor signing IP shall not approach the Courts while
representing the matters to IEMs and he/she will await their decision in the
matter

(2)  The Bidder/Contractor will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

Section 3 — Disqualification from Tender process and exclusion from
future contracts:

() A transgression is considered to have occurred, if the Principal after due
consideration of the available evidence, concludes that a reasonable doubt is
possible.

2 If the Bidder/Contractor, before award of contract or after award of contract has
committed a transgression through a violation of Section 2 above or in any other
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form such as to put his reliability or credibility in question, the Principal is entitled
to disqualify the Bidder from the Tender process or to terminate the contract, if
already awarded, for that reason, without prejudice to other remedies available to
the Principal under the relevant GCC of the Tender/contract.

3) If the Bidder/Contractor has committed a transgression through a violation of any
of the terms under Section 2 above or in any other form such as to put his
reliability or credibility into question, the Principal is entitled also to exclude the
Bidder / Contractor from future Tenders/Contract award processes. The
imposition and duration of the exclusion will be determined by the Principal
keeping in view the severity of the transgression. The severity will be determined
by the circumstances of the case, in particular the number of transgressions, the
position of the transgressors within the company hierarchy of the Bidder
/Contractor and the amount of the damage.

4) If it is observed after payment of final bill but before the expiry of validity of
Integrity pact that the Contractor has committed a transgression through a
violation of any of the terms under Section 2 above during the execution of
contract, the Principal is entitted to exclude the Contractor from future
Tenders/Contract award processes.

(5) The exclusion will be imposed for a Period not less than six (6) months and, up to
a maximum period of three (3) years.

(6) If the Bidder / Contractor can prove that he has restored/ recouped the damage
to the Principal caused by him and has installed a suitable corruption prevention
system, the Principal may revoke the exclusion before the expiry of the period of
such exclusion.

Section 4 — Compensation for Damages:

(2) If the Principal has disqualified the bidder from the Tender process prior to the
award in accordance with Section 3 above, the Earnest Money Deposit
(EMD)/Bid security furnished, if any, along with the offer as per the terms of the
Invitation to Tender (ITT) shall be forfeited. This is apart from the exclusion of the
Bidder from future Tenders as may be imposed by the Principal, as brought out at
Section 3 above.

(2) If the Principal has terminated the Contract in accordance with Section 3 above,
or if the Principal is entitled to terminate the Contract in accordance with Section
3 above, the Security Deposit/performance bank guarantee furnished by the
Contractor, if any, as per the terms of the ITT/Contract shall be forfeited without
prejudicing the rights and remedies available to the Principal under the relevant
General conditions of contract. This is apart from the exclusion of the Bidder from
future Tenders as may be imposed by the Principal, as brought out at Section 3
above.

Section 5 — Previous transgressions:

(2) The Bidder declares that, to the best of his knowledge, no previous transgression
occurred in the last five (05) years with any Company or Organization or
Institution in any country or with any Government in any country conforming to the
anticorruption approach that could justify his exclusion from the Tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified
from the Tender process. The contract, if already awarded, can be terminated for
such reason.
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Section 6 — Equal treatment of all Bidders / Contractors / Subcontractors:

(2) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors, he
desires to appoint, a commitment in conformity with this Integrity Pact, and to
submit it to the Principal at the time of seeking permission for such
subcontracting.

(2) The Principal will enter into agreements with identical conditions as this one with
all Bidders/ Contractors.

3) The Principal will disqualify from the Tender process all bidders who do not sign
this Pact or violate its provisions.

Section 7 — Criminal charges against violating Bidder(s)/ Contractor(s)/
subcontractor(s) :

If the Principal obtains knowledge of conduct of a Bidder/Contractor/Sub-
contractor or of any employee or a representative or an associate of a
Bidder/Contractor/

Subcontractor which constitutes corruption, or if the Principal has substantive
suspicion in this regard, the Principal will inform the same to the CVO of RINL.

Section 8 — Independent External Monitor(s)(IEM(s)):

(2) The Principal appoints competent and credible Independent External Monitor with
the approval of Central Vigilance Commission. The IEM reviews independently,
the cases referred to him or written complaints with all details received directly by
him to assess whether and to what extent the parties concerned complied with
the obligations under this Integrity Pact,

(2) In case of complaint/representations on compliance of the provisions of the
Integrity Pact by any person/agency, the complaint/representation can be lodged
by the aggrieved party with the Nodal Officer for IP of RINL or directly with the
IEM. The Nodal Officer shall refer the complaint /representation so received by
him to the IEM for his examination. Similarly, RINL in case of any doubt regarding
compliance by any or all the bidders can lodge its complaint / make a reference to
IEM through Nodal Officer. For ensuring the desired transparency and objectivity
in dealing with the complaints arising out of the Tendering process, the matter
should be examined by the full panel of IEMs who would look into the records,
conduct an investigation and submit their joint recommendations to the
Management.

3 The IEM is not subject to instructions by both the parties and performs his
functions neutrally/independently. The IEM will submit report to the CMD, RINL.

4) The Bidder(s)/Contractors(s) accepts that the IEM has the right to access without
restriction, to all Tender/contract Documentation of the Principal including that
provided by the Bidder/Contractor. The Bidder/Contractor will also grant the IEM,
upon his request and demonstration of a valid interest, unrestricted and
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unconditional access to his Tender/contract Documentation. The same is
applicable to unrestricted and unconditional access to Tenders / contract
Documentation of Subcontractors also. The IEM is under contractual obligation to
treat the information and Documents of the Bidder(s)/
Contractor(s)/Subcontractor(s) with confidentiality.

(5) IEM will have the right to attend any meeting between RINL and Counterparties in
respect of the cases falling under the purview of IP.

(6) As soon as the IEM notices, or believes to notice, a violation of this Pact, he will
inform the Principal and request the Principal to discontinue or take corrective
action or to take other relevant action. The IEM can, in this regard, submit non
binding recommendations. Beyond this, the IEM has no right to demand from the
parties that they act in a specific manner, refrain from action or tolerate action.

(7 The IEM will submit a written report to the CMD-RINL within four (04) to six (06)
weeks from the date of reference or intimation to him by the Principal/ receipt of
the complaint and, should the occasion arise, submit proposals for corrective
actions for the violations or the breaches of the provisions of the agreement
noticed by the IEM.

(8) IEM may also submit a report directly to the CVO of RINL and the Central
Vigilance Commission, in case of suspicion of serious irregularities attracting
provisions of the PC Act/ applicable Law.

(9) Expenses of IEM shall be borne by RINL/VSP as per terms of appointment of
IEMSs.

(10) The word ‘Monitor’ means Independent External Monitor and would include both
singular and plural.

Section 9 — Duration of the Integrity Pact:

() This Pact comes into force upon signing by both the Principal and the
Bidder/Contractor. It expires for the Contractor twelve (12) months after the last
payment under the contract, and for all unsuccessful Bidders, six (06) months
after the contract has been awarded and accordingly for the Principal after the
expiry of respective periods stated above.

2 If any claim is made/ lodged during the valid period of the IP, the same shall be
binding and continue to be valid even after the lapse of this Pact as specified
above, unless it is discharged/determined by CMD of RINL.

Section 10 — Other provisions:

() This Pact is subject to Indian Law. Place of performance and jurisdiction is the
Registered Office of the Principal, i.e. Visakhapatnam, State of Andhra Pradesh,
India.

(2) Changes and supplements as well as termination notices need to be made in
writing. Side agreements to this pact have not been made.

3) If the Contractor is a partnership firm/ Consortium, this Pact must be signed by all
partners/ Consortium members, or their Authorized Representative(s) by duly
furnishing Authorization to sign Integrity Pact.
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4 Should one or several provisions of this Pact turnout to be invalid, the remaining
part of the Pact remain valid. In this case, the parties will strive to come to an
agreement with regard to their original intentions.

(5) Wherever he or his is indicated in the above sections, the same may be read as
he/she or his/her, as the case may be. Similarly, wherever Counterparty or
Bidder or Contractor is mentioned, the same would include both singular and
plural.

(6) In the event of any dispute between the Principal and the contractor relating to
those contracts where Integrity Pact is applicable, in case, both the parties are
agreeable, they may try to settle dispute through mediation before the panel of
IEMs in a time bound manner. If required, the organization may adopt any
mediation rules for this purpose. The fees / expenses on dispute resolution shall
be equally shared by both the parties.

In case the dispute remains unsolved even after mediation by the panel of IEMs,
the organization/Principal may take further action as per the terms & conditions of
the contract.

(For & On behalf of the Principal) (For & On behalf of Bidder/
Contractor)

(Office Seal) (Office Seal)

Place ---------------

Date ---------------

Witness 1: Witness 2:

(Name & Address) (Name & Address)
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GUIDELINES FOR INDIAN AGENTS OFFOREIGN “SUPPLIERS/CONTRACT AGENCIES”

1.0 There shall be compulsory registration of Indian Agents of foreign suppliers/contract
Agencies with RINL in respect of all Global (Open) Tenders and Limited Tenders.
An agent who is not registered with RINL shall apply for registration in the
prescribed Application Form.

1.1 Registered agent needs to submit before the placement of order by RINL, an
Original certificate issued by his foreign supplier/ contract Agency (or an
authenticated Photostat copy of the above certificate duly attested by a Notary
Public) confirming the agency agreement and giving the status being enjoyed by
the agent along with the details of the commission/ remuneration/ salary/ retainer
being paid by them to the agent(s).

1.2 Wherever the Indian representative has communicated on behalf of their foreign
supplier/contract Agency and/or the foreign supplier/contract Agency have stated
that they are not paying any commission to their Indian agent(s) but paying salary
or retainer, a written declaration to this effect given by the foreign supplier/contract
Agency should be submitted before finalizing the contract.

2.0 DISCLOSURE OF PARTICULARS OF AGENT(S)Y/REPRESENTATIVE(S) IN
INDIA, IF ANY:

2.1 Bidders of Foreign nationality shall furnish the following details in their quotation/bid:

2.1.1 The name and address of their agent(s)/representative(s) in India, if any, and the
extent of authorization and authority given to them to commit them. In case the
agent(s)/representative(s) is a foreign Company, it shall be confirmed whether it is
a really substantial Company and details of the company shall be furnished.

2.1.2 The amount of commission/remuneration included in the quoted price(s) for such
agent(s)/representative(s) in India.

2.1.3 Confirmation of the Bidder that the commission/remuneration if any, payable to his
agent(s)/representative(s) in India, may be paid by RINL in Indian Rupees only.

3.0 DISCLOSURE BY INDIAN AGENT(S) OF PARTICULARS OF THEIR FOREIGN
SUPPLIER/CONTRACT AGENCY AND FURNISHING OF REQUISITE
INFORMATION:

3.1 Bidders of Indian Nationality shall furnish the following details/certificates in/along
with their offers:

3.1.1 The name and address of foreign supplier/contract agency indicating their
nationality as well as their status, i.e., manufacturer or agent of manufacturer
holding the Letter of Authority.

3. 1.2 Specific Authorization letter by the foreign supplier/contract agency authorizing the
agent to make an offer in India in response to Tender either directly or through their
agent(s)/representative(s).

3. 1.3 The amount of commission/remuneration included for bidder in the price (s) quoted.

3. 1.4 Confirmation of the foreign supplier/contract Agency of the Bidder, that the
commission/remuneration, if any, reserved for the Bidder in the quoted price (s),
may be paid by RINL in India in equivalent Indian Rupees.

4.0 In either case, in the event of materialization of contract, the terms of payment will
provide for payment of the commission/remuneration payable, if any, to the
agent(s)/representative(s) in India in Indian Rupees, as per terms of the contract.

4.1 Failure to furnish correct information in detail, as called for in para 2.0 and/or 3.0
above will render the bid concerned liable for rejection or in the event of
materialization of contract; the same is liable for termination by RINL. Besides this,
other actions like banning business dealings with RINL, payment of a named sum
etc., may also follow.
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SPECIAL CONDITIONS OF CONTRACT

GENERAL : The special conditions of the contract (SCC) are complementary to and shall be read

in conjunction with General Conditions of Contract (GCC) of VSP for works contracts. Scope of

work, Bill of Quantities and other documents form part of the Tender Documents. In case of any
conflict of meaning between SCC & GCC, provisions of SCC shall over ride the Provisions of GCC.

Visakhapatnam Steel Plant reserves the right to accept or reject the lowest or any other tender

without assigning any reason and the work may be awarded to one of the Tenderers or to more

than one tenderer.

The contract shall be treated as having been entered into from the date of issue of the letter of

intent/work order to the successful tenderer, unless otherwise specified.

WATER, POWER AND COMPRESSED AIR: Unless otherwise specified to the contrary in the tender

schedule, the contractor is entitled to use in the work such supplies of water, power and

compressed air (Basing on availability) from VSP’s sources from approved tapping points, free of
cost. The contractor shall make his own arrangement for drawing the same to the work spot.

The successful tenderer shall produce GST Registration Certificate under GST Act, before signing

the Work Order / Letter of Acceptance and submit a copy of the same. |If the agency is

unregistered / composition scheme declaration shall be submitted.

Immediately on receipt of work order, the successful tenderer shall obtain and submit the

following documents to the Engineer with a copy to ZPE/Manager (Pers)/CLC before start of

work.

a(i) ESI registration certificate with the contractor’s Code no. covering all the workmen
under ESI Scheme, which shall be effective from the date of start of contract and cover
for the entire period of contract including extended period/defect liability period, if any.

a(ii)  Group Personal Accidental Insurance (GPAI) : Insurance policy for payment of ex-gratia
amount of Rs.11,00,000/- (Rupees Eleven lakhs only) per head in case of fatal accidents
while on duty, to the contract labour engaged by him in addition to the coverage under ESI
Scheme / Workmen Compensation Insurance Policy whichever is applicable. As and when
a fatal accident takes place while on duty along with the benefits under the ESI Scheme /
Workmen Compensation, whichever is applicable, the contractor is required to pay the ex-
gratia amount within 30 (Thirty) days from the date of accident to the legal heir of the
deceased. In case of any delay in paying the ex-gratia amount as above, the Employer has
the right to pay such amount directly to the legal heir of the deceased and recover the
same from the contractor’s running / future bills. This insurance policy is to be taken by
the contractor over and above the provisions specified under Clause No. 6.13 (Third Party)
and 6.14 (ESI Act) of the General Conditions of Contract
Agencies are required to take the Group Personal Accidental Insurance (GPAI) policy for
payment of ex-gratia from the RINL approved Insurance Service Provider as per the details
given in the website as mentioned below :
www.vizagsteel.com-------- >Tenders----------------w-msmen- >Works Contracts --------------------- >Standard
Documents ---->RINL approved GPAI Service Provider Details.

a(iii)  Copy of the policy for third party insurance as stipulated in Clause 6.13 of the GCC.

b) Labour License obtained from Assistant Labour Commissioner (Central), Visakhapatnam.
c) PF Registration Certificate issued by PF Authorities
d) Safety clearance from Safety Engineering Department of VSP.

The contractor shall submit wage records, work commencement/completion certificate etc. and
obtain necessary clearance from Contract Labour Cell of VSP for bills clearance.

The contractor shall ensure strict compliance with provisions of the Employee’s Provident Fund
Act, 1952 and the scheme framed there under in so far as they are applicable to their
establishment and agencies engaged by them. The contractor is also required to indemnify the
employer against any loss or claim or penalties or damages whatsoever resulting out of
non- compliance on the part of the contractor with the provisions of aforesaid act and the
schemes framed there under. A copy of the provident fund membership certificate/PF CODE
number shall be submitted by the contractor.

The contractor shall follow the provisions of Indian Factories Act and all rules made there under
from time to time as applicable and shall indemnify the employer against all claims of
compensations under the provisions of the act in respect of workmen employed by the contractor
in carrying out the work against all costs, expenses and penalties that may be incurred by the
employer in connection therewith.

Page 27 of 45 Signature of the Tenderer



VSP/WC/WRM-2/RFx No. 2600008760 Tender Schedule

10) a) Total amount quoted shall be inclusive of all taxes, levies, duties, royalties, overheads
and the like but excluding GST prevailing as on the date of submission of bids.
b) During the operation of the contract if any new taxes/duties/levies etc are imposed or

rates undergo changes, as notified by the Government and become applicable to the
subject works, the same shall be reimbursed by VSP on production of documentary
evidence in respect of the payment of the same. Similarly benefits accruing to agency on
account of withdrawal/reduction in any existing taxes and duties shall be passed on to
VSP.

c) Supplier of Services / Goods shall comply with the GST provision as prescribed. In case
of failure to comply with the GST provision by the Supplier thereby RINL could not obtain
GST-ITC or ITC is reversed with interest at a later date the equivalent amount of ITC lost
including interest paid, if any, to GST Authorities shall be recovered from the immediate
payment due to the supplier of service.

d) The prices are exclusive of GST. RINL-VSP will pay GST as applicable on submission of
Tax Invoices in accordance with Rule 46 of GST Rule 2017.

The contractor will be paid GST by RINL-VSP along with monthly RA bills. The contractor
will, in turn, submit the documentary evidence in support of payment of GST of each
month along with subsequent month RA Bills.

The Supplier/Contractor shall upload the details of Invoices issued by him in the monthly
return (GSTR-1) of the month in which Tax Invoices are raised to enable RINL to claim
Input Tax Credit under GST. Otherwise, Payment of GST will not be made.

11) ADVANCE: No advance of any sort will be given by VSP.

12) PAYMENT TERMS: Payment will be made monthly on recommendations of the Engineer basing on
the quantities executed, at accepted rates.

13) MEASUREMENTS: The contractor shall take measurements jointly with the Engineer or his
representative and keep joint records for the same. Bills shall be prepared and submitted by the
contractor basing on agreed measurements.

14) INITIAL SECURITY DEPOSIT (ISD): Initial Security Deposit for the work shall be @ 2% of contract
price. Earnest Money Deposited by the successful tenderer shall be adjusted against ISD, and
the difference between ISD and EMD shall be deposited in the manner mentioned in the work
order/letter of intent.

15) RETENTION MONEY: Retention Money for contracts up to a value of Rs. 100 lakhs, at the rate of
7.5% of the bills for works with defective liability period not NIL and at the rate of 5.0% for
works with defective liability period “NIL” will be deducted from each bill until this amount
together with the Initial Security Deposit reach the limit of retention which is 7.5% or 5.0% as
the case may be for the value of work. The Retention Money shall be released after the
satisfactory completion of defect liability period after liquidating the defects. For contracts of
value above Rs.100 Lakhs, the limit of retention money shall be Rs.7.5 lakhs plus 5% of the
value exceeding Rs.100 lakhs.

16) Security Deposit: : The Public Sector Enterprises or State/Central Government
Undertakings/ MSEs shall be required to submit a “Performance Guarantee Bond” of requisite
value in the prescribed proforma in lieu of Security Deposit covering the period of contract +
defect liability period + 6 months (Claim period). It may be noted that waiver of Security Deposit
is permitted only up to the monetary limit as specified in the proof of enlistment for which the
unit is registered for MSEs.

17) Recovery of income tax at source will be made from contractor’s bill and deposited with Income
Tax Department as per rules. Recovery of sales tax applicable shall be made from the
contractor’s bills.
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SAFETY:

a) The contractor and his workers must strictly take all safety precautions and shall supply
to his workers dependable safety appliances like hand gloves, safety boots, safety belt,
safety helmets, duster cloth, dust mask/nostril filter etc. In addition to this, contractor
shall also provide additional safety appliances as per requirement and follow safe
working practices like using fully insulated electrode holders etc. He shall also ensure
that his workmen intelligently use only dependable safety appliances supplied to them.

b) The contractor shall take adequate safety precaution to prevent accidents at site. The
contractor shall also ensure that his employees observe the statutory safety rules and
regulations and also those laid down by the employer from time to time and promptly
submit report of accident and state the measures taken by him to prevent their
recurrence and also keep the employer indemnified of all claims arising out of such
accidents.

c) No Workmen shall be engaged on the work without proper safety induction and without
using required PPE. Use of safety helmet and shoe is must excepting in painting works
where shoe will not be used.

d) All the safety appliances required for safe working as decided by SED/Contract operating
department shall be provided by the contractor to his workmen.

e) Clearance to start the job will be obtained by the contractor in form ‘A&B’ before start of
work. The forms may be obtained from the dept. concerned.

f) Works at height cannot be started without clearance from Zonal Safety Officer. The

workers engaged for work at height shall possess height pass from SED. The names of
workmen working at height or in hazardous areas will be written on the body of form
ILB”.

0) Contravention of any safety regulation of VSP in vogue from time to time will result into
work stoppage, levying penalties and ultimately in contract termination.

The list of safety violations by Contractor category wise are as follows:

l. Category-1 of Safety Violations:
Penalty amount: First offence Rs.1000/-, 2™ or subsequent offences Rs.2000/-
For Works / Non-works.
Penalty amount: First offence Rs.1000/-, 2™ or subsequent offences Rs.2000/-
For Projects
(1) Not wearing crash helmet while riding Two-Wheeler in plant premises.

1. Category-Il of Safety Violations (Minor Violations):

Penalty amount: Rs.3000/- - For Works / Non-works.

Penalty amount: Rs.5000/- - For Projects

A. HEIGHT:

(1) Height Pass not made / not available;

2) Unauthorized entry at height / hazardous locations;

3) Fall arrester not provided / used;

4) Horizontal life line / guide rope not provided for anchoring full body

safety harness.

B. EXCAVATION:

(1) Proper ladder/steps not provided for descending / ascending;

2) Shutting not done (below 2 mts. Level) of excavation;

3) Overhanging burden in pit not removed in excavation;

4) Excavated materials left near the edge of the pit.

C. ELECTRICAL:

(1) Power cable clamped with G. I. Wires to post / pillar;

2) Power cables tied on reinforce rod / structure without proper insulation;
3) Loose connection taken from sockets without proper plug;

4) Taking shelter behind electrical panel;

(5) Power cables / electrical wires lying on ground in hap-hazard manner;
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Source of supply / danger board not displayed on the electrical
equipment;

Electrical Control Post not provided with Barrication / Shelter / Canopy;
Cables used having many joints;

Earthing not provided on Electrical Equipments;

ELCB not installed.

MATERIAL HANDLING:

Use of damaged slings / tools / ropes;

Fitness certificate of cranes / hydras / heavy vehicles not available;
Crane rope conditions not ok;

Rope of crane not clamped properly;

Guy ropes not used during shifting of materials.

GAS CUTTING:

Rolling / lifting of cylinders (without cage);

Gas cutting without required PPEs;

Gas hose pipe clamping done by wires;

Usage of LPG Cyiinder beyond date of expiry;

Wet bags / covers not put on gas cylinder;

Loading / Unloading of cylinder — cushion not given.
Condition of hose pipe not good;

Working with leaking cylinder;

Flash Back Arrester not provided at Torch / Cylinder ebds;
Colour coding of gas cutting of hoses not followed.

ARC WELDING:

Welding with non-standard holder

Welding machine earthing not done (Double body earthing;
Using improper welding cable;

Welding cables used with many joints;

Lugs not provided for connecting cables to welding makchines;
Local isolation switch not provided on welding machines.

PPEs:

Non usage of PPEs at site such as Safety Helmet, Shoes, Googles, Hand
Gloves, Face Shields etc., as per requirement.

VEHICLE:

Driving of heavy vehicles on the main road during restricted hours &
restricted routes;

Parking at unauthorized place;

Using of truck with damaged body;

Dropping / Spillage of material on the road,;

No number plate on vehicle;

No head light / signal lights / brake light / horn / reverse horn on the
vehicle;

Types of vehicle having patching / bolting;

Violation of approved speed limits during plying on the road;

No front / rear wheel guards on Hydra;

Un-authorized dumping of material,

Driving license not available / in-valid;

Driving of two wheeler carrying more than one pillion rider;

Driving dangerously;

Overloading of vehicles;

Talking on cell phone while driving;
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(16) Vehicles transporting loads without tying / securing of loads / stock
protruding out of the truck body / without red flags / red lights, side
guards, donnage;

(17)  Drunk & driving;

(18) Non availability o reverse horn of moving equipment;

(19) Using hydra for material transportation on roads;

(20) Marching of hydra without signal man & red flags;

(21) Using trucks for transportation of persons.

l. PERMITS:

(1) Working without work permit / shut down

2) Not putting red flags / stopper

3) Dismantling of structure without authorized plan
4) Unauthorized oxygen tapping

(5) Working on VSP installations without permission

(6) Critical / heavy erection of structures without authorized plan.
J. GENERAL:

(1) Not having proper gate passes / other area passes

2) Not reporting of accident

3) Hand grinders / mixer machines without guard

4) Make-shift arrangement for job execution

(5) Engaging workers without safety training

(6) Using of defective tools

(7) Unauthorized operation of equipment

K. STATUTORY RECORDS:

(1) Safe Working Load (SWL) Certificates of lifting machines / equipments
not valid / not available / details not displayed on the equipment
2) Valid Test Certificates of Electrical Hand Gloves / Full Body harness not

available
3) Eye examination records of vehicle / crane operators not available
4) Electrical Authorization not available

(5) Vehicles plying without valid insurance, valid fitness certificate, valid
pollution under control certificate.

Minor subsequent — Repetition of safety violations as detailed under Category —
li above
Penalty amount: 1* repetition of violation Rs.12,000/-, 2™ repetition of violation

onwards Rs.24,000/- - For Works / Non-Works
Penalty amount: 1* repetition of violation Rs.15,000/-, 2™ repetition of violation
onwards Rs.25,000/- - For Projects

Category — IV of Safety Violations (Major Violations)
Penalty amount: Rs.20,000/- - For Works / Non-Works
Penalty amount: Rs.40,000/- - For Projects

HEIGHT:

(1) Using bamboo / or other non-standard material for scaffolding
2) Railing not given at platforms or opening of floor

3) Scaffolding planks not tied

4) Throwing / dropping of material from height

(5) Proper ladder / approach not given for working at height

(6) Full body harness (FBH) not wearing

(7) Lifeline of FBH not anchoring

(8) Floor opening left unguarded in the area of work

9 Working at roof without daily permit

(10) Walkway / cross over path not provided
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EXCAVATION:
(1) No barricading of excavated pits
ELECTRICAL:

(1) Unauthorized working on electrical equipment

VEHICLE:
(1) Sleeping under truck
ARC WELDING:

(1) Welding screen not used

GENERAL:
(1) Absence of Supervisor at work site
2) Leaving loose sheets on the roof tops

V. Fatal Accidents / Permanent disability
Penalty amount: 20% of contract value subjected to Min. Rs.1.00 lakh
and Max. Rs.5.00 lakhs or banning of business dealing or both. — For Works /
Non-Works
Penalty amount: 10% of contract value subjected to Min. Rs.5.00 lakhs
and Max. Rs.10.00 lakhs or banning of business dealing or both. — For Projects

Note:

1) Any other violation which is not listed above having potential to endanger human
life / Property shall be liable for penalty under any of the categories listed
above.

2) Independent of the above, the contractor shall be debarred from taking up

further contractual work in VSP in case any repeated fatal accident after 3"
incident for the reasonable attributable to Contractor.

3) The Safety violations have been classified into five categories (I to V). Without
prejudice to the right conferred by the Clause No. 16(g) of Special Conditions of
Contract for stoppage of work for violation of safety rules, the contractor shall
be liable for penalty at the rates as indicated depending upon the category of
violation.

4) The penalties mentioned above are in addition to those which are applicable as
per the Statutory Acts & Rules. In case of any imposed penalty by any Statutory
Authority, the same shall be over and above the contractual clauses.

5) The above penalties related to the accidents mentioned at Category-V will be
imposed on agency in case the reasons to the accidents are attributable to the
agency.

AUTHORITY FOR IMPOSING PENALTIES:

1) Penalty for violations falling under the Categories (1), (1) & (1) will be imposed
by Engineer Incharge based on the findings by the designated officer of SED /
Departmental Safety Officer / Zonal / Project Safety Officer / Operating
Authority, a copy of the penalty imposition .

2) Penalty to the violations falling under the Categories (IV) & (V) will be imposed
by the Engineer Incharge, based on the recommendation of Head of SED in
consultation with the Head of Operating Department.

3) The penalty amount shall be recoverable from any bill and / or EMD / SD of the
contractor without any further reference to him.
4) For violations falling under the Category (V), besides penalty action for banning

of business dealings with the contractor will be initiated, if recommended by the
committee for enquiring into fatal cases.
“The contractor shall ensure that the Welders and Gas Cutters wear cotton dress and
leather apron. They shall not wear nylon/synthetic dress. This is required to avoid any
fire accident. This must be followed strictly”.
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19) SHUTDOWNS:

A) Necessary shutdowns will be arranged by VSP to the contractor for carrying out the work
based on requirement. No claims on account of delayed/prolonged shutdown will be
entertained.

B) The works assigned to the contractor by the Engineer from time to time shall be
completed within the time schedule fixed by the Engineer in each case, within the
approved shut down period.

20) LABOUR DEPLOYMENT:

A) The contractor shall deploy his labour as per requirement and as instructed by the
Engineer. It may be necessary to carryout the work round the clock based on
requirement and shutdown provided. The contractor’s rate shall cover such
eventualities.

B) Only trained, experienced, safety inducted workers acceptable to the Engineer shall be

engaged on this work, work shall be executed as per specifications to the satisfaction of
the Engineer.

C) As and when need arises in the Annual works from time to time either for extra
requirement of work or as a replacement in running contracts or a contract
commencing for the first time, the contractor shall ensure that Displaced Persons (DPs)
are engaged in unskilled category of workers to the extent of 50% (fifty percent). The
contractor shall contract the Engineer-in-charge for this purpose.

D) “As and when need arises in the annual works from time to time either for extra
requirement of work or as a replacement in running contracts or a contract
commencing for the first time in semi-skilled category, the contractor shall ensure the
minimum qualification of ITI in the relevant field for such semi-skilled category of
workers. The contractor will also ensure to engage 50% (Fifty percent) of such semi-
skilled vacancies from Displaced Persons (DPs) category. The contractor shall contact
the Engineer-in-charge (EIC) for this purpose”.

E) The Contractor shall engage contract worker(s) who do not have any adverse record with
respect to his character in the past. For this purpose, the character and antecedents of
the proposed worker(s) whom the Contractor intended to engage, shall be got verified
by the Police and report shall be submitted. Till such time the report is submitted, the
proposed contract worker(s) will be given only provisional pass and the pass will be
cancelled in case any adverse report is reported.

21) SECURITY REGULALTIONS: The contractor shall abide by and also observe all security regulations
promulgated from time to time by the employer.

22) STORING/STACKING OF MATERIALS:_Storing/Stacking/Placing of materials shall be only at the
places designated by the engineer.

23) The contractor, his supervisors and workmen shall observe entry and exit timings strictly.

24) After completion of work activity, the site has to be cleared of all debris, construction material
and the like.

25) The successful tenderer shall start the work immediately after obtaining gate passes and safety
induction training and clearance from the Employer.

26) NOTICES: Any notice to be given to the contractor under terms of the contract shall be
considered duly served, if the same has been delivered to, left for or posted by registered post to
the contractors principal place of business (or in the event of the contractor being a company,
its registered office), at the site or to their last known address.

27) DEFAULT BY TENDERERS: The successful tenderer may be debarred at the discretion of the
company, from issue of further tender documents, work orders etc., for a specified period to be
decided by the employer in case of :

“Undue delay in starting and execution of work awarded, poor performance, backing out from

the tender, non accepting work order/LOIl during the validity of tender or non observance of

safety rules and regulations, misappropriation of company’s materials/property, non payment of
due wages to labour or such similar defaults”.

28) Successful tenderer should be in a position to produce the Original Certificate in support of the
attested copies of relevant documents enclosed along with pre-qualification documents or
afterwards, after opening of the Price Bids.

29) Failure to produce the original certificates at this stage in support of the attested copies of PF
Registration/ITCC/Electrical License/Experience/Qualification any other documents etc.,
submitted earlier would result in disqualification and forfeiture of EMD and also liable for
debarring from participation in VSP tenders.
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30) If it comes to the notice of VSP at any stage right from request for registration/tender document
that any of the certificates/documents submitted by applicant for registration or by bidders are
found to be false/fake/doctored, the party will be debarred from participation in all VSP tenders
for a period of 05 (FIVE) YEARS including termination of Contract, if awarded. EMD / Security
Deposit etc., if any, will be forfeited. The Contracting Agency in such cases shall make good to
VSP any loss or damage resulting from such termination. Contracts in operation any where in
VSP will also be terminated with attendant fall outs like forfeiture of E.M.D. / Security Deposit, if
any, and recovery of risk and cost charges etc. Decision of V.S.P. Management will be final and
binding.

31) Failure to execute the work after LOI/WORK ORDER is given, will make the party liable for
debarring for a period of 2 (TWO) YEARS.

32) In case it is found before/after award of work to the person/agency through Limited Tender
Enquiry (LTE) that the same person/agency is proprietor/proprietress/partner of two or more
separate agencies and quoted for the same work, then punitive action to the extent of debarring
up to 02 (Two) years from participating in VSP tenders will be taken.

33) In case the Tenderers revoke/withdraw/cancel their tender or they vary any terms of their tender
during the validity period of the tender without the written consent of Visakhapatnam Steel Plant
(VSP) or in the event of VSP accepting their tender and fail to deposit the required security
money, execute the Agreement and fail to start the work within reasonable time (to be
determined by the Engineer) after written acceptance of their tender — EMD submitted by them
will be forfeited by VSP.

34) Contractor shall note that:

)] Time for mobilization after issue of FAX Letter of Intent/detailed Letter of Intent / Work
Order shall be;
a. 03 (Three) days for Capital Repairs
b. 15 days for Civil Works
C. 60 days for painting works of Structural Engineering Department
d 07 (Seven) days for Annual Mechanical, Electrical and works of technological

assistance/cleaning.
i) Re-starting the work after disruption shall be within 04 (Four) to 06 (Six) hours after the
cause of disruption is removed as decided by the HOD.
iii) Notice period for Contract Termination shall be - 03 (Three) hours in the event of
breakdowns, 02 (Two) days in Capital Repairs and 10 days in other works.
Failure to adhere to above stipulations may result in Termination of contract at risk & cost and
will make the party liable for debarring for a period o 2 (Two) years.

35) Agencies are required to submit Bank Guarantee for the value as decided by the Engineer as a
Security while taking out Equipment/Components/materials of VSP to their workshop situated
outside the VSP premises for carrying out repairs.

36) In case of revision in RINL / VSP approved wage rate, consequent to the revision in the minimum
wages (either in Basic Wage or Living Allowances) as notified by the Regional Labour
Commissioner (Central), VISAKHAPATNAM, Escalation amount to the contract shall be payable as
per the following formula:

V=a*(USR-USR0)+b*(SSR-SSR0)+c*(SKR-SKR0)

WHERE:

V= Escalation Payable

a= man days present by USW during the billing period
b= man days present by SSW during the billing period
c= man days present by SKW during the billing period

USR = Revised VSP approved Rate for USW at the time of billing
SSR = Revised VSP approved Rate for SSW at the time of billing
SKR = Revised VSP approved Rate for SKW at the time of billing

USRo = VSP approved Rate for USW indicated based on which the Estimate of work was prepared,
SSRo =  VSP approved Rate for SSW indicated based on which the Estimate of work was
prepared,

SKRo = VSP approved Rate for SKW indicated based on which the Estimate of work was prepared

(The above escalation shall be independent of the award percentage whether positive or
negative)
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37)  PAYMENT OF MINIMUM WAGES:

37.1. Wages paid to the workmen by the contractor should not be less than the rates notified
by the Regional Labour Commissioner (Central), VISAKHAPATNAM, from time to time
with regard to the minimum wages applicable to the respective categories of workmen
plus the ad-hoc amount at the rate of Rs.11.54ps as per working day per workman per
category. Wages with ad-hoc amount to the workmen should be paid on or before the 7*
of the subsequent month. if 7" falls on a holiday or weekly off day, the payment should
be made one day prior to that. Payment of PF for the month, both the employer’s (in
this case contractor) and employee’s (in this case workmen employed by the
contractor) contributions should be deposited in the bank in the permanent PF code
number and challan obtained before the 15" of the subsequent month and forwarded to
the Engineer”. In case of failure of the contractor to comply with any of the above, the
following action will be taken by VSP.

la) Lapse -------eeee Payment of wages at rates less than those notified under the
minimum wages.
Action by VSP -------eeemeee- An amount equivalent to the differential amount between

wages to be paid under minimum wages notification of the Government
applicable for the period less actual wages paid shall be recovered from the bills
as certified by the engineer.
b) Lapse - Non payment of adhoc amount

Action by VSP ---------- An amount equivalent to actual payable towards adhoc
amount to the workmen engaged for relevant period shall be recovered from the
bills as certified by the Engr.

2) Lapse --------eeee- Non payment of wages
Action by VSP ---------e-—- An amount equivalent to wages payable by the contractor
applicable for the relevant period shall be recovered from the bills as certified by
the Engineer.

3) Lapse -------eeemeeeee- Non payment of PF
Action by VSP  ----eeee- Recovery of PF amount and an amount equivalent to
maximum penalty leviable by Regional Provident Fund Commissioner for the
delayed period under the provisions of ERP & MP Act and Rules for delayed
remittance of PF contributions (both the employee’s and employer’s
contribution), shall be recovered from the bills of contractor as certified by

Engineer.
4) Lapse --------eeeee- Delayed payment of PF
Action by VSP ------eee--- An amount equivalent to maximum penalty leviable by

Regional provident Fund Commissioner for the delayed period under the
provisions of EPF & MP Act and rules for delayed remittance of PF contributions
(both the employee’s and employer’s contribution), shall be recovered from the
bills of the contractor as certified by Engineer.
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37.2. The contractor shall have to pay WELFARE ALLOWANCE (earlier known as SMA,
ASMA) towards fuel charges, food, milk, tiffin, coconut water, washing allowance
etc @ Rs.80.76ps per day of actual attendance of each worker deployed in the
contract not exceeding Rs.2100/- per month in addition to the wages as
indicated in the minimum wages clause of Special Conditions of Contract . The
contractor will submit his claim with proof of such payment made in this
connection in the RA Bill and the same amount will be reimbursed/paid to him.

37.2.1. It may be noted that the payment of WELFARE ALLOWANCE is towards the
expenditure incurred by the contract labour towards Fuel Charge, Coconut Water
Allowance, Washing Allowance, Food/Milk/Tiffin Allowance.

37.2.2. The contractor is required to take the above aspects into consideration while
submitting their offers and no profit/overhead charges will be paid by VSP on
this account.

37.2.3. As regards applicability of payment of WELFARE ALLOWANCE, the contractor may
refer NIT/Terms & Conditions of the contract in this regard.
37.2.4. Welfare Allowance (SMA & ASMA) shall be payable to contract labour deployed in

site in Highly Skilled, Skilled, Semiskilled and Unskilled categories

including supervisors other than Service Engineers/Engineers/Contractor's

representative/ Administrative staff of contractors e.g., HR officers, Office Staff,

Regular Employees of Contracting agency, drivers deployed for their staff cars /

envisaged temporary contract labour on one time basis / additional contract

labour engaged on one time basis (during execution)

37.3. (a) Penalty for delayed payment / non-payment of wages:

If the contractor fails to pay wages within the stipulated time ie., by 7"
working day of the subsequent month, a penalty up to 1% of the gross
wages (Basic, DA & Over time (if any) except Adhoc, SMA, ASMA and other
allowances) of the workers will be levied for every day of lapse subject to
a maximum of 10% in any calendar month. This is without prejudice to
appropriate action against the contractor including debarring, in case of
perpetual / habitual default”.

(b) Payment of wages through banks:
The contractor shall pay wages not less than the minimum wages notified
by the appropriate Government from time to time to the workers deployed
by him. The payment shall be made on the due dates either by way of
crossed cheques or crediting the wages to the bank accounts of the
concerned contract workers. Proof of such payment shall be submitted
by the contractor to the Engineer Incharge by 10" of the subsequent
calendar month.

38) The contract period can be extended at the discretion of V.S.P. up to 04 (Four) months
at the existing Rates, Terms and conditions and the Contractor shall be bound to
execute the work accordingly and the offer of the Contractor is deemed to include this

aspect.

39) The tenderers shall note that in case of quoting above the Estimated Value of V.S.P. the
L-1 party shall furnish logical / satisfactory explanation which V.S.P. may seek if felt
necessary for quoting such high rates. If the explanation offered by the L-1 party is not
acceptable to V.S.P., the L-1 party may be recommended for disqualification while
retendering the work.

40)  The contractor should clearly understand and comply with the Factories Act 1948 and
relieve the FEMALE WORKERS from their work site within the restricted working hours
prescribed therein under section 66(b).
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41) The following deductions per workman deployed category-wise shall be made from the
bills/amounts due to the contractor as applicable for the work done and such deducted amounts
shall be released as mentioned below:

1) Component - Notice pay
Recovery amount per labour per every working day ---
USK ---NIL SSK ---NIL, SK-----NIL

2) Component - Retrenchment compensation
Recovery amount per labour per every working day ----
USK ---Rs.25.53 ps,  SSK ---Rs.28.79 ps, SK----Rs.33.81 ps

3) Component - Leave with wages
Recovery amount per labour per every working day
USK ---Rs.31.42 ps, SSK ---Rs.35.43 ps,  SK----Rs.41.61 ps

To be released when ~ ---------- After the contractor makes payment to the work men in
the presence of Engineer Incharge and CLC representatives, a certificate to this effect is
to be enclosed with pre-final bill (to be paid with pre-final bill).

Sub-total
USK ---Rs.56.95 ps, SSK ----Rs.64.22 ps, SK----Rs.75.42 ps

4) Component ------------------ Bonus
Recovery amount per labour per every working day
USK ---Rs.51.04 ps,  SSK ---Rs.57.55ps,  SK---Rs.67.59 ps

To be released when =~ ------em-- After the contractor makes the payment to the workmen
in the presence of Engineer Incharge and CLC representatives, a certificate to this effect
is to be enclosed with RA bill / pre-final bill (to be paid with RA bill / pre-final bill as and
when paid by the contractor.

GRAND TOTAL

USK ---Rs.107.99 ps, SSK ---Rs.121.77 ps, SK---Rs.143.01 ps
10% towards profit and over heads of contractor

USK ---Rs.10.80 ps,  SSK ---Rs.12.18 ps, = SK---Rs.14.30 ps
Total recovery amount

USK ---Rs.118.79 ps, SSK ---Rs.133.95 ps, SK---Rs.157.31 ps

Note:

i) The above recovery rates are effective from 01/10/2022. In case of any statutory
revision in minimum wages payable to contract workmen as notified by the Regional
Labour Commissioner (Central), VISAKHAPATNAM from time to time, the above recovery
amounts for workmen category-wise will be revised by RINL/VSP and will be notified
accordingly.

i) Payment against the above component is to be made to the workmen based on effective
wages of last drawn pay.

iii) The contractor shall have to pay the Terminal Benefits like Notice pay (if notice is not
served by the contractor to the workman as per statutory requirements), Retrenchment
compensation, Annual leave with wages and bonus to the contract labour as per
statutory provisions applicable to them at the end of the work order or extension of
contract, if any and as the case may be, through Bank and submit the proof thereof for
the release of Pre-Final/ Final Bill by RINL to the contractor, failing which it will be
deemed that the contractor had not paid the dues to the contract labour and RINL will
release the terminal benefits payable to the contract labour engaged by the contractor
by defraying the same from the amount recovered by and available with it towards the
terminal benefits from the bills of the contractor and any other sums of the contractor
available with the RINL, further the contractor will be debarred for a period of one year
from participating in any of the RINL’s future tenders from the date of the order
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PAYMENT MODE FOR BILL AMOUNTS:
Following are the options available to the Contractors for availing e-payments.

EFT System: Under this system Banks offer their customers money Transfer service from
account of any bank branch to any other Bank Branch. The EFT system presently covers all the
branches of about 77 banks located at 15 centers indicated below, where clearing houses are
managed by RBI i.e.,

i) New Delhi ii) Chandigarh iii) Kanpur iv) Jaipur v) Ahmedabad vi) Mumbai vii) Nagpur viii)
Hyderabad ix) Bangalore x) Chennai xi) Trivendrum xii) Kolkata xiii) Bhubaneswar xiv) Guwahati
xv) Patna.

Direct Credit:  Suppliers opting for this system may open Bank accounts with any one of the
following banks.

i) State Bank of India - Steel Plant Branch

i) Canara Bank - Steel Plant Branch

iii) Bank of Baroda - Steel Plant Branch

iv) State Bank of Hyderabad - Steel Plant Township Branch
v) Andhra Bank - Steel Plant Township Branch
vi) UCO Bank - Steel Plant Township Branch
vii) IDBI - Visakhapatnam Branch

The Successful tenderer shall agree that all the payment due and payable in terms of the
contract will be paid direct to his bank account and he shall give the bank account number and
the address of the Bank in which the money is to be deposited” as per the format given below:

(1) Vendor Code
2 Option : RTGS / EFT
3) Beneficiary Details

a) Name of Beneficiary (Max.35 characters)

b) Bank Name (Max. 35 characters)

c) Branch Name (Max. 35 characters)

d) Account Number (Max. 35 characters)

e) Account type (Max. 35 characters) :
(Savings / Current / Overdraft) [Mention Code No. also]

f) Beneficiary Bank’s IFSC Code (Max. 11 characters):
(For RTGS Mode only)

0) Beneficiary Bank’s MICR Code (Max.09 characters):

(For EFT Mode only)
(Signature of the Party / Contractor)

Name:
Desgn:
CERTIFICATE

Certified that the above particulars are found to be correct and matching with our records in
respect of the above beneficiary.

(Signature of Branch Manager)
Name
Seal of Bank

The contractor has to submit their bank account details in VSP format duly certified by
Concerned Bank Manager for the purpose of making electronic payment before submission of
First Running Account Bill, failing which the bill will not be processed.

The Successful tenderer is required to give an undertaking to the Finance Department of VSP
that the payment made by RINL/ VSP of any sum due to him by directly remitting the same in his
bank, the address and the number of which is to be furnished, shall be in full discharge of the
particular bill raised by him, and that he shall not have any claim in respect of the same”.
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42.5 In respect of payment made through Electronic Fund Transfer mechanism or Direct Credit to the
supplier’s/contractor’s bank account, the supplier/contractor/receiver should intimate
discrepancies, if any, within 10 days from the date of dispatch of intimation letter of payment to
them to Finance Department of VSP failing which it shall be presumed that the funds have
reached to their bank account and that no claims will be entertained after the said 10 days.

43) CLAUSES CONCERNING INPUT TAX CREDIT (ITC) AGAINST GST:
a) The successful tenderer shall take necessary steps to comply with the rules and
provisions of GST law facilitating VSP to avail ITC.

b) Price condition: Tenderers shall quote the price of the goods or services excluding GST.
Applicable GST shall be indicated against each item and will be paid extra on submission
of tax invoice.

In case tenderer opted for composition scheme, GST will not be charged extra and the

price quoted includes the GST applicable to composite scheme. Tenderers have to

specify that they have opted for composition scheme and GST is included as applicable
for composition.

Evaluation criteria:

1. In case of supply of goods or services on which RINL / VSP is eligible to avail GST
input tax credit, evaluation of tender shall be on the basis of landed cost excluding
GST.

2. In case of supply of goods or services on which the employer (RINL/VSP) is not
eligible to avail GST input tax credit, the applicable GST payable by RINL/VSP (in
case of unregistered taxable supplies) or GST to be charged by the registered taxable
supplier as applicable, shall be added to the landed cost for evaluation purposes.

b) The tax invoice raised by the Contractor should clearly mention VSP as the recipient. It
should be ensured that material has been delivered along with the duplicate for
transporter copy of the tax invoice, based on which Input Tax Credit is to be claimed.

d) The duty paying documents shall be submitted as soon as the material is procured by the
agency for incorporation in the work. In case the material is supplied from a third
party, it should be backed up with a GST Tax Invoice from Contractor.

e) Material once received in to the factory would not be allowed to go outside the factory

premises for any reason. Excess/Rejected material will be allowed to be taken back after
complying with the provisions of GST Act.

43.1 Vendor/Supplier/Contractor shall comply with all the necessary statutory compliances including
but not limited to providing GST invoices or other documentation as per GST law relating to the
above supply/service to RINL, uploading the details of the invoice, payment of taxes, timely filing
of valid statutory returns for the tax period in the Goods and Service Tax Portal.

In case of Input Tax Credit of GST is denied or demand is recovered from RINL on account of any
act of the Vendor, including but not limited to non-payment of GST charged and recovered, non-
generation of E-Way Bill, non-filing of Returns, non-uploading/improper uploading of valid
invoices raised on RINL in the Returns etc., the Vendor/Supplier/Contractor shall indemnify RINL
in respect of all claims of tax, penalty and / or interest, loss, damages, costs, expenses and
liability that may arise due to such non-compliance. Such amount shall be recovered from any
payments due to the vendor/supplier/contractor of from security deposit or any other amount
available in the same contract or in other contracts including future contracts.

If any tax has been paid by the vendor/supplier/contractor in pursuance of any demand on
account of suppression, fraud or willful misstatements of facts, then the same shall not be
passed on to RINL through debit notes or invoices or supplementary invoices.

44) RINL reserves the right to reject the offers of tenderers whose performance is poor in awarded /
ongoing works if any.

45) If the tenderer’s quoted price appears to be abnormally low, the Tender Committee may seek
written clarification from the bidder to demonstrate his capabilities to deliver the contract at
offered price. In case the Tender Committee is not satisfied with the tenderer’s clarifications,
the proposal/bid may be rejected. Such tenderer may be recommended for disqualification
from participating while retendering the subject work.
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46) Procedure for Banning of Business Dealings with the Parties / Contractors /
Suppliers / Customers / Purchasers / Bidders/ Tenderers

1. RINL may ban/ suspend the Business Dealing with the agency / remove the agency from the list of
registered supplier/ contractors (with / without inter connected agencies) at any stage of the
contract viz. Tendering, Awarding, Execution and during or even after expiry of Defect Liability
Period/ Warranty/ Guarantee Period on the following grounds:

(a) If the Agency has been convicted of an offence under:
1) The Prevention of Corruption Act, 1988; or

i) The Indian Penal Code or any other law for the time being in force, for causing any loss
of life or property or causing a threat to public health as part of execution of a public
procurement contract.

the Agency shall be debarred for a period as specified in the General Financial Rules (GFR)
issued by Govt. of India;

(b) If it is determined that the Agency has breached the code of Integrity, the Agency shall be
debarred for a period as specified in the General Financial Rules (GFR) issued by Gowt. of
India;

(c) In case of violation/ transgression of Integrity Pact (IP);

(d) If the security consideration, including questions of loyalty of the Agency to the State, so
warrants;

(e) If the Director / Owner of the Agency, proprietor or partner of the firm, is convicted by a Court
of Law for offences involving moral turpitude in relation to its business dealings with the
Government or any other public sector enterprises or RINL, during the last five years;

(F) If there is strong justification for believing that the Directors, Proprietors, Partners, owner of
the Agency have been guilty of malpractices such as bribery, corruption, fraud, substitution of
tenders, interpolations, etc;

(9) If the Agency continuously refuses to return / refund the dues of RINL without showing
adequate reason and this is not due to any reasonable dispute which would attract
proceedings in arbitration or Court of Law;

(h) If the Agency employs a public servant dismissed / removed or employs a person convicted for
an offence involving corruption or abetment of such offence;

(i) If business dealings with the Agency have been banned by the Govt. or any other
public sector enterprise;

(j) If the Agency has resorted to Corrupt, fraudulent practices including misrepresentation of
facts and / or fudging / forging / tampering of documents;

(k) If the Agency uses intimidation / threatening or brings undue outside pressure on the
Company (RINL) or its official in acceptance / performances of the job under the contract;

(I) If the Agency indulges in repeated and / or deliberate use of delay tactics in complying with
contractual stipulations;

(m) Willful indulgence by the Agency in supplying sub-standard material irrespective of whether
pre- despatch inspection was carried out by Company (RINL) or not;

(n) Based on the findings of the investigation report of CBI/ Police against the Agency for
malafide/ unlawful acts or improper conduct on his part in matters relating to the Company
(RINL) or even otherwise;

(0) Established litigant nature of the Agency to derive undue benefit;

(p) Continued poor performance of the Agency in several contracts;

(g) If the Agency misuses the premises or facilities of the Company (RINL), forcefully occupies,
tampers or damages the Company’s properties including land, water resources, forests /
trees, etc.

(Note: The examples given above are only illustrative and not exhaustive. RINL may decide to
ban/suspend business dealing for any good and sufficient reason. Any other banning clauses
mentioned elsewhere in the Tender Documents shall also be considered as a ground for
banning/suspension of business dealing.)
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‘Inter-connected Agency’ shall mean two or more agencies having any of the following features:
() If one is a subsidiary of the other.

(b) If the Director(s), Partner(s) Manager(s) or Representative(s) are common;

(c) If management is common

(d) If one owns or controls the other in any manner

Any allegation(s) against an agency with good and sufficient reasons for banning business dealing
with the agency, except for banning of business dealings with foreign suppliers of coal/ coke, shall
be put up to Standing Banning Committee (SBC) of RINL for investigation.

In case of removal of the agency from the list of registered vendors/ contractors of RINL, the
agency shall not be disqualified from competing in Global/ Open Tender Enquiries (GTE/OTE) but
Limited Tender Enquiry (LTE)/ Single Tender Enquiry (STE)/ Short Open Tender (SOT) may not be
given to the agency concerned.

If the allegations against any agency are of a serious nature, RINL may suspend business dealings
with the agency (with / without inter connected agencies) pending investigation, with/ without any
show cause notice. The suspension shall be for a maximum period of nine months (six months
initial extendable by three months in case investigations are not completed) or till the decision of
SBC, whichever is earlier. In case of suspension of the agency, RINL may consider to discontinue
all the existing contract(s) with the agency. During the period of suspension, no further business
dealing including placement of orders against tenders under finalization shall be made with the
agency w.e.f. the date of suspension.

After issue of suspension order, till the conduct of the agency is under investigation, RINL will not
entertain any correspondence / argument from the agency (except receiving reply to the show
cause notice).

If the agency desires some information / clarification or desires to see any document before
replying to the show-cause notice, the agency may appear in person in the Standing Banning
Committee meeting on the stipulated date and time wherein the agency will be furnished the
desired information including sharing of relevant document. If the agency requests for inspection
of any relevant document in possession of RINL, necessary facility for inspection of documents will
be provided. The agency may correspond only with the SBC.

Convener SBC shall issue notice to the agency asking him/her to attend the meeting in person or
informing him/her that he/she may send his/her representative. The date, time and venue of the
meeting shall be clearly mentioned in the notice. To meet the ends of 'Natural Justice ', two
opportunities will be given to the agency to send their representative. In case of failure, SBC can
proceed ex parté.

Opportunity will be given to the agency to submit any documents or evidence in his defense to
SBC. Cross examination of the agency if required shall also be done by SBC.

The Banning Order based on the investigation by SBC shall be issued to the agency. In case of
Banning of Inter -connected agencies the copy of the Banning Order shall be sent to known inter-
connected agencies also.

Banned/Suspended agencies are not eligible for submission of quotations/offers against any type
of tender (GTE/OTE/LTE/STE/SOT) during the period for which they have been suspended/banned
for business dealings with RINL and if submitted, those quotations/ offers will be treated as
unsolicited and shall not be considered.

The agency may file an appeal against the Banning Order to CMD-RINL within 30 days from the
date of issue of the Banning Order.
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13. Agency, may seek review of the banning order passed originally by RINL, either before or after
filing of appeal before the Appellate Authority or after disposal of appeal by the Appellate
Authority, upon disclosure of new facts / circumstances or subsequent development necessitating
such review.

14. RINL may decide to circulate the name of agency with whom business dealings have been banned,
to the Government Departments, other Public Sector Enterprises, etc. for such action as they deem
appropriate.

15. If business dealing with any agency has been banned by the Central or State Government or any
other Public Sector Enterprise, RINL may, without any further enquiry or investigation, issue an
order banning business dealing with the agency and its inter-connected agencies.

Note: ‘Party / Contractor / Consultant/ Supplier / Purchaser / Customer/ Bidder/ Tenderer’ is indicated
as ‘Agency’.

47) ESI contribution @ 4% (Employer's Contribution @ 3.25% Employees' contribution @ 0.75%)
towards Welfare Allowance (if applicable) as per Clause N0.37.2 and Ad-hoc amount as per
Clause No.37.1 of all the eligible contract workers is to be paid to ESI Authorities by the bidders
/ contractors. The Employer's contribution paid by the bidders / contractors will be reimbursed
by RINL on submission of documentary evidence to the Engineer-in-charge of the work for the
payment made. The workers' contribution shall be deducted from the wages of the workers by
the contractors

48) Bank Guarantee (BG) in Structured Financial Messaging System (SFMS) mode :

A)  The prescribed format in which BGs are accepted is given in General Conditions of Contract (GCC)
available in the website as mentioned below :
www.vizagsteel.com-------- >Tenders-------------w----- >Works Contracts ----------------- >Standard Documents
--------------- >General Conditions of Contract

B)  Vendor/Supplier/Customer shall obtain Bank Guarantee from Branches of Banks (Scheduled
Commercial Bank/ Nationalized Bank etc. which are having SFMS Facility.

C) The Details of BG Advising Bank for sending confirmation of BGs in Structured Financial
Messaging System (SFMS) mode is given below:
Bank : State Bank of India ,Commercial Branch
IFSC Code : SBINO014407
Address : 43-29-54/8, Balaji Metro Chambers,
Dondaparty, Visakhapatnam — 530016.
SWIFT : SBININBB745
In case of New BG, SFMS Message type (MT) should be “760” and in case of Extension or
Amendment SFMS Message type (MT) should be “767” (In case, another Bank is identified by
Management as Advising Bank either for HQ or for Branches for confirmation of Bank Guarantee
through SFMS mode that bank details will be informed.)

D) The email address of issuing bank and local enforcing bank to be indicated along with their
addresses in the BG format.

E) Scanned Copy of Original BG along with SFMS Message should be forwarded by issuing Bank to
concerned Tender / Contract Dept.’s Email id specified in the tender document.

F)  All Bank Charges levied by Advising Bank for confirmation of BGs in SFMS mode relating to
Vendor/Supplier/Customer are to RINL Account.

G) Itis informed to all Vendor/Supplier/Customer etc., that Issuing Bank should submit the BGs to
Works Contacts Department of RINL along with
1. SFMS Message of issuing Branch.
2. Scanned copy of signed Original BG is to be sent to concerned E-mail address of Tendering /

Operating Dept. as mentioned in the Tender Document / Contract.

*kkkkkkkkik
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(This undertaking has to be printed on the letter head of the agency, sign, scan
the same and upload in the Tech RFx folder)

UNDERTAKING LETTER

To

General Manager (WC) l/c
Works Contracts Department
Visakhapatnam Steel Plant
Visakhapatnam-530 031.

Name of work: Mechanical Maintenance works pertaining to Hydraulic,
Air-Qil, Lubrication, Grease, Water, Other Utility Systems and its associated
lines of WRM-2.

RFx No. WRM-2/2600008760
Sir,

With reference to the Notice Inviting Tender, I/We have gone through the tender
documents downloaded from SRM Portal. 1/We have also gone through the General
Conditions of Contract of VSP available in VSP web site and noted the contents therein.
I/We hereby confirm that I/We shall abide by the Terms and Conditions and General
Conditions of the Contract including Form of Tender, Invitation to Tender, Articles of
Agreement etc. I/We hereby declare that, I/We have visited, inspected and examined
the site and its surroundings and satisfied ourselves before submitting this tender,
obtained information about the nature of work, facilities that may be required and
obtained necessary information about Working Conditions, risk contingencies etc., which
may influence this tender. We hereby offer to execute & maintain the work during the
defect liability period in conformity with the tender conditions at the respective rates
guoted by us.

I/We do hereby agree that action may be taken as per Bid Security
Declaration(BSD) submitted by me/us if I/We revoke/withdraw/ cancel my/our tender or if
I/We vary any terms in our tender during the validity period of the tender without your
written consent and/or if in the event of Visakhapatnam Steel Plant accepting my/our
tender and I/We fail to deposit the required security money, execute the Agreement and/
start the work within reasonable time (to be determined by the Engineer) after written
acceptance of my/our Tender.

If our Company is a Partnership Firm, if the Partnership Firm is
re-constituted, I/We hereby declare that I/we will submit the latest Notarized

Re-constituted Partnership Deed along with Firm Registration Certificate of the
re-constituted firm and the original Notarized Partnership Deed.

Signature of the Tenderer
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BID SECURITY DECLARATION
(In Lieu of EMD)

Tender No. / RFx No: 2600008760 Dated: (02-03-2024)

I/We have understood that, according to the conditions of Tender document, bids must be
supported by a Bid Security Declaration (BSD). Accordingly, | am/ We are submitting this "Bid
Security Declaration” as follows:

I/We accept that, I/We will automatically be debarred from participation in all future tenders of
RINL for a period of three (3) years and also aready submitted bids (if any) shall not be
considered for further evaluation, in case of any of the following:

a) If I/'we withdraw/ modify our Bid after tender opening and during the period of bid validity
stipulated in the tender document or any extension thereof.
Or

b) Having been notified of the acceptance of our Bid by RINL, during the period of bid
validity, if | / We

i. Fail or refuse to execute the Contract. (or)
ii. Fail or refuse to furnish the security deposit, as stipulated in the Tender Document/Work
Order/ Letter of Acceptance/ Purchase Order. (or)
iii. Fail or refuse to comply with any other aspect of the tender which otherwise would have
involved forfeiture of EMD.

[Signature]

In the capacity of:
[Legal capacity of person signing the Bid Security Declaration]

The bidder shall submit a documentary proof (viz. certified/true copy of board resolution / Power
of Attorney etc.) with respect to Legal capacity of person signing the BSD.

Name:
[Complete name of person signing the Bid Security Declaration]

Duly authorized to sign the bid for and on behalf of: [Complete name of Bidder and Address]

Date: [Date of signing]
Corporate Seal: (wherever applicable)

Note: In case of aJoint Venture/ Consortium, wherever allowed, the BSD must be in the name
of al partnersto the Joint Venture / Consortium that submits the bid.

Page 44 of 45 Signature of the Tenderer



VSP/WC/WRM-2/RFx No. 2600008760 Tender Schedule

QUESTIONNAIRE

PR NO: 73009552 TENDER NO:

WORK DESCRIPTION:

Mechanical Maintenance Works pertaining to hydraulic, air-oil, lubrication, grease,
water, other utility systems and its associated lines of WRM-2.

Cond No Cond Desc

1. In the same work order or in separate work orders, whether the tenderer has

successfully executed the contracts pertaining to Repair & Maintenance of
Industrial Hydraulic Systems in any Steel Plant or any other similar heavy
process industry in the last 7 years.

YES/NO
If the answer is yes, copies of work orders and successful work completion
certificates or Bill copies obtained from competent authority as a proof of
execution of these works are to be enclosed.

2. In the same work order or in separate work orders, whether the tenderer has
successfully executed the contracts pertaining to Repair & Maintenance of
Centralized Lubrication Systems in any Steel Plant or any other similar heavy
process industry in the last 7 years.

YES/NO

If the answer is yes, copies of work orders and successful work completion
certificates or Bill copies obtained from competent authority as a proof of
execution of these works are to be enclosed.

3. In the same work order or in separate work orders, whether the tenderer has
successfully executed the contracts pertaining to Erection or repair or replacement
or maintenance of different utility piping in a Steel Plant or similar heavy process
industry in the last 7 years.

YES/NO

If the answer is yes, copies of work orders and successful work completion
certificates or Bill copies obtained from competent authority as a proof of execution
of these works are to be enclosed.

Note: The following clauses are FATAL
The tenderers should compulsorily meet at least two out of the three conditions
mentioned above at Sl nos 1, 2 and 3. The offers of tenderers who are not meeting
this requirement will be unqualified technically and summarily rejected.
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