
W34 - KOTESWARA RAO T
VISAKHAPATNAM STEEL PLANT, ,

VISAKHAPATNAM - 530031, ANDHRA PRADESH -
INDIA

CIN: U27109AP1982GOI003404
PHONE: 7382295866,

2-PRT % BID E-RFX
VSP/1200/UTIL(E)/2024/00102

2600008796 Dated 25.03.2024

OPEN  TENDERS IN THE PRESCRIBED FORM ARE INVITED FROM THE REPUTED /  EXPERIENCED  AGENCIES
FOR THE FOLLOWING

1 NAME OF THE WORK:

"REPAIR OR MODIFICATION FOR UPKEEPING OF ELECTRICAL EQUIPMENTS OF UTILITIES DEPARTMENT".

TWO PART BID E BID Not Applicable 18.04.2024
 15:00

19.04.2024
 15:00

1. Contract Period: 24 Months,
2. Defect Liability Period: 01 Month,
3. Engineer In-Charge: DGM (UTL) / Utilities, Mobile No.9177222239.
4. Welfare Allowance: Applicable
5. Type of Contract: Term Contract
6. Type of Job: Regular

ESTIMATION VALUE : INR 35,17,674.32

          Your offer should be valid upto 18.08.2024.

           INR.
5 PREQUALIFICATION (PQC) CRITERIA / ELIGIBILITY CRITERIA FOR CONSIDERATION OF TENDERS:

Single Similar Work Order Value in INR as per
criteria given below this table

Annual Turnover in INR

879818.58 527651.14

X.  Pre-qualification criteria (PQC) for consideration of Tender :
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a) The agency should have experience in executing (successfullycompleted / in-progress)  at least one single similar work of
thefollowing  nature of value not less than INR Rs. 8,79,818=58ps duringlast 7 years ending last day o f previous month of the NIT
date.

1. Agencies should have experience in "Repair or Overhauling or  Dismantling and Re-commissioning of Electrical installations" are
only eligible.

2. Statutory requirement: Agency should have "A"  Grade Electrical  license up to 11KV issued by  any state licensing board or
Authority only be considered.

Note :  For the purpose of ascertaining the stipulation time i.e.   7years ending previous month of the NIT date, the date of work
completion/ work-in-progress of the work shall be considered,  irrespective ofdate of issue of Work order / start date of the work.
Further, the finalcompletion value / executed value (in case of work-in-progress), shallbe considered,  irrespective of the period of
execution of the Work.

b) The agency should have an average annual financial turnover of INR Rs. 5,27,651=14 ps  during last three financial years
(2020-21, 2021-22& 2022-23) ending 31st March of previous financial year i.e., 31-03-2023

Self-attested (signed with date and Business / Official seal) copies offollowing documents by Authorized Signatory, in proof of the
above shallbe submitted along with the tender in C-folder.

i)  Work Orders along with corresponding work completion certificatesindicating the Final value of the work done including all
deviations,extra items, escalations, if any against subject work with Bill ofQuantities inclusive of a ll taxes & duties excluding Goods &
ServicesTax (GST),  in proof of execution of similar work with value as at X(a)above.  In case of work  executed outside VSP  and
where the total amountincludes GST,  agencies shall make efforts to get the value of GSTindicated sepa rately in the Work Completion
Certificate

    In case of work-in-progress,   Work-in-progress Certificateindicating start date as per Order and actual start date & value of
workexecuted with date up to which it is considered  against the subject workincluding all deviations, extra items, escalations, if any
againstsubject work with Bill of Quantities and including all taxes and duties, but excluding Goods & Service Tax (GST) with
certification ofsatisfactory performance of the Contractor to that extent andcontinuance of the said work by the respective employer

ii) Audited Balance Sheets & Profit & Loss accounts of the company orturnover certificates in the prescribed format available
atwww.vizagsteel.com----->Tenders-------->WorksContracts---------->Standard Documents--------Turnover Certificate forparticipation
in tenders issued by RINL,  duly certified / signed by apracticing Chartered Accountant / Cost Account ant for the yearsmentioned
above in proof of x(b).

 6.  NATURE & SCOPE OF WORK:

AS PER TENDER SCHEDULE

AS PER TENDER SCHEDULE
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          This document along with those avaialble in cFolders as below, constitute the complete Tender (NIT)
This document along with those available in cFolders as below,constitute the complete tender NIT

1. TENDER SCHEDULE
2. BID SECURITY DECLARATION
3. UNDERTAKING LETTER

9       E-RFX SUBMISSION PROCEDURE - 2 PART:
RINL is employing SAP SRM 7.0 for Electronic Tendering System. E-RFx Response to be submitted electronically through System

only. No physical  paper/print needs to be submitted. Bidders need to have UserID and Password to part icipate in SRM E-Tenders. All
enlisted vendors of RINL would be provided User ID and password for participating in  RINL E-Tenders. If a Bidder who wish to
participate is not presently enlisted with RINL or not having User ID Password can obtain the same thr ough Registration of Suppliers
(RoS) system by providing requisite details well before the RFx Submission deadline. Bidders to go thr ough the User Manual of RoS
system  available in SRM Portal for detailed steps for obtaining User ID & Password.

In 2-Part E-RFx, Technical RFx Response is uploaded to PQC/Tech RFx cFolder and Price RFx is quoted in Biding Engine.
E-Tendering User Manual available in SRM Portal contains the procedure participating in RINL  E-Tenders.

Bidders to ensure the following before submitting the 2-Part E-RFx Response
a. All Mandatory questions are answered and Requisite documents areuploaded into PQC cFolder including Bid Security Declaration

andUndertaking letter.
b. All Techno-Commercial documents required as per tender document are uploaded into "Tech RFx" cFolder.
c. Prices and Taxes (Conditions) are quoted in the bidding engine.

Then upon ensuring confirmation of RFx response is  complete and contains no errors, RFx Response to be Submitted.

Bidders to ensure that E-RFx Response submission is done before"Submission deadline date & Time" indicated in the NIT Key
informationat 2 above. RFx can be "withdrawn" and modified as long as "Submission deadline date & Time" is not over. RFx Response
cannot be modified once Submission deadline time passed.

10       E-RFX OPENING PROCEDURE - 2 PART:
E-RFx Responses are opened in the system Electronically.

System allows opening of RFx responses only after the specified date and Time as indicated at 2 Key in formation above. Authorized
Tender opening officers through the process of "Simultaneous Log-on" shall   open the RFx Responses in System.

For 2-Part E-RFx first "PQC" & "Tech RFx" cFolders are opened in   the system through Simultaneous Log-on Process. Then Price
RFx responses opening event will be executed on a specified Date & Time through Simultaneous  Log-on  process for
Techno-Commercially Accepted Responses  on intimation  to  Bidders.

11       DOCUMENTS TO BE UPLOADED IN TECH BID C FOLDER:
**Note: Documents submitted in “Notes & Attachments” folder will not be considered for evaluation

The agency can submit the following:

A) Bid Security Declaration as per Annexure attached is to be submitted
OR
B) UDYAM Registration Certificate issued by Ministry of MSME.
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If the documents mentioned at either Para(A) or Para(B) are not  submitted in full in all respects, th ese documents shall not be sought
and the bid will be REJECTED.
The files uploaded in Tech_bid folder as current version only will be considered for evaluation

C)Signed Undertaking letter on the agency's letter head in the formatgiven in the tender schedule

D) PQC related Statutory Documents to be submitted, wherever required
i) Electrical License (For Electrical contracts) as mentioned at para-5 above
ii) Boiler License (For cases wherever required) Agencies should have boiler repair license, Category- 1 issued by the Directorate of

Boilers,Andhra Pradesh
iii) Competency Certificate issued by Director of Factories, AP For Persons competent to carry out Inspection & Certification of

Lifting Equipments, Pressure Vessels and Elevators etc

E) Agencies Copy of registration letter issued by V.S.P. in case of registered agencies and in case of  non-registered agencies, either a
copy of Notarized Sole Proprietorship Affidavit OR a copy of Notarized Partnership Deed along with Fir m Registration Certificate OR
a copy of Memorandum of Association & Articles of Association along with certificate of incorporation – whichever is applicable.
Note : if the Partnership Firm is re-constituted, the latest NotarizedRe-constituted Partnership Deed along with Firm Registration

Certificateof the re-constituted firm along with the original Notarized PartnershipDeed is to be submitted.

F) For Turnover Audited Profit & Loss Account statements & balance sheets certified by Practicing Char tered Accountant with Stamp
and Membership No. & Unique Document Identification Number (UDIN) in case the annual Turn-over is more than Rs.100.00 Lakhs
(OR) in case of Turn-Over being less than Rs.100.00 lakhs either Turn-over certificate in the prescrib ed format of VSP duly signed by
a practicing Chartered    Accountant/Cost Accountant with Stamp and Membership No. & UDIN (OR)T.D.S. certificate(s) comprising
of the Gross bill values issued by the Deductor(s) for the work done.

G)   Work Order(s) and Work Completion Certificate(s) / Work-in-progress certificate(s) as indicated at Clause-5 above.

H) INTEGRITY PACT: (Applicable for estimate value of one crore and above)
(i) Tenderers are required to unconditionally accept the “IntegrityPact” enclosed to the tender document and shall submit the same duly

signed along with their offer. Offer of the tenderers received without Integrity Pact duly signed, shall not be considered.
(ii) The details of External Independent Monitors (EIMs) and Nodal Officer of RINL are placed to VSP website (www.vizagsteel.com)

at Tenders->Works Contracts->General Instructions->Click here ‘to Read Integrity Pact ’ / to Give Vigilance Complaints ’ ->Integrity
Pact VSP
VSP reserves the right to reject the offer in case the required documents are not submitted.

Note : (i) Tenderers shall submit GST Registration Certificate under GST act if available. If not available, successful tenderer shall
produce Registration Certificate under GST Act, wherever applicable, before signing the Work Order / Letter of Acceptance and submit
a copy of the same.
(ii) Tenderers shall submit the PF Registration Certificate if available, if not available successful tenderer shall submit PF Registration

Certificate before commencement of the work.

Documents mentioned at 11(E) to 11(G) are applicable for Open Tenders /LTE cases only

12       E-RFX EVALUATION PROCESS:
(a) Pre-qualification evaluation shall be done based on the documents submitted by the bidders in PQC & Tech RFx cFolders.
(b) All the RFxs shall be evaluated on the basis of landed cost only which includes all taxes and duti es but excluding Goods & Service

Tax (GST).
(c) TAL1 (Technically accepted L1) price arrived by the system shall follow automatically to Auction document as start bid price for

all cases of Reverse Auction and will be visible in the system only after the start time of Live Auction (E-Reverse Auction).
(d) On completion of Live Auction, composite comparative statement is generated by the system considering the RFx Prices and

Reverse Auction Prices.  Placement of Order shall be considered on the L-1 price so arrived.
(e) Notwithstanding anything specified in this tender documents, RINL, in its sole discretion, unconditionally and without having to

assign any reason, reserves the following rights:
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(i) To reject the response whose performance is poor in awarded / ongoing works if any.
(ii) To give purchase preference to Public Sector Undertakings wherever applicable as per Government Policy / Guidelines
(iii) To extend purchase preference to Local MSEs (Micro & Small Enterprises) as per prevailing guidelines of RINL subject to

submission of documents as stipulated in Detailed Terms & Conditions of NIT.

13       REVERSE E-AUCTION PROCESS:
In case RINL wishes to conduct Reverse auction, the same shall be communicated to all the techno comme rcially qualified bidders  at

an appropriate time.

The Auction shall be conducted on SAP SRM LIVE AUCTION PLATFORM. All technically and commercially acceptable bidders
would be  required to participate in the reverse e-auction and quote from the start Price.

Bidders would be required to quote single price i.e price net of ITC on GST.

No separate User ID and Password is required for participating in Live Auction. User ID and Password used for Participating in
E-Tendering to be used for Live Auction also.

(a) AUCTION TIME EXTENSION:

1. Throughout the Auction process, Bidders should keep in view the ‘Time Remaining ’ that appears on the ‘Live Auction cockpit ’
screen and submit their Bids well within the time that gets displayed therein.
2. Bidders to note that System calculates Auction End time during the Auto extension period as under:
If any of the bidder, submits a valid price, in the last “X” minutes, the system will extend the
Auction End time to “Existing End Time + Y minutes”. This will be done “N” number of times.

 Here<(>,<)>
 Remaining Time Trigger = X
 Extension Period = Y
 Number of Extensions = N
The Auction time extension is explained below with an example.

Example: Reverse Auction conducted with Auction parameters as:
 AUCTION SCHEDULE: 11.00 AM to 12.00 noon, REMAINING TIME TRIGGER: 4 minutes and EXTENSION TIME: 5 minutes

The current Auction End time being 12:00 and in case a bid is submitted by any bidder after 11.56 AM. (in the ‘Remaining Time
Trigger’ i.e., in the last 4 minutes ) of the auction, the auction end time gets extended up to 12.05 PM (12:00 plus 5 Min.). Hence the
new end time of the Auction is 12.05 PM. However, In case a bid is submitted prior to 11:56 i.e., before the ‘Remaining time trigger’,
Auction shall not get extended and the same gets closed at 12:00.

Further, during the Auto extension period of the Auction, if a bid is submitted by any bidder after 12 .01 PM. (in the last 4 minutes) of
the auction the auction end time gets extended up to 12.10 PM. (12:05 plus 5Minutes). In case the bid is submitted by any bidder from
12.00 to 12.01 PM, auction end time will not get extended because it is not within  the period of REMAINING TIME TRIGGER of 4
minutes and Auction end time  shallbe 12:05.

Important Note :
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Bidders have to ensure continuous internet connection during the live auction. If the bidders' internet connection gets disturbed,the
details in the auction window will not get refreshed upon fresh bids in the auction. Bidders cannot se e the latest bids submitted in the
auction after the disconnection. If  a bidder’s Rank is 1 for any item, it will continue to remain as 1 in their screen even if other bids are
submitted in the auction if  internet connection is not proper/disturbed. Even the  time remaining will continue to reduce. It is the
responsibility of the bidder to maintain the uninterrupted internet connection during live  auction.  Since auto refresh is not possible
during disconnection,  click F5 button in your  keyboard to refresh the auction screen . If  proper internet connection exists Bidder ’s
screen gets refreshed else  if there is any connection problem
  Bidder will get error screen/message  upon pressing F5.  If Bidder gets  error screen, bidder should  login  again and come back to

Auction  cockpit after restoring proper internet  connection to view the latest  status in the auction cockpit. It is  advisable to click on F5
frequently and every 20 seconds during extension time to manually refresh the live-auction cockpit scr een. RINL  does not accept any
responsibility for issues related to  non-participation due to internetconnection problems at vendor’s end.

14       GENERAL INSTRUCTIONS:
1) The documents submitted by the tenderers in respect of pre-qualification evaluation criteria are fi nal and no further correspondence

/ clarifications / submissions in this regard shall be entertained.

2) Scope of work, Bill of Quantities (BOQ), Terms and Conditions, given in the tender documents(placed in the cFolder Publisher
area) is final. On verification, at any time, whether the tenderer is successful or not, if any of the  documents submitted by the tenderer
including the documents downloaded from our website are found tampered /altered/ incomplete, they are liable for actions like rejection
of the tender, cancellation and termination of the contract, debarring etc., as per the rules of the company.

3) It will be presumed that the tenderers have gone through the General Conditions, Special Conditions  and Instructions to tenderer
etc., of the contract available in the website which shall be binding on him  / them.

4) The tenderer shall download the NIT documents etc (TENDER SCHEDULE) available in Tech RFx cFolder Publisher Area on the
RINLs SRM Portal in totality and upload the same along with the Undertaking letter in Tech RFx cFolder.

5) The bidder shall be governed by the General Conditions of Contract of Supply which is available on VSPs website which can  be
freely accessed and downloaded.

6) Tenders submitted against the NIT / Tender shall not be returned in case the tender opening date is extended / postponed.  Tenderers
desirous to modify their offer / terms may submit their revised / supplementary offer(s) within the extended TOD.

7) VSP after opening of tender/bid document may seek in writing, documents/ clarifications which are necessary for evaluation of
tender / bid document from the Tenderers/ bidders or issuing authority for confirmation of eligibility / pre-qualification stipulated in the
NIT.

8) If it comes to the notice of VSP at any stage right from request for registration/ tender document that any of the
certificates/documents submitted by applicant for registration or by bidders are found to be false/ fake/ doctored, the party will be
debarred from participation in all VSP tenders for a period of 05(FIVE) years including termination of  contract, if awarded. Security
Deposit  if any will be forfeited. The  contracting agency in such cases shall make good to VSP any lo ss or damage resulting from such
termination. Contracts in operation anywhere in VSP will also be terminated with attendant fall outs l ike forfeiture Security Deposit, if
any, and recovery of risk and cost charges etc.,Decision of V.S.P Management will be final and binding.

9) The date of opening of the PQC and Tech RFx response shall be the date of tender opening.

10) Successful tenderer should be in a position to produce, after opening of the price bids, the Original Certificates in support of the
attested copies of relevant documents submitted along with tender document. Failure to produce the ori ginal certificates at this stage in
support of the attested copies of Electrical License/ any other documents etc. submitted earlier would  result in disqualification and also
liable for debarring from participation in VSP tenders.
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11) RINL will not be responsible for any delay/ loss/ any website related problems in downloading the tender documents etc. RINL
reserves the right to (A) Split and award the work to more than one agency, (B) Reject any or all the tenders or to accept any tender
wholly or inpart or drop the proposal of receiving tenders at any time without assigning  any reason thereof.

12) The punitive action of debarring the agency for a period of 3(Three) years for the reasons mentioned in the Bid Security
Declaration  shall supersede the related clauses of Special Conditions  of Contract (SCC) as given below:

(a) Withdrawal/modification of bid after tender opening  and  during the period of bid validity stipulated in the tender document or any
extension thereof (Clause No.27 of SCC)
OR
(b) Having been notified of the acceptance of the Bid by RINL, during  the period of bid validity, if the agency
(i) Fail or refuse to execute the Contract.
   (or) (Clause No.31 of SCC)
(ii) Fail or refuse to furnish the security deposit, as stipulated inthe Tender Document/ Work Order/ Letter of Acceptance/ Purchase

Order Clause No.33 of SCC)

13)  Planning and Designing in purview of Vulnerability Atlas of India:
a. Vulnerability Atlas of India (VAI) is a comprehensive document which provides existing hazard scena rio of the entire country and

presents the  digitized State/UT-wise hazard, maps with respect to earthquakes,winds  and  floods for district-wise identification of
vulnerable areas.It also  includes additional digitized maps for thunderstorms, cyclones and landslide s. The main purpose of this Atlas
is its use for disaster preparedness and mitigation at policy planning and project formulation stage.
b. This Atlas is one of its kind single point source for the various stakeholders including policy makers/ administrators/ municipal

commissioners/ urban managers/ engineers/ architects/ planners/public etc. to ascertain proneness of any city/location/site to
multi-hazard which includes earthquakes, winds, floods, thunderstorms,  cyclones and landslides. While  project formulation, approvals
and  implementation of various urban housing, buildings and  infrastructures  schemes, this    Atlas provides necessary information for
risk analysis  and hazard assessment.
c. The Vulnerability Atlas of India has been prepared by Building Materials and Technology Promotion Council under Ministry of

Housing and  Urban Affairs, Government of India and available at their website www.bmtpc.org.
d. It is mandatory for the bidders to refer Vulnerability Atlas of India for multi-hazard risk assessm ent and include the relevant hazard

proneness specific to project location while planning and designing the project in terms of:
I.Seismic zone (II to V) for earthquakes
II.Wind velocity (Basic Wind Velocity: 55,50,47,44,39 and 33 m/s)
III.Area liable to floods and Probable max. surge height
IV.Thunderstorms history
V.Number of cyclonic storms/ severe cyclonic storms and max sustained wind specific to coastal region
VI.Landslides incidences with Annual rainfall normal
VII.District wise Probable Max. Precipitation

14) Bidders are required to check for any Corrigendum(s) issued  till the bid submission date and time in www.vizagsteel.com or
www.eprocure.gov.in

15       INSTRUCTIONS TO TENDERERS ON E-TENDERING/E-AUCTION:
For use of the RINL e-procurement (SRM) system and before submitting  bid, a Vendor/Bidder should  understand the e-tendering

process by  going through user manual which is available in our portal https://srm.vizagsteel.com and the NIT of related tender(RFx).

Vendor is responsible for all the necessary requirements including infrastructure in proper condition i.e. Computer, operating system
and software platform (including browser) , antivirus, network connectivity, internet services, uninte rrupted power supply to computer
or networking  equipment etc., availability of correct user id and password etc so that the participation in the RFx and/or auction during
e-procurement process is not affected. Any interruption at vendor ’s end due to non-availability of the above facilities will not be
entertained as reason for review of the RFx and/or Auction participated or intended for participation by the Vendor.
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Understanding the bidding method and entry of correct data (Entering Correct Price Information) during e-procurement process
against the RFx and/or Auction is totally the responsibility of the Vendor. During e-procurement proce ss (RFx stage and/or Auction) it
will not be possible  to explain the bidding process to the Vendor. Vendor should ensure all  queries and know-how are completed with
the help of user manuals and  mock/trial auctions available in the SRM portal before the start of  e-procurement (RFx or Auction)
process to ensure smooth participation in  RINL’s e-tender/e-auction

 SD/-
 KOTESWARA RAO T

 1       INSTRUCTIONS TO TENDERERS:
1) Tender shall be submitted in the prescribed form issued by VSP in the RINL SRM Portal, Government Portal. The Tender

documents issued are not transferable. Tender documents downloaded shall be submitted wholly without detaching any part.

2) The Tenderer shall agree to VSPs terms and conditions, specifications/ scope of work, etc., and quo te their Total Amount in figures
only. Tender shall be for the entire scope of work mentioned in the tender documents.
3) Price condition: Tenderers shall quote the price of the goods or services, excluding GST.   Applicable GST shall be indicated

against each item and will be paid extra on submission of tax invoice.
In case tenderer opted for composition scheme, GST will not be  charged extra and the price quoted includes the GST applicable to

composite scheme.  Tenderers have to specify that they have opted  for composition scheme and GST is included as applicable for
composition.
  Evaluation criteria:
      1. In case of supply of goods or services on which RINL / VSP is eligible to avail GST input Tax Credit,  evaluation of tender shall

be on the basis of landed cost excluding GST.
      2. In case of supply of   goods or services on which the employer (RINL/VSP) is not eligible to avail GST input tax credit, the

applicable GST payable by RINL/VSP (in case of unregistered taxable supplies) or GST to be charged by the  registered taxable
supplier  as applicable,  shall be added to the  landed cost for evaluation purposes.

4) If by any reason the tender opening is postponed to any other date, the same will be placed in RINLs SRM Portal and in CPPP
portal. Tenderers shall see the SRM Portal /  CPPP portal regularly and keep themselves informed in this matter.

5) Before quoting, the tenderer shall necessarily contact the Engineer and fully understand the job, scope of work, unit of
measurement, mode of measurement, scope of supply of materials by VSP if any, working conditions, shutdown arrangements, Labour
deployment requirements, risk contingencies and such other factors which may affect their tender.

6) Tenders shall be kept open for acceptance for a period 4 (Four) MONTHS from the date of opening of tender.

7) Corrections/ amendments/ replacement to/ of the Deficient documents submitted, shall not be sought where there is evidence of
Tampering/Unauthorized correction

 2       EXEMPTIONS / PREFERENCES FOR MSES:
1) EXEMPTIONS / PREFERENCES FOR MICRO AND SMALL ENTERPRISES:
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1.1 Micro and Small Enterprises (MSEs) registered under Udyam  Registration shall be provided exemptions / preferences, under
this clause, in respect of procurement of goods and services, produced  and provided by them (irrespective of whether the service is
provided within  or outside their premises) through the present tender, subject to  submission of proof of registration with Udyam
Registration  for goods & Services (irrespective of relevance of product category with tendered   item s) as on the Tender Opening Date
(TOD).

Above benefits in terms of exemptions / preferences to MSEs shall not be applicable for the following:-
(i)  Traders / Distributors / Sole Agent/ Joint Ventures / Consortium.
(ii) Works of  “Works Contract” in nature.
Composite contracts, which includes not only supply and / or services but also various other activities and obligations under the

contract shall be treated as ‘Works Contract’.

1.2 Exemptions : MSE(s) shall be provided exemption from submission of Cost of Tender Documents (CTD) / Tender Processing Fee
and Earnest Money Deposit (EMD).

Tender documents shall be downloaded by the tenderer from the  websites notified by the company (such as www.vizagsteel.com,
www://eprocure.gov.in)

1.3 Purchase Preference: MSE(s) shall be provided Purchase Preference as per the following:
a)  MSEs quoting price within the band of L1+15% shall also be allowed to supply a portion of requirement by bringing down their

price to L1 price in a situation where L1 price is from someone other than an MSE and such MSEs shall be allowed to supply up to
25% of total tendered value.
b)  In case of more than one such MSE, the supply shall be shared proportionately (to tendered quantity)

The MSE(s) eligible for Purchase Preference shall be considered for award of contract, in the order of ranking, as below:
i)  MSE(s) owned by SC and ST entrepreneurs till the value of package(s) considered for award to MSE(s ) (including the L1 tenderer,

if MSE ownedby  SC and ST entrepreneurs) equals or exceeds 4% of the total value ofwork.
ii)  MSE(s) owned by women till the value of  package(s) considered foraward to MSE(s) (including the L1 tenderer, if MSE owned

by women) equals or exceeds 3% of the total value of work.
iii)  Other MSE(s) eligible for Purchase Preference till the value of package(s) considered for award to MSEs (including the L1

tenderer, if MSE) equals or exceeds 25% of the total value of work.

The MSEs desirous of getting preference as per the above clauses (SC and ST owned MSEs or Women owned MSEs) are required to
submit the proof of the same along with the tender documents.

The decision of RINL regarding the packages to be considered for awardto MSE(s) shall be final and bin ding. The successful MSE(s)
shall ensurethat the registration is valid till end of the contract.

1.4  Payment of bills to the MSE ’s shall be made ‘on or before the date agreed upon ’ as per the terms & conditions of the contract or
within 45 days whichever is earlier, from the date of receipt of bill, completein  all respects, by the Engineer in-charge.
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Work Description: Repair/Modification works for Up Keeping of Electrical Equipment’s of Utilities Department. 

 
 

Scope of Work 
Work Description: Repair/Modification works for Up Keeping of Electrical Equipment’s of Utilities   

Department. 

CONTRACTOR SCOPE: ANNEXURE (A to K) 
 
A. POINTS, COMMON  FOR  ALL  BOQs 

 
1. Shifting of Spares, Tools   to & fro  site  as  per  requirement. 
2. Assist in transportation of equipment’s for repair at  VSP  facilities. 
3. Ensuring implementation and regular flow up of work place management activities in 

maintenance. 
4. All BOQ are to be carried out generally in General Shift. However, as per the requirement and 

shut down availability, the jobs may have to be planned during other shift also. 
 
 
 

B. SCOPE OF WORK FOR BOQ No’s: 410001063, 410001064, 410001065, 410001066 
 
Rat BOQ No.: 514040001, Description: Modification of light fittings &     repair, Re location of flood lights     

on ASU’s. 
Rat BOQ No.: 514040002, Description: Modification of   light   fitting &  repair  of  hi bay Fittings where 

EOT crane can be used. 
         Rat BOQ No:514040003, Description: Modification of light fitting & repair of outdoor and              Hi- bay  

fittings where EOT crane    cannot  be  used. 
  Rat BOQ No:514040004,Description: Modification of light fitting & repair of Fluorescent fittings in   

cable tunnel. 
                                   

1. Collection of cable and lighting accessories (chokes, lamps, starters/Igniters etc.) 
2. Taking clearance for the faulty light fittings and circuits to be attended from VSP Engineer. 
3. Checking for power supply in each circuit, if power is not available, and then circuit is to be 

rectified. 
4. Diagnose the fault, rectifying/replacement of faulty parts, including control gear box, cable, 

MCBs etc. 
5. Demonstrating lamps glowing by replacing fused lamps, if required. 
6. Checking, rectification, replacement of earth connection of all fittings, if any. 
7. Bringing down the fitting wherever required and fixing backs such as High Bay Fittings where 

EOT crane can be used, outdoor and high bay fittings where EOT crane is not available, 
Fluorescent fittings. 

8. Provision for fixing the light fittings with angles/channels/pipes etc. to be made as per VSP 
Engineer and fitting to be fixed. 

9. New circuit to be laid, terminated or existing circuit to be rerouted to the new location or the 
light fittings. 
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Work Description: Repair/Modification works for Up Keeping of Electrical Equipment’s of Utilities Department. 

 
 
C. SCOPE OF WORK FOR BOQ No: 410001071 

 
         Rat BOQ No: 514100002, Description: Repair of Electrolyser cells. 
 

1. Taking necessary clearance from site in-charge. 
2. Disconnection of electrical connections. 
3. Isolation of individual cell by disconnecting bus bars. 
4. Removal of cell from banks & removing electrode assembly. 
5. Removal of all electrodes from electrode assembly. 
6. Cleaning of electrodes & asbestos diaphragms and checking the condition, replacement if 

necessary. 
7. Checking the insulators condition, replacement if necessary. 
8. Reassembly of electrodes assembly and leakage check from electrodes and 

Rectification/Sealing if required. 
9. Checking and ensuring good IR value of each plate with respect to cell body. 
10. Painting of shell (housing) of the cells (inner & outer wall) both to be painted with insulated & 

ordinary paint respectively. 
11. Boxing up & putting the cells in line with bank(putting back electrode assembly into the & 

reconnecting bus bars). 
12. As the plant is hazardous gas zone the executing agency has to follow all gas safety rules and 

procedures under supervision of safety in-charge. (These are in addition to the normal work 
safety rules followed). 

13. Transportation of Cells from WEP Bank / site stores by trolley to repair bay back. 
 
 
 

D. SCOPE OF WORK FOR BOQ  No: 410001050, 410001051 
 

         Rat  BOQ  No: 514010001, Description:  Dismantling  &  re commissioning  of   LT motors of 0‐5KW. 
Rat         BOQ    No: 514010002, Description:       Dismantling & re commissioning     of  LT motors of 5.1 – 15 

KW. 
 

1. Taking necessary clearance from the VSP Engineer. 
2. Disconnection of cable terminations/earthing. 
3. Decoupling, Lifting and taking motor to suitable place as shown by VSP Engineer. 
4. Bringing the motor to site installation of the repaired or overhauled motor on foundation and 

aliging. 
5. Termination of all cables/and earthing. 
6. Testing of motor & cable after VSP engineer clearance. 
7. If the measured values are found to be less or inappropriate, then necessary action/jobs are to 

be done till it improves to the satisfaction of the VSP Engineer. 
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Work Description: Repair/Modification works for Up Keeping of Electrical Equipment’s of Utilities Department. 

 
 

E. SCOPE OF  WORK  FOR  BOQ Nos: 410001052, 410001053 

 
Rat BOQ No: 514010003, Description: Overhauling of LT motor 0‐5KW. 
Rat BOQ No: 514010004, Description: Overhauling of LT motor 0‐5.1KW‐15KW. 
 
1. Overhauling of LT Motors covers inspection & cleaning of winding, bearing, fans and its 

axillaries. 
2. Overhauling of LT Motors is to be in accordance with its standard maintenance practices. 
3. Required spares like bearings etc. are to be replaced as suggested by VSP Engineer. 

 
 
 

F. FOR BOQ No’s:  410001060,410001061,410001062 
 
Rat  BOQ             No: 514030001, Description:                   Cabling for Modification jobs in  various       units of Utilities 

for cable laying up to 16sq mm.                                                            
Rat  BOQ               No: 514030002, Description:                   Cabling for Modification jobs in  various       units of Utilities 

for cable laying of more than 16 sqmm and up to 50 
sqmm. 

Rat  BOQ                                                           No: 514030003, Description Cabling for Modification jobs in  various       units of Utilities 
for cable laying of more than 50 sqmm and up to 120 sqmm. 

 
1. Cable laying job covers laying of GI conduits, arms, trays and cables, clamping, tagging and 

termination of cables. 
2. Obtaining clearance from electrical shift in-charge with concurrence of VSP Electrical 

Engineer. 
3. IR value is to be measured in presence of VSP Engineer. If IR value is found to be less, 

necessary action/job sare to be done till it improves to the satisfaction of VSP Engineer. 
4. Shifting of the cable is to be done to site. 
5. Laying of arms, trays and cables, clamping, tagging are to be done as per the instructions of 

VSP Electrical Engineer. 
6. Required supports structures are to be fabricated by the contractor from the steel issued by 

VSP 
7. Glanding, lugging to termination is  to  be done as  per requirement. 
8. Wherever MS angel/channel are used as supports, they are to be painted with red oxide. 
9. Men and material is to be removed from site and area is to be completely cleaned. 
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Work Description: Repair/Modification works for Up Keeping of Electrical Equipment’s of Utilities Department. 

 
 

G. SCOPE OF WORK FOR BOQ No’s: 410001055, 410001056 

Rat  BOQ  No: 514020001, Description: Earthing for acetylene plant, hydrogen plant ,Oxygen 
compressors, ASUs ,GI flat laying, clamping and fixing on 
structure. 

Rat  BOQ  No: 514020002, Description: : Earthing for acetylene plant, hydrogen plant ,Oxygen 
compressors ASUs ,GI wire 50sqmm laying , clamping and 
fixing on structure. 

 
1. GI flats/wires are to be laid in existing grid or new circuits to connect New/Old equipment’s 

to new earth grid along columns /structures, building walls, cable tunnels trenches, cellars 
etc. 

2. The route of GI flat /wire laying will be as per instructions of VSP Engineer. 
3. Wherever MS angles/channels are used as supports they are to be painted with red oxide. 

 
 
 
 

H. SCOPE OF WORK   FOR BOQ No: 410001067 
 
        Rat BOQ No: 514060001, Description: Dismantling, cleaning, replacing, re-commissioning of 

heating elements in each units of 2MW regeneration 
heater. 

 
1. Clearance is to be obtained from VSP Engineer to start the Job. 
2. Disconnection of cable from heater. 
3. Testing of individual heating elements for healthiness (IR value, resistance checking etc.)& 

identifying faulty elements. 
4. Removal of  faulty elements/heater bundle as suggested by VSP Engineer. 
5. Replacement of element is to be done after applying antirust compound threads. 
6. Cleaning of heater terminal boxes is to be done. 
7. Applying anti-rust compound to threaded joints of elements and flanges. 
8. Boxing up and confirming healthiness of all flange/joint leakage test. 
9. Cable termination of heater element is to be done. 
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Work Description: Repair/Modification works for Up Keeping of Electrical Equipment’s of Utilities Department. 

 
 

I. SCOPE OF WORK FOR BOQ No: 410001057 
 

        Rat  BOQ                No: 514020003, Description: Repair of earth pit ,reconditioning of earth pit with new GI 
pipe  charcoal and salt including excavation refilling and 
demonstration earth resistance value. 

 
1. The contractor has to take up the earth pit shown to him which as high resistance. 
2. The earth pit should be        excavated. 
3. Earth  pit  shall  be  rebuilt  as  per  latest  IS‐3043. 
4. Removal caps shall be provided at tip of the pipe to facilitate pouring of water. 
5. Earth pit marker is to be provided after reconditioning/repair. 
6. Earth  pit  resistance  value  is  to  be  demonstrated  to  VSP Engineer. 
7. After successful completion of job, earth pit should be connected to Grid. Clamps have to be 

provided by contractors wherever required. 
8. Earth  Megger  will  be  provided  by  VSP. 

 
 

J. SCOPE OF WORK FOR BOQ No’s: 410001058, 410001059 

   Rat  BOQ      No: 514020004, Description:     Repair of earth pits insulation of cast  in–situ concrete 
chamber with cover for earth pit. 

Rat  BOQ  No: 514020005, Description:      Repair of earth pits insulation of cast  in–situ concrete 
cover for earth pit. 

 
1. Contractor has to erect concrete housing as per directions of engineer. 
2. Contractor has to install concrete cover on the housing as per direction of VSP Engineer. 

 
 
 

K. SCOPE OF  WORK  FOR  BOQ  No: 410001073 
  
Rat  BOQ                    No: 514100004, Description: Technological  assistance            to       upkeep         of SWGRs , ECR’s,       cable     

cellars &         tunnels of Utilities dept. 
                         

1. The contractor should provide one/two workmen daily in General shift during the contract 
period. The contractor’s workmen should attend the work like lifting, shifting & transporting of 
scrap material, garbage etc. for up keeping shop floor. 

2. The contractors workmen should clean the cobwebs in SWGRs , ECR’s,       cable   cellars &            tunnels, 
transformer rooms      .         

3. VSP will provide the required materials /material handling equipment’s for jobs. 
4. The contractor has to provide labour with all Safety appliances (PPE) to do the jobs. 
5. The contractor workmen should be aware of putting slings, crane signaling procedure and safety 

aspects of working. 
6. VSP engineer I/C is the final authority regarding the satisfactory execution of the work. 
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                       Work Description: Repair/Modification for up-keeping of Electrical equipments of Utilities dept. 
 

T E R M S     A N D     C O N D I T I O N S 
 

Work Description: Repair/Modification for up keeping of Electrical equipments of Utilities dept. 
 

1. This contract is for Electrical maintenance contract for Repair/Maintenance of Electrical 
equipments in Utilities department. 
 

2. The Contractors shall visit the site and understand the scope of work and get satisfied himself 
about the equipments, nature of jobs and site conditions fully before quoting. 

 
3. The agency shall have Experience in repair or Maintenance of Electrical installations of rating up 

to 11kV. 
 

4. Contractor should have “A” grade electrical license covering up to 11kV. 
 

5. Ensuring adherence to statutory obligations like IE rules, AP state Electricity rules and safe work 
practices in VSP. 

 
6. The defect liability period is 1 month. 
 
7. Permit to Work or clearance of VSP Engineer in writing is to be obtained in VSP prescribed format 

before starting any job. 
 
8. Height pass for manpower is must for jobs at height. 

 
9. For all BOQ items shall be executed as per site requirement. Manpower required for executing 

shall depend upon the job requirement at site and may vary on day‐to‐day basis. The agency has 
to ensure that each job shall be carried out under the supervision of supervisor only. 

 
10. VSP/ Engineer In charge has the right to screen and select or reject the labour proposed by the 

contractor. 
 

11. Contractor has to arrange relevant and sufficient tools and tackles for proper execution of the 
job. 

 
12. However if there is a requirement at site due to breakdown, site conditions etc the contractor 

shall have to deploy the personnel in all three shifts, on Sundays and Holidays. Also if there is a 
breakdown beyond the General shift, the contractor shall ensure personnel are deployed 
immediately on information. The shift timings as prescribed by VSP shall be followed. Presently, 
the working hours are from 6.00 AM to 2.30 PM, 2.00 PM to 10.30 PM, 10.00 PM to 6.30 AM for 
`A, `B and `C shifts respectively. For General shift, the working hour is 9.00 AM to 5.30 PM. 

 
13. In the event of any breakdown/ emergency, the agency shall ensure continuation of work 

without any break till the equipment is brought in to operation. If necessary, agency shall 
arrange and deploy more manpower to reduce the down time. 

 
14. The agency shall deploy the manpower to all the units pertaining to Utilities-Elect in case of 

exigencies as and when decided by Engineer in charge. 
 

15. Assist in transportation of equipments for repair at VSP facilities. 
 

16. Housekeeping and cleaning of the area in the plant is an important factor. The agency has to 
clean the work area premises, maintain the area neat and clean on daily basis. After the 
maintenance, the agency is required to clean the area, remove all the waste material from the 
work place and dump it in respective waste bins located at designated place. 
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                       Work Description: Repair/Modification for up-keeping of Electrical equipments of Utilities dept. 
 

17. During shutdowns, the agency may require to take up those jobs that could not be done in 
normal days. Agency is required to make necessary arrangement of required resources like extra 
manpower, tools etc. to accomplish all such jobs during the shutdown in advance. 

 
18. The agency shall follow the maintenance plan of equipments approved by VSP Engineer. While 

deciding on the scheduled maintenance plan and activities under that maintenance, the 
manufacturer's recommendations/SMPs would be followed. However, the schedule may be 
amended later if necessary to meet the site requirements. 

 
19. The activities of Electrical maintenance shall be of regular and continuous nature. More than 

one job shall be required to be carried out simultaneously on daily basis. Agency has to ensure 
the availability of additional manpower at site as and when required to carry out the required 
jobs so that no job shall suffer or delayed due to shortage of manpower. 

 
20. The agency shall have to perform the subject work in accordance with the guidelines contained 

in the work order and the instructions of the VSP Engineer. 
 
21. Any deficiency in monthly required quantities as decided by Engineer In charge will result in 

deduction of 25% of BOQ unit rate for the reasons attributable to Contractor. 
 

22. The agency to please note that the quantity of BOQ items are tentative and may vary. No claim 
of the agency shall be entertained on this account. 
 

23. For job planning and scheduling, the Supervisor of the agency shall meet Engineer in charge daily 
in the morning. The Supervisor shall be responsible for deployment of his persons on various 
jobs, their safety and punctuality. The Supervisor shall resolve any disputes arising related to the 
contract workers. Daily reports as asked by the engineer in charge shall have to be submitted by 
Supervisor, daily in the evening without fail. 
 

24. The agency shall provide all the safety appliances and personal protective equipments to his 
workmen at their own cost. The deployed workers shall use the safety equipments as per the 
requirement without fail. It shall be the responsibility of the agency to comply with all the 
safety rules, standards, and statutory provisions in force in the plant. Ignorance to these rules 
and statutes shall not be a valid excuse. 

 
25. The agency shall maintain the following records /data book in the proper format as suggested by 

engineer in charge throughout the period of contract. 
LOGBOOK: The agency shall maintain daily logbook (job detail register) for the work done, 

spares/consumables used, any breakdown etc. and get it signed by engineer or his 
representative at the end of the day. 

ATTENDANCE REGISTER: Attendance register for all the personnel engaged is to be maintained. 
 

26. Any letter/instruction given by the Engineer in charge or his representative to the Supervisor of 
the contractor shall be deemed to be the letter/instruction given to the contractor and the 
contractor is required to act on such letter/instruction so given to his representative. 
 

27. Injury to human being or loss of human life due to mal operation, improper handling, negligence 
or deliberate act shall be penalized and recovered from contractor as per the relevant GCC of 
RINL/VSP. 
 

28. If any person employed by the contractor is found to be incompetent or found to act in an 
improper manner or hampering the interest of the organization in any way, the matter will be 
brought to the notice of the contractor and the contractor has to take necessary disciplinary 
action against such person(s).Disciplinary action is inclusive of replacement of such person(s). 
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                       Work Description: Repair/Modification for up-keeping of Electrical equipments of Utilities dept. 
 

29. Contractor has to meet the statutory requirements like insurance, PF & ESI of the employees 
and other norms stipulated from time to time in GCC of VSP in addition to the norms stipulated 
by State Govt., Central Govt and other statutory authorities. Workers welfare measures like 
ASMA/SMA or other payments as when implemented is applicable to this contract. 
 

30. Welfare Allowances (SMA and ASMA) shall be payable to contract labours deployed in site in 
highly Skilled, Skilled, Semi-skilled and unskilled categories including supervisors other than 
service Engineers/Engineers/Contractors Representatives/ Administrative staff of contractors 
e.g., HR officers, office staff, Regular employees of contracting agency, drivers deployed for their 
staff cars/ envisaged temporary contract labor engage on one time basis (during execution). 
 

31. VSP SCOPE: 
Following material will be supplied by VSP at free of cost: 
a) All spares and consumables. 
b) Mobile cranes for major field jobs & existing overhead cranes shall be made available 

whenever and wherever possible. 
c) Required drawing /documents/ special tools as provided by the turnkey 

supplier/equipment manufacturer, measuring instruments. 
 

32. GST CLAUSE: 
The scope of material supply and consumables supply in the present proposal are as follows: 
a) Materials to be supplied by the contractor: NIL 
b) Consumables to be supplied by contractor: NIL 
c) GST is not applicable as there is no material supply included in this Contract. 
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RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES / PRICE SCHEDULE

  PR No / Date: 73008925 / 05.06.2023                                                                                                                       Report Date : 05.06.2023
  Pur . Org.: WORKS CONTRACTS
  MSS: 5140713001     :     RPR./MOD. UPKEEPING OF ELEC.EQPT OF UTIL

Repair/Modification for up keeping of Electrical equipments of UTILITIES dept.

  The BOQ Items are taken as per the following Rates.

  922.950   595.000  Unskilled

1,027.550   671.000  Semi Skilled

1,188.650   788.000  Skilled

 VSP Rates Central Rates

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

 1  410001050 DISMANTLING & RECOMMISSIONING OF LT MOTORS 0-5
KW (AS PER SCOPE OF WORK ANNEX-D)

          300.000  EA         601.50          180,450.00 

 2  410001051 DISMANTLING AND RECOMMISSIONING OF LT MOTORS
5.1-15 KW ( AS PER SCOPE OF WORKS ANNEX-D)

           66.000  EA         756.73           49,944.18 

 3  410001052 OVERHAULING OF LT MOTOR 0-5 KW (AS PER SCOPE
ANNEX-D)

          300.000  EA         886.20          265,860.00 

 4  410001053 OVERHAULING OF LT MOTORS 5.1KW-15 KW (AS PER
SCOPE OF WPRKS ANNEX-D)

           66.000  EA         931.37           61,470.42 

 5  410001057 REPAIR OF EARTH PIT,RECONDITIONING OF EARTH PIT
WITH NEW GI PIPE,CHARCOLE AND SALT INCLUDING
EXCAVATION,REFILLING AND DEMONSTRATION
EARTH RESISTANCE VALUE ( AS PER SCOPE OF WORKS
ANNEX-G)

           12.000  EA       2,965.67           35,588.04 

 6  410001058 REPAIR OF EARTH PITS,INSULATION OF CAST IN-SITU
CONCRETE CHAMBER WITH COVER FOR EARTH PIT (AS
PER ANNEX-G)

           12.000  EA       1,192.81           14,313.72 

 7  410001059 REPAIR OF EARTH PITS AND INSTALLATION OF CAST-IN
SITU CONCRETE COVER FOR EARTH PIT ( AS PER SCOPE
OF WORKS,ANNEX-G)

           24.000  EA         258.41            6,201.84 

 8  410001060 CABILNG FOR MODIFICATION JOBS IN VARIOUS UNITS
OF UTILITIES FOR CABLE LAYING UP TO 16 SQMM AS
PER SCOPE OF WORKS ANNEX-E)

        4,474.000  M          27.08          121,155.92 

 9  410001061 Cabling for modification jobs in various units of Utilities for cable
laying of more than 16 sqmm and up to 50 sqmm

        4,156.000  M          23.31           96,876.36 

10  410001062 Cabling for modification jobs in various units of Utilities for cable
laying of more than 50 sqmm and up to 120 sqmm

        3,564.000  M          36.80          131,155.20 

11  410001063 MODIFICATION OF LIGHT FITTING &
REPAIR.RELOCATION OF FLLOD LIGHTS ON ASUS

          270.000  M         328.84           88,786.80 

12  410001064 MODIFICATION OF LIGHT FITTING & REPAIR OF HI-BAY
FITTINGS WHERE EOT CRANE CAN BE USED.

          420.000  EA         310.43          130,380.60 

13  410001065 MODIFICATION OF LIGHT FITTING & REPAIR OF OUT
DOOR AND HI-BAY FITTINGS WHERE EOT CRANE
CANNOT USED.

          450.000  EA         388.04          174,618.00 

14  410001066 MODIFICATION OF LIGHT FITTING & REPAIR OF
FLUORESCENT FITTINGS IN CABLE TUNNEL AS PER
SCOPE OF WORKS ANNEX-F)

        2,200.000  EA         131.55          289,410.00 

15  410001067 DISMANTLLING,CLEANING,REPLACING AND
RE-COMMISSIONING OF HEATING ELEMENTS IN SHELL
FACE OF 2 MW REGENERATION HEATER (ASPER SCOPE

           80.000  EA      10,211.89          816,951.20 
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RAHSTRIYA ISPAT NIGAM LIMITED
VISAKHAPATNAM STEEL PLANT

VISAKHAPATNAM - 530031

BILL OF QUANTITIES / PRICE SCHEDULE

 Sl.No Service
Number

 Description of the item Qty UOM Rate  Amount

OF WORKS,ANNEX-F)
16  410001071 REPAIR OF ELECTRILYSER CELLS ( AS PER SCOPE OF

WORKSANNEX-C)
           74.000  EA       4,851.05          358,977.70 

17  410001073 TECHNOLOGICAL ASSITANCE TO UPKEEP OF
SWGRS,ECRS,CABLE CELLARS & TUNNELS OF UTILITIES
DEPTT.

          700.000  MDY         922.95          646,065.00 

18  410001055 EARTH ACETYNE PLANT,HYD.PLANT,O2 COMPR.&
ASUS,GI FLAT LAY

        1,864.000  M          15.43           28,761.52 

19  410001056 EARTHING FOR ACETYLINE PLANT,HYDROGEN
PLANT,OXYGEN COMPRESSORS AND ASUS GI WIRE 50
SQMM LAYING,CLAMPING & FIXING (AS PER SCOPE OF
WORKS ANNEX-E).

        1,526.000  M          13.57           20,707.82 

 Total Value: In words :  thirty five lakh seventeen thousand six hundred seventy four rupees thirty two paise         3,517,674.32
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SPECIAL CONDITIONS OF CONTRACT  
 

 
1) GENERAL : The special conditions of the contract (SCC) are complementary to and shall be read 

in conjunction with General Conditions of Contract (GCC) of VSP for works contracts.  Scope of 
work, Bill of Quantities and other documents form part of the Tender Documents.  In case of any 
conflict of meaning between SCC & GCC, provisions of SCC shall over ride the Provisions of GCC. 

2) Visakhapatnam Steel Plant reserves the right to accept or reject the lowest or any other tender 
without assigning any reason and the work may be awarded to one of the Tenderers or to more 
than one tenderer. 

3) The contract shall be treated as having been entered into from the date of issue of the letter of 
intent/work order to the successful tenderer, unless otherwise specified. 

4) WATER, POWER AND COMPRESSED AIR: Unless otherwise specified to the contrary in the tender 
schedule, the contractor is entitled to use in the work such supplies of water, power and 
compressed air (Basing on availability) from VSP’s sources from approved tapping points, free of 
cost.  The contractor shall make his own arrangement for drawing the same to the work spot. 

5) The successful tenderer shall produce GST Registration Certificate under GST Act, before signing 
the Work Order / Letter of Acceptance and submit a copy of the same.  If the agency is 
unregistered / composition scheme declaration shall be submitted. 

6) Immediately on receipt of work order, the successful tenderer shall obtain and submit the 
following documents to the Engineer with a copy to ZPE/Manager (Pers)/CLC before start of 
work.  
a(i)  ESI registration certificate with the contractor’s Code no. covering all the workmen 

under ESI Scheme, which shall be effective from the date of start of contract and cover 
for the entire period of contract including extended period/defect liability period, if any. 

a(ii)  Group Personal Accidental Insurance (GPAI) : Insurance policy for payment of ex-gratia 
amount of Rs.11,00,000/- (Rupees Eleven lakhs only) per head in case of fatal accidents 
while on duty, to the contract labour engaged by him in addition to the coverage under ESI 
Scheme / Workmen Compensation Insurance Policy whichever is applicable.  As and when 
a fatal accident takes place while on duty along with the benefits under the ESI Scheme / 
Workmen Compensation, whichever is applicable, the contractor is required to pay the ex-
gratia amount within 30 (Thirty) days from the date of accident to the legal heir of the 
deceased.  In case of any delay in paying the ex-gratia amount as above, the Employer has 
the right to pay such amount directly to the legal heir of the deceased and recover the 
same from the contractor’s running / future bills.  This insurance policy is to be taken by 
the contractor over and above the provisions specified under Clause No. 6.13 (Third Party) 
and 6.14 (ESI Act) of the General Conditions of Contract 
Agencies are required to take the Group Personal Accidental Insurance (GPAI) policy for 
payment of ex-gratia from the RINL approved Insurance Service Provider as per the details 
given in the website as mentioned below : 
www.vizagsteel.com-------->Tenders-------------------------->Works Contracts --------------------->Standard 
Documents ---->RINL approved GPAI  Service Provider Details.  

a(iii) Copy of the policy for third party insurance as stipulated in Clause 6.13 of the GCC. 
b) Labour License obtained from Assistant Labour Commissioner (Central), Visakhapatnam. 
c)  PF Registration Certificate issued by PF Authorities 
d) Safety clearance from Safety Engineering Department of VSP. 

7) The contractor shall submit wage records, work commencement/completion certificate etc. and 
obtain necessary  clearance from Contract Labour Cell of  VSP for bills clearance. 

8) The contractor shall ensure strict compliance with provisions of the Employee’s Provident Fund 
Act, 1952 and the scheme framed there under in so far as they are applicable to their 
establishment and agencies engaged by them.  The contractor is also required to indemnify the 
employer  against  any  loss  or  claim or penalties or  damages   whatsoever resulting out of 
non- compliance on the part  of the contractor with the provisions of aforesaid act and the 
schemes framed there under.  A copy of the provident fund membership certificate/PF CODE 
number shall be submitted by the contractor. 

9) The contractor shall follow the provisions of Indian Factories Act and all rules made there under 
from time to time as applicable and shall indemnify the employer against all claims of 
compensations under the provisions of the act in respect of workmen employed by the contractor 
in carrying out the work against all costs, expenses and penalties that may be incurred by the 
employer in connection therewith. 
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10) a) Total amount quoted shall be inclusive of all taxes,  levies,  duties,  royalties,  overheads 
and the like but excluding GST prevailing as on the date of submission of bids. 

b) During the operation of the contract if any new taxes/duties/levies etc are imposed or 
rates undergo changes, as notified by the Government and become applicable to the 
subject works, the same shall be reimbursed by VSP on production of documentary 
evidence in respect of the payment of the same.  Similarly benefits accruing to agency on 
account of withdrawal/reduction in any existing taxes and duties shall be passed on to 
VSP. 

c) Supplier of Services / Goods shall comply with the GST provision as prescribed.   In case 
of failure to comply with the GST provision by the Supplier thereby RINL could not obtain 
GST-ITC or ITC is reversed with interest at a later date the equivalent amount of ITC lost 
including interest paid, if any, to GST Authorities shall be recovered from the immediate 
payment due to the supplier of service.   

d) The prices are exclusive of GST.  RINL-VSP will pay GST as applicable on submission of 
Tax Invoices in accordance with Rule 46 of GST Rule 2017. 

 The contractor will be paid GST by RINL-VSP along with monthly RA bills.  The contractor 
will, in turn, submit the documentary evidence in support of payment of GST of each 
month along with subsequent month RA Bills. 
The Supplier/Contractor shall upload the details of Invoices issued by him in the monthly 
return (GSTR-1) of the month in which Tax Invoices are raised to enable RINL to claim 
Input Tax Credit under GST. Otherwise, Payment of GST will not be made.  

11) ADVANCE: No advance of any sort will be given by VSP. 
12) PAYMENT TERMS: Payment will be made monthly on recommendations of the Engineer basing on 

the quantities executed, at accepted rates. 
13) MEASUREMENTS: The contractor shall   take   measurements jointly with the Engineer or his 

representative and keep joint records for the same.  Bills shall be prepared and submitted by the 
contractor basing on agreed measurements. 

14) INITIAL SECURITY DEPOSIT (ISD):  Initial Security Deposit for the work shall be @ 2% of contract 
price.  Earnest Money Deposited by the successful tenderer shall be adjusted against ISD, and 
the difference between ISD and EMD shall be deposited in the manner mentioned in the work 
order/letter of intent. 

15) RETENTION MONEY: Retention Money for contracts up to a value of Rs. 100 lakhs, at the rate of 
7.5% of the bills for works with defective liability period not NIL and at the rate of 5.0% for 
works with defective liability period “NIL” will be deducted from each bill until this amount 
together with the Initial Security Deposit reach the limit of retention which is 7.5% or 5.0% as 
the case may be for the value of work.  The Retention Money shall be released after the 
satisfactory completion of defect liability period after liquidating the defects.  For contracts of 
value above Rs.100 Lakhs, the limit of retention money shall be Rs.7.5 lakhs plus 5% of the 
value exceeding Rs.100 lakhs. 

16) Security Deposit: : The Public Sector Enterprises or State/Central Government 
Undertakings/ MSEs shall be required to submit a “Performance Guarantee Bond” of requisite 
value in the prescribed proforma in lieu of Security Deposit covering  the period of contract + 
defect liability period + 6 months (Claim period).  It may be noted that waiver of Security Deposit 
is permitted only up to the monetary limit as specified in the proof of enlistment for which the 
unit is registered for MSEs. 

17) Recovery of income tax at source will be made from contractor’s bill and deposited with   Income 
Tax Department as per rules.  Recovery of sales tax applicable shall be made from the 
contractor’s bills. 
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18)  SAFETY: 
a) The contractor and his workers must strictly take all safety precautions and shall supply 

to his workers dependable safety appliances like hand gloves, safety boots, safety belt, 
safety helmets, duster cloth, dust mask/nostril filter etc.  In addition to this, contractor 
shall also provide additional safety appliances as per requirement and follow safe 
working practices like using fully insulated electrode holders etc.   He shall also ensure 
that his workmen intelligently use only dependable safety appliances supplied to them. 

b) The contractor shall take adequate safety precaution to prevent accidents at site.  The 
contractor shall also ensure that his employees observe the statutory safety rules and 
regulations and also those laid down by the employer from time to time and promptly 
submit report of accident and state the measures taken by him to prevent their 
recurrence and also keep the employer indemnified of all claims arising out of such 
accidents. 

c) No Workmen shall be engaged on the work without proper safety induction and without 
using required PPE.  Use of safety helmet and shoe is must excepting in painting works 
where shoe will not be used.  

d) All the safety appliances required for safe working as decided by SED/Contract operating 
department shall be provided by the contractor to his workmen. 

e) Clearance to start the job will be obtained by the contractor in form ‘A&B’ before start of 
work. The forms may be obtained from the dept. concerned. 

f) Works at height cannot be started without clearance from Zonal Safety Officer.  The 
workers engaged for work at height shall possess height pass from SED.  The names of 
workmen working at height or in hazardous areas will be written on the body of form 
“B”. 

g) Contravention of any safety regulation of VSP in vogue from time to time will result into 
work stoppage, levying penalties and ultimately in contract termination.   

 
The list of safety violations by Contractor category wise are as follows: 
 

  I. Category-I of Safety Violations: 
Penalty amount: First offence Rs.1000/-,  2nd or subsequent offences Rs.2000/- 
For Works / Non-works. 
Penalty amount: First offence Rs.1000/-,  2nd or subsequent offences Rs.2000/- 
For Projects 

 
   (1) Not wearing crash helmet while riding Two-Wheeler in plant premises.    
 
  II. Category-II of Safety Violations (Minor Violations):   

Penalty amount: Rs.3000/-   - For Works / Non-works. 
   Penalty amount: Rs.5000/-   - For Projects 
 
   A. HEIGHT: 
 
   (1) Height Pass not made / not available; 
   (2) Unauthorized entry at height / hazardous locations; 
   (3) Fall arrester not provided / used; 

(4) Horizontal life line / guide rope not provided for anchoring full body 
safety harness. 

 
B. EXCAVATION: 
 
(1) Proper ladder/steps not provided for descending / ascending;  
(2) Shutting not done (below 2 mts. Level) of excavation; 
(3) Overhanging burden in pit not removed in excavation; 
(4) Excavated materials left near the edge of the pit. 
 
C. ELECTRICAL: 
 
(1) Power cable clamped with G. I. Wires to post / pillar; 
(2) Power cables tied on reinforce rod / structure without proper insulation; 
(3) Loose connection taken from sockets without proper plug; 
(4) Taking shelter behind electrical panel; 
(5) Power cables / electrical wires lying on ground in hap-hazard manner; 
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(6) Source of supply / danger board not displayed on the electrical 
equipment; 

(7) Electrical Control Post not provided with Barrication / Shelter / Canopy; 
(8) Cables used having many joints; 
(9) Earthing not provided on Electrical Equipments; 
(10) ELCB not installed. 
 
 
D. MATERIAL HANDLING: 
 
(1) Use of damaged slings / tools / ropes; 
(2) Fitness certificate of cranes / hydras / heavy vehicles not available; 
(3) Crane rope conditions not ok;  
(4) Rope of crane not clamped properly; 
(5) Guy ropes not used during shifting of materials. 
 
 
 
E. GAS CUTTING: 
 
(1) Rolling / lifting of cylinders (without cage); 
(2) Gas cutting without required PPEs; 
(3) Gas hose pipe clamping done by wires; 
(4) Usage of LPG Cyiinder beyond date of expiry; 
(5) Wet bags / covers not put on gas cylinder; 
(6) Loading / Unloading of cylinder – cushion not given. 
(7) Condition of hose pipe not good; 
(8) Working with leaking cylinder; 
(9) Flash Back Arrester not provided at Torch / Cylinder ebds; 
(10) Colour coding of gas cutting of hoses not followed. 
 
F. ARC WELDING: 
 
(1) Welding with non-standard holder 
(2) Welding machine earthing not done (Double body earthing; 
(3) Using improper welding cable; 
(4) Welding cables used with many joints; 
(5) Lugs not provided for connecting cables to welding makchines; 
(6) Local isolation switch not provided on welding machines. 
 
G. PPEs: 
 
(1) Non usage of PPEs at site such as Safety Helmet, Shoes, Googles, Hand 

Gloves, Face Shields etc., as per requirement. 
 
H. VEHICLE: 
 
(1) Driving of heavy vehicles on the main road during restricted hours & 

restricted routes; 
(2) Parking at unauthorized place; 
(3) Using of truck with damaged body; 
(4) Dropping / Spillage of material on the road; 
(5) No number plate on vehicle; 
(6) No head light / signal lights / brake light / horn / reverse horn on the 

vehicle; 
(7) Types of vehicle having patching / bolting; 
(8) Violation of approved speed limits during plying on the road; 
(9) No front / rear wheel guards on Hydra; 
(10) Un-authorized dumping of material; 
(11) Driving license not available / in-valid; 
(12) Driving of two wheeler carrying more than one pillion rider; 
(13) Driving dangerously; 
(14) Overloading of vehicles; 
(15) Talking on cell phone while driving; 
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(16) Vehicles transporting loads without tying / securing of loads / stock 
protruding out of the truck body / without red flags / red lights, side 
guards, donnage; 

(17) Drunk & driving; 
(18) Non availability o reverse horn of moving equipment; 
(19) Using hydra for material transportation on roads; 
(20) Marching of hydra without signal man & red flags; 
(21) Using trucks for transportation of persons. 
 
I. PERMITS: 
 
(1) Working without work permit / shut down 
(2) Not putting red flags / stopper 
(3) Dismantling of structure without authorized plan 
(4) Unauthorized oxygen tapping 
(5) Working on VSP installations without permission 
(6) Critical / heavy erection of structures without authorized plan. 
 
J. GENERAL: 
 
(1) Not having proper gate passes / other area passes 
(2) Not reporting of accident 
(3) Hand grinders / mixer machines without guard 
(4) Make-shift arrangement for job execution 
(5) Engaging workers without safety training 
(6) Using of defective tools 
(7) Unauthorized operation of equipment 
 
K. STATUTORY RECORDS: 
 
(1) Safe Working Load (SWL) Certificates of lifting machines / equipments 

not valid / not available / details not displayed on the equipment 
(2) Valid Test Certificates of Electrical Hand Gloves / Full Body harness not 

available 
(3) Eye examination records of vehicle / crane operators not available 
(4) Electrical Authorization not available 
(5) Vehicles plying without valid insurance, valid fitness certificate, valid 

pollution under control certificate. 
 

 
III. Minor subsequent – Repetition of safety violations as detailed under Category – 

Ii above  
Penalty amount: 1st repetition of violation Rs.12,000/-, 2nd repetition of violation 
onwards Rs.24,000/-  - For Works / Non-Works 
Penalty amount: 1st repetition of violation Rs.15,000/-, 2nd repetition of violation 
onwards Rs.25,000/-  - For Projects 
 

 
  IV. Category – IV of Safety Violations  (Major Violations) 
   Penalty amount:  Rs.20,000/-  - For Works / Non-Works 
   Penalty amount:  Rs.40,000/-  - For Projects 
 
   HEIGHT: 
 

(1) Using bamboo / or other non-standard material for scaffolding 
(2) Railing not given at platforms or opening of floor 
(3) Scaffolding planks not tied 
(4) Throwing / dropping of material from height 
(5) Proper ladder / approach not given for working at height 
(6) Full body harness (FBH) not wearing 
(7) Lifeline of FBH not anchoring 
(8) Floor opening left unguarded in the area of work 
(9) Working at roof without daily permit 
(10) Walkway / cross over path not provided 

RFX. NO. 2600008796/OT/UTILITIES

Page 24 of 37 SIGNATURE OF TENDRER



 
EXCAVATION: 
 
(1)  No barricading of excavated pits 
 
ELECTRICAL: 
 
(1)  Unauthorized working on electrical equipment 
 
 
VEHICLE: 
 
(1)  Sleeping under truck 
 
ARC WELDING: 
 
(1)  Welding screen not used 
 
GENERAL: 
 
(1)  Absence of Supervisor at work site 
(2)  Leaving loose sheets on the roof tops 

  
  V. Fatal Accidents / Permanent disability  

Penalty amount:  20% of contract value subjected to Min. Rs.1.00 lakh 
and Max. Rs.5.00 lakhs or banning of business dealing or both. – For Works / 
Non-Works 
Penalty amount:  10% of contract value subjected to Min. Rs.5.00 lakhs 
and Max. Rs.10.00 lakhs or banning of business dealing or both. – For Projects 

  Note: 
1) Any other violation which is not listed above having potential to endanger human 

life / Property shall be liable for penalty under any of the categories listed 
above. 

2) Independent of the above, the contractor shall be debarred from taking up 
further contractual work in VSP in case any repeated fatal accident after 3rd 
incident for the reasonable attributable to Contractor. 

3)   The Safety violations have been classified into five categories (I to V).  Without 
prejudice to the right conferred by the Clause No. 16(g) of Special Conditions of 
Contract for stoppage of work for violation of safety rules, the contractor shall 
be liable for penalty at the rates as indicated depending upon the category of 
violation. 

4) The penalties mentioned above are in addition to those which are applicable as 
per the Statutory Acts & Rules.  In case of any imposed penalty by any Statutory 
Authority, the same shall be over and above the contractual clauses. 

5) The above penalties related to the accidents mentioned at Category-V will be 
imposed on agency in case the reasons to the accidents are attributable to the 
agency. 

 
AUTHORITY FOR IMPOSING PENALTIES: 
1) Penalty for violations falling under the Categories (I), (II) & (III) will be imposed 

by Engineer Incharge based on the findings by the designated officer of SED / 
Departmental Safety Officer / Zonal / Project Safety Officer / Operating 
Authority, a copy of the penalty imposition . 

2) Penalty to the violations falling under the Categories (IV) & (V) will be imposed 
by the Engineer Incharge, based on the recommendation of Head of SED in 
consultation with the Head of Operating Department. 

3) The penalty amount shall be recoverable from any bill and / or EMD / SD of the 
contractor without any further reference to him. 

4) For violations falling under the Category (V), besides penalty action for banning 
of business dealings with the contractor will be initiated, if recommended by the 
committee for enquiring into fatal cases. 

h) “The contractor shall ensure that the Welders and Gas Cutters wear cotton dress and 
leather apron.  They shall not wear nylon/synthetic dress.  This is required to avoid any 
fire accident.  This must be followed strictly”. 
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19) SHUTDOWNS:  
A)  Necessary shutdowns will be arranged by VSP to the contractor for carrying out the work 

based on requirement.  No claims on account of delayed/prolonged shutdown will be 
entertained. 

B)  The works assigned to the contractor by the Engineer from time to time shall be 
completed within the time schedule fixed by the Engineer in each case, within the 
approved shut down period. 

20)         LABOUR DEPLOYMENT:  
       A)  The contractor shall deploy his labour as per requirement and as instructed by the 

Engineer.  It may be necessary to carryout the work round the clock based on 
requirement and shutdown provided.   The contractor’s rate shall cover such 
eventualities. 

 B)  Only trained, experienced, safety inducted workers acceptable to the Engineer shall be 
engaged on this work, work shall be executed as per specifications to the satisfaction of 
the Engineer. 

C) As and when need arises in the Annual works from time to time either for extra 
requirement of work or as a replacement in running contracts or a contract 
commencing for the first time, the contractor shall ensure that Displaced Persons (DPs) 
are engaged in unskilled category of workers to the extent of 50% (fifty percent).  The 
contractor shall contract the Engineer-in-charge for this purpose. 

D) “As and when need arises in the annual works from time to time either for extra 
requirement of work or as a replacement in running contracts or a contract 
commencing for the first time in semi-skilled category, the contractor shall ensure the 
minimum qualification of ITI in the relevant field for such semi-skilled category of 
workers.  The contractor will also ensure to engage 50% (Fifty percent) of such semi-
skilled vacancies from Displaced Persons (DPs) category.  The contractor shall contact 
the Engineer-in-charge (EIC) for this purpose”. 

E) The Contractor shall engage contract worker(s) who do not have any adverse record with 
respect to his character in the past. For this purpose, the character and antecedents of 
the proposed  worker(s) whom the Contractor intended to engage, shall be got verified 
by the Police and report shall be submitted. Till such time the report is submitted, the 
proposed contract worker(s) will be given only provisional pass and the pass will be 
cancelled in case any adverse report is reported. 

21) SECURITY REGULALTIONS: The contractor shall abide by and also observe all security regulations 
promulgated from time to time by the employer. 

22) STORING/STACKING OF MATERIALS: Storing/Stacking/Placing of materials shall be only at the 
places designated by the engineer. 

23) The contractor, his supervisors and workmen shall observe entry and exit timings strictly. 
24) After completion of work activity, the site has to be cleared of all debris, construction material 

and the like. 
25) The successful tenderer shall start the work immediately after obtaining gate passes and safety 

induction training and clearance from the Employer. 
26) NOTICES: Any notice to be given to the contractor under terms of the contract shall be 

considered duly served, if the same has been delivered to, left for or posted by registered post to 
the contractors principal place of business (or in the event of the contractor being a company, 
its registered office), at the site or to their last known address. 

27) DEFAULT BY TENDERERS: The successful tenderer may be debarred at the discretion of the 
company, from issue of further tender documents, work orders etc., for a specified period to be 
decided by the employer in case of : 
“Undue delay in starting and execution of work awarded, poor performance, backing out from 
the tender, non accepting work order/LOI during the validity of tender or non observance of 
safety rules and regulations, misappropriation of company’s materials/property, non payment of 
due wages to labour or such similar defaults”.      

28) Successful tenderer should be in a position to produce the Original Certificate in support of the 
attested copies of relevant documents enclosed along with pre-qualification documents or 
afterwards, after opening of the Price Bids. 

29) Failure to produce the original certificates at this stage in support of the attested copies of PF 
Registration/ITCC/Electrical License/Experience/Qualification any other documents etc., 
submitted earlier would result in disqualification and forfeiture of EMD and also liable for 
debarring from participation in VSP tenders. 

RFX. NO. 2600008796/OT/UTILITIES

Page 26 of 37 SIGNATURE OF TENDRER



30) If it comes to the notice of VSP at any stage right from request for registration/tender document 
that any of the certificates/documents submitted by applicant for registration or by bidders are 
found to be false/fake/doctored, the party will be debarred from participation in all VSP tenders 
for a period of    05 (FIVE) YEARS including termination of Contract, if awarded. EMD / Security 
Deposit etc., if any, will be forfeited. The Contracting Agency in such cases shall make good to 
VSP any loss or damage resulting from such termination. Contracts in operation any where in 
VSP will also be terminated with attendant fall outs like forfeiture of E.M.D. / Security Deposit, if 
any, and recovery of risk and cost charges etc. Decision of V.S.P. Management will be final and 
binding. 

31) Failure to execute the work after LOI/WORK ORDER is given, will make the party liable for 
debarring for a period of 2 (TWO) YEARS. 

32) In case it is found before/after award of work to the person/agency through Limited Tender 
Enquiry (LTE) that the same person/agency is proprietor/proprietress/partner of two or more 
separate agencies and quoted for the same work, then punitive action to the extent of debarring 
up to 02 (Two) years from participating in VSP tenders will be taken. 

33) In case the Tenderers revoke/withdraw/cancel their tender or they vary any terms of their tender 
during the validity period of the tender without the written consent of Visakhapatnam Steel Plant 
(VSP) or in the event of VSP accepting their tender and fail to deposit the required security 
money, execute the Agreement and fail to start the work within reasonable time (to be 
determined by the Engineer) after written acceptance of their tender – EMD submitted by them 
will be forfeited by VSP. 

34) Contractor shall note that: 
i) Time for mobilization after issue of FAX Letter of Intent/detailed Letter of Intent / Work 

Order shall be; 
            a. 03 (Three) days for Capital Repairs 

b. 15 days for Civil Works 
c. 60 days for painting works of Structural Engineering Department 
d. 07 (Seven) days for Annual Mechanical, Electrical and works of technological 

assistance/cleaning. 
ii)    Re-starting the work after disruption shall be within 04 (Four) to 06 (Six) hours after the 

cause of disruption is removed as decided by the HOD. 
                iii) Notice period for Contract Termination shall be - 03 (Three) hours in the event of 

breakdowns, 02 (Two) days in Capital Repairs and 10 days in other works. 
 Failure to adhere to above stipulations may result in Termination of contract at risk & cost and 

will make the party liable for debarring for a period o 2 (Two) years. 
35) Agencies are required to submit Bank Guarantee for the value as decided by the Engineer as a 

Security while taking out Equipment/Components/materials of VSP to their workshop situated 
outside the VSP premises for carrying out repairs. 

36) In case of revision in RINL / VSP approved wage rate, consequent to the revision in the minimum 
wages (either in Basic Wage or Living Allowances) as notified by the Regional Labour 
Commissioner (Central), VISAKHAPATNAM, Escalation amount to the contract shall be payable as 
per the following formula: 

 
 V=a*(USR-USRo)+b*(SSR-SSRo)+c*(SKR-SKRo)  
  
 WHERE: 
 V =  Escalation Payable 
 a =        man days present by USW during the billing period 
 b =   man days present by SSW during the billing period 
 c =   man days present by SKW during the billing period 
 USR =  Revised VSP approved Rate for USW at the time of billing 
 SSR =  Revised VSP approved Rate for SSW at the time of billing 
 SKR =  Revised VSP approved Rate for SKW at the time of billing 
 
 USRo = VSP approved Rate for USW indicated based on which the Estimate of work was prepared, 
 SSRo =   VSP approved Rate for SSW indicated based on which the Estimate of work was 

prepared, 
 SKRo =  VSP approved Rate for SKW indicated based on which the Estimate of work was prepared  
 
 (The above escalation shall be independent of the award percentage whether positive or 

negative) 
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37) PAYMENT OF MINIMUM WAGES:  
37.1.  Wages paid to the workmen by the contractor should not be less than the rates notified 

by the Regional Labour Commissioner (Central), VISAKHAPATNAM, from time to time 
with regard to the minimum wages applicable to the respective categories of workmen 
plus the ad-hoc amount at the rate of Rs.11.54ps as per working day per workman per 
category.  Wages with ad-hoc amount to the workmen should be paid on or before the 7th 
of the subsequent month.  if 7th falls on a holiday or weekly off day, the payment should 
be made one day prior to that.   Payment of PF for the month, both the employer’s (in 
this case contractor) and employee’s  (in this case workmen employed by the 
contractor) contributions should be deposited in the bank in the permanent PF code 
number and challan obtained before the 15th of the subsequent month and forwarded to 
the Engineer”. In case of failure of the contractor to comply with any of the above, the 
following action will be taken by VSP. 

 
1a) Lapse  --------------Payment of wages at rates less than those notified under the 

minimum wages. 
Action by VSP ---------------An amount equivalent to the differential amount between 
wages to be paid under minimum wages notification of the Government 
applicable for the period less actual wages paid shall be recovered from the bills 
as certified by the engineer. 

b) Lapse -------------Non payment of adhoc amount  
Action by VSP ------------An amount equivalent to actual payable towards adhoc 
amount to the workmen engaged for relevant period shall be recovered from the 
bills as certified by the Engr. 

 2) Lapse ----------------Non payment of wages 
Action by VSP -------------An amount equivalent to wages payable by the contractor 
applicable for the relevant period shall be recovered from the bills as certified by 
the Engineer. 

 3) Lapse -------------------Non payment of PF 
Action by VSP  -----------Recovery of PF amount and an amount equivalent to 
maximum penalty leviable by Regional Provident Fund Commissioner for the 
delayed period under the provisions of ERP & MP Act and Rules for delayed 
remittance of PF contributions (both the employee’s and employer’s 
contribution), shall be recovered from the  bills of contractor as certified by 
Engineer.  

4) Lapse ---------------Delayed payment of PF  
Action by VSP ------------- An amount equivalent to maximum penalty leviable by 
Regional provident Fund Commissioner for the delayed period under the 
provisions of EPF & MP Act and rules for delayed remittance of PF contributions 
(both the employee’s and employer’s contribution), shall be recovered from the 
bills of the contractor as certified by Engineer.    
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37.2. The contractor shall have to pay WELFARE ALLOWANCE (earlier known as SMA, 
ASMA) towards fuel charges, food, milk, tiffin, coconut water, washing allowance 
etc @ Rs.80.76ps per day of actual attendance of each worker deployed in the 
contract not exceeding Rs.2100/- per month in addition to the wages as 
indicated in the minimum wages clause of Special Conditions of Contract .  The 
contractor will submit his claim with proof of such payment made in this 
connection in the RA Bill and the same amount will be reimbursed/paid to him. 

37.2.1. It may be noted that the payment of WELFARE ALLOWANCE is towards the 
expenditure incurred by the contract labour towards Fuel Charge, Coconut Water 
Allowance, Washing Allowance, Food/Milk/Tiffin Allowance. 

37.2.2. The contractor is required to take the above aspects into consideration while 
submitting their offers and no profit/overhead charges will be paid by VSP on 
this account. 

37.2.3. As regards applicability of payment of WELFARE ALLOWANCE, the contractor may 
refer NIT/Terms & Conditions of the contract in this regard. 

37.2.4. Welfare Allowance (SMA & ASMA) shall be payable to contract labour deployed in 
site in Highly Skilled, Skilled, Semiskilled and Unskilled categories                 
including supervisors  other than Service Engineers/Engineers/Contractor's 
representative/ Administrative staff of contractors e.g., HR officers, Office Staff, 
Regular Employees of Contracting agency, drivers deployed for their staff cars / 
envisaged temporary contract labour on one time basis / additional contract 
labour engaged on one time basis (during execution)  

37.3. (a) Penalty for delayed payment / non-payment of wages: 
If the contractor fails to pay wages within the stipulated time ie., by 7th 
working day of the subsequent month, a penalty up to 1% of the gross 
wages (Basic, DA & Over time (if any) except Adhoc, SMA, ASMA and other 
allowances) of the workers will be levied for every day of lapse subject to 
a maximum of 10% in any calendar month.  This is without prejudice to 
appropriate action against the contractor including debarring, in case of 
perpetual / habitual default”. 

  (b) Payment of wages through banks: 
The contractor shall pay wages not less than the minimum wages notified 
by the appropriate Government from time to time to the workers deployed 
by him.  The payment shall be made on the due dates either by way of 
crossed cheques or crediting the wages to the bank accounts of the 
concerned contract workers.  Proof of such payment shall be submitted 
by the contractor to the Engineer Incharge by 10th of the subsequent 
calendar month. 

 

38) The contract period can be extended at the discretion of V.S.P. up to 04 (Four) months   
at the existing Rates, Terms and conditions and the Contractor shall be bound to 
execute the work accordingly and  the offer of the Contractor is deemed to include this 
aspect.   

39) The tenderers shall note that in case of quoting above the Estimated Value of V.S.P. the 
L-1 party shall furnish logical / satisfactory explanation which V.S.P. may seek if felt 
necessary for quoting such high rates. If the explanation offered by the L-1 party is not 
acceptable to V.S.P., the L-1 party may be recommended for disqualification while 
retendering the work. 

40) The contractor should clearly understand and comply with the Factories Act 1948 and 
relieve the FEMALE WORKERS from their work site within the restricted working hours 
prescribed therein under section 66(b). 

RFX. NO. 2600008796/OT/UTILITIES

Page 29 of 37 SIGNATURE OF TENDRER



41) The following deductions per workman deployed category-wise shall be made from the 
bills/amounts due to the contractor as applicable for the work done and such deducted amounts 
shall be released as mentioned below:  

  
 

1) Component --------- Notice pay 
  Recovery amount per labour  per every working day  ---- 
  USK -----NIL SSK -----NIL,  SK-----NIL 
 
 2) Component ---------- Retrenchment compensation 
  Recovery amount per labour per every working day ------ 
  USK -----Rs.25.53 ps,  SSK -----Rs.28.79 ps,   SK-----Rs.33.81 ps 
 
 3) Component  --------- Leave with wages 
  Recovery amount per labour per every working day 
  USK -----Rs.31.42 ps, SSK -----Rs.35.43 ps,  SK-----Rs.41.61 ps 
 

To be released when ----------- After the contractor makes payment to the work men in 
the presence of Engineer Incharge and CLC representatives, a certificate to this effect is 
to be enclosed with pre-final bill (to be paid with pre-final bill). 

 
  Sub-total -  

USK -----Rs.56.95 ps,  SSK -----Rs.64.22 ps, SK-----Rs.75.42 ps 
 
 4) Component  ------------------ Bonus      
  Recovery amount per labour per every working day 
  USK -----Rs.51.04 ps, SSK -----Rs.57.55 ps,  SK-----Rs.67.59 ps 
 

To be released when ------------- After the contractor makes the payment to the  workmen 
in the presence of Engineer Incharge and CLC representatives, a certificate to this effect 
is to be enclosed with RA bill / pre-final bill (to be paid with RA bill / pre-final bill as and 
when paid by the contractor. 

 
  GRAND TOTAL 
  USK -----Rs.107.99 ps,  SSK -----Rs.121.77 ps,  SK-----Rs.143.01 ps 
  10% towards profit and over heads of contractor   

USK -----Rs.10.80 ps, SSK -----Rs.12.18 ps,  SK-----Rs.14.30 ps 
  Total recovery amount     

USK -----Rs.118.79 ps,  SSK -----Rs.133.95 ps,  SK-----Rs.157.31 ps 
 
Note:    

i) The above recovery rates are effective from 01/10/2022.  In case of any statutory 
revision in minimum wages payable to contract workmen as notified by the Regional 
Labour Commissioner (Central), VISAKHAPATNAM from time to time, the above recovery 
amounts for workmen category-wise will be revised by RINL/VSP and will be notified 
accordingly. 

ii) Payment against the above component is to be made to the workmen based on effective 
wages of last drawn pay. 

iii) The contractor shall have to pay the Terminal Benefits like Notice pay (if notice is not 
served by the contractor to the workman as per statutory requirements), Retrenchment 
compensation, Annual leave with wages and bonus to the contract labour as per 
statutory provisions applicable to them at the end of the work order or extension of 
contract, if any and as the case may be, through Bank and submit  the proof thereof for 
the release of Pre-Final/ Final Bill by RINL to the contractor, failing which it will be 
deemed that the contractor had not paid the dues to the contract labour and RINL will 
release the terminal benefits payable to the contract labour engaged by the contractor 
by defraying the same from the amount recovered by and available with it towards the 
terminal benefits from the bills of the contractor and any other sums of the contractor 
available with the RINL, further the contractor will be debarred for a period of one year 
from participating in any of the RINL’s future tenders from the date of the order 
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42)     PAYMENT MODE FOR BILL AMOUNTS:  
42.1 Following are the options available to the Contractors for availing e-payments. 

42.1.1  EFT System:  Under this system Banks offer their customers money Transfer service from 
account of any bank branch to any other Bank Branch.  The EFT system presently covers all the 
branches of about 77 banks located at 15 centers indicated below, where clearing houses are 
managed by RBI i.e., 

 i) New Delhi ii) Chandigarh iii) Kanpur iv) Jaipur v) Ahmedabad vi) Mumbai vii) Nagpur   viii) 
Hyderabad ix) Bangalore x) Chennai xi) Trivendrum xii) Kolkata xiii) Bhubaneswar xiv) Guwahati 
xv) Patna. 

42.1.2 Direct Credit:  Suppliers opting for this system may open Bank accounts with any one of the 
following banks. 

i)  State Bank of India  - Steel Plant Branch 

ii) Canara Bank   - Steel Plant Branch 

iii) Bank of Baroda   - Steel Plant Branch 

iv) State Bank of Hyderabad - Steel Plant Township Branch 

v) Andhra Bank   - Steel Plant Township Branch 

vi)  UCO Bank   - Steel Plant Township Branch 

vii)  IDBI    - Visakhapatnam Branch 

42.2 The Successful tenderer shall agree that all the payment due and payable in terms of the 
contract will be paid direct to his bank account and he shall give the bank account number and 
the address of the Bank in which the money is to be deposited” as per the format given below: 

 (1) Vendor Code     : 

 (2) Option      : RTGS / EFT 

 (3) Beneficiary Details  

  a) Name of Beneficiary (Max.35 characters) : 
  b) Bank Name (Max. 35 characters)  : 
  c) Branch Name (Max. 35 characters)  : 
  d) Account Number (Max. 35 characters) : 
  e) Account type (Max. 35 characters) : 
   (Savings / Current / Overdraft) [Mention Code No. also] 
  f) Beneficiary Bank’s IFSC Code (Max. 11 characters): 
   (For RTGS Mode only) 
  g) Beneficiary Bank’s MICR Code (Max.09 characters): 
   (For EFT Mode only)      

 (Signature of the Party / Contractor) 

        Name: 

                   Desgn: 

CERTIFICATE 

Certified that the above particulars are found to be correct and matching with our records in 
respect of the above beneficiary. 

         Sd/-…………… 

        (Signature of Branch Manager) 

        Name  : 

        Seal of Bank : 

42.3 The contractor has to submit their bank account details in VSP format duly certified by 
Concerned Bank Manager for the purpose of making electronic payment before submission of 
First Running Account Bill, failing which the bill will not be processed. 

42.4 The Successful tenderer is required to give an undertaking to the Finance Department of VSP 
that the payment made by RINL/ VSP of any sum due to him by directly remitting the same in his 
bank, the address and the number of which is to be furnished, shall be in full discharge of the 
particular bill raised by him, and that he shall not have any claim in respect of the same”. 
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42.5 In respect of payment made through Electronic Fund Transfer mechanism or Direct Credit to the 

supplier’s/contractor’s bank account, the supplier/contractor/receiver should intimate 
discrepancies, if any, within 10 days from the date of dispatch of intimation letter of payment to 
them to Finance Department of VSP failing which it shall be presumed that the funds have 
reached to their bank account and that no claims will be entertained after the said 10 days. 

 
43) CLAUSES CONCERNING INPUT TAX CREDIT (ITC) AGAINST GST: 

a) The successful tenderer shall take necessary steps to comply with the rules and 
provisions of GST law facilitating VSP to avail ITC. 

b) Price condition: Tenderers shall quote the price of the goods or services excluding GST.   
Applicable GST shall be indicated against each item and will be paid extra on submission 
of tax invoice.   
 In case tenderer opted for composition scheme, GST will not be charged extra and the 
price quoted includes the GST applicable to composite scheme.  Tenderers have to 
specify that they have opted for composition scheme and GST is included as applicable 
for composition. 

 Evaluation criteria:  
1. In case of supply of goods or services on which RINL / VSP is eligible to avail GST 

input tax credit,  evaluation of tender shall be on the basis of landed cost excluding 
GST. 

2. In case of supply of goods or services on which the employer (RINL/VSP) is not 
eligible to avail GST input tax credit,  the applicable GST payable by RINL/VSP (in 
case of unregistered taxable supplies) or GST to be charged by the registered taxable 
supplier as applicable,  shall be added to the landed cost for evaluation purposes. 

b) The tax invoice raised by the Contractor should clearly mention VSP as the recipient.   It 
should be ensured that material has been delivered along with the duplicate for 
transporter copy of the tax invoice, based on which Input Tax Credit is to be claimed. 

d) The duty paying documents shall be submitted as soon as the material is procured by the 
agency for incorporation in the work.    In case the material is supplied from a third 
party,  it should be backed up with a GST Tax Invoice from Contractor. 

e) Material once received in to the factory would not be allowed to go outside the factory 
premises for any reason.  Excess/Rejected material will be allowed to be taken back after 
complying with the provisions of GST Act. 

 
43.1 Vendor/Supplier/Contractor shall comply with all the necessary statutory compliances including 

but not limited to providing GST invoices or other documentation as per GST law relating to the 
above supply/service to RINL, uploading the details of the invoice, payment of taxes, timely filing 
of valid statutory returns for the tax period in the Goods and Service Tax Portal. 
In case of Input Tax Credit of GST is denied or demand is recovered from RINL on account of any 
act of the Vendor, including but not limited to non-payment of GST charged and recovered, non-
generation of E-Way Bill, non-filing of Returns, non-uploading/improper uploading of valid 
invoices raised on RINL in the Returns etc., the Vendor/Supplier/Contractor shall indemnify RINL 
in respect of all claims of tax, penalty and / or interest, loss, damages, costs, expenses and 
liability that may arise due to such non-compliance.  Such amount shall be recovered from any 
payments due to the vendor/supplier/contractor of from security deposit or any other amount 
available in the same contract or in other contracts including future contracts. 
If any tax has been paid by the vendor/supplier/contractor in pursuance of any demand on 
account of suppression, fraud or willful misstatements of facts, then the same shall not be 
passed on to RINL through debit notes or invoices or supplementary invoices. 
 

44)   RINL reserves the right to reject the offers of tenderers whose performance is poor in awarded / 
ongoing works if any. 

 
45)     If the tenderer’s quoted price appears to be abnormally low, the Tender Committee may seek 

written clarification from the bidder to demonstrate his capabilities to deliver the contract at 
offered price.  In case the Tender Committee is not satisfied with the tenderer’s clarifications, 
the proposal/bid may be rejected.  Such tenderer may be recommended for disqualification 
from participating while retendering the subject work. 
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46) Procedure for Banning of Business Dealings with the Parties / Contractors / 
Suppliers / Customers / Purchasers / Bidders/ Tenderers   

 

1. RINL may ban/ suspend the Business Dealing with the agency / remove the agency from the list of 
registered supplier/ contractors (with / without inter connected agencies) at any stage of the 
contract viz. Tendering, Awarding, Execution and during or even after expiry of Defect Liability 
Period/ Warranty/ Guarantee Period on the following grounds: 

 
(a) If the Agency has been convicted of an offence under: 

i) The Prevention of Corruption Act, 1988; or 
ii) The Indian Penal Code or any other law for the time being in force, for causing any loss 

of life or property or causing a threat to public health as part of execution of a public 
procurement contract. 

the Agency shall be debarred for a period as specified in the General Financial Rules (GFR) 
issued by Govt. of India; 

(b) If it is determined that the Agency has breached the code of Integrity, the Agency shall be 
debarred for a period as specified in the General Financial Rules (GFR) issued by Govt. of 
India; 

(c) In case of violation/ transgression of Integrity Pact (IP); 
(d) If the security consideration, including questions of loyalty of the Agency to the State, so 

warrants; 
(e) If the Director / Owner of the Agency, proprietor or partner of the firm, is convicted by a Court 

of Law for offences involving moral turpitude in relation to its business dealings with the 
Government or any other public sector enterprises or RINL, during the last five years; 

(f) If there is strong justification for believing that the Directors, Proprietors, Partners, owner of 
the Agency have been guilty of malpractices such as bribery, corruption, fraud, substitution of  
tenders, interpolations, etc; 

(g) If the Agency continuously refuses to return / refund the dues of RINL without showing 
adequate reason and this is not due to any reasonable dispute which would attract 
proceedings in arbitration or Court of Law; 

(h) If the Agency employs a public servant dismissed / removed or employs a person convicted for 
an offence involving corruption or abetment of such offence; 

(i) If business dealings with the Agency have been banned by the Govt. or any other 
public sector enterprise; 

(j) If the Agency has resorted to Corrupt, fraudulent practices including misrepresentation of 
facts and / or fudging / forging / tampering of documents; 

(k) If the Agency uses intimidation / threatening or brings undue outside pressure on the 
Company (RINL) or its official in acceptance / performances of the job under the contract; 

(l) If the Agency indulges in repeated and / or deliberate use of delay tactics in complying with 
contractual stipulations; 

(m) Willful indulgence by the Agency in supplying sub-standard material irrespective of whether 
pre- despatch inspection was carried out by Company (RINL) or not; 

(n) Based on the findings of the investigation report of CBI/ Police against the Agency for 
malafide/ unlawful acts or improper conduct on his part in matters relating to the Company 
(RINL) or even otherwise; 

(o) Established litigant nature of the Agency to derive undue benefit; 
(p) Continued poor performance of the Agency in several contracts; 
(q) If the Agency misuses the premises or facilities of the Company (RINL), forcefully occupies, 

tampers or damages the Company’s properties including land, water resources, forests / 
trees, etc. 

 
(Note: The examples given above are only illustrative and not exhaustive. RINL may decide to 
ban/suspend business dealing for any good and sufficient reason. Any other banning clauses 
mentioned elsewhere in the Tender Documents shall also be considered as a ground for 
banning/suspension of business dealing.) 

RFX. NO. 2600008796/OT/UTILITIES

Page 33 of 37 SIGNATURE OF TENDRER



 
2. ‘Inter-connected Agency’ shall mean two or more agencies having any of the following features: 

(a) If one is a subsidiary of the other. 
(b) If the Director(s), Partner(s) Manager(s) or Representative(s) are common; 
(c) If management is common 
(d) If one owns or controls the other in any manner 

 

3. Any allegation(s) against an agency with good and sufficient reasons for banning business dealing 
with the agency, except for banning of business dealings with foreign suppliers of coal/ coke, shall 
be put up to Standing Banning Committee (SBC) of RINL for investigation. 

 
 
4. In case of removal of the agency from the list of registered vendors/ contractors of RINL, the 

agency shall not be disqualified from competing in Global/ Open Tender Enquiries (GTE/OTE) but 
Limited Tender Enquiry (LTE)/ Single Tender Enquiry (STE)/ Short Open Tender (SOT) may not be 
given to the agency concerned. 

 
5. If the allegations against any agency are of a serious nature, RINL may suspend business dealings 

with the agency (with / without inter connected agencies) pending investigation, with/ without any 
show cause notice. The suspension shall be for a maximum period of nine months (six months 
initial extendable by three  months in case investigations are not completed) or till the decision of 
SBC, whichever is earlier. In case of suspension of the agency, RINL may consider to discontinue 
all the existing contract(s) with the agency. During the period of suspension, no further business 
dealing including placement of orders against tenders under finalization shall be made with the 
agency w.e.f. the date of suspension. 

 
6. After issue of suspension order, till the conduct of the agency is under investigation, RINL will not 

entertain any correspondence / argument from the agency (except receiving reply to the show 
cause notice). 

 
7. If the agency desires some information / clarification or desires to see any document before 

replying to the show-cause notice, the agency may appear in person in the Standing Banning 
Committee meeting on the stipulated date and time wherein the agency will be furnished the 
desired information including sharing of relevant document. If the agency requests for inspection 
of any relevant document in possession of RINL, necessary facility for inspection of documents will 
be provided. The agency may correspond only with the SBC. 

8. Convener SBC shall issue notice to the agency asking him/her to attend the meeting in person or 
informing him/her that he/she may send his/her representative. The date, time and venue of the 
meeting shall be clearly mentioned in the notice. To meet the ends of 'Natural Justice ', two 
opportunities will be given to the agency to send their representative. In case of failure, SBC can 
proceed ex parté. 

9. Opportunity will be given to the agency to submit any documents or evidence in his defense to 
SBC. Cross examination of the agency if required shall also be done by SBC. 

10. The Banning Order based on the investigation by SBC shall be issued to the agency. In case of 
Banning of Inter -connected agencies the copy of the Banning Order shall be sent to known inter-
connected agencies also. 

11. Banned/Suspended agencies are not eligible for submission of quotations/offers against any type 
of tender (GTE/OTE/LTE/STE/SOT) during the period for which they have been suspended/banned 
for business dealings with RINL and if submitted, those quotations/ offers will be treated as 
unsolicited and shall not be considered. 

12. The agency may file an appeal against the Banning Order to CMD-RINL within 30 days from the 
date of issue of the Banning Order. 
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13. Agency, may seek review of the banning order passed originally by RINL, either before or after 
filing of appeal before the Appellate Authority or after disposal of appeal by the Appellate 
Authority, upon disclosure of new facts / circumstances or subsequent development necessitating 
such review. 

14. RINL may decide to circulate the name of agency with whom business dealings have been banned, 
to the Government Departments, other Public Sector Enterprises, etc. for such action as they deem 
appropriate. 

15. If business dealing with any agency has been banned by the Central or State Government or any 
other Public Sector Enterprise, RINL may, without any further enquiry or investigation, issue an 
order banning business dealing with the agency and its inter-connected agencies. 

 
Note: ‘Party / Contractor / Consultant/ Supplier / Purchaser / Customer/ Bidder/ Tenderer’ is indicated 
as ‘Agency’. 
 
47) ESI contribution @ 4% (Employer's Contribution  @ 3.25% Employees'  contribution @ 0.75%) 

towards Welfare Allowance (if applicable) as per Clause No.37.2 and Ad-hoc amount as per 
Clause No.37.1 of all the eligible contract workers is to be paid to ESI Authorities by the bidders 
/ contractors.  The Employer's contribution paid by the bidders / contractors will be reimbursed 
by RINL on submission of documentary evidence to the Engineer-in-charge  of the work for  the 
payment made.  The workers' contribution shall be deducted from the wages of the workers by 
the contractors 

 
48) Bank Guarantee (BG) in Structured Financial Messaging System (SFMS) mode : 
 
    A) The prescribed format in which BGs are accepted is given in General Conditions of Contract (GCC) 

available in the website as mentioned below : 
www.vizagsteel.com-------->Tenders---------------------->Works Contracts ----------------->Standard Documents       
--------------->General Conditions of Contract 

   B) Vendor/Supplier/Customer shall obtain Bank Guarantee from Branches of Banks (Scheduled 
Commercial Bank/ Nationalized Bank etc. which are having SFMS Facility. 

   C) The Details of BG Advising Bank for sending confirmation of BGs in Structured Financial 
Messaging System (SFMS) mode is given below: 
Bank : State Bank of India ,Commercial Branch 
IFSC Code : SBIN0014407 
Address : 43-29-54/8, Balaji Metro Chambers, 
Dondaparty, Visakhapatnam – 530016. 
SWIFT : SBININBB745 
In case of New BG, SFMS Message type (MT) should be “760” and in case of Extension or 
Amendment SFMS Message type (MT) should be “767” (In case, another Bank is identified by 
Management as Advising Bank either for HQ or for Branches for confirmation of Bank Guarantee 
through SFMS mode that bank details will be informed.) 

   D)  The email address of issuing bank and local enforcing bank to be indicated along with their 
addresses in the BG format. 

   E)  Scanned Copy of Original BG along with SFMS Message should be forwarded by issuing Bank to 
concerned Tender / Contract Dept.’s Email id specified in the tender document. 

   F)  All Bank Charges levied by Advising Bank for confirmation of BGs in SFMS mode relating to 
Vendor/Supplier/Customer are to RINL Account. 

   G) It is informed to all Vendor/Supplier/Customer etc., that Issuing Bank should submit the BGs to 
Works Contacts Department of RINL along with 
1. SFMS Message of issuing Branch. 
2. Scanned copy of signed Original BG is to be sent to concerned E-mail address of Tendering / 

Operating Dept. as mentioned in the Tender Document / Contract. 
. 

 
********** 
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BID SECURITY DECLARATION 
(In Lieu of EMD) 

 
        UTL / RFx No: 2600008796                
 
I/We ha ve unde rstood t hat, a ccording t o t he conditions of  T ender do cument, bi ds m ust be  
supported by a Bid Security Declaration (BSD). Accordingly, I am / We are submitting this "Bid 
Security Declaration" as follows: 
 
I/We accept that, I/We will automatically be debarred from participation in all future tenders of 
RINL f or a pe riod of t hree ( 3) years and also already submitted bids (i f a ny) s hall not  be  
considered for further evaluation, in case of any of the following: 
 
a) If l/we withdraw/ modify our Bid after tender opening and during the period of bid validity 

stipulated in the tender document or any extension thereof. 
Or 
 
b) Having be en not ified of  t he a cceptance of  our  B id b y R INL, dur ing t he pe riod of  bi d 

validity, if I / We 
 

i. Fail or refuse to execute the Contract. (or) 
ii. Fail or refuse to furnish the security deposit, as stipulated in the Tender Document/Work 

Order/ Letter of Acceptance/ Purchase Order. (or) 
iii. Fail or refuse to comply with any other aspect of the tender which otherwise would have 

involved forfeiture of EMD. 
 
 
[Signature] 
 
In the capacity of: 
[Legal capacity of person signing the Bid Security Declaration] 
 
The bidder shall submit a documentary proof (viz. certified/true copy of board resolution / Power 
of Attorney etc.) with respect to Legal capacity of person signing the BSD. 
 
Name: 
[Complete name of person signing the Bid Security Declaration] 
 
Duly authorized to sign the bid for and on behalf of: [Complete name of Bidder and Address] 
 
Date: [Date of signing] 
Corporate Seal: (wherever applicable) 
 
______________________________________________________________________________ 
 
Note: In case of a Joint Venture / Consortium, wherever allowed, the BSD must be in the name 
of all partners to the Joint Venture / Consortium that submits the bid. 
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 (This undertaking has to be printed on the letter head of the agency, sign, scan 
the same and upload in the Tech RFx folder) 

 

 
UNDERTAKING LETTER 

 
To  
General Manager (WC) I/c 
Works Contracts Department 
Visakhapatnam Steel Plant 
Visakhapatnam-530 031. 
 
Name of work :   "REPAIR or MODIFICATION FOR UP KEEPING OF 

       ELECTRICAL EQUIPMENTS OF UTILITIES DEPARTMENT".       
 
UTL /RFx  No.  2600008796 
 
Sir, 
 

With reference to the Notice Inviting Tender, I/We have gone through the tender 
documents downloaded from S RM P ortal.  I /We hav e al so g one t hrough t he G eneral 
Conditions of Contract of VSP available in VSP web site and noted the contents therein.  
I/We her eby co nfirm t hat I /We shall abi de by  the Terms and C onditions and General 
Conditions of the Contract including Form of Tender, Invitation to Tender, Articles of 
Agreement etc.   I/We hereby declare that, I/We have visited, inspected and examined 
the si te and i ts su rroundings and sa tisfied ou rselves before submitting this tender, 
obtained i nformation about  t he nat ure o f w ork, f acilities that may be required and  
obtained necessary information about Working Conditions, risk contingencies etc., which 
may influence this tender.  We hereby offer to execute & maintain the work during the 
defect l iability per iod i n co nformity w ith t he t ender co nditions at t he r espective r ates 
quoted by us. 
 

I/We do her eby ag ree t hat action m ay be t aken as per B id S ecurity 
Declaration(BSD) submitted by me/us if I/We revoke/withdraw/ cancel my/our tender or if 
I/We vary any terms in our tender dur ing the validity per iod of  t he tender without your 
written consent and/or i f i n t he event of  V isakhapatnam Steel P lant  acc epting my/our 
tender and I/We fail to deposit the required security money, execute the Agreement and/ 
start t he work w ithin r easonable t ime ( to be det ermined by  t he Engineer) a fter written 
acceptance of my/our Tender. 

 
If our Company is a Partnership Firm,  if the Partnership Firm is                            

re-constituted, I/We hereby declare that I/we will submit the latest                        
Notarized Re-constituted Partnership Deed along with Firm Registration 
Certificate of the  re-constituted firm and the original Notarized Partnership Deed.  
[This paragraph is not applicable for Short Open Tenders (SOTs)] 
 

 
 
 

Signature of the Tenderer 
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