PR NO 73009564

W18- RATNA KUMAR

VSP/WC/EnMD/OT/2600008808

ERAGHE TS RASHTRIYA ISPAT NIGAM LIMITED
THTT H9A VISAKHAPATNAM STEEL PLANT

(HRG TG &l J=9H A Govt. of India Enterprise})

VISAKHAPATNAM STEEL PLANT, ,

=T EEL
Pride of Steel VISAKHAPATNAM - 530031, ANDHRA PRADESH -
INDIA
CIN: U27109AP1982G01003404
PHONE: 8331019045,
Taifa=T T q==T (e =g €1 NOTICE INVITING TENDER (NIT)
o g ET KT TR NIT TYPE: 2-PRT % BID E-RFX

V SP/1200/ENMD(M)/2024/00113

T ST AT T NITNUMBER & DATE 2600008808 Dated 02.04.2024

OPEN TENDERSIN THE PRESCRIBED FORM ARE INVITED FROM THE REPUTED / EXPERIENCED AGENCIES

FOR THE FOLLOWING

1NAME OF THE WORK:
"Repair of DE systemsat SMS-1& 2, CRMP, RMHP,BF, TPP and ES& F"

Note : Welfare Allowanceis applicable.

2 AEFEFFFFRT KEY INFORMATION :

T w1 T T T T AT 5T =717 PP o= = 1 ffd 3 ==
1 - T AT AE TR -
) . (A=A T 77T - i {==) Bid Opening Date
Type of Bid Type of Submission . F 779 Subl 2} 510 Lpening
EMDinINR Deadlineléa:gsglg:ne &time in Hours
TWO PART BID EBID Not Applicable 03.05.2024 04.05.2024
15:00 15:00

Contract period: 24 months

Defect Liability Period : 01 month

Engineer In charge: DGM (EnMD) - Mobile. N0.8500669492

Welfare Allowance :APPLICABLE

Type of Contract :REGULAR

Type of Job : TERM CONTRACT
ESTIMATION VALUE : INR 2,70,98,322.61

3 SiwCHT 4o Tl OFFER VALIDITY DATE :

Y our offer should be valid upto 03.09.2024.

4 HETCURRENCY :

INR.

5 PREQUALIFICATION (PQC) CRITERIA/ELIGIBILITY CRITERIA FOR CONSIDERATION OF TENDERS:

criteria given below this table

Single Similar Work Order Valuein INR as per Annua Turnover in INR

67,74,580.65 40,64,748.39
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Pre-qualification criteria (PQC) for consideration of Tender :

(@) The agency should have experience in executing (successfully completed / in-progress) at least one single similar work of
the following nature of value not less than INR 67,74,580.65ps during last 7 years ending last day of previous month of the NIT date.

Single Similar Work Experience:

"Agency should have experience in Mechanical maintenance of Dust Extraction Systems (Bag House and ESP) in any process
industry"

Note : For the purpose of ascertaining the stipulation time i.e., 7 years ending previous month of the NIT date, the date of work

completion/ work-in-progress of the work shall be considered, irrespective of date of issue of Work order / start date of the work.
Further, the final completion value / executed value (in case of work-in-progress), shall be considered, irrespective of the period of
execution of the Work.

(b) The agency should have an average annual financial turnover of INR 40,64,748.39ps during last three financial years (2021-22,
2022-23 & 2023-24) ending 31st March of previous financia year i.e., 2023-24.

Self-attested (signed with date and Business / Official seal) copies of following documents by Authorized Signatory, in proof of the
above shall be submitted along with the tender in C-folder.

i) Work Orders along with corresponding work completion certificatesindicating the Final value of the work done including all
deviations,extraitems, escalations, if any against subject work with Bill of Quantities inclusive of al taxes & duties excluding Goods &
Services Tax (GST), in proof of execution of similar work with value as at 5(a) above. In case of work executed outside VSP and
where the total amount includes GST, agencies shall make efforts to get the value of GST indicated separately in the Work Completion
Certificate.

In case of work-in-progress, Work-in-progress Certificateindicating start date as per Order and actual start date & value of
work executed with date up to which it is considered against the subject work including all deviations, extra items, escalations, if any
against subject work with Bill of Quantities and including all taxes and duties, but excluding Goods & Service Tax (GST) with
certification of satisfactory performance of the Contractor to that extent and continuance of the said work by the respective employer.

ii) Audited Balance Sheets & Profit & Loss accounts of the company or turnover certificates in the prescribed format available
at www.vizagsteel .com----->Tenders-------- >WorksContracts---------- >Standard Documents-------- Turnover Certificate for participation
in tenders issued by RINL, duly certified / signed by apracticing Chartered Accountant / Cost Accountant for the years mentioned
above in proof of 5(b).

6. NATURE & SCOPE OF WORK:

As per the Scope of Work

7 w= =0 feawwsT & 7| TEM DETAILS/BOQ :

As per detailed BOQ In Tender Schedule attached in Tech Bid C Folder.

8 TFfEsr=reE $7 93T LIST OF TENDER DOCUMENTS:

This document along with those avaiable in cFolders as below, constitute the complete Tender (NIT)

1) Tender schedule containing NIT, Scope of Work, Terms & Conditions, Additional Special Conditions, Bill of Quantities,
Questionnaire, Integrity Pact, Special Conditions of Contract, Undertaking letter, Bid Security Declaration.

2) Undertaking L etter format

3) Bid Security Declaration format

4) Questionnaire
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5) Integrity Pact

E-RFX SUBMISSION PROCEDURE - 2 PART:

RINL is employing SAP SRM 7.0 for Electronic Tendering System. E-RFx Response to be submitted electronically through System
only. No physical paper/print needs to be submitted. Bidders need to have UserlD and Password to participate in SRM E-Tenders. Al
enlisted vendors of RINL would be provided User ID and password for participating in RINL E-Tenders. If a Bidder who wish to
participate is not presently enlisted with RINL or not having User ID Password can obtain the same through Registration of Suppliers
(RoS) system by providing requisite details well before the RFx Submission deadline. Bidders to go through the User Manual of RoS
system availablein SRM Portal for detailed steps for obtaining User ID & Password.

In 2-Part E-RFX, Technical RFx Response is uploaded to PQC/Tech RFx cFolder and Price RFx is quoted in Biding Engine.
E-Tendering User Manual availablein SRM Portal contains the procedure participating in RINL E-Tenders.

Bidders to ensure the following before submitting the 2-Part E-RFx Response

a. All Mandatory questions are answered and Reguisite documents areuploaded into PQC cFolder including Bid Security Declaration
andUndertaking letter.

b. All Techno-Commercial documents required as per tender document are uploaded into "Tech RFx" cFolder.

c. Prices and Taxes (Conditions) are quoted in the bidding engine.

Then upon ensuring confirmation of RFx responseis complete and contains no errors, RFx Response to be Submitted.

Bidders to ensure that E-RFx Response submission is done before"Submission deadline date & Time" indicated in the NIT Key
informationat 2 above. RFx can be "withdrawn" and modified as long as " Submission deadline date & Time" is not over. RFx Response
cannot be modified once Submission deadline time passed.

E-RFX OPENING PROCEDURE - 2 PART:
E-RFx Responses are opened in the system Electronically.

System allows opening of RFx responses only after the specified date and Time as indicated at 2 Key information above. Authorized
Tender opening officers through the process of " Simultaneous Log-on" shall open the RFx Responses in System.

For 2-Part E-RFx first "PQC" & "Tech RFx" cFolders are opened in  the system through Simultaneous Log-on Process. Then Price
RFx responses opening event will be executed on a specified Date & Time through Simultaneous Log-on process for
Techno-Commercially Accepted Responses on intimation to Bidders.

DOCUMENTSTO BE UPLOADED IN TECH BID C FOLDER:
**Note: Documents submitted in “Notes & Attachments”folder will not be considered for evaluation

The agency can submit the following:

A) Bid Security Declaration as per Annexure attached is to be submitted

OR

B) UDYAM Registration Certificate issued by Ministry of MSME.

If the documents mentioned at either Para(A) or Para(B) are not submitted in full in all respects, these documents shall not be sought
and the bid will be REJECTED.

Thefiles uploaded in Tech _bid folder as current version only will be considered for evaluation

C)Signed Undertaking letter on the agency's |etter head in the formatgiven in the tender schedule
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D) PQC related Statutory Documents to be submitted, wherever required

i) Electrical License (For Electrical contracts) as mentioned at para-5 above

ii) Boiler License (For cases wherever required) Agencies should have boiler repair license, Category-1 issued by the Directorate of
Boilers,Andhra Pradesh

iii) Competency Certificate issued by Director of Factories, AP For Persons competent to carry out Inspection & Certification of
Lifting Equipments, Pressure Vessels and Elevators etc

E) Agencies Copy of registration letter issued by V.S.P. in case of registered agencies and in case of non-registered agencies, either a
copy of Notarized Sole Proprietorship Affidavit OR a copy of Notarized Partnership Deed along with Firm Registration Certificate OR
acopy of Memorandum of Association & Articles of Association along with certificate of incorporation — whichever is applicable.

Note : if the Partnership Firm is re-constituted, the latest NotarizedRe-constituted Partnership Deed along with Firm Registration
Certificateof the re-constituted firm along with the original Notarized PartnershipDeed is to be submitted.

F) For Turnover Audited Profit & Loss Account statements & balance sheets certified by Practicing Chartered Accountant with Stamp
and Membership No. & Unique Document Identification Number (UDIN) in case the annual Turn-over is more than Rs.100.00 Lakhs
(OR) in case of Turn-Over being less than Rs.100.00 lakhs either Turn-over certificate in the prescribed format of VSP duly signed by
apracticing Chartered  Accountant/Cost Accountant with Stamp and Membership No. & UDIN (OR)T.D.S. certificate(s) comprising
of the Gross bill valuesissued by the Deductor(s) for the work done.

G) Work Order(s) and Work Completion Certificate(s) / Work-in-progress certificate(s) asindicated at Clause-5 above.

H) INTEGRITY PACT: (Applicable for estimate value of one crore and above)

(i) Tenderers are required to unconditionally accept the “IntegrityPact” enclosed to the tender document and shall submit the same duly
signed along with their offer. Offer of the tenderers received without Integrity Pact duly signed, shall not be considered.

(i) The details of External Independent Monitors (EIMs) and Nodal Officer of RINL are placed to V SP website (www.vizagsteel .com)
at Tenders->Works Contracts->Genera Instructions->Click here to Read Integrity Pact’ / to Give Vigilance Complaints’ ->Integrity
Pact VSP

V SP reserves the right to regject the offer in case the required documents are not submitted.

Note : (i) Tenderers shall submit GST Registration Certificate under GST act if available. If not available, successful tenderer shall
produce Registration Certificate under GST Act, wherever applicable, before signing the Work Order / Letter of Acceptance and submit
acopy of the same.

(i) Tenderers shall submit the PF Registration Certificate if available, if not available successful tenderer shall submit PF Registration
Certificate before commencement of the work.

Documents mentioned at 11(E) to 11(G) are applicable for Open Tenders /L TE cases only

E-RFX EVALUATION PROCESS:

(a) Pre-qualification evaluation shall be done based on the documents submitted by the biddersin PQC & Tech RFx cFolders.

(b) All the RFxs shall be evaluated on the basis of landed cost only which includes all taxes and duties but excluding Goods & Service
Tax (GST).

(c) TALL (Technically accepted L1) price arrived by the system shall follow automatically to Auction document as start bid price for
all cases of Reverse Auction and will be visible in the system only after the start time of Live Auction (E-Reverse Auction).

(d) On completion of Live Auction, composite comparative statement is generated by the system considering the RFx Prices and
Reverse Auction Prices. Placement of Order shall be considered on the L-1 price so arrived.

(e) Notwithstanding anything specified in this tender documents, RINL, in its sole discretion, unconditionally and without having to
assign any reason, reserves the following rights:

(i) To reject the response whose performance is poor in awarded / ongoing works if any.

(i) To give purchase preference to Public Sector Undertakings wherever applicable as per Government Policy / Guidelines

(iii) To extend purchase preference to Local MSEs (Micro & Small Enterprises) as per prevailing guidelines of RINL subject to
submission of documents as stipulated in Detailed Terms & Conditions of NIT.
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REVERSE E-AUCTION PROCESS:
In case RINL wishes to conduct Reverse auction, the same shall be communicated to al the techno commercialy qualified bidders at
an appropriate time.

The Auction shall be conducted on SAP SRM LIVE AUCTION PLATFORM. All technically and commercially acceptable bidders
would be required to participate in the reverse e-auction and quote from the start Price.

Bidders would be required to quote single price i.e price net of ITC on GST.

No separate User ID and Password is required for participating in Live Auction. User ID and Password used for Participating in
E-Tendering to be used for Live Auction also.

(a) AUCTION TIME EXTENSION:

1. Throughout the Auction process, Bidders should keep in view the ‘Time Remaining’ that appears on the ‘Live Auction cockpit’
screen and submit their Bids well within the time that gets displayed therein.

2. Biddersto note that System calculates Auction End time during the Auto extension period as under:

If any of the bidder, submitsavalid price, in the last “X” minutes, the system will extend the

Auction End time to “Existing End Time + Y minutes”. Thiswill be done ‘N> number of times.

Here<(>,<)>
Remaining Time Trigger = X
Extension Period =Y
Number of Extensions=N
The Auction time extension is explained below with an example.

Example: Reverse Auction conducted with Auction parameters as:
AUCTION SCHEDULE: 11.00 AM to 12.00 noon, REMAINING TIME TRIGGER: 4 minutes and EXTENSION TIME: 5 minutes

The current Auction End time being 12:00 and in case a hid is submitted by any bidder after 11.56 AM. (in the ‘Remaining Time
Trigger’i.e, in the last 4 minutes ) of the auction, the auction end time gets extended up to 12.05 PM (12:00 plus 5 Min.). Hence the
new end time of the Auction is 12.05 PM. However, In case a bid is submitted prior to 11:56 i.e., before the ‘Remaining time trigger’,
Auction shall not get extended and the same gets closed at 12:00.

Further, during the Auto extension period of the Auction, if a bid is submitted by any bidder after 12.01 PM. (in the last 4 minutes) of
the auction the auction end time gets extended up to 12.10 PM. (12:05 plus 5Minutes). In case the bid is submitted by any bidder from
12.00 to 12.01 PM, auction end time will not get extended because it is not within the period of REMAINING TIME TRIGGER of 4
minutes and Auction end time shallbe 12:05.

Important Note :

Bidders have to ensure continuous internet connection during the live auction. If the bidders' internet connection gets disturbed,the
details in the auction window will not get refreshed upon fresh bids in the auction. Bidders cannot see the latest bids submitted in the
auction after the disconnection. If abidder’s Rank is 1 for any item, it will continue to remain as 1 in their screen even if other bids are
submitted in the auction if internet connection is not proper/disturbed. Even the time remaining will continue to reduce. It is the
responsibility of the bidder to maintain the uninterrupted internet connection during live auction. Since auto refresh is not possible
during disconnection, click F5 button in your keyboard to refresh the auction screen . If proper internet connection exists Bidder’s
screen gets refreshed else if thereis any connection problem

Bidder will get error screen/message upon pressing F5. |f Bidder gets error screen, bidder should login again and come back to
Auction cockpit after restoring proper internet connection to view the latest statusin the auction cockpit. It is advisable to click on F5
frequently and every 20 seconds during extension time to manually refresh the live-auction cockpit screen. RINL does not accept any
responsibility for issues related to non-participation due to internetconnection problems at vendor’s end.
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GENERAL INSTRUCTIONS:
1) The documents submitted by the tenderers in respect of pre-qualification evaluation criteria are final and no further correspondence
/ clarifications/ submissionsin this regard shall be entertained.

2) Scope of work, Bill of Quantities (BOQ), Terms and Conditions, given in the tender documents(placed in the cFolder Publisher
area) is final. On verification, at any time, whether the tenderer is successful or not, if any of the documents submitted by the tenderer
including the documents downloaded from our website are found tampered /altered/ incomplete, they are liable for actions like rejection
of the tender, cancellation and termination of the contract, debarring etc., as per the rules of the company.

3) It will be presumed that the tenderers have gone through the General Conditions, Special Conditions and Instructions to tenderer
etc., of the contract available in the website which shall be binding on him / them.

4) The tenderer shall download the NIT documents etc (TENDER SCHEDULE) available in Tech RFx cFolder Publisher Area on the
RINLs SRM Portal in totality and upload the same along with the Undertaking letter in Tech RFx cFolder.

5) The bidder shall be governed by the General Conditions of Contract of Supply which is available on VV SPs website which can be
freely accessed and downloaded.

6) Tenders submitted against the NIT / Tender shall not be returned in case the tender opening date is extended / postponed. Tenderers
desirous to modify their offer / terms may submit their revised / supplementary offer(s) within the extended TOD.

7) VSP dfter opening of tender/bid document may seek in writing, documents/ clarifications which are necessary for evaluation of
tender / bid document from the Tenderers/ bidders or issuing authority for confirmation of eligibility/ pre-qualification stipulated in the
NIT.

8) If it comes to the notice of VSP at any stage right from request for registration/ tender document that any of the
certificates/documents submitted by applicant for registration or by bidders are found to be false/ fake/ doctored, the party will be
debarred from participation in al VSP tenders for a period of 05(FIVE) years including termination of contract, if awarded. Security
Deposit if any will be forfeited. The contracting agency in such cases shall make good to V SP any loss or damage resulting from such
termination. Contracts in operation anywhere in VSP will also be terminated with attendant fall outs like forfeiture Security Deposit, if
any, and recovery of risk and cost charges etc.,Decision of V.S.P Management will be final and binding.

9) The date of opening of the PQC and Tech RFx response shall be the date of tender opening.

10) Successful tenderer should be in a position to produce, after opening of the price bids, the Origina Certificates in support of the
attested copies of relevant documents submitted along with tender document. Failure to produce the original certificates at this stage in
support of the attested copies of Electrical License/ any other documents etc. submitted earlier would result in disqualification and also
liable for debarring from participation in V SP tenders.

11) RINL will not be responsible for any delay/ loss any website related problems in downloading the tender documents etc. RINL
reserves the right to (A) Split and award the work to more than one agency, (B) Reject any or al the tenders or to accept any tender
wholly or inpart or drop the proposal of receiving tenders at any time without assigning any reason thereof.

12) The punitive action of debarring the agency for a period of 3(Three) years for the reasons mentioned in the Bid Security
Declaration shall supersede the related clauses of Special Conditions of Contract (SCC) as given below:

(a) Withdrawal/modification of bid after tender opening and during the period of bid validity stipulated in the tender document or any
extension thereof (Clause No.27 of SCC)
OR
(b) Having been natified of the acceptance of the Bid by RINL, during the period of bid validity, if the agency
(i) Fail or refuse to execute the Contract.
(or) (Clause No.31 of SCC)
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(i) Fail or refuse to furnish the security deposit, as stipulated inthe Tender Document/ Work Order/ Letter of Acceptance/ Purchase
Order Clause No.33 of SCC)

13) Planning and Designing in purview of Vulnerability Atlas of India:

a. Vulnerahility Atlas of India (VALI) is a comprehensive document which provides existing hazard scenario of the entire country and
presents the digitized State/UT-wise hazard, maps with respect to earthquakes,winds and floods for district-wise identification of
vulnerable areas.It also includes additional digitized maps for thunderstorms, cyclones and landslides. The main purpose of this Atlas
isits usefor disaster preparedness and mitigation at policy planning and project formulation stage.

b. This Atlas is one of its kind single point source for the various stakeholders including policy makers/ administrators/ municipal
commissioners urban managers/ engineers/ architects planners/public etc. to ascertain proneness of any city/location/site to
multi-hazard which includes earthquakes, winds, floods, thunderstorms, cyclones and landslides. While project formulation, approvals
and implementation of various urban housing, buildings and infrastructures schemes, this  Atlas provides necessary information for
risk analysis and hazard assessment.

¢. The Vulnerability Atlas of India has been prepared by Building Materials and Technology Promotion Council under Ministry of
Housing and Urban Affairs, Government of Indiaand available at their website www.bmtpc.org.

d. It is mandatory for the bidders to refer VVulnerability Atlas of India for multi-hazard risk assessment and include the relevant hazard
proneness specific to project location while planning and designing the project in terms of:

|.Seismic zone (11 to V) for earthquakes

I1.Wind velocity (Basic Wind Velocity: 55,50,47,44,39 and 33 m/s)

I11.Arealiable to floods and Probable max. surge height

IV.Thunderstorms history

V.Number of cyclonic storms/ severe cyclonic storms and max sustained wind specific to coastal region

VI.Landslides incidences with Annual rainfall normal

V1I.District wise Probable Max. Precipitation

14) Bidders are required to check for any Corrigendum(s) issued till the bid submission date and time in www.vizagsteel.com or
WWW.Eeprocure.gov.in

INSTRUCTIONSTO TENDERERS ON E-TENDERING/E-AUCTION:
For use of the RINL e-procurement (SRM) system and before submitting bid, a Vendor/Bidder should understand the e-tendering
process by going through user manual which is available in our portal https://srm.vizagsteel.com and the NIT of related tender(RFx).

Vendor is responsible for al the necessary requirements including infrastructure in proper condition i.e. Computer, operating system
and software platform (including browser) , antivirus, network connectivity, internet services, uninterrupted power supply to computer
or networking equipment etc., availability of correct user id and password etc so that the participation in the RFx and/or auction during
e-procurement process is not affected. Any interruption at vendor’s end due to non-availability of the above facilities will not be
entertained as reason for review of the RFx and/or Auction participated or intended for participation by the Vendor.

Understanding the bidding method and entry of correct data (Entering Correct Price Information) during e-procurement process
against the RFx and/or Auction is totally the responsibility of the Vendor. During e-procurement process (RFx stage and/or Auction) it
will not be possible to explain the bidding process to the Vendor. Vendor should ensure all queries and know-how are completed with
the help of user manuals and mock/trial auctions available in the SRM portal before the start of e-procurement (RFx or Auction)
process to ensure smooth participation in RINL’s e-tender/e-auction

S WS A T AaahaT Z1e ShT 597 RINL VIGILANCE TOLL FREE NUMBER: 1800 425 8878

RATNA KUMAR
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INSTRUCTIONSTO TENDERERS:
1) Tender shall be submitted in the prescribed form issued by VSP in the RINL SRM Portal, Government Portal. The Tender
documents issued are not transferable. Tender documents downloaded shall be submitted wholly without detaching any part.

2) The Tenderer shall agree to V SPs terms and conditions, specifications/ scope of work, etc., and quote their Total Amount in figures
only. Tender shall be for the entire scope of work mentioned in the tender documents.

3) Price condition: Tenderers shall quote the price of the goods or services, excluding GST. Applicable GST shall be indicated
against each item and will be paid extra on submission of tax invoice.

In case tenderer opted for composition scheme, GST will not be charged extra and the price quoted includes the GST applicable to
composite scheme. Tenderers have to specify that they have opted for composition scheme and GST is included as applicable for
composition.

Evauation criteria:
1. In case of supply of goods or services on which RINL / VSPis€ligible to avail GST input Tax Credit, evaluation of tender shall
be on the basis of landed cost excluding GST.
2. In case of supply of goods or services on which the employer (RINL/VSP) is not eligible to avail GST input tax credit, the
applicable GST payable by RINL/VSP (in case of unregistered taxable supplies) or GST to be charged by the registered taxable
supplier asapplicable, shall be added to the landed cost for evaluation purposes.

4) If by any reason the tender opening is postponed to any other date, the same will be placed in RINLs SRM Portal and in CPPP
portal. Tenderers shall see the SRM Portal / CPPP portal regularly and keep themselves informed in this matter.

5) Before quoting, the tenderer shall necessarily contact the Engineer and fully understand the job, scope of work, unit of
measurement, mode of measurement, scope of supply of materials by VSP if any, working conditions, shutdown arrangements, Labour
deployment requirements, risk contingencies and such other factors which may affect their tender.

6) Tenders shall be kept open for acceptance for aperiod 4 (Four) MONTHS from the date of opening of tender.

7) Corrections/ amendments replacement to/ of the Deficient documents submitted, shall not be sought where there is evidence of
Tampering/Unauthorized correction

EXEMPTIONS/ PREFERENCESFOR MSES:
1) EXEMPTIONS/ PREFERENCES FOR MICRO AND SMALL ENTERPRISES:

1.1 Micro and Small Enterprises (MSESs) registered under Udyam Registration shall be provided exemptions / preferences, under
this clause, in respect of procurement of goods and services, produced and provided by them (irrespective of whether the service is
provided within or outside their premises) through the present tender, subject to submission of proof of registration with Udyam
Registration for goods & Services (irrespective of relevance of product category with tendered items) as on the Tender Opening Date
(TOD).

Above benefitsin terms of exemptions/ preferences to MSEs shall not be applicable for the following:-

(i) Traders/ Distributors/ Sole Agent/ Joint Ventures/ Consortium.

(it) Works of “Works Contract” in nature.

Composite contracts, which includes not only supply and / or services but also various other activities and obligations under the
contract shall be treated as ‘Works Contract’.

1.2 Exemptions : MSE(s) shall be provided exemption from submission of Cost of Tender Documents (CTD) / Tender Processing Fee
and Earnest Money Deposit (EMD).
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Tender documents shall be downloaded by the tenderer from the websites notified by the company (such as www.vizagsteel.com,
www://eprocure.gov.in)

1.3 Purchase Preference: MSE(s) shall be provided Purchase Preference as per the following:
a) MSEs quoting price within the band of L1+15% shall also be allowed to supply a portion of requirement by bringing down their

priceto L1 price in a situation where L1 price is from someone other than an MSE and such M SEs shall be allowed to supply up to
25% of total tendered value.

b) In case of more than one such M SE, the supply shall be shared proportionately (to tendered quantity)

The MSE(s) digible for Purchase Preference shall be considered for award of contract, in the order of ranking, as below:
i) MSE(s) owned by SC and ST entrepreneurs till the value of package(s) considered for award to MSE(s) (including the L1 tenderer,
if MSE ownedby SC and ST entrepreneurs) equals or exceeds 4% of the total value ofwork.

ii) MSE(s) owned by women till the value of package(s) considered foraward to MSE(s) (including the L1 tenderer, if MSE owned
by women) equals or exceeds 3% of the total value of work.

iii) Other MSE(s) eligible for Purchase Preference till the value of package(s) considered for award to MSEs (including the L1
tenderer, if MSE) equals or exceeds 25% of the total value of work.

The M SEs desirous of getting preference as per the above clauses (SC and ST owned MSEs or Women owned M SEs) are required to
submit the proof of the same along with the tender documents.

The decision of RINL regarding the packages to be considered for awardto MSE(s) shall be final and binding. The successful MSE(s)
shall ensurethat the registration is valid till end of the contract.

1.4 Payment of hills to the MSE’s shall be made ‘on or before the date agreed upon’ as per the terms & conditions of the contract or
within 45 days whichever is earlier, from the date of receipt of bill, completein all respects, by the Engineer in-charge.
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& RArr RIML RAHSTRIYA ISPAT NIGAM LIMITED
!.E.%_‘?_‘E VISAKHAPATNAM STEEL PLANT
p— — — L
Prido of Stool VISAKHAPATNAM - 530031

BILL OF QUANTITIES / PRICE SCHEDULE

PR No / Date: 73009564 / 06.02.2024 Report Date : 02.03.2024
Pur . Org.: WORKS CONTRACTS
MSS: 8750623001 : REPAIR OF DE SYSTEMS AT SMS-1&2, CRMP,RM
Repair of DE systems at SMS-1&2, CRMP, RMHP,BF,TPP and ES&F
The BOQ Items are taken as per the following Rates.
Central Rates VSP Rates
Skilled 788.000 1,188.650
Semi Skilled 671.000 1,027.550
Unskilled 595.000 922.950
SL.No| Service Description of the item Qty UOM Rate Amount]
Number
1 510004896 MAINTENANCE OF DRY SYSTEMS IN DE SYSTEMS ( PER 1,944.000| EA 10,627.65 20,660,151.60
SYSTEM PER MONTH)
2 510004898 STRUCTURAL WORK 70.000{ TO 10,411.08 728,775.60
510004899 DUCT WORK 80.000{ TO 11,684.31 934,744.80
4 510004900 REPAIR AND LAYING LOW PRESSURE WATER PIPE 570.000|M 113.17 64,506.90
LINES/ AIR LINES UPTO DN 50
5 510004901 REPAIR AND LAYING LOW PRESSURE WATER PIPE 160.000| M 195.28 31,244.80
LINES/ AIR LINES DN 60
6 510004902 REPAIR AND LAYING LOW PRESSURE WATER LINES/ 240.000|M 248.78 59,707.20
AIR LINES DN 60 TO DN 100
7 510004903 REPAIR AND LAYING LOW PRESSURE WATER LINES/ 180.000| M 575.84 103,651.20
AIR LINES DN 100 TO DN 150
8 510004904 REPAIR AND LAYING LOW PRESSURE WATER LINES/ 3.000(TO 13,512.93 40,538.79
AIR LINES DN 200 TO DN 350
9 910000169 DUST CLEANING / REMOVAL 55,950.000| M3 66.06 3,696,057.00
10 510004908 MAINTENANCE OF DRY FOG SYSTEM 24.000{LS 32,456.03 778,944.72
Total Value: In words : two crore seventy lakh ninety eight thousand three hundred twenty two rupees sixty one paise
27,098,322.61

Signature of the Tendere

1/1
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PR NO 73009564 VSP/WC/EnMD/OT/2600008808
PR NO. 73009564

SCOPE OF WORK

Work Desc : “REPAIR OF DE SYSTEMS AT SMS -1&2, CRMP, RMHP,BF,TPP & ES&F”

Cond No Cond Desc
1.00 SCOPE OF WORK FOR DRY SYSTEMS:
1.01 The main equipment involved in dry systems are: Centrifugal fans, cyclones, bag

filters, electrostatic precipitators, rotary feeders, solenoid valves, dust
collectors/hoppers, screw conveyors, bucket elevators, inlet and outlet
dampers, compressed air receiver, chain conveyor, slide gates, ducts, valves,
compressed air lines etc.

2.00 The party has to attend, inter-alia, to the following:

2.01 Rectification of fan vibrations and unbalance of fans/impellers

2.02 Repair, changing & alignment of impellers, dampers, V-belts, bearings,
couplings, chain links, motors etc. (only alignment and replacement in case of
motors). For removal, replacement and alignment in respect of high capacity

and critical motors technical supervision of electrical section/ PEM of VSP
shall be provided, if considered necessary by the engineer.

2.03 Cleaning of chokages in the ©pipelines, ducts, hoppers, bag filters,
fans, chain conveyors, screw conveyors etc.

2.04 Thorough cleaning of all dust hoppers, ducts, cyclones, impellers, dampers,
casings, bucket elevators, drain-channels of wvarious equipment & removal of
dust and/or scrap from shop-floor etc. for ensuring good performance of the
systems and good housekeeping.

2.05 General repair and patch-welding-repair of sizes less than 0.1 square
meter: on ducts, Dbends, cyclones, dampers, inlet and outlet connections,
suction cones, fan casings etc.

2.06 Changing and/or re-visioning of solenoid valves by cleaning and lubrication.
However, in overhauling, changing, repair & re-visioning, if any machining/
threading activities are required, then same will be provided by ES&F
department of VSP.

2.07 Repair and/or overhauling the airline and modification/ re-commissioning, if
required on the installed system.

2.08 Repair of compressed air system (wherever in use), its accessories, valves,
piping & related items.
1) Opening of drain valve/ moisture trap - Daily after 8hours of operation
2) Checking of air pressure and replacement of pressure gauge - Daily if
necessary.
2.09 Repair, replacement & revisioning of screw conveyors, geared motors, rotary

feeders, bucket-elevators and chain conveyors.

2.10 Arresting of all leakages (air/water/dust) in the total system and
repairing the supply utility pipe lines to the total system.

2.11 Checking the operation of spark arrestor, bag-filter house, dust hopper, air
manifold, pneumatic valve cleaning and/or replacing/ cleaning the filter
bags, cleaning compressed air unit, rotary feeder & screw conveyor DPT and chain
conveyor.

2.12 All preventive repair aspects of all DE systems, including daily inspection &
lubrication.

2.13 Housekeeping of all DE Systems.
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PR NO 73009564 VSP/WC/EnMD/OT/2600008808

PR NO. 73009564

SCOPE _OF WORK

Work Desc : “REPAIR OF DE SYSTEMS AT SMS -1&2, CRMP, RMHP,BF,TPP & ES&F”

2.14 Technical assistance for DPT/chain conveyor equipment for removal of dust
from ESP hoppers at SMS-1&2 is to be provided by the contractor, in case of
emergency. For regular removal of dust from D.E./ESP system hoppers, open
dumpers/closed dumpers shall be provided by VSP. Contractor has to provide
manpower for un-loading the dust from silo/bunker to tanker/ dumper on regular

basis.
2.15 Cleaning and / or changing the water spray nozzles where ever provided.
2.16 Repair of pumps and related components 1like connected piping, valves,

drains etc. for pumps.

2.17 ESP at SMS-1&2: Mechanical maint/ Repair of “Rapping and ‘Jolting mechanisms,
dust pneumatic transport (DPT) equipment, dust silo, hopper dust discharge
mechanism and bunkers. Internal inspection, cleaning of ESPs during shut-down.

2.18 Repair and/or modification of bunker/silo auxiliaries and dust removal
system as per the instruction of site in-charge for quick discharge of dust
from bunkers/silos.

3.00 SCOPE FOR STRUCTURAL WORK

3.01 Fabrication, erection and modification of platforms, staircases, manholes,
doors, approaches, handrails, duct supports, pipe supports, other supports,
ladders, barricades, Modification of bag house etc. for repair/operation/
housekeeping purposes,wherever required.

3.02 Repair of structures of DE systems, pumps and connected equipment.

3.03 Relocation and erection of structural items.
4.00 SCOPE FOR DUCT WORK

4.01 Fabrication, erection, replacement and repair of items connected to D.E.
system draught such as ducts, bends, chimneys, cyclones, bunkers, hoppers,
bins, suction cones, fans, bag houses, suction hood ,dampers, etc.

4.02 Patch welding repair of above equipment with full welding, provided the area
of such repair is equal to or more than 0.1 square meter.
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PR NO 73009564 VSP/WC/EnMD/OT/2600008808

PR NO. 73009564

SCOPE _OF WORK

Work Desc : “REPAIR OF DE SYSTEMS AT SMS -1&2, CRMP, RMHP,BF,TPP & ES&F”

5.00 SCOPE FOR PIPE WORK
Replacement and/or erection of all lines having pipe section and carrying
fluid other than D.E. system draught, viz water handling lines,

compressed air handling lines, pipes used for transferring the dust from
bucket elevator to silo etc.

6.00 SCOPE FOR DUST CLEANING & REMOVAL

6.01 Cleaning of dust and/or sludge from/near the DE systems and keeping D.E.
system area neat and clean at all times. Cleaning dust accumulated in
ducts/ bunkers/ cyclones/DPT/chain conveyor etc. of DE systems and
disposing into the VSP dumper/tanker manually.

6.02 Loading and unloading of D.E. system dust into dumper/Close dumper
provided by VSP.
7.00 SCOPE OF WORK FOR DRY FOG SYSTEM

Details of maintenance required:
The following maintenance work 1s involved in maintenance of the dry fog
system item wise:

7.01 Air receiver:
1) Opening of drain valve/ moisture trap - Daily after 8hours of operation
2) Checking of air pressure and replacement of pressure gauge - Daily if

necessary

3) Painting of air receiver - Yearly

7.02 Feed water tank:

1) Checking of float valve, NRV, Y-strainer, by-pass valve and
replacement/repair - Quarterly Replacement/repair as and when
required

2) Cleaning of the tank and painting - Yearly once

7.03 Duplex filter:
1) Cleaning of duplex filter - Monthly
2) Cleaning of mesh condition and replacement - Monthly
Replacement as and when required

7.04 Feed water pumps:
1) Checking and preventing gland leakages - Daily
2) Checking of coupling condition and alignment if found
necessary - Daily
3) Carrying out PPM - Monthly
4) Replacement of spares - As and when required
5) Repair/replacement of all valves connected to pump

7.05 Flow Activation Station (FAS):
1) Checking solenoid wvalves -Daily
2) Repair/replacement of solenoid valves - As and when required

3) Arresting leakages from solenoid valves and connected piping
system - As and when required.
4) Brazing/welding of pipes - As and when required

7.06 Pressure Regulating Unit (PRU): The following maintenance work is involved
in maintenance of Pressure Regulating Unit (PRU) :
1) Checking condition of regulators - Daily

2) Repair/replacement of regulators - As and when required
3) Arresting leakages from regulators and connected piping
system - As and when required.
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PR NO 73009564

8.01
8.02

Signature of the Tenderer

Work Desc

Nozzles: The
nozzles:

VSP/WC/EnMD/OT/2600008808

PR NO. 73009564

SCOPE OF WORK

“REPAIR OF DE SYSTEMS AT SMS -1&2, CRMP, RMHP,BF,TPP & ES&F”

Spray Bars: The following maintenance work is involved in maintenance
of spray bars:

1) Checking condition of spray bars - Daily

2) Repair/replacement of spray bars - As and when required

3) Arresting leakages from connected piping system - As and

when required

4) Brazing/welding of nozzles - As and when required

following maintenance work 1is involved in maintenance of
1) Checking quantity and quality of fog visually - Daily

2) Repair of nozzles in case of choking of nozzle or dripping of water

by replacing O-ring, resonator - As and when required
3) Replacement of nozzle if physically damaged - As and when
required

4) Brazing/welding of pipes and nozzles - As and when required

Piping System: The following maintenance work is involved in maintenance

of piping systems:

1) Checking condition of piping system of compressed air and water -
Daily

2) Repair/replacement of pipes in case of leaks - As and when required

3) Repair/replacement of valves of leaks - As and when required

4) Painting of pipe as per prescribed color codes - Once in a year

5) Brazing/welding of pipes - As and when required

List of DE Systems to be maintained by agency/agencies
are detailed below

Location of DE-systems at RMHP,TPP,SMS,CRMP,ES&F , BF-1

RMHP Dry systems at O&F (1l6nos)

DES-1, 2, 5, 7, 8, 10A ,21, 23, 24, 28, 30, 46, 46A, 101, WTO(l) Draught
system, WTO(2) Draught system

RMHP Dry Systems at Coal area (6 nos.)
DES i, 3, 7, 8, 38, 40

Dry fogging system DS-1 (1 no.)

Total DES at RMHP 22 & DSS :1

TPP Dry systems: DES-44, 45, 46
Total: 3 nos.
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PR NO 73009564

Work Desc

SCOPE OF WORK

8.04 SMS-1 Dry systems at:
1. CVS-I (Fan & draught system)
2. CVS-II (Fan & draught system )
3. CVS/ESP 1 & DPT
4, CVS/ESP 2 & DPT
5. Bag houses of ISBH
6. ISBH Suction duct Expn.
7. Bag House of IRUT
8. Draught system of IRUT
9. Bag house of LF
10. Draught system of LF
11. ESP-T (draught system)
12. ESP-II (draught system)
13. GAS MIXER
14. ESP-I CHAIN CONVEYING TRANSPORT SYSTEM
15. ESP-II CHAIN CONVEYING TRANSPORT SYSTEM
16. CENTRAL CHAIN CONVEYING TRANSPORT SYSTEM

Total: 16 nos

8.05 SMS-2 Dry systems (22 nos.)
1. ESP-1/Draught system
2. ESP-2/Draught system
3. ESP-1/DPT
4. ESP-2/DPT
5. ESP-3 (Draught system)
6. ESP-3(DPT)
7. Gas mixer (ESP-1&2)
8. GAS Mixer (ESP-3)
9. MHS (Draught system +58m)
10. MHS (Bag filter system)
11. MHS (Chain conveyor & Dust transportation)
12. LF-1(Bag filter)
13. LF-1(Draught ,Spark Arrester and silo)
14. LF-1 (Chain conveyor & Dust transportation)
15. LF-2&RH(Bag filter)
16. LF-2(Draught, Spark Arrester and silo)
17. LF-2 (Chain conveyor & Dust transportation)
18. ISBH-2
19. ISBH -2 (draught system)
20. Twin ladle (Bag House)
21. Twin ladle (Chain Conveyor)
22. Twin ladle (Draught system)

Total :22 nos

Signature of the Tenderer
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“REPAIR OF DE SYSTEMS AT SMS -1&2, CRMP, RMHP,BF,TPP & ES&F”



PR NO 73009564 VSP/WC/EnMD/OT/2600008808
PR NO. 73009564

SCOPE OF WORK

Work Desc : “REPAIR OF DE SYSTEMS AT SMS -1&2, CRMP, RMHP,BF,TPP & ES&F”

8.06 CRMP Dry systems:

DE-3 FK 1/2
DE-4 (KOB) FK-3,4,5
DE-2 (JH-31)
DE-11.1, (BP)
DE-11.2 (TBDBP)
DE-5 (LSDS)
DE-7 JH-1

DE-8 SCREEN
DE-9 FSB
0.DE-10 FSB

R O oo -Jou dwbdh -

Total: 10 nos

8.07 ES &F Dry systems:
1. DE-11
2. DE-12
3. DE-14
4. DE-13
5. DE-19

Total:4 nos.

8.08 BF-1 Dry systems: DES 1, 2, 3 & 4
Total:4 nos

8.09 Total system :82 nos
(Dry DE systems:81 nos and Dry fog system-1)
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PR NO 73009564 VSP/WC/EnMD/QK/2680908868¢,

TERMS AND CONDITIONS

WORK DESC : “REPAIR OF DE SYSTEMS AT SMS-1 &2, CRMP,RMHP,BF,TPP & ES&F”

Cond No Cond Desc

1 Contractor shall <collect the spares, consumables and steel items
required for necessary repairs, replacements & modifications from

Central Stores/UERS/CMS/Sub-Stores/Steelyard/Departmental Stores or any
other site inside VSP. Ducts, cones etc. shall be rolled at UERS/Engg
Shops, as and when required. However, the steel plates required for
rolling at UERS, may have to be transported by the contractor from
stockyard/any other place inside VSP to UERS. Rolled ducts/cones shall
again be transported by the contractor to respective sites from UERS. In
case contractor fails to arrange its own transport in time, then VSP
shall recover the cost for providing the necessary transport at the
approved rate of VSP.

2 If dismantling and/or assembly of components 1like coupling, bearings,
impeller, etc. cannot be done due to extreme Jjamming, then as per
decision of the engineer, the dismantling and/or assembly may be done in
CMS/VSP. Contractor has to transport the assembly to CMS/UERS etc. and
also provide manpower to assist 1in the assembly and/or dismantling if
required. Trailer, if required for long assemblies like that of CVS-
I,IT impeller shall be provided free of cost by VSP. CMS/VSP
will dismantle the assembly of components for removing coupling,
bearings, impeller and covers using press/other tools, cranes etc, as
required and re-assemble the parts supplied, in their press/other
tools, cranes etc. as required test it and give the assembly in
ready condition to be mounted at site.

3 Mobile crane, EOT cranes, hoists shall be provided by VSP free of cost
wherever possible for handling heavy equipment like big motors/
impellers, casings, pipes, ducts etc.

4 Operation of systems will be undertaken by VSP.

5 Electrical circuit work including the termination/connection of
electrical motors, will be undertaken by VSP.

6 Minor electrical works 1like changing motors, alignment of motors,
lighting, welding machine connections etc. will have to be arranged by
contractor. For executing the minor electrical work, the contractor
should deploy authorized electrician.

7 Contractor has to arrange his own welding machines, welding cables,
cutting sets, chain blocks, max-pulls, slings, hydraulic jacks (25T, 50T
& 100T), and motorized winch of desired capacity as per the site

requirement, spanners and all other tools and tackles including
specialized measuring instruments and gauges required for carrying out
the work. He must submit an inventory of all these items to Engineer/his
representative before the start of work. Proper working condition of
these items must be certified by the contractor. The contractor should
obtain statutory certificates for all his 1lifting appliances as per the
direction of the Engineer. The contractor shall ensure usage of ISI
marked regulators, hoses, nozzles, cutting torches, welding holders and
cables for the cutting and welding works. This must be adhered to
strictly.
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PR NO 73009564 VSP/WC/EnMD/OT/2600008808

PR NO: 73009564

TERMS AND CONDITIONS

WORK DESC : “REPAIR OF DE SYSTEMS AT SMS-1 &2, CRMP,RMHP,BF,TPP & ES&F”

Cond No Cond Desc

8 Contractor should attend all break-downs at short notice and complete
the break down work within 3 (three) days.

9 Any DE system under shut down for mechanical reasons other than planned
shut-down/repair/overhauling shall not be paid for, if the shutdown
period exceeds 3 days E.g in a 30 days month, if shutdown is for 9 days
then payment shall be made only for 24 days. If the period over-runs
into the next month, the exemption period shall be counted only for the
month in which the work has started. In case of any 'Breakdown' for
mechanical reasons, no payment shall be made for the entire period of
breakdown for the system under break-down. The planned shutdown for
repair/overhauling/drawing development will be paid fully 100%.

In case of any delay in motor supply beyond 3 days, during which
mechanical repair of system is completed, the contractor will be paid
50% of the system.

10 a) Contractor should undertake modifications required to ensure effective

functioning of the system.
b) The contractor shall take total responsibility regarding the repair of

DE systems as per the scope of work specified. Contractor or his
representative should be available at site to take daily instructions
from engineer in-charge/zonal in-charge. The contractor is responsible
for the supervision of the job and quality of work. If workers go
on strike/stop work, no payment shall be made for all the systems for
the period of such strike/stoppage of work in the zone concerned.

11 Executives at the level of E-6 or above is the Engineer as per GCC.
However, day-to-day instructions shall be given by the zonal officers
of EnMD.

12 Contractor has to arrange insurance, PF, labour license and all other
statutory obligations for their personnel, at his cost. All the

employees of the contractor have to undergo safety induction. Clearance
has to Dbe obtained from the Safety Engineering Department Dbefore
starting the job.

13 The contractor must furnish the safety clearance, labour license,
insurance under workmen’s compensation & ex-gratia payment insurance
policy and list of officers, contractor representative, Zonal
supervisor & workers to the Engineer before starting the work.

14 The contractor is responsible for taking all safety precautions
including fire safety measures, working at height etc. and for providing
all necessary safety appliances to all their employees/ workmen/
officers/ supervisors. The contractor should use only ISI marked
safety belts and get all safety belts tested as per the statutory
requirements/ direction of the site Engineer.

15 On a daily basis the contractor must submit the following reports duly
signed to the zonal Engineers of EnMD:
a) Safety controls implementation and monitoring sheet (SCIMS) - before

commencing the days work.
b) Daily labour report
c) Inspection Check-list duly filled up
d) Works done.
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WORK DESC
Cond No
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Signature of the Tenderer

VSP/WC/EnMD/OT/2600008808

PR NO: 73009564

TERMS AND CONDITIONS

“REPAIR OF DE SYSTEMS AT SMS-1 &2, CRMP,RMHP,BF,TPP & ES&F”

Cond Desc

Contractor should arrange at his own cost transportation of men and
material required for the job.

Contractor has to deploy his people to attend the above works normally
in G-Shift (9AM to 5:30PM). Contractor has to deploy one minor group of
his people to inspect the critical DE systems and carry out the minor
works or any priority work as assigned by the site incharge on sundays
and holidays. But whenever emergency/break-down work is to be attended
to, adequate workmen must be deployed round-the-clock including in
C-shift & on Sundays/holidays.

Wherever dust 1s sold to the external agencies directly from the
DE systems, such external agencies shall make their own arrangements
for unloading the dust from DE systems & no payment shall be made for
dust removal/cleaning to the contractor executing this repair contract.

The contractor must hand over replaced items/welding electrode
butts/replaced old bearings (cut into two halves) / waste material etc.
to VSP stores/sub stores/departmental stores/steel vyard or any site
within VSP as directed by the zonal-officer/the Engineer.

Contractor should engage adequate manpower the details which shall be
provided to the contractor for DE system repair works at different
locations. Contractor must mobilize adequate number of
skilled/semi-skilled/un-skilled workers to take up repair works and
to complete the work within the time schedule. During Sundays and
all closed holidays, contractor should ensure deployment of
sufficient manpower.

Holidays which will be availed by the workers of the contractor
should be listed. This holiday list should be submitted to the Engineer
for his approval before start of the work.

Contractor cannot sublet the work to any unsuccessful renderer.

GST clause:

The scope of materials supply and consumables supply 1in the present

proposal are as follows:

a) Material to be supplied by VSP: Steel plates/structural/pipes rolled
pipe sections, bolts, nuts and all spares

b) Consumables to be supplied by VSP: Grease, lubricants, Oxygen
cylinders, Dissolved acetylene (DA) cylinder welding electrodes,
packing’s, cleaning liquids, cotton-waste & marking cloth and other
Consumables.

c) Material to be supplied by Contractor: Nil

d) Consumables to be supplied by Contractor: Nil

The deduction of GST shall be done as per the rules prevailing

from time to time.

Welfare Allowance : Welfare allowance (SMA and ASM A) shall be
payable to contract labours deployed in site in Highly Skilled,

Skilled, Semiskilled and Unskilled categories including
supervisors Other than Service Engineers/ Engineers/ Contractors
representative/ Administrative staffs of contractors e.g., HR

officers, Office staff, Regular employees of Contracting agency,
drivers deployed for their staff cars/ envisaged temporary
contract labor on onetime basis/additional contract labor engaged

on onetime basis ( during execution) ."
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WORK DESC

Cond No
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VSP/WC/EnMD/OT/2600008808

PR NO: 73009564

TERMS AND CONDITIONS

“REPAIR OF DE SYSTEMS AT SMS-1 &2, CRMP,RMHP,BF,TPP & ES&F”

Cond Desc

The list of DE systems to be repaired under this contract is
given at clause 8.0 of the scope of work.

The number of DE systems to be maintained in each zone will be indicated
to the contractor by Engineer-in-charge on monthly basis and may be
reduced by a maximum of 10%.

The contractor should have sufficient financial capacity to pay wages
for persons deployed by him and for all others expenditure in carrying
out the jobs at least for a period of three months before realization of
billed money from VSP.

To facilitate quick communication, contractor and his supervisors shall
posses valid working cell phones and they shall be in switch-on mode
even beyond normal working hours.

CONDITIONS OF CONTRACT FOR DRY FOG SYSTEMS:

1) To deploy the man power in G-shift, consisting of one semiskilled
worker and one unskilled worker. However a minor group has to
deploy the contractor of his people to inspect the critical DE
systems and to carry out the minor works or the job assigned by the
site in-charge on Sundays and holidays.

2) All spares and consumables will be given by VSP free of cost.

3) Agency to maintain the detailed record for the maintenance done.

4) The frequency mentioned in scope of work is only indicative. The
maintenance is to be carried as per the requirement and instructions
of Engineer

5) Agency to supply all the PPEs to their work men on its own.

6) Agency to collect the required spares from Central stores on
direction from site incharge.

Once in a month the contractor has to carry out detailed inspection of

all DE systems and the defect list with target date of rectification to

be submitted. This inspection report mentioning defects and target
dates for rectification shall be signed by the contractor or his
authorized representative.
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PR NO 73009564 VSP/WC/EnMD/OT/2600008808
PR NO:73009564

ADDITIONAL SPECIAL CONDITIONS

WORK DESC : “REPAIR OF DE SYSTEMS AT SMS-1&2,CRMP,RMHP,BF,TPP & ES&F”

1.0 Penalty clause for payment:

s1 Payment BOQ Criteria Penalty
No BOQ Desc Criteria unit Unit Rate (ful?lllment) against
in % %
DRY SYSTEMS IN DE System > 95% NIL
Availabilit o o Rs.2000
SYSTEMS ) 2 80% to 94%
1 y with Number - o o Rs.3000
(per system per , > 60% to 79%
desire . Rs.5000
month) . < 60%
suction
2 STRUCTURAL WORK - MT - - NIL
3 DUCT WORK - MT - - NIL
REPAIR AND LAYING - NIL
4 LOW PRESSURE WATER Meter B B
PIPE LINES/ AIR ete
LINES UPTO DN 50
REPAIR AND LAYING - NIL
5 LOW PRESSURE WATER Meter _ _
PIPE LINES/ AIR
LINES DN 60
- NIL
REPAIR AND LAYING
LOW PRESSURE WATER Meter _ _
LINES/ AIR LINES DN
60 TO DN 100
- NIL
REPAIR AND LAYING
7 LOW PRESSURE WATER Meter _ _
LINES/ AIR LINES DN
100 TO DN 150
- NIL
REPAIR AND LAYING
8 LOW PRESSURE WATER MT _ _
LINES/ AIR LINES DN
200 TO DN 350
5 DUST CLEANING / - Cubic B B NIL
REMOVAL meter
System 2 95% NIL
10 MAINTENANCE OF DRY Availability Lump _ > 80% to 94% Rs.5000
FOG SYSTEM sum 2 60% to 79% Rs.7000
< 60% Rs.10000

2.0 As per the clause no.l of Terms & condition of contract, if contractor fails to
arrange 1its own transport 1in time as communicated by site in-charge in advance
and if it’s delay/ affect the quality of work at site then contractor shall be
liable for a penalty of Rs.1000/- per day till the time the arrangements for
collection of materials not being arranged by contractor
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PR NO 73009564 VSP/WC/EnMD/OT/2600008808
PR.n0.73009564

QUESTIONNAIRE

WORK DESC :”REPAIR OF DE SYSTEMS AT SMS-1&2,CRMP, RMHP,BF,TPP & ES&F”

Cond No Cond Desc

Criteria-A Whether having experience in the area of repair and static balancing
of ID fans of diameter lmeter & above and reduction of vibrations etc.

YES / NO

Criteria-B Whether having experience in the area of repair and maintenance of
Bag house and its dust disposal system(Chain conveyor).

YES / NO

Criteria-C Whether having experience in the area of repair and maintenance of
ESP its rapping and jolting drives and its dust disposal system (chain
conveyor/pneumatic) .

YES / NO

Note: A) The questions of criteria A,B&C are fatal.
B) If answer is 'NO', the party shall be technically rejected.
C) If, '"YES' documentary proof along with completion certificate is to
be submitted by the party.
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RASTRIYA ISPAT NIGAM LIMITED

VISAKHAPATNAM STEEL PLANT
WORKS CONTRACT DEPARTMENT
VISAKHAPATNAM 530 031
PHONES: 0891 2518763, 2758705, FAX: 0891 2518763

IMPORTANT INSTRUCTIONS TO TENDERERS

The Tenderers are requested to note the following:

1.0.  The blank Integrity pact document (consisting of 7 Pages) is to be downloaded from the C-
folder of Publisher area

2.0.  The downloaded Integrity pact document should be signed on all pages by the tenderer after
filling the blanks, wherever required and is to be scanned and uploaded in Tech bid Folder

3.0. Please note that non submission of duly filled and signed Integrity Pact in prescribed format

enclosed with Tender schedule will entail to disqualification of tender and price bid of such
tenderer will not be opened.

*kkk
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INTEGRITY PACT

Rashtriya Ispat Nigam Limited (RINL) hereinafter referred to as “ The Principal”,
And

Hereinafter referred to as “The Bidder/Contractor”

Preamble

The Principal intends to award, under laid down organizational procedures, a contract for
"REPAIR OF DE SYSTEMS AT SMS-1&2, CRMP, RMHP, BF,

TPP AND ES&F". The Principal values full compliance with all relevant laws of the
land, rules, regulations, economic use of resources, and of fairness/transparency in its
relations with its Bidder(s) and /or Contractor(s).

The Principal will nominate Independent External Monitor(IEM) by name, from the panel
of IEMs, at the Tender stage, for monitoring the Tender process and the execution of the
contract in order to ensure compliance with the Integrity Pact by all the parties
concerned.

Section 1 — Commitments of the Principal:

(2) The Principal commits itself to take all measures necessary to prevent corruption
and to observe the following principles:-

a. No employee of the Principal, personally or through family members, will in
connection with the Tender or the execution of a contract, demand/take a
promise/accept for self or for third person, any material or non material benefit
which the person is not legally entitled to.

b. The Principal will, during the Tender process treat all Bidders with equity and
reason. The Principal will in particular, before and during the Tender process,
provide to all Bidders the same information and will not provide to any Bidder
confidential/additional information through which the Bidder(s) could obtain an
advantage in relation to the Tender process or the contract execution.

c. The Principal will exclude from the process all known prejudiced persons.

(2) If the Principal obtains information on the conduct of any of its employees which is

a criminal offence under the PC Act/ applicable law, or if there be a substantive
suspicion in this regard, the Principal will inform the Chief Vigilance Officer of
RINL and in addition can initiate disciplinary action.

Section 2 — Commitments of the Bidder(s)/contractor(s):

(2) The Bidder/ Contractor commits to take all measures necessary to prevent
corruption and commits to observe the following principles during his participation
in the Tender process/during the contract execution(in case of Bidder to whom
the contract has been awarded).

a. The Bidder/Contractor will not, directly or through any other person or firm, offer,
promise or give to any of the Principal’'s employees involved in the Tender
process or the execution of the contract or to any third person any material or
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other benefit which he/she is not legally entitled to, in order to obtain, in
exchange, any advantage of any kind whatsoever during the Tender process or
during the execution of the contract or to vitiate the Principal’'s Tender process or
contract execution.

b. The Bidder/ Contractor will not enter with other Bidders into any undisclosed
agreement or understanding, whether formal or informal. This applies in
Particular to prices, specifications, certifications, subsidiary contracts, submission
or non-submission of bids or any other actions to restrict competitiveness or to
introduce cartelization in the bidding process or to vitiate the Principal’'s Tender
process or execution of the contract.

c. The Bidder/Contractor will not commit any offence under the PC Act/ Applicable
law, like paying any bribes or giving illegal benefit to anyone including employees
of RINL, to gain undue advantage in dealing with RINL or for any other reason
etc. Further, the Bidder/Contractor will not use improperly, for purposes of
competition or personal gain, or pass on to others, any information or Document
provided by the Principal as part of the business relationship regarding plans,
technical proposals and business details including information contained or
transmitted electronically.

d. The Bidder/Contractor of foreign origin shall disclose the name and address of
their Agent(s)/representative(s) in India, if any. Similarly the Bidder/Contractor of
Indian Nationality shall furnish the name and address of the foreign
supplier/contract Agency, if any. Further details, as mentioned in the Guidelines
on Indian Agents of Foreign “Suppliers/contract agencies”, shall be disclosed by
the Bidder/Contractor, wherever applicable. Further, as mentioned in the
Guidelines, all the payments made to the Indian agent(s)/representative(s) have
to be in Indian Rupees only. Copy of the Guidelines on Indian Agents of Foreign
“Suppliers/contract agencies” is enclosed.

e. The Bidder/ Contractor will, when presenting his bid, disclose any and all
payments he has made or committed to or intends to make to agents, brokers or
any other intermediaries in connection with the award of the contract.

f. The Bidder/Contractor signing IP shall not approach the Courts while
representing the matters to IEMs and he/she will await their decision in the
matter

(2)  The Bidder/Contractor will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

Section 3 — Disqualification from Tender process and exclusion from
future contracts:

() A transgression is considered to have occurred, if the Principal after due
consideration of the available evidence, concludes that a reasonable doubt is
possible.

2 If the Bidder/Contractor, before award of contract or after award of contract has
committed a transgression through a violation of Section 2 above or in any other
form such as to put his reliability or credibility in question, the Principal is entitled
to disqualify the Bidder from the Tender process or to terminate the contract, if
already awarded, for that reason, without prejudice to other remedies available to
the Principal under the relevant GCC of the Tender/contract.
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3) If the Bidder/Contractor has committed a transgression through a violation of any
of the terms under Section 2 above or in any other form such as to put his
reliability or credibility into question, the Principal is entitled also to exclude the
Bidder / Contractor from future Tenders/Contract award processes. The
imposition and duration of the exclusion will be determined by the Principal
keeping in view the severity of the transgression. The severity will be determined
by the circumstances of the case, in particular the number of transgressions, the
position of the transgressors within the company hierarchy of the Bidder
/Contractor and the amount of the damage.

(4) If it is observed after payment of final bill but before the expiry of validity of
Integrity pact that the Contractor has committed a transgression through a
violation of any of the terms under Section 2 above during the execution of
contract, the Principal is entitted to exclude the Contractor from future
Tenders/Contract award processes.

(5) The exclusion will be imposed for a Period not less than six (6) months and, up to
a maximum period of three (3) years.

(6) If the Bidder / Contractor can prove that he has restored/ recouped the damage
to the Principal caused by him and has installed a suitable corruption prevention
system, the Principal may revoke the exclusion before the expiry of the period of
such exclusion.

Section 4 — Compensation for Damages:

() If the Principal has disqualified the bidder from the Tender process prior to the
award in accordance with Section 3 above, the Earnest Money Deposit
(EMD)/Bid security furnished, if any, along with the offer as per the terms of the
Invitation to Tender (ITT) shall be forfeited. This is apart from the exclusion of the
Bidder from future Tenders as may be imposed by the Principal, as brought out at
Section 3 above.

(2) If the Principal has terminated the Contract in accordance with Section 3 above,
or if the Principal is entitled to terminate the Contract in accordance with Section
3 above, the Security Deposit/performance bank guarantee furnished by the
Contractor, if any, as per the terms of the ITT/Contract shall be forfeited without
prejudicing the rights and remedies available to the Principal under the relevant
General conditions of contract. This is apart from the exclusion of the Bidder from
future Tenders as may be imposed by the Principal, as brought out at Section 3
above.

Section 5 — Previous transgressions:

() The Bidder declares that, to the best of his knowledge, no previous transgression
occurred in the last five (05) years with any Company or Organization or
Institution in any country or with any Government in any country conforming to the
anticorruption approach that could justify his exclusion from the Tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified
from the Tender process. The contract, if already awarded, can be terminated for
such reason.
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Section 6 — Equal treatment of all Bidders / Contractors / Subcontractors:

(2) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors, he
desires to appoint, a commitment in conformity with this Integrity Pact, and to
submit it to the Principal at the time of seeking permission for such
subcontracting.

(2) The Principal will enter into agreements with identical conditions as this one with
all Bidders/ Contractors.

3) The Principal will disqualify from the Tender process all bidders who do not sign
this Pact or violate its provisions.

Section 7 — Criminal charges against violating Bidder(s)/ Contractor(s)/
subcontractor(s) :

If the Principal obtains knowledge of conduct of a Bidder/Contractor/Sub-
contractor or of any employee or a representative or an associate of a
Bidder/Contractor/

Subcontractor which constitutes corruption, or if the Principal has substantive
suspicion in this regard, the Principal will inform the same to the CVO of RINL.

Section 8 — Independent External Monitor(s)(IEM(s)):

(2) The Principal appoints competent and credible Independent External Monitor with
the approval of Central Vigilance Commission. The IEM reviews independently,
the cases referred to him or written complaints with all details received directly by
him to assess whether and to what extent the parties concerned complied with
the obligations under this Integrity Pact,

(2) In case of complaint/representations on compliance of the provisions of the
Integrity Pact by any person/agency, the complaint/representation can be lodged
by the aggrieved party with the Nodal Officer for IP of RINL or directly with the
IEM. The Nodal Officer shall refer the complaint /representation so received by
him to the IEM for his examination. Similarly, RINL in case of any doubt regarding
compliance by any or all the bidders can lodge its complaint / make a reference to
IEM through Nodal Officer. For ensuring the desired transparency and objectivity
in dealing with the complaints arising out of the Tendering process, the matter
should be examined by the full panel of IEMs who would look into the records,
conduct an investigation and submit their joint recommendations to the
Management.

3) The IEM is not subject to instructions by both the parties and performs his
functions neutrally/independently. The IEM will submit report to the CMD, RINL.

4 The Bidder(s)/Contractors(s) accepts that the IEM has the right to access without
restriction, to all Tender/contract Documentation of the Principal including that
provided by the Bidder/Contractor. The Bidder/Contractor will also grant the IEM,
upon his request and demonstration of a valid interest, unrestricted and
unconditional access to his Tender/contract Documentation. The same is
applicable to unrestricted and unconditional access to Tenders / contract
Documentation of Subcontractors also. The IEM is under contractual obligation to
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treat the information and Documents of the Bidder(s)/
Contractor(s)/Subcontractor(s) with confidentiality.

(5) IEM will have the right to attend any meeting between RINL and Counterparties in
respect of the cases falling under the purview of IP.

(6) As soon as the IEM notices, or believes to notice, a violation of this Pact, he will
inform the Principal and request the Principal to discontinue or take corrective
action or to take other relevant action. The IEM can, in this regard, submit non
binding recommendations. Beyond this, the IEM has no right to demand from the
parties that they act in a specific manner, refrain from action or tolerate action.

(7) The IEM will submit a written report to the CMD-RINL within four (04) to six (06)
weeks from the date of reference or intimation to him by the Principal/ receipt of
the complaint and, should the occasion arise, submit proposals for corrective
actions for the violations or the breaches of the provisions of the agreement
noticed by the IEM.

(8) IEM may also submit a report directly to the CVO of RINL and the Central
Vigilance Commission, in case of suspicion of serious irregularities attracting
provisions of the PC Act/ applicable Law.

(9) Expenses of IEM shall be borne by RINL/VSP as per terms of appointment of
IEMs.

(10) The word ‘Monitor’ means Independent External Monitor and would include both
singular and plural.

Section 9 — Duration of the Integrity Pact:

(2) This Pact comes into force upon signing by both the Principal and the
Bidder/Contractor. It expires for the Contractor twelve (12) months after the last
payment under the contract, and for all unsuccessful Bidders, six (06) months
after the contract has been awarded and accordingly for the Principal after the
expiry of respective periods stated above.

(2) If any claim is made/ lodged during the valid period of the IP, the same shall be
binding and continue to be valid even after the lapse of this Pact as specified
above, unless it is discharged/determined by CMD of RINL.

Section 10 — Other provisions:

(2) This Pact is subject to Indian Law. Place of performance and jurisdiction is the
Registered Office of the Principal, i.e. Visakhapatnam, State of Andhra Pradesh,
India.

(2) Changes and supplements as well as termination notices need to be made in
writing. Side agreements to this pact have not been made.

3) If the Contractor is a partnership firm/ Consortium, this Pact must be signed by all
partners/ Consortium members, or their Authorized Representative(s) by duly
furnishing Authorization to sign Integrity Pact.
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4) Should one or several provisions of this Pact turnout to be invalid, the remaining
part of the Pact remain valid. In this case, the parties will strive to come to an
agreement with regard to their original intentions.

5) Wherever he or his is indicated in the above sections, the same may be read as
he/she or his/her, as the case may be. Similarly, wherever Counterparty or
Bidder or Contractor is mentioned, the same would include both singular and
plural.

(6) In the event of any dispute between the Principal and the contractor relating to
those contracts where Integrity Pact is applicable, in case, both the parties are
agreeable, they may try to settle dispute through mediation before the panel of
IEMs in a time bound manner. If required, the organization may adopt any
mediation rules for this purpose. The fees / expenses on dispute resolution shall
be equally shared by both the parties.

In case the dispute remains unsolved even after mediation by the panel of IEMs,
the organization/Principal may take further action as per the terms & conditions of
the contract.

(For & On behalf of the Principal) (For & On behalf of Bidder/
Contractor)

(Office Seal) (Office Seal)

Place ---------------

Date ---------------

Witness 1: Witness 2:

(Name & Address) (Name & Address)
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GUIDELINES FOR INDIAN AGENTS OFFOREIGN “SUPPLIERS/CONTRACT AGENCIES”

1.0 There shall be compulsory registration of Indian Agents of foreign suppliers/contract
Agencies with RINL in respect of all Global (Open) Tenders and Limited Tenders.
An agent who is not registered with RINL shall apply for registration in the
prescribed Application Form.

1.1 Registered agent needs to submit before the placement of order by RINL, an
Original certificate issued by his foreign supplier/ contract Agency (or an
authenticated Photostat copy of the above certificate duly attested by a Notary
Public) confirming the agency agreement and giving the status being enjoyed by
the agent along with the details of the commission/ remuneration/ salary/ retainer
being paid by them to the agent(s).

1.2 Wherever the Indian representative has communicated on behalf of their foreign
supplier/contract Agency and/or the foreign supplier/contract Agency have stated
that they are not paying any commission to their Indian agent(s) but paying salary
or retainer, a written declaration to this effect given by the foreign supplier/contract
Agency should be submitted before finalizing the contract.

2.0 DISCLOSURE OF PARTICULARS OF AGENT(S)/REPRESENTATIVE(S) IN
INDIA, IF ANY:

2.1 Bidders of Foreign nationality shall furnish the following details in their quotation/bid:

2.1.1 The name and address of their agent(s)/representative(s) in India, if any, and the
extent of authorization and authority given to them to commit them. In case the
agent(s)/representative(s) is a foreign Company, it shall be confirmed whether it is
a really substantial Company and details of the company shall be furnished.

2.1.2 The amount of commission/remuneration included in the quoted price(s) for such
agent(s)/representative(s) in India.

2.1.3 Confirmation of the Bidder that the commission/remuneration if any, payable to his
agent(s)/representative(s) in India, may be paid by RINL in Indian Rupees only.

3.0 DISCLOSURE BY INDIAN AGENT(S) OF PARTICULARS OF THEIR FOREIGN
SUPPLIER/CONTRACT AGENCY AND FURNISHING OF REQUISITE
INFORMATION:

3.1 Bidders of Indian Nationality shall furnish the following details/certificates in/along
with their offers:

3.1.1 The name and address of foreign supplier/contract agency indicating their
nationality as well as their status, i.e., manufacturer or agent of manufacturer
holding the Letter of Authority.

3. 1.2 Specific Authorization letter by the foreign supplier/contract agency authorizing the
agent to make an offer in India in response to Tender either directly or through their
agent(s)/representative(s).

3. 1.3 The amount of commission/remuneration included for bidder in the price (s) quoted.

3. 1.4 Confirmation of the foreign supplier/contract Agency of the Bidder, that the
commission/remuneration, if any, reserved for the Bidder in the quoted price (s),
may be paid by RINL in India in equivalent Indian Rupees.

4.0 In either case, in the event of materialization of contract, the terms of payment will
provide for payment of the commission/remuneration payable, if any, to the
agent(s)/representative(s) in India in Indian Rupees, as per terms of the contract.

4.1 Failure to furnish correct information in detail, as called for in para 2.0 and/or 3.0
above will render the bid concerned liable for rejection or in the event of
materialization of contract; the same is liable for termination by RINL. Besides this,
other actions like banning business dealings with RINL, payment of a named sum
etc., may also follow.
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SPECIAL CONDITIONS OF CONTRACT

1) GENERAL : The special conditions of the contract (SCC) are complementary to and shall be read
in conjunction with General Conditions of Contract (GCC) of VSP for works contracts. Scope of
work, Bill of Quantities and other documents form part of the Tender Documents. In case of any
conflict of meaning between SCC & GCC, provisions of SCC shall over ride the Provisions of GCC.

2) Visakhapatnam Steel Plant reserves the right to accept or reject the lowest or any other tender
without assigning any reason and the work may be awarded to one of the Tenderers or to more
than one tenderer.

3) The contract shall be treated as having been entered into from the date of issue of the letter of
intent/work order to the successful tenderer, unless otherwise specified.

4) WATER, POWER AND COMPRESSED AIR: Unless otherwise specified to the contrary in the tender
schedule, the contractor is entitled to use in the work such supplies of water, power and
compressed air (Basing on availability) from VSP’s sources from approved tapping points, free of
cost. The contractor shall make his own arrangement for drawing the same to the work spot.

5) The successful tenderer shall produce GST Registration Certificate under GST Act, before signing
the Work Order / Letter of Acceptance and submit a copy of the same. If the agency is
unregistered / composition scheme declaration shall be submitted.

6) Immediately on receipt of work order, the successful tenderer shall obtain and submit the
following documents to the Engineer with a copy to ZPE/Manager (Pers)/CLC before start of
work.

a(i) ESI registration certificate with the contractor’s Code no. covering all the workmen
under ESI Scheme, which shall be effective from the date of start of contract and cover
for the entire period of contract including extended period/defect liability period, if any.

a(ii)  Group Personal Accidental Insurance (GPAI) : Insurance policy for payment of ex-gratia
amount of Rs.11,00,000/- (Rupees Eleven lakhs only) per head in case of fatal accidents
while on duty, to the contract labour engaged by him in addition to the coverage under ESI
Scheme / Workmen Compensation Insurance Policy whichever is applicable. As and when
a fatal accident takes place while on duty along with the benefits under the ESI Scheme /
Workmen Compensation, whichever is applicable, the contractor is required to pay the ex-
gratia amount within 30 (Thirty) days from the date of accident to the legal heir of the
deceased. In case of any delay in paying the ex-gratia amount as above, the Employer has
the right to pay such amount directly to the legal heir of the deceased and recover the
same from the contractor’s running / future bills. This insurance policy is to be taken by
the contractor over and above the provisions specified under Clause No. 6.13 (Third Party)
and 6.14 (ESI Act) of the General Conditions of Contract
Agencies are required to take the Group Personal Accidental Insurance (GPAI) policy for
payment of ex-gratia from the RINL approved Insurance Service Provider as per the details
given in the website as mentioned below :
www.vizagsteel.com-------- >STenders---------------w----e- >Works Contracts --------------------- >Standard
Documents ---->RINL approved GPAI Service Provider Details.

a(iii)  Copy of the policy for third party insurance as stipulated in Clause 6.13 of the GCC.

b) Labour License obtained from Assistant Labour Commissioner (Central), Visakhapatnam.

c) PF Registration Certificate issued by PF Authorities

d) Safety clearance from Safety Engineering Department of VSP.

7) The contractor shall submit wage records, work commencement/completion certificate etc. and
obtain necessary clearance from Contract Labour Cell of VSP for bills clearance.

8) The contractor shall ensure strict compliance with provisions of the Employee’s Provident Fund
Act, 1952 and the scheme framed there under in so far as they are applicable to their
establishment and agencies engaged by them. The contractor is also required to indemnify the
employer against any loss or claim or penalties or damages whatsoever resulting out of
non- compliance on the part of the contractor with the provisions of aforesaid act and the
schemes framed there under. A copy of the provident fund membership certificate/PF CODE
number shall be submitted by the contractor.

9) The contractor shall follow the provisions of Indian Factories Act and all rules made there under
from time to time as applicable and shall indemnify the employer against all claims of
compensations under the provisions of the act in respect of workmen employed by the contractor
in carrying out the work against all costs, expenses and penalties that may be incurred by the
employer in connection therewith.
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10) a) Total amount quoted shall be inclusive of all taxes, levies, duties, royalties, overheads
and the like but excluding GST prevailing as on the date of submission of bids.
b) During the operation of the contract if any new taxes/duties/levies etc are imposed or

rates undergo changes, as notified by the Government and become applicable to the
subject works, the same shall be reimbursed by VSP on production of documentary
evidence in respect of the payment of the same. Similarly benefits accruing to agency on
account of withdrawal/reduction in any existing taxes and duties shall be passed on to
VSP.

c) Supplier of Services / Goods shall comply with the GST provision as prescribed. In case
of failure to comply with the GST provision by the Supplier thereby RINL could not obtain
GST-ITC or ITC is reversed with interest at a later date the equivalent amount of ITC lost
including interest paid, if any, to GST Authorities shall be recovered from the immediate
payment due to the supplier of service.

d) The prices are exclusive of GST. RINL-VSP will pay GST as applicable on submission of
Tax Invoices in accordance with Rule 46 of GST Rule 2017.

The contractor will be paid GST by RINL-VSP along with monthly RA bills. The contractor
will, in turn, submit the documentary evidence in support of payment of GST of each
month along with subsequent month RA Bills.

The Supplier/Contractor shall upload the details of Invoices issued by him in the monthly
return (GSTR-1) of the month in which Tax Invoices are raised to enable RINL to claim
Input Tax Credit under GST. Otherwise, Payment of GST will not be made.

11) ADVANCE: No advance of any sort will be given by VSP.

12) PAYMENT TERMS: Payment will be made monthly on recommendations of the Engineer basing on
the quantities executed, at accepted rates.

13) MEASUREMENTS: The contractor shall take measurements jointly with the Engineer or his
representative and keep joint records for the same. Bills shall be prepared and submitted by the
contractor basing on agreed measurements.

14) INITIAL SECURITY DEPOSIT (ISD): Initial Security Deposit for the work shall be @ 2% of contract
price. Earnest Money Deposited by the successful tenderer shall be adjusted against ISD, and
the difference between ISD and EMD shall be deposited in the manner mentioned in the work
order/letter of intent.

15) RETENTION MONEY: Retention Money for contracts up to a value of Rs. 100 lakhs, at the rate of
7.5% of the bills for works with defective liability period not NIL and at the rate of 5.0% for
works with defective liability period “NIL” will be deducted from each bill until this amount
together with the Initial Security Deposit reach the limit of retention which is 7.5% or 5.0% as
the case may be for the value of work. The Retention Money shall be released after the
satisfactory completion of defect liability period after liquidating the defects. For contracts of
value above Rs.100 Lakhs, the limit of retention money shall be Rs.7.5 lakhs plus 5% of the
value exceeding Rs.100 lakhs.

16) Security Deposit: : The Public Sector Enterprises or State/Central Government
Undertakings/ MSEs shall be required to submit a “Performance Guarantee Bond” of requisite
value in the prescribed proforma in lieu of Security Deposit covering the period of contract +
defect liability period + 6 months (Claim period). It may be noted that waiver of Security Deposit
is permitted only up to the monetary limit as specified in the proof of enlistment for which the
unit is registered for MSEs.

17) Recovery of income tax at source will be made from contractor’s bill and deposited with Income
Tax Department as per rules. Recovery of sales tax applicable shall be made from the
contractor’s bills.
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18) SAFETY:

a) The contractor and his workers must strictly take all safety precautions and shall supply
to his workers dependable safety appliances like hand gloves, safety boots, safety belt,
safety helmets, duster cloth, dust mask/nostril filter etc. In addition to this, contractor
shall also provide additional safety appliances as per requirement and follow safe
working practices like using fully insulated electrode holders etc. He shall also ensure
that his workmen intelligently use only dependable safety appliances supplied to them.

b) The contractor shall take adequate safety precaution to prevent accidents at site. The
contractor shall also ensure that his employees observe the statutory safety rules and
regulations and also those laid down by the employer from time to time and promptly
submit report of accident and state the measures taken by him to prevent their
recurrence and also keep the employer indemnified of all claims arising out of such
accidents.

c) No Workmen shall be engaged on the work without proper safety induction and without
using required PPE. Use of safety helmet and shoe is must excepting in painting works
where shoe will not be used.

d) All the safety appliances required for safe working as decided by SED/Contract operating
department shall be provided by the contractor to his workmen.

e) Clearance to start the job will be obtained by the contractor in form ‘A&B’ before start of
work. The forms may be obtained from the dept. concerned.

f) Works at height cannot be started without clearance from Zonal Safety Officer. The

workers engaged for work at height shall possess height pass from SED. The names of
workmen working at height or in hazardous areas will be written on the body of form
ILB”.

0) Contravention of any safety regulation of VSP in vogue from time to time will result into
work stoppage, levying penalties and ultimately in contract termination.

The list of safety violations by Contractor category wise are as follows:

I Category-1 of Safety Violations:
Penalty amount: First offence Rs.1000/-, 2™ or subsequent offences Rs.2000/-
For Works / Non-works.
Penalty amount: First offence Rs.1000/-, 2™ or subsequent offences Rs.2000/-
For Projects
(2) Not wearing crash helmet while riding Two-Wheeler in plant premises.

1. Category-Il of Safety Violations (Minor Violations):

Penalty amount: Rs.3000/- - For Works / Non-works.

Penalty amount: Rs.5000/- - For Projects

A. HEIGHT:

(1) Height Pass not made / not available;

2) Unauthorized entry at height / hazardous locations;

3) Fall arrester not provided / used;

4) Horizontal life line / guide rope not provided for anchoring full body

safety harness.

B. EXCAVATION:

(1) Proper ladder/steps not provided for descending / ascending;

2) Shutting not done (below 2 mts. Level) of excavation;

3) Overhanging burden in pit not removed in excavation;

4) Excavated materials left near the edge of the pit.

C. ELECTRICAL:

(1) Power cable clamped with G. I. Wires to post / pillar;

2) Power cables tied on reinforce rod / structure without proper insulation;
3) Loose connection taken from sockets without proper plug;

4) Taking shelter behind electrical panel;

(5) Power cables / electrical wires lying on ground in hap-hazard manner;
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Source of supply / danger board not displayed on the electrical
equipment;

Electrical Control Post not provided with Barrication / Shelter / Canopy;
Cables used having many joints;

Earthing not provided on Electrical Equipments;

ELCB not installed.

MATERIAL HANDLING:

Use of damaged slings / tools / ropes;

Fitness certificate of cranes / hydras / heavy vehicles not available;
Crane rope conditions not ok;

Rope of crane not clamped properly;

Guy ropes not used during shifting of materials.

GAS CUTTING:

Rolling / lifting of cylinders (without cage);

Gas cutting without required PPEs;

Gas hose pipe clamping done by wires;

Usage of LPG Cyiinder beyond date of expiry;

Wet bags / covers not put on gas cylinder;

Loading / Unloading of cylinder — cushion not given.
Condition of hose pipe not good;

Working with leaking cylinder;

Flash Back Arrester not provided at Torch / Cylinder ebds;
Colour coding of gas cutting of hoses not followed.

ARC WELDING:

Welding with non-standard holder

Welding machine earthing not done (Double body earthing;
Using improper welding cable;

Welding cables used with many joints;

Lugs not provided for connecting cables to welding makchines;
Local isolation switch not provided on welding machines.

PPEs:

Non usage of PPEs at site such as Safety Helmet, Shoes, Googles, Hand
Gloves, Face Shields etc., as per requirement.

VEHICLE:

Driving of heavy vehicles on the main road during restricted hours &
restricted routes;

Parking at unauthorized place;

Using of truck with damaged body;

Dropping / Spillage of material on the road,;

No number plate on vehicle;

No head light / signal lights / brake light / horn / reverse horn on the
vehicle;

Types of vehicle having patching / bolting;

Violation of approved speed limits during plying on the road;

No front / rear wheel guards on Hydra;

Un-authorized dumping of material,

Driving license not available / in-valid;

Driving of two wheeler carrying more than one pillion rider;

Driving dangerously;

Overloading of vehicles;

Talking on cell phone while driving;
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(16) Vehicles transporting loads without tying / securing of loads / stock
protruding out of the truck body / without red flags / red lights, side
guards, donnage;

(17)  Drunk & driving;

(18) Non availability o reverse horn of moving equipment;

(19) Using hydra for material transportation on roads;

(20) Marching of hydra without signal man & red flags;

(21) Using trucks for transportation of persons.

l. PERMITS:

(1) Working without work permit / shut down

2) Not putting red flags / stopper

3) Dismantling of structure without authorized plan
4) Unauthorized oxygen tapping

(5) Working on VSP installations without permission

(6) Critical / heavy erection of structures without authorized plan.
J. GENERAL:

(1) Not having proper gate passes / other area passes

2) Not reporting of accident

3) Hand grinders / mixer machines without guard

4) Make-shift arrangement for job execution

(5) Engaging workers without safety training

(6) Using of defective tools

(7 Unauthorized operation of equipment

K. STATUTORY RECORDS:

(1) Safe Working Load (SWL) Certificates of lifting machines / equipments
not valid / not available / details not displayed on the equipment
2) Valid Test Certificates of Electrical Hand Gloves / Full Body harness not

available
3) Eye examination records of vehicle / crane operators not available
4) Electrical Authorization not available

(5) Vehicles plying without valid insurance, valid fitness certificate, valid
pollution under control certificate.

Minor subsequent — Repetition of safety violations as detailed under Category —
li above
Penalty amount: 1* repetition of violation Rs.12,000/-, 2™ repetition of violation

onwards Rs.24,000/- - For Works / Non-Works
Penalty amount: 1* repetition of violation Rs.15,000/-, 2™ repetition of violation
onwards Rs.25,000/- - For Projects

Category — IV of Safety Violations (Major Violations)
Penalty amount: Rs.20,000/- - For Works / Non-Works
Penalty amount: Rs.40,000/- - For Projects

HEIGHT:

(1) Using bamboo / or other non-standard material for scaffolding
2) Railing not given at platforms or opening of floor

3) Scaffolding planks not tied

4) Throwing / dropping of material from height

(5) Proper ladder / approach not given for working at height

(6) Full body harness (FBH) not wearing

(7) Lifeline of FBH not anchoring

(8) Floor opening left unguarded in the area of work

9 Working at roof without daily permit

(10) Walkway / cross over path not provided
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EXCAVATION:
(1) No barricading of excavated pits
ELECTRICAL:

(1) Unauthorized working on electrical equipment

VEHICLE:
(1) Sleeping under truck
ARC WELDING:

(1) Welding screen not used

GENERAL:
(1) Absence of Supervisor at work site
2) Leaving loose sheets on the roof tops

V. Fatal Accidents / Permanent disability
Penalty amount: 20% of contract value subjected to Min. Rs.1.00 lakh
and Max. Rs.5.00 lakhs or banning of business dealing or both. — For Works /
Non-Works
Penalty amount: 10% of contract value subjected to Min. Rs.5.00 lakhs
and Max. Rs.10.00 lakhs or banning of business dealing or both. — For Projects

Note:

1) Any other violation which is not listed above having potential to endanger human
life / Property shall be liable for penalty under any of the categories listed
above.

2) Independent of the above, the contractor shall be debarred from taking up

further contractual work in VSP in case any repeated fatal accident after 3"
incident for the reasonable attributable to Contractor.

3) The Safety violations have been classified into five categories (I to V). Without
prejudice to the right conferred by the Clause No. 16(g) of Special Conditions of
Contract for stoppage of work for violation of safety rules, the contractor shall
be liable for penalty at the rates as indicated depending upon the category of
violation.

4) The penalties mentioned above are in addition to those which are applicable as
per the Statutory Acts & Rules. In case of any imposed penalty by any Statutory
Authority, the same shall be over and above the contractual clauses.

5) The above penalties related to the accidents mentioned at Category-V will be
imposed on agency in case the reasons to the accidents are attributable to the
agency.

AUTHORITY FOR IMPOSING PENALTIES:

1) Penalty for violations falling under the Categories (1), (1) & (1) will be imposed
by Engineer Incharge based on the findings by the designated officer of SED /
Departmental Safety Officer / Zonal / Project Safety Officer / Operating
Authority, a copy of the penalty imposition .

2) Penalty to the violations falling under the Categories (IV) & (V) will be imposed
by the Engineer Incharge, based on the recommendation of Head of SED in
consultation with the Head of Operating Department.

3) The penalty amount shall be recoverable from any bill and / or EMD / SD of the
contractor without any further reference to him.
4) For violations falling under the Category (V), besides penalty action for banning

of business dealings with the contractor will be initiated, if recommended by the
committee for enquiring into fatal cases.
h) “The contractor shall ensure that the Welders and Gas Cutters wear cotton dress and
leather apron. They shall not wear nylon/synthetic dress. This is required to avoid any
fire accident. This must be followed strictly”.
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19) SHUTDOWNS:

A) Necessary shutdowns will be arranged by VSP to the contractor for carrying out the work
based on requirement. No claims on account of delayed/prolonged shutdown will be
entertained.

B) The works assigned to the contractor by the Engineer from time to time shall be
completed within the time schedule fixed by the Engineer in each case, within the
approved shut down period.

20) LABOUR DEPLOYMENT:

A) The contractor shall deploy his labour as per requirement and as instructed by the
Engineer. It may be necessary to carryout the work round the clock based on
requirement and shutdown provided. The contractor’s rate shall cover such
eventualities.

B) Only trained, experienced, safety inducted workers acceptable to the Engineer shall be

engaged on this work, work shall be executed as per specifications to the satisfaction of
the Engineer.

C) As and when need arises in the Annual works from time to time either for extra
requirement of work or as a replacement in running contracts or a contract
commencing for the first time, the contractor shall ensure that Displaced Persons (DPs)
are engaged in unskilled category of workers to the extent of 50% (fifty percent). The
contractor shall contract the Engineer-in-charge for this purpose.

D) “As and when need arises in the annual works from time to time either for extra
requirement of work or as a replacement in running contracts or a contract
commencing for the first time in semi-skilled category, the contractor shall ensure the
minimum qualification of ITI in the relevant field for such semi-skilled category of
workers. The contractor will also ensure to engage 50% (Fifty percent) of such semi-
skilled vacancies from Displaced Persons (DPs) category. The contractor shall contact
the Engineer-in-charge (EIC) for this purpose”.

E) The Contractor shall engage contract worker(s) who do not have any adverse record with
respect to his character in the past. For this purpose, the character and antecedents of
the proposed worker(s) whom the Contractor intended to engage, shall be got verified
by the Police and report shall be submitted. Till such time the report is submitted, the
proposed contract worker(s) will be given only provisional pass and the pass will be
cancelled in case any adverse report is reported.

21) SECURITY REGULALTIONS: The contractor shall abide by and also observe all security regulations
promulgated from time to time by the employer.

22) STORING/STACKING OF MATERIALS:_Storing/Stacking/Placing of materials shall be only at the
places designated by the engineer.

23) The contractor, his supervisors and workmen shall observe entry and exit timings strictly.

24) After completion of work activity, the site has to be cleared of all debris, construction material
and the like.

25) The successful tenderer shall start the work immediately after obtaining gate passes and safety
induction training and clearance from the Employer.

26) NOTICES: Any notice to be given to the contractor under terms of the contract shall be
considered duly served, if the same has been delivered to, left for or posted by registered post to
the contractors principal place of business (or in the event of the contractor being a company,
its registered office), at the site or to their last known address.

27) DEFAULT BY TENDERERS: The successful tenderer may be debarred at the discretion of the
company, from issue of further tender documents, work orders etc., for a specified period to be
decided by the employer in case of :

“Undue delay in starting and execution of work awarded, poor performance, backing out from

the tender, non accepting work order/LOIl during the validity of tender or non observance of

safety rules and regulations, misappropriation of company’s materials/property, non payment of
due wages to labour or such similar defaults”.

28) Successful tenderer should be in a position to produce the Original Certificate in support of the
attested copies of relevant documents enclosed along with pre-qualification documents or
afterwards, after opening of the Price Bids.

29) Failure to produce the original certificates at this stage in support of the attested copies of PF
Registration/ITCC/Electrical License/Experience/Qualification any other documents etc.,
submitted earlier would result in disqualification and forfeiture of EMD and also liable for
debarring from participation in VSP tenders.
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30) If it comes to the notice of VSP at any stage right from request for registration/tender document
that any of the certificates/documents submitted by applicant for registration or by bidders are
found to be false/fake/doctored, the party will be debarred from participation in all VSP tenders
for a period of 05 (FIVE) YEARS including termination of Contract, if awarded. EMD / Security
Deposit etc., if any, will be forfeited. The Contracting Agency in such cases shall make good to
VSP any loss or damage resulting from such termination. Contracts in operation any where in
VSP will also be terminated with attendant fall outs like forfeiture of E.M.D. / Security Deposit, if
any, and recovery of risk and cost charges etc. Decision of V.S.P. Management will be final and
binding.

31) Failure to execute the work after LOI/WORK ORDER is given, will make the party liable for
debarring for a period of 2 (TWO) YEARS.

32) In case it is found before/after award of work to the person/agency through Limited Tender
Enquiry (LTE) that the same person/agency is proprietor/proprietress/partner of two or more
separate agencies and quoted for the same work, then punitive action to the extent of debarring
up to 02 (Two) years from participating in VSP tenders will be taken.

33) In case the Tenderers revoke/withdraw/cancel their tender or they vary any terms of their tender
during the validity period of the tender without the written consent of Visakhapatnam Steel Plant
(VSP) or in the event of VSP accepting their tender and fail to deposit the required security
money, execute the Agreement and fail to start the work within reasonable time (to be
determined by the Engineer) after written acceptance of their tender — EMD submitted by them
will be forfeited by VSP.

34) Contractor shall note that:

)] Time for mobilization after issue of FAX Letter of Intent/detailed Letter of Intent / Work
Order shall be;
a. 03 (Three) days for Capital Repairs
b. 15 days for Civil Works
C. 60 days for painting works of Structural Engineering Department
d 07 (Seven) days for Annual Mechanical, Electrical and works of technological

assistance/cleaning.
i) Re-starting the work after disruption shall be within 04 (Four) to 06 (Six) hours after the
cause of disruption is removed as decided by the HOD.
iii) Notice period for Contract Termination shall be - 03 (Three) hours in the event of
breakdowns, 02 (Two) days in Capital Repairs and 10 days in other works.
Failure to adhere to above stipulations may result in Termination of contract at risk & cost and
will make the party liable for debarring for a period o 2 (Two) years.

35) Agencies are required to submit Bank Guarantee for the value as decided by the Engineer as a
Security while taking out Equipment/Components/materials of VSP to their workshop situated
outside the VSP premises for carrying out repairs.

36) In case of revision in RINL / VSP approved wage rate, consequent to the revision in the minimum
wages (either in Basic Wage or Living Allowances) as notified by the Regional Labour
Commissioner (Central), VISAKHAPATNAM, Escalation amount to the contract shall be payable as
per the following formula:

V=a*(USR-USR0)+b*(SSR-SSR0)+c*(SKR-SKR0)

WHERE:

V= Escalation Payable

a= man days present by USW during the billing period
b= man days present by SSW during the billing period
c= man days present by SKW during the billing period

USR = Revised VSP approved Rate for USW at the time of billing
SSR = Revised VSP approved Rate for SSW at the time of billing
SKR = Revised VSP approved Rate for SKW at the time of billing

USRo = VSP approved Rate for USW indicated based on which the Estimate of work was prepared,
SSRo =  VSP approved Rate for SSW indicated based on which the Estimate of work was
prepared,

SKRo = VSP approved Rate for SKW indicated based on which the Estimate of work was prepared

(The above escalation shall be independent of the award percentage whether positive or
negative)
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37)  PAYMENT OF MINIMUM WAGES:

37.1. Wages paid to the workmen by the contractor should not be less than the rates notified
by the Regional Labour Commissioner (Central), VISAKHAPATNAM, from time to time
with regard to the minimum wages applicable to the respective categories of workmen
plus the ad-hoc amount at the rate of Rs.11.54ps as per working day per workman per
category. Wages with ad-hoc amount to the workmen should be paid on or before the 7*
of the subsequent month. if 7" falls on a holiday or weekly off day, the payment should
be made one day prior to that. Payment of PF for the month, both the employer’s (in
this case contractor) and employee’s (in this case workmen employed by the
contractor) contributions should be deposited in the bank in the permanent PF code
number and challan obtained before the 15" of the subsequent month and forwarded to
the Engineer”. In case of failure of the contractor to comply with any of the above, the
following action will be taken by VSP.

la) Lapse -------eeee Payment of wages at rates less than those notified under the
minimum wages.
Action by VSP -------eeemeee- An amount equivalent to the differential amount between

wages to be paid under minimum wages notification of the Government
applicable for the period less actual wages paid shall be recovered from the bills
as certified by the engineer.
b) Lapse - Non payment of adhoc amount

Action by VSP ---------- An amount equivalent to actual payable towards adhoc
amount to the workmen engaged for relevant period shall be recovered from the
bills as certified by the Engr.

2) Lapse --------eeee- Non payment of wages
Action by VSP ----------—- An amount equivalent to wages payable by the contractor
applicable for the relevant period shall be recovered from the bills as certified by
the Engineer.

3) Lapse ------eeemeeeee- Non payment of PF
Action by VSP  ----eeeee- Recovery of PF amount and an amount equivalent to
maximum penalty leviable by Regional Provident Fund Commissioner for the
delayed period under the provisions of ERP & MP Act and Rules for delayed
remittance of PF contributions (both the employee’s and employer’s
contribution), shall be recovered from the bills of contractor as certified by

Engineer.
4) Lapse --------eeeee- Delayed payment of PF
Action by VSP --------ee--- An amount equivalent to maximum penalty leviable by

Regional provident Fund Commissioner for the delayed period under the
provisions of EPF & MP Act and rules for delayed remittance of PF contributions
(both the employee’s and employer’s contribution), shall be recovered from the
bills of the contractor as certified by Engineer.
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37.2. The contractor shall have to pay WELFARE ALLOWANCE (earlier known as SMA,
ASMA) towards fuel charges, food, milk, tiffin, coconut water, washing allowance
etc @ Rs.80.76ps per day of actual attendance of each worker deployed in the
contract not exceeding Rs.2100/- per month in addition to the wages as
indicated in the minimum wages clause of Special Conditions of Contract . The
contractor will submit his claim with proof of such payment made in this
connection in the RA Bill and the same amount will be reimbursed/paid to him.

37.2.1. It may be noted that the payment of WELFARE ALLOWANCE is towards the
expenditure incurred by the contract labour towards Fuel Charge, Coconut Water
Allowance, Washing Allowance, Food/Milk/Tiffin Allowance.

37.2.2. The contractor is required to take the above aspects into consideration while
submitting their offers and no profit/overhead charges will be paid by VSP on
this account.

37.2.3. As regards applicability of payment of WELFARE ALLOWANCE, the contractor may
refer NIT/Terms & Conditions of the contract in this regard.
37.2.4. Welfare Allowance (SMA & ASMA) shall be payable to contract labour deployed in

site in Highly Skilled, Skilled, Semiskilled and Unskilled categories

including supervisors other than Service Engineers/Engineers/Contractor's

representative/ Administrative staff of contractors e.g., HR officers, Office Staff,

Regular Employees of Contracting agency, drivers deployed for their staff cars /

envisaged temporary contract labour on one time basis / additional contract

labour engaged on one time basis (during execution)

37.3. (a) Penalty for delayed payment / non-payment of wages:

If the contractor fails to pay wages within the stipulated time ie., by 7"
working day of the subsequent month, a penalty up to 1% of the gross
wages (Basic, DA & Over time (if any) except Adhoc, SMA, ASMA and other
allowances) of the workers will be levied for every day of lapse subject to
a maximum of 10% in any calendar month. This is without prejudice to
appropriate action against the contractor including debarring, in case of
perpetual / habitual default”.

(b) Payment of wages through banks:
The contractor shall pay wages not less than the minimum wages notified
by the appropriate Government from time to time to the workers deployed
by him. The payment shall be made on the due dates either by way of
crossed cheques or crediting the wages to the bank accounts of the
concerned contract workers. Proof of such payment shall be submitted
by the contractor to the Engineer Incharge by 10" of the subsequent
calendar month.

38) The contract period can be extended at the discretion of V.S.P. up to 04 (Four) months
at the existing Rates, Terms and conditions and the Contractor shall be bound to
execute the work accordingly and the offer of the Contractor is deemed to include this

aspect.

39) The tenderers shall note that in case of quoting above the Estimated Value of V.S.P. the
L-1 party shall furnish logical / satisfactory explanation which V.S.P. may seek if felt
necessary for quoting such high rates. If the explanation offered by the L-1 party is not
acceptable to V.S.P., the L-1 party may be recommended for disqualification while
retendering the work.

40)  The contractor should clearly understand and comply with the Factories Act 1948 and
relieve the FEMALE WORKERS from their work site within the restricted working hours
prescribed therein under section 66(b).
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41) The following deductions per workman deployed category-wise shall be made from the
bills/amounts due to the contractor as applicable for the work done and such deducted amounts
shall be released as mentioned below:

1) Component - Notice pay
Recovery amount per labour per every working day ---
USK ---NIL SSK ---NIL, SK-----NIL

2) Component - Retrenchment compensation
Recovery amount per labour per every working day ----
USK ---Rs.25.53 ps,  SSK ---Rs.28.79 ps, SK----Rs.33.81 ps

3) Component - Leave with wages
Recovery amount per labour per every working day
USK ---Rs.31.42 ps, SSK ---Rs.35.43 ps,  SK---Rs.41.61 ps

To be released when =~ ------m--- After the contractor makes payment to the work men in
the presence of Engineer Incharge and CLC representatives, a certificate to this effect is
to be enclosed with pre-final bill (to be paid with pre-final bill).

Sub-total
USK ---Rs.56.95 ps, SSK ----Rs.64.22 ps, SK----Rs.75.42 ps

4) Component ------------------ Bonus
Recovery amount per labour per every working day
USK ---Rs.51.04 ps,  SSK ---Rs.57.55ps,  SK----Rs.67.59 ps

To be released when ~ ------e-- After the contractor makes the payment to the workmen
in the presence of Engineer Incharge and CLC representatives, a certificate to this effect
is to be enclosed with RA bill / pre-final bill (to be paid with RA bill / pre-final bill as and
when paid by the contractor.

GRAND TOTAL

USK ---Rs.107.99 ps, SSK ---Rs.121.77 ps, SK---Rs.143.01 ps
10% towards profit and over heads of contractor

USK ---Rs.10.80 ps,  SSK ---Rs.12.18 ps, = SK---Rs.14.30 ps
Total recovery amount

USK ---Rs.118.79 ps, SSK ---Rs.133.95 ps, SK---Rs.157.31 ps

Note:

i) The above recovery rates are effective from 01/10/2022. In case of any statutory
revision in minimum wages payable to contract workmen as notified by the Regional
Labour Commissioner (Central), VISAKHAPATNAM from time to time, the above recovery
amounts for workmen category-wise will be revised by RINL/VSP and will be notified
accordingly.

i) Payment against the above component is to be made to the workmen based on effective
wages of last drawn pay.

iii) The contractor shall have to pay the Terminal Benefits like Notice pay (if notice is not
served by the contractor to the workman as per statutory requirements), Retrenchment
compensation, Annual leave with wages and bonus to the contract labour as per
statutory provisions applicable to them at the end of the work order or extension of
contract, if any and as the case may be, through Bank and submit the proof thereof for
the release of Pre-Final/ Final Bill by RINL to the contractor, failing which it will be
deemed that the contractor had not paid the dues to the contract labour and RINL will
release the terminal benefits payable to the contract labour engaged by the contractor
by defraying the same from the amount recovered by and available with it towards the
terminal benefits from the bills of the contractor and any other sums of the contractor
available with the RINL, further the contractor will be debarred for a period of one year
from participating in any of the RINL’s future tenders from the date of the order
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42) PAYMENT MODE FOR BILL AMOUNTS:
42.1 Following are the options available to the Contractors for availing e-payments.

42.1.1 EFT System: Under this system Banks offer their customers money Transfer service from
account of any bank branch to any other Bank Branch. The EFT system presently covers all the
branches of about 77 banks located at 15 centers indicated below, where clearing houses are
managed by RBI i.e.,

i) New Delhi ii) Chandigarh iii) Kanpur iv) Jaipur v) Ahmedabad vi) Mumbai vii) Nagpur viii)
Hyderabad ix) Bangalore x) Chennai xi) Trivendrum xii) Kolkata xiii) Bhubaneswar xiv) Guwahati
xv) Patna.

42.1.2 Direct Credit:  Suppliers opting for this system may open Bank accounts with any one of the
following banks.

)] State Bank of India - Steel Plant Branch

ii) Canara Bank - Steel Plant Branch

iii) Bank of Baroda - Steel Plant Branch

iv) State Bank of Hyderabad - Steel Plant Township Branch
v) Andhra Bank - Steel Plant Township Branch
vi) UCO Bank - Steel Plant Township Branch
vii) IDBI - Visakhapatnam Branch

42.2 The Successful tenderer shall agree that all the payment due and payable in terms of the
contract will be paid direct to his bank account and he shall give the bank account number and
the address of the Bank in which the money is to be deposited” as per the format given below:

(1) Vendor Code
2 Option : RTGS / EFT
3) Beneficiary Details

a) Name of Beneficiary (Max.35 characters)

b) Bank Name (Max. 35 characters)

c) Branch Name (Max. 35 characters)

d) Account Number (Max. 35 characters)

e) Account type (Max. 35 characters) :
(Savings / Current / Overdraft) [Mention Code No. also]

f) Beneficiary Bank’s IFSC Code (Max. 11 characters):
(For RTGS Mode only)

0) Beneficiary Bank’s MICR Code (Max.09 characters):

(For EFT Mode only)
(Signature of the Party / Contractor)

Name:
Desgn:
CERTIFICATE

Certified that the above particulars are found to be correct and matching with our records in
respect of the above beneficiary.

(Signature of Branch Manager)
Name
Seal of Bank

42.3 The contractor has to submit their bank account details in VSP format duly certified by
Concerned Bank Manager for the purpose of making electronic payment before submission of
First Running Account Bill, failing which the bill will not be processed.

42.4 The Successful tenderer is required to give an undertaking to the Finance Department of VSP
that the payment made by RINL/ VSP of any sum due to him by directly remitting the same in his
bank, the address and the number of which is to be furnished, shall be in full discharge of the
particular bill raised by him, and that he shall not have any claim in respect of the same”.
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42.5 In respect of payment made through Electronic Fund Transfer mechanism or Direct Credit to the
supplier’s/contractor’s bank account, the supplier/contractor/receiver should intimate
discrepancies, if any, within 10 days from the date of dispatch of intimation letter of payment to
them to Finance Department of VSP failing which it shall be presumed that the funds have
reached to their bank account and that no claims will be entertained after the said 10 days.

43) CLAUSES CONCERNING INPUT TAX CREDIT (ITC) AGAINST GST:
a) The successful tenderer shall take necessary steps to comply with the rules and
provisions of GST law facilitating VSP to avail ITC.

b) Price condition: Tenderers shall quote the price of the goods or services excluding GST.
Applicable GST shall be indicated against each item and will be paid extra on submission
of tax invoice.

In case tenderer opted for composition scheme, GST will not be charged extra and the

price quoted includes the GST applicable to composite scheme. Tenderers have to

specify that they have opted for composition scheme and GST is included as applicable
for composition.

Evaluation criteria:

1. In case of supply of goods or services on which RINL / VSP is eligible to avail GST
input tax credit, evaluation of tender shall be on the basis of landed cost excluding
GST.

2. In case of supply of goods or services on which the employer (RINL/VSP) is not
eligible to avail GST input tax credit, the applicable GST payable by RINL/VSP (in
case of unregistered taxable supplies) or GST to be charged by the registered taxable
supplier as applicable, shall be added to the landed cost for evaluation purposes.

b) The tax invoice raised by the Contractor should clearly mention VSP as the recipient. It
should be ensured that material has been delivered along with the duplicate for
transporter copy of the tax invoice, based on which Input Tax Credit is to be claimed.

d) The duty paying documents shall be submitted as soon as the material is procured by the
agency for incorporation in the work. In case the material is supplied from a third
party, it should be backed up with a GST Tax Invoice from Contractor.

e) Material once received in to the factory would not be allowed to go outside the factory

premises for any reason. Excess/Rejected material will be allowed to be taken back after
complying with the provisions of GST Act.

43.1 Vendor/Supplier/Contractor shall comply with all the necessary statutory compliances including
but not limited to providing GST invoices or other documentation as per GST law relating to the
above supply/service to RINL, uploading the details of the invoice, payment of taxes, timely filing
of valid statutory returns for the tax period in the Goods and Service Tax Portal.

In case of Input Tax Credit of GST is denied or demand is recovered from RINL on account of any
act of the Vendor, including but not limited to non-payment of GST charged and recovered, non-
generation of E-Way Bill, non-filing of Returns, non-uploading/improper uploading of valid
invoices raised on RINL in the Returns etc., the Vendor/Supplier/Contractor shall indemnify RINL
in respect of all claims of tax, penalty and / or interest, loss, damages, costs, expenses and
liability that may arise due to such non-compliance. Such amount shall be recovered from any
payments due to the vendor/supplier/contractor of from security deposit or any other amount
available in the same contract or in other contracts including future contracts.

If any tax has been paid by the vendor/supplier/contractor in pursuance of any demand on
account of suppression, fraud or willful misstatements of facts, then the same shall not be
passed on to RINL through debit notes or invoices or supplementary invoices.

44) RINL reserves the right to reject the offers of tenderers whose performance is poor in awarded /
ongoing works if any.

45) If the tenderer’s quoted price appears to be abnormally low, the Tender Committee may seek
written clarification from the bidder to demonstrate his capabilities to deliver the contract at
offered price. In case the Tender Committee is not satisfied with the tenderer’s clarifications,
the proposal/bid may be rejected. Such tenderer may be recommended for disqualification
from participating while retendering the subject work.

Signature of the Tenderer Page 43 of 48



PR NO 73009564 VSP/WC/EnMD/OT/2600008808

46) Procedure for Banning of Business Dealings with the Parties / Contractors /
Suppliers / Customers / Purchasers / Bidders/ Tenderers

1. RINL may ban/ suspend the Business Dealing with the agency / remove the agency from the list of
registered supplier/ contractors (with / without inter connected agencies) at any stage of the
contract viz. Tendering, Awarding, Execution and during or even after expiry of Defect Liability
Period/ Warranty/ Guarantee Period on the following grounds:

(a) If the Agency has been convicted of an offence under:
1) The Prevention of Corruption Act, 1988; or

i) The Indian Penal Code or any other law for the time being in force, for causing any loss
of life or property or causing a threat to public health as part of execution of a public
procurement contract.

the Agency shall be debarred for a period as specified in the General Financial Rules (GFR)
issued by Govt. of India;

(b) If it is determined that the Agency has breached the code of Integrity, the Agency shall be
debarred for a period as specified in the General Financial Rules (GFR) issued by Gowt. of
India;

(c) In case of violation/ transgression of Integrity Pact (IP);

(d) If the security consideration, including questions of loyalty of the Agency to the State, so
warrants;

(e) If the Director / Owner of the Agency, proprietor or partner of the firm, is convicted by a Court
of Law for offences involving moral turpitude in relation to its business dealings with the
Government or any other public sector enterprises or RINL, during the last five years;

(F) If there is strong justification for believing that the Directors, Proprietors, Partners, owner of
the Agency have been guilty of malpractices such as bribery, corruption, fraud, substitution of
tenders, interpolations, etc;

(9) If the Agency continuously refuses to return / refund the dues of RINL without showing
adequate reason and this is not due to any reasonable dispute which would attract
proceedings in arbitration or Court of Law;

(h) If the Agency employs a public servant dismissed / removed or employs a person convicted for
an offence involving corruption or abetment of such offence;

(i) If business dealings with the Agency have been banned by the Govt. or any other
public sector enterprise;

(j) If the Agency has resorted to Corrupt, fraudulent practices including misrepresentation of
facts and / or fudging / forging / tampering of documents;

(k) If the Agency uses intimidation / threatening or brings undue outside pressure on the
Company (RINL) or its official in acceptance / performances of the job under the contract;

(I) If the Agency indulges in repeated and / or deliberate use of delay tactics in complying with
contractual stipulations;

(m) Willful indulgence by the Agency in supplying sub-standard material irrespective of whether
pre- despatch inspection was carried out by Company (RINL) or not;

(n) Based on the findings of the investigation report of CBI/ Police against the Agency for
malafide/ unlawful acts or improper conduct on his part in matters relating to the Company
(RINL) or even otherwise;

(0) Established litigant nature of the Agency to derive undue benefit;

(p) Continued poor performance of the Agency in several contracts;

(g) If the Agency misuses the premises or facilities of the Company (RINL), forcefully occupies,
tampers or damages the Company’s properties including land, water resources, forests /
trees, etc.

(Note: The examples given above are only illustrative and not exhaustive. RINL may decide to
ban/suspend business dealing for any good and sufficient reason. Any other banning clauses
mentioned elsewhere in the Tender Documents shall also be considered as a ground for
banning/suspension of business dealing.)
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2. ‘Inter-connected Agency’ shall mean two or more agencies having any of the following features:
(@) If one is a subsidiary of the other.
(b) If the Director(s), Partner(s) Manager(s) or Representative(s) are common;
(c) If management is common
(d) If one owns or controls the other in any manner

3. Any allegation(s) against an agency with good and sufficient reasons for banning business dealing
with the agency, except for banning of business dealings with foreign suppliers of coal/ coke, shall
be put up to Standing Banning Committee (SBC) of RINL for investigation.

4. In case of removal of the agency from the list of registered vendors/ contractors of RINL, the
agency shall not be disqualified from competing in Global/ Open Tender Enquiries (GTE/OTE) but
Limited Tender Enquiry (LTE)/ Single Tender Enquiry (STE)/ Short Open Tender (SOT) may not be
given to the agency concerned.

5. If the allegations against any agency are of a serious nature, RINL may suspend business dealings
with the agency (with / without inter connected agencies) pending investigation, with/ without any
show cause notice. The suspension shall be for a maximum period of nine months (six months
initial extendable by three months in case investigations are not completed) or till the decision of
SBC, whichever is earlier. In case of suspension of the agency, RINL may consider to discontinue
all the existing contract(s) with the agency. During the period of suspension, no further business
dealing including placement of orders against tenders under finalization shall be made with the
agency w.e.f. the date of suspension.

6. After issue of suspension order, till the conduct of the agency is under investigation, RINL will not
entertain any correspondence / argument from the agency (except receiving reply to the show
cause notice).

7. If the agency desires some information / clarification or desires to see any document before
replying to the show-cause notice, the agency may appear in person in the Standing Banning
Committee meeting on the stipulated date and time wherein the agency will be furnished the
desired information including sharing of relevant document. If the agency requests for inspection
of any relevant document in possession of RINL, necessary facility for inspection of documents will
be provided. The agency may correspond only with the SBC.

8. Convener SBC shall issue notice to the agency asking him/her to attend the meeting in person or
informing him/her that he/she may send his/her representative. The date, time and venue of the
meeting shall be clearly mentioned in the notice. To meet the ends of 'Natural Justice ', two
opportunities will be given to the agency to send their representative. In case of failure, SBC can
proceed ex parté.

9. Opportunity will be given to the agency to submit any documents or evidence in his defense to
SBC. Cross examination of the agency if required shall also be done by SBC.

10. The Banning Order based on the investigation by SBC shall be issued to the agency. In case of
Banning of Inter -connected agencies the copy of the Banning Order shall be sent to known inter-
connected agencies also.

11. Banned/Suspended agencies are not eligible for submission of quotations/offers against any type
of tender (GTE/OTE/LTE/STE/SOT) during the period for which they have been suspended/banned
for business dealings with RINL and if submitted, those quotations/ offers will be treated as
unsolicited and shall not be considered.

12. The agency may file an appeal against the Banning Order to CMD-RINL within 30 days from the
date of issue of the Banning Order.
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13. Agency, may seek review of the banning order passed originally by RINL, either before or after
filing of appeal before the Appellate Authority or after disposal of appeal by the Appellate
Authority, upon disclosure of new facts / circumstances or subsequent development necessitating
such review.

14. RINL may decide to circulate the name of agency with whom business dealings have been banned,
to the Government Departments, other Public Sector Enterprises, etc. for such action as they deem
appropriate.

15. If business dealing with any agency has been banned by the Central or State Government or any
other Public Sector Enterprise, RINL may, without any further enquiry or investigation, issue an
order banning business dealing with the agency and its inter-connected agencies.

Note: ‘Party / Contractor / Consultant/ Supplier / Purchaser / Customer/ Bidder/ Tenderer’ is indicated
as ‘Agency’.

47) ESI contribution @ 4% (Employer's Contribution @ 3.25% Employees' contribution @ 0.75%)
towards Welfare Allowance (if applicable) as per Clause N0.37.2 and Ad-hoc amount as per
Clause No.37.1 of all the eligible contract workers is to be paid to ESI Authorities by the bidders
/ contractors. The Employer's contribution paid by the bidders / contractors will be reimbursed
by RINL on submission of documentary evidence to the Engineer-in-charge of the work for the
payment made. The workers' contribution shall be deducted from the wages of the workers by
the contractors

48) Bank Guarantee (BG) in Structured Financial Messaging System (SFMS) mode :

A)  The prescribed format in which BGs are accepted is given in General Conditions of Contract (GCC)
available in the website as mentioned below :
www.vizagsteel.com-------- >Tenders--------------w----- >Works Contracts ----------------- >Standard Documents
--------------- >General Conditions of Contract

B)  Vendor/Supplier/Customer shall obtain Bank Guarantee from Branches of Banks (Scheduled
Commercial Bank/ Nationalized Bank etc. which are having SFMS Facility.

C) The Details of BG Advising Bank for sending confirmation of BGs in Structured Financial
Messaging System (SFMS) mode is given below:
Bank : State Bank of India ,Commercial Branch
IFSC Code : SBINO014407
Address : 43-29-54/8, Balaji Metro Chambers,
Dondaparty, Visakhapatnam — 530016.
SWIFT : SBININBB745
In case of New BG, SFMS Message type (MT) should be “760” and in case of Extension or
Amendment SFMS Message type (MT) should be “767” (In case, another Bank is identified by
Management as Advising Bank either for HQ or for Branches for confirmation of Bank Guarantee
through SFMS mode that bank details will be informed.)

D) The email address of issuing bank and local enforcing bank to be indicated along with their
addresses in the BG format.

E) Scanned Copy of Original BG along with SFMS Message should be forwarded by issuing Bank to
concerned Tender / Contract Dept.’s Email id specified in the tender document.

F)  All Bank Charges levied by Advising Bank for confirmation of BGs in SFMS mode relating to
Vendor/Supplier/Customer are to RINL Account.

G) Itis informed to all Vendor/Supplier/Customer etc., that Issuing Bank should submit the BGs to
Works Contacts Department of RINL by Registered Post / Speed Post along with
1. SFMS Message of issuing Branch.
2. Scanned copy of signed Original BG is to be sent to concerned E-mail address of Tendering /

Operating Dept. as mentioned in the Tender Document / Contract.

*kkkkkkkkik
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(This undertaking has to be printed on the letter head of the agency, sign, scan
the same and upload in the Tech RFx folder)

UNDERTAKING LETTER

To

General Manager (WC) l/c
Works Contracts Department
Visakhapatnam Steel Plant
Visakhapatnam-530 031.

Name of work: "REPAIR OF DE SYSTEMS AT SMS-1&2, CRMP, RMHP, BF,
TPP AND ES&F"

RFx No. 2600008808 Dept: EnMD
Sir,

With reference to the Notice Inviting Tender, I/We have gone through the tender
documents downloaded from SRM Portal. I/We have also gone through the General
Conditions of Contract of VSP available in VSP web site and noted the contents therein.
I/We hereby confirm that I/We shall abide by the Terms and Conditions and General
Conditions of the Contract including Form of Tender, Invitation to Tender, Articles of
Agreement etc. |I/We hereby declare that, I/We have visited, inspected and examined
the site and its surroundings and satisfied ourselves before submitting this tender,
obtained information about the nature of work, facilities that may be required and
obtained necessary information about Working Conditions, risk contingencies etc., which
may influence this tender. We hereby offer to execute & maintain the work during the
defect liability period in conformity with the tender conditions at the respective rates
guoted by us.

I/We do hereby agree that action may be taken as per Bid Security
Declaration(BSD) submitted by me/us if I/We revoke/withdraw/ cancel my/our tender or if
I/We vary any terms in our tender during the validity period of the tender without your
written consent and/or if in the event of Visakhapatnam Steel Plant accepting my/our
tender and I/We fail to deposit the required security money, execute the Agreement and/
start the work within reasonable time (to be determined by the Engineer) after written
acceptance of my/our Tender.

If our Company is a Partnership Firm, if the Partnership Firm is
re-constituted, I/We hereby declare that I/we will submit the latest Notarized

Re-constituted Partnership Deed along with Firm Registration Certificate of the
re-constituted firm and the original Notarized Partnership Deed.

Signature of the Tenderer
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BID SECURITY DECLARATION
(In Lieu of EMD)

Tender No. / RFx No: 2600008808 Dated: DD-MM-YYYY

I/We have understood that, according to the conditions of Tender document, bids must be
supported by a Bid Security Declaration (BSD). Accordingly, | am/ We are submitting this "Bid
Security Declaration” as follows:

I/We accept that, I/We will automatically be debarred from participation in all future tenders of
RINL for a period of three (3) years and also aready submitted bids (if any) shall not be
considered for further evaluation, in case of any of the following:

a) If I/'we withdraw/ modify our Bid after tender opening and during the period of bid validity
stipulated in the tender document or any extension thereof.
Or

b) Having been notified of the acceptance of our Bid by RINL, during the period of bid
validity, if | / We

i. Fail or refuse to execute the Contract. (or)
ii. Fail or refuse to furnish the security deposit, as stipulated in the Tender Document/Work
Order/ Letter of Acceptance/ Purchase Order. (or)
iii. Fail or refuse to comply with any other aspect of the tender which otherwise would have
involved forfeiture of EMD.

[Signature]

In the capacity of:
[Legal capacity of person signing the Bid Security Declaration]

The bidder shall submit a documentary proof (viz. certified/true copy of board resolution / Power
of Attorney etc.) with respect to Legal capacity of person signing the BSD.

Name:
[Complete name of person signing the Bid Security Declaration]

Duly authorized to sign the bid for and on behalf of: [Complete name of Bidder and Address]

Date: [Date of signing]
Corporate Seal: (wherever applicable)

Note: In case of aJoint Venture/ Consortium, wherever allowed, the BSD must be in the name
of al partnersto the Joint Venture/ Consortium that submits the bid.
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